
S.No Description  Amount 
1 Building Work 229819991.30
2 Over Head Tank 632630.717
3 Underground Tank 4878761.11
4 SS Railing 1719235.5
5 Architectural Façade 9135094.517
6 Lift 7841600
7 Toilet Partition 2091663

Total of Package 1 256118976.14

 Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, 
Indore  

Package 1- Main Building Work



Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount

1 1.1
Transportation By Mechanical Transport including 
loading , unloading and stacking.

1.1.2 Earth
excavated earth 10771.33
qty of earth in refilling -4211.85

6559.47 Cum 139.47      914849.81

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount

1 2 Excavation for Foundations 

2 2.2

Clearing jungle including uprooting of rank vegetation, grass, 
brush wood, trees and saplings of girth upto 30 cm measured 
at a height of 1 m above ground level and removal of rubbish 
upto a distance of 50 m outside the periphery of the area 
cleared.

 Main building foot print 3165.00 Sqm 4.14          13103.10

3 2.3
Clearing grass and removal of the rubbish upto a distance of 
50 m outside the periphery of the area cleared.

Plot Area - Foot Print Area 5575.00 Sqm 2.13          11874.75

4 2.6

Earth work in excavation by mechanical means (Hydraulic 
excavator )/ manual means over areas (exceeding 30cm in 
depth. 1.5m in width as well as 10 sqm on plan) including 
dressing of sides and ramming of bottom disposal of  
excavated earth, lead upto 50m and lift upto 1.5m, disposed 
earth to be levelled and neatly dressed. (No extra lift is 
payable if work is done by mechanical means)

2.6.1 2.6.1 : All kinds of soil

a. Footings: Main Building .

    F-1 6.0 7.70 7.70 4.50 1600.83

    F-2 1.0 7.10 7.10 4.50 226.85

General Guidelines for quantities of Building Work for Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore,
 Near Crystal IT Park, Indore  

As per MPPWD SOR date 1st of August 2014 with uptodate amendment up to date of issue of NIT 
Chapter-1.00

Carriage & Materials

Chapter-2.00
Excavation for Foundations
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
    F-3 1.0 6.60 6.60 4.50 196.02

    F-4 3.0 6.30 6.30 4.50 535.82

    F-5 12.0 5.90 5.90 4.50 1879.74

    F-6 2.0 5.20 5.20 4.50 243.36

    F-7 4.0 4.80 4.80 4.50 414.72

    F-8 1.0 4.40 4.40 4.50 87.12

    F-9 12.0 3.30 3.30 4.50 588.06

    F-10 2.0 3.90 3.90 4.50 136.89

    F-11 1.0 8.00 14.40 4.50 518.40

    F-12 1.0 7.60 25.60 4.50 875.52

    F-13 1.0 13.20 13.60 4.50 807.84

    F-14 1.0 8.90 13.00 4.50 520.65

    F-15 14.0 2.40 2.40 4.50 362.88

    F-16 1.0 1.90 2.60 4.50 22.23

    F-17 1.0 2.10 2.10 4.50 19.85

    F-18 1.0 7.20 11.73 4.50 380.05

    F-19 1.0 7.40 11.73 4.50 390.61

    F-20 1.0 8.10 23.60 4.50 860.22

    F-21 1.0 3.60 4.60 4.50 74.52

    F-22 2.0 1.80 1.80 4.50 29.16

10771.33 Cum
TOTAL 10771.33 Cum 129.00      1389501.05

5 2.25

Filling available excavated earth (excluding hard 
rock/Ordinary rock) in trenches, plinth, sides of foundations 
etc. in layers not exceeding 20cm in depth, consolidating 
each deposited layer by ramming 

Total excavation as per Item No 2.6.1 10771.33

Deduction of P.C.C. -254.57

Deduction of R.C.C. Footings -2671.22

Deduction of R.C.C. Columns -133.69

moorum qty -3500.00

4211.85 Cum 72.00        303253.36

6 2.26
Extra for every additional lift of 1.5 m or part thereof in 
excavation. (No extra lift is payable if work is done by 
mechanical means) 
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
2.26.1 All kinds of soil.

2.26.1.1 Depth exceeding 1.5 m but not exceeding 3 m. 3590.44 Cum 30.00        107713.26
2.26.1.2 Depth exceeding 3 m but not exceeding 4.5 m. 3590.44 Cum 60.00        215426.52

7 2.27
Supplying and filling in plinth with crusher stone dust / coarse 
sand under floors including, watering, ramming  consolidating 
in layers not exceeding 20cm in depth and dressing complete

     PF-1 1.0 41.00 52.00 0.10 213.20

     PF-2 1.0 5.25 19.15 0.10 10.05

     PF-3 1.0 10.50 3.66 0.10 3.84

     PF-4 1.0 14.40 28.00 0.10 40.32

     PF-5 1.0 9.13 24.00 0.10 21.90

     PF-6 1.0 2.56 4.50 0.10 1.15

     DEDUCTION 1.0 14.00 3.40 0.10 -4.76

1.0 1.20 3.33 0.10 -0.40

Plinth Beam Deduction 1.0 1080.00 0.30 0.10 -32.40

TOTAL 252.91 Cum 672.00      169954.95

8 2.28
Supplying and filling in plinth with hard muram/hard copra 
under floors including watering ramming cosolidating in layers 
not exceeding 20cm in depth and dressing complete.

B. Filling In Plinth Upto F.F.L. = + 0.15 Level

     PF-1 1.0 41.00 52.00 0.80 1705.60

     PF-2 1.0 5.25 19.15 0.80 80.43

     PF-3 1.0 10.50 3.66 0.80 30.74

     PF-4 1.0 14.40 28.00 0.80 322.56

     PF-5 1.0 9.13 24.00 0.80 175.20

     PF-6 1.0 2.56 4.50 0.80 9.22

     DEDUCTION 1.0 14.00 3.40 0.80 -38.08

1.0 1.20 3.33 0.80 -3.20

     inner plinth beam qty -162.38

          Moorum in pits upto depth of BC Soil 3500.00

5620.09 Cum
TOTAL 5620.09 Cum 471.00      2647062.25
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount

9 2.32
Preconstruction antitermite treatment to the building under 
construction by providing

Stage 1: Treating the bottom and the sides (upto 30cm hight 
of the excavated trench @ 5 litter per sqm of the surface 
area.

Stage 2: After masonry/RCC work, the backfill in the immdiate 
contact with the foundation structure treatment @ 7.5 litter per 
sqm. of the vertical surface of the substructure for each side.     

Stage 3:  surface treatment by spreading emulsion over the 
plinth area before  laying the base concrete under floors @ 
5.0 litres/Sqm.

Stage 4:  Pumping the emulsion in plinth masonry on filling 
side at floor junction @ 7.5 litres/Sqm.

Stage 5:  Pumping the emulsion from outer side of the plinth 
below ground alround the masonry @ 5.0 litres/Sqm as per 
I.S. 8944 Emulsion. (1Chlorpyrifos: 19 water) with five years 
service guarantee (Measurements to be taken for plinth area)

Note – Treatment should start when foundation trenches and 

pits are ready to take bed concrete or leveling course in 
foundations. Laying of bed concrete should start when the 
chemical emulsion has been absorbed by the soil and the 
surface is reasonably dry. Treatment should not be carried 
out when it is raining or when soil is wet with rain or subsoil 
water. This also applies to filled up soil within the plinth area 
before laying the subgrade for flooring.

1 3165.00 Sqm 136.00      430440.00

5288329.24

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount

1 4
P.C.C. WORK:  In foundation and up to Stilt Parking Floor 
Level.

Chapter-4.00
Plain Cement Concrete 

Nine Squares Architects Pvt. Ltd.                                         4



Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount

4.1
Providing and laying in position cement concrete of specified 
grade excluding the cost of centering and shuttering - All work 
up to plinth level : 

4.1.1 With 20mm nominal size graded stone aggregate.

4.1.1.4
Nominal Mix -1 Cement : 3 sand : 6 graded stone   aggregate 
(M 10)

P.C.C. Work grade M-10 

A Footings: Main Building .

    F-1 6.0 7.30 7.30 0.10 31.97

    F-2 1.0 6.70 6.70 0.10 4.49

    F-3 1.0 6.20 6.20 0.10 3.84

    F-4 3.0 5.90 5.90 0.10 10.44

    F-5 12.0 5.50 5.50 0.10 36.30

    F-6 2.0 4.80 4.80 0.10 4.61

    F-7 4.0 4.40 4.40 0.10 7.74

    F-8 1.0 4.00 4.00 0.10 1.60

    F-9 12.0 2.90 2.90 0.10 10.09

    F-10 2.0 3.50 3.50 0.10 2.45

    F-11 1.0 7.60 14.00 0.10 10.64

    F-12 1.0 7.20 25.20 0.10 18.14

    F-13 1.0 12.80 13.20 0.10 16.90

    F-14 1.0 8.50 12.60 0.10 10.71

    F-15 14.0 2.00 2.00 0.10 5.60

    F-16 1.0 1.50 2.20 0.10 0.33

    F-17 1.0 1.70 1.70 0.10 0.29

    F-18 1.0 6.80 11.33 0.10 7.70

    F-19 1.0 7.00 11.33 0.10 7.93

    F-20 1.0 7.70 23.20 0.10 17.86

    F-21 1.0 3.20 4.20 0.10 1.34

    F-22 2.0 1.40 1.40 0.10 0.39

TOTAL 211.39 Cum 3,890.00   822300.88

B P.C.C. below Stilt Slab, M-15.

     PS-1 0.0 41.00 52.00 0.10 0.00

     PS-2 0.0 5.25 19.15 0.10 0.00

     PS-3 0.0 10.50 3.66 0.10 0.00

     PS-4 0.0 14.40 28.00 0.10 0.00
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
     PS-5 0.0 9.13 24.00 0.10 0.00

     PS-6 0.0 2.56 4.50 0.10 0.00

Deduction 0.0 14.00 3.40 0.10 0.00

0.0 1.20 3.33 0.10 0.00

TOTAL 0.00 Cum 3,890.00   0.00

C P.C.C. below Stilt level Beam bottom, M-10.

Beams in -X- direction

SB-1 43.0 7.40 0.40 0.05 6.36

1.0 8.03 0.40 0.05 0.16

1.0 7.85 0.40 0.05 0.16

1.0 4.87 0.40 0.05 0.10

2.0 6.07 0.40 0.05 0.24

2.0 6.20 0.40 0.05 0.25

1.0 5.50 0.40 0.05 0.11

SB-3 1.0 6.20 0.40 0.05 0.12

SB-4 4.0 5.59 0.40 0.05 0.45

1.0 4.90 0.40 0.05 0.10

1.0 5.81 0.40 0.05 0.12

SB-6 1.0 3.10 0.40 0.05 0.06

3.0 4.49 0.40 0.05 0.27

1.0 4.65 0.40 0.05 0.09

SB-7 1.0 3.82 0.40 0.05 0.08

2.0 3.10 0.40 0.05 0.12

1.0 4.24 0.40 0.05 0.08

3.0 4.21 0.40 0.05 0.25

1.0 3.80 0.40 0.05 0.08

1.0 3.93 0.40 0.05 0.08

SB-8 1.0 3.37 0.40 0.05 0.07

1.0 2.76 0.40 0.05 0.06

SB-9 1.0 2.80 0.40 0.05 0.06

2.0 2.89 0.40 0.05 0.12

SB-10 3.0 0.90 0.40 0.05 0.05

SB-12 3.0 0.58 0.40 0.05 0.03

2.0 1.50 0.40 0.05 0.06

1.0 3.93 0.40 0.05 0.08

1.0 3.83 0.40 0.05 0.08

Nine Squares Architects Pvt. Ltd.                                         6



Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
SB-15 1.0 10.20 0.50 0.05 0.26

Beams in -Y- direction

SB-1 10.0 7.25 0.40 0.05 1.45

12.0 7.15 0.40 0.05 1.72

15.0 7.30 0.40 0.05 2.19

1.0 7.40 0.40 0.05 0.15

SB-2 1.0 7.30 0.50 0.05 0.18

SB-5 5.0 4.80 0.40 0.05 0.48

4.0 4.90 0.40 0.05 0.39

SB-6 1.0 6.07 0.40 0.05 0.12

1.0 4.50 0.40 0.05 0.09

3.0 4.10 0.40 0.05 0.25

SB-7 1.0 3.96 0.40 0.05 0.08

2.0 3.14 0.40 0.05 0.13

2.0 4.10 0.40 0.05 0.16

SB-8 5.0 3.40 0.40 0.05 0.34

1.0 2.56 0.40 0.05 0.05

1.0 5.05 0.40 0.05 0.10

1.0 3.30 0.40 0.05 0.07

1.0 2.80 0.40 0.05 0.06

1.0 3.14 0.40 0.05 0.06

SB-9 3.0 2.20 0.40 0.05 0.13

2.0 2.80 0.40 0.05 0.11

5.0 2.60 0.40 0.05 0.26

1.0 3.14 0.40 0.05 0.06

2.0 2.10 0.40 0.05 0.08

SB-10 1.0 0.75 0.40 0.05 0.02

1.0 1.42 0.40 0.05 0.03

SB-11 2.0 2.80 0.30 0.05 0.08

1.0 1.64 0.30 0.05 0.02

Beams in -inclined- direction

SB-1 1.0 9.18 0.40 0.05 0.18

1.0 8.83 0.40 0.05 0.18

5.0 7.57 0.40 0.05 0.76

SB-6 1.0 3.70 0.40 0.05 0.07

4.0 4.50 0.40 0.05 0.36

1.0 5.00 0.40 0.05 0.10
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
1.0 3.07 0.40 0.05 0.06

1.0 2.58 0.40 0.05 0.05

SB-7 1.0 4.52 0.40 0.05 0.09

SB-9 1.0 3.00 0.40 0.05 0.06

SB-13 1.0 5.13 0.50 0.05 0.13

SB-14 1.0 4.90 0.50 0.05 0.12

1.0 6.42 0.50 0.05 0.16

1.0 4.30 0.50 0.05 0.11

1.0 6.24 0.50 0.05 0.16

TOTAL 21.59 Cum 3,890.00   83981.40

TOTAL P.C.C. 232.98 Cum
2 4.1 D.P.C. WORK:

Providing and laying damp-proof course 40mm thick with 
cement concrete 1:2:4 (1 cement : 2 sand : 4 graded stone 
aggegate 12.5mm nominal size).

1.0 234.12 0.30 70.24 Sqm 200.00      14047.20

920329.48

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount

1 5
R.C.C. Work-  Upto Stilt Parking Floor Level (Plinth Level):  + 
0.15Mt

5.1

Providing and laying in position specified grade of reinforced 
cement concrete (with 20mm nominal size graded stone 
aggregate) excluding the cost of centering, shuttering, 
finishing and reinforcement - All work up to plinth level :

5.1.1 M 20 –Grade Concrete

A Plinth Slab

     PS-1 1.0 41.60 52.60 0.10 218.82

     PS-2 1.0 5.55 19.75 0.10 10.96

     PS-3 1.0 11.10 4.26 0.10 4.73

     PS-4 1.0 15.00 28.60 0.10 42.90

     PS-5 1.0 9.43 24.60 0.10 23.19

     PS-6 1.0 2.00 5.10 0.10 1.02

Deduction 1.0 14.30 4.00 0.10 -5.72

1.0 1.50 3.93 0.10 -0.59

Chapter-5.00
Reinforced Cement Concrete 

Total
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
TOTAL 295.30 cum 5091.00 1503381.72

3

Providing and laying in position ready mixed M-25 grade 
concrete for reinforced cement concrete work, using cement 
content as per approved design mix and manufactured in fully 
automatic batching plant and transported to site of work in 
transit mixer for all leads, having continuous agitated mixer, 
manufactured as per mix design of specified grade for 
reinforced cement concrete work, including pumping of 
R.M.C. from transit mixer to site of laying, excluding the cost 
of centering, shuttering, finishing and reinforcement, including 
cost of admixtures in recommended proportions as per IS : 
9103 to accelerate / retard setting of concrete, improve 
workability without impairing strength and durability as per 
direction of the Engineer - in - charge.

Note : Cement content considered in this item is @ 330 
kg/cum. Excess/ less cement used as per design mix is 
payable/ recoverable separately)

5.31.1
All works upto plinth level.

A Footings Main building

    F-1 6.0 7.10 7.10 1.65 499.06

    F-2 1.0 6.50 6.50 1.50 63.38

    F-3 1.0 6.00 6.00 1.40 50.40

    F-4 3.0 5.70 5.70 1.35 131.58

    F-5 12.0 5.30 5.30 1.25 421.35

    F-6 2.0 4.60 4.60 1.10 46.55

    F-7 4.0 4.20 4.20 1.00 70.56

    F-8 1.0 3.80 3.80 0.95 13.72

    F-9 12.0 2.70 2.70 0.60 52.49

    F-10 2.0 3.30 3.30 0.75 16.34

    F-11 1.0 7.40 13.80 1.50 153.18

    F-12 1.0 7.00 25.00 1.50 262.50

    F-13 1.0 12.60 13.00 1.50 245.70

    F-14 1.0 8.30 12.40 1.50 154.38

    F-15 14.0 1.80 1.80 0.60 27.22

5.31
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
    F-16 1.0 1.30 2.00 0.60 1.56

    F-17 1.0 1.50 1.50 0.50 1.13

    F-18 1.0 6.60 11.13 1.40 102.84

    F-19 1.0 6.80 11.13 1.40 105.96

    F-20 1.0 7.50 23.00 1.40 241.50

    F-21 1.0 3.00 4.00 0.70 8.40

    F-22 2.0 1.20 1.20 0.50 1.44

TOTAL 2671.22 Cum 6,280.00   16775269.76

B Columns upto Plinth beam top level

    C-1 12.0 0.60 0.90 3.25 21.06

    C-2 9.0 0.60 0.60 3.40 11.02

    C-3 3.0 0.60 0.60 3.50 3.78

    C-4 10.0 0.30 0.70 3.55 7.46

    C-5 9.0 0.60 0.80 3.65 15.77

    C-6 3.0 0.60 0.60 3.80 4.10

    C-7 5.0 0.60 0.60 3.90 7.02

    C-8 2.0 0.60 0.60 3.95 2.84

    C-9 2.0 0.30 1.40 4.30 3.61

    C-10 5.0 0.30 3.40 4.15 21.17

    C-11 4.0 0.30 1.20 3.40 4.90

    C-12 16.0 0.60 0.60 3.40 19.58

    C-13 4.0 0.60 0.60 3.40 4.90

    C-14 6.0 0.40 0.70 3.40 5.71

    C-15 2.0 0.30 0.30 4.30 0.77

TOTAL 133.69 Cum 6,280.00   839548.08

C Stilt parking floor Level beams (Plinth Beam)

Beams in -X- direction

SB-1 43.0 0.30 0.50 7.40 47.73

1.0 0.30 0.50 8.03 1.20

1.0 0.30 0.50 7.85 1.18

1.0 0.30 0.50 4.87 0.73

2.0 0.30 0.50 6.07 1.82

2.0 0.30 0.50 6.20 1.86

1.0 0.30 0.50 5.50 0.83

SB-3 1.0 0.30 0.50 6.20 0.93
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
SB-4 4.0 0.30 0.50 5.59 3.35

1.0 0.30 0.50 4.90 0.74

1.0 0.30 0.50 5.81 0.87

SB-6 1.0 0.30 0.50 3.10 0.47

3.0 0.30 0.50 4.49 2.02

1.0 0.30 0.50 4.65 0.70

SB-7 1.0 0.30 0.50 3.82 0.57

2.0 0.30 0.50 3.10 0.93

1.0 0.30 0.50 4.24 0.64

3.0 0.30 0.50 4.21 1.89

1.0 0.30 0.50 3.80 0.57

1.0 0.30 0.50 3.93 0.59

SB-8 1.0 0.30 0.50 3.37 0.51

1.0 0.30 0.50 2.76 0.41

SB-9 1.0 0.30 0.50 2.80 0.42

2.0 0.30 0.50 2.89 0.87

SB-10 3.0 0.30 0.50 0.90 0.41

SB-12 3.0 0.30 0.50 0.58 0.26

2.0 0.30 0.50 1.50 0.45

1.0 0.30 0.50 3.93 0.59

1.0 0.30 0.50 3.83 0.57

SB-15 1.0 0.40 0.50 10.20 2.04

Beams in -Y- direction

SB-1 10.0 0.30 0.50 7.25 10.88

12.0 0.30 0.50 7.15 12.87

15.0 0.30 0.50 7.30 16.43

1.0 0.30 0.50 7.40 1.11

SB-2 1.0 0.40 0.50 7.30 1.46

SB-5 5.0 0.30 0.50 4.80 3.60

4.0 0.30 0.50 4.90 2.94

SB-6 1.0 0.30 0.50 6.07 0.91

1.0 0.30 0.50 4.50 0.68

3.0 0.30 0.50 4.10 1.85

SB-7 1.0 0.30 0.50 3.96 0.59

2.0 0.30 0.50 3.14 0.94

2.0 0.30 0.50 4.10 1.23

SB-8 5.0 0.30 0.50 3.40 2.55
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
1.0 0.30 0.50 2.56 0.38

1.0 0.30 0.50 5.05 0.76

1.0 0.30 0.50 3.30 0.50

1.0 0.30 0.50 2.80 0.42

1.0 0.30 0.50 3.14 0.47

SB-9 3.0 0.30 0.50 2.20 0.99

2.0 0.30 0.50 2.80 0.84

5.0 0.30 0.50 2.60 1.95

1.0 0.30 0.50 3.14 0.47

2.0 0.30 0.50 2.10 0.63

SB-10 1.0 0.30 0.50 0.75 0.11

1.0 0.30 0.50 1.42 0.21

SB-11 2.0 0.20 0.50 2.80 0.56

1.0 0.20 0.50 1.64 0.16

Beams in -inclined- direction

SB-1 1.0 0.30 0.50 9.18 1.38

1.0 0.30 0.50 8.83 1.32

5.0 0.30 0.50 7.57 5.68

SB-6 1.0 0.30 0.50 3.70 0.56

4.0 0.30 0.50 4.50 2.70

1.0 0.30 0.50 5.00 0.75

1.0 0.30 0.50 3.07 0.46

1.0 0.30 0.50 2.58 0.39

SB-7 1.0 0.30 0.50 4.52 0.68

SB-9 1.0 0.30 0.50 3.00 0.45

SB-13 1.0 0.40 0.50 5.13 1.03

SB-14 1.0 0.40 0.50 4.90 0.98

1.0 0.40 0.50 6.42 1.28

1.0 0.40 0.50 4.30 0.86

1.0 0.40 0.50 6.24 1.25

TOTAL 162.38 Cum 6,280.00   1019768.38

D
Columns above Plinth beam and upto Stilt  Floor level= 
+0.15MT.
    C-1 12.0 0.60 0.90 0.30 1.94

    C-2 9.0 0.60 0.60 0.30 0.97
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
    C-3 3.0 0.60 0.60 0.30 0.32

    C-4 10.0 0.30 0.70 0.30 0.63

    C-5 9.0 0.60 0.80 0.30 1.30

    C-6 3.0 0.60 0.60 0.30 0.32

    C-7 5.0 0.60 0.60 0.30 0.54

    C-8 2.0 0.60 0.60 0.30 0.22

    C-9 2.0 0.30 1.40 0.30 0.25

    C-10 5.0 0.30 3.40 0.30 1.53

    C-11 4.0 0.30 1.20 0.30 0.43

    C-12 16.0 0.60 0.60 0.30 1.73

    C-13 4.0 0.60 0.60 0.30 0.43

    C-14 6.0 0.40 0.70 0.30 0.50

    C-15 2.0 0.30 0.30 0.30 0.05

TOTAL 11.18 Cum 6,280.00   70197.84

Total R.C.C. Work Up to Stilt Parking Floor Level : + 0.15 2978.47 Cum

5 5.28 Extra for providing richer mixes at all floor levels. 

Note :  If Excess/ less cement over the specified cement 
content used is payable/ recoverable separately)

5.28.1
Providing M-30 grade concrete instead of M-25 grade 
BMC/RMC. 

Note : Cement content considered in M-30 is @ 340 kg/cum) 2978.47 Cum 70.00        208492.82

6 5.9 Shuttering and Scafolding Work:

Upto Stilt Parking Floor Level (Plinth Level) = +0.15Mt.

Centering and shuttering including strutting, propping etc. and 
removal of form for :

5.9.1
Foundations, footings, bases of columns, etc. for  concrete up 
to plinth level.

Shuttering for P.C.C. of footing

    F-1 6.0 29.20 0.10 17.52

    F-2 1.0 26.80 0.10 2.68

    F-3 1.0 24.80 0.10 2.48

    F-4 3.0 23.60 0.10 7.08
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
    F-5 12.0 22.00 0.10 26.40

    F-6 2.0 19.20 0.10 3.84

    F-7 4.0 17.60 0.10 7.04

    F-8 1.0 16.00 0.10 1.60

    F-9 12.0 11.60 0.10 13.92

    F-10 2.0 14.00 0.10 2.80

    F-11 1.0 43.20 0.10 4.32

    F-12 1.0 64.80 0.10 6.48

    F-13 1.0 52.00 0.10 5.20

    F-14 1.0 42.20 0.10 4.22

    F-15 14.0 8.00 0.10 11.20

    F-16 1.0 7.40 0.10 0.74

    F-17 1.0 6.80 0.10 0.68

    F-18 1.0 36.26 0.10 3.63

    F-19 1.0 36.66 0.10 3.67

    F-20 1.0 61.80 0.10 6.18

    F-21 1.0 14.80 0.10 1.48

    F-22 2.0 5.60 0.10 1.12

TOTAL 134.27 Sqm 174.00      23363.33

Shuttering for P.C.C. of Plinth beam

Beams in -X- direction

SB-1 86.0 7.40 0.05 31.82

2.0 8.03 0.05 0.80

2.0 7.85 0.05 0.79

2.0 4.87 0.05 0.49

4.0 6.07 0.05 1.21

4.0 6.20 0.05 1.24

2.0 5.50 0.05 0.55

SB-3 2.0 6.20 0.05 0.62

SB-4 8.0 5.59 0.05 2.24

2.0 4.90 0.05 0.49

2.0 5.81 0.05 0.58

SB-6 2.0 3.10 0.05 0.31

6.0 4.49 0.05 1.35

2.0 4.65 0.05 0.47

SB-7 2.0 3.82 0.05 0.38
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
4.0 3.10 0.05 0.62

2.0 4.24 0.05 0.42

6.0 4.21 0.05 1.26

2.0 3.80 0.05 0.38

2.0 3.93 0.05 0.39

SB-8 2.0 3.37 0.05 0.34

2.0 2.76 0.05 0.28

SB-9 2.0 2.80 0.05 0.28

4.0 2.89 0.05 0.58

SB-10 6.0 0.90 0.05 0.27

SB-12 6.0 0.58 0.05 0.17

4.0 1.50 0.05 0.30

2.0 3.93 0.05 0.39

2.0 3.83 0.05 0.38

SB-15 2.0 10.20 0.05 1.02

Beams in -Y- direction 0.0 0.00 0.00 0.00

SB-1 20.0 7.25 0.05 7.25

24.0 7.15 0.05 8.58

30.0 7.30 0.05 10.95

2.0 7.40 0.05 0.74

SB-2 2.0 7.30 0.05 0.73

SB-5 10.0 4.80 0.05 2.40

8.0 4.90 0.05 1.96

SB-6 2.0 6.07 0.05 0.61

2.0 4.50 0.05 0.45

6.0 4.10 0.05 1.23

SB-7 2.0 3.96 0.05 0.40

4.0 3.14 0.05 0.63

4.0 4.10 0.05 0.82

SB-8 10.0 3.40 0.05 1.70

2.0 2.56 0.05 0.26

2.0 5.05 0.05 0.51

2.0 3.30 0.05 0.33

2.0 2.80 0.05 0.28

2.0 3.14 0.05 0.31

SB-9 6.0 2.20 0.05 0.66

4.0 2.80 0.05 0.56
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
10.0 2.60 0.05 1.30

2.0 3.14 0.05 0.31

4.0 2.10 0.05 0.42

SB-10 2.0 0.75 0.05 0.08

2.0 1.42 0.05 0.14

SB-11 4.0 2.80 0.05 0.56

2.0 1.64 0.05 0.16

Beams in -inclined- direction 0.0 0.00 0.00 0.00

SB-1 2.0 9.18 0.05 0.92

2.0 8.83 0.05 0.88

10.0 7.57 0.05 3.79

SB-6 2.0 3.70 0.05 0.37

8.0 4.50 0.05 1.80

2.0 5.00 0.05 0.50

2.0 3.07 0.05 0.31

2.0 2.58 0.05 0.26

SB-7 2.0 4.52 0.05 0.45

SB-9 2.0 3.00 0.05 0.30

SB-13 2.0 5.13 0.05 0.51

SB-14 2.0 4.90 0.05 0.49

2.0 6.42 0.05 0.64

2.0 4.30 0.05 0.43

2.0 6.24 0.05 0.62

TOTAL 107.01 Sqm 174.00      18620.44

Shuttering for R.C.C. of Plinth slab side

     PS-1 1.0 188.40 0.10 18.84

     PS-2 1.0 50.60 0.10 5.06

     PS-3 1.0 30.72 0.10 3.07

     PS-4 1.0 87.20 0.10 8.72

     PS-5 1.0 68.05 0.10 6.81

     PS-6 1.0 14.20 0.10 1.42

1.0 36.60 0.10 3.66

1.0 10.86 0.10 1.09

TOTAL 48.66 Sqm 174.00      8467.36

 Shuttering for R.C.C. of footing
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
    F-1 6.0 28.40 1.65 281.16

    F-2 1.0 26.00 1.50 39.00

    F-3 1.0 24.00 1.40 33.60

    F-4 3.0 22.80 1.35 92.34

    F-5 12.0 21.20 1.25 318.00

    F-6 2.0 18.40 1.10 40.48

    F-7 4.0 16.80 1.00 67.20

    F-8 1.0 15.20 0.95 14.44

    F-9 12.0 10.80 0.60 77.76

    F-10 2.0 13.20 0.75 19.80

    F-11 1.0 42.40 1.50 63.60

    F-12 1.0 64.00 1.50 96.00

    F-13 1.0 51.20 1.50 76.80

    F-14 1.0 41.40 1.50 62.10

    F-15 14.0 7.20 0.60 60.48

    F-16 1.0 6.60 0.60 3.96

    F-17 1.0 6.00 0.50 3.00

    F-18 1.0 35.46 1.40 49.64

    F-19 1.0 35.86 1.40 50.20

    F-20 1.0 61.00 1.40 85.40

TOTAL 1534.97 Sqm 174.00      267084.43
1824.92

5.9.6 Columns, Pillars, Piers, Abutments, Posts and Struts.

 Shuttering for R.C.C. Column uo to  plinth beam top

    C-1 12.0 3.00 3.25 117.00 Providi
ng and     C-2 9.0 2.40 3.40 73.44

    C-3 3.0 2.40 3.50 25.20

    C-4 10.0 2.00 3.55 71.00

    C-5 9.0 2.80 3.65 91.98

    C-6 3.0 2.40 3.80 27.36

    C-7 5.0 2.40 3.90 46.80

    C-8 2.0 2.40 3.95 18.96

    C-9 2.0 3.40 4.30 29.24

    C-10 5.0 7.40 4.15 153.55

    C-11 4.0 3.00 3.40 40.80

    C-12 16.0 2.40 3.40 130.56

    C-13 4.0 2.40 3.40 32.64
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
    C-14 6.0 2.20 3.40 44.88

    C-15 2.0 1.20 4.30 10.32

TOTAL 913.73 Sqm 356.00      325287.88

5.9.2
 Walls (any thickness) including attached pilasters 
butteresses, plinth beams and string courses etc.up to plinth 
level.

 Shuttering for R.C.C. of  plinth beam 

Beams in -X- direction

SB-1 86.0 7.40 0.50 318.20

2.0 8.03 0.50 8.03

2.0 7.85 0.50 7.85

2.0 4.87 0.50 4.87

4.0 6.07 0.50 12.14

4.0 6.20 0.50 12.40

2.0 5.50 0.50 5.50

SB-3 2.0 6.20 0.50 6.20

SB-4 8.0 5.59 0.50 22.36

2.0 4.90 0.50 4.90

2.0 5.81 0.50 5.81

2.0 3.10 0.50 3.10

6.0 4.49 0.50 13.47

2.0 4.65 0.50 4.65

SB-7 2.0 3.82 0.50 3.82

4.0 3.10 0.50 6.20

2.0 4.24 0.50 4.24

6.0 4.21 0.50 12.63

2.0 3.80 0.50 3.80

2.0 3.93 0.50 3.93

SB-8 2.0 3.37 0.50 3.37

2.0 2.76 0.50 2.76

SB-9 2.0 2.80 0.50 2.80

4.0 2.89 0.50 5.78

SB-10 6.0 0.90 0.50 2.70

SB-12 6.0 0.58 0.50 1.74

4.0 1.50 0.50 3.00

2.0 3.93 0.50 3.93

2.0 3.83 0.50 3.83
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
SB-15 2.0 10.20 0.50 10.20

Beams in -Y- direction

SB-1 20.0 7.25 0.50 72.50

24.0 7.15 0.50 85.80

30.0 7.30 0.50 109.50

2.0 7.40 0.50 7.40

SB-2 2.0 7.30 0.50 7.30

SB-5 10.0 4.80 0.50 24.00

8.0 4.90 0.50 19.60

SB-6 2.0 6.07 0.50 6.07

2.0 4.50 0.50 4.50

6.0 4.10 0.50 12.30

SB-7 2.0 3.96 0.50 3.96

4.0 3.14 0.50 6.28

4.0 4.10 0.50 8.20

SB-8 10.0 3.40 0.50 17.00

2.0 2.56 0.50 2.56

2.0 5.05 0.50 5.05

2.0 3.30 0.50 3.30

2.0 2.80 0.50 2.80

2.0 3.14 0.50 3.14

SB-9 6.0 2.20 0.50 6.60

4.0 2.80 0.50 5.60

10.0 2.60 0.50 13.00

2.0 3.14 0.50 3.14

4.0 2.10 0.50 4.20

SB-10 2.0 0.75 0.50 0.75

2.0 1.42 0.50 1.42

SB-11 4.0 2.80 0.50 5.60

2.0 1.64 0.50 1.64

Beams in -inclined- direction

SB-1 2.0 9.18 0.50 9.18

2.0 8.83 0.50 8.83

10.0 7.57 0.50 37.85

SB-6 2.0 3.70 0.50 3.70
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
8.0 4.50 0.50 18.00

2.0 5.00 0.50 5.00

2.0 3.07 0.50 3.07

2.0 2.58 0.50 2.58

SB-7 2.0 4.52 0.50 4.52

SB-9 2.0 3.00 0.50 3.00

SB-13 2.0 5.13 0.50 5.13

SB-14 2.0 4.90 0.50 4.90

2.0 6.42 0.50 6.42

2.0 4.30 0.50 4.30

2.0 6.24 0.50 6.24
TOTAL 1070.14 Sqm 267.00      285727.38

5.9.6  Columns, Pillars, Piers, Abutments, Posts and Struts.

 Shuttering for R.C.C. Column above plinth beam & up to 
plinth level = + 0.15MT.

    C-1 12.0 3 0.30 10.80

    C-2 9.0 2.4 0.30 6.48

    C-3 3.0 2.4 0.30 2.16

    C-4 10.0 2 0.30 6.00

    C-5 9.0 2.8 0.30 7.56

    C-6 3.0 2.4 0.30 2.16

    C-7 5.0 2.4 0.30 3.60

    C-8 2.0 2.4 0.30 1.44

    C-9 2.0 3.4 0.30 2.04

    C-10 5.0 7.4 0.30 11.10

    C-11 4.0 3 0.30 3.60

    C-12 16.0 2.4 0.30 11.52

    C-13 4.0 2.4 0.30 2.88

    C-14 6.0 2.2 0.30 3.96

    C-15 2.0 1.2 0.30 0.72

TOTAL 76.02 Sqm 356.00      27063.12

R.C.C. M: 30, Work In Super Structure: Above Stilt 
Parking Floor Leve = -+0.15 Mt. And Up To Terrace Level 
= + 38.25 Mt.
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount

7

Providing and laying in position ready mixed M-25 grade 
concrete for reinforced cement concrete work, using cement 
content as per approved design mix and manufactured in fully 
automatic batching plant and transported to site of work in 
transit mixer for all leads, having continuous agitated mixer, 
manufactured as per mix design of specified grade for 
reinforced cement concrete work, including pumping of 
R.M.C. from transit mixer to site of laying, excluding the cost 
of centering, shuttering, finishing and reinforcement, including 
cost of admixtures in recommended proportions as per IS : 
9103 to accelerate / retard setting of concrete, improve 
workability without impairing strength and durability as per 
direction of the Engineer - in - charge.Note : Cement content considered in this item is @ 330 
kg/cum. Excess/ less cement used as per design mix is 
payable/ recoverable separately)

5.31.2 All works above plinth level and upto floor V level.

A
Columns above Stilt Parking Floor level = +0.15MT. and upto 
Podium floor level = + 3.25 MT. Level
    C-1 12.0 0.30 0.90 3.10 10.04

    C-2 9.0 0.30 0.60 3.10 5.02

    C-3 3.0 0.30 0.60 3.10 1.67

    C-4 10.0 0.30 0.70 3.10 6.51

    C-5 9.0 0.30 0.80 3.10 6.70

    C-6 3.0 0.30 0.60 3.10 1.67

    C-7 5.0 0.30 0.60 3.10 2.79

    C-8 2.0 0.30 0.60 3.10 1.12

    C-9 2.0 0.30 1.40 3.10 2.60

    C-10 5.0 0.30 3.40 3.10 15.81

    C-11 4.0 0.30 1.20 3.10 4.46

    C-12 16.0 0.30 0.60 3.10 8.93

    C-13 4.0 0.30 0.60 3.10 2.23

    C-14 6.0 0.30 0.70 3.10 3.91

TOTAL 73.47 Cum
B Windows / Openings seal Projection

     Windows, W-2' 1.0 1.46 1.50 0.10 0.22

     W-3' 1.0 2.34 1.50 0.10 0.35

     W-7 1.0 7.40 1.20 0.10 0.89

     ventilators, V-1 1.0 3.00 0.70 0.10 0.21

TOTAL 1.67 Cum

5.31
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount

C Lintel

     Windows, W-2' 1.0 1.86 0.20 0.10 0.04

     W-3' 1.0 2.74 0.20 0.10 0.05

     W-7 1.0 7.80 0.20 0.10 0.16

     ventilators, V-1 1.0 3.40 0.20 0.10 0.07

     D2 1.0 1.50 2.40 0.10 0.36

     D3 4.0 1.00 2.40 0.10 0.96

     D5 2.0 1.00 2.20 0.10 0.44

     D6 1.0 1.00 2.20 0.10 0.22

TOTAL 2.30 Cum

D weather shed

     Windows, W-2' 1.0 1.86 0.60 0.10 0.11

     W-3' 1.0 2.74 0.60 0.10 0.16

     W-7 1.0 7.80 0.60 0.10 0.47

     ventilators, V-1 1.0 3.40 0.60 0.10 0.20

TOTAL 0.95 Cum

E Stilt floor roof Slab Beams

Beams in - X - Direction

SRB-1 1.0 7.40 0.40 0.55 1.63

1.0 6.20 0.40 0.55 1.36

SRB-2 1.0 8.26 0.40 0.45 1.49

1.0 7.64 0.40 0.45 1.38

1.0 3.93 0.40 0.45 0.71

1.0 4.87 0.40 0.45 0.88

3.0 5.59 0.40 0.45 3.02

1.0 4.21 0.40 0.45 0.76

2.0 4.49 0.40 0.45 1.62

33.0 7.40 0.40 0.45 43.96

1.0 3.83 0.40 0.45 0.69

1.0 3.37 0.40 0.45 0.61

SRB-3 1.0 9.69 0.30 0.45 1.31

30.0 7.40 0.30 0.45 29.97

1.0 5.50 0.30 0.45 0.74

2.0 4.21 0.30 0.45 1.14
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
1.0 4.90 0.30 0.45 0.66

1.0 5.81 0.30 0.45 0.78

1.0 5.59 0.30 0.45 0.75

2.0 6.70 0.30 0.45 1.81

1.0 6.20 0.30 0.45 0.84

1.0 4.49 0.30 0.45 0.61

1.0 2.15 0.30 0.45 0.29

3.0 7.30 0.30 0.45 2.96

3.0 7.67 0.30 0.45 3.11

SRB-4 3.0 0.90 0.40 0.45 0.49

1.0 3.93 0.40 0.45 0.71

SRB-5 3.0 3.10 0.30 0.45 1.26

2.0 1.50 0.30 0.45 0.41

1.0 1.27 0.30 0.45 0.17

1.0 4.25 0.30 0.45 0.57

1.0 2.89 0.30 0.45 0.39

SRB-6 1.0 3.10 0.20 0.45 0.28

SRB-7 3.0 0.90 0.20 0.45 0.24

SRB-8 1.0 6.20 0.20 0.90 1.12

Beams in - Y - Direction

SRB-1 7.0 7.25 0.40 0.55 11.17

1.0 7.40 0.40 0.55 1.63

12.0 7.15 0.40 0.55 18.88

9.0 7.30 0.40 0.55 14.45

SRB-2 4.0 7.30 0.40 0.45 5.26

2.0 4.90 0.40 0.45 1.76

1.0 3.14 0.40 0.45 0.57

1.0 4.10 0.40 0.45 0.74

SRB-3 1.0 4.10 0.30 0.45 0.55

2.0 7.30 0.30 0.45 1.97

SRB-4 4.0 3.40 0.40 0.45 2.45

1.0 1.64 0.40 0.45 0.30

1.0 2.56 0.40 0.45 0.46

1.0 1.75 0.40 0.45 0.32

SRB-5 1.0 4.50 0.30 0.45 0.61

1.0 3.30 0.30 0.45 0.45

3.0 2.20 0.30 0.45 0.89
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
3.0 3.14 0.30 0.45 1.27

2.0 4.10 0.30 0.45 1.11

2.0 2.80 0.30 0.45 0.76

5.0 2.45 0.30 0.45 1.65

SRB-6 2.0 2.10 0.20 0.45 0.38

2.0 2.80 0.20 0.45 0.50

SRB-7 1.0 0.90 0.20 0.45 0.08

SRB-12 2.0 7.25 0.40 1.73 10.01

Beams in - Inclined - Direction

SRB-2 1.0 8.83 0.40 0.45 1.59

2.0 9.18 0.40 0.45 3.30

SRB-3 2.0 7.57 0.30 0.45 2.04

SRB-5 1.0 3.00 0.30 0.45 0.41

1.0 5.00 0.30 0.45 0.68

1.0 3.08 0.30 0.45 0.42

1.0 2.65 0.40 0.45 0.48

Ramp Beam-B-1 1.0 4.60 0.30 0.55 0.76

1.0 2.15 0.30 0.55 0.35

2.0 7.30 0.30 0.55 2.41

1.0 7.25 0.30 0.55 1.20

4.0 7.40 0.30 0.55 4.88

5.0 4.50 0.30 0.55 3.71

1.0 9.88 0.30 0.55 1.63

1.0 8.03 0.30 0.55 1.32

3.0 7.70 0.30 0.55 3.81

1.0 7.57 0.30 0.55 1.25

4.0 1.00 0.30 0.55 0.66

1.0 6.06 0.30 0.55 1.00

1.0 2.70 0.30 0.55 0.45

1.0 4.10 0.30 0.55 0.68

1.0 5.45 0.30 0.55 0.90

Ramp Beam-B-2 4.0 4.20 0.30 0.25 1.26

1.0 2.60 0.30 0.25 0.20

TOTAL 222.24 Cum

F Stilt Floor roof Slab

    SFRS-1 2.0 8.30 4.00 0.15 9.96
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
23.0 8.00 4.00 0.15 110.40

1.0 8.30 5.25 0.15 6.54

6.0 8.00 3.90 0.15 28.08

8.0 8.00 4.10 0.15 39.36

1.0 4.90 4.95 0.15 3.64

1.0 3.40 3.70 0.15 1.89

1.0 3.40 2.80 0.15 1.43

1.0 4.95 8.00 0.15 5.94

1.0 7.60 4.70 0.15 5.36

1.0 4.95 7.70 0.15 5.72

1.0 4.55 8.00 0.15 5.46

1.0 4.95 2.96 0.15 2.20

2.0 8.00 4.10 0.15 9.84

2.0 8.00 5.20 0.15 12.48

5.0 8.00 4.30 0.15 25.80

1.0 4.15 1.90 0.15 1.18

1.0 2.68 8.00 0.15 3.21

1.0 4.00 6.00 0.15 3.60

1.0 6.00 4.55 0.15 4.10

1.0 4.00 6.50 0.15 3.90

1.0 6.00 3.75 0.15 3.38

1.0 7.75 5.10 0.15 5.93

1.0 5.10 3.10 0.15 2.37

1.0 3.51 8.00 0.15 4.21

1.0 4.70 7.45 0.15 5.25

1.0 8.00 8.00 0.15 9.60

1.0 3.90 8.00 0.15 4.68

1.0 7.75 6.80 0.15 7.91

1.0 3.20 3.20 0.15 1.54

2.0 8.00 3.20 0.15 7.68

1.0 8.30 3.20 0.15 3.98

1.0 4.80 8.10 0.15 5.83

1.0 3.13 2.20 0.15 1.03

    SFRS-2 1.0 3.13 6.05 0.15 2.84

    SFRS-3 1.0 7.55 7.70 0.25 14.53

    Ramp

   Outer Ramp
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
    Ramp-1 1.0 9.10 5.30 0.175 8.44

1.0 27.15 4.80 0.175 22.81

   Inner Ramp

    Ramp-2 1.0 32.10 4.80 0.175 26.96

1.0 4.60 3.00 0.175 2.42

TOTAL 431.46 Cum

G Stilt Floor Stair Case

   Stair case -1

    First flight

    Tread and Riser 9.0 0.02 1.50 0.32

    Vast slab 1.0 0.34 13.50 0.20 0.91

    Landing 1.0 2.10 3.30 0.20 1.39

    Second flight

    Tread and Riser 9.0 0.02 1.50 0.32

    Vast slab 1.0 0.34 13.50 0.20 0.91

    Landing 1.0 2.10 3.30 0.20 1.39

   Stair case -2

    First flight

    Tread and Riser 9.0 0.02 1.50 0.32

    Vast slab 1.0 0.34 13.50 0.20 0.91

    Landing 1.0 1.90 2.80 0.20 1.06

    Second flight

    Tread and Riser 9.0 0.02 1.50 0.32

    Vast slab 1.0 0.34 13.50 0.20 0.91

    Landing 1.0 1.90 2.80 0.20 1.06

   Stair case -3

    First flight

    Tread and Riser 9.0 0.02 1.50 0.32

    Vast slab 1.0 0.34 13.50 0.20 0.91

    Landing 1.0 2.10 3.30 0.20 1.39

    Second flight

    Tread and Riser 9.0 0.02 1.50 0.32

    Vast slab 1.0 0.34 13.50 0.20 0.91

    Landing 1.0 2.10 3.30 0.20 1.39

TOTAL 15.05 Cum
H Ramp
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   Sloping Slab

   Outer Ramp

    Ramp-1 1.0 9.51 4.50 0.175 7.49

1.0 27.07 4.50 0.175 21.31

    Inner Ramp

    Ramp-2 1.0 27.20 4.50 0.175 21.42

1.0 8.54 4.50 0.175 6.73

TOTAL 56.94 Cum

     Sloping Beams

     Ramp Beam-B-1 5.0 7.57 0.30 0.53 5.96

1.0 4.20 0.30 0.53 0.66

1.0 3.00 0.30 0.53 0.47

1.0 3.10 0.30 0.53 0.49

1.0 2.28 0.30 0.53 0.36

     Ramp Beam-B-2 4.0 4.50 0.30 0.23 1.22

TOTAL 9.16 Cum
TOTAL R.C.C. WORK OF STILT PARKING FLOOR; ROOF 
LEVEL : +3.25 MT.

813.23 Cum 6,434.00   5232320.40

9 5.28 Extra for providing richer mixes at all floor levels. 
Note :  If Excess/ less cement over the specified cement 
content used is payable/ recoverable separately)

5.28.1
Providing M-30 grade concrete instead of M-25 grade 
BMC/RMC. 

Note : Cement content considered in M-30 is @ 340 kg/cum) 813.23 Cum 70.00        56926.08

B. PODIUM FLOOR :

10

Providing and laying in position ready mixed M-25 grade 
concrete for reinforced cement concrete work, using cement 
content as per approved design mix and manufactured in fully 
automatic batching plant and transported to site of work in 
transit mixer for all leads, having continuous agitated mixer, 
manufactured as per mix design of specified grade for 
reinforced cement concrete work, including pumping of 
R.M.C. from transit mixer to site of laying, excluding the cost 
of centering, shuttering, finishing and reinforcement, including 
cost of admixtures in recommended proportions as per IS : 
9103 to accelerate / retard setting of concrete, improve 

5.31
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
Note : Cement content considered in this item is @ 330 
kg/cum. Excess/ less cement used as per design mix is 
payable/ recoverable separately)

5.31.2 All works above plinth level and upto floor V level.

A
Columns above Podium Floor level = +3.25MT. and upto First 
floor level = + 8.25 MT. Level
    C-1 12.0 0.30 0.90 5.00 16.20

    C-2 9.0 0.30 0.60 5.00 8.10

    C-3 3.0 0.30 0.60 5.00 2.70

    C-4 10.0 0.30 0.70 5.00 10.50

    C-5 9.0 0.30 0.80 5.00 10.80

    C-6 3.0 0.30 0.60 5.00 2.70

    C-7 5.0 0.30 0.60 5.00 4.50

    C-8 2.0 0.30 0.60 5.00 1.80

    C-9 2.0 0.30 1.40 5.00 4.20

    C-10 5.0 0.30 3.40 5.00 25.50

    C-11 4.0 0.30 1.20 5.00 7.20

    C-12 16.0 0.30 0.60 5.00 14.40

    C-13 4.0 0.30 0.60 5.00 3.60

    C-14 6.0 0.30 0.70 5.00 6.30

TOTAL 118.50 Cum

B window sill

     Windows, W-1 5.0 2.00 0.60 0.10 0.60

     W-2 1.0 3.20 0.60 0.10 0.19

     W-3 2.0 2.30 0.60 0.10 0.28

     ventilators, V-1 3.0 1.00 0.60 0.10 0.18

TOTAL 1.25 Cum

C Lintel

     FFL-1 5.0 2.40 0.20 0.10 0.24

     FFL-2 1.0 3.60 0.20 0.10 0.07

     FFL-3 2.0 2.70 0.20 0.10 0.11

     FFL-4 3.0 1.40 0.20 0.10 0.08

TOTAL 0.50 Cum

D weather shed

5.31
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
     Windows, W-1 5.0 2.40 0.60 0.10 0.72

     W-2 1.0 3.60 0.60 0.10 0.22

     W-3 2.0 2.70 0.60 0.10 0.32

     ventilators, V-1 3.0 1.40 0.60 0.10 0.25

TOTAL 1.51 Cum

E Podium floor roof Slab Beams

Beams in - X - Direction

PRB-1 1.0 7.40 0.40 0.55 1.63

1.0 6.20 0.40 0.55 1.36

PRB-2 1.0 8.26 0.40 0.45 1.49

1.0 7.64 0.40 0.45 1.38

1.0 3.93 0.40 0.45 0.71

1.0 4.87 0.40 0.45 0.88

3.0 5.59 0.40 0.45 3.02

1.0 6.08 0.40 0.45 1.09

1.0 4.21 0.40 0.45 0.76

2.0 4.49 0.40 0.45 1.62

37.0 7.40 0.40 0.45 49.28

1.0 3.83 0.40 0.45 0.69

1.0 3.37 0.40 0.45 0.61

PRB-3 1.0 7.20 0.30 0.45 0.97

31.0 7.40 0.30 0.45 30.97

1.0 5.50 0.30 0.45 0.74

2.0 4.21 0.30 0.45 1.14

2.0 4.90 0.30 0.45 1.32

1.0 5.81 0.30 0.45 0.78

1.0 5.59 0.30 0.45 0.75

2.0 6.70 0.30 0.45 1.81

2.0 6.20 0.30 0.45 1.67

1.0 4.49 0.30 0.45 0.61

PRB-4 3.0 0.90 0.40 0.45 0.49

1.0 3.93 0.40 0.45 0.71

PRB-5 3.0 3.10 0.30 0.45 1.26

2.0 1.50 0.30 0.45 0.41

1.0 1.27 0.30 0.45 0.17

1.0 4.25 0.30 0.45 0.57
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
PRB-6 1.0 3.10 0.20 0.45 0.28

PRB-7 3.0 0.90 0.20 0.45 0.24

PRB-8 1.0 7.25 0.40 0.95 2.76

PRB-9 1.0 7.40 0.40 0.50 1.48

2.0 7.30 0.40 0.50 2.92

PRB-15 1.0 10.07 0.40 0.35 1.41

Beams in - Y - Direction

PRB-1 12.0 7.25 0.40 0.45 15.66

9.0 7.40 0.40 0.45 11.99

12.0 7.15 0.40 0.45 15.44

9.0 7.30 0.40 0.45 11.83

PRB-2 2.0 7.30 0.40 0.45 2.63

2.0 4.90 0.40 0.45 1.76

1.0 3.14 0.40 0.45 0.57

1.0 4.10 0.40 0.45 0.74

PRB-3 2.0 7.30 0.30 0.45 1.97

1.0 4.10 0.30 0.45 0.55

PRB-4 4.0 3.40 0.40 0.45 2.45

1.0 1.64 0.40 0.45 0.30

1.0 2.56 0.40 0.45 0.46

1.0 1.75 0.40 0.45 0.32

PRB-5 1.0 4.50 0.30 0.45 0.61

1.0 3.30 0.30 0.45 0.45

3.0 2.20 0.30 0.45 0.89

3.0 3.14 0.30 0.45 1.27

2.0 4.10 0.30 0.45 1.11

2.0 2.80 0.30 0.45 0.76

PRB-6 2.0 2.10 0.20 0.45 0.38

2.0 2.80 0.20 0.45 0.50

PRB-7 1.0 0.90 0.20 0.45 0.08

Beams in - Inclined - Direction

PRB-2 1.0 8.83 0.40 0.45 1.59

2.0 9.18 0.40 0.45 3.30

PRB-3 5.0 7.57 0.30 0.45 5.11

PRB-5 1.0 3.00 0.30 0.45 0.41

1.0 5.00 0.30 0.45 0.68

1.0 3.08 0.30 0.45 0.42
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1.0 2.65 0.30 0.45 0.36

3.0 4.20 0.30 0.45 1.70

PRB-9 1.0 5.13 0.40 0.50 1.03

PRB-10 1.0 4.09 0.30 0.35 0.43

1.0 6.43 0.30 0.35 0.68

1.0 4.30 0.30 0.35 0.45

1.0 6.24 0.30 0.35 0.66

TOTAL 207.46 Cum

F Podium Floor roof Slab

    PFRS-1 2.0 8.30 4.00 0.15 9.96

18.0 8.00 4.00 0.15 86.40

1.0 8.30 5.25 0.15 6.54

6.0 8.00 3.90 0.15 28.08

8.0 8.00 4.10 0.15 39.36

1.0 4.90 4.95 0.15 3.64

1.0 3.40 3.70 0.15 1.89

1.0 3.40 2.80 0.15 1.43

1.0 4.95 8.00 0.15 5.94

1.0 7.60 4.70 0.15 5.36

1.0 4.80 4.55 0.15 3.28

1.0 4.95 7.70 0.15 5.72

2.0 7.55 3.85 0.15 8.72

1.0 4.53 8.00 0.15 5.44

1.0 4.95 2.96 0.15 2.20

2.0 8.00 4.10 0.15 9.84

2.0 8.00 5.20 0.15 12.48

4.0 8.00 4.30 0.15 20.64

2.0 6.80 3.85 0.15 7.85

    PFRS-2 1.0 4.15 1.90 0.15 1.18

1.0 2.68 8.00 0.15 3.21

4.0 8.00 4.30 0.15 20.64

1.0 7.53 4.30 0.15 4.85

1.0 28.25 4.95 0.15 20.98

1.0 4.00 6.00 0.15 3.60

1.0 6.00 4.55 0.15 4.10

1.0 4.00 6.50 0.15 3.90
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1.0 6.00 3.75 0.15 3.38

1.0 3.80 3.55 0.15 2.02

1.0 7.75 5.10 0.15 5.93

1.0 5.10 3.10 0.15 2.37

1.0 8.30 5.20 0.15 6.47

1.0 8.30 4.00 0.15 4.98

1.0 8.30 4.30 0.15 5.35

1.0 3.58 8.30 0.15 4.45

1.0 3.51 8.00 0.15 4.21

1.0 4.70 7.45 0.15 5.25

1.0 8.00 8.00 0.15 9.60

10.0 8.00 4.00 0.15 48.00

1.0 3.13 8.00 0.15 3.76

1.0 3.90 8.00 0.15 4.68

TOTAL 437.66 Cum

G Podium Floor Stair Case -First stage

   Stair case -1

    First flight

    Tread and Riser 9.0 0.02 1.50 0.32

    Vast slab 1.0 0.34 13.50 0.20 0.91

    Landing 1.0 2.10 3.30 0.20 1.39

    Second flight

    Tread and Riser 9.0 0.02 1.50 0.32

    Vast slab 1.0 0.34 13.50 0.20 0.91

    Landing 1.0 2.10 3.30 0.20 1.39

   Stair case -2

    First flight

    Tread and Riser 9.0 0.02 1.50 0.32

    Vast slab 1.0 0.34 13.50 0.20 0.91

    Landing 1.0 1.90 2.80 0.20 1.06

    Second flight

    Tread and Riser 9.0 0.02 1.50 0.32

    Vast slab 1.0 0.34 13.50 0.20 0.91

    Landing 1.0 1.90 2.80 0.20 1.06

   Stair case -3

    First flight
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    Tread and Riser 9.0 0.02 1.50 0.32

    Vast slab 1.0 0.34 13.50 0.20 0.91

    Landing 1.0 2.10 3.30 0.20 1.39

    Second flight

    Tread and Riser 9.0 0.02 1.50 0.32

    Vast slab 1.0 0.34 13.50 0.20 0.91

    Landing 1.0 2.10 3.30 0.20 1.39

TOTAL 15.05 Cum

H Podium Floor Stair Case -Second stage

   Stair case -1

    First flight

    Tread and Riser 8.0 0.02 1.50 0.28

    Vast slab 1.0 0.34 12.00 0.20 0.81

    Landing 1.0 2.10 3.30 0.20 1.39

    Second flight

    Tread and Riser 8.0 0.02 1.50 0.28

    Vast slab 1.0 0.34 12.00 0.20 0.81

    Landing 1.0 2.10 3.30 0.20 1.39

   Stair case -2

    First flight

    Tread and Riser 8.0 0.02 1.50 0.28

    Vast slab 1.0 0.34 12.00 0.20 0.81

    Landing 1.0 1.90 2.80 0.20 1.06

    Second flight

    Tread and Riser 8.0 0.02 1.50 0.28

    Vast slab 1.0 0.34 12.00 0.20 0.81

    Landing 1.0 1.90 2.80 0.20 1.06

   Stair case -3

    First flight

    Tread and Riser 8.0 0.02 1.50 0.28

    Vast slab 1.0 0.34 12.00 0.20 0.81

    Landing 1.0 2.10 3.30 0.20 1.39

    Second flight

    Tread and Riser 8.0 0.02 1.50 0.28

    Vast slab 1.0 0.34 12.00 0.20 0.81

    Landing 1.0 2.10 3.30 0.20 1.39
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TOTAL 14.23 Cum
TOTAL R.C.C. WORK OF PODIUM FLOOR; ROOF LEVEL : 
+8.25 MT. AS PER ITEM NOS. 5.28.1 & 5.31.2

796.15 Cum 6,434.00   5122461.20

11 5.28 Extra for providing richer mixes at all floor levels. 
Note :  If Excess/ less cement over the specified cement 
content used is payable/ recoverable separately)

5.28.1
Providing M-30 grade concrete instead of M-25 grade 
BMC/RMC. 

796.15 Cum 70.00        55730.85

Note : Cement content considered in M-30 is @ 340 kg/cum)

12 5.32
 Extra for R.C.C. work above floor two level for each floors or 
part thereof. 1% of respective item.

1% 796.15 Cum 0.70          557.31
Extra percentage for quantity from 3.75MT to 5MT. height 
above Stilt Roof level

1% 92.14 Cum 64.34        5928.29

Deduction 92.14 Cum
2% 704.02 Cum 128.68      90592.78

13

Providing and laying in position ready mixed M-25 grade 
concrete for reinforced cement concrete work, using cement 
content as per approved design mix and manufactured in fully 
automatic batching plant and transported to site of work in 
transit mixer for all leads, having continuous agitated mixer, 
manufactured as per mix design of specified grade for 
reinforced cement concrete work, including pumping of 
R.M.C. from transit mixer to site of laying, excluding the cost 
of centering, shuttering, finishing and reinforcement, including 
cost of admixtures in recommended proportions as per IS : 
9103 to accelerate / retard setting of concrete, improve 
workability without impairing strength and durability as per 
direction of the Engineer - in - charge.
Note : Cement content considered in this item is @ 330 
kg/cum. Excess/ less cement used as per design mix is 
payable/ recoverable separately)

5.31.2 All works above plinth level and upto floor V level.

5.31
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14 5.27

Providing and laying in position machine batched, machine 
mixed design mix M-25 grade cement concrete for reinforced 
cement concrete work using cement content as per approved 
design mix, including pumping of concrete to site of laying but 
excluding the cost of centring, shuttering, finishing and 
reinforcement, including admixtures in recommended 
proportions as per IS 9103 to accelerate, retard setting of 
concrete, improve workability without impairing strength and 
durability as per direction of Engineer-in-charge.

(Note :- Cement content considered in this item is 330 kg/cum 
excess/ less cement used as per design mix is payable/ 
recoverable separately).

5.27.3 All works above plinth level and upto floor five level.

A
Columns above First Floor level = +8.25MT. and upto Second 
floor level = + 12.00 MT. Level
    C-1 12.0 0.30 0.90 3.75 12.15

    C-2 9.0 0.30 0.60 3.75 6.08

    C-3 3.0 0.30 0.60 3.75 2.03

    C-5 9.0 0.30 0.80 3.75 8.10

    C-6 2.0 0.30 0.60 3.75 1.35

    C-7 5.0 0.30 0.60 3.75 3.38

    C-8 1.0 0.30 0.60 3.75 0.68

    C-9 2.0 0.30 1.40 3.75 3.15

    C-10 5.0 0.30 3.40 3.75 19.13

    C-11 4.0 0.30 1.20 3.75 5.40

    C-12 2.0 0.30 0.60 3.75 1.35

TOTAL 62.78 Cum

B window sill

     Windows, W-1 5.0 2.00 0.60 0.10 0.60

     W-2 1.0 3.20 0.60 0.10 0.19

     W-3 2.0 2.30 0.60 0.10 0.28

     ventilators, V-1 3.0 1.00 0.60 0.10 0.18

TOTAL 1.25 Cum

C Lintel

     FFL-1 5.0 2.40 0.20 0.10 0.24
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     FFL-2 1.0 3.60 0.20 0.10 0.07

     FFL-3 2.0 2.70 0.20 0.10 0.11

     FFL-4 3.0 1.40 0.20 0.10 0.08

TOTAL 0.50 Cum

D Weather shed

     Windows, W-1 5.0 2.40 0.60 0.10 0.72

     W-2 1.0 3.60 0.60 0.10 0.22

     W-3 2.0 2.70 0.60 0.10 0.32

     ventilators, V-1 3.0 1.40 0.60 0.10 0.25

TOTAL 1.51 Cum

E First floor roof Slab Beams

Beams in - X - Direction

FRB-1 1.0 7.40 0.40 0.55 1.63

1.0 6.20 0.40 0.55 1.36

FRB-2 1.0 3.93 0.40 0.45 0.71

30.0 7.40 0.40 0.45 39.96

1.0 4.49 0.40 0.45 0.81

1.0 4.58 0.40 0.45 0.82

FRB-3 21.0 7.40 0.30 0.45 20.98

1.0 4.90 0.30 0.45 0.66

1.0 4.21 0.30 0.45 0.57

2.0 6.70 0.30 0.45 1.81

1.0 4.49 0.30 0.45 0.61

1.0 4.58 0.30 0.45 0.62

FRB-4 1.0 3.93 0.40 0.45 0.71

FRB-5 3.0 3.10 0.30 0.45 1.26

2.0 1.50 0.30 0.45 0.41

1.0 2.76 0.30 0.45 0.37

1.0 4.24 0.30 0.45 0.57

FRB-6 1.0 2.80 0.20 0.45 0.25

FRB-7 1.0 0.90 0.20 0.45 0.08

FRB-8 2.0 2.40 0.30 0.55 0.79

1.0 5.50 0.30 0.55 0.91

1.0 6.20 0.30 0.55 1.02

Beams in - Y - Direction
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FRB-1 4.0 7.40 0.40 0.55 6.51

11.0 7.25 0.40 0.55 17.55

10.0 7.15 0.40 0.55 15.73

3.0 7.30 0.40 0.55 4.82

FRB-2 2.0 4.90 0.40 0.45 1.76

1.0 4.21 0.40 0.45 0.76

1.0 7.30 0.40 0.45 1.31

FRB-3 3.0 7.30 0.30 0.45 2.96

1.0 4.10 0.30 0.45 0.55

FRB-4 1.0 5.50 0.40 0.45 0.99

FRB-5 1.0 4.50 0.30 0.45 0.61

1.0 3.30 0.30 0.45 0.45

2.0 2.50 0.30 0.45 0.68

3.0 3.14 0.30 0.45 1.27

1.0 2.20 0.30 0.45 0.30

3.0 4.10 0.30 0.45 1.66

2.0 2.80 0.30 0.45 0.76

FRB-6 1.0 2.10 0.20 0.45 0.19

2.0 2.80 0.20 0.45 0.50

FRB-7 1.0 0.90 0.20 0.45 0.08

Beams in - Inclined - Direction

FRB-3 2.0 8.37 0.30 0.45 2.26

TOTAL 135.60 Cum

F First Floor roof Slab

    FFRS-1 4.0 8.30 4.00 0.15 19.92

7.0 8.00 4.00 0.15 33.60

4.0 8.00 3.15 0.15 15.12

4.0 8.30 4.30 0.15 21.41

9.0 8.00 4.30 0.15 46.44

1.0 8.30 5.25 0.15 6.54

4.0 8.00 5.05 0.15 24.24

1.0 8.00 3.90 0.15 4.68

1.0 4.90 4.95 0.15 3.64

1.0 3.40 3.70 0.15 1.89

1.0 8.30 3.90 0.15 4.86
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3.0 8.00 4.10 0.15 14.76

1.0 8.30 4.10 0.15 5.10

1.0 3.40 2.80 0.15 1.43

2.0 2.85 8.00 0.15 6.84

1.0 7.60 4.70 0.15 5.36

1.0 4.11 4.85 0.15 2.99

1.0 8.40 2.20 0.15 2.77

1.0 4.53 8.30 0.15 5.64

1.0 8.00 5.20 0.15 6.24

1.0 8.30 5.20 0.15 6.47

1.0 4.95 2.96 0.15 2.20

    FFRS-2 1.0 8.30 4.75 0.15 5.91

1.0 8.30 3.75 0.15 4.67

1.0 3.90 8.30 0.15 4.86

1.0 3.13 8.30 0.15 3.90

    FFRS-3 1.0 8.67 8.00 0.25 17.34

TOTAL 278.81 Cum

G  First Floor Stair Case 

   Stair case -1

    First flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.50 3.30 0.20 0.99

    Second flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.50 3.30 0.20 0.99

   Stair case -2

    First flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.30 2.80 0.20 0.73

    Second flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.30 2.80 0.20 0.73
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   Stair case -3

    First flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.50 3.30 0.20 0.99

    Second flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.50 3.30 0.20 0.99

TOTAL 15.25 Cum
TOTAL R.C.C. WORK OF FIRST FLOOR ROOF LEVEL : 
+12.00 MT. AS PER ITEM NO. 5.28.1 & 5.27.2

495.69 Cum 6,434.00   3189298.83

15 5.32
Extra for R.C.C. work above floor two level for each floors or 
part thereof. 1% of respective item.

2% 495.69 Cum 128.68      63785.98

16 5.28 Extra for providing richer mixes at all floor levels. 

Note :  If Excess/ less cement over the specified cement 
content used is payable/ recoverable separately)

5.28.1
Providing M-30 grade concrete instead of M-25 grade 
BMC/RMC. 

495.69 Cum 70.00        34698.62

Note : Cement content considered in M-30 is @ 340 kg/cum)

17 5.32
Extra for R.C.C. work above floor two level for each floors or 
part thereof. 1% of respective item.

2% 495.69 Cum 1.40          693.97

18 5.31

Providing and laying in position ready mixed M-25 grade 
concrete for reinforced cement concrete work, using cement 
content as per approved design mix and manufactured in fully 
automatic batching plant and transported to site of work in 
transit mixer for all leads, having continuous agitated mixer, 
manufactured as per mix design of specified grade for 
reinforced cement concrete work, including pumping of 
R.M.C. from transit mixer to site of laying, excluding the cost 
of centering, shuttering, finishing and reinforcement, including 
cost of admixtures in recommended proportions as per IS : 
9103 to accelerate / retard setting of concrete, improve 
workability without impairing strength and durability as per 
direction of the Engineer - in - charge.
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Note : Cement content considered in this item is @ 330 
kg/cum. Excess/ less cement used as per design mix is 
payable/ recoverable separately)

5.31.2 All works above plinth level and upto floor V level.

Providing &laying machine mixed M30 designed mix concrete 
in     200 mm thick   Exposed concrete wall                                                                                                                     
using 12 mm film mesh water proof ply properly binded with 
12mm tie rod including admixtures in recommended 
proportions as per IS 9103 to accelerate, retard setting of 
concrete, improve workability without impairing strength and 
durability as per direction of Engineer-in-charge.

Expose R.C.C. WALL 1.0 13.72 3.75 0.20 10.29

DEDUCTION 5.16 0.20 -1.03

9.26 Cum 6,434.40   59569.68

19 5.28 Extra for providing richer mixes at all floor levels. 

Note :  If Excess/ less cement over the specified cement 
content used is payable/ recoverable separately)

5.28.1
Providing M-30 grade concrete instead of M-25 grade 
BMC/RMC. 

9.26 Cum 70.00        648.06

Note : Cement content considered in M-30 is @ 340 kg/cum)

5.32
Extra for R.C.C. work above floor two level for each floors or 
part thereof. 2% of respective item.

9.26 Cum 1.40          12.96

2% 9.26 Cum 128.68      1191.32

TOTAL 

D. SECOND FLOOR :
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20

Providing and laying in position ready mixed M-25 grade 
concrete for reinforced cement concrete work, using cement 
content as per approved design mix and manufactured in fully 
automatic batching plant and transported to site of work in 
transit mixer for all leads, having continuous agitated mixer, 
manufactured as per mix design of specified grade for 
reinforced cement concrete work, including pumping of 
R.M.C. from transit mixer to site of laying, excluding the cost 
of centering, shuttering, finishing and reinforcement, including 
cost of admixtures in recommended proportions as per IS : 
9103 to accelerate / retard setting of concrete, improve 
workability without impairing strength and durability as per 
direction of the Engineer - in - charge.

Note : Cement content considered in this item is @ 330 
kg/cum. Excess/ less cement used as per design mix is 
payable/ recoverable separately)

5.31.2 All works above plinth level and upto floor V level.

A
Columns above Second Floor level = +12.00MT. and upto 
Third floor level = + 15.75 MT. Level

    C-1 12.0 0.30 0.90 3.75 12.15

    C-2 9.0 0.30 0.60 3.75 6.08

    C-3 3.0 0.30 0.60 3.75 2.03

    C-5 9.0 0.30 0.80 3.75 8.10

    C-6 2.0 0.30 0.60 3.75 1.35

    C-7 5.0 0.30 0.60 3.75 3.38

    C-8 1.0 0.30 0.60 3.75 0.68

    C-9 2.0 0.30 1.40 3.75 3.15

    C-10 5.0 0.30 3.40 3.75 19.13

    C-11 4.0 0.30 1.20 3.75 5.40

    C-12 2.0 0.30 0.60 3.75 1.35

TOTAL 62.78 Cum

B window sill

     Windows, W-1 5.0 2.00 0.60 0.10 0.60

     W-2 1.0 3.20 0.60 0.10 0.19

     W-3 2.0 2.30 0.60 0.10 0.28

5.31
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     ventilators, V-1 3.0 1.00 0.60 0.10 0.18

TOTAL 1.25 Cum

C Lintel

     FFL-1 5.0 2.40 0.20 0.10 0.24

     FFL-2 1.0 3.60 0.20 0.10 0.07

     FFL-3 2.0 2.70 0.20 0.10 0.11

     FFL-4 3.0 1.40 0.20 0.10 0.08

TOTAL 0.50 Cum

D weather shed

     Windows, W-1 5.0 2.40 0.00 0.10 0.00

     W-2 1.0 3.60 0.00 0.10 0.00

     W-3 2.0 2.70 0.00 0.10 0.00

     ventilators, V-1 3.0 1.40 0.00 0.10 0.00

TOTAL 0.00 Cum

E Second floor roof Slab Beams

Beams in - X - Direction

SRB-1 1.0 7.40 0.40 0.55 1.63

1.0 6.20 0.40 0.55 1.36

SRB-2 1.0 3.93 0.40 0.45 0.71

30.0 7.40 0.40 0.45 39.96

1.0 4.49 0.40 0.45 0.81

1.0 4.58 0.40 0.45 0.82

SRB-3 21.0 7.40 0.30 0.45 20.98

1.0 4.90 0.30 0.45 0.66

1.0 4.21 0.30 0.45 0.57

2.0 6.70 0.30 0.45 1.81

1.0 4.49 0.30 0.45 0.61

1.0 4.58 0.30 0.45 0.62

SRB-4 1.0 3.93 0.40 0.45 0.71

SRB-5 3.0 3.10 0.30 0.45 1.26

2.0 1.50 0.30 0.45 0.41

1.0 2.76 0.30 0.45 0.37

1.0 4.24 0.30 0.45 0.57

SRB-6 1.0 2.80 0.20 0.45 0.25
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SRB-7 1.0 0.90 0.20 0.45 0.08

SRB-8 2.0 2.40 0.30 0.55 0.79

1.0 5.50 0.30 0.55 0.91

1.0 6.20 0.30 0.55 1.02

Beams in - Y - Direction

SRB-1 4.0 7.40 0.40 0.55 6.51

11.0 7.25 0.40 0.55 17.55

10.0 7.15 0.40 0.55 15.73

3.0 7.30 0.40 0.55 4.82

SRB-2 2.0 4.90 0.40 0.45 1.76

1.0 4.21 0.40 0.45 0.76

1.0 7.30 0.40 0.45 1.31

SRB-3 3.0 7.30 0.30 0.45 2.96

1.0 4.10 0.30 0.45 0.55

SRB-4 1.0 5.50 0.40 0.45 0.99

SRB-5 1.0 4.50 0.30 0.45 0.61

1.0 3.30 0.30 0.45 0.45

2.0 2.50 0.30 0.45 0.68

3.0 3.14 0.30 0.45 1.27

1.0 2.20 0.30 0.45 0.30

3.0 4.10 0.30 0.45 1.66

2.0 2.80 0.30 0.45 0.76

SRB-6 1.0 2.10 0.20 0.45 0.19

2.0 2.80 0.20 0.45 0.50

SRB-7 1.0 0.90 0.20 0.45 0.08

Beams in - Inclined - Direction

SRB-3 2.0 8.37 0.30 0.45 2.26

Extra Beam in - Y - direction

SRB-9 1.0 7.30 0.00 0.45 0.00

TOTAL 138.59 Cum

F Second Floor roof Slab

    SFRS-1 4.0 8.30 4.00 0.15 19.92

5.0 8.00 4.00 0.15 24.00

6.0 8.00 3.15 0.15 22.68

2.0 8.00 5.15 0.15 12.36

4.0 8.30 4.30 0.15 21.41
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7.0 8.00 4.30 0.15 36.12

1.0 8.30 5.25 0.15 6.54

4.0 8.00 5.05 0.15 24.24

1.0 8.00 3.90 0.15 4.68

1.0 4.90 4.95 0.15 3.64

1.0 3.40 3.70 0.15 1.89

1.0 8.30 3.90 0.15 4.86

3.0 8.00 4.10 0.15 14.76

1.0 8.30 4.10 0.15 5.10

1.0 3.40 2.80 0.15 1.43

2.0 2.85 8.00 0.15 6.84

1.0 7.60 4.70 0.15 5.36

1.0 4.11 4.85 0.15 2.99

1.0 8.40 2.20 0.15 2.77

1.0 4.53 8.30 0.15 5.64

1.0 4.95 2.96 0.15 2.20

1.0 8.00 5.20 0.15 6.24

1.0 8.30 5.20 0.15 6.47

    SFRS-2 1.0 3.13 8.30 0.15 3.90

1.0 8.30 4.75 0.15 5.91

1.0 8.30 3.75 0.15 4.67

1.0 3.90 8.30 0.15 4.86

    SFRS-3 1.0 7.55 7.70 0.25 14.53

TOTAL 276.00 Cum

G Second Floor Stair Case 

   Stair case -1

    First flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.50 3.30 0.20 0.99

    Second flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.50 3.30 0.20 0.99

   Stair case -2

    First flight
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    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.30 2.80 0.20 0.73

    Second flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.30 2.80 0.20 0.73

   Stair case -3

    First flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.50 3.30 0.20 0.99

    Second flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.50 3.30 0.20 0.99

TOTAL 15.25 Cum
TOTAL R.C.C. WORK OF SECOND FLOOR; ROOF LEVEL : 
+15.75 MT.

494.37 Cum 6,434.00   3180765.73

21 5.32 :
 Extra for R.C.C. work above floor two level for each floors or 
part thereof. 1% of respective item.

3% 494.37 Cum 193.02      95422.97

Note :  If Excess/ less cement over the specified cement 
content used is payable/ recoverable separately)

22 5.28.1
Providing M-30 grade concrete instead of M-25 grade 
BMC/RMC. 

494.37 Cum 70.00        34605.78

Note : Cement content considered in M-30 is @ 340 kg/cum)

23 5.32 :
 Extra for R.C.C. work above floor two level for each floors or 
part thereof. 1% of respective item.

3% 494.37 Cum 2.10          1038.17

5.31.2 Expose R.C.C. WALL 1.0 13.72 3.75 0.20 10.29

DEDUCTION 6.76 0.20 -1.35

8.94 Cum 6,434.00   57507.09

24 5.32 :
 Extra for R.C.C. work above floor two level for each floors or 
part thereof. 1% of respective item.

3% 8.94 Cum 193.02      1725.21
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5.28.1
Providing M-30 grade concrete instead of M-25 grade 
BMC/RMC. 

Note : Cement content considered in M-30 is @ 340 kg/cum) 8.94 cum 70.00        625.66

25 5.32
 Extra for R.C.C. work above floor two level for each floors or 
part thereof. 1% of respective item.

3% 8.94 cum 2.10          18.77

26 E. THIRD FLOOR :
Providing and laying in position ready mixed M-25 grade 
concrete for reinforced cement concrete work, using cement 
content as per approved design mix and manufactured in fully 
automatic batching plant and transported to site of work in 
transit mixer for all leads, having continuous agitated mixer, 
manufactured as per mix design of specified grade for 
reinforced cement concrete work, including pumping of 
R.M.C. from transit mixer to site of laying, excluding the cost 
of centering, shuttering, finishing and reinforcement, including 
cost of admixtures in recommended proportions as per IS : 
9103 to accelerate / retard setting of concrete, improve 
workability without impairing strength and durability as per 
direction of the Engineer - in - charge.
Note : Cement content considered in this item is @ 330 
kg/cum. Excess/ less cement used as per design mix is 
payable/ recoverable separately)

5.31.2 All works above plinth level and upto floor V level.

A
Columns above Third Floor level = +15.75MT. and upto 
Fourth floor level = + 19.50 MT. Level

    C-1 12.0 0.30 0.90 3.75 12.15

    C-2 9.0 0.30 0.60 3.75 6.08

    C-3 3.0 0.30 0.60 3.75 2.03

    C-5 9.0 0.30 0.80 3.75 8.10

    C-6 2.0 0.30 0.60 3.75 1.35

    C-7 5.0 0.30 0.60 3.75 3.38

    C-8 1.0 0.30 0.60 3.75 0.68

    C-9 2.0 0.30 1.40 3.75 3.15

    C-10 5.0 0.30 3.40 3.75 19.13

    C-11 4.0 0.30 1.20 3.75 5.40

    C-12 2.0 0.30 0.60 3.75 1.35

TOTAL 62.78 Cum

5.31
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B window sill

     Windows, W-1 5.0 2.00 0.60 0.10 0.60

     W-2 1.0 3.20 0.60 0.10 0.19

     W-3 2.0 2.30 0.60 0.10 0.28

     ventilators, V-1 3.0 1.00 0.60 0.10 0.18
TOTAL 1.25 Cum

C Lintel

     FFL-1 5.0 2.40 0.20 0.10 0.24

     FFL-2 1.0 3.60 0.20 0.10 0.07

     FFL-3 2.0 2.70 0.20 0.10 0.11

     FFL-4 3.0 1.40 0.20 0.10 0.08

TOTAL 0.50 Cum

D weather shed

     Windows, W-1 5.0 2.40 0.00 0.10 0.00

     W-2 1.0 3.60 0.00 0.10 0.00

     W-3 2.0 2.70 0.00 0.10 0.00

     ventilators, V-1 3.0 1.40 0.00 0.10 0.00

TOTAL 0.00 Cum

E Third floor roof Slab Beams

Beams in - X - Direction

3RB-1 1.0 7.40 0.40 0.55 1.63

1.0 6.20 0.40 0.55 1.36

3RB-2 1.0 3.93 0.40 0.45 0.71

30.0 7.40 0.40 0.45 39.96

1.0 4.49 0.40 0.45 0.81

1.0 4.58 0.40 0.45 0.82

3RB-3 21.0 7.40 0.30 0.45 20.98

1.0 4.90 0.30 0.45 0.66

1.0 4.21 0.30 0.45 0.57

2.0 6.70 0.30 0.45 1.81

1.0 4.49 0.30 0.45 0.61

1.0 4.58 0.30 0.45 0.62

3RB-4 1.0 3.93 0.40 0.45 0.71
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3RB-5 3.0 3.10 0.30 0.45 1.26

2.0 1.50 0.30 0.45 0.41

1.0 2.76 0.30 0.45 0.37

1.0 4.24 0.30 0.45 0.57

3RB-6 1.0 2.80 0.20 0.45 0.25

3RB-7 1.0 0.90 0.20 0.45 0.08

3RB-8 2.0 2.40 0.30 0.55 0.79

1.0 5.50 0.30 0.55 0.91

1.0 6.20 0.30 0.55 1.02

Beams in - Y - Direction

3RB-1 4.0 7.40 0.40 0.55 6.51

11.0 7.25 0.40 0.55 17.55

10.0 7.15 0.40 0.55 15.73

3.0 7.30 0.40 0.55 4.82

3RB-2 2.0 4.90 0.40 0.45 1.76

1.0 4.21 0.40 0.45 0.76

1.0 7.30 0.40 0.45 1.31

3RB-3 3.0 7.30 0.30 0.45 2.96

1.0 4.10 0.30 0.45 0.55

3RB-4 1.0 5.50 0.40 0.45 0.99

3RB-5 1.0 4.50 0.30 0.45 0.61

1.0 3.30 0.30 0.45 0.45

2.0 2.50 0.30 0.45 0.68

3.0 3.14 0.30 0.45 1.27

1.0 2.20 0.30 0.45 0.30

3.0 4.10 0.30 0.45 1.66

2.0 2.80 0.30 0.45 0.76

3RB-6 1.0 2.10 0.20 0.45 0.19

2.0 2.80 0.20 0.45 0.50

3RB-7 1.0 0.90 0.20 0.45 0.08

Beams in - Inclined - Direction

SRB-3 2.0 8.37 0.30 0.45 2.26

Extra Beam in - Y - direction

SRB-9 1.0 7.30 0.00 0.45 0.00

TOTAL 138.59 Cum

F Third Floor roof Slab
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
    3RS-1 4.0 8.30 4.00 0.15 19.92

7.0 8.00 4.00 0.15 33.60

4.0 8.00 3.15 0.15 15.12

4.0 8.30 4.30 0.15 21.41

9.0 8.00 4.30 0.15 46.44

1.0 8.30 5.25 0.15 6.54

4.0 8.00 5.05 0.15 24.24

1.0 8.00 3.90 0.15 4.68

1.0 4.90 4.95 0.15 3.64

1.0 3.40 3.70 0.15 1.89

1.0 8.30 3.90 0.15 4.86

3.0 8.00 4.10 0.15 14.76

1.0 8.30 4.10 0.15 5.10

1.0 3.40 2.80 0.15 1.43

2.0 2.85 8.00 0.15 6.84

1.0 7.60 4.70 0.15 5.36

1.0 4.11 4.85 0.15 2.99

1.0 8.40 2.20 0.15 2.77

1.0 4.53 8.30 0.15 5.64

1.0 4.95 2.96 0.15 2.20

1.0 8.00 5.20 0.15 6.24

1.0 8.30 5.20 0.15 6.47

    3RS-2 1.0 3.13 8.30 0.15 3.90

1.0 8.30 4.75 0.15 5.91

1.0 8.30 3.75 0.15 4.67

1.0 3.90 8.30 0.15 4.86

    3RS-3 1.0 7.55 7.70 0.25 14.53

TOTAL 276.00 Cum

G Third Floor Stair Case 

   Stair case -1

    First flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.50 3.30 0.20 0.99

    Second flight

    Tread and Riser 12.0 0.02 1.50 0.42
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.50 3.30 0.20 0.99

   Stair case -2

    First flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.30 2.80 0.20 0.73

    Second flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.30 2.80 0.20 0.73

   Stair case -3

    First flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.50 3.30 0.20 0.99

    Second flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.50 3.30 0.20 0.99

TOTAL 15.25 Cum

TOTAL R.C.C. WORK OF THIRD FLOOR; ROOF LEVEL : 
+19.50 MT.

494.37 Cum 6,434.00   3180765.73

27 5.32 : 
Extra for R.C.C. work above floor two level for each floors or 
part thereof. 1% of respective item.

4% 494.37 Cum 257.36      127230.63

28 5.28 Extra for providing richer mixes at all floor levels. 

5.28.1
Providing M-30 grade concrete instead of M-25 grade 
BMC/RMC. 

494.37 Cum 70.00        34605.78

Note : Cement content considered in M-30 is @ 340 kg/cum)

29 5.32 : 
Extra for R.C.C. work above floor two level for each floors or 
part thereof. 1% of respective item.

4% 494.37 Cum 2.80          1384.23
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
5.31.2 Expose R.C.C. WALL 1.0 13.72 3.75 0.20 10.29

DEDUCTION 6.76 0.20 -1.35
8.94 Cum 6,434.00   57507.09

30 5.28 Extra for providing richer mixes at all floor levels. 

5.28.1
Providing M-30 grade concrete instead of M-25 grade 
BMC/RMC. 

Note : Cement content considered in M-30 is @ 340 kg/cum) 8.94 Cum 70.00        625.66

31 5.32
Extra for R.C.C. work above floor two level for each floors or 
part thereof. 1% of respective item.

4% 8.94 Cum 2.80          25.03

4% 8.94 257.36      2300.28
32 5.27.2 F. FOURTH FLOOR :

5.31

Providing and laying in position ready mixed M-25 grade 
concrete for reinforced cement concrete work, using cement 
content as per approved design mix and manufactured in fully 
automatic batching plant and transported to site of work in 
transit mixer for all leads, having continuous agitated mixer, 
manufactured as per mix design of specified grade for 
reinforced cement concrete work, including pumping of 
R.M.C. from transit mixer to site of laying, excluding the cost 
of centering, shuttering, finishing and reinforcement, including 
cost of admixtures in recommended proportions as per IS : 
9103 to accelerate / retard setting of concrete, improve 
workability without impairing strength and durability as per 
direction of the Engineer - in - charge.
Note : Cement content considered in this item is @ 330 
kg/cum. Excess/ less cement used as per design mix is 
payable/ recoverable separately)

5.31.2 All works above plinth level and upto floor V level.

A
Columns above Fourth Floor level = +19.50MT. and upto 
Third floor level = + 23.25 MT. Level
    C-1 12.0 0.30 0.90 3.75 12.15

    C-2 9.0 0.30 0.60 3.75 6.08

    C-3 3.0 0.30 0.60 3.75 2.03

    C-5 9.0 0.30 0.80 3.75 8.10

    C-6 2.0 0.30 0.60 3.75 1.35

    C-7 5.0 0.30 0.60 3.75 3.38

    C-8 1.0 0.30 0.60 3.75 0.68

    C-9 2.0 0.30 1.40 3.75 3.15

    C-10 5.0 0.30 3.40 3.75 19.13
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
    C-11 4.0 0.30 1.20 3.75 5.40

    C-12 2.0 0.30 0.60 3.75 1.35

TOTAL 62.78 Cum

B window sill

     Windows, W-1 5.0 2.00 0.60 0.10 0.60

     W-2 1.0 3.20 0.60 0.10 0.19

     W-3 2.0 2.30 0.60 0.10 0.28

     ventilators, V-1 3.0 1.00 0.60 0.10 0.18

TOTAL 1.25 Cum

C Lintel

     FFL-1 5.0 2.40 0.20 0.10 0.24

     FFL-2 1.0 3.60 0.20 0.10 0.07

     FFL-3 2.0 2.70 0.20 0.10 0.11

     FFL-4 3.0 1.40 0.20 0.10 0.08

TOTAL 0.50 Cum

D weather shed

     Windows, W-1 5.0 2.40 0.10 12.00

     W-2 1.0 3.60 0.10 3.60

     W-3 2.0 2.70 0.10 5.40

     ventilators, V-1 3.0 1.40 0.10 4.20

TOTAL 0.00 Cum

E  Fourth floor roof Slab Beams

Beams in - X - Direction

4RB-1 1.0 7.40 0.40 0.55 1.63

1.0 6.20 0.40 0.55 1.36

4RB-2 1.0 3.93 0.40 0.45 0.71

30.0 7.40 0.40 0.45 39.96

1.0 4.49 0.40 0.45 0.81

1.0 4.58 0.40 0.45 0.82

4RB-3 21.0 7.40 0.30 0.45 20.98

1.0 4.90 0.30 0.45 0.66

1.0 4.21 0.30 0.45 0.57

2.0 6.70 0.30 0.45 1.81
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
1.0 4.49 0.30 0.45 0.61

1.0 4.58 0.30 0.45 0.62

2.0 7.20 0.40 0.45 2.59

4RB-4 1.0 3.93 0.40 0.45 0.71

4RB-5 3.0 3.10 0.30 0.45 1.26

2.0 1.50 0.30 0.45 0.41

1.0 2.76 0.30 0.45 0.37

1.0 4.24 0.30 0.45 0.57

4RB-6 1.0 2.80 0.20 0.45 0.25

4RB-7 1.0 0.90 0.20 0.45 0.08

4RB-8 2.0 2.40 0.30 0.55 0.79

1.0 5.50 0.30 0.55 0.91

1.0 6.20 0.30 0.55 1.02

Beams in - Y - Direction

4RB-1 4.0 7.40 0.40 0.55 6.51

11.0 7.25 0.40 0.55 17.55

10.0 7.15 0.40 0.55 15.73

3.0 7.30 0.40 0.55 4.82

4RB-2 2.0 4.90 0.40 0.45 1.76

1.0 4.21 0.40 0.45 0.76

1.0 7.30 0.40 0.45 1.31

4RB-3 3.0 7.30 0.30 0.45 2.96

1.0 4.10 0.30 0.45 0.55

2.0 7.30 0.40 0.45 2.63

4RB-4 1.0 5.50 0.40 0.45 0.99

4RB-5 1.0 4.50 0.30 0.45 0.61

1.0 3.30 0.30 0.45 0.45

2.0 2.50 0.30 0.45 0.68

3.0 3.14 0.30 0.45 1.27

1.0 2.20 0.30 0.45 0.30

3.0 4.10 0.30 0.45 1.66

2.0 2.80 0.30 0.45 0.76

4RB-6 1.0 2.10 0.20 0.45 0.19

2.0 2.80 0.20 0.45 0.50

4RB-7 1.0 0.90 0.20 0.45 0.08

Beams in - Inclined - Direction

4RB-3 2.0 8.37 0.30 0.45 2.26
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
Extra Beam in - Y - direction

4RB-9 1.0 7.30 0.00 0.00 0.00

TOTAL 143.81 Cum

F Fourth Floor roof Slab

4RS-1 4.0 8.30 4.00 0.15 19.92

7.0 8.00 4.00 0.15 33.60

4.0 8.00 3.15 0.15 15.12

4.0 8.30 4.30 0.15 21.41

9.0 8.00 4.30 0.15 46.44

1.0 8.30 5.25 0.15 6.54

4.0 8.00 5.05 0.15 24.24

1.0 8.00 3.90 0.15 4.68

1.0 4.90 4.95 0.15 3.64

1.0 3.40 3.70 0.15 1.89

1.0 8.30 3.90 0.15 4.86

3.0 8.00 4.10 0.15 14.76

1.0 8.30 4.10 0.15 5.10

1.0 3.40 2.80 0.15 1.43

2.0 2.85 8.00 0.15 6.84

1.0 7.60 4.70 0.15 5.36

1.0 4.11 4.85 0.15 2.99

1.0 8.40 2.20 0.15 2.77

1.0 4.53 8.30 0.15 5.64

1.0 8.00 5.20 0.15 6.24

1.0 8.30 5.20 0.15 6.47

1.0 4.95 2.96 0.15 2.20

1.0 7.55 7.70 0.15 8.72

4RS-2 1.0 8.30 4.75 0.15 5.91

1.0 8.30 3.75 0.15 4.67

1.0 3.90 8.30 0.15 4.86

1.0 3.13 8.30 0.15 3.90

TOTAL 227.22 Cum

G Fourth Floor Stair Case 

   Stair case -1

    First flight
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.50 3.30 0.20 0.99

    Second flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.50 3.30 0.20 0.99

   Stair case -2

    First flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.30 2.80 0.20 0.73

    Second flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.30 2.80 0.20 0.73

   Stair case -3

    First flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.50 3.30 0.20 0.99

    Second flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.50 3.30 0.20 0.99

TOTAL 15.25 Cum

Total R.C.C. Work Of Fourth Floor; Roof Level : +23.25 Mt. 450.81 Cum 6,434.00   2900498.12

33 5.32
Extra for R.C.C. work above floor two level for each floors or 
part thereof. 1% of respective item.

5% 450.81 Cum 321.70      145024.91

34 5.28 Extra for providing richer mixes at all floor levels. 
Note :  If Excess/ less cement over the specified cement 
content used is payable/ recoverable separately)

450.81 Cum 70.00        31556.55

5.28.1
Providing M-30 grade concrete instead of M-25 grade 
BMC/RMC. 

Note : Cement content considered in M-30 is @ 340 kg/cum)
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount

35 5.32
Extra for R.C.C. work above floor two level for each floors or 
part thereof. 1% of respective item.

5% 450.81 Cum 3.50          1577.83

5.31.2 Expose R.C.C. WALL 1.0 13.72 3.75 0.20 10.29
DEDUCTION 6.76 0.20 -1.35

8.94 Cum 6,434.00   57507.09

36 5.28.1
Providing M-30 grade concrete instead of M-25 grade 
BMC/RMC. 

8.94 Cum 70.00        625.66

Note : Cement content considered in M-30 is @ 340 kg/cum)

37 5.32
Extra for R.C.C. work above floor two level for each floors or 
part thereof. 1% of respective item.

5% 8.94 Cum 321.17      2870.62

5.31.2 G. FIFTH FLOOR :

38

Providing and laying in position ready mixed M-25 grade 
concrete for reinforced cement concrete work, using cement 
content as per approved design mix and manufactured in fully 
automatic batching plant and transported to site of work in 
transit mixer for all leads, having continuous agitated mixer, 
manufactured as per mix design of specified grade for 
reinforced cement concrete work, including pumping of 
R.M.C. from transit mixer to site of laying, excluding the cost 
of centering, shuttering, finishing and reinforcement, including 
cost of admixtures in recommended proportions as per IS : 
9103 to accelerate / retard setting of concrete, improve 
workability without impairing strength and durability as per 
direction of the Engineer - in - charge.

Note : Cement content considered in this item is @ 330 
kg/cum. Excess/ less cement used as per design mix is 
payable/ recoverable separately)

5.31.2 All works above plinth level and upto floor V level.

A
a. Columns above Fifth Floor level = +23.25MT. and upto 
Sixth floor level = + 27.00 MT. Level

    C-1 12.0 0.30 0.90 3.75 12.15

    C-2 9.0 0.30 0.60 3.75 6.08

    C-3 3.0 0.30 0.60 3.75 2.03

    C-5 9.0 0.30 0.80 3.75 8.10

    C-6 2.0 0.30 0.60 3.75 1.35

5.31
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
    C-7 5.0 0.30 0.60 3.75 3.38

    C-8 1.0 0.30 0.60 3.75 0.68

    C-9 2.0 0.30 1.40 3.75 3.15

    C-10 5.0 0.30 3.40 3.75 19.13

    C-11 4.0 0.30 1.20 3.75 5.40

    C-12 2.0 0.30 0.60 3.75 1.35

TOTAL 62.78 Cum

B window sill

     Windows, W-1 5.0 2.00 0.60 0.10 0.60

     W-2 1.0 3.20 0.60 0.10 0.19

     W-3 2.0 2.30 0.60 0.10 0.28

     ventilators, V-1 3.0 1.00 0.60 0.10 0.18

TOTAL 1.25 Cum

C Lintel

     FFL-1 5.0 2.40 0.20 0.10 0.24

     FFL-2 1.0 3.60 0.20 0.10 0.07

     FFL-3 2.0 2.70 0.20 0.10 0.11

     FFL-4 3.0 1.40 0.20 0.10 0.08

TOTAL 0.50 Cum

D weather shed

     Windows, W-1 5.0 2.40 0.00 0.10 0.00

     W-2 1.0 3.60 0.00 0.10 0.00

     W-3 2.0 2.70 0.00 0.10 0.00

     ventilators, V-1 3.0 1.40 0.00 0.10 0.00

TOTAL 0.00 Cum

E Fifth floor roof Slab Beams

Beams in - X - Direction

5RB-1 1.0 7.40 0.40 0.55 1.63

1.0 6.20 0.40 0.55 1.36

5RB-2 1.0 3.93 0.40 0.45 0.71

30.0 7.40 0.40 0.45 39.96

1.0 4.49 0.40 0.45 0.81

1.0 4.58 0.40 0.45 0.82
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
5RB-3 21.0 7.40 0.30 0.45 20.98

1.0 4.90 0.30 0.45 0.66

1.0 4.21 0.30 0.45 0.57

2.0 6.70 0.30 0.45 1.81

1.0 4.49 0.30 0.45 0.61

1.0 4.58 0.30 0.45 0.62

2.0 7.20 0.30 0.45 1.94

5RB-4 1.0 3.93 0.40 0.45 0.71

5RB-5 3.0 3.10 0.30 0.45 1.26

2.0 1.50 0.30 0.45 0.41

1.0 2.76 0.30 0.45 0.37

1.0 4.24 0.30 0.45 0.57

5RB-6 1.0 2.80 0.20 0.45 0.25

5RB-7 1.0 0.90 0.20 0.45 0.08

5RB-8 2.0 2.40 0.30 0.55 0.79

1.0 5.50 0.30 0.55 0.91

1.0 6.20 0.30 0.55 1.02

Beams in - Y - Direction

5RB-1 4.0 7.40 0.40 0.55 6.51

11.0 7.25 0.40 0.55 17.55

10.0 7.15 0.40 0.55 15.73

3.0 7.30 0.40 0.55 4.82

5RB-2 2.0 4.90 0.40 0.45 1.76

1.0 4.21 0.40 0.45 0.76

1.0 7.30 0.40 0.45 1.31

5RB-3 3.0 7.30 0.30 0.45 2.96

1.0 4.10 0.30 0.45 0.55

2.0 7.30 0.40 0.45 2.63

5RB-4 1.0 5.50 0.40 0.45 0.99

5RB-5 1.0 4.50 0.30 0.45 0.61

1.0 3.30 0.30 0.45 0.45

2.0 2.50 0.30 0.45 0.68

3.0 3.14 0.30 0.45 1.27

1.0 2.20 0.30 0.45 0.30

3.0 4.10 0.30 0.45 1.66

2.0 2.80 0.30 0.45 0.76

5RB-6 1.0 2.10 0.20 0.45 0.19
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2.0 2.80 0.20 0.45 0.50

5RB-7 1.0 0.90 0.20 0.45 0.08

5RB-9 1.0 7.30 0.00 0.55 0.00

Beams in - Inclined - Direction

5RB-3 2.0 8.37 0.30 0.45 2.26

TOTAL 137.71 Cum

F Fifth Floor roof Slab

   5RS-1 4.0 8.30 4.00 0.15 19.92

7.0 8.00 4.00 0.15 33.60

4.0 8.00 3.15 0.15 15.12

4.0 8.30 4.30 0.15 21.41

9.0 8.00 4.30 0.15 46.44

1.0 8.30 5.25 0.15 6.54

4.0 8.00 5.05 0.15 24.24

1.0 8.00 3.90 0.15 4.68

1.0 4.90 4.95 0.15 3.64

1.0 3.40 3.70 0.15 1.89

1.0 8.30 3.90 0.15 4.86

3.0 8.00 4.10 0.15 14.76

1.0 8.30 4.10 0.15 5.10

1.0 3.40 2.80 0.15 1.43

2.0 2.85 8.00 0.15 6.84

1.0 7.60 4.70 0.15 5.36

1.0 4.11 4.85 0.15 2.99

1.0 8.40 2.20 0.15 2.77

1.0 4.53 8.30 0.15 5.64

1.0 8.00 5.20 0.15 6.24

1.0 8.30 5.20 0.15 6.47

1.0 4.95 2.96 0.15 2.20

1.0 7.55 7.70 0.15 8.72

   5RS-2 1.0 8.30 4.75 0.15 5.91

1.0 8.30 3.75 0.15 4.67

1.0 3.90 8.30 0.15 4.86

1.0 3.13 8.30 0.15 3.90

TOTAL 270.19 Cum
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
G Fifth Floor Stair Case 

   Stair case -1

    First flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.50 3.30 0.20 0.99

    Second flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.50 3.30 0.20 0.99

   Stair case -2

    First flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.30 2.80 0.20 0.73

    Second flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.30 2.80 0.20 0.73

   Stair case -3

    First flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.50 3.30 0.20 0.99

    Second flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.50 3.30 0.20 0.99

TOTAL 15.25
TOTAL R.C.C. WORK OF FIFTH FLOOR; ROOF LEVEL : 
+27.00 MT.

487.68 Cum 6,434.00   3137710.05

40 5.32 :
 Extra for R.C.C. work above floor two level for each floors or 
part thereof. 1% of respective item.

6% 487.68 Cum 386.04      188262.60

Note :  If Excess/ less cement over the specified cement 
content used is payable/ recoverable separately)
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5.28 Extra for providing richer mixes at all floor levels. 

41 5.28.1
Providing M-30 grade concrete instead of M-25 grade 
BMC/RMC. 

487.68 Cum 70.00        34137.35

Note : Cement content considered in M-30 is @ 340 kg/cum)

42 5.32
 Extra for R.C.C. work above floor two level for each floors or 
part thereof. 1% of respective item.

6% 487.68 Cum 4.20          2048.24

43 5.31

Providing and laying in position ready mixed M-25 grade 
concrete for reinforced cement concrete work, using cement 
content as per approved design mix and manufactured in fully 
automatic batching plant and transported to site of work in 
transit mixer for all leads, having continuous agitated mixer, 
manufactured as per mix design of specified grade for 
reinforced cement concrete work, including pumping of 
R.M.C. from transit mixer to site of laying, excluding the cost 
of centering, shuttering, finishing and reinforcement, including 
cost of admixtures in recommended proportions as per IS : 
9103 to accelerate / retard setting of concrete, improve 
workability without impairing strength and durability as per 
direction of the Engineer - in - charge.

Note : Cement content considered in this item is @ 330 
kg/cum. Excess/ less cement used as per design mix is 
payable/ recoverable separately)

5.31.2 All works above plinth level and upto floor V level.

5.31.2 Expose R.C.C. WALL 1.0 13.72 3.75 0.20 10.29
DEDUCTION 6.76 0.20 -1.35
TOTAL 8.94 Cum 6,434.00   57507.09

44 5.28.1
Providing M-30 grade concrete instead of M-25 grade 
BMC/RMC. 

Note : Cement content considered in M-30 is @ 340 kg/cum) 8.94 cum 70.00        625.66

45 5.32
Extra for R.C.C. work above floor two level for each floors or 
part thereof. 1% of respective item.

6% 8.94 Cum 390.24      3487.97

6% 8.94 Cum 4.20          37.54

H. SIXTH FLOOR :
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46

Providing and laying in position ready mixed M-25 grade 
concrete for reinforced cement concrete work, using cement 
content as per approved design mix and manufactured in fully 
automatic batching plant and transported to site of work in 
transit mixer for all leads, having continuous agitated mixer, 
manufactured as per mix design of specified grade for 
reinforced cement concrete work, including pumping of 
R.M.C. from transit mixer to site of laying, excluding the cost 
of centering, shuttering, finishing and reinforcement, including 
cost of admixtures in recommended proportions as per IS : 
9103 to accelerate / retard setting of concrete, improve 
workability without impairing strength and durability as per 
direction of the Engineer - in - charge.

Note : Cement content considered in this item is @ 330 
kg/cum. Excess/ less cement used as per design mix is 
payable/ recoverable separately)

5.31.2 All works above plinth level and upto floor V level.

A
Columns above Sixthth Floor level = +27.00MT. and upto 
Seventh floor level = + 30.75 MT. Level
    C-1 11.0 0.30 0.90 3.15 9.36

    C-2 9.0 0.30 0.60 3.15 5.10

    C-3 3.0 0.30 0.60 3.15 1.70

    C-5 9.0 0.30 0.80 3.15 6.80

    C-6 1.0 0.30 0.60 3.15 0.57

    C-7 4.0 0.30 0.60 3.15 2.27

    C-8 0.0 0.30 0.60 3.15 0.00

    C-9 2.0 0.30 1.40 3.15 2.65

    C-10 5.0 0.30 3.40 3.15 16.07

    C-11 4.0 0.30 1.20 3.15 4.54

    C-12 2.0 0.30 0.60 3.15 1.13

A-1
Columns above Terrace Floor and upto Parapet wall, 1.2 MT 
ht.

At sixth floor level

    C-6 1.0 0.60 0.60 1.20 0.43

    C-7 1.0 0.60 0.60 1.20 0.43

    C-8 1.0 0.60 0.60 1.20 0.43

5.31
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TOTAL 51.48 Cum

B window sill

     Windows, W-1 5.0 2.00 0.60 0.10 0.60

     W-2 1.0 3.20 0.60 0.10 0.19

     W-3 2.0 2.30 0.60 0.10 0.28

     ventilators, V-1 3.0 1.00 0.60 0.10 0.18

TOTAL 1.25 Cum

C Lintel

     FFL-1 5.0 2.40 0.20 0.10 0.24

     FFL-2 1.0 3.60 0.20 0.10 0.07

     FFL-3 2.0 2.70 0.20 0.10 0.11

     FFL-4 3.0 1.40 0.20 0.10 0.08

TOTAL 0.50 Cum

D weather shed

     Windows, W-1 5.0 2.40 0.00 0.10 0.00

     W-2 1.0 3.60 0.00 0.10 0.00

     W-3 2.0 2.70 0.00 0.10 0.00

     ventilators, V-1 3.0 1.40 0.00 0.10 0.00

TOTAL 0.00 Cum

E Sixth floor roof Slab Beams

Beams in - X - Direction

6RB-1 1.0 7.40 0.40 0.55 1.63

1.0 6.20 0.40 0.55 1.36

6RB-2 1.0 3.93 0.40 0.45 0.71

26.0 7.40 0.40 0.45 34.63

1.0 4.49 0.40 0.45 0.81

6RB-3 19.0 7.40 0.30 0.45 18.98

1.0 4.90 0.30 0.45 0.66

1.0 4.21 0.30 0.45 0.57

2.0 6.70 0.30 0.45 1.81

1.0 4.49 0.30 0.45 0.61

1.0 4.58 0.30 0.45 0.62

2.0 7.20 0.30 0.45 1.94
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6RB-4 1.0 3.93 0.40 0.45 0.71

6RB-5 3.0 3.10 0.30 0.45 1.26

2.0 1.50 0.30 0.45 0.41

1.0 2.76 0.30 0.45 0.37

1.0 4.24 0.30 0.45 0.57

6RB-6 1.0 2.80 0.20 0.45 0.25

6RB-7 1.0 0.90 0.20 0.45 0.08

6RB-8 2.0 2.40 0.30 0.55 0.79

1.0 5.50 0.30 0.55 0.91

1.0 6.20 0.30 0.55 1.02

Beams in - Y - Direction

6RB-1 4.0 7.40 0.40 0.55 6.51

9.0 7.25 0.40 0.55 14.36

10.0 7.15 0.40 0.55 15.73

3.0 7.30 0.40 0.55 4.82

6RB-2 1.0 4.21 0.40 0.45 0.76

1.0 7.30 0.40 0.45 1.31

6RB-3 3.0 7.30 0.30 0.45 2.96

1.0 4.10 0.30 0.45 0.55

2.0 7.30 0.40 0.45 2.63

6RB-4 1.0 5.50 0.40 0.45 0.99

6RB-5 1.0 4.50 0.30 0.45 0.61

1.0 3.30 0.30 0.45 0.45

2.0 2.50 0.30 0.45 0.68

3.0 3.14 0.30 0.45 1.27

1.0 2.20 0.30 0.45 0.30

3.0 4.10 0.30 0.45 1.66

2.0 2.80 0.30 0.45 0.76

6RB-6 1.0 2.10 0.20 0.45 0.19

2.0 2.80 0.20 0.45 0.50

6RB-7 1.0 0.90 0.20 0.45 0.08

6RB-9 1.0 7.30 0.00 0.55 0.00

Beams in - Inclined - Direction

6RB-3 2.0 8.37 0.30 0.45 2.26

TOTAL 130.06 Cum

F Sixth Floor roof Slab
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    6SR-1 4.0 8.30 4.00 0.15 19.92

7.0 8.00 4.00 0.15 33.60

4.0 8.00 3.15 0.15 15.12

4.0 8.30 4.30 0.15 21.41

7.0 8.00 4.30 0.15 36.12

1.0 8.30 5.25 0.15 6.54

4.0 8.00 5.05 0.15 24.24

1.0 8.00 3.90 0.15 4.68

1.0 4.90 4.95 0.15 3.64

1.0 3.40 3.70 0.15 1.89

1.0 8.30 3.90 0.15 4.86

2.0 8.00 4.10 0.15 9.84

1.0 8.30 4.10 0.15 5.10

1.0 3.40 2.80 0.15 1.43

2.0 2.85 8.00 0.15 6.84

1.0 7.60 4.70 0.15 5.36

1.0 4.11 4.85 0.15 2.99

1.0 8.40 2.20 0.15 2.77

1.0 4.53 8.30 0.15 5.64

1.0 7.55 7.70 0.15 8.72

    6SR-2 1.0 8.30 4.75 0.15 5.91

1.0 8.30 3.75 0.15 4.67

1.0 3.90 8.30 0.15 4.86

1.0 3.13 8.30 0.15 3.90

TOTAL 240.04 Cum

G Sixth Floor Stair Case 

   Stair case -1

    First flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.50 3.30 0.20 0.99

    Second flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.50 3.30 0.20 0.99

   Stair case -2
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    First flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.30 2.80 0.20 0.73

    Second flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.30 2.80 0.20 0.73

   Stair case -3

    First flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.50 3.30 0.20 0.99

    Second flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.50 3.30 0.20 0.99

TOTAL 15.25 Cum
TOTAL R.C.C. WORK OF SIXTH FLOOR; ROOF LEVEL : 
+30.75 MT.

438.57 Cum 6,434.00   2821766.55

47 5.32
Extra for R.C.C. work above floor two level for each floors or 
part thereof. 1% of respective item.

7% 438.57 Cum 450.38      197523.66

48 5.28.1
Providing M-30 grade concrete instead of M-25 grade 
BMC/RMC. 

438.57 Cum 70.00        30699.98

Note : Cement content considered in M-30 is @ 340 kg/cum)

Note :  If Excess/ less cement over the specified cement 
content used is payable/ recoverable separately)

49 5.32
Extra for R.C.C. work above floor two level for each floors or 
part thereof. 1% of respective item.

0.07 438.57 Cum 4.90          2149.00
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50 5.31

Providing and laying in position ready mixed M-25 grade 
concrete for reinforced cement concrete work, using cement 
content as per approved design mix and manufactured in fully 
automatic batching plant and transported to site of work in 
transit mixer for all leads, having continuous agitated mixer, 
manufactured as per mix design of specified grade for 
reinforced cement concrete work, including pumping of 
R.M.C. from transit mixer to site of laying, excluding the cost 
of centering, shuttering, finishing and reinforcement, including 
cost of admixtures in recommended proportions as per IS : 
9103 to accelerate / retard setting of concrete, improve 
workability without impairing strength and durability as per 
direction of the Engineer - in - charge.
Note : Cement content considered in this item is @ 330 
kg/cum. Excess/ less cement used as per design mix is 
payable/ recoverable separately)

5.31.2 All works above plinth level and upto floor V level.
Expose R.C.C. WALL 1.0 25.23 3.75 0.20 18.92
DEDUCTION 6.88 0.20 -1.38
TOTAL 17.55 Cum 6,434.00   112894.18

51 5.28.1
Providing M-30 grade concrete instead of M-25 grade 
BMC/RMC. 

Note : Cement content considered in M-30 is @ 340 kg/cum) 17.55 Cum 70 1228.26

52 5.32
Extra for R.C.C. work above floor two level for each floors or 
part thereof. 1% of respective item.

7% 17.55 Cum 455.28      7988.57

7% 17.55 Cum 4.90          85.98
SEVENTH FLOOR :

53

Providing and laying in position ready mixed M-25 grade 
concrete for reinforced cement concrete work, using cement 
content as per approved design mix and manufactured in fully 
automatic batching plant and transported to site of work in 
transit mixer for all leads, having continuous agitated mixer, 
manufactured as per mix design of specified grade for 
reinforced cement concrete work, including pumping of 
R.M.C. from transit mixer to site of laying, excluding the cost 
of centering, shuttering, finishing and reinforcement, including 
cost of admixtures in recommended proportions as per IS : 
9103 to accelerate / retard setting of concrete, improve 
workability without impairing strength and durability as per 
direction of the Engineer - in - charge.

5.31

Nine Squares Architects Pvt. Ltd.                                         67



Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
Note : Cement content considered in this item is @ 330 
kg/cum. Excess/ less cement used as per design mix is 
payable/ recoverable separately)

5.31.2 All works above plinth level and upto floor V level.

A
Columns above Seventh Floor level = +30.75MT. and upto 
Third floor level = + 34.50 MT. Level

    C-1 9.0 0.30 0.90 3.75 9.11

    C-2 8.0 0.30 0.60 3.75 5.40

    C-3 3.0 0.30 0.60 3.75 2.03

    C-5 4.0 0.30 0.80 3.75 3.60

    C-6 1.0 0.30 0.60 3.75 0.68

    C-7 1.0 0.30 0.60 3.75 0.68

    C-9 2.0 0.30 1.40 3.75 3.15

    C-10 5.0 0.30 3.40 3.75 19.13

    C-11 4.0 0.30 1.20 3.75 5.40

    C-12 2.0 0.30 0.60 3.75 1.35

A-1 Parapet column at seventh floor level

    C-1 1.0 0.60 0.90 1.20 0.65

    C-5 5.0 0.60 0.80 1.20 2.88

    C-7 3.0 0.60 0.60 1.20 1.30

TOTAL 55.34 Cum

B window sill

     Windows, W-1 5.0 2.00 0.60 0.10 0.60

     W-2 1.0 3.20 0.60 0.10 0.19

     W-3 2.0 2.30 0.60 0.10 0.28

     ventilators, V-1 3.0 1.00 0.60 0.10 0.18

TOTAL 1.25 Cum

C Lintel

     FFL-1 5.0 2.40 0.20 0.10 0.24

     FFL-2 1.0 3.60 0.20 0.10 0.07

     FFL-3 2.0 2.70 0.20 0.10 0.11

     FFL-4 3.0 1.40 0.20 0.10 0.08

TOTAL 0.50 Cum

5.31
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D weather shed

     Windows, W-1 5.0 2.40 0.00 0.10 0.00

     W-2 1.0 3.60 0.00 0.10 0.00

     W-3 2.0 2.70 0.00 0.10 0.00

     ventilators, V-1 3.0 1.40 0.00 0.10 0.00

TOTAL 0.00 Cum

E Seventh floor roof Slab Beam

Beams in - X - Direction

7RB-1 1.0 7.40 0.40 0.55 1.63

1.0 6.20 0.40 0.55 1.36

7RB-2 1.0 3.93 0.40 0.45 0.71

20.0 7.40 0.40 0.55 32.56

1.0 4.49 0.40 0.55 0.99

7RB-3 15.0 7.40 0.30 0.45 14.99

1.0 4.90 0.30 0.45 0.66

1.0 4.21 0.30 0.45 0.57

1.0 4.49 0.30 0.45 0.61

2.0 7.20 0.30 0.45 1.94

7RB-5 3.0 3.10 0.30 0.45 1.26

2.0 1.50 0.30 0.45 0.41

1.0 2.76 0.30 0.45 0.37

1.0 4.24 0.30 0.45 0.57

7RB-6 1.0 2.80 0.20 0.45 0.25

7RB-7 1.0 0.90 0.20 0.45 0.08

7RB-8 2.0 2.40 0.30 0.55 0.79

1.0 5.50 0.30 0.55 0.91

1.0 6.20 0.30 0.55 1.02

Beams in - Y - Direction 0.0 0.00 0.00 0.55 0.00

7RB-1 4.0 7.40 0.40 0.55 6.51

6.0 7.25 0.40 0.55 9.57

6.0 7.15 0.40 0.55 9.44

3.0 7.30 0.40 0.55 4.82

7RB-2 1.0 4.21 0.40 0.45 0.76

1.0 7.30 0.40 0.45 1.31

7RB-3 3.0 7.30 0.30 0.45 2.96

1.0 4.10 0.30 0.45 0.55
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2.0 7.30 0.40 0.45 2.63

7RB-4 1.0 5.50 0.40 0.45 0.99

7RB-5 1.0 4.50 0.30 0.45 0.61

1.0 3.30 0.30 0.45 0.45

2.0 2.50 0.30 0.45 0.68

3.0 3.14 0.30 0.45 1.27

1.0 2.20 0.30 0.45 0.30

3.0 4.10 0.30 0.45 1.66

2.0 2.80 0.30 0.45 0.76

7RB-6 1.0 2.10 0.20 0.45 0.19

2.0 2.80 0.20 0.45 0.50

7RB-7 1.0 0.90 0.20 0.45 0.08

7RB-9 1.0 7.30 0.00 0.45 0.00

TOTAL 107.70 Cum

F Seventh Floor roof Slab

   7SR-1 2.0 8.30 4.00 0.15 9.96

5.0 8.00 4.00 0.15 24.00

4.0 8.00 3.15 0.15 15.12

2.0 8.30 4.30 0.15 10.71

5.0 8.00 4.30 0.15 25.80

1.0 8.30 5.25 0.15 6.54

4.0 8.00 5.05 0.15 24.24

1.0 8.00 3.90 0.15 4.68

1.0 4.90 4.95 0.15 3.64

1.0 3.40 3.70 0.15 1.89

1.0 8.30 3.90 0.15 4.86

1.0 8.00 4.10 0.15 4.92

1.0 8.30 4.10 0.15 5.10

1.0 3.40 2.80 0.15 1.43

1.0 2.85 8.00 0.15 3.42

1.0 7.60 4.70 0.15 5.36

1.0 4.11 4.85 0.15 2.99

1.0 2.85 8.30 0.15 3.55

1.0 7.55 7.70 0.15 8.72

   7SR-2 1.0 8.30 4.75 0.15 5.91

1.0 8.30 3.75 0.15 4.67
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1.0 3.90 8.30 0.15 4.86

1.0 3.13 8.30 0.15 3.90

TOTAL 177.50 Cum

G Seventh Floor Stair Case 

   Stair case -1

    First flight

    Tread and Riser 12.0 0.02 1.50 0.42 Cum
    Vast slab 1.0 0.34 18.00 0.20 1.22 Cum
    Landing 1.0 1.50 3.30 0.20 0.99 Cum
    Second flight

    Tread and Riser 12.0 0.02 1.50 0.42 Cum
    Vast slab 1.0 0.34 18.00 0.20 1.22 Cum
    Landing 1.0 1.50 3.30 0.20 0.99 Cum
   Stair case -2

    First flight

    Tread and Riser 12.0 0.02 1.50 0.42 Cum
    Vast slab 1.0 0.34 18.00 0.20 1.22 Cum
    Landing 1.0 1.30 2.80 0.20 0.73 Cum
    Second flight

    Tread and Riser 12.0 0.02 1.50 0.42 Cum
    Vast slab 1.0 0.34 18.00 0.20 1.22 Cum
    Landing 1.0 1.30 2.80 0.20 0.73 Cum
   Stair case -3

    First flight

    Tread and Riser 12.0 0.02 1.50 0.42 Cum
    Vast slab 1.0 0.34 18.00 0.20 1.22 Cum
    Landing 1.0 1.50 3.30 0.20 0.99 Cum
    Second flight

    Tread and Riser 12.0 0.02 1.50 0.42 Cum
    Vast slab 1.0 0.34 18.00 0.20 1.22 Cum
    Landing 1.0 1.50 3.30 0.20 0.99 Cum
TOTAL 15.25 Cum
TOTAL R.C.C. WORK OF SEVENTH FLOOR, ROOF LEVEL 
: +34.50 MT.

357.53 Cum 6,434.00   2300342.64

54 5.32
Extra for R.C.C. work above floor two level for each floors or 
part thereof. 1% of respective item.

8% 357.53 Cum 514.72      184027.41
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Note :  If Excess/ less cement over the specified cement 
content used is payable/ recoverable separately)

55 5.28.1
Providing M-30 grade concrete instead of M-25 grade 
BMC/RMC. 

357.53 Cum 70.00        25027.04

Note : Cement content considered in M-30 is @ 340 kg/cum)

56 5.32
Extra for R.C.C. work above floor two level for each floors or 
part thereof. 1% of respective item.

8% 357.53 Cum 5.60          2002.16

5.31.2

Providing &laying machine mixed M30 designed mix concrete 
in     200 mm thick   Exposed concrete wall                                                                                                                     
using 12 mm film mesh water proof ply properly binded with 
12mm tie rod including  admixtures in recommended 
proportions as per IS 9103 to accelerate, retard setting of 
concrete, improve workability without impairing strength and 
durability as per direction of Engineer-in-charge.

Expose R.C.C. WALL 1.0 25.23 3.75 0.20 18.92 Cum
DEDUCTION 10.58 0.20 -2.12 Cum
TOTAL 16.81 Cum 6,434.40   108139.74

57 5.28.1
Providing M-30 grade concrete instead of M-25 grade 
BMC/RMC. 

Note : Cement content considered in M-30 is @ 340 kg/cum) 16.81 cum 70.00        1176.46

58 5.32
Extra for R.C.C. work above floor two level for each floors or 
part thereof. 1% of respective item.

8% 16.81 Cum 514.75      8651.18

8% 16.81 Cum 5.60          94.12

J. EIGHTH FLOOR :

59

Providing and laying in position ready mixed M-25 grade 
concrete for reinforced cement concrete work, using cement 
content as per approved design mix and manufactured in fully 
automatic batching plant and transported to site of work in 
transit mixer for all leads, having continuous agitated mixer, 
manufactured as per mix design of specified grade for 
reinforced cement concrete work, including pumping of 
R.M.C. from transit mixer to site of laying, excluding the cost 
of centering, shuttering, finishing and reinforcement, including 
cost of admixtures in recommended proportions as per IS : 
9103 to accelerate / retard setting of concrete, improve 
workability without impairing strength and durability as per 
direction of the Engineer - in - charge.

5.31
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
Note : Cement content considered in this item is @ 330 
kg/cum. Excess/ less cement used as per design mix is 
payable/ recoverable separately)

5.31.2
All works above plinth level and upto floor V level.

A
Columns above Eighth Floor level = +34.50MT. and upto 
Terrace level = + 38.25 MT. Level
    C-1 9.0 0.30 0.90 3.15 7.65

    C-2 8.0 0.30 0.60 3.15 4.54

    C-3 3.0 0.30 0.60 3.15 1.70

    C-5 4.0 0.30 0.80 3.15 3.02

    C-6 1.0 0.30 0.60 3.15 0.57

    C-7 1.0 0.30 0.60 3.15 0.57

    C-9 2.0 0.30 1.40 3.15 2.65

    C-10 5.0 0.30 3.40 3.15 16.07

    C-11 4.0 0.30 1.20 3.15 4.54

    C-12 2.0 0.30 0.60 3.15 1.13

TOTAL 42.43 Cum

B window sill

     Windows, W-1 5.0 2.00 0.60 0.10 0.60

     W-2 1.0 3.20 0.60 0.10 0.19

     W-3 2.0 2.30 0.60 0.10 0.28

     ventilators, V-1 3.0 1.00 0.60 0.10 0.18

TOTAL 1.25 Cum

C  Lintel

     FFL-1 5.0 2.40 0.20 0.10 0.24

     FFL-2 1.0 3.60 0.20 0.10 0.07

     FFL-3 2.0 2.70 0.20 0.10 0.11

     FFL-4 3.0 1.40 0.20 0.10 0.08

TOTAL 0.50 Cum

D weather shed

     Windows, W-1 5.0 2.40 0.00 0.10 0.00

     W-2 1.0 3.60 0.00 0.10 0.00

     W-3 2.0 2.70 0.00 0.10 0.00

     ventilators, V-1 3.0 1.40 0.00 0.10 0.00

5.31
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TOTAL 0.00 Cum

E Eighth floor roof Slab Beam

Beams in - X - Direction

8RB-1 1.0 7.40 0.40 0.55 1.63

1.0 6.20 0.40 0.55 1.36

8RB-2 1.0 3.93 0.40 0.45 0.71

20.0 7.40 0.40 0.45 26.64

1.0 4.49 0.40 0.45 0.81

8RB-3 15.0 7.40 0.30 0.15 5.00

1.0 4.90 0.30 0.15 0.22

1.0 4.21 0.30 0.15 0.19

1.0 4.49 0.30 0.15 0.20

2.0 7.20 0.30 0.15 0.65

2.0 6.70 0.30 0.15 0.60

8RB-5 3.0 3.10 0.30 0.15 0.42

2.0 1.50 0.30 0.15 0.14

1.0 2.76 0.30 0.15 0.12

1.0 4.24 0.30 0.15 0.19

8RB-6 1.0 2.80 0.20 0.45 0.25

8RB-7 1.0 0.90 0.20 0.45 0.08

8RB-8 2.0 2.40 0.30 0.55 0.79

1.0 5.50 0.30 0.55 0.91

1.0 6.20 0.30 0.55 1.02

Beams in - Y - Direction

8RB-1 4.0 7.40 0.40 0.55 6.51

6.0 7.25 0.40 0.55 9.57

6.0 7.15 0.40 0.55 9.44

3.0 7.30 0.40 0.55 4.82

8RB-2 1.0 4.21 0.40 0.45 0.76

1.0 7.30 0.40 0.45 1.31

8RB-3 3.0 7.30 0.30 0.15 0.99

1.0 4.10 0.30 0.15 0.18

2.0 7.30 0.40 0.15 0.88

8RB-4 1.0 5.50 0.40 0.15 0.33

8RB-5 1.0 4.50 0.30 0.15 0.20

1.0 3.30 0.30 0.15 0.15
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2.0 2.50 0.30 0.15 0.23

3.0 3.14 0.30 0.15 0.42

1.0 2.20 0.30 0.15 0.10

3.0 4.10 0.30 0.15 0.55

2.0 2.80 0.30 0.15 0.25

8RB-6 1.0 2.10 0.20 0.45 0.19

2.0 2.80 0.20 0.45 0.50

8RB-7 1.0 0.90 0.20 0.45 0.08

8RB-9 1.0 7.30 0.00 0.45 0.00

TOTAL 79.39 Cum

F Eighth Floor roof Slab

   8SR-1 2.0 8.30 4.00 0.15 9.96

5.0 8.00 4.00 0.15 24.00

4.0 8.00 3.15 0.15 15.12

2.0 8.30 4.30 0.15 10.71

5.0 8.00 4.30 0.15 25.80

1.0 8.30 5.25 0.15 6.54

4.0 8.00 5.05 0.15 24.24

1.0 8.00 3.90 0.15 4.68

1.0 4.90 4.95 0.15 3.64

1.0 3.40 3.70 0.15 1.89

1.0 8.30 3.90 0.15 4.86

1.0 8.00 4.10 0.15 4.92

1.0 8.30 4.10 0.15 5.10

1.0 3.40 2.80 0.15 1.43

1.0 2.85 8.00 0.15 3.42

1.0 7.60 4.70 0.15 5.36

1.0 4.11 4.85 0.15 2.99

1.0 2.85 8.30 0.15 3.55

1.0 7.55 7.70 0.15 8.72

1.0 8.30 4.75 0.15 5.91

1.0 8.30 3.75 0.15 4.67

1.0 3.90 8.30 0.15 4.86

1.0 3.13 8.30 0.15 3.90

TOTAL 186.25 Cum
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G Eighth Floor Stair Case 

   Stair case -1

    First flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.50 3.30 0.20 0.99

    Second flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.50 3.30 0.20 0.99

   Stair case -2

    First flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.30 2.80 0.20 0.73

    Second flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.30 2.80 0.20 0.73

   Stair case -3

    First flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.50 3.30 0.20 0.99

    Second flight

    Tread and Riser 12.0 0.02 1.50 0.42

    Vast slab 1.0 0.34 18.00 0.20 1.22

    Landing 1.0 1.50 3.30 0.20 0.99

TOTAL 15.25 Cum
TOTAL R.C.C. WORK OF EIGHTH FLOOR; ROOF LEVEL : 
+38.25 MT.

325.07 Cum 6,434.00   2091507.55

60 5.32
Extra for R.C.C. work above floor two level for each floors or 
part thereof. 1% of respective item.

9% 325.07 Cum 579.06      188235.68

61 5.28.1
Providing M-30 grade concrete instead of M-25 grade 
BMC/RMC. 

325.07 Cum 70.00        22754.98
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Note : Cement content considered in M-30 is @ 340 kg/cum)

62 5.32
Extra for R.C.C. work above floor two level for each floors or 
part thereof. 1% of respective item.

9% 325.07 Cum 6.30          2047.95

63 5.31

Providing and laying in position ready mixed M-25 grade 
concrete for reinforced cement concrete work, using cement 
content as per approved design mix and manufactured in fully 
automatic batching plant and transported to site of work in 
transit mixer for all leads, having continuous agitated mixer, 
manufactured as per mix design of specified grade for 
reinforced cement concrete work, including pumping of 
R.M.C. from transit mixer to site of laying, excluding the cost 
of centering, shuttering, finishing and reinforcement, including 
cost of admixtures in recommended proportions as per IS : 
9103 to accelerate / retard setting of concrete, improve 
workability without impairing strength and durability as per 
direction of the Engineer - in - charge.
Note : Cement content considered in this item is @ 330 
kg/cum. Excess/ less cement used as per design mix is 
payable/ recoverable separately)

64 5.31.2 All works above plinth level and upto floor V level.

 providing &laying machine mixed M30 designed mix concrete 
in     200 mm thick   Exposed concrete wall                                                                                                                     
using 12 mm film mesh water proof ply properly binded with 
12mm tie rod including                admixtures in recommended 
proportions as per IS 9103 to accelerate, retard setting of 
concrete, improve workability without impairing strength and 
durability as per direction of Engineer-in-charge.

Expose R.C.C. WALL 1.0 25.23 3.75 0.20 18.92 Cum
DEDUCTION 12.53 0.20 -2.51 Cum
TOTAL 16.42 Cum 6,434.40   105630.33

65 5.28.1
Providing M-30 grade concrete instead of M-25 grade 
BMC/RMC. 

Note : Cement content considered in M-30 is @ 340 kg/cum) 16.42 70.00        1149.16

66 5.32
Extra for R.C.C. work above floor two level for each floors or 
part thereof. 1% of respective item.

9% 16.42 Cum 585.40      9610.15

9% 16.42 6.30          103.42
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67 K. Stair Case Tower & Lift Machine Room At Terrace Level:

Providing and laying in position ready mixed M-25 grade 
concrete for reinforced cement concrete work, using cement 
content as per approved design mix and manufactured in fully 
automatic batching plant and transported to site of work in 
transit mixer for all leads, having continuous agitated mixer, 
manufactured as per mix design of specified grade for 
reinforced cement concrete work, including pumping of 
R.M.C. from transit mixer to site of laying, excluding the cost 
of centering, shuttering, finishing and reinforcement, including 
cost of admixtures in recommended proportions as per IS : 
9103 to accelerate / retard setting of concrete, improve 
workability without impairing strength and durability as per 
direction of the Engineer - in - charge.

Note : Cement content considered in this item is @ 330 
kg/cum. Excess/ less cement used as per design mix is 
payable/ recoverable separately)

5.31.2 All works above plinth level and upto floor V level.

A
Columns above Terrace Floor and upto Parapet wall, 1.2 MT 
ht.
      At Eighth floor roof level (Terrace Level)

    C-1 9.0 0.30 0.90 1.20 2.92

    C-2 8.0 0.30 0.60 1.20 1.73

    C-3 3.0 0.30 0.60 1.20 0.65

    C-5 3.0 0.30 0.80 1.20 0.86

    C-6 1.0 0.30 0.60 1.20 0.22

    C-7 1.0 0.30 0.60 1.20 0.22

    C-9 2.0 0.30 1.40 1.20 1.01

    C-10 5.0 0.30 3.40 1.20 6.12

    C-11 4.0 0.30 1.20 1.20 1.73

    C-12 2.0 0.30 0.60 1.20 0.43

TOTAL 15.88 Cum

A-1     Stair case & Lift room columns

    C-5 1.0 0.30 0.80 3.00 0.72

    C-7 1.0 0.30 0.60 3.00 0.54

    C-9 2.0 0.30 1.40 3.00 2.52

    C-10 5.0 0.30 3.40 3.00 15.30

    C-11 4.0 0.30 1.20 3.00 4.32 Cum

5.31
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TOTAL 

B     Stair case & Lift room Beams

    Beams in X- Direction

    TB-3 2.0 6.70 0.30 0.45 1.81

1.0 6.20 0.30 0.45 0.84

1.0 4.90 0.30 0.45 0.66

4.0 6.70 0.30 0.45 3.62

    TB-5 2.0 3.20 0.30 0.45 0.86

1.0 3.10 0.30 0.45 0.42

    TB-6 3.0 2.10 0.30 0.45 0.85

    TB-8 1.0 5.50 0.30 0.55 0.91

1.0 6.20 0.30 0.55 1.02

3.0 2.20 0.30 0.55 1.09

    Beams in Y- Direction

    TB-1 1.0 7.30 0.40 0.55 1.61

    TB-5 3.0 3.30 0.30 0.45 1.34

2.0 2.20 0.30 0.45 0.59

1.0 2.80 0.30 0.45 0.38

3.0 2.20 0.30 0.45 0.89

    TB-6 2.0 2.80 0.20 0.45 0.50

2.0 2.20 0.20 0.45 0.40

    TB-8 4.0 1.70 0.20 0.45 0.61

    TB-9 2.0 1.70 0.20 0.45 0.31

C     Stair case & Lift room Slab

    S-1 1.0 7.00 3.90 0.20 5.46

1.0 6.80 3.90 0.20 5.30

1.0 6.40 3.40 0.20 4.35

1.0 5.60 2.80 0.20 3.14

1.0 7.30 5.10 0.20 7.45

   S-2 1.0 2.80 5.60 0.15 2.35

   S-3 1.0 7.30 5.10 0.15 5.58

D window sill, Stair case Tower

     W-3 2.0 1.80 0.20 0.10 0.07

     W-4 2.0 1.60 0.20 0.10 0.06

     W-5 2.0 1.60 0.20 0.10 0.06
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TOTAL 75.94
TOTAL R.C.C. WORK OF EIGHTH FLOOR; ROOF LEVEL : 
+38.25 MT.

91.81 Cum 6,434.00   590718.41

69 5.32
Extra for R.C.C. work above floor two level for each floors or 
part thereof. 1% of respective item.

10% 91.81 Cum 643.40      59071.84

70 5.28.1
Providing M-30 grade concrete instead of M-25 grade 
BMC/RMC. 

91.81 Cum 70.00        6426.84

Note : Cement content considered in M-30 is @ 340 kg/cum)

71 5.32
Extra for R.C.C. work above floor two level for each floors or 
part thereof. 1% of respective item.

10% 91.81 Cum 7.00          642.68

72

Providing and laying in position ready mixed M-25 grade 
concrete for reinforced cement concrete work, using cement 
content as per approved design mix and manufactured in fully 
automatic batching plant and transported to site of work in 
transit mixer for all leads, having continuous agitated mixer, 
manufactured as per mix design of specified grade for 
reinforced cement concrete work, including pumping of 
R.M.C. from transit mixer to site of laying, excluding the cost 
of centering, shuttering, finishing and reinforcement, including 
cost of admixtures in recommended proportions as per IS : 
9103 to accelerate / retard setting of concrete, improve 
workability without impairing strength and durability as per 
direction of the Engineer - in - charge.
Note : Cement content considered in this item is @ 330 
kg/cum. Excess/ less cement used as per design mix is 
payable/ recoverable separately)

5.31.2
All works above plinth level and upto floor V level.

Expose R.C.C. WALL 1.0 32.03 7.00 0.20 44.84

DEDUCTION 19.31 0.20 -3.86

40.98 Cum 6,434.40   263681.71

73 5.32
Extra for R.C.C. work above floor two level for each floors or 
part thereof. 1% of respective item.

10% 21.95 Cum 650.44      14279.48

11% 19.03 Cum 707.78      13466.60
74 5.28 Extra for providing richer mixes at all floor levels. 

5.31
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Note :  If Excess/ less cement over the specified cement 
content used is payable/ recoverable separately)

5.28.1
Providing M-30 grade concrete instead of M-25 grade 
BMC/RMC. 

40.98 Cum 70.00        2868.60

Note : Cement content considered in M-30 is @ 340 kg/cum)

75 5.9
Centering and shuttering including strutting, propping etc. and 
removal of form for :

Above Plinth Level
A. Stilt Parking Floor:

5.9.21

Lintels, beams, columns, girders, bressumers and cantilevers 
with water proof ply 12mm thick (item to be executed with 
prior permission of S.E. in case of B & R works and from 
Additional Project Director in case of PIU works)

Columns above Stilt Parking Floor level = +0.15MT. and upto 
Podium floor level = + 3.25 MT. Level

    C-1 12.0 2.40 3.10 89.28

    C-2 9.0 1.80 3.10 50.22

    C-3 3.0 1.80 3.10 16.74

    C-4 10.0 2.00 3.10 62.00

    C-5 9.0 2.20 3.10 61.38

    C-6 3.0 1.80 3.10 16.74

    C-7 5.0 1.80 3.10 27.90

    C-8 2.0 1.80 3.10 11.16

    C-9 2.0 3.40 3.10 21.08

    C-10 5.0 7.40 3.10 114.70

    C-11 4.0 3.00 3.10 37.20

    C-12 16.0 1.80 3.10 89.28

    C-13 4.0 1.80 3.10 22.32

    C-14 6.0 2.00 3.10 37.20

TOTAL 657.20 Sqm

Windows / Openings seal Projection

     Windows, W-2' 2.0 1.46 0.10 0.29

     W-3' 2.0 2.34 0.10 0.47

     W-7 2.0 7.40 0.10 1.48
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     ventilators, V-1 2.0 3.00 0.10 0.60

TOTAL 2.84 Sqm

Lintel

     Windows, W-2' 2.0 1.86 0.10 0.37

     W-3' 2.0 2.74 0.10 0.55

     W-7 2.0 7.80 0.10 1.56

     ventilators, V-1 2.0 3.40 0.10 0.68

TOTAL 3.16 Sqm

weather shed

     Windows, W-2' 1.0 1.86 0.60 1.12

     Sides 1.0 1.20 0.10 0.12

     W-3' 1.0 2.74 0.60 1.64

     Sides 1.0 1.20 0.10 0.12

     W-7 1.0 7.80 0.60 4.68

     Sides 1.0 1.20 0.10 0.12

     ventilators, V-1 1.0 3.40 0.60 2.04

     Sides 1.0 1.20 0.10 0.12

TOTAL 9.96 Sqm

Stilt floor roof Slab Beams

Beams in - X - Direction

SRB-1 2.0 7.40 0.55 8.14

2.0 6.20 0.55 6.82

SRB-2 2.0 8.26 0.45 7.43

2.0 7.64 0.45 6.88

2.0 3.93 0.45 3.54

2.0 4.87 0.45 4.38

6.0 5.59 0.45 15.09

2.0 4.21 0.45 3.79

4.0 4.49 0.45 8.08

66.0 7.40 0.45 219.78

2.0 3.83 0.45 3.45

2.0 3.37 0.45 3.03

SRB-3 2.0 9.69 0.45 8.72

60.0 7.40 0.45 199.80
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2.0 5.50 0.45 4.95

4.0 4.21 0.45 7.58

2.0 4.90 0.45 4.41

2.0 5.81 0.45 5.23

2.0 5.59 0.45 5.03

4.0 6.70 0.45 12.06

2.0 6.20 0.45 5.58

2.0 4.49 0.45 4.04

2.0 2.15 0.45 1.94

SRB-4 6.0 0.90 0.45 2.43

2.0 3.93 0.45 3.54

SRB-5 6.0 3.10 0.45 8.37

4.0 1.50 0.45 2.70

2.0 1.27 0.45 1.14

2.0 4.25 0.45 3.83

2.0 2.89 0.45 2.60

SRB-6 2.0 3.10 0.45 2.79

SRB-7 6.0 0.90 0.45 2.43

SRB-8 2.0 6.20 0.90 11.16

Beams in - Y - Direction

SRB-1 14.0 7.25 0.55 55.83

2.0 7.40 0.55 8.14

24.0 7.15 0.55 94.38

18.0 7.30 0.55 72.27

SRB-2 8.0 7.30 0.45 26.28

4.0 4.90 0.45 8.82

2.0 3.14 0.45 2.83

2.0 4.10 0.45 3.69

SRB-3 2.0 4.10 0.45 3.69

4.0 7.30 0.45 13.14

SRB-4 8.0 3.40 0.45 12.24

2.0 1.64 0.45 1.48

2.0 2.56 0.45 2.30

2.0 1.75 0.45 1.58

SRB-5 2.0 4.50 0.45 4.05

2.0 3.30 0.45 2.97

6.0 2.20 0.45 5.94
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6.0 3.14 0.45 8.48

4.0 4.10 0.45 7.38

4.0 2.80 0.45 5.04

10.0 2.45 0.45 11.03

SRB-6 4.0 2.10 0.45 3.78

4.0 2.80 0.45 5.04

SRB-7 2.0 0.90 0.45 0.81

SRB-12 4.0 7.25 1.73 50.03

Beams in - Inclined - Direction

SRB-2 2.0 8.83 0.45 7.95

4.0 9.18 0.45 16.52

SRB-3 4.0 7.57 0.45 13.63

SRB-5 2.0 3.00 0.45 2.70

2.0 5.00 0.45 4.50

2.0 3.08 0.45 2.77

2.0 2.65 0.45 2.39

Ramp Beam-B-1 2.0 4.60 0.55 5.06

2.0 2.15 0.55 2.37

4.0 7.30 0.55 16.06

2.0 7.25 0.55 7.98

8.0 7.40 0.55 32.56

Ramp Beam-B-2 8.0 4.20 0.25 8.40

TOTAL 1124.80 Sqm
TOTAL 1797.96 Sqm 343.00      616701.31

5.9.20 : 

Suspended floors, roofs, landings, balconies and access 
platform. with water proof ply 12mm thick. (item to be 
executed with prior permission of S.E. in case of B & R works 
and from Additional Project Director in case of PIU works)

Stilt Floor roof Slab

    SFRS-1 2.0 8.30 4.00 66.40

23.0 8.00 4.00 736.00

1.0 8.30 5.25 43.58

6.0 8.00 3.90 187.20

8.0 8.00 4.10 262.40

1.0 4.90 4.95 24.26

1.0 3.40 3.70 12.58
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
1.0 3.40 2.80 9.52

1.0 4.95 8.00 39.60

1.0 7.60 4.70 35.72

1.0 4.95 7.70 38.12

1.0 4.55 8.00 36.40

1.0 4.95 2.96 14.65

2.0 8.00 4.10 65.60

2.0 8.00 5.20 83.20

5.0 8.00 4.30 172.00

1.0 4.15 1.90 7.89

1.0 2.68 8.00 21.40

1.0 4.00 6.00 24.00

1.0 6.00 4.55 27.30

1.0 4.00 6.50 26.00

1.0 6.00 3.75 22.50

1.0 7.75 5.10 39.53

1.0 5.10 3.10 15.81

1.0 3.51 8.00 28.08

1.0 4.70 7.45 35.02

1.0 8.00 8.00 64.00

1.0 3.90 8.00 31.20

1.0 7.75 6.80 52.70

1.0 3.20 3.20 10.24

2.0 8.00 3.20 51.20

1.0 8.30 3.20 26.56

1.0 4.80 8.10 38.88

1.0 3.13 2.20 6.89

    SFRS-2 1.0 3.13 6.05 18.94

    SFRS-3 1.0 7.55 7.70 58.14

    Ramp

   Outer Ramp

    Ramp-1 1.0 9.10 5.30 48.23

1.0 27.15 4.80 130.32

   Inner Ramp

    Ramp-2 1.0 32.10 4.80 154.08

1.0 4.60 3.00 13.80
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
Stilt Floor roof Slab side

    SFRS-1 2.0 24.60 0.15 7.38

23.0 24.00 0.15 82.80

1.0 27.10 0.15 4.07

6.0 23.80 0.15 21.42

8.0 24.20 0.15 29.04

1.0 19.70 0.15 2.96

1.0 14.20 0.15 2.13

1.0 12.40 0.15 1.86

1.0 25.90 0.15 3.89

1.0 24.60 0.15 3.69

1.0 25.30 0.15 3.80

1.0 25.10 0.15 3.77

1.0 15.82 0.15 2.37

2.0 24.20 0.15 7.26

2.0 26.40 0.15 7.92

5.0 24.60 0.15 18.45

1.0 12.10 0.15 1.82

1.0 21.35 0.15 3.20

1.0 20.00 0.15 3.00

1.0 21.10 0.15 3.17

1.0 21.00 0.15 3.15

1.0 19.50 0.15 2.93

1.0 25.70 0.15 3.86

1.0 16.40 0.15 2.46

1.0 23.02 0.15 3.45

1.0 24.30 0.15 3.65

1.0 32.00 0.15 4.80

1.0 23.80 0.15 3.57

1.0 29.10 0.15 4.37

1.0 12.80 0.15 1.92

2.0 22.40 0.15 6.72

1.0 23.00 0.15 3.45

1.0 25.80 0.15 3.87

1.0 10.66 0.15 1.60

    SFRS-2 1.0 18.36 0.15 2.75

    SFRS-3 1.0 30.50 0.25 7.63
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
    Ramp

   Outer Ramp

    Ramp-1 1.0 28.80 0.18 5.04

1.0 63.90 0.18 11.18

   Inner Ramp 0.0 0.00 0.00 0.00

    Ramp-2 1.0 73.80 0.18 12.92

1.0 15.20 0.18 2.66

TOTAL 3085.83 Sqm
TOTAL 3085.83 Sqm 381.00      1175700.66

5.9.7 Stairs, (excluding landings) except spiral-staircases.

Stilt Floor Stair Case

   Stair case -1

    First flight

    Tread and Riser 9.0 0.15 1.50 2.03 Sqm
    Vast slab 0.0 0.00 0.00 0.00 Sqm

2.0 2.75 1.50 8.25 Sqm
    Landing 1.0 2.10 3.30 6.93 Sqm
    Second flight

    Tread and Riser 9.0 0.15 1.50 2.03 Sqm
    Vast slab 0.0 0.00 0.00 0.00 Sqm

2.0 2.75 1.50 8.25 Sqm
    Landing 1.0 2.10 3.30 6.93 Sqm
   Stair case -2

    First flight

    Tread and Riser 9.0 0.15 1.50 2.03 Sqm
    Vast slab 0.0 0.00 0.00 0.00 Sqm

2.0 2.75 1.50 8.25 Sqm
    Landing 1.0 1.90 2.80 5.32 Sqm
    Second flight

    Tread and Riser 9.0 0.15 0.15 0.20 Sqm
    Vast slab 0.0 0.00 0.00 0.00 Sqm

2.0 2.75 1.50 8.25 Sqm
    Landing 1.0 1.90 2.80 5.32 Sqm
   Stair case -3

    First flight

    Tread and Riser 9.0 0.02 1.50 0.32 Sqm
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
    Vast slab 0.0 0.00 0.00 0.00 Sqm

2.0 2.75 1.50 8.25 Sqm
    Landing 1.0 2.10 3.30 6.93 Sqm
    Second flight

    Tread and Riser 9.0 0.02 1.50 0.32 Sqm
    Vast slab 0.0 0.00 0.00 0.00 Sqm

2.0 2.75 1.50 8.25 Sqm
    Landing 1.0 2.10 3.30 6.93 Sqm

94.77 Sqm

Ramp

   Sloping Slab

   Outer Ramp

    Ramp-1 1.0 9.51 4.50 42.77 Sqm
1.0 27.07 4.50 121.79 Sqm

    Inner Ramp

    Ramp-2 1.0 27.20 4.50 122.40 Sqm
1.0 8.54 4.50 38.43 Sqm

325.40 Sqm

     Sloping Beams

     Ramp Beam-B-1 10.0 7.57 0.53 39.74 Sqm
2.0 4.20 0.53 4.41 Sqm
2.0 3.00 0.53 3.15 Sqm
2.0 3.10 0.53 3.26 Sqm
2.0 2.28 0.53 2.39 Sqm

     Ramp Beam-B-2 8.0 4.50 0.23 8.10 Sqm
TOTAL 61.05 Sqm
TOTAL 481.22 Sqm 332.00      159763.65

B. B. PODIUM FLOOR :

5.9.21

 Lintels, beams, columns, girders, bressumers and cantilevers 
with water proof ply 12mm thick (item to be executed with 
prior permission of S.E. in case of B & R works and from 
Additional Project Director in case of PIU works)

Columns above Podium Floor level = +3.25MT. and upto First 
floor level = + 8.25 MT. Level
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
    C-1 12.0 2.40 5.00 144.00

    C-2 9.0 1.80 5.00 81.00

    C-3 3.0 1.80 5.00 27.00

    C-4 10.0 2.00 5.00 100.00

    C-5 9.0 2.20 5.00 99.00

    C-6 3.0 1.80 5.00 27.00

    C-8 2.0 1.80 5.00 18.00

    C-9 2.0 3.40 5.00 34.00

    C-10 5.0 7.40 5.00 185.00

    C-11 4.0 3.00 5.00 60.00

    C-12 16.0 1.80 5.00 144.00

    C-13 4.0 1.80 5.00 36.00

    C-14 6.0 2.00 5.00 60.00

1015.00 Sqm

window sill

     Windows, W-1 10.0 2.00 0.10 2.00

     W-2 2.0 3.20 0.10 0.64

     W-3 4.0 2.30 0.10 0.92

     ventilators, V-1 6.0 1.00 0.10 0.60

4.16 Sqm

Lintel

     FFL-1 10.0 2.40 0.10 2.40

     FFL-2 2.0 3.60 0.10 0.72

     FFL-3 4.0 2.70 0.10 1.08

     FFL-4 6.0 3.40 0.10 2.04

6.24 Sqm
weather shed

     Windows, W-1 5.0 2.40 0.60 7.20

     Sides 5.0 1.20 0.10 0.60

     W-2 1.0 3.60 0.60 2.16

     Sides 1.0 1.20 0.10 0.12

     W-3 2.0 2.70 0.60 3.24

     Sides 2.0 1.20 0.10 0.24

     ventilators, V-1 3.0 1.40 0.60 2.52

     Sides 3.0 1.20 0.10 0.36
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
16.44 Sqm

Podium floor roof Slab Beams

Beams in - X - Direction

PRB-1 2.0 7.40 0.55 8.14

2.0 6.20 0.55 6.82

PRB-2 2.0 8.26 0.45 7.43

2.0 7.64 0.45 6.88

2.0 3.93 0.45 3.54

2.0 4.87 0.45 4.38

6.0 5.59 0.45 15.09

2.0 6.08 0.45 5.47

2.0 4.21 0.45 3.79

4.0 4.49 0.45 8.08

74.0 7.40 0.45 246.42

2.0 3.83 0.45 3.45

PRB-3 2.0 7.20 0.45 6.48

62.0 7.40 0.45 206.46

2.0 5.50 0.45 4.95

4.0 4.21 0.45 7.58

4.0 4.90 0.45 8.82

2.0 5.81 0.45 5.23

2.0 5.59 0.45 5.03

4.0 6.70 0.45 12.06

PRB-4 6.0 0.90 0.45 2.43

2.0 3.93 0.45 3.54

PRB-5 6.0 3.10 0.45 8.37

4.0 1.50 0.45 2.70

2.0 1.27 0.45 1.14

2.0 4.25 0.45 3.83

PRB-6 2.0 3.10 0.45 2.79

PRB-7 6.0 0.90 0.45 2.43

Beams in - Y - Direction

PRB-1 24.0 7.25 0.45 78.30

18.0 7.40 0.45 59.94

24.0 7.15 0.45 77.22

18.0 7.30 0.45 59.13
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
PRB-2 4.0 7.30 0.45 13.14

4.0 4.90 0.45 8.82

PRB-3 4.0 7.30 0.45 13.14

2.0 4.10 0.45 3.69

PRB-4 8.0 3.40 0.45 12.24

2.0 1.64 0.45 1.48

2.0 2.56 0.45 2.30

2.0 1.75 0.45 1.58

PRB-5 2.0 4.50 0.45 4.05

2.0 3.30 0.45 2.97

6.0 2.20 0.45 5.94

6.0 3.14 0.45 8.48

4.0 4.10 0.45 7.38

4.0 2.80 0.45 5.04

PRB-6 4.0 2.10 0.45 3.78

4.0 2.80 0.45 5.04

PRB-7 2.0 0.90 0.45 0.81

Beams in - Inclined - Direction

PRB-2 2.0 8.83 0.45 7.95

PRB-3 10.0 7.57 0.45 34.07

PRB-5 2.0 3.00 0.45 2.70

PRB-9 2.0 5.13 0.50 5.13

PRB-10 2.0 4.09 0.35 2.86

2.0 6.43 0.35 4.50

2.0 4.30 0.35 3.01

2.0 6.24 0.35 4.37

1042.37 Sqm
Total 2084.21 Sqm 343.00      714885.06

5.9.20

Suspended floors, roofs, landings, balconies and access 
platform. with water proof ply 12mm thick. (item to be 
executed with prior permission of S.E. in case of B & R works 
and from Additional Project Director in case of PIU works)

Podium Floor roof Slab

    PFRS-1 2.0 8.30 4.00 66.40

18.0 8.00 4.00 576.00
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
1.0 8.30 5.25 43.58

6.0 8.00 3.90 187.20

8.0 8.00 4.10 262.40

1.0 4.90 4.95 24.26

1.0 3.40 3.70 12.58

1.0 3.40 2.80 9.52

1.0 4.95 8.00 39.60

1.0 7.60 4.70 35.72

1.0 4.80 4.55 21.84

1.0 4.95 7.70 38.12

2.0 7.55 3.85 58.14

1.0 4.53 8.00 36.24

1.0 4.95 2.96 14.65

2.0 8.00 4.10 65.60

2.0 8.00 5.20 83.20

4.0 8.00 4.30 137.60

2.0 6.80 3.85 52.36

    PFRS-2 1.0 4.15 1.90 7.89

1.0 2.68 8.00 21.40

4.0 8.00 4.30 137.60

1.0 7.53 4.30 32.36

1.0 28.25 4.95 139.84

1.0 4.00 6.00 24.00

1.0 6.00 4.55 27.30

1.0 4.00 6.50 26.00

1.0 6.00 3.75 22.50

1.0 3.80 3.55 13.49

1.0 7.75 5.10 39.53

1.0 5.10 3.10 15.81

1.0 8.30 5.20 43.16

1.0 8.30 4.00 33.20

1.0 8.30 4.30 35.69

1.0 3.58 8.30 29.67

1.0 3.51 8.00 28.08

1.0 4.70 7.45 35.02

1.0 8.00 8.00 64.00

10.0 8.00 4.00 320.00
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
1.0 3.13 8.00 25.04

1.0 3.90 8.00 31.20

2917.75 Sqm

f-1. Podium Floor roof Slab side

    PFRS-1 2.0 24.60 0.15 7.38

18.0 24.00 0.15 64.80

1.0 27.10 0.15 4.07

6.0 23.80 0.15 21.42

8.0 24.20 0.15 29.04

1.0 19.70 0.15 2.96

1.0 14.20 0.15 2.13

1.0 12.40 0.15 1.86

1.0 25.90 0.15 3.89

1.0 24.60 0.15 3.69

1.0 18.70 0.15 2.81

1.0 25.30 0.15 3.80

2.0 22.80 0.15 6.84

1.0 25.06 0.15 3.76

1.0 15.82 0.15 2.37

2.0 24.20 0.15 7.26

2.0 26.40 0.15 7.92

4.0 24.60 0.15 14.76

2.0 21.30 0.15 6.39

    PFRS-2 1.0 12.10 0.15 1.82

1.0 21.35 0.15 3.20

4.0 24.60 0.15 14.76

1.0 23.65 0.15 3.55

1.0 66.40 0.15 9.96

1.0 20.00 0.15 3.00

1.0 21.10 0.15 3.17

1.0 21.00 0.15 3.15

1.0 19.50 0.15 2.93

1.0 14.70 0.15 2.21

1.0 25.70 0.15 3.86

1.0 16.40 0.15 2.46

1.0 27.00 0.15 4.05
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
1.0 24.60 0.15 3.69

1.0 25.20 0.15 3.78

1.0 23.75 0.15 3.56

1.0 23.02 0.15 3.45

1.0 24.30 0.15 3.65

1.0 32.00 0.15 4.80

10.0 24.00 0.15 36.00

1.0 22.26 0.15 3.34

1.0 23.80 0.15 3.57

321.06 Sqm
3238.82 Sqm 381.00      1233988.90

5.9.7 : Stairs, (excluding landings) except spiral-staircases.

Podium Floor Stair Case -First stage

   Stair case -1

    First flight

    Tread and Riser 9.0 0.15 1.50 2.03

    Vast slab 1.0 1.50 2.75 4.13

    Landing 1.0 2.10 3.30 6.93

    Second flight

    Tread and Riser 9.0 0.15 1.50 2.03

    Vast slab 1.0 1.50 2.75 4.13

    Landing 1.0 2.10 3.30 6.93

   Stair case -2

    First flight

    Tread and Riser 9.0 0.15 1.50 2.03

    Vast slab 1.0 1.50 2.75 4.13

    Landing 1.0 1.90 2.80 5.32

    Second flight

    Tread and Riser 9.0 0.15 1.50 2.03

    Vast slab 1.0 1.50 2.75 4.13

    Landing 1.0 1.90 2.80 5.32

   Stair case -3

    First flight

    Tread and Riser 9.0 0.02 1.50 0.32

    Vast slab 1.0 1.50 2.75 4.13

    Landing 1.0 2.10 3.30 6.93
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
    Second flight

    Tread and Riser 9.0 0.02 1.50 0.32

    Vast slab 1.0 1.50 2.75 4.13

    Landing 1.0 2.10 3.30 6.93

71.84

Podium Floor Stair Case -Second stage

   Stair case -1

    First flight

    Tread and Riser 8.0 0.15 1.50 1.80

    Vast slab 1.0 1.50 2.75 4.13

    Landing 1.0 2.10 3.30 6.93

    Second flight

    Tread and Riser 8.0 0.15 1.50 1.80

    Vast slab 1.0 1.50 2.75 4.13

    Landing 1.0 2.10 3.30 6.93

   Stair case -2

    First flight

    Tread and Riser 8.0 0.15 1.50 1.80

    Vast slab 1.0 1.50 2.75 4.13

    Landing 1.0 1.90 2.80 5.32

    Second flight

    Tread and Riser 8.0 0.15 1.50 1.80

    Vast slab 1.0 1.50 2.75 4.13

    Landing 1.0 1.90 2.80 5.32

   Stair case -3

    First flight

    Tread and Riser 8.0 0.15 1.50 1.80

    Vast slab 1.0 1.50 2.75 4.13

    Landing 1.0 2.10 3.30 6.93

    Second flight

    Tread and Riser 8.0 0.15 1.50 1.80

    Vast slab 1.0 1.50 2.75 4.13

    Landing 1.0 2.10 3.30 6.93

73.91 Sqm
Total 145.75 Sqm 332.00      48389.60
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount

76 5.1

Extra for additional height in centering, shuttering where ever 
required with adequate bracing, propping etc. including cost 
of deshuttering and decentering at all levels, over a height of 
3.6 metre, for every additional height of 1 metre or part 
thereof (Plan area to be measured)

5.10.1 Suspended floors, roofs, landing, beams and balconies
Extra for height above 3.6 MT. and up to 5 MT. 4355.10 Sqm 107.00      465995.59

5.9.21

 Lintels, beams, columns, girders, bressumers and cantilevers 
with water proof ply 12mm thick (item to be executed with 
prior permission of S.E. in case of B & R works and from 
Additional Project Director in case of PIU works)

Columns above First Floor level = +8.25MT. and upto Second 
floor level = + 12.00 MT. Level

    C-1 12.0 2.40 3.75 108.00

    C-2 9.0 1.80 3.75 60.75

    C-3 3.0 1.80 3.75 20.25

    C-5 9.0 2.20 3.75 74.25

    C-6 2.0 1.80 3.75 13.50

    C-7 5.0 1.80 3.75 33.75

    C-8 1.0 1.80 3.75 6.75

    C-9 2.0 3.40 3.75 25.50

    C-10 5.0 7.40 3.75 138.75

    C-11 4.0 3.00 3.75 45.00

    C-12 2.0 1.80 3.75 13.50

540.00 Sqm

window sill

     Windows, W-1 10.0 2.00 0.10 2.00

     W-2 2.0 3.20 0.10 0.64

     W-3 4.0 2.30 0.10 0.92

     ventilators, V-1 6.0 1.00 0.10 0.60

4.16 Sqm

Lintel

     FFL-1 10.0 2.40 0.10 2.40
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
     FFL-2 2.0 3.60 0.10 0.72

     FFL-3 4.0 2.70 0.10 1.08

     FFL-4 6.0 1.40 0.10 0.84

5.04 Sqm

Weather shed

     Windows, W-1 10.0 2.40 0.10 2.40

     W-2 2.0 3.60 0.10 0.72

     W-3 4.0 2.70 0.10 1.08

     ventilators, V-1 6.0 1.40 0.10 0.84

5.04 Sqm

First floor roof Slab Beams

Beams in - X - Direction

FRB-1 2.0 7.40 0.55 8.14

2.0 6.20 0.55 6.82

FRB-2 2.0 3.93 0.45 3.54

60.0 7.40 0.45 199.80

2.0 4.49 0.45 4.04

2.0 4.58 0.45 4.12

FRB-3 42.0 7.40 0.45 139.86

2.0 4.90 0.45 4.41

2.0 4.21 0.45 3.79

4.0 6.70 0.45 12.06

2.0 4.49 0.45 4.04

2.0 4.58 0.45 4.12

FRB-4 2.0 3.93 0.45 3.54

FRB-5 6.0 3.10 0.45 8.37

4.0 1.50 0.45 2.70

2.0 2.76 0.45 2.48

2.0 4.24 0.45 3.82

FRB-6 2.0 2.80 0.45 2.52

FRB-7 2.0 0.90 0.45 0.81

FRB-8 4.0 2.40 0.55 5.28

2.0 5.50 0.55 6.05

2.0 6.20 0.55 6.82

Beams in - Y - Direction
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
FRB-1 8.0 7.40 0.55 32.56

22.0 7.25 0.55 87.73

20.0 7.15 0.55 78.65

6.0 7.30 0.55 24.09

FRB-2 4.0 4.90 0.45 8.82

2.0 4.21 0.45 3.79

2.0 7.30 0.45 6.57

FRB-3 6.0 7.30 0.45 19.71

2.0 4.10 0.45 3.69

FRB-4 2.0 5.50 0.45 4.95

FRB-5 2.0 4.50 0.45 4.05

2.0 3.30 0.45 2.97

4.0 2.50 0.45 4.50

6.0 3.14 0.45 8.48

2.0 2.20 0.45 1.98

6.0 4.10 0.45 11.07

4.0 2.80 0.45 5.04

FRB-6 2.0 2.10 0.45 1.89

4.0 2.80 0.45 5.04

FRB-7 2.0 0.90 0.45 0.81

Beams in - Inclined - Direction

FRB-3 4.0 8.37 0.45 15.07

768.58 Sqm
Total 1322.82 Sqm 343.00      453726.23

5.9.20

Suspended floors, roofs, landings, balconies and access 
platform. with water proof ply 12mm thick. (item to be 
executed with prior permission of S.E. in case of B & R works 
and from Additional Project Director in case of PIU works)

First Floor roof Slab

    FFRS-1 4.0 8.30 4.00 132.80

7.0 8.00 4.00 224.00

4.0 8.00 3.15 100.80

4.0 8.30 4.30 142.76

9.0 8.00 4.30 309.60

1.0 8.30 5.25 43.58

4.0 8.00 5.05 161.60
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
1.0 8.00 3.90 31.20

1.0 4.90 4.95 24.26

1.0 3.40 3.70 12.58

1.0 8.30 3.90 32.37

3.0 8.00 4.10 98.40

1.0 8.30 4.10 34.03

1.0 3.40 2.80 9.52

2.0 2.85 8.00 45.60

1.0 7.60 4.70 35.72

1.0 4.11 4.85 19.93

1.0 8.40 2.20 18.48

1.0 4.53 8.30 37.60

1.0 8.00 5.20 41.60

1.0 8.30 5.20 43.16

1.0 4.95 2.96 14.65

    FFRS-2 1.0 8.30 4.75 39.43

1.0 8.30 3.75 31.13

1.0 3.90 8.30 32.37

1.0 3.13 8.30 25.98

    FFRS-3 1.0 8.67 8.00 69.36

1812.49 Sqm

f-1. First Floor roof Slab side

    FFRS-1 4.0 24.60 0.15 14.76

7.0 24.00 0.15 25.20

4.0 22.30 0.15 13.38

4.0 25.20 0.15 15.12

9.0 24.60 0.15 33.21

1.0 27.10 0.15 4.07

4.0 26.10 0.15 15.66

1.0 23.80 0.15 3.57

1.0 19.70 0.15 2.96

1.0 14.20 0.15 2.13

1.0 24.40 0.15 3.66

3.0 24.20 0.15 10.89

1.0 24.80 0.15 3.72

1.0 12.40 0.15 1.86
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
2.0 21.70 0.15 6.51

1.0 24.60 0.15 3.69

1.0 17.92 0.15 2.69

1.0 21.20 0.15 3.18

1.0 25.66 0.15 3.85

1.0 26.40 0.15 3.96

1.0 27.00 0.15 4.05

1.0 15.82 0.15 2.37

    FFRS-2 1.0 26.10 0.15 3.92

1.0 24.10 0.15 3.62

1.0 24.40 0.15 3.66

1.0 22.86 0.15 3.43

    FFRS-3 1.0 33.34 0.25 8.34

203.43 Sqm
2015.93 Sqm 381.00      768068.38

5.9.7  Stairs, (excluding landings) except spiral-staircases.

 First Floor Stair Case 

   Stair case -1

    First flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.50 3.30 4.95

    Second flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.50 3.30 4.95

   Stair case -2

    First flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.30 2.80 3.64

    Second flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.30 2.80 3.64

   Stair case -3
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
    First flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.50 3.30 4.95

    Second flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.50 3.30 4.95

Total 89.18 Sqm 332.00      29607.76

77 5.1

Extra for additional height in centering, shuttering where ever 
required with adequate bracing, propping etc. including cost 
of deshuttering and decentering at all levels, over a height of 
3.6 metre, for every additional height of 1 metre or part 
thereof (Plan area to be measured)

5.10.1 Suspended floors, roofs, landing, beams and balconies

Extra for height above 3.6 MT. and up to 3.75 MT. 2015.93 Sqm 107.00      215704.24

78 5.9.21 :

 Lintels, beams, columns, girders, bressumers and cantilevers 
with water proof ply 12mm thick (item to be executed with 
prior permission of S.E. in case of B & R works and from 
Additional Project Director in case of PIU works)

Exposed Rcc Wall 2.0 13.72 3.75 102.90 Sqm 343.00      35294.70

D. SECOND FLOOR :

5.9.21

 Lintels, beams, columns, girders, bressumers and cantilevers 
with water proof ply 12mm thick (item to be executed with 
prior permission of S.E. in case of B & R works and from 
Additional Project Director in case of PIU works)

Columns above Second Floor level = +12.00MT. and upto 
Third floor level = + 15.75 MT. Level
    C-1 12.0 2.40 3.75 108.00

    C-2 9.0 1.80 3.75 60.75

    C-3 3.0 1.80 3.75 20.25

    C-5 9.0 2.20 3.75 74.25

    C-6 2.0 1.80 3.75 13.50
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
    C-7 5.0 1.80 3.75 33.75

    C-8 1.0 1.80 3.75 6.75

    C-9 2.0 3.40 3.75 25.50

    C-10 5.0 7.40 3.75 138.75

    C-11 4.0 3.00 3.75 45.00

    C-12 2.0 1.80 3.75 13.50

540.00 Sqm

window sill

     Windows, W-1 10.0 2.00 0.10 2.00

     W-2 2.0 3.20 0.10 0.64

     W-3 4.0 2.30 0.10 0.92

     ventilators, V-1 6.0 1.00 0.10 0.60

4.16 Sqm

Lintel

     FFL-1 10.0 2.40 0.10 2.40

     FFL-2 2.0 3.60 0.10 0.72

     FFL-3 4.0 2.70 0.10 1.08

     FFL-4 6.0 1.40 0.10 0.84

5.04 Sqm

weather shed

     Windows, W-1 10.0 2.40 0.10 2.40

     W-2 2.0 3.60 0.10 0.72

     W-3 4.0 2.70 0.10 1.08

     ventilators, V-1 6.0 1.40 0.10 0.84

5.04 Sqm

Second floor roof Slab Beams

Beams in - X - Direction

SRB-1 2.0 7.40 0.55 8.14

2.0 6.20 0.55 6.82

SRB-2 2.0 3.93 0.45 3.54

60.0 7.40 0.45 199.80

2.0 4.49 0.45 4.04

2.0 4.58 0.45 4.12
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
SRB-3 42.0 7.40 0.45 139.86

2.0 4.90 0.45 4.41

2.0 4.21 0.45 3.79

4.0 6.70 0.45 12.06

2.0 4.49 0.45 4.04

2.0 4.58 0.45 4.12

SRB-4 2.0 3.93 0.45 3.54

SRB-5 6.0 3.10 0.45 8.37

4.0 1.50 0.45 2.70

2.0 2.76 0.45 2.48

2.0 4.24 0.45 3.82

SRB-6 2.0 2.80 0.45 2.52

SRB-7 2.0 0.90 0.45 0.81

SRB-8 4.0 2.40 0.55 5.28

2.0 5.50 0.55 6.05

2.0 6.20 0.55 6.82

Beams in - Y - Direction 0.0 0.00 0.00 0.00

SRB-1 8.0 7.40 0.55 32.56

22.0 7.25 0.55 87.73

20.0 7.15 0.55 78.65

6.0 7.30 0.55 24.09

SRB-2 4.0 4.90 0.45 8.82

2.0 4.21 0.45 3.79

2.0 7.30 0.45 6.57

SRB-3 6.0 7.30 0.45 19.71

2.0 4.10 0.45 3.69

SRB-4 2.0 5.50 0.45 4.95

SRB-5 2.0 4.50 0.45 4.05

2.0 3.30 0.45 2.97

4.0 2.50 0.45 4.50

6.0 3.14 0.45 8.48

2.0 2.20 0.45 1.98

6.0 4.10 0.45 11.07

4.0 2.80 0.45 5.04

SRB-6 2.0 2.10 0.45 1.89

4.0 2.80 0.45 5.04

SRB-7 2.0 0.90 0.45 0.81
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
Beams in - Inclined - Direction 0.0 0.00 0.00 0.00

SRB-3 4.0 8.37 0.45 15.07

Extra Beam in - Y - direction 0.0 0.00 0.00 0.00

SRB-9 2.0 7.30 0.45 6.57

775.15 Sqm
Total 1329.39 Sqm 343.00      455979.74

79 5.9.20

Suspended floors, roofs, landings, balconies and access 
platform. with water proof ply 12mm thick. (item to be 
executed with prior permission of S.E. in case of B & R works 
and from Additional Project Director in case of PIU works)

Second Floor roof Slab

    SFRS-1 4.0 8.30 4.00 132.80

5.0 8.00 4.00 160.00

6.0 8.00 3.15 151.20

2.0 8.00 5.15 82.40

4.0 8.30 4.30 142.76

7.0 8.00 4.30 240.80

1.0 8.30 5.25 43.58

4.0 8.00 5.05 161.60

1.0 8.00 3.90 31.20

1.0 4.90 4.95 24.26

1.0 3.40 3.70 12.58

1.0 8.30 3.90 32.37

3.0 8.00 4.10 98.40

1.0 8.30 4.10 34.03

1.0 3.40 2.80 9.52

2.0 2.85 8.00 45.60

1.0 7.60 4.70 35.72

1.0 4.11 4.85 19.93

1.0 8.40 2.20 18.48

1.0 4.53 8.30 37.60

1.0 4.95 2.96 14.65

1.0 8.00 5.20 41.60

1.0 8.30 5.20 43.16

    SFRS-2 1.0 3.13 8.30 25.98

1.0 8.30 4.75 39.43
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
1.0 8.30 3.75 31.13

1.0 3.90 8.30 32.37

    SFRS-3 1.0 7.55 7.70 58.14

1801.27 Sqm

f-1. Second Floor roof Slab side

    SFRS-1 4.0 24.60 0.15 14.76

5.0 24.00 0.15 18.00

6.0 22.30 0.15 20.07

2.0 26.30 0.15 7.89

4.0 25.20 0.15 15.12

7.0 24.60 0.15 25.83

1.0 27.10 0.15 4.07

4.0 26.10 0.15 15.66

1.0 23.80 0.15 3.57

1.0 19.70 0.15 2.96

1.0 14.20 0.15 2.13

1.0 24.40 0.15 3.66

3.0 24.20 0.15 10.89

1.0 24.80 0.15 3.72

1.0 12.40 0.15 1.86

2.0 21.70 0.15 6.51

1.0 24.60 0.15 3.69

1.0 17.92 0.15 2.69

1.0 21.20 0.15 3.18

1.0 25.66 0.15 3.85

1.0 15.82 0.15 2.37

1.0 26.40 0.15 3.96

1.0 27.00 0.15 4.05

    SFRS-2 1.0 22.86 0.15 3.43

1.0 26.10 0.15 3.92

1.0 24.10 0.15 3.62

1.0 24.40 0.15 3.66

    SFRS-3 1.0 30.50 0.25 7.63

202.72 Sqm
2003.99 Sqm 381.00      763521.14
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
80 5.9.7  Stairs, (excluding landings) except spiral-staircases.

Second Floor Stair Case 

   Stair case -1

    First flight

    Tread and Riser 12.0 0.15 1.50 2.70 Sqm
    Vast slab 2.0 2.55 1.50 7.65 Sqm
    Landing 1.0 1.50 3.30 4.95 Sqm
    Second flight

    Tread and Riser 12.0 0.15 1.50 2.70 Sqm
    Vast slab 2.0 2.55 1.50 7.65 Sqm
    Landing 1.0 1.50 3.30 4.95 Sqm
   Stair case -2

    First flight

    Tread and Riser 12.0 0.15 1.50 2.70 Sqm
    Vast slab 2.0 2.55 1.50 7.65 Sqm
    Landing 1.0 1.30 2.80 3.64 Sqm
    Second flight

    Tread and Riser 12.0 0.15 1.50 2.70 Sqm
    Vast slab 2.0 2.55 1.50 7.65 Sqm
    Landing 1.0 1.30 2.80 3.64 Sqm
   Stair case -3

    First flight

    Tread and Riser 12.0 0.15 1.50 2.70 Sqm
    Vast slab 2.0 2.55 1.50 7.65 Sqm
    Landing 1.0 1.50 3.30 4.95 Sqm
    Second flight

    Tread and Riser 12.0 0.15 1.50 2.70 Sqm
    Vast slab 2.0 2.55 1.50 7.65 Sqm
    Landing 1.0 1.50 3.30 4.95 Sqm
Total 89.18 Sqm 332.00      29607.76

81 5.1

Extra for additional height in centering, shuttering where ever 
required with adequate bracing, propping etc. including cost 
of deshuttering and decentering at all levels, over a height of 
3.6 metre, for every additional height of 1 metre or part 
thereof (Plan area to be measured)

5.10.1 Suspended floors, roofs, landing, beams and balconies
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
Extra for height above 3.6 MT. and up to 3.75 MT. 2003.99 Sqm 107.00      214427.20

82 5.9.21

Lintels, beams, columns, girders, bressumers and cantilevers 
with water proof ply 12mm thick (item to be executed with 
prior permission of S.E. in case of B & R works and from 
Additional Project Director in case of PIU works)

Exposed Rcc Wall 2.0 13.72 3.75 102.90 Sqm 343.00      35294.70

E THIRD FLOOR :

83 5.9.21

 Lintels, beams, columns, girders, bressumers and cantilevers 
with water proof ply 12mm thick (item to be executed with 
prior permission of S.E. in case of B & R works and from 
Additional Project Director in case of PIU works)

Columns above Third Floor level = +15.75MT. and upto 
Fourth floor level = + 19.50 MT. Level

    C-1 12.0 2.40 3.75 108.00

    C-2 9.0 1.80 3.75 60.75

    C-3 3.0 1.80 3.75 20.25

    C-5 9.0 2.20 3.75 74.25

    C-6 2.0 1.80 3.75 13.50

    C-7 5.0 1.80 3.75 33.75

    C-8 1.0 1.80 3.75 6.75

    C-9 2.0 3.40 3.75 25.50

    C-10 5.0 7.40 3.75 138.75

    C-11 4.0 3.00 3.75 45.00

    C-12 2.0 1.80 3.75 13.50

540.00 Sqm

window sill

     Windows, W-1 10.0 2.00 0.10 2.00

     W-2 2.0 3.20 0.10 0.64

     W-3 4.0 2.30 0.10 0.92

     ventilators, V-1 6.0 1.00 0.10 0.60

4.16 Sqm

Lintel
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
     FFL-1 10.0 2.40 0.10 2.40

     FFL-2 2.0 3.60 0.10 0.72

     FFL-3 4.0 2.70 0.10 1.08

     FFL-4 6.0 1.40 0.10 0.84

5.04 Sqm

weather shed

     Windows, W-1 10.0 2.40 0.10 2.40

     W-2 2.0 3.60 0.10 0.72

     W-3 4.0 2.70 0.10 1.08

     ventilators, V-1 6.0 1.40 0.10 0.84

5.04 Sqm

Third floor roof Slab Beams

Beams in - X - Direction

3RB-1 2.0 7.40 0.55 8.14

2.0 6.20 0.55 6.82

3RB-2 2.0 3.93 0.45 3.54

60.0 7.40 0.45 199.80

2.0 4.49 0.45 4.04

2.0 4.58 0.45 4.12

3RB-3 42.0 7.40 0.45 139.86

2.0 4.90 0.45 4.41

2.0 4.21 0.45 3.79

4.0 6.70 0.45 12.06

2.0 4.49 0.45 4.04

2.0 4.58 0.45 4.12

3RB-4 2.0 3.93 0.45 3.54

3RB-5 6.0 3.10 0.45 8.37

4.0 1.50 0.45 2.70

2.0 2.76 0.45 2.48

2.0 4.24 0.45 3.82

3RB-6 2.0 2.80 0.45 2.52

3RB-7 2.0 0.90 0.45 0.81

3RB-8 4.0 2.40 0.55 5.28

2.0 5.50 0.55 6.05

2.0 6.20 0.55 6.82
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
Beams in - Y - Direction 0.0 0.00 0.00 0.00

3RB-1 8.0 7.40 0.55 32.56

22.0 7.25 0.55 87.73

20.0 7.15 0.55 78.65

6.0 7.30 0.55 24.09

3RB-2 4.0 4.90 0.45 8.82

2.0 4.21 0.45 3.79

2.0 7.30 0.45 6.57

3RB-3 6.0 7.30 0.45 19.71

2.0 4.10 0.45 3.69

3RB-4 2.0 5.50 0.45 4.95

3RB-5 2.0 4.50 0.45 4.05

2.0 3.30 0.45 2.97

4.0 2.50 0.45 4.50

6.0 3.14 0.45 8.48

2.0 2.20 0.45 1.98

6.0 4.10 0.45 11.07

4.0 2.80 0.45 5.04

3RB-6 2.0 2.10 0.45 1.89

4.0 2.80 0.45 5.04

3RB-7 2.0 0.90 0.45 0.81

Beams in - Inclined - Direction 0.0 0.00 0.00 0.00

SRB-3 4.0 8.37 0.45 15.07

Extra Beam in - Y - direction 0.0 0.00 0.00 0.00

SRB-9 2.0 7.30 0.45 6.57

775.15 Sqm
Total 1329.39 Sqm 343.00      455979.74

84 5.9.20

Suspended floors, roofs, landings, balconies and access 
platform. with water proof ply 12mm thick. (item to be 
executed with prior permission of S.E. in case of B & R works 
and from Additional Project Director in case of PIU works)

Third Floor roof Slab

    3RS-1 4.0 8.30 4.00 132.80

7.0 8.00 4.00 224.00

4.0 8.00 3.15 100.80

4.0 8.30 4.30 142.76
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
9.0 8.00 4.30 309.60

1.0 8.30 5.25 43.58

4.0 8.00 5.05 161.60

1.0 8.00 3.90 31.20

1.0 4.90 4.95 24.26

1.0 3.40 3.70 12.58

1.0 8.30 3.90 32.37

3.0 8.00 4.10 98.40

1.0 8.30 4.10 34.03

1.0 3.40 2.80 9.52

2.0 2.85 8.00 45.60

1.0 7.60 4.70 35.72

1.0 4.11 4.85 19.93

1.0 8.40 2.20 18.48

1.0 4.53 8.30 37.60

1.0 4.95 2.96 14.65

1.0 8.00 5.20 41.60

1.0 8.30 5.20 43.16

    3RS-2 1.0 3.13 8.30 25.98

1.0 8.30 4.75 39.43

1.0 8.30 3.75 31.13

1.0 3.90 8.30 32.37

    3RS-3 1.0 7.55 7.70 58.14

0.0 0.00 0.00 0.00

1801.27 Sqm

f-1. Third Floor roof Slab side

    3RS-1 4.0 24.60 0.15 14.76

7.0 24.00 0.15 25.20

4.0 22.30 0.15 13.38

4.0 25.20 0.15 15.12

9.0 24.60 0.15 33.21

1.0 27.10 0.15 4.07

4.0 26.10 0.15 15.66

1.0 23.80 0.15 3.57

1.0 19.70 0.15 2.96

1.0 14.20 0.15 2.13
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
1.0 24.40 0.15 3.66

3.0 24.20 0.15 10.89

1.0 24.80 0.15 3.72

1.0 12.40 0.15 1.86

2.0 21.70 0.15 6.51

1.0 24.60 0.15 3.69

1.0 17.92 0.15 2.69

1.0 21.20 0.15 3.18

1.0 25.66 0.15 3.85

1.0 15.82 0.15 2.37

1.0 26.40 0.15 3.96

1.0 27.00 0.15 4.05

    3RS-2 1.0 22.86 0.15 3.43

1.0 26.10 0.15 3.92

1.0 24.10 0.15 3.62

1.0 24.40 0.15 3.66

    3RS-3 1.0 30.50 0.25 7.63

202.72

2003.99 Sqm 381.00      763521.14

85 5.9.7 Stairs, (excluding landings) except spiral-staircases.

Third Floor Stair Case 

   Stair case -1

   Stair case -1

    First flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.50 3.30 4.95

    Second flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.50 3.30 4.95

   Stair case -2

    First flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.30 2.80 3.64
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
    Second flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.30 2.80 3.64

   Stair case -3

    First flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.50 3.30 4.95

    Second flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.50 3.30 4.95

Total 89.18 Sqm 332.00      29607.76

86 5.1

Extra for additional height in centering, shuttering where ever 
required with adequate bracing, propping etc. including cost 
of deshuttering and decentering at all levels, over a height of 
3.6 metre, for every additional height of 1 metre or part 
thereof (Plan area to be measured)

5.10.1 Suspended floors, roofs, landing, beams and balconies

Extra for height above 3.6 MT. and up to 3.75 MT. 2003.99 Sqm 107.00      214427.20

87 5.9.21 : 

Lintels, beams, columns, girders, bressumers and cantilevers 
with water proof ply 12mm thick (item to be executed with 
prior permission of S.E. in case of B & R works and from 
Additional Project Director in case of PIU works)

Exposed Rcc Wall 2.0 13.72 3.75 102.90 Sqm 343.00      35294.70

F FOURTH FLOOR :

88 5.9.21 : 

 Lintels, beams, columns, girders, bressumers and cantilevers 
with water proof ply 12mm thick (item to be executed with 
prior permission of S.E. in case of B & R works and from 
Additional Project Director in case of PIU works)

Columns above Fourth Floor level = +19.50MT. and upto 
Third floor level = + 23.25 MT. Level
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
    C-1 12.0 2.40 3.75 108.00

    C-2 9.0 1.80 3.75 60.75

    C-3 3.0 1.80 3.75 20.25

    C-5 9.0 2.20 3.75 74.25

    C-6 2.0 1.80 3.75 13.50

    C-7 5.0 1.80 3.75 33.75

    C-8 1.0 1.80 3.75 6.75

    C-9 2.0 3.40 3.75 25.50

    C-10 5.0 7.40 3.75 138.75

    C-11 4.0 3.00 3.75 45.00

    C-12 2.0 1.80 3.75 13.50

540.00 Sqm

window sill

     Windows, W-1 10.0 2.00 0.10 2.00

     W-2 2.0 3.20 0.10 0.64

     W-3 4.0 2.30 0.10 0.92

     ventilators, V-1 6.0 1.00 0.10 0.60

4.16 Sqm

Lintel

     FFL-1 10.0 2.40 0.10 2.40

     FFL-2 2.0 3.60 0.10 0.72

     FFL-3 4.0 2.70 0.10 1.08

     FFL-4 6.0 1.40 0.10 0.84

5.04 Sqm

weather shed

     Windows, W-1 10.0 2.40 0.10 2.40

     W-2 2.0 3.60 0.10 0.72

     W-3 4.0 2.70 0.10 1.08

     ventilators, V-1 6.0 1.40 0.10 0.84

5.04 Sqm

 Fourth floor roof Slab Beams

Beams in - X - Direction

4RB-1 2.0 7.40 0.55 8.14
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
2.0 6.20 0.55 6.82

4RB-2 2.0 3.93 0.45 3.54

60.0 7.40 0.45 199.80

2.0 4.49 0.45 4.04

2.0 4.58 0.45 4.12

4RB-3 42.0 7.40 0.45 139.86

2.0 4.90 0.45 4.41

2.0 4.21 0.45 3.79

4.0 6.70 0.45 12.06

2.0 4.49 0.45 4.04

2.0 4.58 0.45 4.12

4.0 7.20 0.45 12.96

4RB-4 2.0 3.93 0.45 3.54

4RB-5 6.0 3.10 0.45 8.37

4.0 1.50 0.45 2.70

2.0 2.76 0.45 2.48

2.0 4.24 0.45 3.82

4RB-6 2.0 2.80 0.45 2.52

4RB-7 2.0 0.90 0.45 0.81

4RB-8 4.0 2.40 0.55 5.28

2.0 5.50 0.55 6.05

2.0 6.20 0.55 6.82

Beams in - Y - Direction 0.0 0.00 0.00 0.00

4RB-1 8.0 7.40 0.55 32.56

22.0 7.25 0.55 87.73

20.0 7.15 0.55 78.65

6.0 7.30 0.55 24.09

4RB-2 4.0 4.90 0.45 8.82

2.0 4.21 0.45 3.79

2.0 7.30 0.45 6.57

4RB-3 6.0 7.30 0.45 19.71

2.0 4.10 0.45 3.69

4.0 7.30 0.45 13.14

4RB-4 2.0 5.50 0.45 4.95

4RB-5 2.0 4.50 0.45 4.05

2.0 3.30 0.45 2.97

4.0 2.50 0.45 4.50
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
6.0 3.14 0.45 8.48

2.0 2.20 0.45 1.98

6.0 4.10 0.45 11.07

4.0 2.80 0.45 5.04

4RB-6 2.0 2.10 0.45 1.89

4.0 2.80 0.45 5.04

4RB-7 2.0 0.90 0.45 0.81

Beams in - Inclined - Direction 0.0 0.00 0.00 0.00

4RB-3 4.0 8.37 0.45 15.07

794.68 Sqm
Total 1348.92 Sqm 343.00      462678.53

89 5.9.21 : 

Suspended floors, roofs, landings, balconies and access 
platform. with water proof ply 12mm thick. (item to be 
executed with prior permission of S.E. in case of B & R works 
and from Additional Project Director in case of PIU works)

Fourth Floor roof Slab

4RS-1 4.0 8.30 4.00 132.80

7.0 8.00 4.00 224.00

4.0 8.00 3.15 100.80

4.0 8.30 4.30 142.76

9.0 8.00 4.30 309.60

1.0 8.30 5.25 43.58

4.0 8.00 5.05 161.60

1.0 8.00 3.90 31.20

1.0 4.90 4.95 24.26

1.0 3.40 3.70 12.58

1.0 8.30 3.90 32.37

3.0 8.00 4.10 98.40

1.0 8.30 4.10 34.03

1.0 3.40 2.80 9.52

2.0 2.85 8.00 45.60

1.0 7.60 4.70 35.72

1.0 4.11 4.85 19.93

1.0 8.40 2.20 18.48

1.0 4.53 8.30 37.60
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
1.0 8.00 5.20 41.60

1.0 8.30 5.20 43.16

1.0 4.95 2.96 14.65

1.0 7.55 7.70 58.14

4RS-2 1.0 8.30 4.75 39.43

1.0 8.30 3.75 31.13

1.0 3.90 8.30 32.37

1.0 3.13 8.30 25.98

1801.27 Sqm

f-1. Fourth Floor roof Slab side

4RS-1 4.0 24.60 0.15 14.76

7.0 24.00 0.15 25.20

4.0 22.30 0.15 13.38

4.0 25.20 0.15 15.12

9.0 24.60 0.15 33.21

1.0 27.10 0.15 4.07

4.0 26.10 0.15 15.66

1.0 23.80 0.15 3.57

1.0 19.70 0.15 2.96

1.0 14.20 0.15 2.13

1.0 24.40 0.15 3.66

3.0 24.20 0.15 10.89

1.0 24.80 0.15 3.72

1.0 12.40 0.15 1.86

2.0 21.70 0.15 6.51

1.0 24.60 0.15 3.69

1.0 17.92 0.15 2.69

1.0 21.20 0.15 3.18

1.0 25.66 0.15 3.85

1.0 26.40 0.15 3.96

1.0 27.00 0.15 4.05

1.0 15.82 0.15 2.37

1.0 30.50 0.15 4.58

4RS-2 1.0 26.10 0.15 3.92

1.0 24.10 0.15 3.62

1.0 24.40 0.15 3.66
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
1.0 22.86 0.15 3.43

199.67 Sqm
2000.94 Sqm 381.00      762359.09

90 5.9.7 : Stairs, (excluding landings) except spiral-staircases.

Fourth Floor Stair Case 

   Stair case -1

    First flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.50 3.30 4.95

    Second flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.50 3.30 4.95

   Stair case -2

    First flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.30 2.80 3.64

    Second flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.30 2.80 3.64

   Stair case -3

    First flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.50 3.30 4.95

    Second flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.50 3.30 4.95

Total 89.18 Sqm 332.00      29607.76
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount

91 5.1

Extra for additional height in centering, shuttering where ever 
required with adequate bracing, propping etc. including cost 
of deshuttering and decentering at all levels, over a height of 
3.6 metre, for every additional height of 1 metre or part 
thereof (Plan area to be measured)

5.10.1  Suspended floors, roofs, landing, beams and balconies

Extra for height above 3.6 MT. and up to 3.75 MT. 2000.94 Sqm 107.00      214100.85

92 5.9.21 : 

Lintels, beams, columns, girders, bressumers and cantilevers 
with water proof ply 12mm thick (item to be executed with 
prior permission of S.E. in case of B & R works and from 
Additional Project Director in case of PIU works)

Exposed Rcc Wall 2.0 13.72 3.75 102.90 Sqm 343.00      35294.70

G FIFTH FLOOR :

93 5.9.21 : 

 Lintels, beams, columns, girders, bressumers and cantilevers 
with water proof ply 12mm thick (item to be executed with 
prior permission of S.E. in case of B & R works and from 
Additional Project Director in case of PIU works)

a. Columns above Fifth Floor level = +23.25MT. and upto 
Sixth floor level = + 27.00 MT. Level

    C-1 12.0 2.40 3.75 108.00

    C-2 9.0 1.80 3.75 60.75

    C-3 3.0 1.80 3.75 20.25

    C-5 9.0 2.20 3.75 74.25

    C-6 2.0 1.80 3.75 13.50

    C-7 5.0 1.80 3.75 33.75

    C-8 1.0 1.80 3.75 6.75

    C-9 2.0 3.40 3.75 25.50

    C-10 5.0 7.40 3.75 138.75

    C-11 4.0 3.00 3.75 45.00

    C-12 2.0 1.80 3.75 13.50

540.00 Sqm

window sill
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
     Windows, W-1 10.0 2.00 0.10 2.00

     W-2 2.0 3.20 0.10 0.64

     W-3 4.0 2.30 0.10 0.92

     ventilators, V-1 6.0 1.00 0.10 0.60

4.16 Sqm

Lintel

     FFL-1 10.0 2.40 0.10 2.40

     FFL-2 2.0 3.60 0.10 0.72

     FFL-3 4.0 2.70 0.10 1.08

     FFL-4 6.0 1.40 0.10 0.84

5.04 Sqm

weather shed

     Windows, W-1 10.0 2.40 0.10 2.40

     W-2 2.0 3.60 0.10 0.72

     W-3 4.0 2.70 0.10 1.08

     ventilators, V-1 6.0 1.40 0.10 0.84

5.04 Sqm

Fifth floor roof Slab Beams

Beams in - X - Direction

5RB-1 2.0 7.40 0.55 8.14

2.0 6.20 0.55 6.82

5RB-2 2.0 3.93 0.45 3.54

60.0 7.40 0.45 199.80

2.0 4.49 0.45 4.04

2.0 4.58 0.45 4.12

5RB-3 42.0 7.40 0.45 139.86

2.0 4.90 0.45 4.41

2.0 4.21 0.45 3.79

4.0 6.70 0.45 12.06

2.0 4.49 0.45 4.04

2.0 4.58 0.45 4.12

4.0 7.20 0.45 12.96

5RB-4 2.0 3.93 0.45 3.54

5RB-5 6.0 3.10 0.45 8.37
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
4.0 1.50 0.45 2.70

2.0 2.76 0.45 2.48

2.0 4.24 0.45 3.82

5RB-6 2.0 2.80 0.45 2.52

5RB-7 2.0 0.90 0.45 0.81

5RB-8 4.0 2.40 0.55 5.28

2.0 5.50 0.55 6.05

2.0 6.20 0.55 6.82

Beams in - Y - Direction 0.0 0.00 0.00 0.00

5RB-1 8.0 7.40 0.55 32.56

22.0 7.25 0.55 87.73

20.0 7.15 0.55 78.65

6.0 7.30 0.55 24.09

5RB-2 4.0 4.90 0.45 8.82

2.0 4.21 0.45 3.79

2.0 7.30 0.45 6.57

5RB-3 6.0 7.30 0.45 19.71

2.0 4.10 0.45 3.69

4.0 7.30 0.45 13.14

5RB-4 2.0 5.50 0.45 4.95

5RB-5 2.0 4.50 0.45 4.05

2.0 3.30 0.45 2.97

4.0 2.50 0.45 4.50

6.0 3.14 0.45 8.48

2.0 2.20 0.45 1.98

6.0 4.10 0.45 11.07

4.0 2.80 0.45 5.04

5RB-6 2.0 2.10 0.45 1.89

4.0 2.80 0.45 5.04

5RB-7 2.0 0.90 0.45 0.81

5RB-9 2.0 7.30 0.55 8.03

Beams in - Inclined - Direction

5RB-3 4.0 8.37 0.45 15.07

802.71 Sqm
Total 1356.95 Sqm 343.00      465432.82
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount

94 5.9.20

Suspended floors, roofs, landings, balconies and access 
platform. with water proof ply 12mm thick. (item to be 
executed with prior permission of S.E. in case of B & R works 
and from Additional Project Director in case of PIU works)

Fifth Floor roof Slab

   5RS-1 4.0 8.30 4.00 132.80

7.0 8.00 4.00 224.00

4.0 8.00 3.15 100.80

4.0 8.30 4.30 142.76

9.0 8.00 4.30 309.60

1.0 8.30 5.25 43.58

4.0 8.00 5.05 161.60

1.0 8.00 3.90 31.20

1.0 4.90 4.95 24.26

1.0 3.40 3.70 12.58

1.0 8.30 3.90 32.37

3.0 8.00 4.10 98.40

1.0 8.30 4.10 34.03

1.0 3.40 2.80 9.52

2.0 2.85 8.00 45.60

1.0 7.60 4.70 35.72

1.0 4.11 4.85 19.93

1.0 8.40 2.20 18.48

1.0 4.53 8.30 37.60

1.0 8.00 5.20 41.60

1.0 8.30 5.20 43.16

1.0 4.95 2.96 14.65

1.0 7.55 7.70 58.14

   5RS-2 1.0 8.30 4.75 39.43

1.0 8.30 3.75 31.13

1.0 3.90 8.30 32.37

1.0 3.13 8.30 25.98

1801.27 Sqm

f-1. Fifth Floor roof Slab side

   5RS-1 4.0 24.60 0.15 14.76
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
7.0 24.00 0.15 25.20

4.0 22.30 0.15 13.38

4.0 25.20 0.15 15.12

9.0 24.60 0.15 33.21

1.0 27.10 0.15 4.07

4.0 26.10 0.15 15.66

1.0 23.80 0.15 3.57

1.0 19.70 0.15 2.96

1.0 14.20 0.15 2.13

1.0 24.40 0.15 3.66

3.0 24.20 0.15 10.89

1.0 24.80 0.15 3.72

1.0 12.40 0.15 1.86

2.0 21.70 0.15 6.51

1.0 24.60 0.15 3.69

1.0 17.92 0.15 2.69

1.0 21.20 0.15 3.18

1.0 25.66 0.15 3.85

1.0 26.40 0.15 3.96

1.0 27.00 0.15 4.05

1.0 15.82 0.15 2.37

1.0 30.50 0.15 4.58

   5RS-2 1.0 26.10 0.15 3.92

1.0 24.10 0.15 3.62

1.0 24.40 0.15 3.66

1.0 22.86 0.15 3.43

199.67 Sqm
2000.94 Sqm 381.00      762359.09

95 5.9.7 :  Stairs, (excluding landings) except spiral-staircases.

Fifth Floor Stair Case 

   Stair case -1

   Stair case -1

    First flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.50 3.30 4.95
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
    Second flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.50 3.30 4.95

   Stair case -2

    First flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.30 2.80 3.64

    Second flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.30 2.80 3.64

   Stair case -3

    First flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.50 3.30 4.95

    Second flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.50 3.30 4.95

Total 89.18 Sqm 332.00      29607.76

96 5.1

Extra for additional height in centering, shuttering where ever 
required with adequate bracing, propping etc. including cost 
of deshuttering and decentering at all levels, over a height of 
3.6 metre, for every additional height of 1 metre or part 
thereof (Plan area to be measured)

5.10.1 Suspended floors, roofs, landing, beams and balconies
Extra for height above 3.6 MT. and up to 3.75 MT. 2000.94 Sqm 107.00      214100.85

97 5.9.21

Lintels, beams, columns, girders, bressumers and cantilevers 
with water proof ply 12mm thick (item to be executed with 
prior permission of S.E. in case of B & R works and from 
Additional Project Director in case of PIU works)

Exposed Rcc Wall 2.0 13.72 3.75 102.90 Sqm 343.00      35294.70
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount

H SIXTH FLOOR :

5.9.21

 Lintels, beams, columns, girders, bressumers and cantilevers 
with water proof ply 12mm thick (item to be executed with 
prior permission of S.E. in case of B & R works and from 
Additional Project Director in case of PIU works)

Columns above Sixthth Floor level = +27.00MT. and upto 
Seventh floor level = + 30.75 MT. Level
    C-1 11.0 2.40 3.15 83.16

    C-2 9.0 1.80 3.15 51.03

    C-3 3.0 1.80 3.15 17.01

    C-5 9.0 2.20 3.15 62.37

    C-6 1.0 1.80 3.15 5.67

    C-7 4.0 1.80 3.15 22.68

    C-8 0.0 1.80 3.15 0.00

    C-9 2.0 3.40 3.15 21.42

    C-10 5.0 7.40 3.15 116.55

    C-11 4.0 3.00 3.15 37.80

    C-12 2.0 1.80 3.15 11.34
Columns above Terrace Floor and upto Parapet wall, 1.2 MT 
ht.

0.0 0.00 0.00 0.00

At sixth floor level 0.0 0.00 0.00 0.00

    C-6 1.0 2.40 1.20 2.88

    C-7 1.0 2.40 1.20 2.88

    C-8 1.0 2.40 1.20 2.88

437.67 Sqm

window sill

     Windows, W-1 10.0 2.00 0.10 2.00

     W-2 2.0 3.20 0.10 0.64

     W-3 4.0 2.30 0.10 0.92

     ventilators, V-1 6.0 1.00 0.10 0.60

4.16 Sqm

Lintel

     FFL-1 10.0 2.40 0.10 2.40

     FFL-2 2.0 3.60 0.10 0.72

     FFL-3 4.0 2.70 0.10 1.08
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
     FFL-4 6.0 1.40 0.10 0.84

5.04 Sqm

weather shed

     Windows, W-1 10.0 2.40 0.10 2.40

     W-2 2.0 3.60 0.10 0.72

     W-3 4.0 2.70 0.10 1.08

     ventilators, V-1 6.0 1.40 0.10 0.84

5.04 Sqm

Sixth floor roof Slab Beams

Beams in - X - Direction

6RB-1 2.0 7.40 0.55 8.14

2.0 6.20 0.55 6.82

6RB-2 2.0 3.93 0.45 3.54

52.0 7.40 0.45 173.16

2.0 4.49 0.45 4.04

6RB-3 38.0 7.40 0.45 126.54

2.0 4.90 0.45 4.41

2.0 4.21 0.45 3.79

4.0 6.70 0.45 12.06

2.0 4.49 0.45 4.04

2.0 4.58 0.45 4.12

4.0 7.20 0.45 12.96

6RB-4 2.0 3.93 0.45 3.54

6RB-5 6.0 3.10 0.45 8.37

4.0 1.50 0.45 2.70

2.0 2.76 0.45 2.48

2.0 4.24 0.45 3.82

6RB-6 2.0 2.80 0.45 2.52

6RB-7 2.0 0.90 0.45 0.81

6RB-8 4.0 2.40 0.55 5.28

2.0 5.50 0.55 6.05

2.0 6.20 0.55 6.82

Beams in - Y - Direction 0.0 0.00 0.00 0.00

6RB-1 8.0 7.40 0.55 32.56

18.0 7.25 0.55 71.78
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
20.0 7.15 0.55 78.65

6.0 7.30 0.55 24.09

6RB-2 2.0 4.21 0.45 3.79

2.0 7.30 0.45 6.57

6RB-3 6.0 7.30 0.45 19.71

2.0 4.10 0.45 3.69

4.0 7.30 0.45 13.14

6RB-4 2.0 5.50 0.45 4.95

6RB-5 2.0 4.50 0.45 4.05

2.0 3.30 0.45 2.97

4.0 2.50 0.45 4.50

6.0 3.14 0.45 8.48

2.0 2.20 0.45 1.98

6.0 4.10 0.45 11.07

4.0 2.80 0.45 5.04

6RB-6 2.0 2.10 0.45 1.89

4.0 2.80 0.45 5.04

6RB-7 2.0 0.90 0.45 0.81

6RB-9 2.0 7.30 0.55 8.03

Beams in - Inclined - Direction 0.0 0.00 0.00 0.00

6RB-3 4.0 8.37 0.45 15.07

733.86 Sqm
Total 1185.77 Sqm 343.00      406717.40

98 5.9.20

Suspended floors, roofs, landings, balconies and access 
platform. with water proof ply 12mm thick. (item to be 
executed with prior permission of S.E. in case of B & R works 
and from Additional Project Director in case of PIU works)

Sixth Floor roof Slab

    6SR-1 4.0 8.30 4.00 132.80

7.0 8.00 4.00 224.00

4.0 8.00 3.15 100.80

4.0 8.30 4.30 142.76

7.0 8.00 4.30 240.80

1.0 8.30 5.25 43.58

4.0 8.00 5.05 161.60

1.0 8.00 3.90 31.20
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
1.0 4.90 4.95 24.26

1.0 3.40 3.70 12.58

1.0 8.30 3.90 32.37

2.0 8.00 4.10 65.60

1.0 8.30 4.10 34.03

1.0 3.40 2.80 9.52

2.0 2.85 8.00 45.60

1.0 7.60 4.70 35.72

1.0 4.11 4.85 19.93

1.0 8.40 2.20 18.48

1.0 4.53 8.30 37.60

1.0 7.55 7.70 58.14

    6SR-2 1.0 8.30 4.75 39.43

1.0 8.30 3.75 31.13

1.0 3.90 8.30 32.37

1.0 3.13 8.30 25.98

1600.26 Sqm

f-1. Sixth Floor roof Slab side

    6SR-1 4.0 24.60 0.15 14.76

7.0 24.00 0.15 25.20

4.0 22.30 0.15 13.38

4.0 25.20 0.15 15.12

7.0 24.60 0.15 25.83

1.0 27.10 0.15 4.07

4.0 26.10 0.15 15.66

1.0 23.80 0.15 3.57

1.0 19.70 0.15 2.96

1.0 14.20 0.15 2.13

1.0 24.40 0.15 3.66

2.0 24.20 0.15 7.26

1.0 24.80 0.15 3.72

1.0 12.40 0.15 1.86

2.0 21.70 0.15 6.51

1.0 24.60 0.15 3.69

1.0 17.92 0.15 2.69

1.0 21.20 0.15 3.18
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
1.0 25.66 0.15 3.85

1.0 30.50 0.15 4.58

    6SR-2 1.0 26.10 0.15 3.92

1.0 24.10 0.15 3.62

1.0 24.40 0.15 3.66

1.0 22.86 0.15 3.43

178.28

1778.54 Sqm 381.00      677622.79

99 5.9.7 Stairs, (excluding landings) except spiral-staircases.

Sixth Floor Stair Case 

   Stair case -1

    First flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.50 3.30 4.95

    Second flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.50 3.30 4.95

   Stair case -2

    First flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.30 2.80 3.64

    Second flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.30 2.80 3.64

   Stair case -3

    First flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.50 3.30 4.95

    Second flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
    Landing 1.0 1.50 3.30 4.95

Total 89.18 Sqm 332.00      29607.76

100 5.1

 Extra for additional height in centering, shuttering where ever 
required with adequate bracing, propping etc. including cost 
of deshuttering and decentering at all levels, over a height of 
3.6 metre, for every additional height of 1 metre or part 
thereof (Plan area to be measured)

5.10.1 Suspended floors, roofs, landing, beams and balconies

Extra for height above 3.6 MT. and up to 3.75 MT. 1778.54 Sqm 107.00      190303.51

101 5.9.21

 Lintels, beams, columns, girders, bressumers and cantilevers 
with water proof ply 12mm thick (item to be executed with 
prior permission of S.E. in case of B & R works and from 
Additional Project Director in case of PIU works)

Exposed Rcc Wall 2.0 25.23 3.75 189.23 Sqm 343.00      64904.18

I SEVENTH FLOOR :

102 5.9.21

 Lintels, beams, columns, girders, bressumers and cantilevers 
with water proof ply 12mm thick (item to be executed with 
prior permission of S.E. in case of B & R works and from 
Additional Project Director in case of PIU works)

Columns above Seventh Floor level = +30.75MT. and upto 
Third floor level = + 34.50 MT. Level
    C-1 9.0 2.40 3.75 81.00

    C-2 8.0 1.80 3.75 54.00

    C-3 3.0 1.80 3.75 20.25

    C-5 4.0 2.20 3.75 33.00

    C-6 1.0 1.80 3.75 6.75

    C-7 1.0 1.80 3.75 6.75

    C-9 2.0 3.40 3.75 25.50

    C-10 5.0 7.40 3.75 138.75

    C-11 4.0 3.00 3.75 45.00

    C-12 2.0 1.80 3.75 13.50

Parapet column at seventh floor level 0.0 0.00 0.00 0.00

    C-1 1.0 3.00 1.20 3.60

    C-5 5.0 2.80 1.20 16.80
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
    C-7 3.0 2.40 1.20 8.64

453.54 Sqm

window sill

     Windows, W-1 10.0 2.00 0.10 2.00

     W-2 2.0 3.20 0.10 0.64

     W-3 4.0 2.30 0.10 0.92

     ventilators, V-1 6.0 1.00 0.10 0.60

4.16 Sqm

Lintel

     FFL-1 10.0 2.40 0.10 2.40

     FFL-2 2.0 3.60 0.10 0.72

     FFL-3 4.0 2.70 0.10 1.08

     FFL-4 6.0 1.40 0.10 0.84

5.04 Sqm

weather shed

     Windows, W-1 10.0 2.40 0.10 2.40

     W-2 2.0 3.60 0.10 0.72

     W-3 4.0 2.70 0.10 1.08

     ventilators, V-1 6.0 1.40 0.10 0.84

5.04 Sqm

Seventh floor roof Slab Beam

Beams in - X - Direction

7RB-1 2.0 7.40 0.55 8.14

2.0 6.20 0.55 6.82

7RB-2 2.0 3.93 0.45 3.54

40.0 7.40 0.55 162.80

2.0 4.49 0.55 4.94

7RB-3 30.0 7.40 0.45 99.90

2.0 4.90 0.45 4.41

2.0 4.21 0.45 3.79

2.0 4.49 0.45 4.04

4.0 7.20 0.45 12.96

7RB-5 6.0 3.10 0.45 8.37
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
4.0 1.50 0.45 2.70

2.0 2.76 0.45 2.48

2.0 4.24 0.45 3.82

7RB-6 2.0 2.80 0.45 2.52

7RB-7 2.0 0.90 0.45 0.81

7RB-8 4.0 2.40 0.55 5.28

2.0 5.50 0.55 6.05

2.0 6.20 0.55 6.82

Beams in - Y - Direction 0.0 0.00 0.55 0.00

7RB-1 8.0 7.40 0.55 32.56

12.0 7.25 0.55 47.85

12.0 7.15 0.55 47.19

6.0 7.30 0.55 24.09

7RB-2 2.0 4.21 0.45 3.79

2.0 7.30 0.45 6.57

7RB-3 6.0 7.30 0.45 19.71

2.0 4.10 0.45 3.69

4.0 7.30 0.45 13.14

7RB-4 2.0 5.50 0.45 4.95

7RB-5 2.0 4.50 0.45 4.05

2.0 3.30 0.45 2.97

4.0 2.50 0.45 4.50

6.0 3.14 0.45 8.48

2.0 2.20 0.45 1.98

6.0 4.10 0.45 11.07

4.0 2.80 0.45 5.04

7RB-6 2.0 2.10 0.45 1.89

4.0 2.80 0.45 5.04

7RB-7 2.0 0.90 0.45 0.81

7RB-9 2.0 7.30 0.45 6.57

606.12 Sqm
Total 1073.90 Sqm 343.00      368348.73

103 5.9.20

Suspended floors, roofs, landings, balconies and access 
platform. with water proof ply 12mm thick. (item to be 
executed with prior permission of S.E. in case of B & R works 
and from Additional Project Director in case of PIU works)
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
J Seventh Floor roof Slab

   7SR-1 2.0 8.30 4.00 66.40

5.0 8.00 4.00 160.00

4.0 8.00 3.15 100.80

2.0 8.30 4.30 71.38

5.0 8.00 4.30 172.00

1.0 8.30 5.25 43.58

4.0 8.00 5.05 161.60

1.0 8.00 3.90 31.20

1.0 4.90 4.95 24.26

1.0 3.40 3.70 12.58

1.0 8.30 3.90 32.37

1.0 8.00 4.10 32.80

1.0 8.30 4.10 34.03

1.0 3.40 2.80 9.52

1.0 2.85 8.00 22.80

1.0 7.60 4.70 35.72

1.0 4.11 4.85 19.93

1.0 2.85 8.30 23.66

1.0 7.55 7.70 58.14

   7SR-2 1.0 8.30 4.75 39.43

1.0 8.30 3.75 31.13

1.0 3.90 8.30 32.37

1.0 3.13 8.30 25.98

1241.65 Sqm

f-1. Seventh Floor roof Slab side

   7SR-1 2.0 24.60 0.15 7.38

5.0 24.00 0.15 18.00

4.0 22.30 0.15 13.38

2.0 25.20 0.15 7.56

5.0 24.60 0.15 18.45

1.0 27.10 0.15 4.07

4.0 26.10 0.15 15.66

1.0 23.80 0.15 3.57

1.0 19.70 0.15 2.96

1.0 14.20 0.15 2.13
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
1.0 24.40 0.15 3.66

1.0 24.20 0.15 3.63

1.0 24.80 0.15 3.72

1.0 12.40 0.15 1.86

1.0 21.70 0.15 3.26

1.0 24.60 0.15 3.69

1.0 17.92 0.15 2.69

1.0 22.30 0.15 3.35

1.0 30.50 0.15 4.58

   7SR-2 1.0 26.10 0.15 3.92

1.0 24.10 0.15 3.62

1.0 24.40 0.15 3.66

1.0 22.86 0.15 3.43

138.19 Sqm
1379.84 Sqm 381.00      525720.75

104 5.9.7 :  Stairs, (excluding landings) except spiral-staircases.

Seventh Floor Stair Case 

   Stair case -1

    First flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.50 3.30 4.95

    Second flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.50 3.30 4.95

   Stair case -2

    First flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.30 2.80 3.64

    Second flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.30 2.80 3.64

   Stair case -3
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
    First flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.50 3.30 4.95

    Second flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.50 3.30 4.95

Total 89.18 Sqm 332.00      29607.76

105 5.10.

Extra for additional height in centering, shuttering where ever 
required with adequate bracing, propping etc. including cost 
of deshuttering and decentering at all levels, over a height of 
3.6 metre, for every additional height of 1 metre or part 
thereof (Plan area to be measured)

5.10.1  Suspended floors, roofs, landing, beams and balconies

Extra for height above 3.6 MT. and up to 3.75 MT. 1379.84 Sqm 107.00      147643.36

106 5.9.21 : 

Lintels, beams, columns, girders, bressumers and cantilevers 
with water proof ply 12mm thick (item to be executed with 
prior permission of S.E. in case of B & R works and from 
Additional Project Director in case of PIU works)

Exposed Rcc Wall 2.0 25.23 3.75 189.23 Sqm 343.00      64904.18

K EIGHTH FLOOR :

107 5.9.21 : 

 Lintels, beams, columns, girders, bressumers and cantilevers 
with water proof ply 12mm thick (item to be executed with 
prior permission of S.E. in case of B & R works and from 
Additional Project Director in case of PIU works)

Columns above Eighth Floor level = +34.50MT. and upto 
Terrace level = + 38.25 MT. Level
    C-1 9.0 2.40 3.15 68.04

    C-2 8.0 1.80 3.15 45.36

    C-3 3.0 1.80 3.15 17.01

    C-5 4.0 2.20 3.15 27.72
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
    C-6 1.0 1.80 3.15 5.67

    C-7 1.0 1.80 3.15 5.67

    C-9 2.0 3.40 3.15 21.42

    C-10 5.0 7.40 3.15 116.55

    C-11 4.0 3.00 3.15 37.80

    C-12 2.0 1.80 3.15 11.34

356.58 Sqm

window sill

     Windows, W-1 10.0 2.00 0.10 2.00

     W-2 2.0 3.20 0.10 0.64

     W-3 4.0 2.30 0.10 0.92

     ventilators, V-1 6.0 1.00 0.10 0.60

4.16 Sqm

 Lintel

     FFL-1 10.0 2.40 0.10 2.40

     FFL-2 2.0 3.60 0.10 0.72

     FFL-3 4.0 2.70 0.10 1.08

     FFL-4 6.0 1.40 0.10 0.84

5.04 Sqm

weather shed

     Windows, W-1 10.0 2.40 0.10 2.40

     W-2 2.0 3.60 0.10 0.72

     W-3 4.0 2.70 0.10 1.08

     ventilators, V-1 6.0 1.40 0.10 0.84

5.04 Sqm

Eighth floor roof Slab Beam

Beams in - X - Direction

8RB-1 2.0 7.40 0.55 8.14

2.0 6.20 0.55 6.82

8RB-2 2.0 3.93 0.45 3.54

40.0 7.40 0.45 133.20

2.0 4.49 0.45 4.04

8RB-3 30.0 7.40 0.15 33.30
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
2.0 4.90 0.15 1.47

2.0 4.21 0.15 1.26

2.0 4.49 0.15 1.35

4.0 7.20 0.15 4.32

4.0 6.70 0.15 4.02

8RB-5 6.0 3.10 0.15 2.79

4.0 1.50 0.15 0.90

2.0 2.76 0.15 0.83

2.0 4.24 0.15 1.27

8RB-6 2.0 2.80 0.45 2.52

8RB-7 2.0 0.90 0.45 0.81

8RB-8 4.0 2.40 0.55 5.28

2.0 5.50 0.55 6.05

2.0 6.20 0.55 6.82

Beams in - Y - Direction

8RB-1 8.0 7.40 0.55 32.56

12.0 7.25 0.55 47.85

12.0 7.15 0.55 47.19

6.0 7.30 0.55 24.09

8RB-2 2.0 4.21 0.45 3.79

2.0 7.30 0.45 6.57

8RB-3 6.0 7.30 0.15 6.57

2.0 4.10 0.15 1.23

4.0 7.30 0.15 4.38

8RB-4 2.0 5.50 0.15 1.65

8RB-5 2.0 4.50 0.15 1.35

2.0 3.30 0.15 0.99

4.0 2.50 0.15 1.50

6.0 3.14 0.15 2.83

2.0 2.20 0.15 0.66

6.0 4.10 0.15 3.69

4.0 2.80 0.15 1.68

8RB-6 2.0 2.10 0.45 1.89

4.0 2.80 0.45 5.04

8RB-7 2.0 0.90 0.45 0.81

8RB-9 2.0 7.30 0.45 6.57

431.61 Sqm
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
Total 802.43 Sqm 343.00      275234.52

108 5.9.20

Suspended floors, roofs, landings, balconies and access 
platform. with water proof ply 12mm thick. (item to be 
executed with prior permission of S.E. in case of B & R works 
and from Additional Project Director in case of PIU works)

Eighth Floor roof Slab

   8SR-1 2.0 8.30 4.00 66.40

5.0 8.00 4.00 160.00

4.0 8.00 3.15 100.80

2.0 8.30 4.30 71.38

5.0 8.00 4.30 172.00

1.0 8.30 5.25 43.58

4.0 8.00 5.05 161.60

1.0 8.00 3.90 31.20

1.0 4.90 4.95 24.26

1.0 3.40 3.70 12.58

1.0 8.30 3.90 32.37

1.0 8.00 4.10 32.80

1.0 8.30 4.10 34.03

1.0 3.40 2.80 9.52

1.0 2.85 8.00 22.80

1.0 7.60 4.70 35.72

1.0 4.11 4.85 19.93

1.0 2.85 8.30 23.66

1.0 7.55 7.70 58.14

1.0 8.30 4.75 39.43

1.0 8.30 3.75 31.13

1.0 3.90 8.30 32.37

1.0 3.13 8.30 25.98

1241.65 Sqm

f-1. Eighth Floor roof Slab side

   8SR-1 2.0 24.60 0.15 7.38

5.0 24.00 0.15 18.00

4.0 22.30 0.15 13.38

2.0 25.20 0.15 7.56
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
5.0 24.60 0.15 18.45

1.0 27.10 0.15 4.07

4.0 26.10 0.15 15.66

1.0 23.80 0.15 3.57

1.0 19.70 0.15 2.96

1.0 14.20 0.15 2.13

1.0 24.40 0.15 3.66

1.0 24.20 0.15 3.63

1.0 24.80 0.15 3.72

1.0 12.40 0.15 1.86

1.0 21.70 0.15 3.26

1.0 24.60 0.15 3.69

1.0 17.92 0.15 2.69

1.0 22.30 0.15 3.35

1.0 30.50 0.15 4.58

1.0 26.10 0.15 3.92

1.0 24.10 0.15 3.62

1.0 24.40 0.15 3.66

1.0 22.86 0.15 3.43

138.19 Sqm
1379.84 Sqm 381.00      525720.75

109 5.9.7 : Stairs, (excluding landings) except spiral-staircases.

Eighth Floor Stair Case 

   Stair case -1

   Stair case -1

    First flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.50 3.30 4.95

    Second flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.50 3.30 4.95

   Stair case -2

    First flight

    Tread and Riser 12.0 0.15 1.50 2.70
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.30 2.80 3.64

    Second flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.30 2.80 3.64

   Stair case -3

    First flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.50 3.30 4.95

    Second flight

    Tread and Riser 12.0 0.15 1.50 2.70

    Vast slab 2.0 2.55 1.50 7.65

    Landing 1.0 1.50 3.30 4.95

Total 89.18 Sqm 332.00      29607.76

110 5.1

Extra for additional height in centering, shuttering where ever 
required with adequate bracing, propping etc. including cost 
of deshuttering and decentering at all levels, over a height of 
3.6 metre, for every additional height of 1 metre or part 
thereof (Plan area to be measured)

5.10.1  Suspended floors, roofs, landing, beams and balconies

Extra for height above 3.6 MT. and up to 3.75 MT. 1379.84 Sqm 107.00      147643.36

111 5.9.21 : 

Lintels, beams, columns, girders, bressumers and cantilevers 
with water proof ply 12mm thick (item to be executed with 
prior permission of S.E. in case of B & R works and from 
Additional Project Director in case of PIU works)

Exposed Rcc Wall 2.0 25.23 3.75 189.23 Sqm 343.00      64904.18

Stair Case Tower & Lift Machine Room At Terrace Level:

112 5.9.21 : 

 Lintels, beams, columns, girders, bressumers and cantilevers 
with water proof ply 12mm thick (item to be executed with 
prior permission of S.E. in case of B & R works and from 
Additional Project Director in case of PIU works)
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Columns above Terrace Floor and upto Parapet wall, 1.2 MT 
ht.

      At Eighth floor roof level (Terrace Level)

    C-1 9.0 2.40 1.20 25.92

    C-2 8.0 1.80 1.20 17.28

    C-3 3.0 1.80 1.20 6.48

    C-5 3.0 2.20 1.20 7.92

    C-6 1.0 1.80 1.20 2.16

    C-7 1.0 1.80 1.20 2.16

    C-9 2.0 3.40 1.20 8.16

    C-10 5.0 7.40 1.20 44.40

    C-11 4.0 3.00 1.20 14.40

    C-12 2.0 1.80 1.20 4.32

133.20 Sqm

    Stair case & Lift room columns

    C-5 1.0 2.20 3.10 6.82

    C-7 1.0 1.80 3.10 5.58

    C-9 2.0 3.40 3.10 21.08

    C-10 5.0 7.40 3.10 114.70

    C-11 4.0 3.00 3.10 37.20 Sqm

    Stair case & Lift room Beams

    Beams in X- Direction

    TB-3 4.0 6.70 0.45 12.06

2.0 6.20 0.45 5.58

2.0 4.90 0.45 4.41

8.0 6.70 0.45 24.12

    TB-5 4.0 3.20 0.45 5.76

2.0 3.10 0.45 2.79

    TB-6 6.0 2.10 0.45 5.67

    TB-8 2.0 5.50 0.55 6.05

2.0 6.20 0.55 6.82

6.0 2.20 0.55 7.26

    Beams in Y- Direction 0.0 0.00 0.00 0.00

    TB-1 2.0 7.30 0.55 8.03

    TB-5 6.0 3.30 0.45 8.91
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
4.0 2.20 0.45 3.96

2.0 2.80 0.45 2.52

6.0 2.20 0.45 5.94

    TB-6 4.0 2.80 0.45 5.04

4.0 2.20 0.45 3.96

    TB-8 8.0 1.70 0.45 6.12

    TB-9 4.0 1.70 0.45 3.06

128.06 Sqm

window sill, Stair case Tower

     W-3 4.0 1.80 0.10 0.72

     W-4 4.0 1.60 0.10 0.64

     W-5 4.0 1.60 0.10 0.64

2.00

Total 300.46 Sqm 343.00      103057.78

113 5.9.20

Suspended floors, roofs, landings, balconies and access 
platform. with water proof ply 12mm thick. (item to be 
executed with prior permission of S.E. in case of B & R works 
and from Additional Project Director in case of PIU works)

    Stair case & Lift room Slab

    S-1 1.0 7.00 3.90 27.30

1.0 6.80 3.90 26.52

1.0 6.40 3.40 21.76

1.0 5.60 2.80 15.68

1.0 7.30 5.10 37.23

   S-2 1.0 2.80 5.60 15.68

   S-3 1.0 7.30 5.10 37.23

181.40

d. Tower roof Slab side

    S-1 1.0 21.80 0.20 4.36

1.0 21.40 0.20 4.28

1.0 19.60 0.20 3.92

1.0 16.80 0.20 3.36

1.0 24.80 0.20 4.96

   S-2 1.0 16.80 0.15 2.52

Nine Squares Architects Pvt. Ltd.                                         141



Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
   S-3 1.0 24.80 0.15 3.72

27.12

Total 208.52 Sqm 381.00      79446.12

114 5.9.21

Lintels, beams, columns, girders, bressumers and cantilevers 
with water proof ply 12mm thick (item to be executed with 
prior permission of S.E. in case of B & R works and from 
Additional Project Director in case of PIU works)

Exposed Rcc Wall 2.0 32.03 7.00 448.42 Sqm 343.00      153808.06

115 5.1

Extra for additional height in centering, shuttering where ever 
required with adequate bracing, propping etc. including cost 
of deshuttering and decentering at all levels, over a height of 
3.6 metre, for every additional height of 1 metre or part 
thereof (Plan area to be measured)

5.10.1 Suspended floors, roofs, landing, beams and balconies

Extra for height above 3.6 MT. and up to 7 MT. 217.80 Sqm 107.00      23305.03

REINFORCEMENT: 

116 5.16

Reinforcement for R.C.C. work including straightening, 
cutting, bending, placing in position and binding including cost 
of binding wire up to floor two level including all wastage etc. 
complete.

5.16.6 Thermo-Mechanically Treated bars.(TMT)

Total R.C.C. Work Up to Stilt Parking Floor Level : + 0.15 1.0 3273.77 120.00 392852.48 Kg 62.90        24710420.87

TOTAL R.C.C. WORK OF STILT PARKING FLOOR; ROOF 
LEVEL : +3.25 MT.

1.0 813.23 120.00 97587.57 Kg 62.90        6138258.37

TOTAL R.C.C. WORK OF PODIUM FLOOR; ROOF LEVEL : 
+8.25 MT. AS PER ITEM NOS. 5.28.1 & 5.31.2

1.0 796.15 120.00 95538.60 Kg 62.90        6009377.85

117 5.17
Add extra for providing reinforcement above Floor two level 
for every additional floor or part there of.

95538.60 Kg 0.20          19107.72

TOTAL R.C.C. WORK OF FIRST FLOOR ROOF LEVEL : 
+12.00 MT. AS PER ITEM NO. 5.28.1 & 5.31.2

1.0 495.69 120.00 59483.35 Kg 62.90        3741502.57

5.17
Add extra for providing reinforcement above Floor two level 
for every additional floor or part there of.

59483.35 Kg 0.40          23793.34

TOTAL R.C.C. WORK OF SECOND FLOOR; ROOF LEVEL : 
+15.75 MT.

1.0 494.37 120.00 59324.20 Kg 62.90        3731492.03

5.17
Add extra for providing reinforcement above Floor two level 
for every additional floor or part there of.

59324.20 Kg 0.60          35594.52

TOTAL R.C.C. WORK OF THIRD FLOOR; ROOF LEVEL : 
+19.50 MT.

1.0 494.37 120.00 59324.20 Kg 62.90        3731492.03
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5.17
Add extra for providing reinforcement above Floor two level 
for every additional floor or part there of.

59324.20 Kg 0.80          47459.36

TOTAL R.C.C. WORK OF FOURTH FLOOR; ROOF LEVEL : 
+23.25 MT.

1.0 450.81 120.00 54096.95 Kg 62.90        3402698.14

5.17
Add extra for providing reinforcement above Floor two level 
for every additional floor or part there of.

54096.95 Kg 1.00          54096.95

TOTAL R.C.C. WORK OF FIFTH FLOOR; ROOF LEVEL : 
+27.00 MT.

1.0 487.68 120.00 58521.17 Kg 62.90        3680981.57

5.17
Add extra for providing reinforcement above Floor two level 
for every additional floor or part there of.

58521.17 Kg 1.20          70225.40

TOTAL R.C.C. WORK OF SIXTH FLOOR; ROOF LEVEL : 
+30.75 MT.

1.0 438.57 120.00 52628.53 Kg 62.90        3310334.77

5.17
Add extra for providing reinforcement above Floor two level 
for every additional floor or part there of.

52628.53 Kg 1.40          73679.95

TOTAL R.C.C. WORK OF SEVENTH FLOOR, ROOF LEVEL 
: +34.50 MT.

1.0 357.53 120.00 42903.50 Kg 62.90        2698630.13

5.17
Add extra for providing reinforcement above Floor two level 
for every additional floor or part there of.

42903.50 Kg 1.60          68645.60

TOTAL R.C.C. WORK OF EIGHTH FLOOR; ROOF LEVEL : 
+38.25 MT.

1.0 325.07 120.00 39008.53 Kg 62.90        2453636.77

5.17
Add extra for providing reinforcement above Floor two level 
for every additional floor or part there of.

39008.53 Kg 1.80          70215.36

TOTAL R.C.C. WORK OF TERRACE FLOOR; ROOF LEVEL 
: +38.25 MT.

1.0 91.81 120.00 11017.44 Kg 62.90        692996.98

5.17
Add extra for providing reinforcement above Floor two level 
for every additional floor or part there of.

11017.44 Kg 2.00          22034.88

Kg
TOTAL R.C.C. WORK OF TERRACE FLOOR; ROOF LEVEL 
: +38.25 MT.

1.0 128.56 80.00 10284.80 Kg 62.90        646913.92

Add extra for providing reinforcement above Floor two level 
for every additional floor or part there of.

10284.80 Kg 1.00          10284.80

139080617.41

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount

Total

Chapter-6.00
Brick Work 
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1
6.28 

ammendment 
18-02-2015

Providing and laying autoclaved aerated fly ash cement 
concrete (AAC) masonary blocks (Sizes in mm length 400, 
500,600, height 200, 250, 300, Width 100, 150, 200, 250) 
confirming to IS 2185 PART 3, having compressive strength 
not less than 30 kg/sq-cm and water absorption not more 
than 10%, jointed with ready mix build fast and eco friendly 
wet mix pre-polumerized/polymer modified adhesive (make 
such as Kerakoll, Ultratech, Megicrete, Fairmate, Ball Endura, 
Latecrete or Euivalnt) having compressive strength of not less 
than 50 kg/sq cm and ensuring long lasting thernal insulation 
of according to European norms (EN13501-2, suitable for 
high performance of external & internal concrete masonary 
walls; joint having thickness in thin layer of 2 mm to 4 mm 
between masonary units in superstructure including striking 
joints, racking out joints faces and scaffolding etc. complete. 
There is no need to pre-wet the blocks or post cure the wall 
with water.

STILT FLOOR PARKING
 masonary  for plinth 1.0 234.00 0.30 0.20 14.04
Bms and low voltage room 1.0 7.90 0.20 2.75 4.35

9 1.0 4.50 0.20 2.75 2.48

1.0 1.50 0.20 2.75 0.83

1.0 2.90 0.20 2.75 1.60

1.0 0.75 0.20 2.75 0.41

Stair case -1 2.0 6.30 0.20 2.75 6.93

3.0 3.60 0.20 2.75 5.94

1.0 1.00 0.20 2.75 0.55

Stair case -2 2.0 7.40 0.20 2.75 8.14

2.0 2.80 0.20 2.75 3.08

Press Shaft 2.0 1.30 0.20 2.75 1.43

Stair case -3 2.0 8.27 0.30 2.75 13.65

1.0 3.30 0.30 2.75 2.72

1.0 3.30 0.20 2.75 1.82

service lift 2.0 2.20 0.30 2.75 3.63

lift pit 2.0 2.20 0.30 3.00 3.96

service lift lobby 1.0 11.20 0.20 2.75 6.16

1.0 1.50 0.20 2.75 0.83

Lift 2.0 2.80 0.20 2.75 3.08
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2.0 6.70 0.20 2.75 7.37

lift pit 2.0 6.70 0.20 3.00 8.04

2.0 2.80 0.20 1.50 1.68

Lobby 0.0 0.00 0.00 2.75 0.00

Panel Room 1.0 7.90 0.20 2.75 4.35

3.0 2.39 0.20 2.75 3.94

1.0 2.39 0.10 2.75 0.66

1.0 0.85 0.10 2.75 0.23

Main electrical room 1.0 11.78 0.20 2.75 6.48

1.0 6.56 0.20 2.75 3.61

1.0 7.50 0.20 2.75 4.13

1.0 10.07 0.20 2.75 5.54

Toilet -4 2.0 3.39 0.20 2.75 3.73

2.0 6.10 0.20 2.75 6.71

1.0 1.00 0.10 2.75 0.28

Double height entrance foyer 2.0 4.31 0.20 2.75 4.74

Entry Ramp 1.0 27.50 0.20 2.75 15.13

Exit Ramp 1.0 11.32 0.20 2.75 6.23

1.0 4.91 0.20 2.75 2.70

Outer length 1.0 20.73 0.20 2.75 11.40

1.0 33.12 0.20 2.75 18.22

1.0 36.86 0.20 2.75 20.27

1.0 4.80 0.20 2.75 2.64

1.0 12.42 0.20 2.75 6.83

1.0 19.50 0.20 2.75 10.73

1.0 41.60 0.20 2.75 22.88

1.0 15.77 0.20 2.75 8.67

1.0 4.26 0.20 2.75 2.34

1.0 13.10 0.20 2.75 7.21

1.0 10.39 0.20 2.75 5.71

1.0 30.39 0.20 2.75 16.71

304.74 cum
DEDUCTION FOR OPENINGS

D2 1.0 1.50 2.40 0.20 0.72

D3 4.0 1.00 2.40 0.20 1.92

D5 2.0 1.00 2.20 0.20 0.88

D6 1.0 1.00 2.20 0.20 0.44
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W2' 1.0 1.46 1.50 0.20 0.44

W3' 1.0 2.34 1.50 0.20 0.70

W7 1.0 7.40 1.20 0.20 1.78

V1 1.0 3.00 0.70 0.20 0.42

G1 1.0 3.41 2.20 0.20 1.50

G9 1.0 7.45 7.88 0.20 11.74

G10 1.0 3.00 2.30 0.20 1.38

OPENINGS 82.0 0.45 1.95 0.20 14.39

33.0 0.90 1.95 0.20 11.58

Shutter 1.0 6.90 2.50 0.20 3.45

1.0 4.50 2.50 0.20 2.25

1.0 4.20 2.50 0.20 2.10

1.0 6.00 2.50 0.20 3.00

58.69 cum
246.05 cum 5,371.50   1321670.47

2
6.28 

ammendment 
18-02-2015

PODIUM FLOOR

CHW/FHC 1.0 0.95 0.20 4.40 0.84

1.0 1.50 0.20 4.40 1.32

1.0 2.90 0.20 4.40 2.55

1.0 0.75 0.20 4.40 0.66

Stair case -1 2.0 6.30 0.20 4.40 11.09

3.0 3.60 0.20 4.40 9.50

1.0 1.00 0.20 4.40 0.88

Stair case -2 2.0 7.40 0.20 4.40 13.02

2.0 2.80 0.20 4.40 4.93

Press Shaft 2.0 1.30 0.20 4.40 2.29

Stair case -3 2.0 8.27 0.30 4.40 21.83

1.0 3.30 0.30 4.40 4.36

1.0 3.30 0.20 4.40 2.90

service lift 2.0 2.20 0.30 4.40 5.81

1.0 6.50 0.30 4.40 8.58

1.0 1.95 0.20 4.40 1.72

lift 2.0 2.80 0.20 4.40 4.93
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2.0 6.70 0.20 4.40 11.79

Lobby 0.0 0.00 0.00 4.40 0.00

Panel Room 1.0 7.90 0.20 4.40 6.95

3.0 2.39 0.20 4.40 6.31

1.0 2.39 0.10 4.40 1.05

1.0 0.85 0.10 4.40 0.37

Main electrical room 1.0 11.78 0.20 4.40 10.37

1.0 6.56 0.20 4.40 5.77

1.0 7.50 0.20 4.40 6.60

1.0 10.07 0.20 4.40 8.86

Service room 1.0 4.61 0.20 4.40 4.06

2.0 4.21 0.20 4.40 7.41

Toilet -3 1.0 3.39 0.20 4.40 2.98

3.0 6.10 0.20 4.40 16.10

1.0 1.00 0.10 4.40 0.44

Double height entrance foyer 2.0 4.31 0.20 4.40 7.59

Entry Ramp 1.0 27.50 0.20 4.40 24.20

1.0 2.75 0.20 4.40 2.42

1.0 2.95 0.20 4.40 2.60

Exit Ramp 1.0 11.32 0.20 4.40 9.96

1.0 4.91 0.20 4.40 4.32

1.0 8.19 0.20 4.40 7.21

1.0 9.82 0.20 4.40 8.64

Outer length 1.0 20.73 0.20 4.40 18.24

1.0 33.12 0.20 4.40 29.15

1.0 36.86 0.20 4.40 32.44

1.0 17.81 0.20 4.40 15.67

1.0 19.50 0.20 4.40 17.16

1.0 41.60 0.20 4.40 36.61

1.0 22.65 0.20 4.40 19.93

1.0 4.90 0.20 4.40 4.31

1.0 18.22 0.20 4.40 16.03

1.0 10.39 0.20 4.40 9.14

1.0 30.39 0.20 4.40 26.74

478.64 cum
DEDUCTION FOR OPENINGS

D3 6.0 1.00 2.40 0.20 2.88

Nine Squares Architects Pvt. Ltd.                                         147



Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
D6 1.0 1.00 2.20 0.20 0.44

W2 1.0 1.46 2.05 0.20 0.60

W3 1.0 2.34 2.05 0.20 0.96

V2 1.0 3.00 0.65 0.20 0.39

G2 1.0 7.40 3.05 0.20 4.51

OPENINGS 103.0 0.45 1.95 0.20 18.08

41.0 0.90 1.95 0.20 14.39

42.25

TOTAL 436.39 cum 5,371.50   2344075.87

3
6.29 

ammendment 
18-02-2015

Extra for AAC Masonary work as per item no. 6.28 in 
superstructure above floor two level for each additional floor 
or part thereof.

436.39 cum 80.00        34911.30

FIRST FLOOR

AKVN OFFICE 1500SQ.MT 1.0 56.60 0.20 3.15 35.66

1.0 21.10 0.20 3.15 13.29

1.0 5.01 0.20 3.15 3.16

1.0 4.50 0.20 3.15 2.84

1.0 11.79 0.20 3.15 7.43

1.0 5.80 0.20 3.15 3.65

AHU ROOM 1.0 4.70 0.20 3.15 2.96

Corridor 1.0 26.59 0.20 3.15 16.75

Fabricator 1.0 2.90 0.20 3.15 1.83

1.0 1.50 0.20 3.15 0.95

1.0 0.75 0.20 3.15 0.47

service lift 2.0 2.20 0.20 3.15 2.77

1.0 6.50 0.20 3.15 4.10

Toilet for Disable 1.0 2.10 0.20 3.15 1.32

1.0 1.50 0.20 3.15 0.95

Toilet 2 (Her) 1.0 3.75 0.20 3.15 2.36

1.0 2.25 0.20 3.15 1.42

1.0 1.50 0.20 3.15 0.95

1.0 2.30 0.20 3.15 1.45

Toilet 2 (His) 1.0 4.50 0.20 3.15 2.84

1.0 3.45 0.20 3.15 2.17

1.0 1.20 0.10 3.15 0.38

Plumbing Shaft 2.0 0.90 0.20 3.15 1.13
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
Corridor 1.0 2.15 0.20 3.15 1.35

Toilet for Disable 1.0 1.80 0.20 3.15 1.13

Toilet 1 (Her) 1.0 2.11 0.20 3.15 1.33

1.0 1.61 0.20 3.15 1.01

1.0 4.18 0.20 3.15 2.63

1.0 7.70 0.20 3.15 4.85

Toilet 1 (His) 1.0 2.17 0.20 3.15 1.37

1.0 1.62 0.20 3.15 1.02

1.0 3.00 0.20 3.15 1.89

Toilet Corridor 1.0 2.30 0.20 3.15 1.45

Panel Room 1.0 7.90 0.20 3.15 4.98

3.0 2.39 0.20 3.15 4.52

1.0 2.39 0.10 3.15 0.75

1.0 0.85 0.10 3.15 0.27

Stair case -1 2.0 6.30 0.20 3.15 7.94

3.0 3.60 0.20 3.15 6.80

1.0 1.00 0.20 3.15 0.63

Stair case -2 2.0 7.40 0.20 3.15 9.32

2.0 2.80 0.20 3.15 3.53

Press Shaft 2.0 1.30 0.20 3.15 1.64

Stair case -3 2.0 8.27 0.30 3.15 15.63

1.0 3.30 0.30 3.15 3.12

1.0 3.30 0.20 3.15 2.08

2.5mt wide Corridor 1.0 16.01 0.20 3.15 10.09

Cut Above 1.0 7.40 0.40 3.15 9.32

Open Area 1.0 22.44 0.20 3.15 14.14

1.0 9.70 0.20 3.15 6.11

1.0 3.93 0.20 3.15 2.48

1.0 7.22 0.20 3.15 4.55

1.0 13.30 0.20 3.15 8.38

Outer length 1.0 20.73 0.20 3.15 13.06

1.0 33.12 0.20 3.15 20.87

1.0 34.91 0.20 3.15 21.99

1.0 18.32 0.20 3.15 11.54

1.0 24.01 0.20 3.15 15.13

1.0 41.55 0.20 3.15 26.18

1.0 27.43 0.20 3.15 17.28
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
1.0 4.90 0.20 3.15 3.09

1.0 18.24 0.20 3.15 11.49

1.0 10.39 0.20 3.15 6.55

1.0 30.39 0.20 3.15 19.15

TOTAL 411.43 cum
DEDUCTION FOR OPENINGS

D1 3.0 1.80 2.40 0.20 2.59

D2 1.0 1.50 2.40 0.20 0.72

D3 10.0 1.00 2.40 0.20 4.80

D4 1.0 7.50 2.40 0.20 3.60

D6 6.0 1.00 2.20 0.20 2.64

W1 1.0 2.00 2.05 0.20 0.82

W2 1.0 1.46 2.05 0.20 0.60

W3 1.0 2.34 2.05 0.20 0.96

W6 4.0 6.00 2.05 0.20 9.84

V 1.0 1.60 0.65 0.20 0.21

V2 2.0 3.00 0.65 0.20 0.78

V3 1.0 4.10 0.65 0.20 0.53

V4 1.0 4.18 0.65 0.20 0.54

G2 1.0 7.40 3.05 0.20 4.51

G8 1.0 14.00 3.05 0.20 8.54

OPENINGS 5.0 6.00 3.75 0.20 22.50

1.0 3.00 3.75 0.20 2.25

1.0 43.55 3.75 0.20 32.66

3.0 6.00 3.75 0.20 13.50

2.0 3.00 3.75 0.20 4.50

117.10 cum
TOTAL 294.33 cum 5,371.50   1581010.78

4
6.29 

ammendment 
18-02-2015

Extra for AAC Masonary work as per item no. 6.28 in 
superstructure above floor two level for each additional floor 
or part thereof.

294.33 cum 160.00      47093.31

cum
SECOND FLOOR

Outer front wall 1.0 56.60 0.20 3.15 35.66

OFFICE 1 2.0 13.50 0.20 3.15 17.01

1.0 5.80 0.20 3.15 3.65

OFFICE 2 1.0 13.50 0.20 3.15 8.51
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
OFFICE 3 1.0 10.30 0.20 3.15 6.49

OFFICE 4 1.0 13.50 0.20 3.15 8.51

Terrace 1.0 15.80 0.20 3.15 9.95

OFFICE 5 1.0 13.50 0.20 3.15 8.51

OFFICE 6 1.0 21.10 0.20 3.15 13.29

1.0 5.01 0.20 3.15 3.16

1.0 4.50 0.20 3.15 2.84

1.0 11.79 0.20 3.15 7.43

AHU ROOM 1.0 4.70 0.20 3.15 2.96

Corridor 1.0 26.59 0.20 3.15 16.75

Fabricator 1.0 2.90 0.20 3.15 1.83

1.0 1.50 0.20 3.15 0.95

1.0 0.75 0.20 3.15 0.47

service lift 2.0 2.20 0.20 3.15 2.77

1.0 6.50 0.20 3.15 4.10

Toilet for Disable 1.0 2.10 0.20 3.15 1.32

1.0 1.50 0.20 3.15 0.95

Toilet 2 (Her) 1.0 3.75 0.20 3.15 2.36

1.0 2.25 0.20 3.15 1.42

1.0 1.50 0.20 3.15 0.95

1.0 2.30 0.20 3.15 1.45

Toilet 2 (His) 1.0 4.50 0.20 3.15 2.84

1.0 3.45 0.20 3.15 2.17

1.0 1.20 0.10 3.15 0.38

Plumbing Shaft 2.0 0.90 0.20 3.15 1.13

Corridor 1.0 2.15 0.20 3.15 1.35

Toilet for Disable 1.0 1.80 0.20 3.15 1.13

Toilet 1 (Her) 1.0 2.11 0.20 3.15 1.33

1.0 1.61 0.20 3.15 1.01

1.0 4.18 0.20 3.15 2.63

1.0 7.70 0.20 3.15 4.85

Toilet 1 (His) 1.0 2.17 0.20 3.15 1.37

1.0 1.62 0.20 3.15 1.02

1.0 3.00 0.20 3.15 1.89

Toilet Corridor 1.0 2.30 0.20 3.15 1.45

Panel Room 1.0 7.90 0.20 3.15 4.98

3.0 2.39 0.20 3.15 4.52
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
1.0 2.39 0.10 3.15 0.75

1.0 0.85 0.10 3.15 0.27

Stair case -1 2.0 6.30 0.20 3.15 7.94

3.0 3.60 0.20 3.15 6.80

1.0 1.00 0.20 3.15 0.63

Stair case -2 2.0 7.40 0.20 3.15 9.32

2.0 2.80 0.20 3.15 3.53

Press Shaft 2.0 1.30 0.20 3.15 1.64

Stair case -3 2.0 8.27 0.30 3.15 15.63

1.0 3.30 0.30 3.15 3.12

1.0 3.30 0.20 3.15 2.08

2.5mt wide Corridor 1.0 16.01 0.20 3.15 10.09

Cut Above 1.0 7.40 0.40 3.15 9.32

DC Office 1.0 22.44 0.20 3.15 14.14

1.0 9.70 0.20 3.15 6.11

1.0 3.93 0.20 3.15 2.48

1.0 7.22 0.20 3.15 4.55

1.0 13.30 0.20 3.15 8.38

304.09 cum
DEDUCTION FOR OPENINGS

D1 3.0 1.80 2.40 0.20 2.59

D2 1.0 1.50 2.40 0.20 0.72

D3 10.0 1.00 2.40 0.20 4.80

D4 1.0 7.50 2.40 0.20 3.60

D6 6.0 1.00 2.20 0.20 2.64

W1 1.0 2.00 2.05 0.20 0.82

W2 1.0 1.46 2.05 0.20 0.60

W3 1.0 2.34 2.05 0.20 0.96

W6 4.0 6.00 2.05 0.20 9.84

W8 1.0 14.00 2.05 0.20 5.74

V 1.0 1.60 0.65 0.20 0.21

V2 2.0 3.00 0.65 0.20 0.78

V3 1.0 4.10 0.65 0.20 0.53

V4 1.0 4.18 0.65 0.20 0.54

G2 1.0 7.40 3.05 0.20 4.51

G3 2.0 6.00 3.05 0.20 7.32

OPENINGS 5.0 6.00 3.75 0.20 22.50
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
1.0 3.00 3.75 0.20 2.25

1.0 43.55 3.75 0.20 32.66

3.0 6.00 3.75 0.20 13.50

2.0 3.00 3.75 0.20 4.50

Deduction for 100mmt th wall 5.0 12.90 3.75 0.10 24.19

145.81

TOTAL 158.28 cum 5,371.50   850201.02

5
6.29 

ammendment 
18-02-2015

Extra for AAC Masonary work as per item no. 6.28 in 
superstructure above floor two level for each additional floor 
or part thereof.

158.28 cum 240.00      37987.20

THIRD FLOOR

Outer front wall 1.0 56.60 0.20 3.15 35.66

OFFICE 1 2.0 13.50 0.20 3.15 17.01

1.0 5.80 0.20 3.15 3.65

OFFICE 2 1.0 13.50 0.20 3.15 8.51

OFFICE 3 1.0 13.50 0.20 3.15 8.51

OFFICE 4 1.0 13.50 0.20 3.15 8.51

OFFICE 5 1.0 13.50 0.20 3.15 8.51

OFFICE 6 1.0 21.10 0.20 3.15 13.29

1.0 5.01 0.20 3.15 3.16

1.0 4.50 0.20 3.15 2.84

1.0 11.79 0.20 3.15 7.43

AHU ROOM 1.0 4.70 0.20 3.15 2.96

Corridor 1.0 26.59 0.20 3.15 16.75

Fabricator 1.0 2.90 0.20 3.15 1.83

1.0 1.50 0.20 3.15 0.95

1.0 0.75 0.20 3.15 0.47

service lift 2.0 2.20 0.20 3.15 2.77

1.0 6.50 0.20 3.15 4.10

Toilet for Disable 1.0 2.10 0.20 3.15 1.32

1.0 1.50 0.20 3.15 0.95

Toilet 2 (Her) 1.0 3.75 0.20 3.15 2.36

1.0 2.25 0.20 3.15 1.42

1.0 1.50 0.20 3.15 0.95

1.0 2.30 0.20 3.15 1.45

Toilet 2 (His) 1.0 4.50 0.20 3.15 2.84

1.0 3.45 0.20 3.15 2.17
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
1.0 1.20 0.10 3.15 0.38

Plumbing Shaft 2.0 0.90 0.20 3.15 1.13

Corridor 1.0 2.15 0.20 3.15 1.35

Toilet for Disable 1.0 1.80 0.20 3.15 1.13

Toilet 1 (Her) 1.0 2.11 0.20 3.15 1.33

1.0 1.61 0.20 3.15 1.01

1.0 4.18 0.20 3.15 2.63

1.0 7.70 0.20 3.15 4.85

Toilet 1 (His) 1.0 2.17 0.20 3.15 1.37

1.0 1.62 0.20 3.15 1.02

1.0 3.00 0.20 3.15 1.89

Toilet Corridor 1.0 2.30 0.20 3.15 1.45

Panel Room 1.0 7.90 0.20 3.15 4.98

3.0 2.39 0.20 3.15 4.52

1.0 2.39 0.10 3.15 0.75

1.0 0.85 0.10 3.15 0.27

Stair case -1 2.0 6.30 0.20 3.15 7.94

3.0 3.60 0.20 3.15 6.80

1.0 1.00 0.20 3.15 0.63

Stair case -2 2.0 7.40 0.20 3.15 9.32

2.0 2.80 0.20 3.15 3.53

Press Shaft 2.0 1.30 0.20 3.15 1.64

Stair case -3 2.0 8.27 0.30 3.15 15.63

1.0 3.30 0.30 3.15 3.12

1.0 3.30 0.20 3.15 2.08

2.5mt wide Corridor 1.0 16.01 0.20 3.15 10.09

Cut Above 1.0 7.40 0.40 3.15 9.32

DC Office 1.0 22.44 0.20 3.15 14.14

1.0 9.70 0.20 3.15 6.11

1.0 3.93 0.20 3.15 2.48

1.0 7.22 0.20 3.15 4.55

1.0 13.30 0.20 3.15 8.38

296.15 cum
DEDUCTION FOR OPENINGS

D1 3.0 1.80 2.40 0.20 2.59

D2 1.0 1.50 2.40 0.20 0.72

D3 10.0 1.00 2.40 0.20 4.80
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
D4 1.0 7.50 2.40 0.20 3.60

D6 6.0 1.00 2.20 0.20 2.64

W1 1.0 2.00 2.05 0.20 0.82

W2 1.0 1.46 2.05 0.20 0.60

W3 1.0 2.34 2.05 0.20 0.96

W4 3.0 3.00 2.05 0.20 3.69

W6 12.0 6.00 2.05 0.20 29.52

W8 1.0 14.00 2.05 0.20 5.74

V 1.0 1.60 0.65 0.20 0.21

V2 2.0 3.00 0.65 0.20 0.78

V3 1.0 4.10 0.65 0.20 0.53

V4 1.0 4.18 0.65 0.20 0.54

G2 1.0 7.40 3.05 0.20 4.51

OPENINGS 1.0 43.55 3.75 0.20 32.66

Deduction for 100mmt th wall 5.0 12.90 3.10 0.10 20.00

114.92 cum
TOTAL 181.23 cum 5,371.50   973501.12

6
6.29 

ammendment 
18-02-2015

Extra for AAC Masonary work as per item no. 6.28 in 
superstructure above floor two level for each additional floor 
or part thereof.

181.23 cum 320.00      57995.04

6.28 
ammendment 

18-02-2015
FOURTH FLOOR

Outer front wall 1.0 56.60 0.20 3.15 35.66

OFFICE 1 2.0 13.50 0.20 3.15 17.01

1.0 5.80 0.20 3.15 3.65

. 1.0 13.50 0.20 3.15 8.51

OFFICE 3 1.0 13.50 0.20 3.15 8.51

OFFICE 4 1.0 13.50 0.20 3.15 8.51

OFFICE 5 1.0 13.50 0.20 3.15 8.51

OFFICE 6 1.0 21.10 0.20 3.15 13.29

1.0 5.01 0.20 3.15 3.16

1.0 4.50 0.20 3.15 2.84

1.0 11.79 0.20 3.15 7.43

Balcony 1.0 2.20 0.20 3.15 1.39

1.0 12.50 0.20 3.15 7.88

AHU ROOM 1.0 4.70 0.20 3.15 2.96
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
Corridor 1.0 26.59 0.20 3.15 16.75

Fabricator 1.0 2.90 0.20 3.15 1.83

1.0 1.50 0.20 3.15 0.95

1.0 0.75 0.20 3.15 0.47

service lift 2.0 2.20 0.20 3.15 2.77

1.0 6.50 0.20 3.15 4.10

Toilet for Disable 1.0 2.10 0.20 3.15 1.32

1.0 1.50 0.20 3.15 0.95

Toilet 2 (Her) 1.0 3.75 0.20 3.15 2.36

1.0 2.25 0.20 3.15 1.42

1.0 1.50 0.20 3.15 0.95

1.0 2.30 0.20 3.15 1.45

Toilet 2 (His) 1.0 4.50 0.20 3.15 2.84

1.0 3.45 0.20 3.15 2.17

1.0 1.20 0.10 3.15 0.38

Plumbing Shaft 2.0 0.90 0.20 3.15 1.13

Corridor 1.0 2.15 0.20 3.15 1.35

Toilet for Disable 1.0 1.80 0.20 3.15 1.13

Toilet 1 (Her) 1.0 2.11 0.20 3.15 1.33

1.0 1.61 0.20 3.15 1.01

1.0 4.18 0.20 3.15 2.63

1.0 7.70 0.20 3.15 4.85

Toilet 1 (His) 1.0 2.17 0.20 3.15 1.37

1.0 1.62 0.20 3.15 1.02

1.0 3.00 0.20 3.15 1.89

Toilet Corridor 1.0 2.30 0.20 3.15 1.45

Panel Room 1.0 7.90 0.20 3.15 4.98

3.0 2.39 0.20 3.15 4.52

1.0 2.39 0.10 3.15 0.75

1.0 0.85 0.10 3.15 0.27

Stair case -1 2.0 6.30 0.20 3.15 7.94

3.0 3.60 0.20 3.15 6.80

1.0 1.00 0.20 3.15 0.63

Stair case -2 2.0 7.40 0.20 3.15 9.32

2.0 2.80 0.20 3.15 3.53

Press Shaft 2.0 1.30 0.20 3.15 1.64

Stair case -3 2.0 8.27 0.30 3.15 15.63

Nine Squares Architects Pvt. Ltd.                                         156



Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
1.0 3.30 0.30 3.15 3.12

1.0 3.30 0.20 3.15 2.08

2.5mt wide Corridor 1.0 16.01 0.20 3.15 10.09

Cut Above 1.0 7.40 0.40 3.15 9.32

Office 1.0 22.52 0.20 3.15 14.19

1.0 9.70 0.20 3.15 6.11

1.0 3.93 0.20 3.15 2.48

1.0 7.30 0.20 3.15 4.60

1.0 13.30 0.20 3.15 8.38

1.0 32.60 0.20 3.15 20.54

Balcony 1.0 2.30 0.20 3.15 1.45

1.0 8.10 0.20 3.15 5.10

332.60 cum
DEDUCTION FOR OPENINGS

D1 3.0 1.80 2.40 0.20 2.59

D2 1.0 1.50 2.40 0.20 0.72

D3 10.0 1.00 2.40 0.20 4.80

D4 1.0 7.50 2.40 0.20 3.60

D6 6.0 1.00 2.20 0.20 2.64

W1 1.0 2.00 2.05 0.20 0.82

W2 1.0 1.46 2.05 0.20 0.60

W3 1.0 2.34 2.05 0.20 0.96

W4 1.0 3.00 2.05 0.20 1.23

W5 1.0 5.00 2.05 0.20 2.05

W6 9.0 6.00 2.05 0.20 22.14

W8 1.0 14.00 2.05 0.20 5.74

V 1.0 1.60 0.65 0.20 0.21

V2 2.0 3.00 0.65 0.20 0.78

V3 1.0 4.10 0.65 0.20 0.53

V4 1.0 4.18 0.65 0.20 0.54

G2 1.0 7.40 3.05 0.20 4.51

G3 1.0 6.00 3.05 0.20 3.66

G4 1.0 11.00 3.05 0.20 6.71

OPENINGS 1.0 43.55 3.75 0.20 32.66

Deduction for 100mmt th wall 5.0 12.90 3.10 0.10 20.00

117.50 cum
TOTAL 215.11 cum 5,371.50   1155443.49
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount

7
6.29 

ammendment 
18-02-2015

Extra for AAC Masonary work as per item no. 6.28 in 
superstructure above floor two level for each additional floor 
or part thereof.

215.11 cum 460.00      98948.90

6.28 
ammendment 

18-02-2015
FIFTH FLOOR

Outer front wall 1.0 56.60 0.20 3.15 35.66

OFFICE 1 2.0 13.50 0.20 3.15 17.01

1.0 5.80 0.20 3.15 3.65

OFFICE 2 1.0 13.50 0.20 3.15 8.51

OFFICE 3 1.0 13.50 0.20 3.15 8.51

OFFICE 4 1.0 13.50 0.20 3.15 8.51

OFFICE 5 1.0 13.50 0.20 3.15 8.51

OFFICE 6 1.0 21.10 0.20 3.15 13.29

1.0 5.01 0.20 3.15 3.16

1.0 4.50 0.20 3.15 2.84

1.0 11.79 0.20 3.15 7.43

AHU ROOM 1.0 4.70 0.20 3.15 2.96

Corridor 1.0 26.59 0.20 3.15 16.75

Fabricator 1.0 2.90 0.20 3.15 1.83

1.0 1.50 0.20 3.15 0.95

1.0 0.75 0.20 3.15 0.47

service lift 2.0 2.20 0.20 3.15 2.77

1.0 6.50 0.20 3.15 4.10

Toilet for Disable 1.0 2.10 0.20 3.15 1.32

1.0 1.50 0.20 3.15 0.95

Toilet 2 (Her) 1.0 3.75 0.20 3.15 2.36

1.0 2.25 0.20 3.15 1.42

1.0 1.50 0.20 3.15 0.95

1.0 2.30 0.20 3.15 1.45

Toilet 2 (His) 1.0 4.50 0.20 3.15 2.84

1.0 3.45 0.20 3.15 2.17

1.0 1.20 0.10 3.15 0.38

Plumbing Shaft 2.0 0.90 0.20 3.15 1.13

Corridor 1.0 2.15 0.20 3.15 1.35

Toilet for Disable 1.0 1.80 0.20 3.15 1.13
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
Toilet 1 (Her) 1.0 2.11 0.20 3.15 1.33

1.0 1.61 0.20 3.15 1.01

1.0 4.18 0.20 3.15 2.63

1.0 7.70 0.20 3.15 4.85

Toilet 1 (His) 1.0 2.17 0.20 3.15 1.37

1.0 1.62 0.20 3.15 1.02

1.0 3.00 0.20 3.15 1.89

Toilet Corridor 1.0 2.30 0.20 3.15 1.45

Panel Room 1.0 7.90 0.20 3.15 4.98

3.0 2.39 0.20 3.15 4.52

1.0 2.39 0.10 3.15 0.75

1.0 0.85 0.10 3.15 0.27

Stair case -1 2.0 6.30 0.20 3.15 7.94

3.0 3.60 0.20 3.15 6.80

1.0 1.00 0.20 3.15 0.63

Stair case -2 2.0 7.40 0.20 3.15 9.32

2.0 2.80 0.20 3.15 3.53

Press Shaft 2.0 1.30 0.20 3.15 1.64

Stair case -3 2.0 8.27 0.30 3.15 15.63

1.0 3.30 0.30 3.15 3.12

1.0 3.30 0.20 3.15 2.08

2.5mt wide Corridor 1.0 16.01 0.20 3.15 10.09

Cut Above 1.0 7.40 0.40 3.15 9.32

DC Office 1.0 22.52 0.20 3.15 14.19

1.0 9.70 0.20 3.15 6.11

1.0 3.93 0.20 3.15 2.48

1.0 7.30 0.20 3.15 4.60

1.0 13.30 0.20 3.15 8.38

1.0 32.60 0.20 3.15 20.54

316.79 cum
DEDUCTION FOR OPENINGS

D1 3.0 1.80 2.40 0.20 2.59

D2 1.0 1.50 2.40 0.20 0.72

D3 10.0 1.00 2.40 0.20 4.80

D4 1.0 7.50 2.40 0.20 3.60

D6 6.0 1.00 2.20 0.20 2.64

W1 1.0 2.00 2.05 0.20 0.82
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
W2 1.0 1.46 2.05 0.20 0.60

W3 1.0 2.34 2.05 0.20 0.96

W4 3.0 3.00 2.05 0.20 3.69

W6 12.0 6.00 2.05 0.20 29.52

W8 1.0 14.00 2.05 0.20 5.74

V 1.0 1.60 0.65 0.20 0.21

V2 2.0 3.00 0.65 0.20 0.78

V3 1.0 4.10 0.65 0.20 0.53

V4 1.0 4.18 0.65 0.20 0.54

G2 1.0 7.40 3.05 0.20 4.51

OPENINGS 1.0 43.55 3.75 0.20 32.66

Deduction for 100mmt th wall 5.0 12.90 3.10 0.10 20.00

114.92 cum
TOTAL 201.87 cum 5,371.50   1084362.43

8
6.29 

ammendment 
18-02-2015

Extra for AAC Masonary work as per item no. 6.28 in 
superstructure above floor two level for each additional floor 
or part thereof.

201.87 cum 480.00      96899.18

6.28 
ammendment 

18-02-2015
SIXTH FLOOR

Outer front wall 1.0 56.60 0.20 3.15 35.66

Conference 2.0 13.50 0.20 3.15 17.01

1.0 5.80 0.20 3.15 3.65

OFFICE 3 1.0 10.30 0.20 3.15 6.49

OFFICE 4 1.0 13.50 0.20 3.15 8.51

Terrace 1.0 15.80 0.20 3.15 9.95

OFFICE 5 1.0 13.50 0.20 3.15 8.51

OFFICE 6 1.0 21.10 0.20 3.15 13.29

1.0 5.01 0.20 3.15 3.16

1.0 4.50 0.20 3.15 2.84

1.0 11.79 0.20 3.15 7.43

Balcony 1.0 2.20 0.20 3.15 1.39

1.0 12.50 0.20 3.15 7.88

AHU ROOM 1.0 4.70 0.20 3.15 2.96

Corridor 1.0 26.59 0.20 3.15 16.75

Fabricator 1.0 2.90 0.20 3.15 1.83
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
1.0 1.50 0.20 3.15 0.95

1.0 0.75 0.20 3.15 0.47

service lift 2.0 2.20 0.20 3.15 2.77

1.0 6.50 0.20 3.15 4.10

Toilet for Disable 1.0 2.10 0.20 3.15 1.32

1.0 1.50 0.20 3.15 0.95

Toilet 2 (Her) 1.0 3.75 0.20 3.15 2.36

1.0 2.25 0.20 3.15 1.42

1.0 1.50 0.20 3.15 0.95

1.0 2.30 0.20 3.15 1.45

Toilet 2 (His) 1.0 4.50 0.20 3.15 2.84

1.0 3.45 0.20 3.15 2.17

1.0 1.20 0.10 3.15 0.38

Plumbing Shaft 2.0 0.90 0.20 3.15 1.13

Corridor 1.0 2.15 0.20 3.15 1.35

Toilet for Disable 1.0 1.80 0.20 3.15 1.13

Toilet 1 (Her) 1.0 2.11 0.20 3.15 1.33

1.0 1.61 0.20 3.15 1.01

1.0 4.18 0.20 3.15 2.63

1.0 7.70 0.20 3.15 4.85

Toilet 1 (His) 1.0 2.17 0.20 3.15 1.37

1.0 1.62 0.20 3.15 1.02

1.0 3.00 0.20 3.15 1.89

Toilet Corridor 1.0 2.30 0.20 3.15 1.45

Panel Room 1.0 7.90 0.20 3.15 4.98

3.0 2.39 0.20 3.15 4.52

1.0 2.39 0.10 3.15 0.75

1.0 0.85 0.10 3.15 0.27

Stair case -1 2.0 6.30 0.20 3.15 7.94

3.0 3.60 0.20 3.15 6.80

1.0 1.00 0.20 3.15 0.63

Stair case -2 2.0 7.40 0.20 3.15 9.32

2.0 2.80 0.20 3.15 3.53

Press Shaft 2.0 1.30 0.20 3.15 1.64

Stair case -3 2.0 8.27 0.30 3.15 15.63

1.0 3.30 0.30 3.15 3.12

1.0 3.30 0.20 3.15 2.08
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
2.5mt wide Corridor 1.0 16.01 0.20 3.15 10.09

Cut Above 1.0 7.40 0.40 3.15 9.32

Restaurant 1.0 22.52 0.20 3.15 14.19

1.0 9.70 0.20 3.15 6.11

1.0 3.93 0.20 3.15 2.48

1.0 7.30 0.20 3.15 4.60

1.0 13.30 0.20 3.15 8.38

1.0 16.60 0.20 3.15 10.46

1.0 4.79 0.20 3.15 3.02

Terrace 1.0 16.00 0.20 3.15 10.08

1.0 13.30 0.20 3.15 8.38

336.88 cum
DEDUCTION FOR OPENINGS

D1 3.0 1.80 2.40 0.20 2.59

D2 1.0 1.50 2.40 0.20 0.72

D3 10.0 1.00 2.40 0.20 4.80

D4 1.0 7.50 2.40 0.20 3.60

D6 6.0 1.00 2.20 0.20 2.64

W1 1.0 2.00 2.05 0.20 0.82

W2 1.0 1.46 2.05 0.20 0.60

W3 1.0 2.34 2.05 0.20 0.96

W6 6.0 6.00 2.05 0.20 14.76

W8 1.0 14.00 2.05 0.20 5.74

V 1.0 1.60 0.65 0.20 0.21

V2 2.0 3.00 0.65 0.20 0.78

V3 1.0 4.10 0.65 0.20 0.53

V4 1.0 4.18 0.65 0.20 0.54

G2 1.0 7.40 3.05 0.20 4.51

G3 2.0 6.00 3.05 0.20 7.32

G5 1.0 2.50 3.05 0.20 1.53

G6 1.0 4.55 3.05 0.20 2.78

G7 1.0 7.25 3.05 0.20 4.42

OPENINGS 1.0 43.55 3.75 0.20 32.66

Deduction for 100mmt th wall 5.0 12.90 3.10 0.10 20.00

112.51 cum
TOTAL 224.37 cum 5,371.50   1205208.83
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount

9
6.29 

ammendment 
18-02-2015

Extra for AAC Masonary work as per item no. 6.28 in 
superstructure above floor two level for each additional floor 
or part thereof.

224.37 cum 560.00      125647.76

6.28 
ammendment 

18-02-2015
SEVENTH FLOOR

Outer front wall 1.0 56.60 0.20 3.15 35.66

OFFICE 1 2.0 13.50 0.20 3.15 17.01

1.0 5.80 0.20 3.15 3.65

OFFICE 2 1.0 13.50 0.20 3.15 8.51

OFFICE 3 1.0 13.50 0.20 3.15 8.51

OFFICE 4 1.0 13.50 0.20 3.15 8.51

OFFICE 5 1.0 13.50 0.20 3.15 8.51

OFFICE 6 1.0 21.10 0.20 3.15 13.29

1.0 5.01 0.20 3.15 3.16

1.0 4.50 0.20 3.15 2.84

1.0 11.79 0.20 3.15 7.43

AHU ROOM 1.0 4.70 0.20 3.15 2.96

Corridor 1.0 26.59 0.20 3.15 16.75

Fabricator 1.0 2.90 0.20 3.15 1.83

1.0 1.50 0.20 3.15 0.95

1.0 0.75 0.20 3.15 0.47

service lift 2.0 2.20 0.20 3.15 2.77

1.0 6.50 0.20 3.15 4.10

Toilet for Disable 1.0 2.10 0.20 3.15 1.32

1.0 1.50 0.20 3.15 0.95

Toilet 2 (Her) 1.0 3.75 0.20 3.15 2.36

1.0 2.25 0.20 3.15 1.42

1.0 1.50 0.20 3.15 0.95

1.0 2.30 0.20 3.15 1.45

Toilet 2 (His) 1.0 4.50 0.20 3.15 2.84

1.0 3.45 0.20 3.15 2.17

1.0 1.20 0.10 3.15 0.38

Plumbing Shaft 2.0 0.90 0.20 3.15 1.13

Corridor 1.0 2.15 0.20 3.15 1.35

Toilet for Disable 1.0 1.80 0.20 3.15 1.13
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
Toilet 1 (Her) 1.0 2.11 0.20 3.15 1.33

1.0 1.61 0.20 3.15 1.01

1.0 4.18 0.20 3.15 2.63

1.0 7.70 0.20 3.15 4.85

Toilet 1 (His) 1.0 2.17 0.20 3.15 1.37

1.0 1.62 0.20 3.15 1.02

1.0 3.00 0.20 3.15 1.89

Toilet Corridor 1.0 2.30 0.20 3.15 1.45

Panel Room 1.0 7.90 0.20 3.15 4.98

3.0 2.39 0.20 3.15 4.52

1.0 2.39 0.10 3.15 0.75

1.0 0.85 0.10 3.15 0.27

Stair case -1 2.0 6.30 0.20 3.15 7.94

3.0 3.60 0.20 3.15 6.80

1.0 1.00 0.20 3.15 0.63

Stair case -2 2.0 7.40 0.20 3.15 9.32

2.0 2.80 0.20 3.15 3.53

Press Shaft 2.0 1.30 0.20 3.15 1.64

Stair case -3 2.0 8.27 0.30 3.15 15.63

1.0 3.30 0.30 3.15 3.12

1.0 3.30 0.20 3.15 2.08

2.5mt wide Corridor 1.0 16.01 0.20 3.15 10.09

Cut Above 1.0 7.40 0.40 3.15 9.32

Restaurant 1.0 25.02 0.20 3.15 15.76

1.0 9.70 0.20 3.15 6.11

1.0 3.93 0.20 3.15 2.48

1.0 7.30 0.20 3.15 4.60

1.0 13.30 0.20 3.15 8.38

1.0 16.60 0.20 3.15 10.46

1.0 4.79 0.20 3.15 3.02

311.30 cum
DEDUCTION FOR OPENINGS

D1 3.0 1.80 2.40 0.20 2.59

D2 1.0 1.50 2.40 0.20 0.72

D3 10.0 1.00 2.40 0.20 4.80

D4 1.0 7.50 2.40 0.20 3.60

D6 6.0 1.00 2.20 0.20 2.64
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
W1 1.0 2.00 2.05 0.20 0.82

W2 1.0 1.46 2.05 0.20 0.60

W3 1.0 2.34 2.05 0.20 0.96

W4 2.0 3.00 2.05 0.20 2.46

W6 5.0 6.00 2.05 0.20 12.30

W8 1.0 14.00 2.05 0.20 5.74

V 1.0 1.60 0.65 0.20 0.21

V2 2.0 3.00 0.65 0.20 0.78

V3 1.0 4.10 0.65 0.20 0.53

V4 1.0 4.18 0.65 0.20 0.54

G2 1.0 7.40 3.05 0.20 4.51

OPENINGS 1.0 43.55 3.75 0.20 32.66

Deduction for 100mmt th wall 5.0 12.90 3.10 0.10 20.00

96.47 cum

TOTAL 214.84 cum 5,371.00   1153884.16

10
6.29 

ammendment 
18-02-2015

Extra for AAC Masonary work as per item no. 6.28 in 
superstructure above floor two level for each additional floor 
or part thereof.

214.84 cum 640.00      137495.04

6.28 
ammendment 

18-02-2015
EIGHTH FLOOR

Outer front wall 1.0 56.60 0.20 3.15 35.66

OFFICE 1 2.0 13.50 0.20 3.15 17.01

1.0 5.80 0.20 3.15 3.65

OFFICE 2 1.0 13.50 0.20 3.15 8.51

OFFICE 3 1.0 13.50 0.20 3.15 8.51

OFFICE 4 1.0 13.50 0.20 3.15 8.51

OFFICE 5 1.0 13.50 0.20 3.15 8.51

OFFICE 6 1.0 21.10 0.20 3.15 13.29

1.0 5.01 0.20 3.15 3.16

1.0 4.50 0.20 3.15 2.84

1.0 11.79 0.20 3.15 7.43

AHU ROOM 1.0 4.70 0.20 3.15 2.96

Corridor 1.0 26.59 0.20 3.15 16.75

Fabricator 1.0 2.90 0.20 3.15 1.83
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
1.0 1.50 0.20 3.15 0.95

1.0 0.75 0.20 3.15 0.47

service lift 2.0 2.20 0.20 3.15 2.77

1.0 6.50 0.20 3.15 4.10

Toilet for Disable 1.0 2.10 0.20 3.15 1.32

1.0 1.50 0.20 3.15 0.95

Toilet 2 (Her) 1.0 3.75 0.20 3.15 2.36

1.0 2.25 0.20 3.15 1.42

1.0 1.50 0.20 3.15 0.95

1.0 2.30 0.20 3.15 1.45

Toilet 2 (His) 1.0 4.50 0.20 3.15 2.84

1.0 3.45 0.20 3.15 2.17

1.0 1.20 0.10 3.15 0.38

Plumbing Shaft 2.0 0.90 0.20 3.15 1.13

Corridor 1.0 2.15 0.20 3.15 1.35

Toilet for Disable 1.0 1.80 0.20 3.15 1.13

Toilet 1 (Her) 1.0 2.11 0.20 3.15 1.33

1.0 1.61 0.20 3.15 1.01

1.0 4.18 0.20 3.15 2.63

1.0 7.70 0.20 3.15 4.85

Toilet 1 (His) 1.0 2.17 0.20 3.15 1.37

1.0 1.62 0.20 3.15 1.02

1.0 3.00 0.20 3.15 1.89

Toilet Corridor 1.0 2.30 0.20 3.15 1.45

Panel Room 1.0 7.90 0.20 3.15 4.98

3.0 2.39 0.20 3.15 4.52

1.0 2.39 0.10 3.15 0.75

1.0 0.85 0.10 3.15 0.27

Stair case -1 2.0 6.30 0.20 3.15 7.94

3.0 3.60 0.20 3.15 6.80

1.0 1.00 0.20 3.15 0.63

Stair case -2 2.0 7.40 0.20 3.15 9.32

2.0 2.80 0.20 3.15 3.53

Press Shaft 2.0 1.30 0.20 3.15 1.64

Stair case -3 2.0 8.27 0.30 3.15 15.63

1.0 3.30 0.30 3.15 3.12

1.0 3.30 0.20 3.15 2.08
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
2.5mt wide Corridor 1.0 16.01 0.20 3.15 10.09

1.0 2.50 0.20 3.15 1.58

Cut Above 1.0 7.40 0.20 3.15 4.66

TOTAL 257.41 cum
DEDUCTION FOR OPENINGS

D1 3.0 1.80 2.40 0.20 2.59

D2 1.0 1.50 2.40 0.20 0.72

D3 10.0 1.00 2.40 0.20 4.80

D4 1.0 7.50 2.40 0.20 3.60

D6 6.0 1.00 2.20 0.20 2.64

W1 1.0 2.00 2.05 0.20 0.82

W2 1.0 1.46 2.05 0.20 0.60

W3 1.0 2.34 2.05 0.20 0.96

W4 2.0 3.00 2.05 0.20 2.46

W6 5.0 6.00 2.05 0.20 12.30

W8 1.0 14.00 2.05 0.20 5.74

V 1.0 1.60 0.65 0.20 0.21

V2 2.0 3.00 0.65 0.20 0.78

V3 1.0 4.10 0.65 0.20 0.53

V4 1.0 4.18 0.65 0.20 0.54

G2 1.0 7.40 3.05 0.20 4.51

OPENINGS 1.0 43.55 3.75 0.20 32.66

Deduction for 100mmt th wall 5.0 12.90 3.10 0.10 20.00

96.47

160.95 cum 5,371.50   864520.36

11
6.29 

ammendment 
18-02-2015

Extra for AAC Masonary work as per item no. 6.28 in 
superstructure above floor two level for each additional floor 
or part thereof.

160.95 cum 720.00      115880.98

6.28 
ammendment 

18-02-2015
TERRACE FLOOR

Terrace Parapet wall 1.0 166.10 0.20 1.20 39.86

Sisth Floor Terrace Parapet wall 1.0 26.75 0.20 1.20 6.42

Seventh Floor Terrace Parapet wall 1.0 70.50 0.20 1.20 16.92

Stair case-1 2.0 7.90 0.20 2.40 7.58

3.0 3.30 0.20 2.40 4.75

Stair case-2 1.0 7.20 0.20 2.40 3.46
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
1.0 6.10 0.20 2.40 2.93

2.0 2.80 0.20 2.40 2.69

2.0 1.10 0.20 2.40 1.06

Stair case-3 2.0 8.30 0.20 2.40 7.97

2.0 3.30 0.20 2.40 3.17

Plumbing shaft 1.0 3.95 0.20 1.20 0.95

2.0 0.70 0.20 1.20 0.34

Lift wall 2.0 6.70 0.20 1.20 3.22

2.0 2.80 0.20 1.20 1.34

2.0 2.20 0.30 1.20 1.58

Sky light 1.0 6.20 0.20 1.20 1.49

1.0 7.50 0.20 1.20 1.80

Lift machine room 2.0 1.70 0.20 2.40 1.63

1.0 6.90 0.20 2.40 3.31

Machine room 2.0 2.40 0.20 2.40 2.30

1.0 6.50 0.20 2.40 3.12

117.89 cum 5,371.50   633235.39

12
6.29 

ammendment 
18-02-2015

Extra for AAC Masonary work as per item no. 6.28 in 
superstructure above floor two level for each additional floor 
or part thereof.

117.89 cum 800.00      94310.40

14014283.03

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount

1 8.2

Designing, Fabricatorcating, testing, protection, installing and 
fixing in position semi (grid) unitized system of structural 
glazing (with open joints) for linear as well as curvilinear 
portions of the building for all heights and all levels, including:

Total

Chapter-8.00
Structural Glazing and Aluminium composite Panel 
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount

(A) Structural analysis and design and preparation of shop 
drawings for the specified design loads conforming to IS 875 
part III (the system must passed the proof test at 1.5 times 
design wind pressure without any failure), including functional 
design of the aluminum sections for fixing glazing panels of 
various thicknesses, aluminium cleats, sleeves and splice 
plates etc. gaskets, screws, toggles, nuts, bolts, clamps etc., 
structural and weather silicone sealants, flashings, fire stop 
(barrier)-cum-smoke seals, microwave cured EPDM gaskets 
for water tightness, pressure equalisation and drainage and 
protection against fire hazard including:

(B) Fabricatorcating and supplying serrated M.S. hot dip 
galvanised / Aluminium alloy of 6005 T5 brackets of required 
sizes, sections and profiles etc. to accommodate 3 
Dimentional movement for achieving perfect verticality and 
fixing structural glazing system rigidly to the RCC/ 
masonry/structural steel framework of building structure using 
stainless steel anchor fasteners/ bolts, nylon seperator to 
prevent bimetallic contacts with nuts and washers etc. of 
stainless steel grade 316, of the required capacity and in 
required numbers.
(C)  Providing and filling, two part pump filled, structural 
silicone sealant and one part weather silicone sealant 
compatible with the structural silicone sealant of required bite 
size in a clean and controlled factory / work shop environment 
, including double sided spacer tape, setting blocks and 
backer rod, all of approved grade, brand and manufacture, as 
per the approved sealant design, within and all around the 
perimeter for holding glass.

(D)  Providing and fixing in position flashings of solid 
aluminium sheet 1 mm thick and of sizes, shapes and 
profiles, as required as per the site conditions, to seal the gap 
between the building structure and all its interfaces with 
curtain glazing to make it watertight.
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(E) Making provision for drainage of moisture/ water that 
enters the curtain glazing system to make it watertight, by 
incorporating principles of pressure equalization, providing 
suitable gutter profiles at bottom (if required), making 
necessary holes of required sizes and of required numbers 
etc. complete. This item includes cost of all inputs of 
designing, labour for Fabricatorcating and installation of 
aluminium grid, installation of glazed units, T and P, 
scaffolding and other incidental charges including wastages 
etc., enabling temporary structures and services, cranes or 
cradles etc. as described above and as specified. The item 
includes the cost of getting all the structural and functional 
design including shop drawings checked by a structural 
designer, dully approved by Engineer-in-charge. The item 
also includes the cost of all mock ups at site, cost of all 
samples of the individual components for testing in an 
approved laboratory, field tests on the assembled working 
structural glazing as specified, cleaning and protection till the 
handing over of the building for occupation. In the end, the 
Contractor shall provide a water tight structural glazing having 
all the performance characteristics etc. all complete as 
required, as per the Architectural drawings, as per item 
description, as specified, as per the approved shop drawings 
and as directed by the Engineerin- Charge.

First and Second Floor 8.0 6.00 7.50 360.00

2.0 3.00 7.50 45.00

1.0 12.30 7.50 92.25

1.0 15.40 0.80 12.32

1.0 15.40 3.70 56.98

1.0 15.80 7.50 118.50

Third Floor 1.0 43.50 3.75 163.13

Fourth Floor 1.0 43.50 3.75 163.13

Fifth Floor 1.0 43.50 3.75 163.13

Sixth Floor 1.0 28.10 3.75 105.38

Seventh Floor 1.0 43.50 3.75 163.13

Eight Floor 1.0 43.50 3.75 163.13

1606.05 Sqm 2,674.00   4294577.70
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2 8.3

 Providing, assembling and supplying vision glass panels 
(IGUs) comprising of hermetically-sealed 6-12- 6 mm 
insulated glass (double glazed) vision panel units of size and 
shape as required and specified, comprising of an outer heat 
strengthened float glass 6mm thick, of approved colour and 
shade with reflective soft coating on surface # 2 of approved 
colour and shade, an inner Heat strengthned clear float glass 
6mm thick, spacer tube 12mm wide, dessicants, including 
primary seal and secondary seal (structural silicone sealant) 
etc. all complete for the required performances, as per the 
Architectural drawings, as per the approved shop drawings, 
as specified and as directed by the Engineer-in-Charge. The 
IGUs shall be assembled in the factory/ workshop of the glass 
processor. (Payment for fixing of IGU Panels in the curtain 
glazing is included in cost of item No.8.2) For payment, only 
the actual area of glass on face # 1 of the glass panels 
(excluding the areas of the grooves and weather silicone 
sealant) provided and fixed in position, shall be measured in 
sqm.

(i) Coloured tinted float glass 6mm thick substrate with 
reflective soft coating on face # 2, + 12mm Airgap + 6mm 
Heat Strengthened clear Glass of approved make having 
properties as visible Light transmittance (VLT) of 25 to 35 %, 
Light reflection internal 10 to 15%, light reflection external 10 
to 20 %, shading coefficient (0.25- 0.28) and U value of 3.0 to 
3.3 W/m2 degree K etc. The properties of performance glass 
shall be decided by technical sanctioning authority as per the 
site requirement.

First Floor 8.0 6.00 2.15 103.20

2.0 3.00 2.15 12.90

1.0 43.50 2.15 93.53

Second Floor 8.0 6.00 2.15 103.20

2.0 3.00 2.15 12.90

1.0 28.10 2.15 60.42

Third Floor 1.0 43.50 2.15 93.53

Fourth Floor 1.0 43.50 2.15 93.53

Fifth Floor 1.0 43.50 2.15 93.53

Sixth Floor 1.0 28.10 2.15 60.42

Seventh Floor 1.0 43.50 2.15 93.53
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Eight Floor 1.0 43.50 2.15 93.53

914.18 Sqm 3,635.00   3323044.30

3 8.4

Extra for openable side / top hung vision glass panels (IGUs) 
including providing and supplying at site all accessories and 
hardwares for the openable panels as specified and of the 
approved make such as heavy duty stainless steel friction 
hinges, min 4 -point cremone locking sets with stainless steel 
plates, handles, buffers etc. including necessary stainless 
steel screws/ fasteners, nuts, bolts, washers etc. all complete 
as per the Architectural drawings, as per the approved shop 
drawings, as specified and as directed by the Engineerin- 
Charge. 

First Floor 45.0 0.75 2.15 72.56

Second Floor 41.0 0.75 2.15 66.11

Third Floor 11.0 0.75 2.15 17.74

Fourth Floor 11.0 0.75 2.15 17.74

Fifth Floor 11.0 0.75 2.15 17.74

Sixth Floor 7.0 0.75 2.15 11.29

Seventh Floor 11.0 0.75 2.15 17.74

Eight Floor 11.0 0.75 2.15 17.74

238.65 Sqm 3,009.00   718097.85
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4 8.6

Providing and supplying Spandrel Glass Panels comprising of 
6 mm thick heat strengthened monolithic float glass of 
approved colour and shade with reflective soft coating on 
surface # 2 of approved colour and shade so as to match the 
colour and shade of the IGUs in the vision panels etc. , all 
complete for the required performances as specified, as per 
the Architectural drawings, as per the approved shop 
drawings, as specified, and as directed by the Engineer- in- 
Charge. For payment, only the actual area of glass on face # 
1 of the glass panels (but excluding the area of grooves and 
weather silicone sealant) provided and fixed in position, shall 
be measured in sqm.(Payment for fixing of Spandrel Glass 
Panels in the curtain glazing is included in cost of relevent 
Item). (i) Coloured tinted float glass 6mm thick substrate with 
reflective soft coating on face # 2, having properties as visible 
Light transmittance (VLT) of 25 to 35 %, Light reflection 
internal 10 to 15%, light reflection external 10 to 20 %, 
shading coefficient (0.25- 0.28) and U value of 3.0 to 3.3 
W/m2 degree K etc. The properties of performance glass 
shall be decided by technical sanctioning authority as per the 
site requirement.

First and Second Floor 8.0 6.00 1.50 72.00

2.0 3.00 1.50 9.00

1.0 28.10 1.50 42.15

Third Floor 1.0 43.50 1.50 65.25

Fourth Floor 1.0 43.50 1.50 65.25

Fifth Floor 1.0 43.50 1.50 65.25

Sixth Floor 1.0 28.10 1.50 42.15

Seventh Floor 1.0 43.50 1.50 65.25

Eight Floor 1.0 43.50 1.50 65.25

491.55 Sqm 2,174.00   1068629.70

5 8.7

Designing, Fabricatorcating, testing, installing and fixing in 
position Curtain Wall with Aluminium Composite Panel 
Cladding, with open grooves for linear as well as curvilinear 
portions of the building , for all heights and all levels etc. 
including:
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a) Structural analysis and design and preparation of shop 
drawings for pressure equalisation or rain screen principle as 
required, proper drainage of water to make it watertight 
including checking of all the structural and functional design.

b) Providing, Fabricatorcating and supplying and fixing panels 
of aluminium composite panel cladding in pan shape in 
metalic colour of approved shades. The aluminium composite 
panel cladding sheet shall be coil coated, with Kynar 500 
based PVDF / Lumiflon based fluoropolymer resin coating of 
approved colour and shade on face # 1 and polymer (Service) 
coating on face # 2 as specified using stainless steel screws, 
nuts, bolts, washers, cleats, weather silicone sealant, backer 
rods etc.

c) The fastening brackets of Aluminium alloy 6005 T5 / MS 
with Hot Dip Galvanised with serrations and serrated washers 
to arrest the wind load movement, fasteners, SS 316 Pins and 
anchor bolts of approved make in SS 316, Nylon separators 
to prevent bi-metallic contacts all complete required to 
perform as per specification and drawing The item includes 
cost of all material and labour component, the cost of all mock 
ups at site, cost of all samples of the individual components 
for testing in an approved laboratory, field tests on the 
assembled working curtain wall with aluminium composite 
panel cladding, cleaning and protection of the curtain wall with 
aluminium composite panel cladding till the handing over of 
the building for occupation. Base frame work for ACP 
cladding is payable under the relevant aluminium items. The 
Contractor shall provide curtain wall with aluminium 
composite panel cladding, having all the performance 
characteristics all complete, as per the Architectural drawings, 
as per item description, as specified, as per the approved 
shop drawings and as directed by the Engineer-in-Charge. 
However, for the purpose of payment, only the actual area on 
the external face of the curtain wall with Aluminum Composite 

8.7.2
4 mm thick alumminium composite Panel material consisting 
of 3.5 mm thick FR grade mineral core sandwiched between 
two alumminium sheets (each 0.25mm thick)

First Floor 11.0 1.20 3.75 49.50

Second Floor 11.0 1.20 3.75 49.50

Third Floor 11.0 1.20 3.75 49.50
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Fourth Floor 22.0 1.20 3.75 99.00

Fifth Floor 22.0 1.20 3.75 99.00

Sixth Floor 11.0 1.20 0.90 11.88

11.0 1.20 3.75 49.50

Seventh Floor 11.0 1.20 3.75 49.50

Eigth Floor 11.0 1.20 3.75 49.50

506.88 Sqm 3,556.00   1802465.28

6 8.8

"Design supply and installation of suspended Spider Glazing 
system designed to withstand the wind pressure as pr IS 875 
(Part-III). The Suspended System held with Spider Fittings of 
SS-316 Grade Steel of approved manufacturer with glass 
panel having 12 mm thick clear toughened glass held 
together with SS- 316 Grade Stainless steel Spider and bolt 
assembly with laminated glass fins 21 mm thick. The Glass 
fins and glass panel assembly shall be connected to 
Slab/beams by means of SS- 316 Grade stainless steel 
brackets and Anchor bolts and at the bottom using SS 
channel of 50x25x2mm using fastener and anchor bolts, non 
staining weather sealants of approved make, Teflon/ nylon 
bushes and separators to prevent bi-metallic contacts, all 
complete to perform as per specification and approved 
drawings. The complete system to be designed to 
accommodate thermal expansion and seismic movements 
etc. The joints between glass panels (6 to 8 mm) and gaps at 
the perimeter and in U channel of the assembly to be filled 
with non staining weather sealant, so as to make the entire 
system fully water proof and dust proof. 

The rate shall include all design, Engineering and shop 
drawing including approval from structural designer, labour, 
TandP, scaffolding , other incidental charges including 
wastage, enabling temporary services all fitting fixers nut 
bolts, washer, Buffer plates, fastener, anchors, SS channel 
laminated glass etc. all complete. For the purpose of 
payment, actual elevation area of Glazing including thickness 
of joints and the portion of Glass panel inside the SS channel 
shall be measured."

Ground Floor 1.0 7.42 7.90 58.62 Sqm
58.62 Sqm 5,983.00   350711.49
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11557526.32

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount

1 9.7

Providing and fixing 35 mm thick factory made laminated 
veneer lumber door shutter conforming to IS : 14616 and 
TADS 15:2001 (Part B) including ISI marked M.S. pressed 
butt hinges bright finished of required size with necessary 
screws, all complete as per directions of Engineer-in-charge 
and panelling with panels of:

9.7.2

12 mm thick pre-laminated particle board (decorative 
lamination on both sides) grade - 1, medium density flat 
pressed, three layer particle board FPT - I  or graded wood 
particle board FPT - I, conforming to IS : 3087 bonded with 
BWP type synthetic resin adhesive as per IS : 848  and pre-
lamination conforming to IS : 12823 Grade 1, Type - II 
marked:

STILT FLOOR

D2 1.0 1.50 2.40 3.60

D3 4.0 1.00 2.40 9.60

D5 2.0 1.00 2.20 4.40

D6 1.0 1.00 2.20 2.20

POUDIUM FLOOR

D3 6.0 1.00 2.40 14.40

D6 1.0 1.00 2.20 2.20

FIRST FLOOR

D1 3.0 1.80 2.40 12.96

D2 1.0 1.50 2.40 3.60

D3 10.0 1.00 2.40 24.00

D4 1.0 7.50 2.40 18.00

D6 6.0 1.00 2.20 13.20

SECOND FLOOR

D1 3.0 1.80 2.40 12.96

D2 1.0 1.50 2.40 3.60

D3 10.0 1.00 2.40 24.00

Total

Chapter-9.00
Wood Work and PVC work 
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D4 1.0 7.50 2.40 18.00

D6 6.0 1.00 2.20 13.20

THIRD FLOOR

D1 3.0 1.80 2.40 12.96

D2 1.0 1.50 2.40 3.60

D3 10.0 1.00 2.40 24.00

D4 1.0 7.50 2.40 18.00

D6 6.0 1.00 2.20 13.20

FOURTH FLOOR

D1 3.0 1.80 2.40 12.96

D2 1.0 1.50 2.40 3.60

D3 10.0 1.00 2.40 24.00

D4 1.0 7.50 2.40 18.00

D6 6.0 1.00 2.20 13.20

FIFTH FLOOR

D1 3.0 1.80 2.40 12.96

D2 1.0 1.50 2.40 3.60

D3 10.0 1.00 2.40 24.00

D4 1.0 7.50 2.40 18.00

D6 6.0 1.00 2.20 13.20

SIXTH FLOOR

D1 3.0 1.80 2.40 12.96

D2 1.0 1.50 2.40 3.60

D3 10.0 1.00 2.40 24.00

D4 1.0 7.50 2.40 18.00

D6 6.0 1.00 2.20 13.20

SEVENTH FLOOR

D1 3.0 1.80 2.40 12.96

D2 1.0 1.50 2.40 3.60

D3 10.0 1.00 2.40 24.00

D4 1.0 7.50 2.40 18.00

D6 6.0 1.00 2.20 13.20

EIGHTH FLOOR

D1 3.0 1.80 2.40 12.96

D2 1.0 1.50 2.40 3.60

D3 10.0 1.00 2.40 24.00

D4 1.0 7.50 2.40 18.00
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D6 6.0 1.00 2.20 13.20

TERRACE FLOOR

D3 3.0 1.00 2.40 7.20

617.68 Sqm 2,868.00   1771506.24

2 9.65
Providing and fixing ISI marked stainless steel sliding door 
bolts with nuts and screws etc. complete :

9.65.2 250x16 mm 188 Each 326 61288

3 9.66

Providing and fixing ISI marked stainless steel  tower bolt  
black finish, (Barrel type) with necessary screws etc. complete 
:

188 Each 93 17484

9.66.2 200x10 mm

4 9.68
Providing and fixing ISI marked stainless steel door latches  
with screws etc. complete :

9.68.2 250x20x6 mm 188 Each 173 32524

5 9.69
Providing and fixing ISI marked stainless steel  handles  with 
necessary screws etc. complete :

9.69.1 125 mm 376 Each 60 22560

6 9.74
Providing and fixing IS : 12817 marked stainless steel butt 
hinges (heavy weight) with stainless steel screws etc. 
complete :

9.74.1 125x64x2.50 mm 663 Each 76 50388

7 9.76
Providing and fixing Stainless steel hanging type floor door 
stopper with necessary screws, etc. complete.

171 Each 103 17613

8 9.18

 Providing and fixing ISI marked flush door shutters 
conforming to IS: 2202 (Part I) decorative type, core of block 
board construction with frame of 1st class hard wood and well 
matched teak 3 ply veneering with vertical grains or cross 
bands and face veneers on both faces of shutters of such as 
duro board, century or equivelant make.

9.18.1
35 mm thick including ISI marked Stainless Steel butt hinges 
with necessary screws.
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D2 1.0 1.50 2.40 3.60

D6 1.0 1.00 2.20 2.20

5.80 Sqm 3,869.00   22440.20

9 9.21
Extra for providing lipping with 2nd class teak wood battens 
25 mm minimum depth on all edges of flush door shutters 
(over all area of door shutter to be measured).
D2 1.0 1.50 2.40 3.60
D6 1.0 1.00 2.20 2.20

5.80 Sqm 401.00      2325.80

10 9.22
Extra for providing vision panel not exceeding 0.1 sqm in all 
type of flush doors (cost of glass excluded) (overall area of  
door shutter to be measured) : 

9.22.1 Rectangular or square. 
D2 1.0 1.50 2.40 3.60
D6 1.0 1.00 2.20 2.20

5.80 Sqm 157.00      910.60

11 9.95

Providing and fixing aluminium extruded section body tubular 
type universal hydraulic door closer (having brand logo with 
ISI, IS : 3564, embossed on the body, door weight upto 36 kg 
to 80 kg and door width from 701 mm to 1000 mm) with 
double speed adjustment with necessary accessories and 
screws etc. complete.

10.00 each 1186.00 11860.00

2010899.84

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount

1 10.22

Steel work welded in built up sections/ framed work including 
cutting, hoisting, fixing in position and applying a priming coat 
of approved steel primer using structural steel etc. as 
required.

10.22.2
In gratings, frames, guard bar, ladder, railings, brackets, 
gates and similar works. 

Catwalk of plumbing shaft and louvers.

Chapter-10.00
Steel Work

Total
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Stilt Floor 3.0 0.80 2.30 5.52
Podium 3.0 0.80 2.30 5.52
First Floor 9.10 0.80 7.28

21.80 0.80 17.44

4.71 0.80 3.77

3.30 0.80 2.64

13.30 0.80 10.64

33.40 0.80 26.72

1.40 0.80 1.12

4.33 0.80 3.46

3.65 0.80 2.92

3.0 0.80 2.30 5.52

81.51

Second Floor 81.51

Third Floor 81.51

Fourth Floor 81.51

Fifth Floor 81.51

Sixth Floor 81.51

489.07

Seventh Floor 9.10 0.80 7.28

21.80 0.80 17.44

4.71 0.80 3.77

3.30 0.80 2.64

3.65 0.80 2.92

1.30 3.30 4.29

38.34
Eigth Floor 38.34
 Pergola at Courtyard 2.39 15.61 37.31
Connecting bridge railing 12.0 1.00 8.50 102.00
Main lobby railing 9.0 1.00 7.60 68.40

784.50
at 20 kg per sqmtr. 784.50 20.00 15689.92 Kg         85.10 1335212.02

Entrance Pergola @ 70 Kg per RM. 7.0 8.00 70.00 3920.00 Kg         85.10 333592.00
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SS Railing

2 10.25

Providing and fixing stainless steel ( Grade 304) railing made 
of Hollow tubes, channels, plates etc. including welding, 
grinding, buffing, polishing and  making  curvature  (wherever  
required)  and  fitting  the  same  with necessary stainless 
steel nuts and bolts complete i/c fixing the railing with 
necessary accessories and stainless steel dash fasteners , 
stainless steel bolts etc.,  of required size, on the top of the 
floor or the side of waist slab with   suitable   arrangement   as   
per   approval   of   Engineer-in-charge. ( for payment 
purpose only weight of stainless steel members shall be 
considered excluding fixing accessories such as nuts, bolts, 
fasteners etc.)

Stair -1

Stilt 1.00 6.75 6.75

Podium

Set-1 1.00 6.25 6.25

Set-2 1.00 6.25 6.25

First Floor 1.00 8.75 8.75

Second Floor 8.75

Third Floor 8.75

Fourth Floor 8.75

Fifth Floor 8.75

Sixth Floor 8.75

Seventh Floor 8.75

Eigth Floor 8.75

89.25
Stair -2

Stilt 1.00 6.75 6.75

Podium

Set-1 1.00 6.25 6.25

Set-2 1.00 6.25 6.25

First Floor 1.00 8.75 8.75

Second Floor 8.75

Third Floor 8.75
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Fourth Floor 8.75

Fifth Floor 8.75

Sixth Floor 8.75

Seventh Floor 8.75

Eigth Floor 8.75

89.25

Stair -3

Stilt 2.00 6.55 13.10

Podium

Set-1 2.00 6.05 12.10

Set-2 2.00 6.05 12.10

First Floor 2.00 8.55 17.10

Second Floor 17.10

Third Floor 17.10

Fourth Floor 17.10

Fifth Floor 17.10

Sixth Floor 17.10

Seventh Floor 17.10

Eigth Floor 17.10

174.10

352.60 RM

at 2.80 kg per RM 352.60 2.80 987.28 RM       793.75 783653.50

Skyligtht

3 10.15

Steel work in built up tubular ( round, square or rectangular 
hollow tubes etc.) trusses/frame work etc. including cutting, 
hoisting, fixing in position and applying a priming coat of 
approved steel primer, including welding and bolted with 
special shaped washers etc. complete.

10.15.3 Electric resistance or induction butt welded tubes.

 Fabricatorcation work 1 5 6 30.00 Sqm
At the rate of 30 kg/sqm 30 30 900.00 Kg       126.15 113535.00
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4 10.6

Supplying and fixing rolling shutters of approved make, made 
of required size M.S. laths interlocked together through their 
entire length and jointed together at the end by end locks 
mounted on specially designed pipe shaft with brackets, side 
guides and arrangements for inside and outside locking with 
push and pull operation complete including the cost of 
providing and fixing necessary 27.5cm long wire springs 
manufactured from high tensile steel wire of adequate 
strength conforming to I.S. 4454- part-1 and M.S. top cover of 
required thickness for rolling shutters.

10.6.3
80x0.90 mm M.S. laths with 0.90 mm thick top cover.

Shutter 1 6.9 2.5 17.25

1 4.2 2.5 10.50

27.75 sqm 1716.15 47623.1625

5 10.14

Providing and fixing M.S. Tubular frames for doors, windows, 
ventilators and cupboard with rectangular/ L-Type sections, 
made of 1.60 mm thick M.S. Sheet, joints mitred, welded and 
grinded finish, with profiles of required size, including fixing of 
necessary butt hinges and screws and applying a priming 
coat of approved steel primer.

10.14.2
Fixing with carbon steel galvanised dash fastener of required 
dia and size (to be paid for separately).

Louvers Fabricatorcation

Third Floor 1240.00

Fourth Floor 1024.00

Fifth Floor 1240.00

Sixth Floor 648.00

Seventh Floor 494.00

Eight Floor 494.00

5140.00 Kg 135.15 694671

North façade Fabricatorcation

First Floor to Fourth Floor 11 3311.00

Fourth Floor to Eight Floor 11 3311.00

6622.00 Kg 135.15 894963.3
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
4203249.98

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount

1 11.2

52 mm thick cement concrete flooring with concrete hardener 
topping, under layer 40 mm thick cement concrete 1:2:4 (1 
cement : 2 sand : 4 graded stone aggregate 20 mm nominal 
size) and top layer 12 mm thick cement hardener consisting 
of mix 1:2 (1 cement hardener mix : 2 graded stone 
aggregate 6 mm nominal size) by volume, hardening 
compound mixed @ 2 litre per 50kg of cement or as per 
manufacturers specifications. This includes cost of cement 
slurry, but excluding the cost of nosing of steps etc. complete.

Stilt Floor 10.36 3.98 41.21

32.66 3.98 129.99

1.65 3.97 6.55

56.59 13.22 748.12

2.31 6.02 13.88

2.04 5.50 11.19

1.06 2.80 2.97

23.58 2.80 66.02

28.89 4.81 138.96

29.09 17.00 494.53

4.17 1.20 5.00

2.09 6.80 14.18

39.42 8.00 315.36

11.00 4.51 49.61

1.46 4.91 7.17

8.82 6.00 52.92

4.50 4.70 21.15

2118.81 Sqm 399.00      845406.03

Skirting 28.67 0.15 4.30

73.28 0.15 10.99

11.24 0.15 1.69

Total

Chapter-11.00
Flooring
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139.62 0.15 20.94

16.65 0.15 2.50

15.07 0.15 2.26

7.72 0.15 1.16

52.76 0.15 7.91

67.40 0.15 10.11

92.18 0.15 13.83

10.74 0.15 1.61

17.77 0.15 2.67

94.84 0.15 14.23

31.02 0.15 4.65

12.74 0.15 1.91

29.64 0.15 4.45

18.40 0.15 2.76

107.96 Sqm 399.00      43076.44

Podium 7.70 4.50 34.65

2118.81

2153.46 Sqm 399.00      859231.38

Scurting 16.70 0.15 2.51

107.96

110.47 Sqm 399.00      44075.93

Parking Ramp

Stilt Floor

Entry Ramp 1.0 36.25 4.50 163.13

Exit Ramp 1.0 37.10 4.20 155.82

318.95 Sqm 399.00      127259.06

2 11.6
Extra for making chequers of approved pattern on cement 
concrete floors, steps, landing, pavements etc.

4809.65 Sqm 21.00        101002.57
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11.6

Providing and laying Antiskid endura floor tiles of any sizes, 
12 mm thickness with water absorption's  less than 0.08% 
and conforming to IS:15622 of approved make in all colours 
and shades, laid on 20mm thick cement mortar 1:4 (1 cement 
:4 sand) including grouting the joints with white cement with 
matching pigments etc., complete.

10.00 sqm 880.00 8800.00

3 11.22

Providing and fixing 18mm thick gang saw cut mirror polished 
(premoulded and prepolished) machine cut for kitchen 
platforms, vanity counters, window sills , facias and similar 
locations of required size of approved shade, colour and 
texture laid over 20mm thick base cement mortar 1:4 (1 
cement : 4 sand) with joints treated with white cement, mixed 
with matching pigment, epoxy touch ups, including rubbing, 
curing moulding and polishing to edge to give high gloss 
finish wherever required etc. complete at all levels. samples 
approved by Engineer-in-charge.

11.22.2 Granite of any colour and shade 

OPENINGS : DOORS, WINDOWS ventilators & GLAZZINGS

PARKING FLOOR 1.0 1.50 4.80 0.20 1.26

D2 4.0 1.00 4.80 0.20 4.64

D3 2.0 1.00 4.40 0.20 2.16

D5 1.0 1.00 4.40 0.20 1.08

D6 1.0 2.92 3.00 0.20 1.18

W2' 1.0 4.68 3.00 0.10 0.77

W3' 1.0 14.80 2.40 0.10 1.72

W7 1.0 6.00 1.40 0.10 0.74

V1 1.0 3.41 4.40 0.10 0.78

G1 1.0 7.45 15.76 0.20 4.64

G9 1.0 3.00 4.60 0.20 1.52

G10
POUDIUM FLOOR 6.0 1.00 4.80 0.20 6.96

D3 1.0 1.00 4.40 0.20 1.08

D6 1.0 2.92 4.10 0.20 1.40

W2 1.0 4.68 4.10 0.10 0.88
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
W3 1.0 6.00 1.30 0.10 0.73

V2 1.0 7.40 6.10 0.10 1.35

G2
FIRST FLOOR 3.0 1.80 4.80 0.20 3.96

D1 1.0 1.50 4.80 0.20 1.26

D2 10.0 1.00 4.80 0.20 11.60

D3 1.0 7.50 4.80 0.20 2.46

D4 6.0 1.00 4.40 0.20 6.48

D6 1.0 4.00 4.10 0.20 1.62

W1 1.0 2.92 4.10 0.10 0.70

W2 1.0 4.68 4.10 0.10 0.88

W3 4.0 12.00 4.10 0.10 6.44

W6 1.0 3.20 1.30 0.10 0.45

V 2.0 6.00 1.30 0.20 2.92

V2 1.0 8.20 1.30 0.20 1.90

V3 1.0 8.36 1.30 0.20 1.93

V4 1.0 7.40 6.10 0.10 1.35

G2 1.0 14.00 6.10 0.20 4.02

G8
SECOND FLOOR 3.0 1.80 4.80 0.20 3.96

D1 1.0 1.50 4.80 0.20 1.26

D2 10.0 1.00 4.80 0.20 11.60

D3 1.0 7.50 4.80 0.20 2.46

D4 6.0 1.00 4.40 0.20 6.48

D6 1.0 4.00 4.10 0.20 1.62

W1 1.0 2.92 4.10 0.20 1.40

W2 1.0 4.68 4.10 0.20 1.76

W3 4.0 12.00 4.10 0.20 12.88

W6 1.0 28.00 4.10 0.20 6.42

W8 1.0 3.20 1.30 0.20 0.90

V 2.0 6.00 1.30 0.20 2.92

V2 1.0 8.20 1.30 0.20 1.90

V3 1.0 8.36 1.30 0.20 1.93

V4 1.0 7.40 6.10 0.20 2.70

G2 2.0 6.00 6.10 0.20 4.84

G3
THIRD FLOOR 3.0 1.80 4.80 0.20 3.96

Nine Squares Architects Pvt. Ltd.                                         187



Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore
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D1 1.0 1.50 4.80 0.20 1.26

D2 10.0 1.00 4.80 0.20 11.60

D3 1.0 7.50 4.80 0.20 2.46

D4 6.0 1.00 4.40 0.20 6.48

D6 1.0 4.00 4.10 0.20 1.62

W1 1.0 2.92 4.10 0.20 1.40

W2 1.0 4.68 4.10 0.20 1.76

W3 3.0 6.00 4.10 0.20 6.06

W4 12.0 6.00 4.10 0.20 24.24

W6 1.0 28.00 4.10 0.20 6.42

W8 1.0 3.20 1.30 0.20 0.90

V 2.0 6.00 1.30 0.20 2.92

V2 1.0 8.20 1.30 0.20 1.90

V3 1.0 8.36 1.30 0.20 1.93

V4 1.0 7.40 6.10 0.20 2.70

G2
FOURTH FLOOR 3.0 1.80 4.80 0.20 3.96

D1 1.0 1.50 4.80 0.20 1.26

D2 10.0 1.00 4.80 0.20 11.60

D3 1.0 7.50 4.80 0.20 2.46

D4 6.0 1.00 4.40 0.20 6.48

D6 1.0 4.00 4.10 0.20 1.62

W1 1.0 2.92 4.10 0.20 1.40

W2 1.0 4.68 4.10 0.20 1.76

W3 1.0 6.00 4.10 0.20 2.02

W4 1.0 10.00 4.10 0.20 2.82

W5 9.0 12.00 4.10 0.20 28.98

W6 1.0 28.00 4.10 0.20 6.42

W8 1.0 3.20 1.30 0.20 0.90

V 2.0 6.00 1.30 0.20 2.92

V2 1.0 8.20 1.30 0.20 1.90

V3 1.0 8.36 1.30 0.20 1.93

V4 1.0 7.40 6.10 0.20 2.70

G2 1.0 6.00 6.10 0.20 2.42

G3 1.0 11.00 6.10 0.20 3.42

G4
FIFTH FLOOR 3.0 1.80 4.80 0.20 3.96
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
D1 1.0 1.50 4.80 0.20 1.26

D2 10.0 1.00 4.80 0.20 11.60

D3 1.0 7.50 4.80 0.20 2.46

D4 6.0 1.00 4.40 0.20 6.48

D6 1.0 4.00 4.10 0.20 1.62

W1 1.0 2.92 4.10 0.20 1.40

W2 1.0 4.68 4.10 0.20 1.76

W3 3.0 6.00 4.10 0.20 6.06

W4 12.0 12.00 4.10 0.20 38.64

W6 1.0 28.00 4.10 0.20 6.42

W8 1.0 3.20 1.30 0.20 0.90

V 2.0 6.00 1.30 0.20 2.92

V2 1.0 8.20 1.30 0.20 1.90

V3 1.0 8.36 1.30 0.20 1.93

V4 1.0 7.40 6.10 0.20 2.70

G2
SIXTH FLOOR 3.0 1.80 4.80 0.20 3.96

D1 1.0 1.50 4.80 0.20 1.26

D2 10.0 1.00 4.80 0.20 11.60

D3 1.0 7.50 4.80 0.20 2.46

D4 6.0 1.00 4.40 0.20 6.48

D6 1.0 4.00 4.10 0.20 1.62

W1 1.0 2.92 4.10 0.20 1.40

W2 1.0 4.68 4.10 0.20 1.76

W3 6.0 12.00 4.10 0.20 19.32

W6 1.0 28.00 4.10 0.20 6.42

W8 1.0 3.20 1.30 0.20 0.90

V 2.0 6.00 1.30 0.20 2.92

V2 1.0 8.20 1.30 0.20 1.90

V3 1.0 8.36 1.30 0.20 1.93

V4 1.0 7.40 6.10 0.20 2.70

G2 2.0 6.00 6.10 0.20 4.84

G3 1.0 2.50 6.10 0.20 1.72

G5 1.0 4.55 6.10 0.20 2.13

G6 1.0 7.25 6.10 0.20 2.67

G7
SEVENTH FLOOR 3.0 1.80 4.80 0.20 3.96
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
D1 1.0 1.50 4.80 0.20 1.26

D2 10.0 1.00 4.80 0.20 11.60

D3 1.0 7.50 4.80 0.20 2.46

D4 6.0 1.00 4.40 0.20 6.48

D6 1.0 4.00 4.10 0.20 1.62

W1 1.0 2.92 4.10 0.20 1.40

W2 1.0 4.68 4.10 0.20 1.76

W3 2.0 6.00 4.10 0.20 4.04

W4 5.0 12.00 4.10 0.20 16.10

W6 1.0 28.00 4.10 0.20 6.42

W8 1.0 3.20 1.30 0.20 0.90

V 2.0 6.00 1.30 0.20 2.92

V2 1.0 8.20 1.30 0.20 1.90

V3 1.0 8.36 1.30 0.20 1.93

V4 1.0 7.40 6.10 0.20 2.70

G2
EIGHTH FLOOR 3.0 1.80 4.80 0.20 3.96

D1 1.0 1.50 4.80 0.20 1.26

D2 10.0 1.00 4.80 0.20 11.60

D3 1.0 7.50 4.80 0.20 2.46

D4 6.0 1.00 4.40 0.20 6.48

D6 1.0 4.00 4.10 0.20 1.62

W1 1.0 2.92 4.10 0.20 1.40

W2 1.0 4.68 4.10 0.20 1.76

W3 2.0 6.00 2.05 0.20 3.22

W4 5.0 12.00 2.05 0.20 14.05

W6 1.0 28.00 4.10 0.20 6.42

W8 1.0 3.20 1.30 0.20 0.90

V 2.0 6.00 1.30 0.20 2.92

V2 1.0 8.20 1.30 0.20 1.90

V3 1.0 8.36 1.30 0.20 1.93

V4 1.0 7.40 6.10 0.20 2.70

612.52 Sqm    3,322.00 2034801.41
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11.22

Providing and fixing 18mm thick gang saw cut mirror polished 
(premoulded and prepolished) machine cut for kitchen 
platforms, vanity counters, window sills , facias and similar 
locations of required size of approved shade, colour and 
texture laid over 20mm thick base cement mortar 1:4 (1 
cement : 4 sand) with joints treated with white cement, mixed 
with matching pigment, epoxy touch ups, including rubbing, 
curing moulding and polishing to edge to give high gloss 
finish wherever required etc. complete at all levels. samples 
approved by Engineer-in-charge.

11.22.2 Granite of any colour and shade 
counter for wash basin in toilets

At all floor 

8.0 2.40 0.60 11.52
8.0 2.25 0.60 10.80

16.0 2.90 0.60 27.84
1.0 2.90 0.60 1.74
1.0 1.95 0.60 1.17

53.07 sqm    3,322.00 176298.54

11.38

Extra for providing opening of required size and shape for 
wash basins/ kitchen sink in kitchen platform, vanity counters 
and similar location in marble/Granite/stone work including 
necessary holes for pillar taps etc. including moulding, 
rubbing and polishing of cut edges etc. complete.

86.0 86.00 each 232.00 19952.00
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4 11.32

Providing and laying flamed finish Granite stone flooring in 
required design and patterns, in linear as well as curvilinear 
portions of the building all complete as per the architectural 
drawings with 18 mm thick stone slab over 20 mm (average) 
thick base of cement mortar 1:4 (1 cement : 4 sand) laid and 
jointed with cement slurry and pointing with white cement 
slurry admixed with pigment of matching shade including 
rubbing , curing and polishing etc. all complete as specified 
and as directed by the Engineer-in-Charge : 

a) Flamed finish granite stone slab Jet Black, Cherry Red, 
Elite Brown, Cat Eye or equivalent.

Entrance Foyer 1.0 4.81 7.40 35.59 Sqm    3,663.00 130380.82

5 11.28

Granite work gang saw cut (polished and machine cut) of 
thickness 18mm for wall lining (veneer work), backing filled 
with a grout of average 12 mm thick in cement mortar 1:3 (1 
cement : 3 sand) including pointing with white cement mortar 
1:2 (1 white cement : 2 marble dust) with an admixture of 
pigment to match the marble shade: (To be secured to the 
backing by means of cramps, which shall be paid for 
separately).

11.28.2.2 Area of slab over 0.50 sqm

2.0 10.80 8.00 172.80 Sqm    3,344.00 577843.20

6

Providing and laying machine cut, mirror polished, Italian 
Marble stone flooring laid in required pattern in linear portion 
of the building all complete as per architectural drawings, with 
18 mm thick stone slab laid over 20 mm (average) thick base 
of cement mortar 1:4 (1 cement : 4 sand) laid and jointed with 
white cement slurry @ 4.4 kg/sqm including pointing with 
white cement slurry admixed with pigment to match the 
marble shade including rubbing, curing and polishing etc. all 
complete as specified and as directed by the Engineer-in-
Charge. 
a) 18 mm thick Italian Marble stone slab,Perlato, Rosso  
erona, Fire Red or Dark Emperadore etc.

LIFT LOBBY

Stilt Floor 1.0 8.60 7.60 65.36

1.0 4.81 7.40 35.59

11.25
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
Podium 1.0 8.60 7.60 65.36

1.0 4.81 7.40 35.59

First Floor 1.0 8.60 7.60 65.36

1.0 4.81 7.40 35.59

Second Floor 1.0 8.60 7.60 65.36

1.0 4.81 7.40 35.59

Third Floor 1.0 8.60 7.60 65.36

1.0 4.81 7.40 35.59

Fourth Floor 1.0 8.60 7.60 65.36

1.0 4.81 7.40 35.59

Fifth Floor 1.0 8.60 7.60 65.36

1.0 4.81 7.40 35.59

Sixth Floor 1.0 8.60 7.60 65.36

1.0 4.81 7.40 35.59

Seventh Floor 1.0 8.60 7.60 65.36

1.0 4.81 7.40 35.59

Eigth Floor 1.0 8.60 7.60 65.36

1.0 4.81 7.40 35.59

1009.54
Total after deduction for tactile tiles 774.54 Sqm 4,717.00   3653505.18

7 11.64

Providing and laying tactile tile (for vision impaired persons as 
per standards) of size 300x300x9.8mm having water 
absorption less than 0.05% and conforming to IS: 15622 of 
approved make in all colours and shades for outdoor floors 
such as footpath, court yard, multi modals location etc., laid 
on 20mm thick base of cement mortar 1:4 (1cement : 4 sand) 
in all shapes and patterns including grouting the joints with 
white cement mixed with matching pigments etc. complete as 
per direction of Engineer-in-Charge.

LIFT LOBBY
Tactile tiles 235.00 Sqm 1,307.00   307145.00
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8 11.26

Providing and fixing machine cut, mirror / eggshell polished , 
Marble stone work for wall lining (veneer work) including 
dado, skirting, risers of steps etc., in required design and 
pattern wherever required, stones of different finished surface 
texture, on 12 mm (average) thick cement mortar 1:3 (1 
cement : 3 sand) laid and jointed with white cement slurry @ 
3.3 kg/sqm including pointing with white cement slurry 
admixed with pigment of matching shade, including rubbing, 
curing, polishing etc. all complete as per Architectural 
drawings, and as directed by the Engineer-in-Charge. 

a) 18 mm thick Italian Marble stone slab,Perlato, Rosso 
verona, Fire Red or Dark Emperadore etc.

Wall lining Lift lobby

Stilt Floor 8.60 2.95 25.37

4.81 2.95 14.19

Podium 8.60 2.95 25.37

4.81 2.95 14.19

First Floor 8.60 2.95 25.37

4.81 2.95 14.19

Second Floor 8.60 2.95 25.37

4.81 2.95 14.19

Third Floor 8.60 2.95 25.37

4.81 2.95 14.19

Fourth Floor 8.60 2.95 25.37

4.81 2.95 14.19

Fifth Floor 8.60 2.95 25.37

4.81 2.95 14.19

Sixth Floor 8.60 2.95 25.37

4.81 2.95 14.19

Seventh Floor 8.60 2.95 25.37

4.81 2.95 14.19

Eigth Floor 8.60 2.95 25.37

4.81 2.95 14.19

395.60 Sqm 5,566.00   2201881.77
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9 11.28

Granite work gang saw cut (polished and machine cut) of 
thickness 18mm for wall lining (veneer work), backing filled 
with a grout of average 12 mm thick in cement mortar 1:3 (1 
cement : 3 sand) including pointing with white cement mortar 
1:2 (1 white cement : 2 marble dust) with an admixture of 
pigment to match the marble shade: (To be secured to the 
backing by means of cramps, which shall be paid for 
separately).

SERVICE LOBBY

11.28.2.2 Area of slab over 0.50 sqm

Stilt Floor 1.0 11.20 2.95 33.04

1.0 1.50 2.95 4.43

1.0 9.06 2.95 26.73

Podium 2.0 2.20 2.95 12.98

2.0 3.20 2.95 18.88

First Floor 2.0 3.40 2.95 10.03

Second Floor 2.0 3.40 2.95 10.03

Third Floor 2.0 3.40 2.95 10.03

Fourth Floor 2.0 3.40 2.95 10.03

Fifth Floor 2.0 3.40 2.95 10.03

Sixth Floor 2.0 3.40 2.95 10.03

Seventh Floor 2.0 3.40 2.95 10.03

Eigth Floor 2.0 3.40 2.95 10.03

176.29 Sqm    3,344.00 589520.45

10 11.29

Providing and laying gang saw cut 18 mm thick, mirror 
polished pre moulded (wherever required) and pre polished 
machine cut granite stone of required size and shape of 
approved shade, colour and texture in flooring  laid over 
20mm thick base of cement mortar 1:4 (1cement : 4 sand) 
including grouting the joints with white cement mixed with 
matching pigment, epoxy touch ups etc. complete as per 
direction of Engineer-in-Charge.

11.29.1.1 Area of slab less than 0.50 sqm.
Service Lobby Flooring

Stilt Floor 1 3.2 2.5 8.00
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4.01 4.26 17.08

0.95 3.01 2.86

0.94 3.34 3.14

2.1 3.55 7.46

Podium 2.2 3.10 6.82

First Floor 2.2 3.10 6.82

Second Floor 2.2 3.10 6.82

Third Floor 2.2 3.10 6.82

Fourth Floor 2.2 3.10 6.82

Fifth Floor 2.2 3.10 6.82

Sixth Floor 2.2 3.10 6.82

Seventh Floor 2.2 3.10 6.82

Eigth Floor 2.2 3.10 6.82

99.92 Sqm    3,477.00 347410.37

11 11.36

Providing edge moulding to 18mm thick marble stone 
counters, Vanities, window sills etc. including machine 
polishing to edge to give high gloss finish etc. complete as 
per design approved by Engineer-in-Charge.

11.36.2 Granite work.
208.00 208.00 RM       269.00 55952.00

12 11.39
Mirror polishing on marble work/Granite work/stone work 
where ever required to give high gloss finish complete.          

176.29 Sqm       164.00 28911.89

13 11.55

Providing and laying Vitrified tiles in floor with different 
sizes, with water absorption less than 0.08% and conforming 
to IS:15622 , of approved brand and manufacturer in all 
colours and shade, laid with cement based high polymer 
modified quick  set tile adhesive (water based) conforming to  
IS :  15477,  in average  6  mm  thickness, including  grouting  
of  joints  (Payment  for grouting of joints to be made 
separately).

11.55.2 Size of Tile  600x600x9-10 mm

Dc Office at Second floor 1.0 8.20 4.58 37.56
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1.0 16.10 20.89 336.33

1.0 13.10 11.31 148.16

Incubation Center at Third floor 1.0 4.58 8.20 37.56

1.0 20.89 16.10 336.33

1.0 11.31 13.10 148.16

AKVN Office at First floor 1.0 56.40 16.10 908.04

1.0 4.80 4.50 21.60

1.0 32.40 13.20 427.68

1.0 25.40 3.10 78.74

Conferrence hall at Sixth floor 1.0 16.00 13.30 212.80

1 4.53 5.10 23.10

2716.06 Sqm 1,252.00   3400500.86

14 11.56

Providing and laying Vitrified tiles in different sizes, with water 
absorption less than 0.08% and conforming to IS: 15622, of 
approved brand and manufacturer in all colours and shade in 
skirting, riser of steps, laid with cement based high polymer 
modified quick set tile adhesive (water based) conforming to 
IS: 15477, in average 6 mm thickness, including grouting of 
joints (Payment for grouting of joints to be made separately).

11.56.2 Size of Tile  600x600x9-10 mm

Skirting

Dc Office at Second floor 1.0 25.56 0.15 3.83

1.0 73.98 0.15 11.10

1.0 48.82 0.15 7.32

Incubation Center at Third floor 1.0 25.56 0.15 3.83

1.0 73.98 0.15 11.10

1.0 48.82 0.15 7.32

AKVN Office at First floor 1.0 145.00 0.15 21.75

1.0 18.60 0.15 2.79

1.0 91.20 0.15 13.68

1.0 57.00 0.15 8.55

Conferrence hall at Sixth floor 1.0 58.60 0.15 8.79

1 19.26 0.15 2.89

102.96 Sqm    1,289.00 132711.57
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15 11.57

Grouting the joints of flooring /skirting, risers of step of vitrified 
tiles having joints of 3 mm width, using epoxy grout mix of 
0.70 kg of organic coated filler of desired shade (0.10 kg of 
hardener and 0.20 kg of resin per kg), including filling/ 
grouting and finishing complete as per direction of Engineer-
in-charge.

11.57.2 Size of Tile 600x600 mm 2819.01 Sqm 218.00      614544.62

16 11.35

Kota stone slabs 20 mm thick in risers of steps, skirting, dado 
and pillars laid on 12 mm (average) thick cement mortar 1:3 
(1 cement 3 sand) and jointed with grey cement slurry mixed 
with pigment to match the shade of the slabs, including 
rubbing and polishing complete.
Stilt Staircase 1

Riser 18.0 1.50 0.16 4.19

Treade 18.0 1.50 0.30 8.10

Landing 1 1.0 2.10 3.00 6.30

Landing 2 1.0 1.80 3.00 5.40

Skirting 2.0 3.00 0.15 0.90

2.0 2.10 0.15 0.63

2.0 1.80 0.15 0.54

2.0 3.30 0.15 0.99

27.05 Sqm
Podium  Stair 1 set

Riser 16.0 1.50 0.16 3.72

Treade 16.0 1.50 0.30 7.20

Landing 1 1.0 2.10 3.00 6.30

Landing 2 1.0 2.10 3.00 6.30

Skirting 2.0 2.70 0.15 0.81

2.0 2.10 0.15 0.63

2.0 2.10 0.15 0.63

2.0 3.30 0.15 0.99

26.58 Sqm
Podium  Stair 2 set

Riser 16.0 1.50 0.16 3.72

Treade 16.0 1.50 0.30 7.20

Landing 1 1.0 2.10 3.00 6.30

Landing 2 1.0 2.10 3.00 6.30
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Skirting 2.0 2.70 0.15 0.81

2.0 2.10 0.15 0.63

2.0 2.10 0.15 0.63

2.0 3.30 0.15 0.99

26.58 Sqm
First Floor

Riser 24.0 1.50 0.16 5.58

Treade 24.0 1.50 0.30 10.80

Landing 1 1.0 1.50 3.30 4.95

Landing 2 1.0 1.50 3.30 4.95

Skirting 2.0 4.00 0.15 1.20

2.0 1.50 0.15 0.45

2.0 1.50 0.15 0.45

2.0 3.30 0.15 0.99

First Floor Stair 29.37 Sqm
Second Floor Stair 29.37 Sqm
Third Floor Stair 29.37 Sqm
Fourth Floor Stair 29.37 Sqm
Fifth Floor Stair 29.37 Sqm
Sixth Floor Stair 29.37 Sqm
Seventh Floor Stair 29.37 Sqm
Eigth Floor Stair 29.37 Sqm

315.17 Sqm 1,012.00   318946.98

17 11.35

Kota stone slabs 20 mm thick in risers of steps, skirting, dado 
and pillars laid on 12 mm (average) thick cement mortar 1:3 
(1 cement 3 sand) and jointed with grey cement slurry mixed 
with pigment to match the shade of the slabs, including 
rubbing and polishing complete.
Staircase 2

Stilt Floor

Riser 18.0 1.50 0.16 4.19

Treade 18.0 1.50 0.30 8.10

Landing 1 1.0 1.80 3.00 5.40

Landing 2 1.0 2.10 3.00 6.30

Skirting 2.0 3.00 0.15 0.90

2.0 1.80 0.15 0.54
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2.0 2.10 0.15 0.63

2.0 3.30 0.15 0.99

27.05 Sqm
Staircase 2

Podium Set 1

Riser 16.0 1.50 0.16 3.72

Treade 16.0 1.50 0.30 7.20

Landing 1 1.0 1.90 3.00 5.70

Landing 2 1.0 1.90 3.00 5.70

Skirting 2.0 1.90 0.15 0.57

2.0 2.70 0.15 0.81

2.0 1.90 0.15 0.57

2.0 3.30 0.15 0.99

25.26 Sqm
Staircase 2

Podium Set 2

Riser 16.0 1.50 0.16 3.72

Treade 16.0 1.50 0.30 7.20

Landing 1 1.0 1.90 3.00 5.70

Landing 2 1.0 1.90 3.00 5.70

Skirting 2.0 1.90 0.15 0.57

2.0 2.70 0.15 0.81

2.0 1.90 0.15 0.57

2.0 3.30 0.15 0.99

25.26 Sqm
First Floor

Riser 24.0 1.50 0.16 5.58

Treade 24.0 1.50 0.30 10.80

Landing 1 1.0 1.80 3.00 5.40

Landing 2 1.0 2.10 3.00 6.30

Skirting 2.0 1.80 0.15 0.54

2.0 4.00 0.15 1.20

2.0 2.10 0.15 0.63

2.0 3.30 0.15 0.99

First Floor Stair 31.44 Sqm
Second Floor Stair 31.44 Sqm
Third Floor Stair 31.44 Sqm
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Fourth Floor Stair 31.44 Sqm
Fifth Floor Stair 31.44 Sqm
Sixth Floor Stair 31.44 Sqm
Seventh Floor Stair 31.44 Sqm
Eigth Floor Stair 31.44 Sqm

251.52 Sqm
Staircase 3

Stilt Floor

Riser 18.0 1.25 0.16 3.49

Treade 18.0 1.25 0.30 6.75

Landing 1 1.0 1.60 3.00 4.80

Landing 2 1.0 1.90 3.00 5.70

Skirting 2.0 1.60 0.15 0.48

2.0 2.80 0.15 0.84

2.0 1.90 0.15 0.57

2.0 3.00 0.15 0.90

23.53 Sqm
Staircase 3

Podium Set 1

Riser 16.0 1.25 0.16 3.10

Treade 16.0 1.25 0.30 6.00

Landing 1 1.0 1.90 3.00 5.70

Landing 2 1.0 1.60 3.00 4.80

Skirting 2.0 1.90 0.15 0.57

2.0 2.70 0.15 0.81

2.0 1.60 0.15 0.48

2.0 2.80 0.15 0.84

22.30 Sqm
Staircase 3

Podium Set 2

Riser 16.0 1.25 0.16 3.10

Treade 16.0 1.25 0.30 6.00

Landing 1 1.0 1.90 3.00 5.70

Landing 2 1.0 1.60 3.00 4.80

Skirting 2.0 1.90 0.15 0.57

2.0 2.70 0.15 0.81

2.0 1.60 0.15 0.48
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2.0 2.80 0.15 0.84

22.30 Sqm
First Floor

Riser 24.0 1.25 0.16 4.65

Treade 24.0 1.25 0.30 9.00

Landing 1 1.0 1.60 3.00 4.80

Landing 2 1.0 1.90 3.00 5.70

Skirting 2.0 1.60 0.15 0.48

2.0 4.00 0.15 1.20

2.0 1.90 0.15 0.57

2.0 2.80 0.15 0.84

First Floor Stair 27.24 Sqm
Second Floor Stair 27.24 Sqm
Third Floor Stair 27.24 Sqm
Fourth Floor Stair 27.24 Sqm
Fifth Floor Stair 27.24 Sqm
Sixth Floor Stair 27.24 Sqm
Seventh Floor Stair 27.24 Sqm
Eigth Floor Stair 27.24 Sqm

217.92 Sqm
615.13 Sqm    1,012.00 622514.09

18

11.34 Kota stone slab flooring over 20 mm (average) thick  base 
laid over and jointed with grey cement slurry mixed with 
pigment to match the shade of the slab including rubbing and 
polishing complete  with base of cement mortar 1 : 4 (1 
cement : 4 sand) :

11.34.1 25 mm thick.

Service Area

Stilt Floor 19.31 1.81 34.95

4.61 6.00 27.66

3.41 6.10 20.80

83.41 Sqm

Podium 19.31 1.81 34.95

3.41 6.10 20.80

55.75 Sqm

Sub Total Staircase 2 & 3
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First Floor 2.32 8.30 19.26

1.70 3.70 6.29

25.55 Sqm
Second Floor 25.55 Sqm
Third Floor 25.55 Sqm
Fourth Floor 25.55 Sqm
Fifth Floor 25.55 Sqm
Sixth Floor 25.55 Sqm
Seventh Floor 25.55 Sqm
Eigth Floor 25.55 Sqm

343.53 Sqm

Main electrical room 1.0 6.36 7.60 48.34 Sqm
2.91 7.60 22.08 Sqm

A.H.U. 
First Floor 4.40 4.70 20.68 Sqm
Second Floor 4.40 4.70 20.68 Sqm
Third Floor 4.40 4.70 20.68 Sqm
Fourth Floor 4.40 4.70 20.68 Sqm
Fifth Floor 4.40 4.70 20.68 Sqm
Sixth Floor 4.40 4.70 20.68 Sqm
Seventh Floor 4.40 4.70 20.68 Sqm
Eigth Floor 4.40 4.70 20.68 Sqm

235.85 Sqm

Panel Room
Stilt Floor 5.50 2.30 12.65

Podium 5.50 2.30 12.65

First Floor 5.50 2.30 12.65

Second Floor 5.50 2.30 12.65

Third Floor 5.50 2.30 12.65

Fourth Floor 5.50 2.30 12.65

Fifth Floor 5.50 2.30 12.65

Sixth Floor 5.50 2.30 12.65

Seventh Floor 5.50 2.30 12.65

Eigth Floor 5.50 2.30 12.65
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126.50 Sqm

total 705.89 sqm 1,043.00   736239.31

19 11.35

Kota stone slabs 20 mm thick in risers of steps, skirting, dado 
and pillars laid on 12 mm (average) thick cement mortar 1:3 
(1 cement 3 sand) and jointed with grey cement slurry mixed 
with pigment to match the shade of the slabs, including 
rubbing and polishing complete.
Service Area
Skirting

Stilt Floor 38.62 0.15 5.79

12.00 0.15 1.80

12.20 0.15 1.83

9.42

Podium 38.62 0.15 5.79

12.20 0.15 1.83

7.62

First Floor 21.24 0.15 3.19

3.40 0.15 0.51

3.70 Sqm
Second Floor 3.70 Sqm
Third Floor 3.70 Sqm
Fourth Floor 3.70 Sqm
Fifth Floor 3.70 Sqm
Sixth Floor 3.70 Sqm
Seventh Floor 3.70 Sqm
Eigth Floor 3.70 Sqm

46.61 Sqm

Skirting
Main electrical room 36.01 0.15 5.40 Sqm
A.H.U. Skirting

First Floor 18.20 0.15 2.73

Second Floor 18.20 0.15 2.73
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Third Floor 18.20 0.15 2.73

Fourth Floor 18.20 0.15 2.73

Fifth Floor 18.20 0.15 2.73

Sixth Floor 18.20 0.15 2.73

Seventh Floor 18.20 0.15 2.73

Eigth Floor 18.20 0.15 2.73

27.24 Sqm

Skirting of Panel Room

Stilt Floor 15.60 0.15 2.34

Podium 15.60 0.15 2.34

First Floor 15.60 0.15 2.34

Second Floor 15.60 0.15 2.34

Third Floor 15.60 0.15 2.34

Fourth Floor 15.60 0.15 2.34

Fifth Floor 15.60 0.15 2.34

Sixth Floor 15.60 0.15 2.34

Seventh Floor 15.60 0.15 2.34

Eigth Floor 15.60 0.15 2.34

23.40

total 97.26 Sqm    1,012.00 98422.57
BALCONIES

20 11.55

Providing and laying Vitrified tiles in floor with different 
sizes, with water absorption less than 0.08% and conforming 
to IS:15622 , of approved brand and manufacturer in all 
colours and shade, laid with cement based high polymer 
modified quick  set tile adhesive (water based) conforming to  
IS :  15477,  in average  6  mm  thickness, including  grouting  
of  joints  (Payment  for grouting of joints to be made 
separately).

11.55.2 Size of Tile  600x600x9-10 mm

Second Floor 15.80 3.00 47.40

Fourth Floor 1.80 12.30 22.14

1.90 7.90 15.01

Sixth Floor 1.80 12.30 22.14

15.80 3.00 47.40

154.09 Sqm    1,252.00 192920.68
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SKIRTING OF BALCONIES

21 11.56

Providing and laying Vitrified tiles in different sizes, with water 
absorption less than 0.08% and conforming to IS: 15622, of 
approved brand and manufacturer in all colours and shade in 
skirting, riser of steps, laid with cement based high polymer 
modified quick set tile adhesive (water based) conforming to 
IS: 15477, in average 6 mm thickness, including grouting of 
joints (Payment for grouting of joints to be made separately).

11.56.2 Size of Tile  600x600x9-10 mm

Second Floor 37.60 0.15 5.64

Fourth Floor 15.90 0.15 2.39

11.70 0.15 1.76

Sixth Floor 15.90 0.15 2.39

37.60 0.15 5.64

Total 17.81 Sqm    1,289.00 22950.65

11.57

Grouting the joints of flooring /skirting, risers of step of vitrified 
tiles having joints of 3 mm width, using epoxy grout mix of 
0.70 kg of organic coated filler of desired shade (0.10 kg of 
hardener and 0.20 kg of resin per kg), including filling/ 
grouting and finishing complete as per direction of Engineer-
in-charge.

11.57.2 Size of Tile 600x600 mm

171.90 sqm 218.00 37473.11

Connecting bridge

22 11.28

Granite work gang saw cut (polished and machine cut) of 
thickness 18mm for wall lining (veneer work), backing filled 
with a grout of average 12 mm thick in cement mortar 1:3 (1 
cement : 3 sand) including pointing with white cement mortar 
1:2 (1 white cement : 2 marble dust) with an admixture of 
pigment to match the marble shade: (To be secured to the 
backing by means of cramps, which shall be paid for 
separately).

11.28.1.2 Area of slab over 0.50 sqm

First Floor 2.50 8.73 21.83

Second Floor 2.50 8.73 21.83

Third Floor 2.50 8.73 21.83
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Fourth Floor 2.50 8.73 21.83

Fifth Floor 2.50 8.73 21.83

Sixth Floor 2.50 8.73 21.83

Total 130.95 Sqm    3,720.00 487134.00

23 11.56

Providing and laying Vitrified tiles in different sizes, with water 
absorption less than 0.08% and conforming to IS: 15622, of 
approved brand and manufacturer in all colours and shade in 
skirting, riser of steps, laid with cement based high polymer 
modified quick set tile adhesive (water based) conforming to 
IS: 15477, in average 6 mm thickness, including grouting of 
joints (Payment for grouting of joints to be made separately).

11.56.2 Size of Tile  600x600x9-10 mm

First Floor 2.0 8.73 0.15 2.62

Second Floor 2.0 8.73 0.15 2.62

Third Floor 2.0 8.73 0.15 2.62

Fourth Floor 2.0 8.73 0.15 2.62

Fifth Floor 2.0 8.73 0.15 2.62

Sixth Floor 2.0 8.73 0.15 2.62

15.71 sqm 1,289.00   20255.35

11.57

Grouting the joints of flooring /skirting, risers of step of vitrified 
tiles having joints of 3 mm width, using epoxy grout mix of 
0.70 kg of organic coated filler of desired shade (0.10 kg of 
hardener and 0.20 kg of resin per kg), including filling/ 
grouting and finishing complete as per direction of Engineer-
in-charge.

11.57.2 Size of Tile 600x600 mm 146.66 sqm 218.00      31972.75
CORRIDOOR

24 11.29

Providing and laying gang saw cut 18 mm thick, mirror 
polished pre moulded (wherever required) and pre polished 
machine cut granite stone of required size and shape of 
approved shade, colour and texture in flooring  laid over 
20mm thick base of cement mortar 1:4 (1cement : 4 sand) 
including grouting the joints with white cement mixed with 
matching pigment, epoxy touch ups etc. complete as per 
direction of Engineer-in-Charge.

11.29.1 Black
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11.29.1.1 Area of slab less than 0.50 sqm.

First Floor 35.00 2.80 98.00

2.50 16.01 40.03

12.31 1.80 22.16

2.90 1.35 3.92

164.10 Sqm
Second Floor 164.10 Sqm
Third Floor 164.10 Sqm
Fourth Floor 164.10 Sqm
Fifth Floor 164.10 Sqm
Sixth Floor 164.10 Sqm
Seventh Floor 164.10 Sqm
Eigth Floor 164.10 Sqm

1312.78 Sqm    3,477.00 4564549.97

SKIRTING OF CORRIDOR

First Floor 73.41 0.15 11.01 Sqm
11.01 Sqm

Second Floor 11.01 Sqm
Third Floor 11.01 Sqm
Fourth Floor 11.01 Sqm
Fifth Floor 11.01 Sqm
Sixth Floor 11.01 Sqm
Seventh Floor 11.01 Sqm
Eigth Floor 75.91 0.15 11.39 Sqm

99.48 Sqm    3,344.00 332656.10

25 11.39
Mirror polishing on marble work/Granite work/stone work 
where ever required to give high gloss finish complete.          

1312.78 Sqm       164.00 215296.58
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26 11.55

Providing and laying Vitrified tiles in floor with different 
sizes, with water absorption less than 0.08% and conforming 
to IS:15622 , of approved brand and manufacturer in all 
colours and shade, laid with cement based high polymer 
modified quick  set tile adhesive (water based) conforming to  
IS :  15477,  in average  6  mm  thickness, including  grouting  
of  joints  (Payment  for grouting of joints to be made 
separately).

11.55.2 Size of Tile  600x600x9-10 mm

TOILET 1

First Floor 6.60 5.80 38.28

1.99 1.80 3.58

69.30

111.16 Sqm
Second Floor 111.16 Sqm
Third Floor 111.16 Sqm
Fourth Floor 111.16 Sqm
Fifth Floor 111.16 Sqm
Sixth Floor 111.16 Sqm
Seventh Floor 111.16 Sqm
Eigth Floor 111.16 Sqm

889.30 Sqm
TOILET 2

First Floor 3.45 8.10 27.95

2.0 1.50 2.10 6.30

65.31 Sqm
99.56 Sqm

Second Floor 99.56 Sqm
Third Floor 99.56 Sqm
Fourth Floor 99.56 Sqm
Fifth Floor 99.56 Sqm
Sixth Floor 99.56 Sqm
Seventh Floor 99.56 Sqm
Eigth Floor 99.56 Sqm

796.44 Sqm
TOILET 3

Podium 2.99 5.80 17.34 Sqm
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39.02 Sqm

TOILET 4

Stilt Floor 2.99 5.80 17.34 Sqm
39.02 Sqm

total qty  walls +floor 1798.46 Sqm
total qty for walls 1100.00 Sqm 1252 1377200.00

28 11.59

Providing and laying matt finished vitrified tile of sizes having 
water absorption less than 0.05% and conforming to IS: 
15622 of approved make in all colours and shades for 
outdoor floors such as footpath, court yard, multi modals 
location etc., laid on 20mm thick base of cement mortar 1:4 
(1cement : 4 sand) in all shapes and patterns including 
grouting the joints with white cement mixed with matching 
pigments etc. complete as per direction of Engineer-in-
Charge.

11.59.3 600x600x9.8mm

total qty for toilet floor 698.00 Sqm    1,547.00 1079806.00

11.57

Grouting the joints of flooring /skirting, risers of step of vitrified 
tiles having joints of 3 mm width, using epoxy grout mix of 
0.70 kg of organic coated filler of desired shade (0.10 kg of 
hardener and 0.20 kg of resin per kg), including filling/ 
grouting and finishing complete as per direction of Engineer-
in-charge.

11.57.2 Size of Tile 600x600 mm

1798.46 sqm 218.00      392063.41

Terrace

31 11.66

Crazy ceramic tile flooring, with under layer 12 mm thick 
cement mortar 1:4  (1  cement:  4   sand),  with  joints  not  
exceeding  5  mm, including filling the gaps with ordinary 
cement mixture and mixing with synthetic polyester  fibre, 
triangular in shape having specific gravity of 1.34 to 1.40, 
cross section size ranging from 10 to 40 micron and length 
upto 6 mm , mixing fibre @ 125 grams per 50 kg of cement in 
cement mortar, including providing and mixing water proofing 
material in mortar @ 1 kg per 50 kg of cement , all complete 
as per direction of Engineer- in-charge.
Sixth floore 1.0 15.90 3.10 49.29

Seventh Floor 1.0 4.33 8.20 35.51

16.30 16.10 262.43
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
4.79 2.80 13.41

311.35 Sqm

Terrace 56.20 15.70 882.34

7.75 2.40 18.60

7.70 8.50 65.45

2.10 2.30 4.83

17.21 4.80 82.61

6.60 3.50 23.10

2.50 16.00 40.00

8.60 4.80 41.28

5.77 1.00 5.77

1.30 1.70 2.21

1166.19 Sqm
Total 1526.83 Sqm       360.00 549657.36

27380269.96

S. No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
Skylight

Total

Chapter-12.00
Roofing and Ceiling
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount

1 12.18

Providing and Fixing of sky lights consisting of Multi cell/tight 
cell Polycarbonate Panel System of approved colour, 16 mm 
thick (minimum) having uniform in color with an integral Tight-
Cell core constructed not to exceed 4mmx4mm in a cross 
section, Vertical Standing Seam manufactured at both sides 
of the panel. Snap-on connector to interlock the panels shall 
have a grip-lock double tooth locking mechanism to ensure 
maximum uplift capability and shall be of same color as that 
of panel. Panel shall be factory sealed/end welded panels 
with additional End-cap/Aluminium U-Profile (mill finish) for 
ends. Panel shall be co-extruded with special anti glare 
compound and UV protected. The full system shall be fitted 
on MS purlins perpendicular to direction of sheeting with 
purlin spacing as specified by Manufacturer. The rate 
includes cost of all the operations, labour and all materials 
and tests (as applicable) involved such as bolts nuts and 
screws etc. and labour for cutting bending to required profile, 
necessary scaffolding, hoisting in position etc. for proper 
completion of the work etc. complete as per specification 
drawings and direction of Engineer in charge. Finished 
surface area of roofing fixed over steel tublar structure shall 
be measured for payment. MS tabular frame work shall be 
measured separately for payment.

10mm thick 

12.18.1 area of roof

1.00 5.50 6.50 35.75 Sqm 3,105.00   111003.75
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12.51

Providing and Fixing  15 mm thick densified  tegular edged 
eco friendly light weight  calcium  silicate  false  ceiling  tiles  
of  approved  texture spintone/cosmos / Hexa or equivalent of 
size 595 x 595 mm in true horizontal level suspended on inter 
locking metal grid of hot dipped galvanised steel sections 
(galvanising @ 120 grams per sqm including both side) 
consisting of main 'T' runner suitably spaced at joints to get 
required  length  and  of  size  24x38mm made from  0.33 mm 
thick (minimum) sheet, spaced 1200mm centre to centre, and 
cross "T"  of size 24x28mm made out of 0.33mm (Minimum) 
sheet, 1200mm long spaced between main 'T' at 600mm 
centre to centre to form a grid of 1200x600mm and secondary 
cross 'T' of length 600mm and  size 24 x28mm made of 
0.33mm thick (Minimum) sheet to be inter locked at middle of 
the 1200x 600mm panel to from grid of size 600x600mm, 
resting on periphery walls /partitions on a Perimeter wall angle   
pre- coated  steel  of  size 24x24X3000  mm  made  of  0.40  
mm  thick (minimum) sheet with the help of rawl plugs at 
450mm centre to centre with 25mm long dry wall screws @ 
230mm interval and laying 15mm thick densified edges 
calicum silicate ceiling tiles of approved texture (Spintone 
/fine tissured and finhole/ Cosmos/hexa) in the grid including, 
cutting/ making opening for services like diffusers, grills,light 
fittings, fixtures, smoke detectors etc., whereever required, 
Main 'T' runners to be suspended from ceiling using G.I. 
slotted cleats of size 25x35x1.6mm fixed to ceiling with 12.5 
mm dia and 50mm long dash fasteners, 4mm G.I. adjustable 
rods with galvanised steel level clips of size 85 x 30 x 0.8 mm, 
spaced at 1200mm centre to  centre  along  main 'T' ,  bottom 
exposed with 24mm of all T-sections shall be pre-painted with 
polyster baked paint,  for all heights, as per specifications, 
drawings and as directed by engineer-in- charge.

-

corridor

1 35.00 2.80 98.00

1 2.50 16.01 40.03

1 12.31 1.80 22.16

1 2.90 1.35 3.92

first floor 164.10

Second floor 164.10

third floor 164.10

fourth   floor 164.10
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
fifth floor 164.10

sixth floor 164.10

sevanth floor 164.10

eighth floor 164.10

total (A) 1312.78 sqm
MAIN LOBBY

1.00 8.89 7.50 66.68

stilt floor 66.68

Podium floor 66.68

first floor 66.68

Second floor 66.68

third floor 66.68

fourth   floor 66.68

fifth floor 66.68

sixth floor 66.68

sevanth floor 66.68

eighth floor 66.68

total (B) 666.75 sqm
total (A)+(B) 1979.53 sqm 1,612.00   3191008.81

3302012.56

Item No. Particular of Item. No. Lenth Width Depth/He
ight

Quntity Unit  Rate Amount

13.8 6 mm cement plaster of mix :

13.8.1 1:3 (1 cement : 3 sand)

Parking  Slab

Stilt Floor 1.0 10.36 3.98 41.21

1.0 32.66 3.98 129.99

1.0 1.65 3.97 6.55

1.0 56.59 13.22 748.12

1.0 2.31 6.02 13.88

1.0 2.04 5.50 11.19

1.0 1.06 2.80 2.97

1.0 23.58 2.80 66.02

1.0 28.89 4.81 138.96

1.0 29.09 17.00 494.53

Total

Chapter-13.00
Finishing work
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
1.0 4.17 1.20 5.00

1.0 2.09 6.80 14.18

1.0 39.42 8.00 315.36

1.0 11.00 4.51 49.61

1.0 1.46 4.91 7.17

1.0 8.82 6.00 52.92

1.0 4.50 4.70 21.15

2118.81 Sqm 96.00        203405.96

2 13.1
12 mm cement plaster finished with a floating coat of neat 
cement of mix :

13.1.2 1:6 (1 cement : 6 sand) 

Stilt Parking Wall 1.0 28.67 2.86 82.00

1.0 73.28 2.86 209.58

1.0 11.24 2.86 32.15

1.0 139.62 2.86 399.31

1.0 16.65 2.86 47.62

1.0 15.07 2.86 43.10

1.0 7.72 2.86 22.08

1.0 52.76 2.86 150.89

1.0 67.40 2.86 192.76

1.0 92.18 2.86 263.63

1.0 10.74 2.86 30.72

1.0 17.77 2.86 50.82

1.0 94.84 2.86 271.24

1.0 31.02 2.86 88.72

1.0 12.74 2.86 36.44

1.0 29.64 2.86 84.77

1.0 18.40 2.86 52.62
DEDUCTION FOR OPENING -293.46

1765.00 Sqm 110.00      194149.82

3 13.8 6 mm cement plaster of mix :

13.8.1 1:3 (1 cement : 3 sand)
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
Podium Slab 7.90 4.50 35.55

2118.81

2154.36 Sqm 96.00        206818.76

4 13.1
12 mm cement plaster finished with a floating coat of neat 
cement of mix :

13.1.2 1:6 (1 cement : 6 sand) 

Podium Wall 16.90 4.85 81.97

1765.00

-211.25
1635.72 Sqm 110.00      179928.75

5 13.8 6 mm cement plaster of mix :

13.8.1 1:3 (1 cement : 3 sand)

Parking Ramp  Slab

Stilt Floor

Entry Ramp 1.0 30.00 4.50 135.00

Exit Ramp 1.0 30.00 4.20 126.00

261.00 Sqm 96.00        25056.00

6 13.1
12 mm cement plaster finished with a floating coat of neat 
cement of mix :

13.1.2 1:6 (1 cement : 6 sand) 

Parking Ramp Wall

Stilt Floor

Entry Ramp 2.0 30.00 4.50 2.85 72.83

Exit Ramp 2.0 30.00 4.20 2.85 71.97

144.80 Sqm 110.00      15927.45
7 13.8 6 mm cement plaster of mix :

13.8.1 1:3 (1 cement : 3 sand)

Podium Slab

Entry Ramp 2.0 30.00 4.50 270.00

Exit Ramp 2.0 30.00 4.20 252.00

522.00 Sqm 96.00        50112.00

8 13.1
12 mm cement plaster finished with a floating coat of neat 
cement of mix :
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
13.1.2 1:6 (1 cement : 6 sand) 

Podium Wall

Entry Ramp 2.0 30.00 4.50 2.85 72.83

Exit Ramp 2.0 30.00 4.20 2.85 71.97

144.80 Sqm 110.00      15927.45

9 13.8 6 mm cement plaster of mix :

13.8.1 1:3 (1 cement : 3 sand)

Entrance Foyer  Slab 1.0 4.81 7.40 35.59 Sqm         96.00 3417.02

10 13.8 6 mm cement plaster of mix :

13.8.1 1:3 (1 cement : 3 sand)

LIFT LOBBY SLAB

Stilt Floor 1.0 8.60 7.60 65.36

1.0 4.81 7.40 35.59

Podium 1.0 8.60 7.60 65.36

1.0 4.81 7.40 35.59

First Floor 1.0 8.60 7.60 65.36

1.0 4.81 7.40 35.59

Second Floor 1.0 8.60 7.60 65.36

1.0 4.81 7.40 35.59

Third Floor 1.0 8.60 7.60 65.36

1.0 4.81 7.40 35.59

Fourth Floor 1.0 8.60 7.60 65.36

1.0 4.81 7.40 35.59

Fifth Floor 1.0 8.60 7.60 65.36

1.0 4.81 7.40 35.59

Sixth Floor 1.0 8.60 7.60 65.36

1.0 4.81 7.40 35.59

Seventh Floor 1.0 8.60 7.60 65.36

1.0 4.81 7.40 35.59

Eigth Floor 1.0 8.60 7.60 65.36

1.0 4.81 7.40 35.59

1009.54 Sqm 96.00        96915.84
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11 13.8 6 mm cement plaster of mix :

13.8.1 1:3 (1 cement : 3 sand)

Service Lobby Slab

Stilt Floor 1 3.2 2.5 8.00

1 4.01 4.26 17.08

1 0.95 3.01 2.86

1 0.94 3.34 3.14

1 2.1 3.55 7.46

Podium 1 2.2 3.10 6.82

First Floor 1 2.2 3.10 6.82

Second Floor 1 2.2 3.10 6.82

Third Floor 1 2.2 3.10 6.82

Fourth Floor 1 2.2 3.10 6.82

Fifth Floor 1 2.2 3.10 6.82

Sixth Floor 1 2.2 3.10 6.82

Seventh Floor 1 2.2 3.10 6.82

Eigth Floor 1 2.2 3.10 6.82

99.92 Sqm         96.00 9592.00

12 13.8 6 mm cement plaster of mix :

13.8.1 1:3 (1 cement : 3 sand)

Office Area Slab

First Floor 1.0 56.40 13.50 761.40

1.0 11.59 2.80 32.45

1.0 4.81 7.30 35.11

828.97
Second Floor

Office 1 1.0 13.50 8.00 108.00

Office 2 1.0 13.50 7.80 105.30

Office 3 1.0 10.30 7.80 80.34

Office 4 1.0 10.30 7.80 80.34

Office 5 1.0 13.50 7.80 105.30

Office 6 1.0 16.30 16.00 260.80

1.0 4.50 4.61 20.75

Dc Office 1.0 8.20 4.58 37.56

1.0 16.10 20.89 336.33
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1.0 13.10 11.31 148.16

1282.87
Third Floor

Office 1 1.0 8.00 13.50 108.00

Office 2 1.0 7.80 13.50 105.30

Office 3 1.0 7.80 13.50 105.30

Office 4 1.0 7.80 13.50 105.30

Office 5 1.0 7.80 13.50 105.30

Office 6 1.0 16.00 16.30 260.80

1.0 4.61 4.50 20.75

Incubation Center 1.0 4.58 8.20 37.56

1.0 20.89 16.10 336.33

1.0 11.31 13.10 148.16

1332.79
Fourth Floor

Office 1 1.0 8.00 13.50 108.00

Office 2 1.0 7.80 13.50 105.30

Office 3 1.0 7.80 13.50 105.30

Office 4 1.0 7.80 13.50 105.30

Office 5 1.0 7.80 13.50 105.30

Office 6 1.0 16.00 16.30 260.80

1.0 4.61 4.50 20.75

Office 7 1.0 4.58 8.20 37.56

1.0 20.89 16.10 336.33

1.0 11.31 13.10 148.16

1332.79
Fifth Floor

Office 1 1.0 8.00 13.50 108.00

Office 2 1.0 7.80 13.50 105.30

Office 3 1.0 7.80 13.50 105.30

Office 4 1.0 7.80 13.50 105.30

Office 5 1.0 7.80 13.50 105.30

Office 6 1.0 16.00 16.30 260.80

1.0 4.61 4.50 20.75

Office 7 1.0 4.58 8.20 37.56

1.0 20.89 16.10 336.33

1.0 11.31 13.10 148.16
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1332.79

Sixth Floor

Conference 1.0 16.00 13.50 216.00

Office 2 1.0 7.80 13.50 105.30

Office 3 1.0 7.80 10.30 80.34

Office 4 1.0 7.80 10.30 80.34

Terrace 1.0 15.80 3.00 47.40

Office 5 1.0 7.80 13.50 105.30

Office 6 1.0 16.00 16.30 260.80

1.0 4.61 4.50 20.75

Restaurant 1.0 4.33 8.20 35.51

1.0 16.30 16.10 262.43

1.0 4.79 2.80 13.41

1227.57
Seventh Floor

Office 1 1.0 8.00 13.50 108.00

Office 2 1.0 7.80 13.50 105.30

Office 3 1.0 7.80 13.50 105.30

Office 4 1.0 7.80 13.50 105.30

Office 5 1.0 7.80 13.50 105.30

Office 6 1.0 16.00 16.30 260.80

1.0 4.61 4.50 20.75

810.75
Eigth Floor

Office 1 1.0 8.00 13.50 108.00

Office 2 1.0 7.80 13.50 105.30

Office 3 1.0 7.80 13.50 105.30

Office 4 1.0 7.80 13.50 105.30

Office 5 1.0 7.80 13.50 105.30

Office 6 1.0 16.00 16.30 260.80

1.0 4.61 4.50 20.75

810.75
8959.27 Sqm 96.00        860090.11

13 13.1
12 mm cement plaster finished with a floating coat of neat 
cement of mix :

13.1.2 1:6 (1 cement : 6 sand) 

Office Area Wall

First Floor 1.0 118.13 2.85 336.67
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Second Floor

Office 1 1.0 35.00 2.85 99.75

Office 2 1.0 34.80 2.85 99.18

Office 3 1.0 28.40 2.85 80.94

Office 4 1.0 28.40 2.85 80.94

Office 5 1.0 42.60 2.85 121.41

Office 6 1.0 48.60 2.85 138.51

1.0 13.61 2.85 38.79

Dc Office 1.0 102.66 2.85 292.58

952.10
Third Floor

Office 1 1.0 29.50 2.85 84.08

Office 2 1.0 29.10 2.85 82.94

Office 3 1.0 29.10 2.85 82.94

Office 4 1.0 29.10 2.85 82.94

Office 5 1.0 42.60 2.85 121.41

Office 6 1.0 48.30 2.85 137.66

1.0 13.72 2.85 39.10

Incubation Center 1.0 102.66 2.85 292.58

923.63
Fourth Floor

Office 1 1.0 29.50 2.85 84.08

Office 2 1.0 29.10 2.85 82.94

Office 3 1.0 29.10 2.85 82.94

Office 4 1.0 29.10 2.85 82.94

Office 5 1.0 42.60 2.85 121.41

Office 6 1.0 48.30 2.85 137.66

1.0 13.72 2.85 39.10

Office 7 1.0 102.66 2.85 292.58

923.63
Fifth Floor

Office 1 1.0 29.50 2.85 84.08

Office 2 1.0 29.10 2.85 82.94

Office 3 1.0 29.10 2.85 82.94

Office 4 1.0 29.10 2.85 82.94

Office 5 1.0 42.60 2.85 121.41
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Office 6 1.0 48.30 2.85 137.66

1.0 13.72 2.85 39.10

Office 7 1.0 102.66 2.85 292.58

923.63
Sixth Floor

Conference 1.0 45.50 2.85 129.68

Office 2 1.0 29.10 2.85 82.94

Office 3 1.0 25.90 2.85 73.82

Office 4 1.0 25.90 2.85 73.82

Terrace 1.0 34.60 2.85 98.61

Office 5 1.0 29.10 2.85 82.94

Office 6 1.0 48.30 2.85 137.66

1.0 13.72 2.85 39.10

Restaurant 1.0 76.54 2.85 218.14

936.68
Seventh Floor

Office 1 1.0 29.50 2.85 84.08

Office 2 1.0 29.10 2.85 82.94

Office 3 1.0 29.10 2.85 82.94

Office 4 1.0 29.10 2.85 82.94

Office 5 1.0 29.10 2.85 82.94

Office 6 1.0 48.30 2.85 137.66

1.0 13.72 2.85 39.10

592.57
Eigth Floor

Office 1 1.0 29.50 2.85 84.08

Office 2 1.0 29.10 2.85 82.94

Office 3 1.0 29.10 2.85 82.94

Office 4 1.0 29.10 2.85 82.94

Office 5 1.0 29.10 2.85 82.94

Office 6 1.0 48.30 2.85 137.66

1.0 13.72 2.85 39.10

592.57
Deduction for Openings From First To Eighth Floor 4578.39

2526.72 Sqm 110.00      277939.04

14 13.8 6 mm cement plaster of mix :
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13.8.1 1:3 (1 cement : 3 sand)

Stilt Staircase 1

Landing 1 1.0 2.10 3.00 6.30

Landing 2 1.0 1.80 3.00 5.40

Waist Slab 2.0 1.50 2.75 8.25

19.95 Sqm 96.00        1915.20

15 13.1
12 mm cement plaster finished with a floating coat of neat 
cement of mix :

13.1.2 1:6 (1 cement : 6 sand) 

Stilt Staircase 1 Wall 2.0 2.10 2.85 11.97

2.0 1.80 2.85 10.26

2.0 3.00 2.85 17.10

2.0 2.40 2.85 13.68

53.01 Sqm 110.00      5831.10
16 13.8 6 mm cement plaster of mix :

13.8.1 1:3 (1 cement : 3 sand)

Podium Stair No. 1 set -1 Slab

Landing 1 1.0 2.10 3.00 6.30

Landing 2 1.0 2.10 3.00 6.30

Waist Slab 2.0 1.50 2.70 8.10

20.70 Sqm 96.00        1987.20

17 13.1
12 mm cement plaster finished with a floating coat of neat 
cement of mix :

13.1.2 1:6 (1 cement : 6 sand) 

Podium Stair No. 1 set -1  Wall 2.0 2.10 2.85 11.97

2.0 2.10 2.85 11.97

2.0 3.70 2.85 21.09

2.0 2.10 2.85 11.97

18 13.8 6 mm cement plaster of mix : 57.00 Sqm 110.00      6270.00
13.8.1 1:3 (1 cement : 3 sand)

Podium  Stair No. 1,set-2 Slab

Landing 1 1.0 2.10 3.00 6.30

Landing 2 1.0 2.10 3.00 6.30

Waist Slab 2.0 1.50 2.70 8.10

20.70 Sqm 96.00        1987.20

19 13.1
12 mm cement plaster finished with a floating coat of neat 
cement of mix :

13.1.2 1:6 (1 cement : 6 sand) 

Nine Squares Architects Pvt. Ltd.                                         223



Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
Podium  Stair No. 1,set-2 Wall 2.0 2.10 2.85 11.97

2.0 2.10 2.85 11.97

2.0 3.70 2.85 21.09

2.0 2.10 2.85 11.97

57.00 Sqm 110.00      6270.00
20 13.8 6 mm cement plaster of mix :

13.8.1 1:3 (1 cement : 3 sand)

Staircase-1 ,First Floor, Slab

Landing 1 1.0 1.50 3.00 4.50

Landing 2 1.0 1.50 3.00 4.50

Waist Slab 2.0 1.50 3.70 11.10

First Floor Stair 20.10
Second Floor Stair 20.10
Third Floor Stair 20.10
Fourth Floor Stair 20.10
Fifth Floor Stair 20.10
Sixth Floor Stair 20.10
Seventh Floor Stair 20.10
Eigth Floor Stair 20.10

160.80 Sqm 96.00        15436.80

21 13.1
12 mm cement plaster finished with a floating coat of neat 
cement of mix :

13.1.2 1:6 (1 cement : 6 sand) 

Staircase-1 , First Floor Wall 2.0 3.70 2.85 21.09

2.0 1.50 2.85 8.55

2.0 1.50 2.85 8.55

2.0 3.30 2.85 18.81

First Floor Stair 57.00
Second Floor Stair 57.00
Third Floor Stair 57.00
Fourth Floor Stair 57.00
Fifth Floor Stair 57.00
Sixth Floor Stair 57.00
Seventh Floor Stair 57.00
Eigth Floor Stair 57.00

456.00 Sqm 110.00      50160.00
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22 13.8 6 mm cement plaster of mix :

13.8.1 1:3 (1 cement : 3 sand)

Staircase 2, Stilt Floor Slab

Landing 1 1.0 1.90 3.00 5.70

Landing 2 1.0 1.60 3.00 4.80

Waist Slab 2.0 1.50 2.70 8.10

18.60 Sqm 96.00        1785.60

23 13.1
12 mm cement plaster finished with a floating coat of neat 
cement of mix :

13.1.2 1:6 (1 cement : 6 sand) 

Staircase 2, Stilt Floor, Wall 2.0 1.60 2.85 9.12

2.0 1.90 2.85 10.83

2.0 2.90 2.85 16.53

2.0 2.40 2.85 13.68

50.16 Sqm 110.00      5517.60
24 13.8 6 mm cement plaster of mix :

13.8.1 1:3 (1 cement : 3 sand)

Staircase 2 , Podium Set 1-Slab

Landing 1 1.0 1.90 3.00 5.70

Landing 2 1.0 1.90 3.00 5.70

Waist Slab 2.0 1.50 2.40 7.20

18.60 Sqm 96.00        1785.60

25 13.1
12 mm cement plaster finished with a floating coat of neat 
cement of mix :

13.1.2 1:6 (1 cement : 6 sand) 

Staircase 2 , Podium Set 1-Wall 2.0 2.10 2.85 11.97

2.0 1.90 2.85 10.83

2.0 2.90 2.85 16.53

2.0 1.90 2.85 10.83

50.16 Sqm 110.00      5517.60
26 13.8 6 mm cement plaster of mix :

13.8.1 1:3 (1 cement : 3 sand)

Staircase 2,Podium Set 2- Slab

Landing 1 1.0 1.90 3.00 5.70

Landing 2 1.0 1.90 3.00 5.70

Waist Slab 2.0 1.50 2.40 7.20

18.60 Sqm 96.00        1785.60
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27 13.1
12 mm cement plaster finished with a floating coat of neat 
cement of mix :

13.1.2 1:6 (1 cement : 6 sand) 

Staircase 2,Podium Set 2- Wall 2.0 1.90 2.85 10.83

2.0 1.90 2.85 10.83

2.0 2.90 2.85 16.53

2.0 2.10 2.85 11.97

50.16 Sqm 110.00      5517.60
28 13.8 6 mm cement plaster of mix :

13.8.1 1:3 (1 cement : 3 sand)

Staircase 2 First Floor-Slab

Landing 1 1.0 1.30 3.00 3.90

Landing 2 1.0 1.30 3.00 3.90

Waist Slab 2.0 1.50 3.70 11.10

First Floor Stair 18.90
Second Floor Stair 18.90
Third Floor Stair 18.90
Fourth Floor Stair 18.90
Fifth Floor Stair 18.90
Sixth Floor Stair 18.90
Seventh Floor Stair 18.90
Eigth Floor Stair 18.90

151.20 Sqm 96.00        14515.20

29 13.1
12 mm cement plaster finished with a floating coat of neat 
cement of mix :

13.1.2 1:6 (1 cement : 6 sand) 

Staircase 2 First Floor -Wall 2.0 3.30 2.85 18.81

2.0 1.30 2.85 7.41

2.0 2.90 2.85 16.53

2.0 1.30 2.85 7.41

First Floor Stair 50.16
Second Floor Stair 50.16
Third Floor Stair 50.16
Fourth Floor Stair 50.16
Fifth Floor Stair 50.16
Sixth Floor Stair 50.16
Seventh Floor Stair 50.16
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Eigth Floor Stair 50.16

401.28 Sqm 110.00      44140.80
30 13.8 6 mm cement plaster of mix :

13.8.1 1:3 (1 cement : 3 sand)

Staircase 3, Stilt Floor-Slab

Landing 1 1.0 2.10 3.00 6.30

Landing 2 1.0 1.80 3.00 5.40

Waist Slab 2.0 1.50 2.70 8.10

19.80 Sqm 96.00        1900.80

31 13.1
12 mm cement plaster finished with a floating coat of neat 
cement of mix :

13.1.2 1:6 (1 cement : 6 sand) 

Staircase 3, Stilt Floor-Wall
2.0 2.40 2.85 13.68

2.0 1.80 2.85 10.26

2.0 3.00 2.85 17.10

2.0 2.10 2.85 11.97

53.01 Sqm 110.00      5831.10
32 13.8 6 mm cement plaster of mix :

13.8.1 1:3 (1 cement : 3 sand)

Staircase 3, Podium Set 1- Slab

Landing 1 1.0 2.10 3.00 6.30

Landing 2 1.0 2.10 3.00 6.30

Waist Slab 2.0 1.50 2.40 7.20

19.80 Sqm 96.00        1900.80

33 13.1
12 mm cement plaster finished with a floating coat of neat 
cement of mix :

13.1.2 1:6 (1 cement : 6 sand) 

Staircase 3, Podium Set 1- Wall 2.0 2.10 2.85 11.97

2.0 2.10 2.85 11.97

2.0 3.00 2.85 17.10

2.0 2.10 2.85 11.97

53.01 Sqm 110.00      5831.10
34 13.8 6 mm cement plaster of mix :

13.8.1 1:3 (1 cement : 3 sand)

Staircase 3, Podium Set 2 - Slab

Landing 1 1.0 2.10 3.00 6.30
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Landing 2 1.0 2.10 3.00 6.30

Waist Slab 2.0 1.50 2.40 7.20

19.80 Sqm 96.00        1900.80

35 13.1
12 mm cement plaster finished with a floating coat of neat 
cement of mix :

13.1.2 1:6 (1 cement : 6 sand) 

Staircase 3, Podium Set 2 - Wall 2.0 2.10 2.85 11.97

2.0 2.10 2.85 11.97

2.0 3.00 2.85 17.10

2.0 2.10 2.85 11.97

53.01 Sqm 110.00      5831.10

36 13.8 6 mm cement plaster of mix :

13.8.1 1:3 (1 cement : 3 sand)

Staircase 3, First Floor-Slab

Landing 1 1.0 1.50 3.00 4.50

Landing 2 1.0 1.50 3.00 4.50

Waist Slab 2.0 1.50 3.70 11.10

20.10 Sqm 96.00        1929.60

37 13.1
12 mm cement plaster finished with a floating coat of neat 
cement of mix :

13.1.2 1:6 (1 cement : 6 sand) 

Staircase 3, First Floor-Wall 2.0 3.30 2.85 18.81

2.0 1.50 2.85 8.55

2.0 3.00 2.85 17.10

2.0 1.50 2.85 8.55

First Floor Stair 53.01
Second Floor Stair 53.01
Third Floor Stair 53.01
Fourth Floor Stair 53.01
Fifth Floor Stair 53.01
Sixth Floor Stair 53.01
Seventh Floor Stair 53.01
Eigth Floor Stair 53.01

424.08 Sqm 110.00      46648.80

Service Area

38 13.8 6 mm cement plaster of mix :
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13.8.1 1:3 (1 cement : 3 sand)

Stilt Floor Slab 1.0 19.31 1.81 34.95

1.0 4.61 6.00 27.66

1.0 3.41 6.10 20.80

83.41

Podium 1.0 19.31 1.81 34.95

1.0 3.41 6.10 20.80

55.75

First Floor 1.0 2.32 8.30 19.26

1.0 1.70 3.70 6.29

25.55
Second Floor 25.55
Third Floor 25.55
Fourth Floor 25.55
Fifth Floor 25.55
Sixth Floor 25.55
Seventh Floor 25.55
Eigth Floor 25.55

343.53 Sqm 96.00        32979.09

39 13.1
12 mm cement plaster finished with a floating coat of neat 
cement of mix :

13.1.2 1:6 (1 cement : 6 sand) 

Stilt Floor, Wall 1.0 38.62 2.85 110.07

1.0 12.00 2.85 34.20

1.0 12.20 2.85 34.77

179.04

Podium 1.0 38.62 2.85 110.07

1.0 12.20 2.85 34.77

144.84

First Floor 1.0 21.24 2.85 60.53

1.0 3.40 2.85 9.69

70.22
Second Floor 70.22
Third Floor 70.22
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Fourth Floor 70.22
Fifth Floor 70.22
Sixth Floor 70.22
Seventh Floor 70.22
Eigth Floor 70.22

885.67 Sqm 110.00      97423.26

40 13.8 6 mm cement plaster of mix :

13.8.1 1:3 (1 cement : 3 sand)

Main electrical room slab 1.0 6.36 7.60 48.34

1.0 2.91 7.60 22.08

A.H.U.  Slab

First Floor 1.0 4.40 4.70 20.68

Second Floor 1.0 4.40 4.70 20.68

Third Floor 1.0 4.40 4.70 20.68

Fourth Floor 1.0 4.40 4.70 20.68

Fifth Floor 1.0 4.40 4.70 20.68

Sixth Floor 1.0 4.40 4.70 20.68

Seventh Floor 1.0 4.40 4.70 20.68

Eigth Floor 1.0 4.40 4.70 20.68

235.85 Sqm 96.00        22641.98

41 13.1
12 mm cement plaster finished with a floating coat of neat 
cement of mix :

13.1.2 1:6 (1 cement : 6 sand) 

Main electrical room  ,Wall
1.0 36.01 2.85 102.63

A.H.U. Wall

First Floor 1.0 18.20 2.85 51.87

Second Floor 1.0 18.20 2.85 51.87

Third Floor 1.0 18.20 2.85 51.87

Fourth Floor 1.0 18.20 2.85 51.87

Fifth Floor 1.0 18.20 2.85 51.87

Sixth Floor 1.0 18.20 2.85 51.87

Seventh Floor 1.0 18.20 2.85 51.87

Eigth Floor 1.0 18.20 2.85 51.87

517.59 Sqm 110.00      56934.74

42 13.8 6 mm cement plaster of mix :
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13.8.1 1:3 (1 cement : 3 sand)

Panel Room Slab

Stilt Floor 1.0 5.50 2.30 12.65

Podium 1.0 5.50 2.30 12.65

First Floor 1.0 5.50 2.30 12.65

Second Floor 1.0 5.50 2.30 12.65

Third Floor 1.0 5.50 2.30 12.65

Fourth Floor 1.0 5.50 2.30 12.65

Fifth Floor 1.0 5.50 2.30 12.65

Sixth Floor 1.0 5.50 2.30 12.65

Seventh Floor 1.0 5.50 2.30 12.65

Eigth Floor 1.0 5.50 2.30 12.65

126.50 Sqm 96.00        12144.00

43 13.1
12 mm cement plaster finished with a floating coat of neat 
cement of mix :

13.1.2 1:6 (1 cement : 6 sand) 

Panel Room, Wall

Stilt Floor 1.0 15.60 2.85 44.46

Podium 1.0 15.60 2.85 44.46

First Floor 1.0 15.60 2.85 44.46

Second Floor 1.0 15.60 2.85 44.46

Third Floor 1.0 15.60 2.85 44.46

Fourth Floor 1.0 15.60 2.85 44.46

Fifth Floor 1.0 15.60 2.85 44.46

Sixth Floor 1.0 15.60 2.85 44.46

Seventh Floor 1.0 15.60 2.85 44.46

Eigth Floor 1.0 15.60 2.85 44.46

444.60 Sqm 110.00      48906.00

44 13.8 6 mm cement plaster of mix :

13.8.1 1:3 (1 cement : 3 sand)

Slab of Balconies

Second Floor 1.0 15.80 3.00 47.40

Fourth Floor 1.0 1.80 12.30 22.14

1.0 1.90 7.90 15.01

Nine Squares Architects Pvt. Ltd.                                         231



Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
Sixth Floor 1.0 1.80 12.30 22.14

1.0 15.80 3.00 47.40

154.09 Sqm         96.00 14792.64

45 13.1
12 mm cement plaster finished with a floating coat of neat 
cement of mix :

13.1.2 1:6 (1 cement : 6 sand) 

Wall of Balconies

Second Floor 1.0 37.60 2.85 107.16

Fourth Floor 1.0 15.90 2.85 45.32

1.0 11.70 2.85 33.35

Sixth Floor 1.0 15.90 2.85 45.32

1.0 37.60 2.85 107.16

338.30 Sqm       110.00 37212.45
46 13.8 6 mm cement plaster of mix :

13.8.1 1:3 (1 cement : 3 sand)

Slab of Connecting Bridge

First Floor 1.0 3.20 8.73 27.94

Second Floor 1.0 3.20 8.73 27.94

Third Floor 1.0 3.20 8.73 27.94

Fourth Floor 1.0 3.20 8.73 27.94

Fifth Floor 1.0 3.20 8.73 27.94

Sixth Floor 1.0 3.20 8.73 27.94

167.62 Sqm 96.00        16091.14

47 13.8 6 mm cement plaster of mix :

13.8.1 1:3 (1 cement : 3 sand)

Slab of Corridor

First Floor 1.0 35.00 2.80 98.00

1.0 2.50 16.01 40.03

1.0 12.31 1.80 22.16

1.0 2.90 1.35 3.92

164.10
Second Floor 164.10
Third Floor 164.10
Fourth Floor 164.10
Fifth Floor 164.10
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Sixth Floor 164.10
Seventh Floor 164.10
Eigth Floor 164.10

1312.78 Sqm         96.00 126027.26
WALL OF CORRIDOR

48 13.1
12 mm cement plaster finished with a floating coat of neat 
cement of mix :

13.1.2 1:6 (1 cement : 6 sand) 

Wall of Corridor

First Floor 1.0 73.41 2.85 209.22
Second Floor 209.22
Third Floor 209.22
Fourth Floor 209.22
Fifth Floor 209.22
Sixth Floor 209.22
Seventh Floor 209.22
Eigth Floor 1.0 75.91 2.85 216.34

1680.87 Sqm 110.00      184896.03

49 13.8 6 mm cement plaster of mix :

13.8.1 1:3 (1 cement : 3 sand)

TOILET 1-Slab

First Floor 1.0 6.60 5.80 38.28

1.0 1.99 1.80 3.58

41.86
Second Floor 41.86
Third Floor 41.86
Fourth Floor 41.86
Fifth Floor 41.86
Sixth Floor 41.86
Seventh Floor 41.86
Eigth Floor 41.86

334.90
TOILET 2 - Slab

First Floor 1.0 3.45 8.10 27.95

2.0 1.50 2.10 6.30

34.25
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Second Floor 34.25
Third Floor 34.25
Fourth Floor 34.25
Fifth Floor 34.25
Sixth Floor 34.25
Seventh Floor 34.25
Eigth Floor 34.25

273.96
TOILET 3 - Slab

Podium 1.0 2.99 5.80 17.34
TOILET 4 - Slab

Stilt Floor 1.0 2.99 5.80 17.34
643.54 Sqm         96.00 61779.84

50 13.1
12 mm cement plaster finished with a floating coat of neat 
cement of mix :

13.1.2 1:6 (1 cement : 6 sand) 

TOILET 1-Wall 1.0 33.00 1.40 46.20

First Floor 46.20

Second Floor 46.20

Third Floor 46.20

Fourth Floor 46.20

Fifth Floor 46.20

Sixth Floor 46.20

Seventh Floor 46.20

Eigth Floor 46.20

415.80

TOILET 2 - Slab

First Floor 1.0 31.10 1.40 43.54

Second Floor 43.54

Third Floor 43.54

Fourth Floor 43.54

Fifth Floor 43.54

Sixth Floor 43.54

Seventh Floor 43.54

Eigth Floor 43.54
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348.32

TOILET 3 - Slab

Podium 1.0 18.58 1.40 26.01

TOILET 4 - Slab

Stilt Floor 1.0 18.58 1.40 26.01
816.14 Sqm       110.00 89775.84

51 13.8 6 mm cement plaster of mix :

13.8.1 1:3 (1 cement : 3 sand)

Tower Slab

Tower 1 6.50 3.30 21.70

Tower 2 5.90 2.80 16.52

Tower 3 6.40 2.30 14.72

52.94 Sqm 96.00        5082.24

52 13.1
12 mm cement plaster finished with a floating coat of neat 
cement of mix :

13.1.2 1:6 (1 cement : 6 sand) 

Tower Wall

Tower 1 16.30 3.30 2.45 32.47

Tower 2 14.60 2.80 2.45 28.32

Tower 3 15.10 2.30 2.45 26.37

87.16 Sqm 110.00      9587.60

53 13.1
12 mm cement plaster finished with a floating coat of neat 
cement of mix :

13.1.2 1:6 (1 cement : 6 sand) 

Terrace Perapet Wall

First Floor 144.95 2.60 376.87

Sixth Floor 58.00 2.60 150.80

Seventh Floor 96.54 2.60 251.00

778.67 Sqm 110.00      85654.14

Outer Plaster

54 13.2 15 mm cement plaster on the rough side of single or half brick 
wall of mix : 
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13.2.2 1:6 (1 cement : 6 sand)

First Floor 1.0 172.33 3.75 646.24

Deduction for openings 5.0 6.00 3.05 -91.50

1.0 3.00 3.05 -9.15

1.0 43.55 3.05 -132.83

3.0 6.00 3.05 -54.90

2.0 3.00 3.05 -18.30

W-1 1.0 2.00 2.05 -4.10

W-2 1.0 1.46 2.05 -2.99

W-3 1.0 2.34 2.05 -4.80

V-2 1.0 3.00 0.65 -1.95

325.72

Second Floor 1.0 172.33 3.75 646.24

Deduction for openings 1.0 3.00 3.05 -9.15

1.0 43.55 3.05 -132.83

3.0 6.00 3.05 -54.90

2.0 3.00 3.05 -18.30

W-1 1.0 2.00 2.05 -4.10

W-2 1.0 1.46 2.05 -2.99

W-3 1.0 2.34 2.05 -4.80

V-2 1.0 3.00 0.65 -1.95

417.22

Thirtd Floor 1.0 172.33 3.75 646.24

Deduction for openings 1.0 43.55 3.05 -132.83

W-1 1.0 2.00 2.05 -4.10

W-2 1.0 1.46 2.05 -2.99

W-3 1.0 2.34 2.05 -4.80

W-4 3.0 3.00 2.05 -18.45

W-6 8.0 6.00 2.05 -98.40

V-2 1.0 3.00 0.65 -1.95

382.72

Fourth Floor 1.0 172.33 3.75 646.24

Deduction for openings 1.0 43.55 3.05 -132.83
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W-1 1.0 2.00 2.05 -4.10

W-2 1.0 1.46 2.05 -2.99

W-3 1.0 2.34 2.05 -4.80

W-4 1.0 3.00 2.05 -6.15

W-6 6.0 6.00 2.05 -73.80

V-2 1.0 3.00 0.65 -1.95

G-4 1.0 11.00 3.05 -33.55

G-5 1.0 2.50 3.05 -7.63

378.45

Fifth Floor 1.0 172.33 3.75 646.24

Deduction for openings 1.0 43.55 3.05 -132.83

W-1 1.0 2.00 2.05 -4.10

W-2 1.0 1.46 2.05 -2.99

W-3 1.0 2.34 2.05 -4.80

W-4 3.0 3.00 2.05 -18.45

W-6 8.0 6.00 2.05 -98.40

V-2 1.0 3.00 0.65 -1.95

382.72

Sixth Floor 1.0 180.80 3.75 678.00

Deduction for openings 1.0 43.55 3.05 -132.83

2.0 7.40 3.05 -45.14

W-1 1.0 2.00 2.05 -4.10

W-2 1.0 1.46 2.05 -2.99

W-3 1.0 2.34 2.05 -4.80

W-6 2.0 6.00 2.05 -24.60

V-2 1.0 3.00 0.65 -1.95

G-4 1.0 11.00 3.05 -33.55

G-5 1.0 2.50 3.05 -7.63

G-6 1.0 4.55 3.05 -13.88

G-7 1.0 7.25 3.05 -22.11

384.43

Seventh Floor 1.0 180.80 3.75 678.00

Deduction for openings 1.0 43.55 3.05 -132.83

W-1 1.0 2.00 2.05 -4.10
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W-2 1.0 1.46 2.05 -2.99

W-3 1.0 2.34 2.05 -4.80

W-4 2.0 3.00 2.05 -12.30

W-6 3.0 6.00 2.05 -36.90

V-2 1.0 3.00 0.65 -1.95

482.13

Eigth Floor 1.0 136.44 5.15 702.67

Deduction for openings 1.0 43.55 3.05 -132.83

W-1 1.0 2.00 2.05 -4.10

W-2 1.0 1.46 2.05 -2.99

W-3 1.0 2.34 2.05 -4.80

W-4 2.0 3.00 2.05 -12.30

W-6 3.0 6.00 2.05 -36.90

V-2 1.0 3.00 0.65 -1.95

506.80
3260.18 Sqm 128.00      417303.49

13.15
Extra for plastering exterior walls of height more than 10 m 
from ground level for every additional height of 3 m or part 
thereof.

1.0 326.02 326.02 Sqm 27.00        8802.50

Extra for plastering exterior walls of height more than 10 m 
from ground level for every additional height of 3 m or part 
thereof.

1.0 326.02 326.02 Sqm 54.00        17604.99

Extra for plastering exterior walls of height more than 10 m 
from ground level for every additional height of 3 m or part 
thereof.

1.0 326.02 326.02 Sqm 81.00        26407.49

Extra for plastering exterior walls of height more than 10 m 
from ground level for every additional height of 3 m or part 
thereof.

1.0 326.02 326.02 Sqm 108.00      35209.98

Extra for plastering exterior walls of height more than 10 m 
from ground level for every additional height of 3 m or part 
thereof.

1.0 326.02 326.02 Sqm 135.00      44012.48

Extra for plastering exterior walls of height more than 10 m 
from ground level for every additional height of 3 m or part 
thereof.

1.0 326.02 326.02 Sqm 162.00      52814.97

Extra for plastering exterior walls of height more than 10 m 
from ground level for every additional height of 3 m or part 
thereof.

1.0 326.02 326.02 Sqm 189.00      61617.47
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Extra for plastering exterior walls of height more than 10 m 
from ground level for every additional height of 3 m or part 
thereof.

1.0 326.02 326.02 Sqm 216.00      70419.96

Extra for plastering exterior walls of height more than 10 m 
from ground level for every additional height of 3 m or part 
thereof.

1.0 326.02 326.02 Sqm 243.00      79222.46

Extra for plastering exterior walls of height more than 10 m 
from ground level for every additional height of 3 m or part 
thereof.

1.0 326.02 326.02 Sqm 270.00      88024.95

55 13.19

Washed stone grit plaster on exterior  walls of height upto 10 
M. above ground level in two layers, under layer 12mm 
cement plaster 1:4 (1 cement : 4 sand ) furrowing the under 
layer with scratching tool, applying cement slurry on the under 
layer @ 2 Kg of  cement per square metre, top layer 15mm 
cement plaster 1:1/2:2 (1 cement : 1/2  sand : 2 stone 
chipping 10mm nominal size) in panels with groove all around 
as per approved pattern including scrubbing and washing, the 
top layer with brushes and water to expose the stone 
chippings ,complete as per specification and direction of 
Engineer-in- charge (Payment for providing grooves shall be 
made separately).

Stilt outer walls 1.0 230.73 3.45 796.02 Sqm 378.00      300894.99
Podium outer walls 1.0 339.58 5.00 1697.90 Sqm 378.00      641806.20

13.43
13.43.1 New work (three or more coats)

office area  and some other area at all floors 12454.00 sqm 10.70        133257.80

56 13.41

Providing and applying white cement based putty of average 
thickness 1 mm, of approved brand and manufacturer, Like 
birla white /JK white or equivalent, over the plastered wall 
surface to prepare the surface even and smooth i/c all cost of 
material, labour and scaffold etc in all position complete.

total  6mm +12mm plaster area 31614.48 Sqm
office area  and some other area at all floors -12454.00

19160.48 Sqm 74.00        1417875.55

White washing with lime to give an even shade:
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57 13.46
Applying one coat of water thinnable cement primer of 
approved brand and manufacture on wall surface :

13.46.1 Water thinnable cement primer. 31586.37 Sqm
-12454.00
19132.37 sqm 24.00        459176.79

58 13.51

Wall painting with acrylic emulsion paint, having VOC (Volatile 
Organic Compound ) content less than 50 grams/ litre, of 
approved brand and manufacture, including applying 
additional coats wherever required, to achieve even shade 
and colour.

13.51.2 Two coats. 31586.37 Sqm
office area  and some other area at all floors -12454.00

19132.37 Sqm 56.00        1071412.52

59 13.54  Finishing walls with textured exterior paint of required shade :

13.54.1
 New work (Two or more coats applied @ 3.28 ltr/10 sqm) 
over and including priming coat of exterior primer applied @ 
2.20kg/10 sqm.

415.28 Sqm 132.00      54816.96

60 13.55
Finishing walls with Acrylic Smooth exterior paint of required 
shade:

13.55.1
New work (Two or more coat applied @ 1.67 ltr/10 sqm over 
and including priming coat of exterior primer applied @ 2.20 
kg/ 10 sqm).

2844.90 sqm 87.00        247506.60

61 13.58 Applying priming coat :

13.58.3
 With ready mixed red oxide zinc chromate primer of 
approved brand and manufacture on steel galvanised 
iron/steel works

784.50 sqm 19.00        14905.42

62 13.68
Painting with synthetic enamel paint of approved brand and 
manufacture to  give an even shade :

13.68.1 13.68.1 : Two or more coats on new work 784.50
1235.36
2019.86 sqm 53.00        107052.36

13.58.2
With ready mixed aluminium primer of approved brand and 
manufacture on resinous wood and plywood          1235.36 sqm 26.00        32119.36

Skylight
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63 13.58 Applying priming coat :

13.58.4
 With ready mixed red oxide zinc chromate primer of 
approved brand and manufacture on steel galvanised 
iron/steel works

30.00 sqm 19.00        570.00

64 13.68
Painting with synthetic enamel paint of approved brand and 
manufacture to  give an even shade :

30.00 sqm 53.00        1590.00

13.68.1 Two or more coats on new work

65 13.27

Providing and fixing chicken mesh as per ISI specification and 
in the required width with 50mm long Bombay nails on vertical 
and horizontal junctions of RCC and brick wall including 
scaffolding and all lead and lift etc. complete before plastering 
upt 10 meter height.

outer surface 8 242 0.2 387.20
inner beam joints 16 250 0.2 800.00
column joints 24 92 0.2 3 1324.80

Total Quantity 2512.00 sqm 62.00        155,744.00             
(1.24)                      

8823573.72

S. NO. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount

Chapter-21.00
Aluminium work

Total

Nine Squares Architects Pvt. Ltd.                                         241



Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount

1 21.1

Providing and fixing aluminium work for doors, windows, 
ventilators and partitions with extruded built up standard 
tubular sections/ appropriate Z sections and other sections of 
approved make conforming to IS: 733 and IS: 1285, fixing 
with dash fasteners of required dia and size, including 
necessary filling up the gaps at junctions, i.e. at top, bottom 
and sides with required EPDM rubber/ neoprene gasket etc. 
Aluminium sections shall be smooth, rust free, straight, mitred 
and jointed mechanically wherever required including cleat 
angle, Aluminium snap beading for glazing / paneling, C.P. 
brass / stainless steel screws, all complete as per 
architectural drawings and the directions of Engineer-in-
charge. (Glazing, paneling and dash fasteners to be paid for 
separately) :

21.1.2

For shutters of doors, windows and ventilators including 
providing and fixing hinges/ pivots and making provision for 
fixing of fittings wherever required including the cost of EPDM 
rubber / neoprene gasket required  (Fittings shall be paid for 
separately).

21.1.1.1 Anodised aluminium (anodised transparent or dyed to
required shade according to IS: 1868, Minimum anodic
coating of grade AC15)

Windows & Doors

PARKING FLOOR :

W2' 1 1.46 1.5 2.19

W3' 1 2.34 1.5 3.51

W7 1 7.4 1.2 8.88

14.58
POUDIUM FLOOR

W2 1 1.46 2.05 2.99

W3 1 2.34 2.05 4.80

7.79
FIRST FLOOR

W1 1 2 2.05 4.10

W2 1 1.46 2.05 2.99

W3 1 2.34 2.05 4.80

W6 3 6 2.05 36.90

G8 1 14 3.05 42.70
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91.49

SECOND FLOOR

W1 1 2 2.05 4.10

W2 1 1.46 2.05 2.99

W3 1 2.34 2.05 4.80

W6 3 6 2.05 36.90

W8 1 14 2.05 28.70

G3 2 6 3.05 36.60

114.09
THIRD FLOOR

W1 1 2 2.05 4.10

W2 1 1.46 2.05 2.99

W3 1 2.34 2.05 4.80

W4 4 3 2.05 24.60

W6 8 6 2.05 98.40

W8 1 14 2.05 28.70

163.59
FOURTH FLOOR

W1 1 2 2.05 4.10

W2 1 1.46 2.05 2.99

W3 1 2.34 2.05 4.80

W4 1 3 2.05 6.15

W5 1 5 2.05 10.25

W6 5 6 2.05 61.50

W8 1 14 2.05 28.70

G3 1 6 3.05 18.30

G4 1.0 11.00 3.05 33.55

170.34
FIFTH FLOOR

W1 1.0 2.00 2.05 4.10

W2 1.0 1.46 2.05 2.99

W3 1.0 2.34 2.05 4.80

W4 2.0 3.00 2.05 12.30

W6 9.0 6.00 2.05 110.70

W8 1.0 14.00 2.05 28.70

163.59
SIXTH FLOOR
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W1 1.0 2.00 2.05 4.10

W2 1.0 1.46 2.05 2.99

W3 1.0 2.34 2.05 4.80

W6 1.0 6.00 2.05 12.30

W8 1.0 14.00 2.05 28.70

G3 2.0 6.00 3.05 36.60

89.49
SEVENTH FLOOR

W1 1.0 2.00 2.05 4.10

W2 1.0 1.46 2.05 2.99

W3 1.0 2.34 2.05 4.80

W4 2.0 3.00 2.05 12.30

W6 1.0 6.00 2.05 12.30

W8 1.0 14.00 2.05 28.70

65.19
EIGHTH FLOOR

W1 1.0 2.00 2.05 4.10

W2 1.0 1.46 2.05 2.99

W3 1.0 2.34 2.05 4.80

W4 2.0 3.00 2.05 12.30

W6 1.0 6.00 2.05 12.30

W8 1.0 14.00 2.05 28.70

65.19
945.34 Sqm

Weight of alluminum section @ 14 Kg per Sqmtr. 1.0 14.00 945.34 13234.76 Kg 400.00      5293904.00

ventilators :

2 21.1 Providing and fixing aluminium work for doors, windows, 
ventilators and partitions with extruded built up standard 21.1.1 For fixed portion.

21.1.1.1 Anodised aluminium (anodised transparent or dyed to
required shade according to IS: 1868, Minimum anodic
coating of grade AC15)

PARKING FLOOR

V1 1.0 3.00 0.70 2.10

2.10
POUDIUM FLOOR

V2 1.0 3.00 0.65 1.95

1.95
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FIRST FLOOR

V 1.0 1.60 0.65 1.04

V2 2.0 3.00 0.65 3.90

V3 1.0 4.10 0.65 2.67

V4 1.0 4.18 0.65 2.72

10.32
SECOND FLOOR

V 1.0 1.60 0.65 1.04

V2 2.0 3.00 0.65 3.90

V3 1.0 4.10 0.65 2.67

V4 1.0 4.18 0.65 2.72

10.32
THIRD FLOOR

V 1.0 1.60 0.65 1.04

V2 2.0 3.00 0.65 3.90

V3 1.0 4.10 0.65 2.67

V4 1.0 4.18 0.65 2.72

10.32
FOURTH FLOOR

V 1.0 1.60 0.65 1.04

V2 2.0 3.00 0.65 3.90

V3 1.0 4.10 0.65 2.67

V4 1.0 4.18 0.65 2.72

10.32
FIFTH FLOOR

V 1.0 1.60 0.65 1.04

V2 2.0 3.00 0.65 3.90

V3 1.0 4.10 0.65 2.67

V4 1.0 4.18 0.65 2.72

10.32
SIXTH FLOOR

V 1.0 1.60 0.65 1.04

V2 2.0 3.00 0.65 3.90

V3 1.0 4.10 0.65 2.67

V4 1.0 4.18 0.65 2.72

10.32
SEVENTH FLOOR
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V 1.0 1.60 0.65 1.04

V2 1.0 3.00 0.65 1.95

V3 1.0 4.10 0.65 2.67

V4 1.0 4.18 0.65 2.72

8.37
EIGHTH FLOOR

V 1.0 1.60 0.65 1.04

V2 1.0 3.00 0.65 1.95

V3 1.0 4.10 0.65 2.67

V4 1.0 4.18 0.65 2.72

8.37
82.73

Weight of alluminum section @ 7.65 Kg per sqmtr. 1.0 7.65 82.73 632.85 Kg 353.00      223397.43

3 21.5

Providing and fixing double action hydraulic floor spring of 
approved brand and manufacture conforming to IS : 6315, 
having brand logo embossed on the body / plate with double 
spring mechanism and door weight upto 125 kg., for doors, 
including cost of cutting floors , embedding in floors as 
required and making good the same matching to the existing 
floor finishing and cover plates with brass pivot and single 
piece M.S. sheet outer box with slide plate etc. complete as 
per the direction of Engineer-in-charge :

21.5.1
21.5.1 : With stainless steel cover plate - minimum 1.25 mm 
thickness

PARKING FLOOR

G1 1.0 2.00 2.00

POUDIUM FLOOR

G2 1.0 4.00 4.00

FIRST FLOOR

G2 1.0 4.00 4.00

SECOND FLOOR

G2 1.0 4.00 4.00

THIRD FLOOR

G2 1.0 4.00 4.00

FOURTH FLOOR

G2 1.0 4.00 4.00

FIFTH FLOOR
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G2 1.0 4.00 4.00

SIXTH FLOOR

G2 1.0 4.00 4.00

G5 1.0 1.00 1.00

G6 1.0 2.00 2.00

G7 1.0 2.00 2.00

9.00

SEVENTH FLOOR

G2 1.0 4.00 4.00

EIGHTH FLOOR

G2 1.0 4.00 4.00

43.00 No.s 2,012.00   86516.00

4 21.9

Filling the gap in between aluminium frame and adjacent 
RCC/ Brick/ Stone work by providing weather silicon sealant 
over backer rod of approved quality as per architectural 
drawings and direction of Engineer-in-charge complete.

21.9.1 21.9.1 : Upto 5mm depth and 5 mm width

Windows & Doors

PARKING FLOOR :

W2' 1.0 1.46 1.50 5.92

W3' 1.0 2.34 1.50 7.68

W7 1.0 7.40 1.20 17.20

30.80

POUDIUM FLOOR

W2 1.0 1.46 2.05 7.02

W3 1.0 2.34 2.05 8.78

15.80

FIRST FLOOR

W1 1.0 2.00 2.05 8.10

W2 1.0 1.46 2.05 7.02

W3 1.0 2.34 2.05 8.78

W6 4.0 6.00 2.05 16.10

G8 1.0 14.00 3.05 34.10

74.10

SECOND FLOOR

W1 1.0 2.00 2.05 8.10

W2 1.0 1.46 2.05 7.02
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W3 1.0 2.34 2.05 8.78

W6 4.0 6.00 2.05 16.10

W8 1.0 14.00 2.05 32.10

G3 2.0 6.00 3.05 18.10

90.20

THIRD FLOOR

W1 1.0 2.00 2.05 8.10

W2 1.0 1.46 2.05 7.02

W3 1.0 2.34 2.05 8.78

W4 3.0 3.00 2.05 10.10

W6 8.0 6.00 2.05 16.10

W8 1.0 14.00 2.05 32.10

82.20

FOURTH FLOOR

W1 1.0 2.00 2.05 8.10

W2 1.0 1.46 2.05 7.02

W3 1.0 2.34 2.05 8.78

W4 1.0 3.00 2.05 10.10

W5 1.0 5.00 2.05 14.10

W6 5.0 6.00 2.05 16.10

W8 1.0 14.00 2.05 32.10

G3 1.0 6.00 3.05 18.10

G4 1.0 11.00 3.05 28.10

142.50

FIFTH FLOOR

W1 1.0 2.00 2.05 8.10

W2 1.0 1.46 2.05 7.02

W3 1.0 2.34 2.05 8.78

W4 3.0 3.00 2.05 10.10

W6 8.0 6.00 2.05 16.10

W8 1.0 14.00 2.05 32.10

82.20

SIXTH FLOOR

W1 1.0 2.00 2.05 8.10

W2 1.0 1.46 2.05 7.02

W3 1.0 2.34 2.05 8.78

W6 2.0 6.00 2.05 16.10
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W8 1.0 14.00 2.05 32.10

G3 2.0 6.00 3.05 18.10

90.20

SEVENTH FLOOR

W1 1.0 2.00 2.05 8.10

W2 1.0 1.46 2.05 7.02

W3 1.0 2.34 2.05 8.78

W4 2.0 3.00 2.05 10.10

W6 5.0 6.00 2.05 16.10

W8 1.0 14.00 2.05 32.10

82.20

EIGHTH FLOOR

W1 1.0 2.00 2.05 8.10

W2 1.0 1.46 2.05 7.02

W3 1.0 2.34 2.05 8.78

W4 2.0 3.00 2.05 10.10

W6 2.0 3.00 2.05 10.10

W8 1.0 7.00 2.05 18.10 RM
62.20

752.40 RM 82.00        61696.80

5 21.9

Filling the gap in between aluminium frame and adjacent 
RCC/ Brick/ Stone work by providing weather silicon sealant 
over backer rod of approved quality as per architectural 
drawings and direction of Engineer-in-charge complete.

21.9.1 Upto 5mm depth and 5 mm width

PARKING FLOOR

V1 1.0 3.00 0.70 7.40

7.40

POUDIUM FLOOR

V2 1.0 3.00 0.65 7.30

7.30

FIRST FLOOR

V 1.0 1.60 0.65 4.50

V2 2.0 3.00 0.65 7.30

V3 1.0 4.10 0.65 9.50

V4 1.0 4.18 0.65 9.66

30.96
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SECOND FLOOR

V 1.0 1.60 0.65 4.50

V2 2.0 3.00 0.65 7.30

V3 1.0 4.10 0.65 9.50

V4 1.0 4.18 0.65 9.66

30.96

THIRD FLOOR

V 1.0 1.60 0.65 4.50

V2 2.0 3.00 0.65 7.30

V3 1.0 4.10 0.65 9.50

V4 1.0 4.18 0.65 9.66

30.96

FOURTH FLOOR

V 1.0 1.60 0.65 4.50

V2 2.0 3.00 0.65 7.30

V3 1.0 4.10 0.65 9.50

V4 1.0 4.18 0.65 9.66

30.96

FIFTH FLOOR

V 1.0 1.60 0.65 4.50

V2 2.0 3.00 0.65 7.30

V3 1.0 4.10 0.65 9.50

V4 1.0 4.18 0.65 9.66

30.96

SIXTH FLOOR

V 1.0 1.60 0.65 4.50

V2 2.0 3.00 0.65 7.30

V3 1.0 4.10 0.65 9.50

V4 1.0 4.18 0.65 9.66

30.96

SEVENTH FLOOR

V 1.0 1.60 0.65 4.50

V2 1.0 3.00 0.65 7.30

V3 1.0 4.10 0.65 9.50

V4 1.0 4.18 0.65 9.66

30.96

EIGHTH FLOOR
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V 1.0 1.60 0.65 4.50

V2 1.0 3.00 0.65 7.30

V3 1.0 4.10 0.65 9.50

V4 1.0 4.18 0.65 9.66

30.96

262.38 RM 82.00        21515.16

6

8.3 Providing, assembling and supplying vision glass panels 
(IGUs) comprising of hermetically-sealed 6-12- 6 mm 
insulated glass (double glazed) vision panel units of size and 
shape as required and specified, comprising of an outer heat 
strengthened float glass 6mm thick, of approved colour and 
shade with reflective soft coating on surface # 2 of approved 
colour and shade, an inner Heat strengthned clear float glass 
6mm thick, spacer tube 12mm wide, dessicants, including 
primary seal and secondary seal (structural silicone sealant) 
etc. all complete for the required performances, as per the 
Architectural drawings, as per the approved shop drawings, 
as specified and as directed by the Engineer-in-Charge. The 
IGUs shall be assembled in the factory/ workshop of the glass 
processor. (Payment for fixing of IGU Panels in the curtain 
glazing is included in cost of item No.8.2) For payment, only 
the actual area of glass on face # 1 of the glass panels 
(excluding the areas of the grooves and weather silicone 
sealant) provided and fixed in position, shall be measured in 
sqm.(i) Coloured tinted float glass 6mm thick substrate with 
reflective soft coating on face # 2, + 12mm Airgap + 6mm 
Heat Strengthened clear Glass of approved make having 
properties as visible Light transmittance (VLT) of 25 to 35 %, 
Light reflection internal 10 to 15%, light reflection external 10 
to 20 %, shading coefficient (0.25- 0.28) and U value of 3.0 to 

3.3 W/m2 degree K etc. The properties of performance glass 
shall be decided by technical sanctioning authority as per the 
site requirement.
Windows & Doors

PARKING FLOOR :

W2' 1 1.46 1.5 2.19

W3' 1 2.34 1.5 3.51

W7 1 7.4 1.2 8.88

14.58
POUDIUM FLOOR

W2 1 1.46 2.05 2.99
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W3 1 2.34 2.05 4.80

7.79
FIRST FLOOR

W1 1 2 2.05 4.10

W2 1 1.46 2.05 2.99

W3 1 2.34 2.05 4.80

W6 3 6 2.05 36.90

G8 1 14 3.05 42.70

91.49
SECOND FLOOR

W1 1 2 2.05 4.10

W2 1 1.46 2.05 2.99

W3 1 2.34 2.05 4.80

W6 3 6 2.05 36.90

W8 1 14 2.05 28.70

G3 2 6 3.05 36.60

114.09
THIRD FLOOR

W1 1 2 2.05 4.10

W2 1 1.46 2.05 2.99

W3 1 2.34 2.05 4.80

W4 4 3 2.05 24.60

W6 8 6 2.05 98.40

W8 1 14 2.05 28.70

163.59
FOURTH FLOOR

W1 1 2 2.05 4.10

W2 1 1.46 2.05 2.99

W3 1 2.34 2.05 4.80

W4 1 3 2.05 6.15

W5 1 5 2.05 10.25

W6 5 6 2.05 61.50

W8 1 14 2.05 28.70

G3 1 6 3.05 18.30

G4 1.0 11.00 3.05 33.55

170.34
FIFTH FLOOR
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W1 1.0 2.00 2.05 4.10

W2 1.0 1.46 2.05 2.99

W3 1.0 2.34 2.05 4.80

W4 2.0 3.00 2.05 12.30

W6 9.0 6.00 2.05 110.70

W8 1.0 14.00 2.05 28.70

163.59
SIXTH FLOOR

W1 1.0 2.00 2.05 4.10

W2 1.0 1.46 2.05 2.99

W3 1.0 2.34 2.05 4.80

W6 1.0 6.00 2.05 12.30

W8 1.0 14.00 2.05 28.70

G3 2.0 6.00 3.05 36.60

89.49
SEVENTH FLOOR

W1 1.0 2.00 2.05 4.10

W2 1.0 1.46 2.05 2.99

W3 1.0 2.34 2.05 4.80

W4 2.0 3.00 2.05 12.30

W6 1.0 6.00 2.05 12.30

W8 1.0 14.00 2.05 28.70

65.19
EIGHTH FLOOR

W1 1.0 2.00 2.05 4.10

W2 1.0 1.46 2.05 2.99

W3 1.0 2.34 2.05 4.80

W4 2.0 3.00 2.05 12.30

W6 1.0 6.00 2.05 12.30

W8 1.0 14.00 2.05 28.70

65.19
945.34 Sqm

Deduction for Aluminium Frame 63.00

882.34 Sqm 3,635.00   3207305.90
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount

7

21.3 Providing and fixing glazing in aluminium door, window, 
ventilator shutters and partitions etc. with EPDM rubber/ 
neoprene gasket etc. complete as per the architectural 
drawings and the directions of engineer-in-charge . (Cost of 
aluminium snap beading shall be paid in basic item) :

21.3.1 With float glass panes of 4.0 mm thickness

PARKING FLOOR

V1 1.0 3.00 0.70 2.10

2.10

POUDIUM FLOOR

V2 1.0 3.00 0.65 1.95

1.95

FIRST FLOOR

V 1.0 1.60 0.65 1.04

V2 2.0 3.00 0.65 3.90

V3 1.0 4.10 0.65 2.67

V4 1.0 4.18 0.65 2.72

10.32

SECOND FLOOR

V 1.0 1.60 0.65 1.04

V2 2.0 3.00 0.65 3.90

V3 1.0 4.10 0.65 2.67

V4 1.0 4.18 0.65 2.72

10.32

THIRD FLOOR

V 1.0 1.60 0.65 1.04

V2 2.0 3.00 0.65 3.90

V3 1.0 4.10 0.65 2.67

V4 1.0 4.18 0.65 2.72

10.32

FOURTH FLOOR

V 1.0 1.60 0.65 1.04

V2 2.0 3.00 0.65 3.90

V3 1.0 4.10 0.65 2.67

V4 1.0 4.18 0.65 2.72

10.32
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
FIFTH FLOOR

V 1.0 1.60 0.65 1.04

V2 2.0 3.00 0.65 3.90

V3 1.0 4.10 0.65 2.67

V4 1.0 4.18 0.65 2.72

10.32

SIXTH FLOOR

V 1.0 1.60 0.65 1.04

V2 2.0 3.00 0.65 3.90

V3 1.0 4.10 0.65 2.67

V4 1.0 4.18 0.65 2.72

10.32

SEVENTH FLOOR

V 1.0 1.60 0.65 1.04

V2 2.0 3.00 0.65 3.90

V3 1.0 4.10 0.65 2.67

V4 1.0 4.18 0.65 2.72

10.32

EIGHTH FLOOR

V 1.0 1.60 0.65 1.04

V2 2.0 3.00 0.65 3.90

V3 1.0 4.10 0.65 2.67

V4 1.0 4.18 0.65 2.72

10.32

86.63 Sqm 849.00      73545.47

8 21.18

Providing and fixing 12 mm thick frameless toughened glass 
door shutter of approved brand and manufacture, including 
providing and fixing top bottom pivot spring type fixing 
arrangement and making necessary holes etc. for fixing 
required door fittings, all complete as per direction of 
Engineer-incharge (Door handle, lock and stopper etc.to be 
paid separately).

PARKING FLOOR

G1 1.0 3.41 2.20 7.50

G9 1.0 7.45 7.88 58.71

G10 1.0 3.00 2.30 6.90

73.11

POUDIUM FLOOR
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
G2 1.0 7.40 3.05 22.57

22.57

FIRST FLOOR

G2 1.0 7.40 3.05 22.57

22.57

SECOND FLOOR

G2 1.0 7.40 3.05 22.57

22.57

THIRD FLOOR

G2 1.0 7.40 3.05 22.57

22.57

FOURTH FLOOR

G2 1.0 7.40 3.05 22.57

22.57

FIFTH FLOOR

G2 1.0 7.40 3.05 22.57

22.57

SIXTH FLOOR

G2 1.0 7.40 3.05 22.57

G5 1.0 2.50 3.05 7.63

G6 1.0 4.55 3.05 13.88

G7 1.0 7.25 3.05 22.11

66.19

SEVENTH FLOOR

G2 1.0 7.40 3.05 22.57

22.57

EIGHTH FLOOR

G2 1.0 7.40 3.05 22.57

22.57

319.85 Sqm 4,958.00   1585831.17

9 21.21
Providing and fixing 25 micron thick Non reflective heat /light 
control film to window/door glazing as marketed under the 
brand name garware/3M or equivalent as approved.

PARKING FLOOR

G1 1.0 1.705 2.20 3.75

G9 1.0 3.725 7.88 29.35
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
G10 1.0 1.5 2.30 3.45

36.55

POUDIUM FLOOR

G2 1.0 3.7 3.05 11.29

FIRST FLOOR

G2 1.0 3.7 3.05 11.29

SECOND FLOOR

G2 1.0 3.7 3.05 11.29

THIRD FLOOR

G2 1.0 3.7 3.05 11.29

FOURTH FLOOR

G2 1.0 3.7 3.05 11.29

FIFTH FLOOR

G2 1.0 3.7 3.05 11.29

SIXTH FLOOR

G2 1.0 3.7 3.05 11.29

G5 1.0 1.25 3.05 3.81

G6 1.0 2.275 3.05 6.94

G7 1.0 3.625 3.05 11.06

33.09

SEVENTH FLOOR

G2 1.0 3.7 3.05 11.29

EIGTH FLOOR 4.63

153.27 Sqm 352.00      53951.57
3.35

10607666.85

S. NO. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount

1 22.5

Providing and laying water proofing treatment in sunken 
portion of WCs, bathroom etc., by applying cement slurry 
mixed with water proofing cement compound consisting of 
applying :

sqm 207.00

Total

Chapter-22.00
Water Proofing Work
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a) First layer of slurry of cement @ 0.488 kg/sqm  mixed with 
water proofing cement compound @ 0.253 kg/sqm.  This 
layer will be allowed to air cure for 4 hours.

b) Second layer of slurry of cement @ 0.242 kg/sqm mixed 
with water proofing cement compound @ 0.126 kg/sqm.  This 
layer will be allowed to air cure for 4 hours followed with water 
curing for 48 hours. The rate includes preparation of surface, 
treatment and sealing of all joints, corners, junctions of pipes 
Toilet 4 Wall

Stilt Floor 2.0 5.81 0.60 6.97

2.0 2.99 0.60 3.59

Toilet 4 Flooring 2.99 5.80 17.34

TOTAL (A) 27.90

Toilet 3

Podium 2.0 5.81 0.60 6.97

2.0 2.99 0.60 3.59

Toilet 3 Flooring 2.99 5.80 17.34

TOTAL (B) 27.90

Toilet 2

First Floor Wall 2.0 8.10 0.60 9.72

4.0 3.45 0.60 8.28

4.0 1.50 0.60 3.60

4.0 2.10 0.60 5.04

Toilet 2 Flooring 3.45 8.10 27.95

2.0 1.50 2.10 6.30

60.89

Second Floor 60.89

Third Floor 60.89

Fourth Floor 60.89

Fifth Floor 60.89

Sixth Floor 60.89

Seventh Floor 60.89
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
Eigth Floor 60.89

TOTAL (C) 487.08

Toilet 1 Wall FIRST FLOOR 2.0 5.80 0.60 6.96

2.0 6.60 0.60 7.92

2.0 0.61 0.60 0.73

Disable area 2.0 1.99 0.60 2.39

2.0 1.80 0.60 2.16

Toilet 1 Flooring 6.60 5.80 38.28

Disable area 1.99 1.80 3.58

62.02

Second Floor 62.02

Third Floor 62.02

Fourth Floor 62.02

Fifth Floor 62.02

Sixth Floor 62.02

Seventh Floor 62.02

Eigth Floor 62.02

TOTAL (D) 496.18
TOTAL (A+B+C+D) 1039.06 Sqm       207.00 215085.42

Terrace

2 22.7

Providing and laying integral cement based water proofing 
treatment including preparation of surface as required for 
treatment of roofs, balconies, terraces etc consisting of  
following operations:

a) Applying a slurry coat of neat cement using 2.75 kg/sqm. of 
cement admixed with water proofing compound conforming to 
IS. 2645 and approved by Engineer-in-charge over the RCC 
slab including adjoining walls upto 300mm height including 
cleaning the surface before treatment. 
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount

b) Laying brick bats with mortar using broken bricks/brick bats 
25 mm to 115mm size with 50% of cement mortar 1:5 (1 
cement : 5  sand) admixed with water proofing compound 
conforming to IS : 2645 and approved by Engineer-in-charge 
over 20 mm thick layer of cement mortar of mix 1:5 (1 cement 
:5 sand )  admixed with water proofing compound conforming 
to IS : 2645 and approved by Engineer-in-charge to required 
slope and treating similarly the adjoining walls upto 300 mm 
height including rounding of junctions of walls and slabs

c) After two days of proper curing applying a second coat of 
cement slurry using 2.75kg/ sqm of cement admixed with  
water proofing compound conforming to IS : 2645 and 
approved by Engineer-in-charge.

d) Finishing the surface with 20 mm thick jointless cement 
mortar of mix  1:4 (1 cement :4 sand) admixed with water 
proofing compound conforming to IS : 2645 and approved by 
Engineer-in-charge including laying glass fibre cloth of 
approved quality in top layer of plaster and finally finishing the 
surface with trowel with neat cement slurry and making 
pattern of 300x300 mm square  3mm deep.

e) The whole terrace so finished shall be flooded with water 
for  a minimum period of two weeks for curing and for final 
test.  All above operations to be done in order and as directed 
and specified by the Engineer-in-Charge : (with 5 years 
service guarantee)

22.7.1
With average thickness of 120mm and minimum  thickness at 
khurra as  65 mm.

Terrace 

Sixth Floor Flooring 15.90 13.10 208.29

208.29
Seventh Floor Flooring 1.0 4.33 8.20 35.51

16.30 16.10 262.43

4.79 2.80 13.41
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311.35

Terrace Flooring 56.20 15.70 882.34

7.75 2.40 18.60

7.70 8.50 65.45

2.10 2.00 4.20

17.21 4.80 82.61

6.60 3.50 23.10

2.50 16.00 40.00

8.60 4.80 41.28

5.66 1.00 5.66

1.30 1.70 2.21

1165.45

total 1685.09 Sqm 885.00      1491301.11
-2.56

1706383.97

1 15.6

Demolishing brick work manually/ by mechanical means 
including stacking of serviceable material and disposal of 
unserviceable material within 50 metres lead as per direction 
of Engineer-in-charge.

15.6.3 In cement mortar

Boundary Wall 20.53 Cum 487.00      9998.11
9998.11

1.01
229819991.30

Total

Chapter-15.00
Dismantling and Demolishing

Total

Total of Building Work
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount

1

Providing and laying in position ready mixed M-25 grade concrete for 
reinforced cement concrete work, using cement content as per approved 
design mix and manufactured in fully automatic batching plant and 
transported to site of work in transit mixer for all leads, having continuous 
agitated mixer, manufactured as per mix design of specified grade for 
reinforced cement concrete work, including pumping of R.M.C. from 
transit mixer to site of laying, excluding the cost of centering, shuttering, 
finishing and reinforcement, including cost of admixtures in 
recommended proportions as per IS : 9103 to accelerate / retard setting 
of concrete, improve workability without impairing strength and durability 
as per direction of the Engineer - in - charge.

Note : Cement content considered in this item is @ 330 kg/cum. Excess/ 
less cement used as per design mix is payable/ recoverable separately)

5.31.2 All works above plinth level and upto floor V level.

Fire &Domestic tank 2 7.3 0.3 3 13.14
3 3.2 0.3 3 8.64

Flush water tank 1 3.6 0.3 3 3.24
1 2.2 0.3 3 1.98

top slab 1 7.3 3.6 0.15 3.942
1 3.6 2.6 0.15 1.404

32.346 Cum 6434 208114.16

5.28 Extra for providing richer mixes at all floor levels. 

Note :  If Excess/ less cement over the specified cement content used is 
payable/ recoverable separately)

5.28.1 Providing M-30 grade concrete instead of M-25 grade BMC/RMC. 32.346 Cum 70 2264.22

General Guidelines for quantities of Over Head Water Tank for Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, 
Near Crystal IT Park, Indore  

Chapter-5.00
Reinforced Cement Concrete (P/49-72)

As per MPPWD SOR date 1st of August 2014 with uptodate amendment up to date of issue of NIT 

5.31
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount

3 5.32
Extra for R.C.C. work above floor two level for each floors or part thereof.

32.346 466.16 15078.411

32.346 5.6 181.1376

4 5.16
Reinforcement for R.C.C. work including straightening, cutting, bending, 
placing in position and binding including cost of binding wire up to floor 
two level including all wastage etc. complete.

5.16.6 Thermo-Mechanically Treated bars.(TMT) 32.346 120 3881.52 Kg 62.90 244147.61

5 5.17
Add extra for providing reinforcement above Floor two level for every 
additional floor or part there of.

3881.52 Kg 1.8 6986.736

6 5.9
Centering and shuttering including strutting, propping etc. and removal of 
form for :

5.9.21

Lintels, beams, columns, girders, bressumers and cantilevers with water 
proof ply 12mm thick (item to be executed with prior permission of S.E. in 
case of B & R works and from Additional Project Director in case of PIU 
works)

1 48.4 3 145.2
1 23.2 3 69.6

slab 1 7.3 3.6 26.28
1 3.6 2.6 9.36

250.44 Sqm 343.00 85900.92

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount

1 10.22
Steel work welded in built up sections/ framed work including cutting, 
hoisting, fixing in position and applying a priming coat of approved steel 
primer using structural steel etc. as required.

10.22.2
In gratings, frames, guard bar, ladder, railings, brackets, gates and 
similar works. 50.00 Kg 85.1 4255

1% of respective item

Chapter-10.00
Steel Work
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S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount
1 13.8 6 mm cement plaster of mix :

13.8.1 1:3 (1 cement : 3 sand) 250.44 Sqm 96 24042.24

2 13.55 Finishing walls with Acrylic Smooth exterior paint of required shade: 250.44 Sqm 87.00 21788.28

S.No. Item No. Particular of Item. No. Length Width Depth Quantity Unit Rate  Amount

1 22.5

Providing and laying water proofing treatment in sunken portion of WCs, 
bathroom etc., by applying cement slurry mixed with water proofing 
cement compound consisting of applying :

a) First layer of slurry of cement @ 0.488 kg/sqm  mixed with water 
proofing cement compound @ 0.253 kg/sqm.  This layer will be allowed 
to air cure for 4 hours.
b) Second layer of slurry of cement @ 0.242 kg/sqm mixed with water 
proofing cement compound @ 0.126 kg/sqm.  This layer will be allowed 
to air cure for 4 hours followed with water curing for 48 hours. The rate 
includes preparation of surface, treatment and sealing of all joints, 
corners, junctions of pipes and masonry with polymer mixed slurry.

96 Sqm 207.00 19872
632630.72

Chapter-13.00
Finishing work

Chapter-22.00
Water Proofing Work

Total of Over Head Tank
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S.No. Item No. Particulars Nos L B D/H Quantity Unit Rate Amount

1 2.6

Earth work in excavation by mechanical means (Hydraulic 
excavator )/ manual means over areas (exceeding 30cm in depth. 
1.5m in width as well as 10 sqm on plan) including dressing of 
sides and ramming of bottom disposal of  excavated earth, lead 
upto 50m and lift upto 1.5m, disposed earth to be levelled and 
neatly dressed. (No extra lift is payable if work is done by 
mechanical means)

2.6.1 All kinds of soil 0.5 26.71 21.5 2 574.265
1 3.28 3.28 1.8 19.36512
1 2 21 2 84

677.63012 cum. 129.00 87414.28548

S.No. Item No. Particulars Nos L B D/H Quantity Unit Rate Amount

PCC (1:3:6)

1 4.1
Providing and laying in position cement concrete of specified grade 
excluding the cost of centering and shuttering - All work up to plinth 
level : 

4.1.1 With 20mm nominal size graDeduction stone aggregate.

4.1.1.4
Nominal Mix -1 Cement : 3 sand : 6 graDeduction stone   
aggregate (M 10)

0.5 26 21.1 0.1 27.43

1 2 21 0.1 4.2
31.63 cum. 3890 123040.7

General Guidelines for quantities of Under Ground Water Tank for Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, 
Near Crystal IT Park, Indore  

Chapter-2.00
Excavation for Foundations 

As per MPPWD SOR date 1st of August 2014 with uptodate amendment up to date of issue of NIT 

Chapter-4.00
Plain Cement Concrete

Chapter-5.00
Reinforced Cement Concrete 
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S.No. Item No. Particulars Nos L B D/H Quantity Unit Rate Amount

1

Providing and laying in position ready mixed M-25 grade concrete 
for reinforced cement concrete work, using cement content as per 
approved design mix and manufactured in fully automatic batching 
plant and transported to site of work in transit mixer for all leads, 
having continuous agitated mixer, manufactured as per mix design 
of specified grade for reinforced cement concrete work, including 
pumping of R.M.C. from transit mixer to site of laying, excluding the 
cost of centering, shuttering, finishing and reinforcement, including 
cost of admixtures in recommenDeduction proportions as per IS : 
9103 to accelerate / retard setting of concrete, improve workability 
without impairing strength and durability as per direction of the 
Engineer - in - charge.

Note : Cement content considered in this item is @ 330 kg/cum. 
Excess/ less cement used as per design mix is payable/ 
recoverable separately)

5.31.1 All works upto plinth level.

raft 0.5 26 21 0.4 109.20
1 2 9.7 0.4 7.76

OUTER WALL 1 4.89 0.25 1.4 1.71
1 19.82 0.25 1.4 6.94
1 20.02 0.25 1.4 7.01
1 7.9 0.25 1.4 2.765
1 15.47 0.25 1.4 5.4145
1 2 0.25 1.4 0.7

1 1 10.74 0.25 1.4 3.76
1 2.21 0.25 1.4 0.77

INNER WALL 1 9.86 0.25 1.4 3.45
2 5.5 0.25 1.4 3.85
1 13.45 0.25 1.4 4.71

sump wall 2 2.68 0.25 1.8 2.41
2 2.18 0.25 1.8 1.96

sump top slab 1 3.28 3.28 0.15 1.61
1 0.9 0.9 -0.15 -0.12

staircase 10 2 0.45 0.15 1.35
165.25 cum 6280 1037784.193

5.31.2 All works above plinth level and upto floor V level. cum ######

1 4.89 0.25 3.3 4.03

5.31
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S.No. Item No. Particulars Nos L B D/H Quantity Unit Rate Amount
1 19.82 0.25 3.3 16.35
1 20.02 0.25 3.3 16.52
1 7.9 0.25 3.3 6.52
1 15.47 0.25 3.3 12.76
1 2 0.25 3.3 1.65
1 10.74 0.25 3.3 8.86
1 2.21 0.25 3.3 1.82
1 9.86 0.25 3.3 8.13
2 5.5 0.25 3.3 9.08
1 13.45 0.25 3.3 11.10

96.82 cum 6434 622952.748

2 5.28 Extra for providing richer mixes at all floor levels. 
Note :  If Excess/ less cement over the specified cement content 
used is payable/ recoverable separately)

5.28.1 Providing M-30 grade concrete instead of M-25 grade BMC/RMC. 

Note : Cement content considered in M-30 is @ 340 kg/cum) 262.07 cum 70 18345.1982

3 5.16
Reinforcement for R.C.C. work including straightening, cutting, 
bending, placing in position and binding including cost of binding 
wire up to floor two level including all wastage etc. complete.

5.16.6 Thermo-Mechanically Treated bars.(TMT)

262.07 120 31448.91 Kg 62.9 1978136.514
False work

4 5.9
Centering and shuttering including strutting, propping etc. and 
removal of form for :

5.9.1
Foundations, footings, bases of columns, etc. for  concrete up to 
plinth level.
shuttering for raft foundation

1 4.89 0.2 4.7 4.5966
1 19.82 0.2 4.7 18.6308
1 20.02 0.2 4.7 18.8188
1 7.9 0.2 4.7 7.426
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S.No. Item No. Particulars Nos L B D/H Quantity Unit Rate Amount
1 15.47 0.2 4.7 14.5418
1 2 0.2 4.7 1.88
1 10.74 0.2 4.7 10.0956
1 2.21 0.2 4.7 2.08

78.07 Sqm 174.00 13583.658

5.9.3
SuspenDeduction floors, roofs, landings, balconies and access 
platform.

sump top slab 1 3.28 3.28 0.15 1.61
Deduction 1 0.9 0.9 -0.15 -0.12

1.49 Sqm 264.00 393.95664

5.9.7 Stairs, (excluding landings) except spiral-staircases.
staircase 10 0.45 2 9.00 Sqm 332.00 2988

5.9.21

Lintels, beams, columns, girders, bressumers and cantilevers with 
water proof ply 12mm thick (item to be executed with prior 
permission of S.E. in case of B & R works and from Additional 
Project Director in case of PIU works)
Outer wall 2 4.89 4.7 45.966

2 19.82 4.7 186.308
2 20.02 4.7 188.188
2 7.9 4.7 74.26
2 15.47 4.7 145.418
2 2 4.7 18.8
2 10.74 4.7 100.956
2 2.21 4.7 20.774

Inner wall 2 9.86 4.7 92.684
4 5.5 4.7 103.4
4 13.45 4.7 252.86

sump wall 4 2.68 1.8 19.296
4 2.18 1.8 15.696

1264.61 Sqm 343 433759.858
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particulars Nos L B D/H Quantity Unit Rate Amount

1 10.22

Steel work welDeduction in built up sections/ framed work 
including cutting, hoisting, fixing in position and applying a priming 
coat of approved steel primer using structural steel etc. as 
required.

10.22.2
In gratings, frames, guard bar, ladder, railings, brackets, gates and 
similar works. 
M.H. cover 5 10 50.00 Kg 85.1 4255

1 13.8 6 mm cement plaster of mix :
13.8.1 1:3 (1 cement : 3 sand)

OUTER WALL 2 4.89 4.7 45.97
2 19.82 4.7 186.31
2 20.02 4.7 188.19
2 7.9 4.7 74.26
2 15.47 4.7 145.42
2 2 4.7 18.80

1 2 10.74 4.7 100.96
2 2.21 4.7 20.77

INNER WALL 2 9.86 4.7 92.68
4 5.5 4.7 103.40
4 13.45 4.7 252.86

sump wall 4 2.68 1.8 19.30
4 2.18 1.8 15.70

base 0.5 25 20 250
slab 0.5 24.9 20 249

1763.61 Sqm 96 169306.176

Chapter-10.00
Steel Work

Chapter-13.00
Finishing work

Chapter-22.00
Water Proofing Work
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particulars Nos L B D/H Quantity Unit Rate Amount

1 22.5
Providing and laying water proofing treatment in sunken portion of 
WCs, bathroom etc., by applying cement slurry mixed with water 
proofing cement compound consisting of applying :

a) First layer of slurry of cement @ 0.488 kg/sqm  mixed with water 
proofing cement compound @ 0.253 kg/sqm.  This layer will be 
allowed to air cure for 4 hours.
b) Second layer of slurry of cement @ 0.242 kg/sqm mixed with 
water proofing cement compound @ 0.126 kg/sqm.  This layer will 
be allowed to air cure for 4 hours followed with water curing for 48 
hours. The rate includes preparation of surface, treatment and 
sealing of all joints, corners, junctions of pipes and masonry with 
polymer mixed slurry.
OUTER WALL 2 4.89 4.7 45.97

2 19.82 4.7 186.31
2 20.02 4.7 188.19
2 7.9 4.7 74.26
2 15.47 4.7 145.42
2 2 4.7 18.80

1 2 10.74 4.7 100.96
2 2.21 4.7 20.77

INNER WALL 2 9.86 4.7 92.68
4 5.5 4.7 103.40
4 13.45 4.7 252.86

sump wall 4 2.68 1.8 19.30
4 2.18 1.8 15.70

base 0.5 25 20 250
Domestic water tank 2 3.3 -4.7 -31.02

2 5.5 -4.7 -51.7
1 5.5 -3.3 -18.15

1413.736 Sqm 207 292643.352
22.1 Providing and laying integral cement based treatment for water 

proofing on horizontal surface at all depth below ground level for a) Ist layer of 22mm to 25mm thick approved and specified rough 
stone slab over a 25mm thick base of cement mortar 1:3 (1 cement b) 2nd layer of 25mm thick cement mortar 1:3 (1 cement : 3  sand) 
mixed with water proofing compound in recommenDeduction c) Finishing top with stone aggregate of 10mm to 12mm nominal 
size spreading @ 8 cudm/sqm thoroughly embedDeduction in the 22.1.1 Using rough Kota stone.

Domestic water tank floor 1 5.5 3.3 18.15 sqm 1013.00 18385.95
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No. Item No. Particulars Nos L B D/H Quantity Unit Rate Amount

22.2 Providing and laying integral cement based treatment for water 
proofing on the vertical surface by fixing specified stone slab 22 22.2.1 Using rough Kota stone

Domestic water tank walls 2 3.3 4.7 31.02
2 5.5 4.7 51.7

82.72 sqm 916.00 75771.52
4,878,761.1Total of Under Ground Tank
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No.
Item No. Description No. L B D/H Quantity Unit Rate

Amount
1 Providing and fixing stainless steel ( Grade 304 and of 16 gauge 

) railing made of top mounted flat baluster , channels, plates etc. 
including welding, grinding, buffing, polishing and  making  
curvature  (wherever  required)  and  fitting  the  same  with 
necessary stainless steel nuts and bolts complete i/c fixing the 
railing (38 dia.) with necessary accessories and stainless steel 
dash fasteners , stainless steel bolts etc.,  of required size, on 
the top of the floor or the side of waist slab with 10 mm thk 
toughned glass and with all suitable   arrangement   as   per   
approval   of   Engineer-in-charge and consultant. including all 
lead and lift, carriages etc.

Second Floor 2 8.5 17
1 15.9 15.9
1 7.6 7.6

Third Floor 2 8.5 17
1 7.6 7.6

Fourth Floor 2 8.5 17
1 7.6 7.6

Fifth Floor 1 7.6 7.6
Sixth Floor 1 7.6 7.6

1 15.9 15.9
Seventh Floor 1

7.6
7.6

Eight Floor 1 7.6 7.6

Total 136 Rmt 7764.75 1056006

General Guidelines for quantities of SS Railing for Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, 
Near Crystal IT Park, Indore  
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.No.
Item No. Description No. L B D/H Quantity Unit Rate

Amount
2 Providing and fixing stainless steel (Grade 304 and of 16 gauge) 

railing made of top mounted flat baluster , channels, plates etc. 
including welding, grinding, buffing, polishing and  making  
curvature  (wherever  required)  and  fitting  the  same  with 
necessary stainless steel nuts and bolts complete i/c fixing the 
railing (38 dia.) with necessary accessories and stainless steel 
dash fasteners , stainless steel bolts etc.,  of required size, on 
the top of the floor or the side of waist slab with 12 mm thk 
laminated toughned glass and with all suitable   arrangement   
as   per   approval   of   Engineer-in-charge and consultant. 
Including all lead and lift, carriages etc.

Fifth Floor 2 8.5 17
Sixth Floor 2 8.5 17

1 15.9 15.9
Seventh Floor 2

8.5
17

Eight Floor 2 8.5 17

Total 83.9 Rmt 7905 663229.5

Grand Total 1719236Total of SS Railing_NON SOR
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S. No. Discription No. L B D/H Quantity Unit Rate Amount

1

Providing and fixing Louver Fixed System consists of Aero/V shaped louvers 
fin skins of with crowning manufactured out of 0.7 mm thick aluminium alloy 
AA3003/ 3005, Aluminium extruded assembly channel, press plate, nylon 
and caps on both sides installation bracked and necessery screws. The 
factory asselble louvers fins of 200mm as per the length shall be fixed 
mechinically on installation frame of  provided by other with total project of 
216 mm from the installation frame. the louver fins shall be provided in 
required model (variable depend upon site requirement) in varying lenghts 
as per site requirements subject to a maximum of 4 meters. the installation 
frame shall be mechinically fixed to a structure 150 mm distance from the 
panel edges and a c/c maximium distance of 1800 mm subject to window 
load. The erected installation frame shall be aligned with in the tolrance of ± 

span/1000 of plumb line and level with a non cumalative tolerance of a 
maximum of 2 mm. the louver fins skin and shall be exterior finish as per 
approved by engineer-in -chrage.

THIRD FLOOR 

East elevation 10 14.5 145

5 6 30

5 4 20

10 23 230

5 4.8 24

10 6 60

North elevation 10 10 100

5 6 30

South elevation 10 35 350

16 6 96

10 5 50

5 3 15

General Guidelines for quantities of Architectural Facade for Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, 
Near Crystal IT Park, Indore  
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

General Guidelines for quantities of Architectural Facade for Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, 
Near Crystal IT Park, Indore  

FOURTH FLOOR 

East elevation 3 14.5 43.5

6 6 36

4 4 16

3 23 69

5 12.8 64

4 5 20

4 6 24

North elevation 4 10 40

6 5 30

South elevation 3 35 105

6 31.6 189.6

12 6 72

4 5.2 20.8

10 5 50

5 3 15

FIFTH FLOOR 

East elevation 10 14.5 145

5 6 30

5 4 20

10 23 230

5 4.8 24

10 6 60

North elevation 10 10 100

5 6 30

South elevation 10 35 350

16 6 96

10 5 50

5 3 15
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

General Guidelines for quantities of Architectural Facade for Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, 
Near Crystal IT Park, Indore  

SIXTH FLOOR 

East elevation 3 23 69

6 14 84

4 3.8 15.2

4 6 24

North elevation 10 10 100

5 6 30

South elevation 9 17.4 156.6

8 6 48

10 5 50

5 3 15

SEVENTH FLOOR 

East elevation 10 23 230

5 4.8 24

10 6 60

North elevation 10 10 100

5 6 30

South elevation 10 5 50

5 3 15

EIGTH FLOOR 

East elevation 10 23 230

5 4.8 24

10 6 60

North elevation 10 10 100

5 6 30
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

General Guidelines for quantities of Architectural Facade for Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, 
Near Crystal IT Park, Indore  

South elevation 10 5 50

5 3 15

Total 4704.7 Rmtr. 1764 8299090.8

Installtion 

Third Floor 1 82.2 3.75 308.25

Fourth Floor 1 58 3.75 217.5

Fifth Floor 1 82.2 3.75 308.25

Sixth Floor 1 42 3.75 157.5

Seventh Floor 1 33 3.75 123.75

Eight Floor 1 33 3.75 123.75

Total 1239 Sqmtr. 570 705982.2

Fixing of SOR item 8.3 as IGU comprising of hermetically sealed 6-12-6 mm 
insulated glass with SHGC 0.25 in SOR item 21.1 aluminium windows, 
ventillators,etc includin all necessary components to make it airtight, 
waterproof and easy operation.

882.34 sqm 147 130021.5165

9135094.517Total of Architectural Façade
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.NO ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

A LIFTS
A.1 Supplying , Erection ,  Installation , testing and commissioning of passenger  lift of capacity 13 

passenger of 884 kg (Gearless) with Machine room   , speed 1.5 meter per second , at site serving all 

floor from  GROUND, PODIUM  and 1st to 8th  floor,central opening door all on same side.The lift 

should be of present standard design confirming to latest ' Lift Act' and modern lift practice and as per 

enclosed specifications. The lift shall be operated on automatic push button control , Simplex , full 

collective system with or without attendant on 3 phase , 50 Hz, 415/440 volts A.C. supply . The lift 

equipment will be installed in the lift shaft .  Technical Specification & Technical Data attached in tender 

document.  The work includes warranty & maintenance  for 1-Years from date of commissioning 

including spare parts & hardware . MICROPROCESSOR BASED VVVF
All lift equipments i/c car, counter weight , self leveling device, control devices, conductors, door's 

terminal buffers, rope, automatic rescue device , safety devices i/c all wiring , connections, 

interconnections and all associated equipments shall be as per technical specifications. All Civil and 

fabrication work required for erection of lift  & necessary scaffolding arrangement is included in scope 

of work. 
The scope also includes supply & installation of voltage Stabilizer as per approved make of rating 

minimum 2 times the electrical load of lift mechanism with suitability for frequent switching of Lifts, 

impulse currents, voltage regulation  for 415v (+ /-) 20% input & output as 415v(+/ -) 1% without U/V & 

O/V  trip but with MCCB for short circuit protection.All liasioning work with all government department 

like electrical inspectorate  & other government department is included in the scope of this work.
Including Comprehensive AMC for 2-years including all spares , tools labour etc. after waranty period of 

1-year.
SUB TOTAL Nos. 3      1,910,400.00               5,731,200.00 

General Guidelines for quantities of LIFT WORK for Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, 
Near Crystal IT Park, Indore  
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

S.NO ITEM DESCRIPTION UNIT QTY RATE AMOUNT 
A.2 Supplying , Erection ,  Installation , testing and commissioning of service lift of capacity 15 passenger of 

1020 kg (Gearless) with Machine room   , speed 1.5 meter per second , at site serving all floor from  
GOUND, PODIUM  and 1st to 8th  floor,central opening door all on same side.The lift should be of 
present standard design confirming to latest ' Lift Act' and modern lift practice and as per enclosed 
specifications. The lift shall be operated on automatic push button control , Simplex , full collective 
system with or without attendant on 3 phase , 50 Hz, 415/440 volts A.C. supply . The lift equipment will 
be installed in the lift shaft .  Technical Specification & Technical Data attached in tender document.  
The work includes warranty & maintenance  for 1-Years from date of commissioning including spare 
parts & hardware . MICROPROCESSOR BASED VVVF
All lift equipments i/c car, counter weight , self leveling device, control devices, conductors, door's 
terminal buffers, rope, automatic rescue device , safety devices i/c all wiring , connections, 
interconnections and all associated equipments shall be as per technical specifications. All Civil and 
fabrication work required for erection of lift  & necessary scaffolding arrangement is included in scope 
of work. 
The scope also includes supply & installation of voltage Stabilizer as per approved make of rating 

minimum 2 times the electrical load of lift mechanism with suitability for frequent switching of Lifts, 

impulse currents, voltage regulation  for 415v (+ /-) 20% input & output as 415v(+/ -) 1% without U/V & 

O/V  trip but with MCCB for short circuit protection.All liasioning work with all government department 

like electrical inspectorate  & other government department is included in the scope of this work.
Including  Comprehensive AMC for 3-years including all spares , tools labour etc. after waranty period 
of 1-year.
SUB TOTAL Nos. 1      2,110,400.00               2,110,400.00 

GRAND TOTAL               7,841,600.00 
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

Rate
(in Rs.)

1

Stilt Floor 2
Podium Floor 3
First Floor 11
Second Floor 11
Third Floor 11
Fourth Floor 11
Fifth Floor 11

Providing & fixing toilet cubicle (of following standard dimension which includes 600mm 
door size width) made of heat, bacteria, water, chemical, scratch, impact and anti 
bacterial resistant 12mm thick solid, compact laminate panels tested by as per approved 
by government lab. Finish of the includes doors, pilasters & intermidiate panels finished 
with approved texture/shade as per the detail drawing & as per IS2046 (Indian Standard) 
and as per fire retardant BS-476/97 standard.The product should have Green Guard 
Certificate.

This also includes providing and fixing in position necessary hardware made out of 
Stainless steel (Grade 304) & aluminium powder coated top rail as per manufacture's 
specifications & A rchitects instructions like (1) SS Door Knob, (2) SS Gravity hinges, (3) 
SS Thumb turn lockset indicators, (4) Aluminium Powder Coated Top Rail, (5)SS Coat 
Hooks, (6) SS U-Channels, (7) SS Adjuctable Foot, (8) Noise Deafening Tape etc. (9) 
Screws & wall Plumgs.

The tap fitting should consist of Aluminium Powder Coated top rail which will get fixed with 
Mid & End pilasters.

All other hardware & screws will of stainless steel in 304 grade with satin finish. Top rail is 
extruded Aluminium will be powder coated or anodized (Grade 6063 Micron Aluminium). 
All pilasters are supported by stainless steel adjustable footing with non corrosive steel 
inserts.

Toilet Cubicle with standard dimension of 1955mm Height x 1000mm width x 1550mm 
depth, which includes 600mm door size width.

General Guidelines for quantities of Toilet Partition for Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, 
Near Crystal IT Park, Indore  

Item No. Description Quantity Unit Amount
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Project: Proposed Administrative / IT/ ITES Office complex by MP AKVN Indore, Near Crystal IT Park, Indore  Client:   MPAKVN Indore

Rate
(in Rs.)

Item No. Description Quantity Unit Amount

Sixth Floor 11
Seventh Floor 11
Eigth Floor 11

TOTAL 93 NO. 22491 2091663
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