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' CONTRACT 
Letting Date: January 22, 2014 Contract ID: 77-0352-365 
County: POLK Projec~ Engineer: DES MOINES RCE 
Cost Center: 601000 Object Code: 890 
Contract Work Type: PCC PAVEMENT - GRADE/REPLACE 

Cf,'.:'~ 0. ") 2ff'~ 
J '- ... _.& "\I 

Bid Order No.: 107 

DBE Commitment $646,ooo.oo 

This agreement made and entered by and between the IOWA DEPARTMENT OF TRANSPORTATION, 
CONTRACTING AUTHORITY, AND 
UNITED CONTRACTORS INC. AND SUBSIDIARIES OF JOHNSTON, IA, (UN059), CONTRACTOR 

It is agreed that the notice and instructions to bidders, the proposal filed by the Contractor, the specifications, 
the plan, if any, for project(s) listed below, together with Contractor's performance bond, are made a part hereof 
and together with this instrument constitute the contract. This contract contains all of the terms and conditions 
agreed upon by the parties hereto. A true copy of said plan "is now on file in the office of the Contracting 
Authority under date of 01/1 7 /2014 . 

SEE ATTACHED PROJECT LIST ON PAGE lC. 

The specifications consist of the Standard Specifications for Highway and Bridge Construction. Series 2012 
of the Iowa Department of Transportation plus the following Supplemental Specifications, Special Provisions, and 
addendums: DS-12007, DS-12008, DS-12009, DS-12021, DS-12022, 

DS-12024, DS-12027, DS-12033, DS-12040, DS-12042, FHWA-1273.05, GS-12003, 
IA13-l.2, SP-120095, SP-120096, SP-120098, SS-12007, SS-12008, 
ADDENDUMS: 22JAN107.A01, 22JAN107.A02, 22JAN107.A03, 22JAN107.A04, 

Coit:biAtbl:PleAOfild i12~Wl8ratif&i ,of :$25, 864, 292. 87 22fi~6 -clSO§bt fOi-iliflUllQit·~ifications constituting 
a part of this contract, agrees to construct various items of work and/ or provide various materials or supplies in 
accordance with the plans and specifications therefore, and in the locations designated in the Notice to Bidders. 

Contractor certifies by signature on this contract, under pain of penalties for false certification, that the Contrac
tor has complied with Iowa Code Section 452A. l 7( 8) as amended, if applicable, and Iowa Code Section 91 C.5 
(Public Registration Number), if applicable. 

In consideration of the foregoing, Contracting authority hereby agrees to pay the Contractor promptly and accor
ding to the requirements of the specifications the amounts set forth, subject to the conditions as set forth in the 
specifications. 

It is further understood and agreed that the above work shall also be commenced or completed in accordance 
with Page lB of this Contract and assigned Proposal Notes. 
To accomplish the purpose herein expressed, the Contracting authority and Contractor have signed this and one 
other identical instrument. 
For Federal-Aid contracts the Contractor certifies that each subcontract is evidenced in writing and that it contains 
all pertinent provisions an equirements of the contract. 

By-......-L+'==~__.~--6"~-1--&.-1.~~~E:.-l=-T"'--
Contractor (if joint venture) 

By :i:-\~ ,. <"Vv . Od\,/)c. fb4., 
""' I Contracting' Authority 

Iowa DOT Concurrence-------------------
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Letting Date: January 22, 2014 Contract ID: 77-0352-36_5 

Page: 18 

Bid Order No. : 107 

It is further understood and agreed that the above work shall be commenced or completed in accordance with 
the following schedule: 

SITE CONTRACT PERIOD LIQUIDATED 
NUMBER /SITE DESCRIPTION DAMAGES 

CONTRACT LATE START DATE 04/01/2014 150 WORKING DAYS $8,000.00 

01 

02 

NO START DATE SPECIFIED 25 WORKING DAYS 
SEE SITE NUMBER 01 DESCRIPTION BELOW. 

TIME BID SITE 30 CALENDAR DAYS 
A + B RAILROAD FLAGGERS 

CONTRACT NOTES 

*** SITE NUMBER 01 *** 
TO COMPLETE THE GRADING AND PAVING OF NORTHBOUND I-35 (STAGE 
2A REFER TO THE J SHEETS FOR MORE INFORMATION) FROM THE 
BEGINNING OF THE PROJECT TO STATION 1378+40.05 AND SHIFT THE 
TBR NORTHERLY TO GET NB TRAFFIC FROM CROSSING THE MEDIAN 
INTAKES BETWEEN STA. 1366 AND STA. 1368. 

*** NO EXCUSE ROAD OPENING BONUS *** 

$2,800.00 

$1,366.00 

THE CONTRACTOR WILL BE PAID THE PREDETERMINED LUMP SUM 
AMOUNT SHOWN IN THE PROPOSAL SCHEDULE OF PRICES FOR THE BID 
ITEM 'NO EXCUSE ROAD OPENING BONUS' FOR COMPLETING ALL 
CONSTRUCTION SO THAT I-35 IS OPEN TO TRAFFIC ON OR BEFORE 
THE CALENDAR DATE SHOWN. COMPLIANCE REQUIRES THAT THE 
CONTRACTOR MUST HAVE ALL CONSTRUCTION ON THE CONTRACT 
COMPLETED AND HAVE I-35 OPEN TO TRAFFIC WITH NO FURTHER LANE 
OR RAMP CLOSURES. ANY OTHER DELAYS DUE TO WEATHER, CHANGE 
ORDERS, OVERRUNS OF QUANTITIES, UTILITY DELAYS, OR ANY OTHER 
DELAYS WILL NOT BE CONSIDERED AS JUSTIFICATION TO MODIFY THE 
CALENDAR DATE. 

***WINTER FREE TIME FOR PROJECT NO. 
IM-035-2(385)69--13-77*** 
THE CONTRACTOR MAY BEGIN WORK FOR PROJECT NO. 
IM-035-2(385)69--13-77 ON MARCH 1, 2014, WITHOUT BEING 
CHARGED WORKING DAYS. WORKING DAYS WILL BE CHARGED STARTING 
ON THE LATE START DATE OF APRIL 01, 2014. 



CONTRACT ID: 77-0352-365 PAGE: lC 

LETTING DATE: January 22, 2014 BID ORDER NO.: 107 

PROJECT: BRFIM-035-2(361)72--05-77 COUNTY: POLK 
WORK TYPE: BRIDGE REPLACEMENT - PPCB ACCOUNTING ID: 31253 

ROUTE: I-35 LENGTH (MILES): 0 
LOCATION: NORTHBOUND OVER EP TRUE PKWY, U.P.R.R. & JORDAN CREEK 

IN WEST DES MOINES STAGE 3 - NB BRIDGE 
FEDERAL AID - PREDETERMINED WAGES ARE IN EFFECT 
PROJECT AMOUNT: $3,598,785.92 

PROJECT: IM-035-2(365)67--13-77 
WORK TYPE: PCC PAVEMENT - GRADE/REPLACE 

ROUTE: I-35 . 
LOCATION: FROM WARREN CO. LINEN. TO I-80/235(NBL) 

FEDERAL AID - PREDETERMINED WAGES ARE IN EFFECT 
PROJECT AMOUNT: $17,051,109.77 

PROJECT: IM-035-2(366)67--13-77 
WORK TYPE: TRAFFIC SIGNS 

ROUTE: I-35 

COUNTY: POLK 
ACCOUNTING ID: 31254 

LENGTH (MILES): 3.3 

MILE POST: 68.11 TO 71.64 

COUNTY: POLK 
ACCOUNTING ID: 31255 

LENGTH (MILES) : 0 
LOCATION: WARREN CO. LINE N. TO I-80 

FEDERAL AID - PREDETERMINED WAGES ARE 
PROJECT AMOUNT: $1,028,985.21 

& 235 (STAGE 4 NORTHBOUND LANES) 
IN EFFECT 

PROJECT: BRFIM-035-2(370)69--05-77 COUNTY: POLK 
WORK TYPE: BRIDGE REPLACEMENT - PPCB ACCOUNTING ID: 31256 

ROUTE: I-35 LENGTH (MILES): 0 
LOCATION: NB OVER IAIS RAILROAD IN CITY OF WEST DES MOINES STAGE 3 -

NORTHBOUND LANES 
FEDERAL AID - PREDETERMINED WAGES ARE IN EFFECT 
PROJECT AMOUNT: $1,512,244.49 

PROJECT: BRFIM-035-2(372)69--05-77 
WORK TYPE: BRIDGE REPLACEMENT - PPCB 

ROUTE: I-35 
LOCATION: NORTHBOUND OVER GRAND AVENUE IN WEST 

BRIDGE 
FEDERAL AID - PREDETERMINED WAGES ARE IN EFFECT 
PROJECT AMOUNT: $1,753,250.96 

COUNTY: 
ACCOUNTING ID: 

LENGTH (MILES) : 
DES MOINES STAGE 3 -

POLK 
31257 
0 
NB 

PROJECT: IM-035-2(385)69--13-77 
WORK TYPE: BRIDGE NEW - PPCB 

ROUTE: I-35 

COUNTY: POLK 
ACCOUNTING ID: 31258 

LENGTH (MILES) : 0 
LOCATION: NB EXIT RAMP B OVER IAIS R.R. AT GRAND AVE IN 

WEST DES MOINES 
FEDERAL AID - PREDETERMINED WAGES ARE IN EFFECT 
PROJECT AMOUNT: $919,916.52 



CONTRACT SCHEDULE OF PRICES Page: 2 
******************************************************************************** 

Vendor No.: UN059 Bid Order No.: 107 
Contract ID No. : 77-0352-365 Letting Date: January 22, 2014 

10:00 A.M. Primary Work Type: 
Primary County: 

PCC PAVEMENT - GRADE & REPLACE 
POLK 

Item 
Quantity 
and Unit 

I Unit Price I Bid Amount 
Line I 

No I 
Item Number 

Item Description 
1----------------1--------------
1 Dollars I Cts I Dollars ICts 

SECTION 0001 DESIGN NO. 0414; A 441'-0 X 75'-4 PRETENSIONED PRESTRESSED 
CONCRETE BEAM BRIDGE - BRFIM-035-2(361)72--05-77 

12401-6745625 REMOVAL OF 
0010 !EXISTING BRIDGE 

I 

I 
ILUMP 
I 

12402-2720000 EXCAVATION, I 
0020 ICLASS 20 I 

I ICY 

12403-0100010 STRUCTURAL I 
0030 !CONCRETE (BRIDGE) I 

I ICY 

12403-7000210 HIGH 
0040 !PERFORMANCE STRUCTURAL 

I CONCRETE 

I 
I 
ICY 

12403-7000220 TRIAL BATCH I 
0050 IHIGH PERFORMANCE ILUMP 

!STRUCTURAL CONCRETE I 

12404-7775000 REINFORCING I 
0060 ISTEEL I 

I ILB 

12404-7775005 REINFORCING I 
0070 ISTEEL, EPOXY COATED I 

I ILB 

12407-0550000 BEAMS, I 
0080 !PRETENSIONED PRESTRESSED I 

!CONCRETE, SBTD135 IEACH 

12407-0564080 BEAMS, I 
0090 !PRETENSIONED PRESTRESSED I 

!CONCRETE, BTD80 IEACH 

12407-0564085 BEAMS, I 
0100 !PRETENSIONED PRESTRESSED I 

!CONCRETE, BTD85 IEACH 

12408-7800000 STRUCTURAL I 
0110 ISTEEL I 

I ILB 

I 
ILUMP 
I 

I 
221. 000 I 

I 

I 
38.2001 

I 

I 
1,220.8001 

I 

I 
ILUMP 
I 

I 
138,368.0001 

I 

I 
312,355.0001 

I 

I 
14.0001 

I 

I 
7.0001 

I 

I 
7.0001 

I 

I 
33,874.0001 

I 

I 
30.000001 

I 

I 
550.000001 

I 

I 
550.000001 

I 

I 
0.950001 

I 

I 
0.910001 

I 

I 
25,000.000001 

I 

I 
14,000.000001 

I 

I 
16,000.000001 

I 

I 
2.500001 

I 

150,000.00 

6,630.00 

21,010.00 

671,440.00 

100.00 

131,449.60 

284,243.05 

350,000.00 

98,000.00 

112,000.00 

84,685.00 



CONTRACT SCHEDULE OF PRICES Page: 3 
******************************************************************************** 

Vendor No.: UN059 Bid Order No.: 107 
Contract ID No.: 77-0352-365 Letting Date: January 22, 2014 

Primary Work Type: PCC PAVEMENT - GRADE & REPLACE 10:00 A.M. 
Primary County: POLK 

Line I 
No I 

Item Number 
Item Description 

Item 
Quantity 
ahd Unit 

I Unit Price I Bid Amount 
1----------------1--------------
1 Dollars I Cts I Dollars ICts 

12413-1200000 STEEL 
0120 !EXTRUSION JOINT WITH 

I NEOPRENE 

12413-1200100 NEOPRENE 
0130 IGLAND INSTALLATION AND 

I TESTING 

12414-6424038 CONCRETE 
0140 !BARRIER RAIL, 3'-8" 

I 

12433-0001060 CONCRETE 
0150 !DRILLED SHAFT, 60 IN. 

I DIAMETER 

12433-0003000 
0160 !DEMONSTRATION SHAFT 

I 

I 
I 
ILF 

I 
I 
ILF 

I 
I 
ILF 

I 
I 
ILF 

I 
I 
ILF 

12499-2300001 DECK DRAINS I 
0170 I ILUMP 

I I 

12501-0201057 PILES, 
0180 ISTEEL, HP 10 X 57 

I 

12501-8400172 TEMPORARY 
0190 !SHORING 

I 

12526-8285000 
0200 !CONSTRUCTION SURVEY 

I 

12533-4980005 
0210 !MOBILIZATION 

I 

12601-2638610 CONCRETE 
0220 !SLOPE PROTECTION 

I 

I 
I 
ILF 

I 
ILUMP 
I 

I 
ILUMP 
I 

I 
ILUMP 
I 

I 
I 
ISY 

I 
119.5001 

I 

I 
314.4001 

I 

I 
1,364.7001 

I 

I 
822.0001 

I 

I 
94.0001 

I 

I 
ILUMP 
I 

I 
4,840.0001 

I 

ILUMP 
I 

ILUMP 
I 

I 
ILUMP 
I 

I 
2,377.0001 

I 

I 
250·. 000001 

I 

I 
65.000001 

I 

I 
50.000001 

I 

I 
725.000001 

I 

I 
510.000001 

I 

I 
45.000001 

I 

I 
70.000001 

I 

29,875.00 

20,436.00 

68,235.00 

595,950.00 

47,940.00 

8,000.00 

217,800.00 

7,500.00 

7,000.00 

330,000.00 

166,390.00 



CONTRACT SCHEDULE OF PRICES Page: 4 
******************************************************************************** 

Vendor No.: UN059 Bid Order No.: 107 
Contract ID No.: 77-0352-365 Letting Date: January 22, 2014 

10:00 A.M. Primary Work Type: 
Primary County: 

PCC PAVEMENT - GRADE & REPLACE 
POLK 

Item 
Quantity 
and Unit 

I Unit Price I Bid Amount 
Line I 

No I 
Item Number 

Item Description 
1----------------1--------------
1 Dollars I Cts I Dollars ICts 

12601-2638660 BRIDGE WING I 
0230 !ARMORING - MACADAM STONE I 

I ISY 

I 
11. 400 I 

I 

SECTION 0002 ROADWAY ITEMS 
BRFIM-035-2(361)72--05-77 

12122-5190501 PAVED 
0240 !SHOULDER, PORTLAND 

!CEMENT CONCRETE (PAVED 
!SHOULDER PANEL FOR 
IBRIDGE END DRAIN) 

12301-0690200 BRIDGE 
0250 !APPROACH, RK-20 

I 

I 
I 
ISY 
I 
I 

I 
I 
ISY 

12412-0000100 I 
0260 !LONGITUDINAL GROOVING IN I 

I CONCRETE ISY 

12503-0500380 BRIDGE END 
0270 IDRAIN, RF-38 

I 

12528-8445110 TRAFFIC 
0280 !CONTROL 

I 

12595-0000100 UPRR 
0290 !INSURANCE PROVISIONS 

I 

I 
I 
IEACH 

I 
ILUMP 
I 

I 
ILUMP 
I 

SECTION 0003 ROADWAY ITEMS 
IM-035-2(365)67--13-77 

12101-0850001 CLEARING 
0300 IAND GRUBBING 

I 

I 
I 
IACRE 

I 
57.8001 

I 
I 
I 

I 
918.7001 

I 

I 
3,709.9001 

I 

I 
1. 000 I 

I 

I 
!LUMP 
I 

I 
ILUMP 
I 

I 
0.8701 

I 

12102-0425071 SPECIAL 
0310 !BACKFILL 

I I 
I 55,402.0001 

I ICY I 

I 
125.000001 

I 

I 
100.000001 

I 
I 
I 

I 
170.000001 

I 

I 
2.350001 

I 

I 
8,000.000001 

I 

I 
35,000.000001 

I 

I 

1,425.00 

5,780.00 

156,179.00 

8,718.27 

8,000.00 

2,000.00 

8,000.00 

30,450.00 

19.700001 1,091,419.40 
I 



CONTRACT SCHEDULE OF PRICES Page: 5 
******************************************************************************** 

Vendor No.: UN059 Bid Order No.: 107 
Contract ID No.: 77-0352-365 Letting Date: January 22, 2014 

10:00 A.M. Primary Work Type: 
Primary County: 

PCC PAVEMENT - GRADE & REPLACE 
POLK 

Item 
Quantity 
and Unit 

I Unit Price I Bid Amount 
Line I 

No I 
Item Number 

Item Description 
1----------------1--------------
1 Dollars I Cts I Dollars ICts 

12102-2710070 EXCAVATION, I 
0320 ICLASS 10, ROADWAY AND I 

I BORROW ICY 

12102-2710080 EXCAVATION, I 
0330 ICLASS 10, UNSUITABLE OR I 

!UNSTABLE MATERIAL ICY 

12102-2712015 EXCAVATION, I 
0340 ICLASS 12, BOULDERS OR I 

!ROCK FRAGMENTS ICY 

12104-2710020 EXCAVATION, I 
0350 ICLASS 10, CHANNEL I 

I ICY 

12104-2712020 EXCAVATION, I 
0360 ICLASS 12, CHANNEL I 

I ICY 

I 
345,908.0001 

I 

I 
20,791.0001 

I 

I 
1,352.0001 

I 

I 
49,598.0001 

I 

I 
200.0001 

I 

12105-8425015 TOPSOIL, 
0370 ISTRIP, SALVAGE AND 

I I 
I 82,340.0001 

I SPREAD ICY I 

12107-0875000 COMPACTION I I 
8,669.0001 0380 IWITH MOISTURE AND I 

!DENSITY CONTROL ICY I 

12107-0875100 COMPACTION 
0390 IWITH MOISTURE CONTROL 

I 

12111-8174100 GRANULAR 
0400 ISUBBASE 

I 

12113-0001100 SUBGRADE 
0410 !STABILIZATION MATERIAL, 

!POLYMER GRID 

12115-0100000 MODIFIED 
0420 ISUBBASE 

I 

I I 
I 166,710.0001 
ICY I 

I I 
I 103,832.0001 
ISY I 

I I 
I 137,808.0001 
ISY I 

I I 
I 25,672.0001 
ICY I 

I 
4.400001 1,521,995.20 

I 

I 
6.200001 

I 

I 
14.000001 

I 

I 
4.700001 

I 

I 
25.000001 

I 

I 
4.200001 

I 

I 
1. 00000 I 

I 

I 
0.800001 

I 

I 
5.700001 

I 

I 
2.600001 

I 

I 
0.300001 

I 

128,904.20 

18,928.00 

233,110.60 

5,000.00 

345,828.00 

8,669.00 

133,368.00 

591,842.40 

358,300.80 

7,701.60 



CONTRACT SCHEDULE OF PRICES Page: 6 
******************************************************************************** 

Vendor No.: UN059 Bid Order No.: 107 
Contract ID No.: 77-0352-365 Letting Date: January 22, 2014 

Primary Work Type: PCC PAVEMENT - GRADE & REPLACE 10:00 A.M. 
Primary County: POLK 

Line I 
No I 

Item Number 
Item Description 

12123-7450000 SHOULDER 
0430 !CONSTRUCTION, EARTH 

I 

12123-7450020 SHOULDER 
0440 !FINISHING, EARTH 

I 

12212-5070310 PATCHES, 
0450 !FULL-DEPTH REPAIR 

I 

I 
I 
ISTA 

I 
I 
ISTA 

I 
I 
ISY 

I 

Item 
Quantity 
and Unit 

I Unit Price I Bid Amount 
1----------------1--------------
1 Dollars I Cts I Dollars ICts 

I 
202.2801 

I 

I 
50.9501 

I 

I 
156.0001 

I 

I 
290.000001 

I 

I 
120.000001 

I 

I 
200.000001 

I 

58, 661.20 

6,114.00 

31,200.00 

12212-5070330 PATCHES BY 
0460 !COUNT (REPAIR) 

I 
I 
IEACH 

I 
7.0001 

I 

I 
1,000.000001 

I 
7,000.00 

12214-5145150 PAVEMENT 
0470 !SCARIFICATION 

I 

I 
I 
ISY 

12301-1003090 STANDARD OR I 
0480 ISLIP-FORM PORTLAND I 

ICEMENT CONCRETE PAVEMENT, ISY 
IQM-C, CLASS 3 DURABILITY, I 
19 IN. I 

12301-1004115 STANDARD OR I 
0490 ISLIP-FORM PORTLAND I 

I CEMENT CONCRETE PAVEMENT, ISY 
IQM-C, CLASS 3I I 
!DURABILITY, 11.5 IN. I 

12303-0042500 HOT MIX 
0500 !ASPHALT MIXTURE (3,000, 

1000 ESAL), INTERMEDIATE 
ICOURSE, 1/2 IN. MIX 

12303-0043502 HOT MIX 
0510 !ASPHALT MIXTURE (3,000, 

1000 ESAL), SURFACE 
ICOURSE, 1/2 IN. MIX, 
!FRICTION L-2 

I 
I 
ITON 
I 

I 
I 
ITON 
I 
I 

I 
11,073.0001 

I 

I 
11,222.7001 

I 
I 
I 

I 
108,439.0001 

I 
I 
I 

I 
1,206.0001 

I 
I 

I 
764.0001 

I 
I 
I 

I 
7.000001 

I 

I 
41.000001 

I 
I 
I 

I 

77' 511. 00 

460,130.70 

38.200001 4,142,369.80 
I 
I 
I 

I 
85.000001 

I 
I 

I 
80.000001 

I 
I 
I 

102,510.00 

61,120.00 



CONTRACT SCHEDULE OF PRICES Page: 7 
******************************************************************************** 

Vendor No.: UN059 Bid Order No.: 107 
Contract ID No. : 77-0352-365 Letting Date: January 22, 2014 

Primary Work Type: PCC PAVEMENT - GRADE & REPLACE 10:00 A.M. 
Primary County: POLK 

Line I 
No I 

Item Number 
Item Description 

Item 
Quantity 
and Unit 

I Unit Price I Bid Amount 
1----------------1--------------
1 Dollars I Cts I Dollars ICts 

12303-0043503 HOT MIX 
0520 !ASPHALT MIXTURE (3,000, 

1000 ESAL), SURFACE 
!COURSE, 1/2 IN. MIX, 
!FRICTION L-3 

12303-0246422 ASPHALT 
0530 !BINDER, PG 64-22 

I 

I 
I 
ITON 
I 
I 

I 
I 
ITON 

12303-6911000 HOT MIX I 
0540 !ASPHALT PAVEMENT SAMPLES ILUMP 

I I 

12304-0100000 DETOUR 
0550 !PAVEMENT 

I 

I 
I 
ISY 

12312-8260051 GRANULAR I 
0560 !SURFACING ON ROAD, CLASS I 

IA CRUSHED STONE ITON 

12401-6745650 REMOVAL OF 
0570 !EXISTING STRUCTURES 

I 

12402-0425031 GRANULAR 
0580 !BACKFILL 

I 

12402-0425040 FLOODED 
0590 !BACKFILL 

I 

I 
ILUMP 
I 

I 
I 
ITON 

I 
I 
ICY 

12402-2720100 EXCAVATION, I 
0600 ICLASS 20, FOR ROADWAY I 

!PIPE CULVERT ICY 

12416-0100024 APRONS, 
0610 !CONCRETE, 24 IN. DIA. 

I 

12416-0100030 APRONS, 
0620 !CONCRETE, 30 IN. DIA. 

I 

I 
I 
IEACH 

I 
I 
IEACH 

I 
164.0001 

1 · 

I 
I 

I 
128.0001 

I 

I 
ILUMP 
I 

I 
1,824.0001 

I 

I 
200.0001 

I 

I 
ILUMP 
I 

I 
3,494.0001 

I 

I 
65.0001 

I 

I 
1,871.0001 

I 

I 
19.0001 

I 

I 
1. ooo I 

I 

I 
80.000001 

I 
I 
I 

I 
560.000001 

I 

I 
46.000001 

I 

I 
32.500001 

I 

I 
27.600001 

I 

I 
200.000001 

I 

I 
10.000001 

I 

I 
725.000001 

I 

I 
750.000001 

I 

13,120.00 

71,680.00 

4,200.00 

83,904.00 

6,500.00 

16,000.00 

96,434.40 

13,000.00 

18,710.00 

13,775.00 

750.00 



CONTRACT SCHEDULE OF PRICES Page: 8 
******************************************************************************** 

Vendor No.: UN059 Bid Order No.: 107 
Contract ID No.: 77-0352-365 Letting Date: January 22, 2014 

10:00 A.M. Primary Work Type: 
Primary County: 

PCC PAVEMENT - GRADE & REPLACE 
POLK 

Item 
Quantity 
and Unit 

I Unit Price I Bid Amount 
Line I 

No I 
Item Number 

Item Description 

12416-1180024 CULVERT, 
0630 !CONCRETE ROADWAY PIPE, 

124 IN. DIA. 

12416-1180030 CULVERT, 
0640 !CONCRETE ROADWAY PIPE, 

130 IN. DIA. 

12417-0225024 APRONS, 
0650 IMETAL, 24 IN. DIA. 

I 

I 
I 
ILF 

·1 

I 
ILF 

I 
I 
!EACH 

12417-1060024 CULVERT, I 
0660 !CORRUGATED METAL ROADWAY I 

IPIPE, 24 IN. DIA. ILF 

12435-0140200 MANHOLE, 
0670 ISTORM SEWER, SW-402 

I 

12435-0140300 MANHOLE, 
0680 ISTORM SEWER, SW-403 

I 

12435-0250100 INTAKE, 
0690 ISW-501 

I 

12435-0250300 INTAKE, 
0700 ISW-503 

I 

12435-0250304 INTAKE, 
0710 ISW-503, TOP ONLY 

I 

I 
I 
IEACH 

I 
I 
IEACH 

I 
I 
!EACH 

I 
I 
IEACH 

I 
I 
IEACH 

12502-6745952 REMOVAL OF I 
0720 ISUBDRAIN I 

·I ILF 

12502-8212034 SUBDRAIN, I 
0730 !LONGITUDINAL, (SHOULDER) I 

14 IN. DIA. ILF 

1----------------1--------------
1 Dollars I Cts I Dollars ICts 

I 
414.0001 

I 

I 
21. ooo I 

I 

I 
8.0001 

I 

I 
408.0001 

I 

I 
2.0001 

I 

I 
1. ooo I 

I 

I 
1. ooo I 

I 

I 
9.0001 

I 

I 
4.0001 

I 

I 
20,984.0001 

I 

I 
25,537.0001 

I 

I 
68.000001 

I 

I 
95.000001 

I 

I 
340.000001 

I 

I 
45.000001 

I 

I 
2,700.000001 

I 

I 
4,800.000001 

I 

I 
3,200.000001 

I 

I 
3,700.000001 

I 

I 
2,300.000001 

I 

I 
1. 20000 I 

I 

I 
5.850001 

I 

28,152.00 

1,995.00 

2,720.00 

18,360.00 

5,400.00 

4,800.00 

3,200.00 

33,300.00 

9,200.00 

25,180.80 

149,391.45 



CONTRACT SCHEDULE OF PRICES Page: 9 
******************************************************************************** 

Vendor No.: UN059 Bid Order No.: 107 
Contract ID No. : 77-0352-365 Letting Date: January 22, 2014 

10:00 A.M. Primary Work Type: 
Primary County: 

PCC PAVEMENT - GRADE & REPLACE 
POLK 

Item 
Quantity 
and Unit 

I Unit Price I Bid Amount 
Line I 

No I 
Item Number 

Item Description 

12502-8220193 SUBDRAIN 
0740 IOUTLET (RF-19C) 

I 

12502-8220196 SUBDRAIN 
0750 IOUTLET, RF-19E 

I 

12502-8220197 SUBDRAIN 
0760 !OUTLET (RF-19F) 

I 

12503-0114224 STORM SEWER 

I 
I 
IEACH 

IEACH 

IEACH 

0770 !GRAVITY MAIN, TRENCHED, 
!REINFORCED CONCRETE PIPE ILF 
I (RCP) I 2000D (CLASS III) I I 
124 IN. I 

12503-0200036 REMOVE I 
0780 ISTORM SEWER PIPE LESS I 

ITHAN OR EQUAL TO 36 IN. ILF 
I I 

12504-0240036 REMOVE I 
0790 !SANITARY SEWER PIPE LESS I 

ITHAN OR EQUAL TO 36 IN. ILF 
I I 

12505-4008120 REMOVAL OF I 
0800 ISTEEL BEAM GUARDRAIL I 

I ILF 

12505-4008300 STEEL BEAM I 
0810 !GUARDRAIL I 

I ILF 

12505-4008400 STEEL BEAM 
0820 !GUARDRAIL BARRIER 

!TRANSITION SECTION 

12505-4021010 STEEL BEAM 
0830 !GUARDRAIL END ANCHOR, 

I BOLTED 

I 
I 
IEACH 

I 
I 
IEACH 

1----------------1--------------
1 Dollars I Cts I Dollars ICts 

I 
19.0001 

I 

I 
88.0001 

I 

I 
4.0001 

I 

I 
1,116.0001 

I 
I 
I 

I 
1,041.0001 

I 
I 

I 
150.0001 

I 
I 

I 
1,115.0001 

I 

I 
2,575.0001 

I 

I 
5.0001 

I 

I 
5.0001 

I 

I 
385.000001 

I 

I 
185.000001 

I 

I 
500.000001 

I 

I 
62.000001 

I 
I 
I 

I 
15.000001 

I 
I 

I 
15.000001 

I 
I 

I 
3.000001 

I 

I 
15.000001 

I 

I 
1,600.000001 

I 

I 
300.000001 

I 

7,315.00 

16,280.00 

2,000.00 

69,192.00 

15,615.00 

2,250.00 

3,345.00 

38,625.00 

8,000.00 

1,500.00 



CONTRACT SCHEDULE OF PRICES Page: 10 
******************************************************************************** 

Vendor No.: UN059 Bid Order No.: 107 
Contract ID No.: 77-0352-365 Letting Date: January 22, 2014 

Primary Work Type: PCC PAVEMENT - GRADE & REPLACE 10:00 A.M. 
Primary County: POLK 

Item 
Quantity 
and Unit 

I Unit Price I Bid Amount 
Line I 

No I 
Item Number 

Item Description 
1----------------1--------------
1 Dollars I Cts I Dollars ICts 

12505-4021020 STEEL BEAM 
0840 !GUARDRAIL END ANCHOR, 

IW-BEAM 

12505-4021700 STEEL BEAM 
0850 !GUARDRAIL END TERMINAL 

I 

12506-4984000 FLOWABLE 
0860 !MORTAR 

I 

I 
I 
IEACH 

I 
I 
IEACH 

I 
I 
ICY 

12507-3250005 ENGINEERING I 
0870 !FABRIC I 

I ISY 

12507-6800061 REVETMENT, 
0880 !CLASS E 

I 

12507-8029000 EROSION 
0890 !STONE 

I 

I 
I 
ITON 

I 
I 
ITON 

I 
8.0001 

I 

I 
13.0001 

I 

I 
220.0001 

I 

I 
26,455.0001 

I 

I 
3,820.0001 

I 

I 
5,516.0001 

I 

12510-6745850 REMOVAL OF 
0900 !PAVEMENT 

I I 
I 136,080.0001 

I ISY I 

12510-6750600 REMOVAL OF 
0910 I INTAKES AND UTILITY 

I ACCESSES 

12511-0302500 

I 
I 
IEACH 

0920 !RECREATIONAL TRAIL, I 
I PORTLAND CEMENT CONCRETE, ISY 
15 IN. I 

12511-0310100 SPECIAL 
0930 !COMPACTION OF SUBGRADE 

IFOR RECREATIONAL TRAIL 
I 

I 
I 
ISTA 
I 

12511-7526004 SIDEWALK, P. I 
0940 IC. CONCRETE, 4 IN. I 

I ISY 

I 
1. ooo I 

I 

I 
2,440.0001 

I 
I 

I. 
22.5201 

I 
I 

I 
1,121.0001 

I 

I 
950.000001 

I 

I 
1,800.000001 

I 

I 
110.000001 

I 

I 
2.000001 

I 

I 
42.500001 

I 

I 
35.300001 

I 

I 

7,600.00 

23,400.00 

24,200.00 

52,910.00 

162,350.00 

194,714.80 

7.370001 1,002,909.60 
I 

I 
580.000001 

I 

I 
31.000001 

I 
I 

I 
400.000001 

I 
I 

I 
30.000001 

I 

580.00 

75,640.00 

9,008.00 

33,630.00 



CONTRACT SCHEDULE OF PRICES Page: 11 
*****************************************.*************************************** 

Vendor No.: UN059 Bid Order No.: 107 
Contract ID No. : 77-0352-365 Letting Date: January 22, 2014 

10:00 A.M. Primary Work Type: 
Primary County: 

PCC PAVEMENT - GRADE & REPLACE 
POLK 

Item 
Quantity 
and Unit 

I Unit Price I Bid Amount 
Line I 

No I 
Item Number 

Item Description 
1----------------1--------------
1 Dollars I Cts I Dollars ICts 

12511-7526006 SIDEWALK, P. I 
0950 IC. CONCRETE, 6 IN. I 

I ISY 

12511-7528101 DETECTABLE I 
0960 !WARNINGS I 

I ISF 

12512-1725256 CURB AND I 
0970 IGUTTER, P.C. CONCRETE, 2. I 

15 FT. ILF 

I 
88~0001 

I 

I 
134.0001 

I 

I 
1,149.0001 

I 

12513-0001000 CONCRETE 
0980 !BARRIER, BA-100 

I I 

I 

12513-0001011 CONCRETE 
0990 !BARRIER, BA-101 

I 

12513-0001020 CONCRETE 
1000 !BARRIER, BA-102 

I 

12518-6910000 SAFETY 
1010 !CLOSURE 

I 

12520-3350010 FIELD 
1020 !LABORATORY 

I 

12526-8285000 
1030 !CONSTRUCTION SURVEY 

I 

12527-9263109 PAINTED 
1040 !PAVEMENT MARKING, 

!WATERBORNE OR 
I SOLVENT-BASED 

12527-9263131 WET 
1050 IRETROREFLECTIVE 

!REMOVABLE TAPE MARKINGS 
I 

I 19,024.0001 
ILF I 

I 
I 
IEACH 

I 
I 
ILF 

I 
I 
IEACH 

I 
I 
IEACH 

ILUMP 
I 

I 
I 
ISTA 
I 

I 
I 
ISTA 
I 

I 
21. ooo I 

I 

I 
859.0001 

I 

I 
11. ooo I 

I. 

I 
1. ooo I 

I 

I 
ILUMP 
I 

I 
1,293.4301 

I 
I 

I 
1,551.2301 

I 
I 

I 
40.000001 

I 

I 
35.000001 

I 

I 
37.000001 

I 

I 

3,520.00 

4,690.00 

42,513.00 

65. 00000 I 1, 236, 560. 00 
I 

I 
2,000.000001 

I 

I 
90.000001 

I 

I 
125.000001 

I 

I 
15,000.000001 

I 

I 
17.000001 

I 
I 

I 
115. 00000 I 

I 
I 

42,000.00 

77,310.00 

1,375.00 

15,000.00 

80,000.00 

21,988.31 

178,391.45 
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******************************************************************************** 

Vendor No.: UN059 Bid Order No.: 107 
Contract ID No.: 77-0352-365 Letting Date: January 22, 2014 

Primary Work Type: PCC PAVEMENT - GRADE & REPLACE 10:00 A.M. 
Primary County: POLK 

Item 
Quantity 
and Unit 

I Unit Price I Bid Amount 
Line I 

No I 
Item Number 

Item Description 

, ________________ , _____________ _ 

I Dollars I Cts I Dollars ICts 

12527-9263137 PAINTED 
1060 !SYMBOLS AND LEGENDS, 

!WATERBORNE OR 
I SOLVENT-BASED 

12527-9263180 PAVEMENT 
1070 !MARKINGS REMOVED 

I 

I 
J 
IEACH 
I 

I 
I 
ISTA 

12527-9263190 SYMBOLS AND I 
1080 !LEGENDS REMOVED I 

I IEACH 

12527-9263600 REMOVABLE, I 
1090 INONREFLECTIVE, PREFORMED I 

ITAPE ISTA 

I 
27.0001 

I 
I 

I 
543.5901 

I 

I 
6.0001 

I 

I 
32.1001 

I 

12528-3800000 MODULAR 
1100 IGLARE SCREEN SYSTEM 

I I 

I 

12528-4983200 MONITORING 
1110 IWITH INCIDENT RESPONSE 

I 

12528-8400048 TEMPORARY 
1120 !BARRIER RAIL, CONCRETE 

I 

12528-8400157 TEMPORARY 
1130 !FLOODLIGHTING LUMINAIRE 

I 

12528-8445110 TRAFFIC 
1140 !CONTROL 

I 

12528-8445113 FLAGGERS 
1150 I 

I 

12528-9290004 CHANGEABLE 
1160 !MESSAGE SIGNS, PORTABLE 

I 

I 18,363.0001 
ILF I 

I 
I 
ICDAY 

I 
I 
ILF 

I 
I 
IEACH 

I 
ILUMP 
I 

I 
I 
IEACH 

I 
I 
ICDAY 

I 
350.0001 

I 

I 
64,133.0001 

I 

I 
7.0001 

I 

I 
ILUMP 
I 

I 
10.0001 

I 

I 
350.0001 

I 

I 
130.000001 

I 
I 

I 
24.000001 

I 

I 
110.000001 

I 

I 
220.000001 

I 

I 
5.000001 

I 

I 
500.000001 

I 

I 
0.050001 

I 

I 
4, 611.15000 I 

I 

I 
335.000001 

I 

I 
35.000001 

I 

3,510.00 

13,046.16 

660.00 

7,062.00 

91,815.00 

175,000.00 

3,206.65 

32,278.05 

80,000.00 

3,350.00 

12,250.00 
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******************************************************************************** 

Vendor No.: UN059 Bid Order No.: 107 
Contract ID No.: 77-0352-365 Letting Date: January 22, 2014 

10:00 A.M. Primary Work Type: 
Primary County: 

PCC PAVEMENT - GRADE & REPLACE 
POLK 

Item 
Quantity 
and Unit 

I Unit Price I Bid Amount 
Line I 

No I 
Item Number 

Item Description 

12533-4980005 
1170 !MOBILIZATION 

I 

12551-0000110 TEMP CRASH 
1180 !CUSHION 

I 

12590-0000020 PROJECT 
1190 !MANAGEMENT 

I 

12599-9999005 ('EACH' 
1200 IITEM) BARRIER GATE, 

139-FOOT 

12601-2633100 MOWING 
1210 I 

I 

12601-2634100 MULCHING 
1220 I 

I 

12601-2634105 MULCHING, 
1230 !BONDED FIBER MATRIX 

I 

12601-2638352 SLOPE 
1240 !PROTECTION, WOOD 

!EXCELSIOR MAT 

I 
ILUMP 
I 

I 
I 
IEACH 

I 
ILUMP 
I 

I 
I 
IEACH 

I 
I 
IACRE 

I 
I 
IACRE 

I 
I 
IACRE 

I 
I 
ISQ 

12601-2642100 STABILIZING I 
1250 ICROP - SEEDING AND I 

I FERTILIZING I ACRE 

12601-2642120 STABILIZING I 
1260 ICROP - SEEDING AND I 

!FERTILIZING (URBAN) IACRE 

12601-2643110 WATERING 
1270 IFOR SOD, SPECIAL DITCH 

ICONTROL, OR SLOPE 
I PROTECTION 

I 
I 
IMGAL 
I 

1----------------1--------------
1 Dollars I Cts I Dollars ICts 

I 
ILUMP 
I 

I 
11. ooo I 

I 

I 
ILUMP 
I 

I 
2.0001 

I 

I 
113.3001 

I 

I 
42.8001 

I 

I 
5.0001 

I 

I 
190.0001 

I 

I 
42.8001 

I 

I 
5.0001 

I 

I 
380.0001 

I 
I 

I 
I 1,337,585.00 
I 

I 
975.000001 

I 

I 
51,175.000001 

I 

I 
25.000001 

I 

I 
700.000001 

I 

I 
2,000.000001 

I 

I 
13.000001 

I 

I 
250.000001 

I 

I 
1,000.000001 

I 

I 
60.000001 

I 
I 

10, 725. 00 

200,000.00 

102,350.00 

2,832.50 

29,960.00 

10,000.00 

2,470.00 

10,700.00 

5,000.00 

22,800.00 
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******************************************************************************** 

Vendor No.: UN059. Bid Order No.: 107 
Contract ID No.: 77-0352-365 Letting Date: January 22, 2014 

10:00 A.M. Primary Work Type: 
Primary County: 

PCC PAVEMENT - GRADE & REPLACE 
POLK 

Item 
Quantity 
and Unit 

I Unit Price I Bid Amount 
Line I 

No I 
Item Number 

Item Description 

12601-2643300 
1280 !MOBILIZATION FOR 

I WATERING 

I 
I 
IEACH 

12602-0000020 SILT FENCE I 
1290 I I 

I ILF 

12602-0000030 SILT FENCE I 
1300 IFOR DITCH CHECKS I 

I ILF 

12602-0000050 SILT BASINS I 
1310 I I 

I IEACH 

12602-0000071 REMOVAL OF I 
1320 ISILT FENCE OR SILT FENCE I 

. IFOR DITCH CHECKS ILF 

12602-0000101 MAINTENANCE I 
1330 IOF SILT FENCE OR SILT I 

IFENCE FOR DITCH CHECK ILF 
I I 

12602-0000306 PERIMETER 
1340 IAND SLOPE SEDIMENT 

I CONTROL DEVICE, 6 IN .. 
IDIA. 

12602-0000312 PERIMETER 
1350 IAND SLOPE SEDIMENT 

!CONTROL DEVICE, 12 IN. 
IDIA. 

12602-0000320 PERIMETER 
1360 IAND SLOPE SEDIMENT . 

!CONTROL DEVICE, 20 IN. 
IDIA. 

I 
I 
ILF 
I 

I 
I 
ILF 
I 

I 
I 
ILF 
I 

12602-0000350 REMOVAL OF I 
1370 I PERIMETER AND SLOPE I 

!SEDIMENT CONTROL DEVICE ILF 
I I 

1----------------1--------------
1 Dollars I Cts I Dollars ICts 

I 
3.0001 

I 

I 
24,395.0001 

I 

I 
8,180.0001 

I 

I 
4.0001 

I 

I 
32,575.0001 

I 

I 
3,258.0001 

I 
I 

I 
400.0001 

I 
I 

I 
1,000.0001 

I 
I 

I 
1,000.0001 

I 
I 

I 
2,400.0001 

I 
I 

I 
350.000001 

I 

I 
1. 30000 I 

I 

I 
1. 35000 I 

I 

I 
300.000001 

I 

I 
0.100001 

I 

I 
0.100001 

I 
I 

I 
1. 90000 I 

I 
I 

I 
2.800001 

I 
I 

I 
3.500001 

I 
I 

I 
0.500001 

I 
I 

1,050.00 

31,713.50 

11,043.00 

1,200.00 

3,257.50 

325.80 

760.00 

2,800.00 

3, 500. oo. 

1,200.00 
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******************************************************************************** 

Vendor No. : UN059 Bid Order No. : 107 
Contract ID No.:· 77-0352-365 Letting Date: 

Primary Work Type: PCC PAVEMENT - GRADE & REPLACE 
Primary County: POLK 

January 22, 2014 
10:00 A.M. 

Item 
Quantity 
and Unit 

I Unit Price I Bid Amount 
Line I 

No I 
Item Number 

Item Description 
1----------------1--------------
1 Dollars I Cts I Dollars ICts 

12602-0010010 
1380 !MOBILIZATIONS, EROSION 

I CONTROL 

I 
I 
IEACH 

12602-0010020 I 
1390 !MOBILIZATIONS, EMERGENCY I 

!EROSION CONTROL IEACH 

I 
1. 000 I 

I 

I 
1. ooo I 

I 

I 
500.000001 

I 

I 
1,000.000001 

I 

SECTION 0004 ALTERNATE 'AA' OPTION 1: PCC PAVED SHOULDER 

500.00 

1,000.00 

BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN-(365) 
ALT GROUP AAl 

12102-0425071 SPECIAL 
1400 !BACKFILL 

I 

12122-5190007 PAVED 

I 
I 
ICY 

1410 !SHOULDER, P.C. CONCRETE, I 
17 IN. ISY 

I 
1,489.0001 

I 

I 
3,864.0001 

I 

I 
34.500001 

I 

I 
32.500001 

I 

SECTION 0006 DESIGN NO. 2014; A 12' X 12' X 167'-0 REINFORCED 
CONCRETE BOX CULVERT - IM-035-2(365)67--13-77 

12102-0425071 SPECIAL 
1440 !BACKFILL 

I 

12401-6750001 REMOVALS, 
1450 IAS PER PLAN 

I 

I 
I 
ICY 

I 
ILUMP 
I 

12402-2720000 EXCAVATION,. I 
1460 ICLASS 20 I 

I ICY 

12403-0100020 STRUCTURAL I 
1470 !CONCRETE (RCB CULVERT) I 

I ICY 

12404-7775000 REINFORCING I 
1480 ISTEEL I 

I ILB 

12402-2722000 EXCAVATION, I 
1481 ICLASS 22 I 

I ICY 

I 
127.0001 

I 

I 
ILUMP 
I 

I 
9,141.0001 

I 

I 
468.7001 

I 

I 
80,657.0001 

I 

I 
74.0001 

I 

SECTION 0007 PAYMENT ADJUSTMENT INCENTIVE ITEMS 
IM-035-2(365)67--13-77 

I 
48.600001 

I 

I 
6.600001 

I 

I 
438.000001 

I 

I 
1. 00000 I 

I 

I 
60.000001 

I 

51,370.50 

125,580.00 

6,172.20 

8,000.00 

60,330.60 

205,290.60 

80,657.00 

4,440.00 



CONTRACT SCHEDULE OF PRICES Page: 16 
******************************************************************************** 

Vendor No.: UN059 Bid Order No.: 107 
Contract ID No. : 77-0352-365. Letting Date: January 22, 2014 

10:00 A.M. Primary Work Type: 
Primary County: 

PCC PAVEMENT - GRADE & REPLACE 
POLK 

Item 
Quantity 
and Unit 

I Unit Price I Bid Amount 
Line I 

No I 
Item Number 

Item Description 

12301-7000110 PAYMENT 

1----------------1--------------
1 Dollars I Cts I Dollars ICts 

I I 
1490 !ADJUSTMENT I 110,000.0001 1.000001 110,000.00 

1500 

1510 

1520 

1530 

I INCENTIVE/DISINCENTIVE 
IFOR PCC PAVEMENT 
!THICKNESS (BY SCHEDULE) 
I 

12301-7000120 PAYMENT 
I ADJUSTMENT 
I INCENTIVE/DISINCENTIVE 
IFOR QM-C PCC PAVEMENT 
!COARSENESS AND 
!WORKABILITY FACTORS 

12303-7000610 PAYMENT 
I ADJUSTMENT 
I INCENTIVE/DISINCENTIVE 
IFOR HMA MIXTURE 
!LABORATORY VOIDS 
I (FORMULA - BY PAY 
I FACTOR) 

12303-7000620 PAYMENT 
I ADJUSTMENT 
I INCENTIVE/DISINCENTIVE 
IFOR HMA MIXTURE FIELD 
!VOIDS (FORMULA - BY PAY 
I FACTOR) 

12317-7000110 PAYMENT 
I ADJUSTMENT 
I INCENTIVE/DISINCENTIVE 
IFOR PCC PAVEMENT 
!SMOOTHNESS (BY SCHEDULE) 
I 

IEACH 
I 
I 
I 

I 
I 
IEACH 
I 
I 
I 

I 
I 
IEACH 
I 
I 
I 
I 

I 
I 
IEACH 
I 
I 
I 

I 
I 
IEACH 
I 
I 
I 

SECTION 0008 TRAFFIC SIGN ITEMS 
IM-035-2(366)67--13-77 

12401-6745358 REMOVAL OF 
1540 !CONCRETE FOUNDATIONS OF 

!HIGHWAY SIGNS 

I 
I 
IEACH 

I 
96,000.0001 

I 
I 
I 
I 

I 
1,000.0001 

I 
I 
I 
I 
I 

I 
1,000.0001 

I 
I 
I 
I 

I 
90,000.0001 

I 
I 
I 
I 

I 
20.0001 

I 

I 
I 
I 
I 

I 
1.000001 

I 
I 
I 
I 

I 
1. 00000 

1. 00000 

I 
1.000001 

I 
I 
I 
I 

I 
400.000001 

I 

96,000.00 

1,000.00 

1,000.00 

90,000.00 

8,000.00 
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******************************************************************************** 

Vendor No.: UN059 Bid Order No.: 107 
Contract ID No.: 77-0352-365 Letting Date: January 22, 2014 

10:00 A.M. Primary Work Type: 
Primary County: 

PCC PAVEMENT - GRADE & REPLACE 
POLK 

Item 
Quantity 
and Unit 

I Unit Price I Bid Amount 
Line I 

No I 
Item Number 

Item Description 

12402-2720000 EXCAVATION, I 
1550 ICLASS 20 I 

I ICY 

12403-0100000 STRUCTURAL I 
1560 !CONCRETE (MISCELLANEOUS) I 

I ICY 

12404-7775005 REINFORCING I 
1570 ISTEEL, EPOXY COATED I 

I ILB 

12423-0001010 DYNAMIC 
1580 !MESSAGE SIGN (D.M.S.) 

I INSTALLATION 

I 
I 
IEACH 

12423-1010850 OVERHEAD I 
1590 ISIGN SUPPORT STRUCTURE, I 

!ALUMINUM SUPERSTRUCTURE, IEACH 
185 FT. SPAN I 

12423-1050340 OVERHEAD I 
1600 ISIGN SUPPORT STRUCTURE, I 

!CANTILEVERED, 34 FT. ARM IEACH 
I I 

12423-1050350 OVERHEAD I 
1610 ISIGN SUPPORT STRUCTURE, I 

!CANTILEVERED, 35 FT. ARM IEACH 
I I 

12423-1060085 STEEL 
1620 !OVERHEAD SIGN TRUSS, 85 

IFT. SPAN 

12524-6765010 REMOVE AND 
1630 !REINSTALL SIGN AS PER 

IPLAN 

12524-6765210 REMOVAL OF 
1640 ITYPE A SIGN ASSEMBLY 

I 

12524-6765220 REMOVAL OF 
1650 ITYPE B SIGN ASSEMBLY 

I 

I 
I 
IEACH 

I 
I 
IEACH 

I 
I 
IEACH 

I 
I 
IEACH 

1----------------1--------------
1 Dollars I Cts I Dollars ICts 

I 
1,091.9001 

I 

I 
353.1001 

I 

I 
42,861.0001 

I 

I 
1. 000 I 

I 

I 
1. ooo I 

I 
I 

I 
1. ooo I 

I 
I 

I 
2.0001 

I 
I 

I 
5.0001 

I 

I 
9.0001 

I 

I 
17.0001 

I 

I 
21. ooo I 

I 

I 
39.500001 

I 

I 
199.000001 

I 

I 
2 .11000 I 

I 

I 
5,368.000001 

I 

I 
66,405.000001 

I 
I 

I 
37,010.000001 

I 
I 

I 
37,260.000001 

I 
I 

I 
65,405.000001 

I 

I 
270.780001 

I 

I 
30.900001 

I 

I 
135.100001 

I 

43,130.05 

70,266.90 

90,436.71 

5,368.00 

66,405.00 

37,010.00 

74,520.00 

327,025.00 

2,437.02 

525.30 

2,837.10 



CONTRACT SCHEDULE OF PRICES Page: 18 
******************************************************************************** 

Vendor No.: UN059 Bid Order No.: 107 
Contract ID No.: 77-0352-365 Letting Date: January 22, 2014 

10:00 A.M. Primary Work Type: 
Primary County: 

PCC PAVEMENT - GRADE & REPLACE 
POLK 

Item 
Quantity 
and Unit 

I Unit Price I Bid Amount 
Line I 

No I 
Item Number 

Item Description 

12524-9081275 CONCRETE 
1660 !FOOTING FOR BREAKAWAY 

!SIGN POST, 2'-8" DIA. X 
17'-6" 

12524-9081290 CONCRETE 
1670 !FOOTING FOR BREAKAWAY 

ISIGN POST, 2'-8" DIA. X 
19'-0" 

I 
I 
IEACH 
I 

I 
I 
IEACH 
I 

12524-9089100 DELINEATOR, I 
1680 IRIGID - TYPE I I 

I IEACH 

12524-9089110 DELINEATOR, 
1690 !RIGID - TYPE IA 

I IEACH 

12524-9089200 DELINEATOR, I 
1700 !RIGID - TYPE II I 

I IEACH 

12524-9100010 OBJECT 
1710 !MARKER, TYPE 1 

I 

12524-9210000 MILEPOST 
1720 !MARKERS 

I 

I 
I 
!EACH 

I 
I 
IEACH 

12524-9275222 WOOD POSTS I 
1730 IFOR TYPE A ORB SIGNS, 4 I 

I IN. X 6 IN. I LF 

12524-9278046 STEEL 
1740 !BREAKAWAY SIGN POSTS, 

!RECTANGULAR TUBE, 4" X 

I 6" 

I 
I 
ILF 
I 

12524-9281210 STEEL I 
1750 !BREAKAWAY SIGN POSTS FOR I 

ITYPE A ORB SIGNS, W 8 X ILF 
121 I 

1----------------1--------------
1 Dollars I Cts I Dollars ICts 

I 
28.0001 

I 
I 

I 
10.0001 

I 
I 

I 
29.0001 

I 

I 
51. ooo I 

I 

I 
22.0001 

I 

I 
4.0001 

I 

I 
4.0001 

I 

I 
664.0001 

I 

I 
19.2001 

I 
I 

I 
392.0001 

I 
I 

I 
810.000001 

I 
I 

I 
945.00000! 

I 
I 

I 
135.000001 

I 

I 
148.000001 

I 

I 
156.000001 

I 

I 
168.000001 

I 

I 
151. 00000 I 

I 

I 
8.630001 

I 

I 
49.640001 

I 
I 

I 
62.680001 

I 
I 

22,680.00 

9,450.00 

3,915.00 

7,548.00 

3,432.00 

672.00 

604.00 

5,730.32 

953.09 

24,570.56 



CONTRACT SCHEDULE OF PRICES Page: 19 
******************************************************************************** 

Vendor No.: UN059 Bid Order No.: 107 
Contract ID No.: 77-0352-365 Letting Date: January 22, 2014 

10:00 A.M. Primary Work Type: 
Primary County: 

PCC PAVEMENT - GRADE & REPLACE 
POLK 

Item 
Quantity 
and Unit 

I Unit Price I Bid Aµ\ount 
Line I 

No I 
Item Number 

Item Description 

12524-9281426 STEEL I 
1760 !BREAKAWAY SIGN POSTS FOR I 

ITYPE A ORB SIGNS, W 12 ILF 
IX 26 I 

12524-9325001 TYPE A 
1770 ISIGNS, SHEET ALUMINUM 

I 

I 
I 
ISF 

12524-9380001 TYPE B I 
1780 ISIGNS, EXTRUDED ALUMINUM I 

!STRUCTURAL PANEL ISF 

12528-8445110 TRAFFIC 
1790 !CONTROL 

I 
ILUMP 
I 

1----------------1--------------
1 Dollars I Cts I Dollars ICts 

I 
217.0001 

I 
I 

I 
399.0001 

I 

I 
4,457.0001 

I 

ILUMP 
I 

I 
47.530001 

I 
I 

I 
23.140001 

I 

I 
13.520001 

I 

10,314.01 

9,232.86 

60,258.64 

3,000.00 

--------------------------------------------------------------------------------
12528-9290004 CHANGEABLE 

1800 !MESSAGE SIGNS, PORTABLE 
I 

12533-4980005 
1810 !MOBILIZATION 

I 

12545-1000000 OVERLAY 
1820 ITYPE B GUIDE SIGNS 

I 

I 
I 
ICDAY 

I 
ILUMP 
I 

I 
I 
ISF 

12599-9999005 ('EACH' I 
1830 IITEM) MAST ARM OVERHEAD I 

ISIGN SUPPORT STRUCTURE, IEACH 
148' I 

12599-9999005 ('EACH' I 
1840 IITEM) MAST ARM OVERHEAD I 

ISIGN SUPPORT STRUCTURE, IEACH 
160' I 

12599-9999005 ('EACH' 
1850 IITEM) OVERHEAD BYNAMIC 

IMESSAGE_SIGN SUPPORT 
!STRUCTURE, STEEL, 75 FT. 
ISPAN 

I 
I 
IEACH 
I 
I 

I 
100.0001 

I 

I 
ILUMP 
I 

I 
14.0001 

I 

I 
1. 000 I 

I 
I 

I 
1. ooo I 

I 
I 

I 
1. ooo I 

I 
I 
I 

' 
I 

35.000001 
I 

I 
43.600001 

I 

I 
9,920.000001 

I 
I 

I 
14,430.000001 

I 
I 

I 
75,333.000001 

I 
I 
I 

3,500.00 

25,910.00 

610.40 

9,920.00 

14,430.00 

75,333.00 
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******************************************************************************** 

Vendor No.: UN059 Bid Order No.: 107 
Contract ID No.: 77-0352-365 Letting Date: January 22, 2014 

10:00 A.M. Primary Work Type: 
Primary County: 

PCC PAVEMENT - GRADE & REPLACE 
POLK 

Item 
Quantity 
and Unit 

I Unit Price I Bid Amount 
Line I 

No I 
Item Number 

Item Description 

12599-9999010 ('LUMP SUM' I 
1860 IITEM) REMOVAL OF BRIDGE ILUMP 

!MOUNTED SIGN BRACKETS I 

12401-6745650 REMOVAL OF 
1861 !EXISTING STRUCTURES 

I 

12523-0000310 HANDHOLES 
1862 IAND JUNCTION BOXES 

I 

I 
ILUMP 
I 

I 
I 
IEACH 

1----------------1--------------
1 Dollars I Cts I Dollars ICts 

I 
ILUMP 
I 

I 
ILUMP 
I 

I 
1. ooo I 

I 

I 
1,210.000001 

I 

1,350.25 

6,400.00 

1,210.00 

SECTION 0009 DESIGN NO. 0214; A 194-0 X 63'-4 PRETENSIONED PRESTRESSED 
CONCRETE BEAM BRIDGE - BRFIM-035-2(370)69--05-77 

12401-6745625 REMOVAL OF 
1870 !EXISTING BRIDGE 

I 

I 
ILUMP 
I 

12402-2720000 EXCAVATION, I 
1880 !CLASS 20 I 

I ICY 

12403-0100010 STRUCTURAL I 
1890 !CONCRETE (BRIDGE) I 

I ICY 

12403-7000210 HIGH 
1900 !PERFORMANCE STRUCTURAL 

I CONCRETE 

I 
I 
ICY 

12403-7000220 TRIAL BATCH I 
1910 IHIGH PERFORMANCE ILUMP 

!STRUCTURAL CONCRETE I 

12404-7775000 REINFORCING I 
1920 ISTEEL I 

I ILB 

12404-7775005 REINFORCING I 
1930 !STEEL, EPOXY COATED I 

I ILB 

ILUMP 
I 

I 
112.0001 

I 

I 
134.5001 

I 

I 
355.0001 

I 

I 
ILUMP 
I 

I 
40,120.0001 

I 

I 
130,652.0001 

I 

I 
30.000001 

I 

I 
650.000001 

I 

I 
550.000001 

I 

I 
0.950001 

I 

I 
0.910001 

I 

100,000.00 

3,360.00 

87,425.00 

195,250.00 

100.00 

38,114.00 

118,893.32 
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******************************************************************************** 

Vendor No.: UN059 Bid Order No.: 107 
Contract ID No.: 77-0352-365 Letting Date: January 22, 2014 

10:00 A.M. Primary Work Type: 
Primary County: 

PCC PAVEMENT - GRADE & REPLACE 
POLK 

Item 
Quantity 
and Unit 

I Unit Price I Bid Amount 
Line I 

No I 
Item Number 

Item Description 

12407-0563035 BEAMS, I 
1940 !PRETENSIONED PRESTRESSED I 

!CONCRETE, BTC35 IEACH 

12407-0563040 BEAMS, I 
1950 !PRETENSIONED PRESTRESSED I 

!CONCRETE, BTC40 IEACH 

12407-0563115 BEAMS, I 
1960 !PRETENSIONED PRESTRESSED I 

!CONCRETE, BTC115 IEACH 

12408-7800000 STRUCTURAL I 
1970 ISTEEL I 

I ILB 

12414-6424038 CONCRETE 
1980 !BARRIER RAIL, 3'-8" 

I 

12433-0001048 CONCRETE 
1990 !DRILLED SHAFT, 48 IN. 

I DIAMETER 

12433-0003000 
2000 !DEMONSTRATION SHAFT 

I 

I 
I 
ILF 

I 
I 
ILF 

I 
I 
ILF 

12499-2300001 DECK DRAINS I 
2010 I ILUMP 

I I 

12501-0201057 PILES, 
2020 !STEEL, HP 10 X 57 

I 

12501-6335010 PREBORED 
2030 IHOLES 

I 

12501-8400172 TEMPORARY 
2040 !SHORING 

I 

I 
I 
ILF 

I 
I 
ILF 

I 
ILUMP 
I 

1----------------1--------------
1 Dollars I Cts I Dollars ICts 

I 
6.0001 

I 

I 
6.0001 

I 

I 
6.0001 

I 

I 
6,100.0001 

I 

I 
615.2001 

I 

I 
236.0001 

I 

I 
60.0001 

I 

I 
ILUMP 
I 

I 
880.0001 

I 

I 
160.0001 

I 

I 
ILUMP 
I 

I 
8,000.000001 

I 

I 
9,000.000001 

I 

I 
19,500.000001 

I 

I 
2.500001 

I 

I 
50.000001 

I 

I 
850.000001 

I 

I 
470.000001 

I 

I 
45.000001 

I 

I 
35.000001 

I 

48,000.00 

54,000.00 

117,000.00 

15,250.00 

30,760.00 

200,600.00 

28,200.00 

8,000.00 

39,600.00 

5,600.00 

7,500.00 
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******************************************************************************** 

Vendor No.: UN059 Bid Order No.: 107 
Contract ID No. : 77-0352-365 Letting Date: January 22, 2014 

10:00 A.M. Primary Work Type: 
Primary County: 

PCC PAVEMENT - GRADE & REPLACE 
POLK 

Item 
Quantity 
and Unit 

I Unit Price I Bid Amount 
Line I 

No I 
Item Number 

Item Description 
1----------------1--------------
1 Dollars I Cts I Dollars ICts 

12526-8285000 
2050 !CONSTRUCTION SURVEY 

I 

12533-4980005 
2060 !MOBILIZATION 

I 

12601-2638620 MACADAM 
2070 !STONE SLOPE PROTECTION 

I 

I 
l~UMP 

I 

I 
ILUMP 
I 

I 
I 
ISY 

12601-2638660 BRIDGE WING I 
2080 !ARMORING - MACADAM STONE I 

I ISY 

12413-0698067 DECK 
2081 !OVERLAY (CLASS HPC-0 

IPCC) 

I 
I 
ISY 

12532-5200001 PAVEMENT I 
2082 !SURFACE REPAIR (GRINDING I 

I LIMESTONE) ISY 

12599-9999018 ('SQUARE 
2083 !YARDS' ITEM) DECK 

I MILLING 

I 
I 
ISY 

I 
ILUMP 
I 

I 
ILUMP 
I 

I 
2,214.0001 

I 

I 
10.8001 

I 

I 
262.0001 

I 

I 
175.0001 

I 

I 
262.0001 

I 

SECTION 0010 ROADWAY ITEMS 
BRFIM-035-2(370)69--05-77 

12122-5190501 PAVED 
2090 !SHOULDER, PORTLAND 

!CEMENT CONCRETE (PAVED 
!SHOULDER PANEL FOR 
!BRIDGE END DRAIN) 

12301-0690200 BRIDGE 
2100 !APPROACH, RK-20 

I 

I 
I 
ISY 
I 
I 

I 
I 
ISY 

12412-0000100 I 
2110 !LONGITUDINAL GROOVING IN I 

I CONCRETE I SY 

I 
57.8001 

I 
I 
I 

I 
715.6001 

I 

I 
1,719.1001 

I 

I 
45.000001 

I 

I 
125.000001 

I 

I 
100.000001 

I 

I 
19.000001 

I 

I 
20.000001 

I 

I 
100.000001 

I 
I 
I 

I 
170.000001 

I 

I 
3.150001 

I 

6,000.00 

132,000.00 

99,630.00 

1,350.00 

26,200.00 

3,325.00 

5,240.00 

5,780.00 

121,652.00 

5,415.17 
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******************************************************************************** 

Vendor No.: UN059 Bid Order No.: 107 
Contract ID No. : 77-0352-365 Letting Date: January 22, 2014 

Primary Work Type: PCC PAVEMENT - GRADE & REPLACE 10:00 A.M. 
Primary County: POLK 

Line I 
No I 

Item Number 
Item Description 

Item 
Quantity 
and Unit 

I Unit Price I Bid Amount 
1----------------1--------------
1 Dollars I Cts I Dollars ICts 

12503-0500380 BRIDGE END 
2120 !DRAIN, RF-38 

I 

I 
I 
IEACH 

I 
1. ooo I 

I 

I 
8,000.000001 

I 
8,000.00 

SECTION 0011 DESIGN NO. 0314; A 284'-0 X 63'-4 PRETENSIONED PRESTRESSED 
CONCRETE BEAM BRIDGE - BRFIM-035-2(372)69--05-77 

12401-6745625 REMOVAL OF 
2130 !EXISTING BRIDGE 

I 

I 
ILUMP 
I 

12402-2720000 EXCAVATION, I 
2140 !CLASS 20 I 

I ICY 

12402-2722000 EXCAVATION, I 
2150 ICLASS 22 I 

I ICY 

12403-0100010 STRUCTURAL I 
2160 !CONCRETE (BRIDGE) I 

I ICY 

12403-7000210 HIGH 
2170 !PERFORMANCE STRUCTURAL 

I CONCRETE 

I 
I 
ICY 

12403-7000220 TRIAL BATCH I 
2180 IHIGH PERFORMANCE ILUMP 

!STRUCTURAL CONCRETE I 

12404-7775000 REINFORCING I 
2190 ISTEEL I 

I ILB 

12404-7775005 REINFORCING I 
2200 !STEEL, EPOXY COATED I 

I ILB 

12407-0550000 BEAMS, I 
2210 !PRETENSIONED PRESTRESSED I 

!CONCRETE, SBTD135 IEACH 

I 
ILUMP 
I 

I 
1,261.0001 

I 

I 
34.0001 

I 

I 
168.4001 

I 

I 
648.5001 

I 

I 
ILUMP 
I 

I 
22,057.0001 

I 

I 
184,538.0001 

I 

I 
6.0001 

I 

I 
100.000001 

I 

I 
400.000001 

I 

I 
550.000001 

I 

I 
550.000001 

I 

I 
0.950001 

I 

I 
0.910001 

I 

I 
25,000.000001 

I 

100,000.00 

126,100.00 

13,600.00 

92,620.00 

356,675.00 

100.00 

20,954.15 

167,929.58 

150,000.00 
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******************************************************************************** 

Vendor No.: UN059 Bid Order No.: 107 
Contract ID No. : 77-0352-365 Letting Date: January 22, 2014 

10:00 A.M. Primary Work Type: 
Primary County: 

PCC PAVEMENT - GRADE & REPLACE 
POLK 

Item 
Quantity 
and Unit 

I Unit Price I Bid Amount 
Line I 

No I 
Item Number 

Item Description 

12407-0550000 BEAMS, I 
2220 !PRETENSIONED PRESTRESSED I 

!CONCRETE, SBTD45 IEACH 

12407-0564100 BEAMS, I 
2230 !PRETENSIONED PRESTRESSED I 

!CONCRETE, BTDlOO IEACH 

12408-7800000 STRUCTURAL I 
2240 ISTEEL I 

I ILB 

12414-6424038 CONCRETE 
2250 !BARRIER RAIL, 3'-8" 

I 

I 
I 
ILF 

12499-2300001 DECK DRAINS I 
2260 I ILUMP 

I I 

12501-0201057 PILES, 
2270 ISTEEL, HP 10 X 57 

I 

12501-6335010 PREBORED 
2280 IHOLES 

I 

12501-8400172 TEMPORARY 
2290 !SHORING 

I 

12526-8285000 
2300 !CONSTRUCTION SURVEY 

I 

12533-4980005 
2310 !MOBILIZATION 

I 

12601-2638610 CONCRETE 
2320 ISLOPE PROTECTION 

I 

I 
I 
ILF 

I 
I 
ILF 

I 
ILUMP 
I 

I 
ILUMP 
I 

I 
ILUMP 
I 

I 
I 
ISY 

1----------------1--------------
1 Dollars I Cts I Dollars ICts 

I 
6.0001 

I 

I 
6.0001 

I 

I 
13,959.0001 

I 

I 
885.0001 

I 

I 
ILUMP 
I 

I 
740.0001 

I 

I 
230.0001 

I 

I 
ILUMP 
I 

I 
ILUMP 
I 

ILUMP 
I 

I 
1,509.0001 

I 

I 
10,000.000001 

I 

I 
19,000.000001 

I 

I 
2.500001 

I 

I 
50.000001 

I 

I 
45.000001 

I 

I 
35.000001 

I 

I 
85.000001 

I 

60,000.00 

114,000.00 

34,897.50 

44,250.00 

8,000.00 

33,300.00 

8,050.00 

7,500.00 

7,000.00 

90,000.00 

128,265.00 
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******************************************************************************** 

Vendor No.: UN059 Bid Order No.: 107 
Contract ID No.: 77-0352-365 Letting Date: January 22, 2014 

10:00 A.M. Primary Work Type: 
Primary County: 

PCC PAVEMENT - GRADE & REPLACE 
POLK 

Item 
Quantity 
and Unit 

I Unit Price I Bid Amount 
Line I 

No I 
Item Number 

Item Description 

12601-2638660 BRIDGE WING I 
2330 !ARMORING - MACADAM STONE I 

I ISY 

12413-0698067 DECK 
2331 !OVERLAY (CLASS HPC-0 

I PCC) 

I 
I 
ISY 

12532-5200001 PAVEMENT I 
2332 !SURFACE REPAIR (GRINDING I 

I LIMESTONE) ISY 

12599-9999018 ('SQUARE 
2333 IYARDS' ITEM) DECK 

I MILLING 

I 
I 
ISY 

SECTION 0012 ROADWAY ITEMS 
BRFIM-035-2(372)69--05-77 

12122-5190501 PAVED 
2340 !SHOULDER, PORTLAND 

!CEMENT CONCRETE (PAVED 
!SHOULDER PANEL FOR 
!BRIDGE END DRAIN) 

12301-0690200 BRIDGE 
2350 !APPROACH, RK-20 

I 

I 
I 
ISY 
I 
I 

I 
I 
ISY 

1----------------1--------------
1 DoLlars I Cts I Dollars ICts 

I 
10.0001 

I 

I 
405.0001 

I 

I 
319.0001 

I 

I 
405.0001 

I 

I 
57.8001 

I 
I 
I 

I 
671. 300 I 

I 

I 
125.000001 

I 

I 
100.000001 

I 

I 
17.000001 

I 

I 
20.000001 

I 

I 
100.000001 

I 
I 
I 

I 
170.000001 

I 

1,250.00 

40,500.00 

5,423.00 

8,100.00 

5,780.00 

114, 121. 00 

12412-0000100 I 
2360 !LONGITUDINAL GROOVING IN I 

I 
2,560.2001 

I 
2.670001 6,835.73 

I CONCRETE ISY 

12503-0500380 BRIDGE END 
2370 IDRAIN, RF-38 

I 

I 
I 
IEACH 

I 

I 
1. 000 I 

I 

I 

I 
8,000.000001 

I 
8,000.00 

SECTION 0013 DESIGN NO. 0114; A 174'-0 X 37'-4 PRETENSIONED PRESTRESSED 
CONCRETE BEAM BRIDGE - IM-035-2(385)69--13-77 

12402-2720000 EXCAVATION, I 
2380 ICLASS 20 I 

I ICY 

I 
716.0001 

I 

I 
155.000001 

I 
110,980.00 
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******************************************************************************** 

Vendor No.: UN059 Bid Order No.: 107 
Contract ID No.: 77-0352-365 Letting Date: January 22, 2014 

10:00 A.M. Primary Work Type: 
Primary County: 

PCC PAVEMENT - GRADE & REPLACE 
POLK 

Item 
Quantity 
and Unit 

I Unit Price I Bid Amount 
Line I 

No I 
Item Number 

Item Description 

12403-0100010 STRUCTURAL I 
?390 !CONCRETE (BRIDGE) I 

I ICY 

12403-7000210 HIGH 
2400 !PERFORMANCE STRUCTURAL 

I CONCRETE 

I 
I 
ICY 

12403-7000220 TRIAL BATCH I 
2410 IHIGH PERFORMANCE ILUMP 

!STRUCTURAL CONCRETE I 

12404-7775000 REINFORCING I 
2420 ISTEEL I 

I ILB 

12404-7775005 REINFORCING I 
2430 !STEEL, EPOXY COATED I 

I ILB 

12407-0550000 BEAMS, I 
2440 !PRETENSIONED PRESTRESSED I 

!CONCRETE, SA39 IEACH 

12407-0550000 BEAMS, I 
2450 !PRETENSIONED PRESTRESSED I 

!CONCRETE, SA59 IEACH 

12407-0550000 BEAMS, I 
2460 !PRETENSIONED PRESTRESSED I 

!CONCRETE, SA72 IEACH 

12408-7800000 STRUCTURAL I 
2470 !STEEL I 

I ILB 

12414-6424038 CONCRETE 
2480 !BARRIER RAIL, 3'-8" 

I 

12501-0201057 PILES, 
2490 ISTEEL, HP 10 X 57 

I 

I 
I 
ILF 

I 
I 
ILF 

1----------------1--------------
1 Dollars I Cts I Dollars ICts 

I 
241. 600 I 

I 

I 
240.3001 

I 

I 
ILUMP 
I 

I 
25,376.0001 

I 

I 
74,682.0001 

I 

I 
6.0001 

I 

I 
6.0001 

I 

I 
6.0001 

I 

I 
4,089.0001 

I 

I 
382.2001 

I 

I 
1,560.0001 

I 

I 
550.000001 

I 

I 
550.000001 

I 

I 
0.950001 

I 

I 
0.860001 

I 

I 
6,000.000001 

I 

I 
8,000.000001 

I 

I 
10,000.000001 

I 

I 
2.500001 

I 

I 
50.000001 

I 

I 
45.000001 

I 

132,880.00 

132,165.00 

100.00 

24,107.20 

64,226.52 

36,000.00 

48,000.00 

60,000.00 

10,222.50 

19,110.00 

70,200.00 
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******************************************************************************** 

Vendor No.: UN059 Bid Order No.: 107 
Contract ID No. : 

Primary Work Type: 
77-0352-365 Letting Date: 
PCC PAVEMENT - GRADE & REPLACE 
POLK 

January 22, 2014 
10:00 A.M. 

Primary County: 

Item 
Quantity 
and Unit 

I Unit Price I Bid Amount 
Line I 

No I 
Item Number 

Item Description 

12501-6335010 PREBORED 
2500 IHOLES 

I 

12533-4980005 
2510 !MOBILIZATION 

I 

12595-0000010 RAILROAD 
2520 !INSURANCE PROVISIONS 

I 

12601-2638620 MACADAM 
2530 ISTONE SLOPE PROTECTION 

I 

I 
I 
ILF 

I 
ILUMP 
I 

I 
!LUMP 
I 

I 
I 
ISY 

12601-2638660 BRIDGE WING I 
2540 !ARMORING - MACADAM STONE I 

I ISY 

SECTION 0014 ROADWAY ITEMS 
IM-035-2(385)69--13-77 

12122-5190501 PAVED 
2550 !SHOULDER, PORTLAND 

!CEMENT CONCRETE (PAVED 
!SHOULDER PANEL FOR 
!BRIDGE END DRAIN) 

12301-0690200 BRIDGE 
2560 !APPROACH, RK-20 

I 

I 
I 
ISY 
I 
I 

I 
I 
ISY 

12412-0000100 I 
2570 !LONGITUDINAL GROOVING IN I 

I CONCRETE ISY 

12503-0500380 BRIDGE END 
2580 !DRAIN, RF-38 

I 

I 
I 
IEACH 

, ________________ , _____________ _ 

I Dollars I Cts I Dollars ICts 

I 
120.0001 

I 

I 
ILUMP 
I 

I 
ILUMP 
I 

I 
765.0001 

I 

I 
13.5001 

I 

I 
15.9001 

I 
I 
I 

I 
409.2001 

I 

I 
1,114.7001 

I 

I 
1. ooo I 

I 

I 
35.000001 

I 

I 
45.000001 

I 

I 
125.000001 

I 

I 
100.000001 

I 
I 
I 

I 
170.000001 

I 

I 
4.000001 

I 

I 
8,000.000001 

I 

4,200.00 

80,000.00 

8,000.00 

34,425.00 

1,687.50 

1,590.00 

69,564.00 

4,458.80 

8,000.00 

SECTION 0015 NO EXCUSE ROAD OPENING BONUS FOR CONTRACT 



CONTRACT SCHEDULE OF PRICES Page: 28 
******************************************************************************** 

Vendor No.: 
Contract ID No.: 

Primary Work Type: 
Primary County: 

UN059 Bid Order No.: 
77-0352-365 Letting Date: 
PCC PAVEMENT - GRADE & REPLACE 
POLK 

107 
January 22, 2014 
10:00 A.M. 

Item 
Quantity 
and Unit 

I Unit Price I Bid Amount 
Line I 

No I 
Item Number 

Item Description 

12528-5160000 NO EXCUSE 
2590 IROAD OPENING BONUS, TO 

IOPEN ALL ROADWAYS TO 
ITHRU TRAFFIC ON OR 
IBEFORE NOVEMBER 25, 2014 
I 

ITOTAL BID 

1----------------1--------------
1 Dollars I Cts I Dollars ICts 

I I 
ILUMP ILUMP 500,000.00 
I I 
I I 
I I 
I I 

25,864,292.87 
================================================================================ 



B.O. 

107 

Addendum 

Iowa Department of Transportation 
Office of Contracts 

Proposal ID Proposal Work Type 

77-0352-365 PCC PAVEMENT -
GRADE & REPLACE 

Date of Letting: January 16, 2013 
Date of Addendum: December 18, 2013 

County Project Number 

POLK BRFIM-035-2(361)72--05-77 
IM-035-2(365)67--13-77 
IM-035-2(366)67--13-77 

BRFIM-035-2(370)69--05-77 
BRFIM-035-2(372)69--05-77 

IM-035-2(385)69--13-77 

Addendum 

22JAN107.A01 

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential 
subcontractors or suppliers remains with the proposal holder. 

Make the following changes to the PROPOSAL SCHEDULE OF PRICES: 

Change Proposal Line No. 1460 2402-2720000 EXCAVATION, CLASS 20: 
From: 9 ,215 .000 CY 
To: 9,141.000 CY · 

Add Proposal Line No. 1481 2402-2722000 EXCAVATION, CLASS 22; 74.000 CY 

If ~e above changes are not made, they will be made as shown here. 

Make the following change to the PROPOSAL SPECIAL PROVISIONS LIST and PROPOSAL 
SPECIAL PROVISIONS TEXT: 

Add the following: 

720.303 

*** RAILROAD DATA *** 
This Estimating Proposal has an attachment for "RAILROAD DATA". The 
Insurance per Article 1107.02, B, "Insurance When Working In Railroad 
Right-of-Way", of the Standard Sp~cifications or as amended by other 
contract documents is required. For the purpose of Conformity with and 
Coordination of the Contract Documents, Article 1105.04, the information 
on the data sheet is considered equivalent to the Standard 
Specifications. 

Note: Four (4) Railroad Data Sheets are attached. 
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Make the following changes to IM-035-2(365)67--13-77: 

Plan sheet C.8, Delete the following Standard Notation: 

262-5 UTILITIES (POINT 25 PROJECT) dated 10-18-05 

Plan sheet V.l, Add the following Estimate Reference Information for: 

Item 2402-2722000 EXCAVATION, CLASS 22: 

Based on culvert stage 1 construction, rock excavation is expected to be 
encountered near the staged construction joint. The top of rock profile is 
expected to increase in depth (decrease in top of rock elevation) along the culvert 
longitudinal profile from south to north. Rock is not expected to be encountered 
at the apron curtain wall bottom of excavation. 

Note: This is for Proposal Line No. 1481 
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RAILROAD DATA SHEET 

COUNTY: POLK 
PROJECT NUMBER: BRFIM-035-2(361 )72--05-77 

I-35 ROUTE: 
LOCATION: 

WORK TYPE: 

OVER EP TRUE PKWY, U.P.R.R. & JORDAN CREEK IN WEST DES 
MOINES 
BRIDGE REPLACEMENT - PPCB 

The following information is furnished to aid in the determination of a proper premium for the Railroad 
Highway Insurance Protection required of the Contractor. 

RAILROAD: UNION PACIFIC RAILROAD COMPANY 
RAILROAD CONTACT: Mike Blackley 

TITLE: Mgr Industry/Public Projects 
ADDRESS: 1400 Douglas Street STOP 0910 

Omaha, NE 68179 
TELEPHONE NUMBER: 402-544-2029 

Total number of trains/day: 1 
Freight or Coal: 1 Speed: 10 
Passenger: 0 Speed: --
Number of Tracks: Mainline: 1 Branchline: 0 
Number of railroad crossings within or near project limits with potential railroad traffic 
interference: 1 FRA Number: 1930 I SW 

This information is the most current FRA crossing inventory data supplied to the Iowa DOT by the 
Railroad Company. Actual conditions may vary at the time of construction. It shall be the contractor's 
responsibility to contact the railroad for additional information needed to fully provide required Railroad 
Highway Insurance Protection. 

Estimating Proposal Attachment 
Revised 5-24-20 I 0 
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RAILROAD DATA SHEET 

COUNTY: 
PROJECT NUMBER: 

POLK 
IM-035-2(365)67--13-77 
I-35 ROUTE: 

LOCATION: 
WORK TYPE: 

FROM WARREN CO. LINEN. TO I-80/235 {NBL) 
PCC PAVEMENT - GRADE AND REPLACE 

The following information is furnished to aid in the determination of a proper premium for the 
. Railroad Highway Insurance Protection required of the Contractor. 

RAILROAD: IOWA INTERSTATE RAILROAD COMP ANY 
RAILROAD CONTACT: Scott Woodward 

TITLE: Chief Engineer 
ADDRESS: 5900 6th Street S.W 

Cedar Rapids, IA 52404 
TELEPHONE NUMBER: 319-298-5436 

Total number of trains/day: 4 
Freight or Coal: 4 Speed: 40 
Passenger: 0 Speed: --
Number of Tracks: Mainline: 1 Branchline: 0 

Number of railroad crossings within or near project limits with potential railroad traffic 
interference: 1 FRA Number: 603645B 

This information is the most current FRA crossing inventory data supplied to the Iowa DOT by the 
Railroad Company. Actual conditions may vary at the time of construction. It shall be the 
contractor's responsibility to contact the railroad for additional information needed to fully provide 
required Railroad Highway Insurance Protection. 

GENERAL REQUIREMENTS 

1. The cost of raihoad flagging and temporary grade crossings will be the responsibility of the 
Contractor, UNLESS other arrangements are specifically outlined elsewhere in the contract 
documents Flagger services have been typically costing $700.00 for a 8 hour workday 
inclusive of setup and travel costs. 

Estimating Proposal Attachment 
Revised 3-5-99 
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RAILROAD DATA SHEET 

COUNTY: 
PROJECT NUMBER: 

POLK 
BRFIM-035-2(370)69--05-77 
I-35 ROUTE: 

LOCATION: 
WORK.TYPE: 

OVER IAIS RAILROAD IN CITY OF WEST DES MOINES 
BRIDGE REPLACEMENT - PPCB 

The following information is furnished to aid in the determination of a proper premium for the 
Railroad Highway Insurance Protection required of the Contractor. 

RAILROAD: IOWA INTERSTATE RAILROAD COMP ANY 
RAILROAD CONTACT: Scott Woodward 

TITLE: Chief Engineer 
ADDRESS: 5900 6th Street S.W 

Cedar Rapids, IA 52404 
TELEPHONE NUMBER: 319-298-5436 

Total number of trains/day: 4 
Freight or Coal: 4 Speed: 40 
Passenger: 0 Speed: --
Number of Tracks: Mainline: I Branchline: 0 

Number of railroad crossings within or near project limits with potential railroad traffic 
interference: 1 FRA Number: 603645B 

This information is the most current FRA crossing inventory data supplied to the Iowa DOT by the 
Railroad Company. Actual conditions may vary at the time of construction. It shall be the 
contractor's responsibility to contact the railroad for additional information needed to fully provide 
required Railroad Highway Insurance Protection. 

GENERAL REQUIREMENTS 

1. The cost of railroad flagging and temporary grade crossings will be the responsibility of the 
Contractor, UNLESS other arrangements are specifically outlined elsewhere in the contract 
documents Flagger services have been typically costing $700.00 for a 8 hour workday 
inclusive of setup and travel costs. 

Estimating Proposal Attachment 
Revised 3-5-99 
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RAILROAD DATA SHEET 

COUNTY: 
PROJECT NUMBER: 

POLK 
IM-035-2(385)69--13-77 
1-35 ROUTE: 

LOCATION: 

WORK TYPE: 

NB EXIT RAMP B OVER IAIS R.R. AT GRAND A VE IN WEST DES 
MOINES 
BRIDGE NEW - PPCB 

The following information is furnished to aid in the determination of a proper premium for the 
Railroad Highway Insurance Protection required of the Contractor. 

RAILROAD: IOWAINTERSTATERAILROADCOMPANY 
RAILROAD CONTACT: Scott Woodward 

TITLE: Chief Engineer 
ADDRESS: 5900 6th Street S.W 

Cedar Rapids, IA 52404 
TELEPHONE NUMBER: 319-298-5436 

Total number of trains/day: 4 
Freight or Coal: 4 Speed: 40 
Passenger: 0 Speed: --
Number of Tracks: Mainline: 1 Branchline: 0 

Number of railroad crossings within or near project limits with potential railroad traffic 
interference: 1 FRA Number: 603645B 

This information is the most current FRA crossing inventory data supplied to the Iowa DOT by the 
Railroad Company. Actual conditions may vary at the time of construction. It shall be the 
contractor's respon_sibility to contact the railroad for additional information needed to fully provide 
required Railroad Highway Insurance Protection. 

GENERAL REQUIREMENTS 

1. The cost of railroad flagging and temporary grade crossings will be the responsibility of the 
Contractor, UNLESS other arrangements are specifically outlined elsewhere in the contract 
documents Flagger services have been typically costing $700.00 for a 8 hour workday 
inclusive of setup and travel costs. 

Estimating Proposal Attachment 
Revised 3-5-99 
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B.O. 

107 

Addendum 

Iowa Department of Transportation 
Office of Contracts 

Proposal ID Proposal Work Type 

Date of Letting: January 22, 2014 
Date of Addendum: January 6, 2014 

County Project Number Addendum 

77-0352-365 PCC PAVEMENT - POLK BRFIM-035-2(361)72--05-77 22JAN107.A02 
GRADE & REPLACE IM-035-2(365)67--13-77 

IM-035-2(366)67--13-77 
BRFIM-035-2(370)69--05-77 
BRFIM-035-2(372)69--05-77 

IM-03 5-2(385)69--13-77 

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential 
subcontractors or suppliers remains with the proposal holder. 

Make the following changes to th~ PROPOSAL SCHEDULE OF PRICES: 

Add Proposal Line No. 2081 2413-0698067 DECK OVERLAY (CLASS HPC-0 PCC); 
262.000 SY 

Add Proposal Line No. 2082 2532-5200001 PAVEMENT SURFACE REPAIR (GRINDING 
LIMESTONE); 175.000 SY 

Add Proposal Line No. 2083 2599-9999018 DECK MILLING; 262.000 SY 

If the above changes are not made, they will be made as shown here. 

Make the following changes to BRFIM-035-2(370)69--05-77: 

Add attached plan sheet number A 1 

Add attached plan sheet number A2 
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ch 
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ll'-0 STAGE I (DESIGN 210) 
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TYPICAL SECTION - GRIND DETAIL 
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~ 
TYPICAL SECTION MILL & OVERLAY DETAIL 
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P.G.L. SB 1·35 

!Ii 
Ii ~ 

=1~ 

t 1·35 

t 1•35 

i 
i 

~ 

i 
i 

~ 

~ DETAIL A DETAIL B 
DESIGN TEAM O.J. T, I' J.J,O. I' W.O.B, 

3:22:52 PM ,.!) L:\OEPT\6\7000.14\Polk 214\0ravtngs\Wo~lng\77035370.brg 

EXISTING 
TOP OF DECK 

GENERAL NOTES: 
THES£ SHEETS OETAIL THE ADDITION OF GRINDING, MILLING AND OVERLAY NEEOED ON THE 
SOUTHBOUND BRIDGE (DESIGN NOS. 210 AND 213). THIS WORK SHALL BE COMPL£TED PRIOR TO THE 
FIRST TRAFFIC CHANGE INTO THE MEDIAN. 

EXISTING DECK THICKNESS IS APPROXIMATELY 8 INCHES.MILLING IN PREPARATION FOR OVERLAY 
SHALL BE LIMITED TO I~ INCHES IN ORDER TO PREVENT DEBONDING OF REINFORCING STEEL. 

ALL COSTS ASSOCIATED WITH THE MILLING IN PREPARATION FOR OV£R1.AY AS SHOWN IN THESE 
PLANS SHALL BE INCLUDED IN THE BID ITEM "DECK MILLING", MILLING OF EXISTING DECK SHALL 
BE COMPUTED IN SQUARE YARDS FROM THE MEASUREMENT OF AREAS REMOVED. THE CONTRACTOR 
WILL BE PAID THE CONTRACT PRICE PER SQUARE YARD FOR FURNISHING ALL EQUIPMENT AND 
LASOR NECESSARY TO R£MOVE THE DECK TO WITHIN l INCH OF THE MILL LINE. ALL COSTS, 
INCLUDING FURNISHING EQUIPMENT AND LABOR, ASSOCIATED WllH REMOVAL OF THE NEXT l INCH 
OF CONCRETE CTO THE MILL LINE> SHALL BE INCLUDED IN THE BID ITEM "DECK OVERLAY", 

DECK GRINDING OF THE NORTHBOIN> BRIDGE AS SHOWN ON SHEET 2 IS NOT INa..UDED IN THESE 
DETAILS OR QUANTITIES, BUT WILL BE PAID FOR AS EXTRA WOllX AS NOTED ON SHEET 2 OF 
THE DES. 214 PLAHS. 

PLACEMENT OF CONCRETE SEAlER ACCORDING TO ARTICLE 2411031 G1 OF THE STANDARD 
Sf'ECIFICATIDftS IS NOT REQUIRED. 

NOTE la THE CONTRACTOR SHALL GRIND A STRAIGHT GRADE FROM TI£ 
EXISTING ELEVATION AT THE "LAI£ LINE" TO THE EXISTING ELEVATION 
AT THE "GRIND LIMIT". ESTIMATED SLAB ELEVATIONS AND GRIND DEPTH 
ALONG THE "JOINT LINE" AR£ SHO'IN IN THE TABLE ON SHEET A2. 

NOTE 21 REMOVAL OF TOP OF DECK SHALL BE 1 l" DEEP AT TtlE "JOINT 
LINE" AND TI£ "MILL LIMIT", ALL AREAS B£TWEEN SHALL BE MIUED SUCH 
THAT A MINIMUM ll"OVERLAY MAY BE ACHIEVED.PROPOSED ELEVATIONS 
AND ESTIMATED MILL DEPlH ALONG THE "P.G.L." ARE SHOWH IN THE 
TABLE ON SHEET A2. 

NOTE 3a THE OVERLAY CROSS SLOPE BETWEEN "JOINT LINE" AND "P,GJ.." 
SHALL MATCH THE SLOPE .BETWEEN THE "LANE LINE" AND "JOINT LINE" 
AFTER GRINDING HAS BEEN COMPLETED AND SHALL BE STRAIGHT AND 
EVEN WITHIN THE 12' UN£. THE CROSS SLOPE BETWEEN THE "P.G.l.," AND 
"MILL LIMIT• SHALL BE DETERMINED BASED OH A STRAIGHT GRADE 
BETWEEN THE TWO POINTS. PROPOSED ELEVATIONS AND ESTIMATED 
OVERLAY THICKNESS ALONG THE "P.G.L." ARE SHOWN IN THE TABLE ON 
SHEET AZ. 

DESIGN FOR 13° SKEW Cl.A) 

194'-0 X 63'-4 PRETENSIONED 
PRESTRESSED CONCRETE BEAM BRIDGE 
36'-0 & 41'-0 END SPANS I ll'-0 INTERIOR SPAN 

GRIND, MILL AND OVERLAY TRANSVERSE SECTION 
STA. 1380+07.60 NOVEMBER, 2013 

POLK COUNTY 
IO•A DEPARTMENT OF TRANSPORTATION • HIGHlfAY DIVISION 

CESIGll SllET NO._ Cl_ FILE NO. ~ COIQI N0......11!.... 

POLK COUNTY I PROJECT NUM8ER BRFIM-035-2(370l69-05-TI I SHEET NUMll£R Al 



2'-0 2'-0 

4 SPA. a 8'-9 " 35'-0 12 SPA. a 9'-7 • 115'-0 4 SPA. a 10'-0 = 40'-0 

~ 

z '! 
"' 

! 

GRIND, MILL AND OVERLAY SLAB PLAN 

GRIND. MILL AND OVERLAY DATA TABLE 
£ S. ABUT. SPAN I ~ PIER NO. I SPAN 2 ~PIER ND.2 SPAN 3 i'I:. N.ABUT, 
BEARINGS BEARINGS BEARINGS BEARINGS 

(I) ® (3) (4) (s) ® CD (a) (9) l!Q) ® @ @ @ @J @ ® @ (i9J ® ~i) ~ ~ 
LANE LINE (EXISTING MEASURED ELEVATION) 857.16 857.35 857.54 857.72 857.92 857.97 858.17 858.39 858.59 858.80 859.01 859.21 859.'IO 859.60 859.79 859.97 860.14 860.30 860.34 860.S2 860.69 860.87 861.06 

JOINT LINE CEXISTING MEASURED ELEVATION) 856.83 857.01 857.22 857.39 857,59 857.63 857.84 858.08 858.32 858.53 858.74 858.94 859.13 859.31 859,48 859,66 859.83 859.99 860.02 860.16 860.37 860.54 860,72 
JOINT LINE (PROPOSED ELEVATION) * 857.00 857.19 857.39 857.59 857.63 857.82 858.04 858.26 858.46 858.65 858.86 859.05 859.24 859.44 859.62 859.80 859.98 860.01 860.16 860.37 * * JOINT LINE - GRIND DEPTH IN. IFT.) * 1l(0.0131 110.027) t.10.0041 0 (0) 0 (0) 1(0,018) ,l.(0.0351 i(0.0621 11(0,()66) 11.10.0881 11(0.081 11(0.081 11(0.0671 1(0.0431 l(0.0391 110.0321 ill0.013) ll0.012) 0 10) 0 IOI * * 
GRIND LINE (EXISTING CA1.CULA7EO ELEVATION) 856.81 856.95 857,15 857.34 857.55 857.59 857.77 858.00 858.21 858.42 858.60 858,81 859,00 8!19,19 8!19.39 859.57 859.75 859.93 859.96 860.11 860.32 860.52 860.69 

PGL (EXISTING ELEVATION) 856.77 856.86 857.04 857.27 857.49 857.53 857.68 857.88 858.06 858.26 858.41 858.63 858.82 859.03 859.26 859.45 859.6'4 859.85 859.88 860.04 860.25 860.48 860.65 
PGL <PROPOSED ELEVATION) * 856,88 857.08 857.28 85M8 857.52 857.71 857.93 858.15 858.35 858.53 858.74 858.93 859.12 859.32 859.50 859.68 859.87 859.90 860,04 860.26 860.45 * PGL - MIU. DEPTH. IN. <FT,) * I 10.0851 lill0.0671 11110.099) 1110.109) 1110.111) 11(0.0791 110.055) ll(0.017) 1(0.012) 0 10) 0 10) 0 10) 110.0I) 1(0.044) t(0.05) l!(0.06) I (0.085) lll0.0871 1110.104) li(0.0971 11(0,13) * PGL •ESTIMATED OVERLAY THICKNESS IN.IFT.I * U<0.1041 1110.104) 1110.1041 1110.1041 1110.104) 11(0.1041 UI0.1041 1110.1041 1110.1041 1110.1231 U<0.1131 11(0.1131 11(0.104) 1110.104) 11(0.104) 1110.1041 1110.104) 1110.104) UI0.104) 1110.104) 11(0.1041 * 
MILL LINE !EXISTING MEASURED ELEVATION) 856.40 856.63 856.84 857.07 857.25 857.30 857.50 857.70 857.89 858.04 858.20 858.40 858.60 858.81 859.02 859.22 859.40 859.60 859.63 859.79 859.99 860.22 860.41 

* CONTRACTOR SHAU. TIE INTO EXISTING ELEVATIONS.ND MILLING OR OVERLAY SHOtLD BE PREFORMED APPROXIMATELY 2'FROM BRIDGE ENDS. 

wbk~ 
~·ia->·---
DESIGN TEAM D.J.T. / J.J.O. / W.O.B. 

3:22:52 PH vb L:\OEPT\6\7000.14\Polk 214\0ravlngs\'llorklng\77035370.bn,i 

DESIGM FOR 13° SKEW <LAI 

194'-0 X 63'-4 PRETENSIONED 
PRESTRESSED CONCRETE BEAM BRIDGE 
36'-0 & 41'-0 END SPANS 117'-0 INTERIOR SPAN 

GRIND,MILL AND OVERLAY SLAB PLAN 
STA. 1380+07.60 NOVEMBER, 2013 

POLK COUNTY 
IOWA DEPARTMENT OF TRANSPORTATION • HIGHWAY DIVISION 

CESIGHSIEETlll._tE_ FIU:lll. ~ llESIClllll._zH_ 

POLK COlllTY I PROJECT ~ BRFIM-035-21310169--0S-77 I SHEET NUMBER A2 



B.O. 

107 

Addendum 

Iowa Department of Transportation 
Office of Contracts 

Proposal ID Proposal Work Type 

77-0352-365 PCC PAVEMENT -
GRADE & REPLACE 

Date of Letting: January 22, 2014 
Date of Addendum: January 7, 2014 

County Project Number 

POLK BRFIM-035-2(361)72--05-77 
IM-035-2(365)67--13-77 
IM-035-2(366)67--13-77 

BRFIM-035-2(370)69--05-77 
BRFIM-035-2(372)69--05-77 

IM-035-2(385)69--13-77 

Addendum 

22JAN107.A03 

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential 
subcontractors or suppliers remains with the proposal holder. 

Make the following changes to the ESTIMATING PROPOSAL: 

Replace PROPOSAL DETAILS, Page: 3 with attached PROPOSAL DETAILS, Page: 3 

Replace Page: 29 and Page: 30 with attached Page: 29, Page: 30, and Page: 31 

Add DS-12040 February 19, 2013 

DEVELOPMENTAL SPECIFICATIONS FOR DOC EXPRESS 
(ELECTRONIC DOCUMENT STORAGE) 

Make the following changes to IM-035-2(365)67--13-77: 

Plan Sheet B.7: 

Change the note on Typical 'SS': 
From: 6" Special Backfill 
To: 6" Granular Subbase 

Plan Sheet J .4: 

Change the note on Typical 1: 
From: 6" Special Backfill 
To: 6" Granular Subbase 
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PROPOSAL DETAILS Page: 3 
******************************************************************************* 

Bid Order No.: 107 
Proposal ID No.: 

Primary Work Type: 
77-0352-365 Letting Date: 
PCC PAVEMENT - GRADE & REPLACE 

January 22, 2014 
10:00 A.M. 

Site 
Number 

CONTRACT 

01 

02 ** 

Contract Period/ 
Site Description 

LATE START DATE: 04/01/14 130 WORKING DAYS 

NO START DATE SPECIFIED 25 WORKING DAYS 
SEE SITE NUMBER 01 DESCRIPTION BELOW. 

TIME BID SITE ## CALENDAR DAYS 
A + B RAILROAD FLAGGERS 

Liquidated 
Damages 

$ 8,000.00 

$ 2,800.00 

$ 1,366.00 

** This is a COST PLUS TIME contract (A + B). See 'Section: BID TIME' in 
the PROPOSAL SCHEDULE OF PRICES to bid the CALENDAR DAYS for this Site. 

PROPOSAL NOTES 
******************************************************************************* 

*** SITE NUMBER 01 *** 
TO COMPLETE THE GRADING AND PAVING OF NORTHBOUND I-35 (STAGE 
2A REFER TO THE J SHEETS FOR MORE INFORMATION) FROM THE 
BEGINNING OF THE PROJECT TO STATION 1378+40.05 AND SHIFT THE 
TBR NORTHERLY TO GET NB TRAFFIC FROM CROSSING THE MEDIAN 
INTAKES BETWEEN STA. 1366 AND STA. 1368. 

*** NO EXCUSE ROAD OPENING BONUS *** 
THE CONTRACTOR WILL BE PAID THE PREDETERMINED LUMP SUM 
AMOUNT SHOWN IN THE PROPOSAL SCHEDULE OF PRICES FOR THE BID 
ITEM 'NO EXCUSE ROAD OPENING BONUS' FOR COMPLETING ALL 
CONSTRUCTION SO THAT I-35 IS OPEN TO TRAFFIC ON OR BEFORE 
THE CALENDAR DATE SHOWN. COMPLIANCE REQUIRES THAT THE 
CONTRACTOR MUST HAVE ALL CONSTRUCTION ON THE CONTRACT 
COMPLETED AND HAVE I-35 OPEN TO TRAFFIC WITH NO FURTHER LANE 
OR RAMP CLOSURES. ANY OTHER DELAYS DUE TO WEATHER, CHANGE 
ORDERS, OVERRUNS OF QUANTITIES, UTILITY DELAYS, OR ANY OTHER 
DELAYS WILL NOT BE CONSIDERED AS JUSTIFICATION TO MODIFY THE 
CALENDAR DATE. 

P~e2~5 



PROPOSAL SCHEDULE OF PRICES Page: 29 
******************************************************************************** 

Bid Order No.: 107 
Proposal ID No.: 77-0352-365 Letting Date: January 22, 2014 

10:00 A.M. Primary Work Type: 
Primary County: 

PCC PAVEMENT - GRADE & REPLACE 
POLK 

UNIT BIDS MUST BE TYPED OR SHOWN IN INK OR THE BID WILL BE REJECTED. 

Line I 
No I 

Item Number 
Item Description 

12528-5160000 NO EXCUSE 
2590 IROAD OPENING BONUS, TO 

IOPEN ALL ROADWAYS TO 
ITHRU TRAFFIC ON OR 
IBEFORE NOVEMBER 25, 2014 

I 
I SECTION 0015 TOTAL 

I 
I ITEMS TOTAL (A) 

Item 
Quantity 
and Unit 

I 
ILUMP 
I 
I 
I 

I Unit Price I Bid Amount 
1----------------1--------------
1 Dollars I Cts I Dollars ICts 

ILUMP 
I 
I 
I 

500,000.00 



PROPOSAL SCHEDULE OF PRICES Page: 30 
******************************************************************************** 

Bid Order No.: 107 
Proposal ID No.: 77-0352-365 Letting Date: January 22, 2014 

10:00 A.M. Primary Work Type: 
Primary County: 

PCC PAVEMENT - GRADE & REPLACE 
POLK 

UNIT BIDS MUST BE TYPED OR SHOWN IN INK OR THE BID WILL BE REJECTED. 

Line I 
No I 

Item Number 
Item Description 

Section: BID TIME 
COST PLUS TIME SITES 

SITE 02 
A + B RAILROAD FLAGGERS 

I 
I TIME TOTAL (B) 

I TOTAL BID (A + B) 

Item 
Quantity 
and Unit 

NUMBER OF 
CALENDAR 
DAYS BID 

.o ----

Page 4of5 

I Unit Price I Bid Amount 
1----------------1--------------
1 Dollars I Cts I Dollars ICts 

ROAD USER 
COST PER 
CALENDAR DAY 

1,366.00 

TOTAL AMOUNT 
OF TIME BID 

(B) 

.00 -----



PROPOSAL ADDENDUM INFORMATION Page: 31 
******************************************************************************** 

Bid Order No.: 107 
Proposal ID No.: 77-0352-365 Letting Date: January 22, 2014 

Primary Work Type: PCC PAVEMENT - GRADE & REPLACE 
Primary County: POLK 

10:00 A.M. 

When this proposal is used for bidding purposes and submitted with the 
proper Bidding Document, any and all items on separate documents added 
to this proposal by addendum must also be included. 

Only the bid proposal holders receive addendums issued for this 
proposal and responsibility for notifying any potential subcontractors 
or suppliers remains with the bid proposal holder. 

P~e5~5 



B.O. 

107 

Addendum 

Iowa Department of Transportation 
Office of Contracts 

Proposal ID Proposal Work Type 

77-0352-365 PCC PAVEMENT -
GRADE & REPLACE 

Date of Letting: January 22, 2014 
Date of Addendum: January 9, 2014 

County Project Number 

POLK BRFIM-035-2(361)72--05-77 
IM-035-2(365)67--13-77 
IM-035-2(366)67--13-77 

BRFIM-035-2(370)69--05-77 
BRFIM-035-2(372)69--05-77 

IM-035-2(385)69--13-77 

Addendum 

22JAN107.A04 

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential 
subcontractors or suppliers remains with the proposal holder. 

Make the following changes to the PROPOSAL SCHEDULE OF PRICES: 

Add Proposal Line No. 2331 2413-0698067 DECK OVERLAY (CLASS HPC-0 PCC); 
405.000 SY 

Add Proposal Line No. 2332 2532-5200001 PAVEMENT SURFACE REPAIR (GRINDING 
LIMESTONE); 319.000 SY . 

Add Proposal Line No. 2333 2599-9999018 DECK MILLING; 405.000 SY 

If the above changes are not made, they will be made as shown here. 

Make the following changes to BRFIM-035-2(372)69--05-77: 

Add attached plan sheet number Al 

Add att~ched plan sheet number A2 

Page·l of3 



>-c 
~ 
1Q 
CD 
N 
0 
I-+) 
w 

STAGE 2 (DESIGN 3131 17'·0 STAGE I IDES IGN J IOI 

12"0 LANE PGL SB 
8'·6 3"6 

LANE LINE 
CBEGIN GRINDING) 

I 

© I 

® 
I 

cb 

TYPICAL SECTION - GRIND DETAIL 
Q.OOltlNG NORTH) 

STAGE 2 CDESIGN 3131 17"0 STAG£ I COESIGN 3101 

12"0 Lo\11,'E I PGt SB I 8"6 )"6 9'-2 i 

TYPICAL SECTION - MILL & OVERLAY DETAIL 
0.00KING NORTH) 

DESIGN TEAM HRTB 
OS·JAN·2014 08:26 llLtnenberge,. \ \kc01IOO\,JCbs\47688\Brldges\Plans\2·GrandAve\Orav1ngs\7703537 I ·A l.brg 

~ 1-35 

ir 

~ 1-35 

ir 
JOINT LINE 

B~NCH MAAJ( NO, 59l~~S-TA 13118+56.77, 30.48' RT, CUT~E WING OF Na aRIDGE OVER GRAND AVC,-ELEV.•868.69 

DETAIL B 

GRIND LINE 

= 
~ 
i 
~ 

DETAIL A 

GENERAL NOTES 
~IF~f£5mTTfmitJ:,1Le~G£~rnsu r.&s~llf ~ ~1.'t 1~1t'to~~ 1£EDED 
COMPUTED PRIOR TO THE FIRST TRAFFIC SlllTCH INTO THE LIEDIAN. 

™5l,\JIPm.°f.f\Jfil_~S~1JfTE"CPf8X11f."J.%X:s8 11fcllf~U~~Ll~,?~r,.~~'mG 
OF REINFORCING STEEL. 

~~~ S~~cf Plffi.~TitsswmTA=~~. TO ARTICLE 2413.031 G, OF THE 

NOTE I: THE COHTRACTOll SHAU. GRIND A STRAIGffT GRADE FROM Tiit 
EXISTING ELEVATION 4T THE "UN£ LINE" TO THE EXISTING ELEVATION 

:lJ:Erir~':l81h+11LT~~m11~n~8Tfk~lrlo~1~.fiC1~r 
DATA TABLE. 

~p~ ~RELl&lAJu1[ IY:: f! rcx~Lef~~TeIHf11~NT 
SUCH THAT A MINIUUM 1 I. oV£1il:Av MAY B£ ACHIEVED. PROPOSED 
ELEVATIONS AND ESTIMAfED MILL DEPTH ALOHG THE "PCL0 ARE SHOWN 
IN THE GRIND, MILL AHO OVERUY DATA TABLE. 

NOTE 31 THE OVER1.AY CROSS SLOPE BETWEEN "JOINT LINE" AHO "PCL." 

~ ~ftT~u1fi1&~B£l=H~ ~~-~T~l!th ~~·EVEN 
w13r.w sTt'lh1~offalllfJH0~1s&~ 2ErmfGJ,.HE~· e-md1l~HE 
~WO POINTS, PROPOSED ELEVATIONS AHD ESTIMATED OVERLAY THICKNESS 
~Tilt 0 PGL0 AR£ SHOWN IN THE GRIND, MILL AHO OVERLAY DATA 

EXISTING TOP 
Of DECK DESIGN FOR 5o51•53• S1CEW LA 

284'-0 X 63'-4 PRETENSIONED 
PRESTRESSED CONCRETE BEAM BRIDGE 

136'-0 6. 46'-0 END SPANS 102'·0 CENTER SPAN 

GRIND MILL & OVERLAY SECTION 
STA TIDHs 13~+86.85 41'RT ILL. J.UAIARY, 2014 

POLK COUNTY 
IOWA DEPARTMENT OF TRANSPORTATION - HIGHWAY DIYISIOH 

OESIGN SIUT NO._ Cf_ FILE NO. ...miL._ DESIGH NO.~ 

POLK COUNTY I PROJECT NUl.lllER BRFIU-035-2072169-05-77 I SltEET NUMBER Al 

HODEL: 7703135005 



""d 
~ 

CD 
w 
0 ...., 
(j.,) 

BEHCHMARl< NO. 597 •STA. 1388+56.n, 30.48' RT. CUT ·x· S£ WING OF NB BRIDGE OVER GRANO AVE., ELEV •• 868.69 
2'-0 

16 SPACES D e·-s! • 135'-0 10 SPACES D 10'-0 • 100'-0 6 SPACES D 7'·6 • 45'-0 

cp 
I 

"' ... 

'\.~ 1·35 

GRIND, MILL AND OVERLAY SLAB PLAN 

GRIND. MILL AND OVERLAY 
fl;" ~. AHi SPAN I 

LOCATION (i) @ @ © ® ® (!) ® ® @I ® @ 
l!.AN~- INr: t.rA ~ JNli .. l'".a'."'>.11n:1'"1 ~ P"V.R If.IN 871.18 871.]4 871.4 IH .~1 811.67 071.77 B71-B8 871.95 812.04 8~2.12 872.24 872.37 

~LINE1""" ll'lli"''"""' l'l •VJt. tNI 871 10 871,2& 871 .... '" .44 871.54 871.71 'R71 7R " 71-88 871.97 872.06 872.21 877.~I 
LINt. ll'KOl'O'·· " "VA 871,02 871.16 871.23 871.33 871.41 871.55 871.63 871.72 871.81 871.90 872.04 812.16 

JOINT LINE - GRIND DEPTH IN. 1· 1!• 11• 11· u· 1I• 1!1· 1~· I I• 1!• 2· 1;1· 

'·""NT uNE - ··-'N" ... ~in.FT. 0.083 0.105 0.108 0.11? 0.1?6 0.10::9 0.149 0.161 0.157 0.162 0.167 0 148 

IONINI •N• 1ul::.1 ING c:AL·-.n •••• •••VA• 1uNI 870.99 871.17' 871 19 871.29 871~7 871.51 871.59 871.68 871.77 871.86 R72.01 872.13 

"''" l.EXl::.11rru .. ,.,...,..,,.,. .. 1'1 l'VATIUNI 870.84 870.94 870.99 871.08 87114 871 ?C: 871'*" e11:41 871..51 871-59 IR71.74 871 88 
"'GL 0'01'0'"" ELEVATION! 870.95 871.08 871.13 871.23 871.31 871.46 871.53 871.62 871.72 871.81 871.96 872.08 
PGt. - MILL DEPTH. IN. 0 0 0 0 0 0 0 0 0 0 0 0 
'PGL - YIU ,..~ H l'T, 0 0 0 0 o 0 0 0 0 0 0 0 
PGt. - ESTIMATED OVERLAY THICKNESS. IN. 1!• 1!.I· 1~· 111· 2· 2!• 2i" 2T• 21· 21· 211.· 2~· 

1PGL • ._,.ilMATED OVERLAY THICKNESS.Fl. 0.11 0.139 0.144 0.149 0.168 0.211 0.199 0.214 0.209 0.216 0.222 0.197 

·-· INJO .... I' U'41U Uta.a............ 501 IOVA I lllNI 97n "" 0 w• 'w .la 'u .t'I 871.'lf; 8r1.41 871.59 

GRIND. MILL AND OVERLAY DATA TABLE (CONT'D) 
SPAN 3 l\.l!· .. 1~~J· 

LOCATION ® ® @ ® ~ ® 
AN• !Nt" lrA :"lo IN\;i -ra:"lr.11nr1 t- f"'VM 11.1n1.11 H 'lfL71 MIA'" 1114.~I 814.bi!: llf4.12 814.81 

JUIN I LINt. •• •" 11'1\> -•n'U-•• ~ •VB HON 874.14 87'1.26 874.38 874.47 874.56 874.72 
JUIN LINE ll"t<Ul"U,,... ELEVATION! Q74 A74? ......... R74.U 87'1.54 874.66 
JOINT LINE - GRIND DEPTH. IN. ;.• :.· ,. i· l" 11.· 
... "N LINE - .. N•NO DEPTH. FT. 0.028 o.046 a.o..i2 0.043 0.02 0.059 

.. ftONH INt- t.rA.11.:"ll. 1 ... u. (;A 1:1u"" 11"1 .... ua 1111'11. 874.08 Kf<I IK Rf<I "' 874.39 874.51 874 63 

r-1 .. 1 1roA. ::"II INU -.r.u.:"1.11..-r1 t-1 ~VA 11.1.rv 874.01 874.08 87<171 874.29 874.44 874.52 
PGL ·~"~'""' "'•VB ... N 874.05 874.14 87'1.21 874.35 874.47 874.6 
PGL - MILL DEPTH. IN. Ii:" ,. 1· 11.· Ii" 11:· 
l'liL - Ull , ...... IH FT. 0.067 0.043 0.048 0.047 0.078 0.025 
PGL - ESTIMATED OVERLAY THICKNESS. IN, u· 11· 11· 11· 11· 11· 
"'"' • t.::Ol IMA "-U uvrttLAY THIC1<N>"" FT. 0.104 0.104 0.104 0.104 0,104 0.104 

MILL LINE IEXISl ING MEAsu .... u ELEVATION! 8n.n an.as R7],<16 874.07 874 16 874,:>6 

DESIGN TEAM 

08·JAN·2014 08:28 \ \kcovOO\Jobs\4 7688\Bndges\Plans\2·C.,anoAve\Orav1ngs\ 77035371 ·A l.brg 

DATA TABLE 

@ ® @l @l 
872.48 872.60 872.72 872,H" 

872.41 877'.54 872,6C 877'.71 
812.ze B7z.4n IR77.l;r 872,6:1 

11· II" 11" u· 
0,128 0137 0.102 0.093 

872.25 872-~7 872.46 872.58 

872.03 872.14 872.27 872.41 
872-20 872.32 872.41 e1z.s~ 

0 0 0 0 
0 0 0 0 

u· 2'' 11· 1i· 
0.171 0.182 0.136 0.124 

1871." '" •"" on 1.~" '"" IJ 

'!; .. ~. ~!! .. l 
@ @I @l @ @ 

, .. ,,..93 872.9E 8'7"' "' 873.41 

,.,,.,80 872.82 872.99 873.14 873.30 
872 74 872,76 87292 873.07 873.23 

~· l,l• ~· 11• !• 
0.064 0.059 0.075 0.066 0.071 

872.70 872.n 872.88 873.04 873.20 

872.57 872.60 872.74 872.91 873.06 
872.66 872.68 872.84 873.0[ 873.15 

1· a.· !.• ~· !• 
0.018 0.025 0.005 0.016 0.01 

11· 11· 11· 11· 11· 
0.104 0.104 0.104 0.104 0.104 

812.27 81Z.30 872 49 87?.6F 872.82 

SPAN 2 \,,r, l~!! .. 1 
@ 
".5"' 

873.44 
873.36 

e· 
0.078 

873.33 

873.19 
873.29 

0 
0.001 

11· 
0.104 

872.96 

@ 
873.66 

iR73.51 
873.47 

!• 
0.039 

873.44 

873.34 
873.39 

!• 
0.052 

11· 
0.104 

873.09 

~ @ @ ~ ~ ~ 
873.71 873.87 8H.91 91..i.01 874,17 874,19 

873.63 873.74 873.83 873.91 874.02 874.03 
873.59 873.6" !H73.Rf IR J aa 'g7'" DU a 4n1 

1• I• -!· &· -r• !• 
0.041 0.05 0.034 0.027 0.0]6 o.o·n 

873.56 873.66 873.77 873.85 873.95 873.97 

873.46 873.55 87'.68 87' 7 an.es 9-Y'f,90 
873.51 IR7"1-6? 873 7 IR JAi 873 <II 873 93 

!• .t· !1• g. !l• !• 
0.05 D.038 o.os9 0.068 O-O!i6 oon 
11· u· 11· 11· 11· 11· 

0.104 0.104 0.104 0,104 0.104 0.104 

873.20 813.'12 8H.4~ 87'1,'" 8'7'1. Cl' 9 .. ~ 

DESIGN FOR 5°51'53" SKEW LA 

284'-0 X 63'-4 PRETENSIONED 
PRESTRESSED CONCRETE BEAM BRIDGE 

136'·0 l 46'·0 ENO SPANS 102'·0 CENTER SPAN 

GRIND MILL AND OVERLAY PLAN 
STATIOlb 13e9!as.as 41'RT M.L. JANUARY, 2014 

POLK COUNTY 
IOWA DEPARTMENT OF TRANSPORTATION • HIGHWAY DIVISION 

DESIGN 5IEET NO._ Oii _ Fll.E NO. _E3l_ OESIGll NII.~ 

POLK COUNTY I PROJECT NUMBER BRl'IM-035-2(372169··05·77 I SHEET NUMaal A2 

HODEL: 770313$032 



B.O. 

107 

Addendum 

Iowa Department of Transportation 
Office of Contracts 

Proposal ID Proposal Work Type 

77-0352-365 PCC PAVEMENT -
GRADE & REPLACE 

Date of Letting: January 22, 2014 
Date of Addendum: January 10, 2014 

County Project Number 

POLK BRFIM-035-2(361)72--05-77 
IM-035-2(365)67--13-77 
IM-035-2(366)67--13-77 

BRFIM-035-2(370)69--05-77 
BRFIM-035-2(372)69--05-77 

IM-035-2(385)69--13-77 

Addendum 

22JAN107.A05 

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential 
subcontractors or suppliers remains with the proposal holder. 

Make the following change to the PROPOSAL DETAILS, Page 3: 

Change the CONTRACT PERIOD as follows: 
Working Days 
From: 130 DAYS 
To: 150 DAYS 

Make the following change to the PROPOSAL NOTES, Page 3: 

***WINTER FREE TIME FOR PROJECT NO. IM-035-2(385)69--13-77*** 
THE CONTRACTOR MAY BEGIN WORK FOR PROJECT NO. IM-035-2(385)69--13-77 ON 
MARCH 1, 2014, WITHOUT BEING CHARGED WORKING DAYS. WORKING DAYS 
WILL BE CHARGED STARTING ON THE LATE START DATE OF APRIL 01, 2014. 



B.O. 

107 

Addendum 

Iowa Department of Transportation 
Office of Contracts 

Proposal ID Proposal Work Type 

77-0352-365 PCC PAVEMENT -
GRADE & REPLACE 

Date of Letting: January 22, 2014 
Date of Addendum: January 14, 2014 

County Project Number 

POLK BRFIM-035-2(361)72--05-77 
IM-035-2(365)67--13-77 
IM-035-2(366)67--13-77 

BRFIM-035-2(370)69--05-77 
BRFIM-035-2(372)69--05-77 

IM-035-2(385)69--13-77 

\ 

Addendum 

22JAN107.A06 

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential 
subcontractors or suppliers remains with the proposal holder. 

Make the following change to IM-035-2(365)67--13-77: 

On sheets K.7, K.8, K.11, K.12 and K.13 (the ramp Band C taper jointing details), change all 'C' 
joints in full depth PCC shoulder areas to 'CD' joints and change all BT-1 joints to KT-2 joints." 

Page I of 1 



B.O. 

107 

Addendum 

Iowa Department of Transportation 
Office of Contracts 

Proposal ID Proposal Work Type 

77-0352-365 PCC PAVEMENT -
GRADE & REPLACE 

Date of Letting: January 22, 2014 
Date of Addendum: January 15, 2014 

County Project Number 

POLK BRFIM-03 5-2(361)72--05-77 
IM-035-2(365)67--13-77 
IM-035-2(366)67--13-77 

BRFIM-035-2(370)69--05-77 
BRFIM-035-2(372)69--05-77 

IM-035-2(385)69--13-77 

Addendum 

22JAN107 .A07 

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential 
subcontractors or suppliers remains with the proposal holder. 

Make the following changes to the PROPOSAL SCHEDULE OF PRICES: 

Change Proposal Line No. 0810 2505-4008300 STEEL BEAM GUARDRAIL: 
From: 2,275.000 LF 
To: 2,575.000 LF 

Change Proposal Line No. 0840 2505-4021020 STEEL BEAM GUARDRAIL END ANCHOR, 
W-BEAM: 

From: 6.000 EACH 
To: 8.000 EACH 

Change Proposal Line No. 0850 2505-4021700 STEEL BEAM GUARDRAIL END 
TERMINAL: 

From: 11.000 EACH 
To: 13.000 EACH 

Change Proposal Line No. 1120 2528-8400048 TEMPORARY BARRIER RAIL, CONCRETE: 
From: 63,678.000 LF 
To: 64,133.000 LF 

Change Proposal Line No. 1180 2551-0000110 TEMP CRASH CUSHION: 
From: 8.000 EACH 
To: 11.000 EACH 

Add Proposal Line No. 1391 2527-9270120 GROOVES CUT FOR PAVEMENT MARKINGS; 
84.000 EACH 

Add Proposal Line No. 1392 2599-9999005 ('EACH' ITEM) OPTICAL SPEED BARS, 
THERMOPLASTIC; 84 EACH 

If the above changes are not made, they will be made as shown here. 

Page 1of6 



Make the following changes to IM-035-2(365)67--13-77: 

The following is Estimate Reference Information for Item Code 2599-9999005 ('EACH' ITEM) 
OPTICAL SPEED BARS, THERMOPLASTIC: 

This item is for the installation of thermoplastic optical speed bars (aka speed reduction 
markings) on the Southbound I-80/35 to Westbound I-80 ramp in accordance with 
Section 2527, Pavement Marking, in cut grooves as recommended by the manufacturer. 
Refer to attached "Optical Speed Bar Location" map and MUTCD Section 3B.22, Speed 
Reduction Markings, for approximate location and other information. The optical speed 
bars will be provided to the contractor and are available for pickup at the Grimes 
maintenance garage. The 12-inch by 18-inch optical speed bars were manufactured by 
Ennis-Flint, 312-519-4023. Marking layout and spacing will be provided by the 
department. Bid price will be considered full compensation for installation of the 
thermoplastic optical speed bars. 

Replace plan sheet C.13 with attached plan sheet C.13 

Replace plan sheet C.14 with attached plan sheet C.14 

Replace plan sheet C.18 with attached plan sheet C.18 

Add attached plan sheet 'Optical Speed Bar Location' 

Page 2of6 



1911-llA 
18-19-10 

1911-27 
18-16-U 

STEEL BEAM GUARDRAIL AT CONCRETE BARRIER OR BRIDGE END POST 
(i) Seo stand.nrds for list of ooaterials. 

TEMPORARY FLOODLIGHTING LUMINAIRES 
No 

I 
Location I OffsAt INuinbar I R-•rks 

• Station ~ Lu11in. ~-

Refer to BA-208 BA-201 BA-202 BA-295 DA-259 SI-172 SI-173 Md sr-211. 

Bid It11111s © Dctlineators and Object Hllrkors Layout Loncths 

oelineator Object Harker 
1----+---....------1 End AnchOr 

End To...,lnal 

Location Station Flared for 

8080 Type I Bolted Type 1 Typo 2 Typo 3 

Barrier 
Transition 

Soction 

Stool Bo"'" 
Guardrail Stand•rd C•blo 

Connection 
Terminal --Wh"""l,...te--1 I OM-3L I OM•3R BA-202 BA-201 BA-200 !IA-205 llA·206 

No. I Station I Ofhet LF LF LF LF 
1 1 1378+92.22 , 65.62 , 40.625 . 1s.ee ; 58.e i 
2 1388+29.19 65.6 48.625 75.00 58.0 

-·-3 · · ··1s1e+i3.n~ ·-n_.63- · 40.625-- ·12.se-;4ee:oo··----so:o 

2378+85 .28 -32.92 28.125 SO.OB 
2378+88.91 . 6.13 28.125 __ 108.0B 

se.o 
_so._o 

NB No I No. I No. Tv"" 
A 
A 
A. 

A 
A 

No 
87.5 
87.5 

142s.o 

so.o 
108.0 

.... Tota_ls _;_ ____ _ 1t8.125 __ _312,_59 ___ 1400,_oo ___ 2s0.o _____________ _ _ ___ s_ -·· . 11_so.o .. 

GRADING FOR GUARDRAIL INSTALLATIONS 
Rtrfttr to EW-381 © unels) to wtiicto the installation is ad1acent. 

Locat:lon Oicensions (Feet) Earthwork 

© 

No. 

Station Side 

Foreslope at 
Guardrail 

Excavation 
Class 18 

EllbanklM!nt 
In Place 

137.8 16.3 81.0 
166.3 14.9 76.0 
166.3 13.9 72.0 
162.s 16.3 - s1.o· 

·--1n:a·· 16.3 81:0-·- · 
U7.8 16.3 a1.e 

6.6 1584.7 8.6 54.0 
- 137.S- ·16.3 81.0 

137.8 · · 16.3 81.e 
129.0 14.1 72.0 

. 17J~:7 . )9.3.-- -=92.0 

CY 
(1) 
(1) 

. __ (lL. 
-- (1) _ 

(1) 
(1) 

__ (1) 
(1) 
(1) 

. ___ (1) 
... (1) 

CY 

, ADD • ·se • • • i43'8+8e:ee • ·Li • • • • ... 6-:i · -U.S · ... 6 .... 1 • .. i7~1 .... i4~2 .. • • .. • • • • • • 1·n·:a· • ·16.l .. ·ai.O · · · .. is8.0 · · · · · · · · 
.. ADO_ SB _1523+75.00_ ... LT ___ ----- 6:1 - _u.s _____ 6_.7 __ 87._1 ____ 14_.2____ - ---· ___ 137.8 16.3 . 81.0 850.0 
~- _ .. ______________________ ----~-(1)_.: __ Includ_l!d_in __ the_ t:ec:pl_n_te_Ql@ntitias. __ See_T_Sheets.__ _ . 
··-································-·-·--------------···--················· 

Adopter 

BA•210 
NO 

Remarks 

Field Bend St.al BctalO 
Guardrail at BridRo 
connoction 

197-23 
10-18-U 

RGmlrkS 

1 13Ss+ee,oe ' 
····2 ... ··-1435+00.00_ 
··3 1441+00.BO 

4 1469+58.08 
S 1478+89.BO 
6 1545+08. 00 
·7 1ss~eo:ee · -· 

ti"I Lane(s) to which the obstacle ls adjacent. 
l'iS See Standards -for Ust of Nterials. 

STEEL BEAM GUARDRAIL FOR SIDE OBSTACLE (ONE-WAY PROTECTION) 
Refer to BA-200 BA-281 BA-203 BA-205 BA-206 BA-252 SI-172 SI-173 and SI-211 

LOation 
MOrollCh Side IA TraillnR Side 

No. Station Offset 

Ten:Unal 
FT fT LF LF LF LF LF 

6 NS 0 1371+92.67 aa 1e.e 14.o so.e 75.oe u.so 18.75 
7 NB 0 1422+12.87 79 41.8 14.0 58.B 75.00 37.50 18.75 
B NB 0 1433+15.BB . 88 18.0 14.0 SB.8.. 75.00 12.50 18. 75 
9- NB- -·o·- 14s3+81~·aa- ---61--11:-0- -14:-0- - -so-:-o 75-.oo· ···u.so 18.75 

10 NII 0 152e+a1.8a 19· -18.o- ·14.0-- -58.o 7s.oo· u·.so 18:1s 
11 . _NB ____ o __ 153!>+91.oo_ ·-·- 01 __ 18_._o __ 14.o ___ 58._o_~-- __JS__._oo __ u.50 ____ 18.75 

9.375' 
LF 

9 • .375 
9.375 
9.375 

.. "9,375" 
. 9.375 

9_.375 

Culvert 
Spannina Type 

Dollnoator Ob1ect Marker 

Stoel Beaa W•D111111 End 
Type 1 

Type 2 
Type 3 Guardrail Anchor 

Wh IT" (IH.U I Oll·~R A.e.-200 DA-28~ 

No. No. No. I No. lf No. 
100.e 1 
125.0 1 
UICI.II 1 
100:0 1 
100.0 1 
100.0 1 

Bid It-s U 
End T erllinal 

Flared for 
Standard Cable 

Connection 
BA-205 BA-206 

No. Ho. 
1 
1 
1 
1· 
1 
1 

Adapter 

BA-210 
No. 

n CantU11Y11r 
RCB Extension 
33 • cantilever 

·73•-Truss 
as• Truss 
as:. Truss 

Reaartcs 

........... -- ............. _ ...... "' _ .... -·- .... _ ... - ................................. ·- 111 ..... 111 111 • ••• ' ••••••••••••••• - ••• - ••• - •• - - - - •.• - ••••••• - - ... - - - - - - - - • - ..... ,.. ...... "' • "' "' "' .... - • "' ••••• 

~ ADO SB o 143e+ee.ee 79 18.0 14.0 58.e 75.oo u.so 18.75 9.375 100.0 1 1 es· Truss • 
• Alli> SB 0 1523+75.00 79 18.0 14.D 50.0 75.00 12.58 18.75 9.375 100.0 1 1 BS' Truss • 

-• .. . .-
' .............••••• : ..... ------··:~---·····················------·-···~·-·························-···············-·········-·--·· 

198-SC 
10-18-11 

ENGLISH I IOWA DOT I DESIGN TEAM Snyder & Associates_, Inc. Polk cOUHTY !PROJECT NUMBER IM-035-2(365 67--13-77 !SHEET NltlllER ( .13 IREVISED 91-14-14 

ll/19/Z8U 



84•16•13: 

TEMPORARY BARRIER RAIL 
Refer to BA·488 and BA·481 

• Not • bld ltm. Anchorage roqul,._ts are based on TBR locations shown in tile plans. TBR alignaents that vary froa ..nat is shewn in the 
plans may result in additional TBR sctetlons l"C!quirin1 anchora1e. 

No. Station to Station 

1TH+1S~Oil 1441+25.00 
1469+25;88- -14a1+se.88-

·1s3&+is:ee- -1545+75.ee 

4 1362+85.88 1371+36.ee 851.0 
·s- 1363+35.ee 1374+82.ee 1141.0·- -
6 1371+36~00 1433+68.08--6224.0 
7 1374+82.88 1448+7S.OO 7393.8 
8 1433+60.00 1435+48.00 188.8 . 

- --9- ---t435+4e:oe- t438+is.oo- -··21s.o 
10 .1438+1S.-08- 1441+75.00 360.0 
u 1439+81.08 1443+Jo.eo 349.o 
u 144o+o5.eo - ·144s+60.oe 5ss.o 

-·u- -- 1445+68 .• 88 .. -- 1454+68.eo ____ !IOO.o·· -·--· 
14 · 1448+75.eo --·1454+60.ee ss5.o · 
15 1454+68.00 1456+60.00 280.0 

-16-- --14s4t68:ee·- ··- 1456+60.oo -200.8 
11 - --1456+60:00--1462+45·:00· ---585.o-· -
18 1456+60.80 1465+60.08 900.8 
19 1462+45.oe 15Js+so.oo nos.o 

- 28 1465+60.00- -1470+00.BB 440.8---
21 1467+91.80. 1472+25.BB 434.0 
22 146s+oo.ee 147e+oo.oo 200.0 
23 ·-· ·1412+25.ee · · 1478+25."oe· ·688.o-
24 · · 1419..:zs.oo - 1481+25.ee ---3eci:o 
25 14e1+25.oe-. 1538+78.oo ·· ··5753,e 
26 1535+58.0B 1546+97 .61 1147 .6 
27 1538+7e.oo ·1S4a+12.oe - 994.8 
28 1548+72.0B 1552+54.00 .. 382.0 

29 1362+85.0B 
-38 ---1363+35.oo 
31 1367+80.00 

32 142o+15:ee 
-33· .. 1428+&1·:00 -

34 143·3+&0.ee·· 
35 14&7+511.00 
36 - 1478+08-.00 
37- - ·1412+ee:oo 
38 1521+25.00 
39 1537+25. OB 

1378+50.ee 1565.e 
.. 1367+ee.ee - 36s-.e-

1ns+s8.00 1150,0 

1426+911.ee 683.o 
1443+25.ae-- -'1464.o 

·144B+e&.ee 64&.o 
1481+se.ee 1359.o 
1481+59.00 .. --1158.B 

-1498+91 :oo-- --16517. o -
.1533+08.00 117S.O . 

_ 1546+00.00 875.0 

48 
41 

1JG2+1s.ee· 1371+oe.oe 825.o 

-42 
43 
44 
45 -46-. 

47 

1363+08.eo 1371+oe.80 soe.e 
1428+15 .OB 1428+61.08 846. B 
1447;79,09· -1463+48.oo· -i51a.o--
145e+a5.08 1460+33.08 948.o 
1481+58.88 1498+97 .eo 1747 .o 
1521+25.08 1547+25.00- --264!8.8. 
1539+85.08 ____ 154-B"+l):eo--- 928.0 

Total: ... 64132.6 __ _ 

x 
x-· 
x 
x 
x ·x·--
x 

x 
x · x 
x 
x 
x ··x 

.. x 

x ·--x· 
- x 

x 
x 
x 
x 
x - --x·-----
x 
x 

x 
x 
x - ___ x __ _ 

x 
x --x 

·x-

Remarks 

_ v•s:: __ ;_snse_1_-_i:011-::-oeJ(lU~PAVEMEN)'_ 
_yes ____ !!tas!!_l_-_JOR_OETlllR_PAve.ENT_ 
Yes_ _Stage 1 __ ., FOR_OETlllR_ PAVEl\CNT 

No STAGE 2A • 45:1 TAPER 
---NO·-·----STAGE-2A-.:.45-i1TAPER 

-No- ··sTAGE_2A __ 

No STAGE-2A 
No STAGE -2A • lS :1 TAPER HILLS CIVIC OFF IWIP ---NO- - ·--STAGE--2A-;-Mii:L5 ciiiIC-OFF -iiNIP - . -- --
No .. STAGE- :zA--- MllLS -CIVIC .OFF- RAl4I' 

STAGE- 2A • HILLS CIVIC OFF RAMP 
No . ·sTAGE·2A- . . 

--·No - -- --st:AGe·2A·:-45::CtilPeR 
No- - -STJiGE-zA :-45·:-l-TAPER 
No STAGE 2A -- __ No____ --STAGE_zA ___ ---

-----·No -- ---srAiie-:z.A--=-45 :fl'Al'ER-- -· -
· STAGE 2A • 45: 1 TAPER 

No STAGe 2A 
. No .•. - :--STAGE- lA . 

---No STAGE-2A·-~ HILLS ·CIVic· ON-RAllP 
____ No ____ STAGE_2A·.HILLS_CIVIC_ONJW1P . 
- ____ No ______ ~_S!AGE __ ~ __ :_M.IL_~c __ C_l_ll_IC_OH __ RAllP 

No STAGE 2A • 25: 1 TAPER 
- llO ·--STAGE 2A 

.... ___ No_ _ STAGE .. 2A.· .. 45:_1 __ TAPER _(TIE _INTO _EXISTING) 
STAGE 2A • 45: 1 TAPER --Nii-- STAGE. 2A - OFF RAK' 

No STAGE 2 • 45:1 TAPER No· --- -·---STAGE_:i __ - - • 

No- .STAGE ·2 - 45:1 TAPER 

No STAGE. 3,_ MOVE EXISTING TBR _FROM STAGE 2 
--- - -·-No ---- STAGE-·3 - . - - - -

No :sTAGE 3~· flOYi EXISTING TaR. FRl»1 STAGE 2 
.. _. ___ No _____ S'.fAGE_3,_MOY£_EXIS:IJNG _TBR __ FROK _STAGE 2 

No STAGE 3 
No -- ---STAGE-·3;-·lilVE-EXiSriNG-TBR FROM .STAGE :z. 
No STAGE 3, _HOVE EXI5TIHG TBR FROM STAGE 2 
No . ___ §r:AGE 3, __ ~ _EXISTING TBR_ FROM. STAGE 2 

No- STAGE 4, MOVE EXISTING TBR FROM STAGE 3 
_ ·-· .NI?. ___ STA.(IE_ 4,_MQllE _EXIST.IHG _1'.BR_F_ROM_SJAGE_ 3 

No _ : STAGE 4, HOVE EXISTING TBR FROK_ STAGE 3 
-~No - --- -sTAGE-·4,-HOVE-EXISTING T8R-FROK.STAGE-3 
- ljQ -STAGE-4, l10VE EXISTING TBR FROM STAGE 3 
_No__ _ __ ST~E_4,_fqp\/£_EXI~llG_JBR_f~_STAGE_ 3 

No STAGE 4, _HOVE EXISHHG TBR FRllM STAGE_ l 
-No - STAGE 4; ltlve-EXISTING-TBR FRllM STAGE 3 

·stage 4, ·se Slt'lui:OER-CLOSURE -TO CllNSTIWCT FOOTING 
-- x - _NO_ _Stage_ 4,_SB_SHOUU><R_CLOSURE_TO _COHSTRUCT _FOOTING 

-- _x ____ No_~ _Stage_4,_SB_SIOJLDER __ CLOSURE __ TO_COllSTRU(1'. FOOTING -

( 1) 56;eeeL:r ortalltfllitis the property of -tiiilowa ·lin'-froa-the -1;.--:-935-:-2(364 )Gj::jj: 77 project ·ancf uy beused -for-ttie 
construction of this proje«. 

C2> 2eo0-i.F::o;_mWif1ti0~transl>Ortlid to ilio·1ow:a-oor:Griiiisi:1011:1"0f¥rca.------ - -------

EtlGLISH IOWA DOT 
Jl/197;!•1 

REMOVAL OF EXISTING STRUCTURES 
Lot'atlon I oucrtotion I 

Ex. SE Ra=p 
2386+49.Sl {Ra11p B Sta.) 18'x10'x151.3' RCS Rl!llOVO RCB ... Wing walls 

Ei:"ilc Raq> 
ll92+56.89 {Ra11p C St•.) 1B'x18'xt48.16' RCS R- RCS ... Wing walls 

REMOVAL OF INTAKES AND UTILITY ACCESSES 
No. I Location/Description I Type I RHllrks 

ne-;-2 
04·16·13 

ne-1s 
04·16·13: 

East- of-Raql_e_@_sta:-2387+65; 67-:-s.--Rt • utility Access' Previously a&aridOned, Requires removal this Contract 

Road l 
ldontiflc11t1on 

Grand Avo 

Rocrct1tional Trail 

SIDEWALKS 
See MI· 220 and s Sheets 

-- j J-~:_·f l~-~-~----
1 

Stntion to Station I Side I ~ I q) I q) I 4• PCC I 
Sid~ 

SY 
3317+75.90 
338S+60.87 
3394+69.93 

3384+36.87 
3385+48.30 
3393+84.97 
3394+s1:42 

•ee:ee 
-9+71.20 

21+98.38 

20+82.as 
21+63.94 

3384+36.87 Lt 
3393+85.47 Lt 
3480+08.0B . Lt 

3384+63.49 Lt 
3385+68,87 Lt 
3393+517. 07 Lt 

- 3394+64-_ 9tf- --·Lt 

. a+ifl:iio -· Rt 
2e+82.8e - Rt 
24+18.48 Rt 

iif.84;86 itt 
21+98.41 Rt 

9.00 
9.90 
9.00 

s.oo 2.eox 
5.ee 2.00!:. 
s.oe 2.oox 

Total 

367.7 
458.1 
294.5 

1U0.3 

Polk couNrv IPRoJecr NUMBER IM-035-2( 365) 67 • -13-77 

6" PCC 5" PCC Ootectablo 
Sidewnlk Sidewalk w.irnlnas 

SY 

10.4 
7.0 
&.9 
8.S 

24.6 
29.7 

87.l 

959.8 
1235.l 

244.6 

2439.4 

36 
10 
18 
16. 

20 
42 

134 

1u;;1 
04•16-13 

Remarks 

SHEET NUMBER ( .14 !REVISED 91·14·14 



•ecv4 - Place on the s- sido of the roadway to atch existing markings near the project. 
.. NPV4 • For estioatina nu.....,ses onlu. No Passin" Zone Linos wilt be l;. .... ...,. tn the field. 

PAVEMENT MARKING LINE TYPES 
See PM·118 

• .. f'llV4 • Factor of 1.ee as value includes nuriber of 4-inch passes to cover median nose araa • 

BCY4: Broken Centerline (YellON) f e.25 DCY4: Double Centerline (YellON) f 2.ee 
ELY4: Edge Une Left (Yellow) 8 1.08 SLW2: Stop Line (White) f 6.88 
RLW4: R"'"" Eda& Line Aiah~ llofl••a\ Q 1 M RLV4• n- ""~a lin11 Lctft fYl!llow\ Q t 90 

NPY4: No Passing Zone Line (YellON) f 1.2s 
CIMll: Channelizing Line (White) (} 2.ee 
CHYll: l"hann .. lbinn 1 tnp (ypt1-\ ·a 7 ee 

BLW4: Broken Lane Line (White) f e.25 
SLW4: Solid Lane Line (Whito) f 1.ee 
STY&: !;toandnl'd Curb i;• /uatl.,..\ Q ~ "~ 

Location I 

Road ID I Station to Station Dir. of I 
Travel 

Marking Typer I Side I BCY4• I DCY4 I NPY4.. I Bl.W4 I ELW4 ELY4 I SLW2 I Cltol8 I SLW4 I DLW4 I RLW4 I 
I L I C: I R I STA I STA I STA I STA I STA I STA I STA I <;JA I STA I STA I STA I 

RAllP A 11389+68.BB 1139&+96.BB 
·RAMP A ·11389+61.ee 1u92+eo.ee 

so 
. SB 

RC110va1 of Removable Tape 
·- Recovaf of. Removable. Tape 

X_ 1.28 
x 2.39 

=-=-:~-:.~- -:=--=~~!}::~~-::~- -- ~~m:f:--_::-~~~ =-~~~~~~~27~~t~T:~~~--~-=..::-~ --~~:-~~: . ..:~==--~.=-- -·~- ~: · 
GRAND AVE 3368+66.ee 3371+32.ee ED Wert Rotrorctflectivo RCllOVable Tllpe 2.66 

GRAM> Aw-- - 3374+92.oo· ---3311+1~.oo----we--· 
GRAM> AVE 3377•75.ee --3400+eo.ee W9 
~GRAHD_AVf:_ _ _3383+59.ee .. ___ 3385+:04.ee ... 119 .•... 

GRAHD AVE 3385+4&.ee 338s+6B.oe w 
-GRAii) AVE-- -3385+81:13- -339&+41.ee- --·-119-

GRAll> AVE 3la5+B1. 7l . 3396+41. BB WB. 
GRAii> AVf: 33119+118. OB 3393+89. 52 ED 

- GllAA1) AVf: 3389+88.08 _ '3393+89.-52 - EB 
-GRAii> AVE 3394+87.ee --339a+"2i.oe- -we--

GRAii> AVE - 3397+59.0B -34BB+BO.ee - W9 

------wit.rti0mir/so1vcnfl••ritt-- -- - - x - · -·x
watcrrbom1115o1wnt Paint 

. ----~-==~=~~:~=:-::t~· -·· . ---- -. -~-:-
- ---!Atcrrborftci/Solvent-Paint -------x--3C 

wat11rbomct/Solvent.Pa1nt· x ·x· 
Waterboma/Solvent Paint X X 
wat11rbom11/Solv.nt Paint · x X 
.uitert>omtr/Solwnt -Paint_ 
waterborne/Solvent Paint x 

22.25 

_ GllAHD AVE - ___3399+43.eo 349~_.BB __ Nll - __ Waterbo"'e/Solvefl_t_Paint ______ x ____ ----· ____________ _ 

T139haf.ee -- -u398+91-:&1- --·Sli-·- -· · - --waterii0m0/so1¥enfl•iiin"t-- -- ··-- --x-x:· --,(- ·- --· · -- --
11398+96.BO 11392+80.ee WO waterbomo/Solvent Paint X 

4.-94-

1._45_ 

. 3.57_ 
2.se 

-ftii.PIC 
RN4J> A 

~RAHP..A. -11391+24._eo __ 1139_2+ee.ee ___ we_ ..... -· ·-·- -watcrrbome/Solvent Paint_ ··--- - -x - e.7& __ 

GRAND AVE 
GRAii> AVE 

_ GRAND .AVE 

bE-:i-
~~-AVE 

~:>--
Pl~ 

3367+&3:00···--33f1+61:ee·· ·we 
3367+63 .OB 3371+67. BB W8 

RiiCOVal ·of .. Reiiivatile Tap11 x 
Removal .. of .. R-•ble .. Tape,. . ··-· _ .x. 

_)168+&&,ae.:__:_337.1+u.ee ___ .ED _ ___ Rccoval .. of RRDvablo_Tapo ___ ._ .. --·· -· ·- .. x. - - -·--- ···----2.66 

3385+41.0B 3385"CSO.OO Ell 
3394+17 .BB 3394+36.08 EB 

-i394+a5.eo ---3396i1a:·oe--Ee -
·n99+75.ee - 3401+10.ee Ee 

Fai:toreil-.lotiiii"Witiirt>Ome/SOivcint-i>aiiit - - 239-:34 
Factored Tot.al: ·wot Rcttroroflectivlt Remvaiilo Tajie -&9:48 - ·-· - 37 .67 
Factored. Total:_ tlonreflective, Preformed Removable Tape 12.82 5.68 1.74 

- 25.67 Factored Total: Removal of Paint 
FGcto.rec(Tot"Di:--:11emoval ··of~lie..Oviibie-Topo · · -- - . - -- s2:22-· -- - S:68 .. ·--·---41.6&~ 

·•· ...... --· . ·-- .. _ B_id .. Quantity: .. P.lintctd_Pav-l)t_ IQ".'ki!IBS•. Waterbomo .. or •. Solvent~Base_d .• 
__ .. -------···-- -·-·-· .. ·---·· ··-· --·-····-etd_QU&nt_ity;_we_t_ll.•trorqfloctivC!.JlcttaO_l/.•blo .. Tape_Mar.:kings 

Bid Qu11nt1ty: Removablo, NOnrefloctlvo, Preformed Tapo 
Bid Quantity: Pav-nt Nrkinss. RlllllOYcrd_ 
InddontDl RMOv"l of Re.,.,vablo Ta"" 

CRASH CUSHIONS 

1293.43 
--·-1ssl.i3-

32.1e 
543.59 

1681.25 

~
Bid ltecn 
Lane(s) to whlch the installation is odj11ccrnt. 
C''""loto this saction when usina th" T• ""Ol"ll'"" Crash Cushion bid item nnd Earthwork ls needod for Sand Darrol nlnce.,.,nt. Refer to BA·SOO 

4.94 

179:52· 
245.28 

1.89 
-44.43 

-3&a:9& 

<D Crash cushion (Select ono)• sand Barrel Details © earthworlc• 

Ii~ .. Spare Parts Kit 
(Select One)• 

9.19 
.9.19. 

-538~2& 
·1se:66 

355.98 
171.36 

0.63 

- ·3:if 

9.19-
7.38 
8.93 
s.so 

iKes 
636.00 

88.82 
- 623.titi-

No. H Location 
Side 

Station 1~ i 00000 Obstacle Description 

iS '!; 
~ 

1"'"71 
1 NB 1362+85. BB RT 1. 88 X 
2 NB __ 1439+81.BB __ .RT .. 1.'18 X 
3 NB 1467+91.90 RT 1.88 X 

·---4·· ··NB- ···-·136i+e5.00--RT~- ·--1.88 x 
5 -NB 1428+61.ee . RT 1.88 ·x· 
6 tlB 1467+91.ee RT 1.88 X -7··---NB-· ~-14a2+ee:oo---iiT- --1.-8a--··-x··---~----

. -·9· -NB·- -1362+Se:ee·- -RT- ---1.BB ·x·· 

Length Length Lensth Lcrnsth Length 

e.eo 
9.eo 
9.ee 

·-9~00 

e.ea· 
a.ea 
9.eo 
e.eo 

24.25 5.25 3.25 u.ee TBR 
24.25 5.25 3.25 12.00 TBR 
24.25 5.25 3.2S 12.88 TBR 

-24.2s----s-~2-s·--·-·f.-2s--·--u.ee-- -------- ----~~- ·-mR 
, 24.25 5.25 3.25 12.88 TBR 

24.25 5.25 3.25 u.ee . TBR 
24.25···-s..-25·----3~25-·-u.ce·-------------------------·-teR 

24.25 -5.25 3.25 12.0lf -TBR 

--

3.36 

3.12 

ll.86 10.57 
24.62 
1.94 
4.11 

26.56 

6.78 

12.21 
6.73 

108-38 
94-16-13 

Remarks 

i STAGt 2A 
STAGE 2A 
STAGE 2A 

--STAGE° 2A, 3 
STAGE 3 
STAGE 3 
STAGE 3 
STAGE 4 

~~N>o~·.·.·.~ .. Sl( ... ·:~~·~;;&s~~oo: ·~).T_~-=-~:-:i_~ia·: ~~-~=x~~-·- -· ~ · _:~~·: ·- ~=~-~·~ ~- ~ --~ · -:·-·- ·-·----~·-a.~ee~-~~4:_-2s·~·-~i1~.~2~s~~ _:1-i~2f:3;;;.c--=~-~~~ : ~ ·--=~~-~- _- -~---~·-=-~·:_re( ·--~- _· _· : • ~ _ • • -~- ~ • • • ~_lrAGf:·_~·- -~· 
:: . ~= ~:~!~::: -~~- ~::: : :::: ~::~~ . ~:~~ ~~:~ ~::~: . ~== ~~=~ : : 
~--·-- ... ·--··-- .. ·-- --..-- --:..--.. -.-.. -~------.. - .. --.. -&-... --.-.--·a.-.-: -..- ..:--.---.--.-. -Aa-a-... ---;-·a·.--.-.-;--..:--a -.;.---.·-:--a--;,.- .. ~.---.-.;.----.-.-.--;- ---.;,,---;:--;;.-;-;;.J~t-~l·~--,; -,;----=-=----- --!·~-... -----;;;.---;-----;--~-~-;_--,;.- .---;-·---;,--;.---~--;- --.----;.- ;_ ·;,.--,;;_··- ;----~~--,;_---~.--. • ,:--:,.- ~---:·• 

181.82 
711.61 

7.25 
-64.S,1 

ELN4: Edge Line Right (White} ~ 1.ee 
DLW4: Dotted Lino (White) f e.33 

I 

188-22 
04-16-13 

RLY4 I CHY8 I STY& I I Rcsiarks 

STA I STA I STA I STA I 

36.75 
38 .• 94 232.14 38.38 

B.20 
6.00 

t0.24 233.24 38~·39 

STAGE 3 • TEllP (STAGE 2) 
STAGE 3 - TEHP (STAGE 28) 

ST.AGE 3 • TEltPORAllV 
ST.AGE 3 -- TEMPOllARV 
ST.AGE 3 - TEMPORARY 

STAGE 3 • PERiwmrr 
STAGE 3 • PERllANEHT 
ST .AGE 3 - PERMANENT 

- STAGE 3 • PEIUWfHIT 
STAGE-3 • PEllMANEHT 
STAGE 3 • PfRMAH(NT 
STAG£ 3 - PER11ANENT 
STAGE 3 • PERIWaNT 
STAGE 3 - PERMANENT 
STAGE 3 - PEMllHENT 

_STAGE 3 • _PERIWaNT 

STAGE 3 - PERMANENT 
STAGE 3 • PERMANENT 

STAGE 4 - TEHP (STAGE 3) 
STAGE 4 • TEMP. (STAGE 3) 
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107 

Addendum 

Iowa Department of Transportation 
Office of Contracts 

Proposal ID Proposal Work Type 

77-0352-365 PCCPAVEMENT-
GRADE & REPLACE 

Date of Letting: January 22, 2014 
Date of Addendum: January 16, 2014 

County Project Number 

POLK BRFIM-035-2(361)72--05-77 
IM-035-2(365)67--13-77 
IM-035-2(366)67--13-77 

BRFIM-035-2(370)69--05-77 
BRFIM-035-2(372)69--05-77 

IM-035-2(3 85)69--13-77 

Addendum 

22JAN107.A08 

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential 
subcontractors or suppliers remains with the proposal holder. 

Make the following changes to the PROPOSAL SCHEDULE OF PRICES: 

Change Proposal Line No. 1550 2402-2720000 EXCAVATION, CLASS 20: 
From: 923.000 CY 
To: 1,091.900 CY 

Change Proposal Line No. 1560 2403-0100000 STRUCTURAL CONCRETE 
(MISCELLANEOUS): 

From: 296.200 CY 
To: 353.100 CY 

Change Proposal Line No. 1570 2404-7775005 REINFORCING STEEL, EPOXY COATED: 
From: 35,973.000 LB 
To: 42,861.000 LB 

If the above changes are not made, they will be made as shown here. 

Page 1of1 
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107 

Addendum 

Iowa Department of Transportation 
Office of Contracts 

Proposal ID Proposal Work Type 

77-0352-365 PCC PAVEMENT -
GRADE & REPLACE 

Date of Letting: January 22, 2014 
Date of Addendum: January 16, 2014 

County Project Number 

POLK BRFIM-035-2(361)72--05-77 
IM-035-2(365)67--13-77 
IM-035-2(366)67--13-77 

BRFIM-035-2(370)69--05-77 
BRFIM-035-2(372)69--05-77 

IM-035-2(385)69--13-77 

Addendum 

22JAN107.A09 

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential 
subcontractors or suppliers remains with the proposal holder. 

Make the following changes to the PROPOSAL SCHEDULE OF PRICES: 

Delete Proposal Line No. 1391 2527-9270120 GROOVES CUT FOR PAVEMENT 
MARKINGS; 84.000 EACH 

Delete Proposal Line No. 1392 2599-9999005 ('EACH' ITEM) OPTICAL SPEED BARS, 
THERMOPLASTIC; 84 EACH 

Add Proposal Line No. 1861 2401-6745650 REMOVAL OF EXISTING STRUCTURES; 
LUMP 

Add Proposal Line No. 1862 2523-0000310 HAND HOLES AND JUNCTION BOXES; 1.000 
EACH 

If the above changes are not made, they will be made as shown here. 

Make the following changes to IM-035-2(365)67--13-77: 

Delete plan sheet 'Optical Speed Bar Location' 

Note: 'Optical Speed Bar Location' sheet was added by ADDENDUM.22JAN107.A07. 

Make the following changes to IM-035-2(366)67--13-77: 

The following is Estimate Reference Information for Item Code 2401-6745650 REMOVAL OF 
EXISTING STRUCTURES: 

Refer to Tabulation 190-62 for locations and details. 

Page 1 of2 



The following is Estimate Reference Information for Item Code 2523-0000310 HAND HOLES 
AND JUNCTION BOXES: 

Item is for RM-42 pre-cast handhole to be installed with 75' SOST standard truss at Sta. 
1554+00. Contractor shall install handhole a minimum of 5'-0" from outside edge of 
truss footing and connect to conduit from right truss support. Refer to Iowa DOT Bridges 
and Structures Standard Design sheet SOST-18-11 (revision date 6/13) for conduit 
details. 

Plan Sheet C.2, Tabulation 105-4: 
Add Standard Road Plan RM-42 (revision date 10-18-11) 

Page 2 of2 



PREDETERMINED WAGE RATE IA13 -1.2 

General Decision Number: IA130001 06/07/2013 IAI 

Superseded General Decision Number: IA20120001 

State: Iowa 

Construction Types: Heavy and Highway 

Counties: Adair, Adams, Allamakee, Appanoose, Audubon, Benton, Black Hawk, Boone, 
Bremer, Buchanan, Buena Vista, Butler, Calhoun, Carroll, Cass, Cedar, Cerro Gordo, Cherokee, 
Chickasaw, Clarke, Clay, Clayton, Clinton, Crawford, Dallas, Davis, Decatur, Delaware, Des 
Moines, Dickinson, Dubuque, Emmet, Fayette, Floyd, Franklin, Fremont, Greene, Grundy, 
Guthrie, Hamilton, Hancock, Hardin, Harrison, Henry, Howard, Humboldt, Ida, Iowa, Jackson, 
Jasper, Jefferson, Johnson, Jones, Keokuk, Kossuth, Lee, Linn, Louisa, Lucas, Lyon, Madison, 
Mahaska, Marion, Marshall, Mills, Mitchell, Monona, Monroe, Montgomery, Muscatine, 
O'Brien, Osceola, Page, Palo Alto, Plymouth, Pocahontas, Polk, Pottawattamie, Poweshiek, 
Ringgold, Sac, Shelby, Sioux, Story, Tama, Taylor, Union, Van Buren, Wapello, Warren, 
Washington, Wayne, Webster, Winnebago, Winneshiek, Woodbury, Worth and Wright Counties 
in Iowa. 

STATEWIDE EXCEPT SCOTT COUNTY HEAVY CONSTRUCTION PROJECTS 
(Does not include work on or pertaining to the Mississippi or Missouri Rivers or on Water and 
Sewage Treatment Plants), AND HIGHWAY PROJECTS (does not include building structures 
in rest areas) 

Modification Number 
0 
1 
2 

Publication Date 
01/04/2013 
05/17/2013 
06/07/2013 

SUIA2002-003 02/28/2012 

CARPENTERS AND PILEDRIVERMEN: 
ZONEl 
ZONE2 
ZONE3 
ZONE4 
ZONES** 

CONCRETE FINISHER: 
ZONEl 
ZONE2 
ZONE3 
ZONE4 
ZONES 

IA130001 - 1 

Rates 
23.92 
21.83 
21.83 
20.80 
20.25 

21.80 
21.80 
21.80 
19.60 
18.00 

Fringes 
9.93 
9.93 
9.93 
8.25 
6.85 

7.00 
7.00 
7.00 
5.45 
6.00 



department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 

***** 

Certification Regarding Debarment, Suspension, 
lnellglbility and Voluntary Exclusion-Lower Tier 
Participants: 

1. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals is 
presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating In 
covered transactions by any Federal department or agency. 

2. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant shall attach an explanation to this 
proposal. 

***** 

XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000 (49 CFR 20). 

1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 

a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the· extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 

b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 

2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 

3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 



i. Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 

j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who Is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 

***** 

2. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion - First Tier 
Participants: 

a. The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 

(1) Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency; 

(2) Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property; 

(3) Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph {a)(2) of this certification; and 

{4) Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
{Federal, State or local) terminated for cause or default. 

b. Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant shall attach an explanation to this proposal. 

2. Instructions for Certification • Lower Tier Participants: 

(Applicable to all subcontracts, purchase orders and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200) 

a. By signing and submitting this proposal, the prospective 
lower tier is providing the certification set out below. 

b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

10 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 

c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 

d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200. You may contact the person to 
which this proposal is submitted for assistance in obtaining a 
copy of those regulations. "First Tier Covered Transactions" 
refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the 
prime or general contract). "Lower Tier Covered Transactions" 
refers to any covered transaction under a First Tier Covered 
Transaction (such as subcontracts). "First Tier Participanr 
refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds 
(such as the prime or general contractor). "Lower Tier 
Participant" refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants {such as subcontractors and suppliers). 

e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter Into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 

f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 

g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant Is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website {https:/fwww.epls.gov/), which is 
compiled by the General Services Administration. 

h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
In the ordinary course of business dealings. 

i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 



'Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 

Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 

Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 1, 1916, (39 Stat. 355), as amended 
and supplemented; 

Shall be fined under this title or imprisoned not more than 5 
years or both." 

IX. IMPLEMENTATION OF CLEAN AIRACT AND FEDERAL 
WATER POLLUTION CONTROL ACT 

This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 

By submission of this bid/proposal or the execution of this 
contract, or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, or subcontractor, as 
appropriate, will be deemed to have stipulated as follows: 

1. That any person who is or will be utilized in the 
performance of this contract is not prohibited from receiving an 
award due to a violation of Section 508 of the Clean Water Act 
or Section 306 of the Clean Air Act. 

2. That the contractor agrees to include or cause to be 
included the requirements of paragraph (1) of this Section X in 
every subcontract, and further agrees to take such action as 
the contracting agency may direct as a means of enforcing 
such requirements. 

X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 

This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHW A 
approval or that is estimated to cost $25,000 or more - as 
defined in 2 CFR Parts 180 and 1200. 

1. Instructions for Certification- First Tier Participants: 

a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 

b. The inability of a person to provide the certification set out 
below will not necessarily result In denial of participation in this 

covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 

c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 

d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 

e. The terms "covered transaction," "debarred," 
"suspended," "ineligible/' "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180 and 1200. "First Tier Covered 
Transactions" refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such 
as the prime or general contract). "Lower Tier Covered 
Transactions" refers to any covered transaction under a First 
Tier Covered Transaction (such as subcontracts). "First Tier 
Participant" refers to the participant who has entered into a 
covered transaction with a grantee or subgrantee of Federal 
funds (such as the prime or general contractor). "Lower Tier 
Participant" refers any participant who has entered into a 
covered transaction with a First Tier Participant or other Lower 
Tier Participants (such as subcontractors and suppliers). 

f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 

g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 

h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the Excluded 
Parties List System website (https://www.epls.gov/), which is 
compiled by the General Services Administration. 



VI. SUBLETIING OR ASSIGNING THE CONTRACT 

This provision is applicable to all Federal-aid construction 
contracts on the National Highway System. 

1. The contractor shall perfonn with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency. Specialty items may be 
performed by subcontract and the amount of any such 
specialty items perfonned may be deducted from the total 
original contract price before computing the amount of work 
required to be perfonned by the contractor's own organization 
(23 CFR 635.116). 

a. The tenn "perfonn work with its own organization" refers 
to workers employed or leased by the prime contractor, and 
equipment owned or rented by the prime contractor, with or 
without operators. Such tenn does not include employees or 
equipment of a subcontractor or lower tier subcontractor, 
agents of the prime contractor, or any other assignees. The 
term may include payments for the costs of hiring leased 
employees from an employee leasing firm meeting all relevant 
Federal and State regulatory requirements. Leased 
employees may only be included in this term if the prime 
contractor meets all of the following conditions: 

(1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

(3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project: and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetennined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

b. "Specialty Items" shall be construed to be limited to work 
that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 

2. The contract amount upon which the requirements set forth 
in paragraph (1) of Section VI is computed includes the cost of 
material and manufactured products which are to be 
purchased or produced by the contractor under the contract 
provisions. 

3. The contractor shall furnish (a) a competent superintendent 
or supervisor who is employed by the firm, has full authority to 
direct performance of the work in accordance with the contract 
requirements, and is in charge of all construction operations 
(regardless of who performs the work) and (b) such other of its 
own organizational resources (supervision, management, and 
engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 

4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract. Written consent will be given only after the 
contracting agency has assured that each subcontract is 

evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. 

5. The 30% self-performance requirement of paragraph (1) is 
not applicable to design-build contracts; however, contracting 
agencies may establish their own self-performance 
requirements. 

VII. SAFETY: ACCIDENT PREVENTION 

T h i s p r o v i s i o n i s applicable to all Federal-aid 
construction contracts and to all related subcontracts. 

1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR 635). The 
contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 

2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR 1926) promulgated by the Secretary 
of Labor, in accordance with Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 3704). 

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 
U.S.C.3704). 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 

T h i s p r o v i s i o n i s applicable to all Federal-aid 
construction contracts and to all related subcontracts. · 

In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law. To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Fann FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 

18 U.S.C. 1020 reads as follows: 



d. Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been c~rtified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the 
particular programs. The ratio of apprentices and trainees to 
journeymen shall not be greater than permitted by the terms of 
the particular program. 

5. Compliance with Copeland Act requirements. The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract. 

6. Subcontracts. The contractor or subcontractor shall insert 
Form FHWA-1273 in any subcontracts and also require the 
subcontractors to include Form FHWA-1273 in any lower tier 
subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor 
with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment. A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements. All rulings and interpretations of the Davis
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising 
out of the labor standards provisions of this contract shall not 
be subject to the general disputes clause of this contract. Such 
disputes shall be resolved in accordance with the procedures 
of the Department of Labor set forth in 29 CFR parts 5, 6, and 
7. Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that 
neither it (nor he or she) nor any person or firm who has an 
interest in the contractor's firm is a person or firm ineligible to 
be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person 
or firm ineligible for award of a Government contract by virtue 
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12{a)(1 ). 

c. The penalty for making false statements is prescribed in the 
U.S. Criminal Code, 18 U.S.C. 1001. 

V. CONTRACT WORK HOURS AND SAFETY 
STANDARDS ACT 

The following clauses apply to any Federal-aid construction 
contract in an amount in excess of $100,000 and subject to the 
overtime provisions of the Contract Work Hours and Safety 
Standards Act. These clauses shall be inserted in addition to 
the clauses required by 29 CFR 5.5{a) or 29 CFR 4.6. As 
used in this paragraph, the terms laborers and mechanics 
include watchmen and guards. 

1. Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph (1.) of this section, the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages. In addition, such contractor and subcontractor 
shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and 
guards, employed in violation of the clause set forth in 
paragraph (1.) of this section, in the sum of $10 for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. 
The FHWA or the contacting agency shall upon its own action 
or upon written request of an authorized representative of the 
Department of Labor withhold or cause to be withheld, from 
any moneys payable on account of work performed by the 
contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any 
other federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same 
prime contractor, such sums as may be determined to be 
necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this 
section. 

4. Subcontracts. The contractor or subcontractor shall insert 
in any subcontracts the clauses set forth in paragraph (1.) 
through (4.) of this section and also a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs (1.) through (4.) of this 
section. 



(3) The weekly submission of a properly executed 
certification set forth on the reverse side of Optional Form 
WH-347 shall satisfy the requirement for submission of the 
"Statement of Compliance" required by paragraph 3.b.(2) of 
this section. 

. (4) The falsification of any of the above certifications may 
subject the contractor or subcontractor to civil or criminal 
prosecution under section 1001 of title 18 and section 231 of 
title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records 
required under paragraph 3.a. of this section available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and shall permit such 
representatives to interview employees during working hours 
on the job. If the contractor or subcontractor falls to submit the 
required records or to make them available, the FHWA may, 
after written notice to the contractor, the contracting agency or 
the State DOT, take such action as may be necessary to 
cause the suspension of any further payment, advance, or 
guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may 
be grounds for debarment action pursuant to 29 CFR 5.12. 

4. Apprentices and trainees 

a. Apprentices (programs of the USDOL). 

Apprentices will be permitted to work at less than the 
predetermined rate for the work they performed when they are 
employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of 
Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship 
Training, Employer and Labor Services or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice. 

The allowable ratio of apprentices to journeymen on the job 
site In any craft classification shall not be greater than the ratio 
permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the 
ratio permitted under the registered program shall be paid not 
less than the applicable wage rate on the wage determination 
for the work actually performed. Where a contractor is 
performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly 
rate) specified in the contractor's or subcontractor's registered 
program shall be observed. 

Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly 

rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits In accordance with 
the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits 
listed on the wag~ determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringes shall be paid in accordance with that determination. 

In the event the Office of Apprenticeship Training, Employer 
and Labor Services, or a State Apprenticeship Agency 
recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

b. Trainees (programs of the USDOL). 

Except as provided in 29 CFR 5.16, trainees will not be 
permitted to work at less than the predetermined rate for the 
work performed unless they are employed pursuant to and 
individually registered in a program which has received prior 
approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training 
Administration. 

The ratio of trainees to journeymen on the job site shall not be 
greater than permitted under the plan approved by the 
Employment and Training Administration. 

Every trainee must be paid at not less than the rate specified 
in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall 
be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention 
fringe benefits, trainees shall be paid the full amount of fringe 
benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that 
there is an apprenticeship program associated with the 
corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits 
for apprentices. Any employee listed on the payroll at a trainee 
rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any trainee performing work on the job site in 
excess of the ratio permitted under the registered program 
shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed. 

In the event the Employment and Training Administration 
withdraws approval of a training program, the contractor will no 
longer be permitted to utilize trainees at less than the 
applicable predetermined rate for the work performed until an 
acceptable program is approved. 

c. Equal employment opportunity. The utilization of 
apprentices, trainees and journeymen under this part shall be 
in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 
CFR part30. 



will notify the contracting officer within the 30-day period that 
additional time is necessary. 

(4) The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraphs 1.b.(2) or 
1.b.(3) of this section, shall be paid to all workers performing 
work in the classification under this contract from the first 
day on which work is performed in the classification. 

c. Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes a fringe 
benefit which is not expressed as an hourly rate, the contractor 
shall either pay the benefit as stated in the wage determination 
or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

d. If the contractor does not make payments to a trustee or 
other third person, the contractor may consider as part of the 
wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of 
Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the contractor 
to set aside in a separate account assets for the meeting of 
obligations under the plan or program. 

2. Withholding 

The contracting agency shall upon its own action or upon 
written request of an authorized representative of the 
Department of Labor, withhold or cause to be withheld from 
the contractor under this contract, or any other Federal 
contract with the same prime contractor, or any other federally
assisted contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime contractor, so 
much of the accrued payments or advances as may be 
considered necessary to pay laborers and mechanics, 
including apprentices, trainees, and helpers, employed by the 
contractor or any subcontractor the full amount of wages 
required by the contract. In the event of failure to pay any 
laborer or mechanic, including any apprentice, trainee, or 
helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the contracting agency 
may, after written notice to the contractor, take such action as 
may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations 
have ceased. 

3. Payrolls and basic records 

a. Payrolls and basic records relating thereto shall be 
maintained by the contractor during the course of the work and 
preserved for a period of three years thereafter for all laborers 
and mechanics working at the site of the work. Such records 
shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates 
of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1 (b )(2)(8) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the 
Secretary of Labor has found under 29 CFR 5.5(a)(1 )(iv) that 
the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show 
that the commitment to provide such benefits Is enforceable, 
that the plan or program is financially responsible, and that the 
plan or program has been communicated In writing to the 
laborers or mechanics affected, and records which show the 
costs anticipated or the actual cost incurred in providing such 
benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in the 
applicable programs. 

b. ( 1) The contractor shall submit weekly for each week in 
which any contract work is performed a copy of all payrolls to 
the contracting agency. The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR 5.5(a)(3)(i), except that full social 
security numbers and home addresses shall not be included 
on weekly transmittals. Instead the payrolls shall only need to 
include an individually identifying number for each employee ( 
e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be 
submitted In any form desired. Optional Form WH-347 is 
available for this purpose from the Wage and Hour Division 
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm 
or its successor site. The prime contractor is responsible for 
the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, 
and shall provide them upon request to the contracting agency 
for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an 
investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime 
contractor to require a subcpntractor to provide addresses and 
social security numbers to the prime contractor for its own 
records, without weekly submission to the contracting agency .. 

(2) Each payroll submitted shall be accompanied by a 
"Statement of Compliance," signed by the contractor or 
subcontractor or his or her agent who pays or supervises the 
payment of the persons employed under the contract and shall 
certify the following: 

(i) That the payroll for the payroll period contains the 
information required to be provided under §5.5 (a)(3)(ii) of 
Regulations, 29 CFR part 5, the appropriate information is 
being maintained under §5.5 (a)(3)(i) of Regulations, 29 
CFR part 5, and that such information is correct and 
complete; 

(ii) That each laborer or mechanic (including each 
helper, apprentice, and trainee) employed on the contract 
during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or 
indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR 
part 3; 

(iii) That each laborer or mechanic has been paid not 
less than the applicable wage rates and fringe benefits or 
cash equivalents for the classification of work performed, 
as specified in the applicable wage determination 
incorporated into the contract. 



will be required to collect and report training data. The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 

Ill. NONSEGREGATED FACILITIES 

This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of 
$10,000 or more. 

The contractor must ensure that facilities provided for 
employees are provided in such a manner that segregation on 
the basis of race, color, religion, sex, or national origin cannot 
result. The contractor may neither require such segregated 
use by written or oral policies nor tolerate such use by 
employee custom. The contractor's obligation extends further 
to ensure that its employees are not assigned to perfonn their 
services at any location, under the contractor's control, where 
the facilities are segregated. The term "facilities" includes 
waiting rooms, work areas, restaurants and other eating areas, 
time clocks, restrooms, washrooms, locker rooms, and other 
storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing 
provided for employees. The contractor shall provide separate 
or single-user restrooms and necessary dressing or sleeping 
areas to assure privacy between sexes. 

IV. DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size). The 
requirements apply to all projects located within the right-of
way of a roadway that is functionally classified as Federal-aid 
highway. This excludes roadways functionally classified as 
local roads or rural minor collectors, which are exempt. 
Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 "Contract provisions and 
related matters" with minor revisions to conform to the FHWA-
1273 fonnat and FHWA program requirements. 

1. Minimum wages 

a. All laborers and mechanics employed or working upon 
the site of the work, will be paid unconditionally and not less 
often than once a week, and without subsequent deduction or 
rebate on any account (except such payroll deductions as are 
permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR part 3)), the full amount of 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. 

Contributions made or costs reasonably anticipated for bona 
fide fringe benefits under section 1 (b }(2) of the Davis-Bacon 
Act on behalf of laborers or mechanics are considered wages 
paid to such laborers or mechanics, subject to the provisions 

of paragraph 1.d. of this section; also, regular contributions 
made or costs incurred for more than a weekly period (but not 
less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate 
wage rate and fringe benefits on the wage determination for 
the classification of work actually performed, without regard to 
skill, except as provided in 29 CFR 5.5(a)(4}. Laborers or 
mechanics performing work in more than one classification 
may be compensated at the rate specified for each 
classification for the time actually worked therein: Provided, 
That the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. 
The wage determination (including any additional classification 
and wage rates conformed under paragraph 1.b. of this 
section) and the Davis-Bacon poster (WH-1321) shall be 
posted at all times by the contractor and its subcontractors at 
the site of the work in a prominent and accessible place where 
it can be easily seen by the workers. 

b.(1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in 
the wage determination and which is to be employed under the 
contract shall be classified in conformance with the wage 
determination. The contracting officer shall approve an 
additional classification and wage rate and fringe benefits 
therefore only when the following criteria have been met: 

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and 

(ii) The classification is utilized in the area by the 
construction industry; and 

(iii) The proposed wage rate, including any bona fide 
fringe benefits, bears a reasonable relationship to the 
wage rates contained In the wage determination. 

(2) If the contractor and the laborers and mechanics to be 
employed in the classification (if known}, or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of 
the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, 
Washington, DC 20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and 
so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics 
to be employed in the classification or their representatives, 
and the contracting officer do not agree on the proposed 
classification and wage rate (including the amount 
designated for fringe benefits, where appropriate}. the 
contracting officer shall refer the questions, including the 
views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an 
authorized representative, will issue a determination within 
30 days of receipt and so advise the contracting officer or 



applicants for employment or current employees. Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification Involved. 

b. Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the 
geographical area of contract performance. In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated In the 
special provision. The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 

c. The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 

d. The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 

7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women. Actions by 
the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set 
forth below: 

a. The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 

b. The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, national origin, age or 
disability. 

c. The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 

d. In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through Independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, national 
origin, age or disability; making full efforts to obtain qualified 
and/or qualifiable minorities and women. The failure of a union 
to provide sufficient referrals (even though it is obligated to 
provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the 
requirements of this paragraph. In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 

8. Reasonable Accommodation for Applicants I 
Employees with Disabilities: The contractor must be familiar 

with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established there 
under. Employers must provide reasonable accommodation in 
all employment activities unless to do so would cause an 
undue hardship. 

9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, 
national origin, age or disability in the selection and retention 
of subcontractors, including procurement of materials and 
leases of equipment. The contractor shall take all necessary 
and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 

a. The contractor shall notify all potential subcontractors and 
suppliers and lessors of their EEO obligations under this 
contract. 

b. The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 

10. Assurance Required by 49 CFR 26.13(b): 

a. The requirements of 49 CFR Part 26 and the State 
DOT's U.S. DOT-approved DBE program are incorporated by 
reference. 

b. The contractor or subcontractor shall not discriminate on 
the basis of race, color, national origin, or sex in the 
performance of this contract. The contractor shall carry out 
applicable requirements of 49 CFR Part 26 in the award and 
administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach . 
of this contract, which may result in the termination of this 
contract or such other remedy as the contracting agency 
deems appropriate. 

11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements. Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 

a. The records kept by the contractor shall document the 
following: 

(1) The number and work hours of minority and non
minority group members and women employed in each work 
classification on the project; 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to Increase employment 
opportunities for minorities and women; and 

(3) The progress and efforts being made in locating, hiring, 
training, qualifying, and upgrading minorities and women; 

b. The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project, indicating the number of minority, women, and 
non-minority group employees currently engaged in each work 
classification required by the contract work. This information is 
to be reported on Form FHWA-1391. The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July. If on-the-job 
training is being required by special provision, the contractor 



this contract. The provisions of the Americans with Disabilities 
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 
35 and 29 CFR 1630 are incorporated by reference in this 
contract. In the execution of this contract, the contractor 
agrees to comply with the following minimum specific 
requirement activities of EEO: 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 

b. The contractor will accept as its operating policy the 
following statement: 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, color, 
national origin, age or disability. Such action shall include: 
employment, upgrading, demotion, or transfer, recruitment or 
recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the
job training." 

2. EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 

3. Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action, or who 
are substantially involved in such action, will be made fully 
cognizant of, and will implement, the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment. To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 

a. Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained. The meetings will be conducted by 
the EEO Officer. 

b. All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 

c. All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

d. Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 

e. The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 

4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: nAn Equal Opportunity Employer: All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 

a. The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women. To 
meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 

b. In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor Is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions. Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 

c. The contractor will encourage its present employees to 
refer minorities and women as applicants for employment. 
Information and procedures with regard to referring such 
applicants will be discussed with employees. 

5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, national 
origin, age or disability. The following procedures shall be 
followed: 

a. The contractor will conduct periodic inspections of project 
sites to insure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 

b. The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 

c. The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination. Where evidence is found, the contractor will 
promptly take corrective action. If the review Indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 

d. The contractor will promptly investigate all complaintS of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
within a reasonable time. If the investigation.indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons. Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 

6. Training and Promotion: 

a. The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
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REQUIRED CONTRACT PROVISIONS 
FEDERAL-AID CONSTRUCTION CONTRACTS 

I. General 
II. Nondiscrimination 
Ill. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI. Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII. False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X. Compliance with Governmentwide Suspension and 

Debarment Requirements 
XI. Certification Regarding Use of Contract Funds for 

Lobbying 

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 

I. GENERAi. 

1. Fonn FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding 
emergency contracts solely intended for debris removal). The 
contractor (or subcontractor) must insert this fonn in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services). 

The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services. The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 

Fann FHWA-1273 must be included in all Federal-aid design
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services). The deslgn.:.bullder shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor 
or service provider. 

Contracting agencies may reference Form FHWA-1273 in bid 
proposal or request for proposal documents, however, the 
Form FHWA-1273 must be physically incorporated (not 
referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 

2. Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work perfonned on the 
contract by piecework, station work, or by subcontract 

3. A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, tennination of the contract, suspension I debarment 
or any other action determined to be appropriate by the 
contracting agency and FHW A. 

4. Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless It Is labor performed by convicts who are on 
parole, supervised release, or probation. The tenn Federal-aid 
highway does not include roadways functionally classified as 
local roads or rural minor collectors. 

II. NONDISCRIMINATION 

The provisions of this section related to 23 CFR Part 230 are 
applicable to all Federal-aid construction contracts and to all 
related construction subcontracts of $10,000 or more. The 
provisions of 23 CFR Part 230 are not applicable to material 
supply, engineering, or architectural service contracts. 

In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 60, 
29 CFR 1625-1627, Title 23 USC Section 140, the 
Rehabilitation Act of 1973, as amended (29 USC 794 ), Title VI 
of the Civil Rights Act of 1964, as amended, and related 
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR 
Parts 200, 230, and 633. 

The contractor and all subcontractors must comply with: the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 

Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR 60, and 29 
CFR 1625-1627. The contracting agency and the FHWA have 
the authority and the responsibility to ensure compliance with 
Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR 
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The following provision is adopted from 23 CFR 230, Appendix 
A, with appropriate revisions to confonn to the U.S. 
Department of Labor (US DOL) and FHWA requirements. 

1. Equal Employment Opportunity: Equal employment 
opportunity (EEO) requirements not to discriminate and to take 
affinnative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (28 CFR 35, 
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) 
and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and Imposed pursuant to 23 
U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under 



PREDETERMINED WAGE RATE 

ELECTRICIANS: (STREET AND HIGHWAY LIGHTING 
AND TRAFFIC SIGNALS) 

ZONE I, ZONE 2, AND ZONE 3 
ZONE4 
ZONES 

IRONWORKERS: (SETTING OF STRUCTURAL STEEL) 
ZONES I AND2 
ZONE3 
ZONE4 
ZONES** 

LABORERS: 
ZONE I AND ZONE 2 

GROUP AA 
GROUP A 
GROUPB 
GROUPC 

ZONE3 
GROUP AA 
GROUP A 
GROUPB 
GROUPC 

ZONE4 
GROUP A 
GROUPB 
GROUPC 

ZONES 
GROUP A 
GROUPB 
GROUPC 

POWER EQUIPMENT OPERA TORS: 
ZONE I 

GROUP A 
GROUPB 
GROUPC 
GROUPD 

ZONE2 
GROUP A 
GROUPB 
GROUPC 
GROUPD 

ZONE3 
GROUP A 
GROUPB 
GROUPC 
GROUPD 

IA130001 - 2 

20.SS 
19.2S 
17.00 

2S.OS 
24.7S 
20.6S 
20.25 

Rates 

21.01 
20.21 
18.33 
15.10 

21.01 
20.21 
18.33 
15.10 

17.40 
16.08 
13.20 

17.95 
lS.20 
14.60 

26.85 
2S.25 
22.75 
22.7S 

26.10 
24.SO 
21.9S 
21.9S 

26.70 
24.90 
23.90 
23.90 

IA13 -1.2 

S.70 
S.70 
S.70 

7.4S 
7.7S 
6.60 
6.10 

Fringes 

7.65 
7.65 
7.65 
7.65 

7.65 
7.65 
7.65 
7.65 

7.65 
7.65 
7.65 

6.00 
6.00 
6.00 

12.90 
12.90 
12.90 
12.90 

12.90 
12.90 
12.90 
12.90 

IS.10 
IS.10 
lS.10 
IS.10 



ZONE4 
GROUP A 
GROUPB 
GROUPC 
GROUPD 

ZONES 
GROUP A 
GROUPB 
GROUPC 
GROUPD 

PREDETERMINED WAGE RATE 

2S.SO 
24.36 
22.28 
22.28 

22.07 
21.03 
19.70 
18.70 

IA13 -1.2 

8.S5 
8.S5 
8.5S 
8.5S 

6.80 
6.80 
6.80 
6.80 

TRUCK DRIVER (AND PAVEMENT MARKING DRIVER/SWITCHPERSON) 
ZONE 1 19.6S 9.60 
ZONE 2 19.6S 9.60 
ZONE 3 19.65 9.60 
ZONE 4 19.70 S.35 
ZONES 17.75 5.35 

ZONEl 

ZONE2 

ZONE3 

ZONE4 

ZONES 

ZONE DEFINITIONS 

The Counties of Polk, Warren and Dallas for all Crafts, and Linn County 
Carpenters only. 

The Counties of Dubuque for all Crafts and Linn County for all Crafts except 
Carpenters. 

The Cities of Burlington, Clinton, Fort Madison, Keokuk, and Muscatine (and 
abutting municipalities of any such cities). 

Story, Black Hawk, Cedar, Jasper, Jones, Jackson, Louisa, Madison, and Marion 
Counties; Clinton County (except the City of Clinton), Johnson County, 
Muscatine County (except the City of Muscatine), the City of Council Bluffs, Lee 
County and Des Moines County. 

All areas of the state not listed above. 

LABORER CLASSIFICATIONS -ALL ZONES 

GROUP AA- Skilled pipelayer (sewer, water and conduits) and tunnel laborers (zones 1, 2 and 
3). 

GROUP A - Carpenter tender on bridges and box culverts; curb machine (without a seat); deck 
hand; diamond & core drills; drill operator on air tracs, wagon drills and similar drills; form 
setter/stringman on paving work; gunnite nozzleman; joint sealer kettleman; laser operator; 
pipelayer (sewer, water, and conduits) Zone 4 & S; powderman tender; powderman/blaster; saw 
operator; tunnel laborer (zones 4 and 5). 
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PREDETERMINED WAGE RATE IA13 -1.2 

GROUP B - Air, gas, electric tool operator; barco hammer; carpenter tender; caulker; chain 
sawman; compressor (under 400 cfm); concrete finisher tender; concrete processing materials 
and monitors; cutting torch on demolition; drill tender; dumpmen; electric drills; fence erectors; 
form line expansion joint assembler; form tamper; general laborer; grade checker; handling and 
placing metal mesh, dowel bars, reinforcing bars and chairs; hot asphalt laborer; installing 
temporary traffic control devices; jackhalnmerman; mechanical grouter; painter (all except 
stripers ); paving breaker; planting trees, shrubs and flowers; power broom (not self-propelled); 
power buggyman; rakers; rodman (tying reinforcing steel); sandblaster; seeding and mulching; 
sewer utility topman/bottom man; spaders; stressor or stretcherman on pre or post tensioned 
concrete; stringman on re/surfacing/no grade control; swinging stage, tagline, or block and 
tackle; tampers; timberman; tool room men and checkers; tree climber; tree groundman; 
underpinning and shoring caissons over twelve feet deep; vibrators; walk behind trencher; walk 
behind paint stripers; walk behind vibrating compactor; water pumps (under three inch); work 
from bosun chair. 

GROUP C - Scale weigh person; traffic control/flagger, surveillance or monitor; water carrier. 

POWER EQUIPMENT OPERATOR CLASSIFICATIONS -ALL ZONES 

GROUP A - All terrain (off road) forklift, Asphalt breakdown roller (vibratory); Asphalt 
laydown machine; asphalt plant; Asphalt screed; bulldozer (finish); central mix plant; concrete 
pump; crane; crawler tractor pulling scraper; directional drill (60,000 (lbs) pullback and above); 
dragline and power shovel; dredge engineer; excavator (over Yi cu. yd.); front end loader (4 cy 
and over); horizontal boring machine; master mechanic; milling machine (over 350 hp); motor 
grader (finish); push cat; rubber tired backhoe (over Y2 cu. yd.); scraper (12 cu. yd. and over or 
finish); Self-propelled rotary mixer/road reclaimer; sidebroom tractor; slipform portland concrete 
paver; tow or push boat; trenching machine (Cleveland 80 or similar). 

GROUP B - Articulated off road hauler, asphalt heater/planer; asphalt material transfer vehicle; 
Asphalt roller; belt loader or similar loader; bulldozer (rough); churn or rotary drill; concrete 
curb machine; crawler tractor pulling ripper, disk or roller; deck hand/oiler; directional drill (less 
than 60,000 (lbs) pullback); distributor; excavator (1/2 cu. yd. and under); form riding concrete 
paver; front end loader (2 to less than 4 cu. yd.); group equipment greaser; mechanic; milling 
machine (350 hp. and less); paving breaker; portland concrete dry batch plant; rubber tired 
backhoe (1/2 cu. yd. and under); scraper (under 12 cu. yd.); screening, washing and crushing 
plant (mobile, portable or stationary); shoulder machine; skid loader (l cu. yd. and over); 
subgrader or trimmer; trenching machine; water wagon on compaction. 

GROUP C - Boom & winch truck; concrete spreader/belt placer; deep wells for dewatering; farm 
type tractor (over 75 hp.) pulling disc or roller; forklift; front end loader (under 2 cu. yd.); motor 
grader (rough); pile hammer power unit; pump (greater than three inch diameter); pumps on well 
points; safety boat; self-propelled roller (other than asphalt); self-propelled sand blaster or shot 
blaster, water blaster or striping grinder/remover; skid loader (under 1 cu. yd.); truck mounted 
post driver. 
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GROUP D - Boiler; compressor; cure and texture machine; dow box; farm type or utility tractor 
(under 75 hp.) pulling disk, roller or other attachments; group greaser tender; light plants; 
mechanic tender; mechanical broom; mechanical heaters; oiler; pumps (under three inch 
diameter); tree chipping machine; truck crane driver/oiler. 

**CARPENTERS AND PILEDRIVERMEN, or IRONWORKERS (ZONE 5) 

Setting of structural steel; any welding incidental to bridge or culvert construction; setting 
concrete beams. 

WELDERS: Receive rate prescribed for craft performing operation to which welding is 
incidental. 

Unlisted classifications needed for work not included within the scope of the classifications 
listed may be added after award only as provided in the labor standards contract clauses (29 CFR 
5.5 (a) (1) (ii)). 

In the listing above, the "SU" designation means that rates listed under that identifier do not 
reflect collectively bargained wage and fringe benefit rates. Other designations indicate unions 
whose rates have been determined to be prevailing. 

The body of each wage determination lists the classification and wage rates that have been found 
to be prevailing for the cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical order of "identifiers" that indicate 
whether the particular rate is union or non-union. 

Union Identifiers 

An identifier enclosed in dotted lines beginning with characters other than "SU" denotes that the 
union classification and rate have found to be prevailing for that classification. Example: 
PLUMO 198-005 07/0112011. The first four letters, PLUM, indicate the international union and 
the four-digit number, 0198, that follows indicates the local union number or district council 
number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an 
internal number used in processing the wage determination. The date, 07/01/2011, following 
these characters is the effective date of the most current negotiated rate/collective bargaining 
agreement which would be July 1, 2011 in the above example. 

Union prevailing wage rates will be updated to reflect any changes in the collective bargaining 
agreements governing the rates. 

0000/9999: weighted union wage rates will be published annually each January. 

Non-Union Identifiers 

Classifications listed under an "SU" identifier were derived from survey data by computing 
average rates and are not union rates; however, the data used in computing these rates may 
include both union and non-union data. Example: SULA2004-007 05-13-2010. SU indicates the 
rates are bot union majority rates, LA indicates the State of Louisiana; 2004 is the year of the 
survey; and 007 is an internal number used in producing the wage determination. A 1993 or later, 
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PREDETERMINED WAGE RATE IA13 -1.2 
05/13/2010, indicates the classifications and rates under that identifier were issued as a General 
Wage Determination on that date. 

Survey wage rates will remain in effect and will not change until a new survey is conducted. 

WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can be: 

* an existing published wage determination 
* a survey underlying a wage determination 
* a Wage and Hour Division letter setting forth a position on a wage determination 

matter 
* a conformance (additional classification and rate) ruling 

On survey related matters, initial contact, including requests for summaries of surveys, should be 
with the Wage and Hour Regional Office for the area in which the survey was conducted because 
those Regional Offices have responsibility for the Davis-Bacon survey program. If the response 
from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be 
followed.· 

With regard to any other matter not yet ripe for the formal process described here, initial contact 
should be with the Branch of Construction Wage Determinations. Write to: 

Branch of Construction Wage Determinations 
Wage and Hour Division 
U. S. Department of Labor 
200 Constitution Avenue, N. W. 
Washington, D. C. 20210 

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the 
action) can request review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

Wage and Hour Administrator 
U.S. Department of Labor 
200 Constitution Avenue, N. W. 
Washington, D. C. 20210 

The request should be accompanied by a full statement of the interested party's position and by 
any information (wage payment data, project description, area practice material, etc.) that the 
requestor considers relevant to the issue. 
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3.) If the decision of the Administrator is not favorable, an interested party may appeal directly 
to the Administrative Review Board (formerly the Wage Appeals Board). Write to: 

Administrative Review Board 
U.S. Department of Labor 
200 Constitution Avenue, N. W. 
Washington, D. C. 20210 

4.) All decisions by the Administrative Review Board are final. 

END OF GENERAL DECISION 

IA130001 - 7 


