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City of San Diego, solely in its capacity as the designated Successor Agency to 
the Redevelopment Agency of the City of San Diego, a former public body, 

corporate and politic, herein referred to as 

Successor Agency 
CONTRACTOR'S NAME: Portillo Concrete, Inc. 
ADDRESS: 3527 Citrus St. , Lemon Grove, CA 91945 
TELEPHONE NO.: 619-466-4639 FAX NO.: 619-466-4685 

~~~~~~~~~~----

CITY CONTACT: Rosa Riego - Contract Specialist. Email: RRiego@sandiego.gov 
Phone No. (619\ 533-3426. Fax No. (619) 533-3633 
G Sorenson I RWBustamante /Lad 

BIDDING DOCUMENTS 

·f!j·~· Bidding 

FOR . I ORIGINAL 
CITY HEIGHTS PEDESTRIAN IMPROVEMENTS PROJECT (P1-P8 
& EAST EUCLID AVE) 

;.'~ 

BID NO.: ___________ ..,,.K-""""1..__7-~6"""69 ..... 3=-·=-D=BB=-·-=3 _________ _ 

SAP NO. (WBS/I O/CC): _______ S=-·""""15"'""'0'--'4_,_4 ____________ _ 

CLIENT DEPARTM ENT: ______ ___.2,,,_,1_._1_,__,7 /'-=2,_,_1....:...16=------------, 

COUNCIL DISTRICT:, _______ --=9---------------
PROJECT TYPE: _________ _._l.....,,H_,_/_..ll._./_,l_,_,K ____________ _ 

THIS CONTRACT WILL BE SUBJECT TO THE FOLLOWING: 

~ THE CITY'S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM. 
~ PREVAILING WAGE RATES: STATE~ FEDERAL 0 
~ APPRENTICESHIP. 

BID DUE DATE: 

2:00 PM 

AUGUST 11, 2016 

CITY OF SAN DIEGO 

PUBLIC WORKS CONTRACTS 

1010 SECOND AVENUE, 14th FLOOR, MS 614C 

SAN DIEGO, CA 92101 



ENGINEER OF WOBK 

The engineering Specifications and Special Provisions contained herein have been prepared 
by or under the direction ot the following Registered Engineer. 

-+seal: 

a/b//211JSeal: 
Date 
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The Successor Agency is defined in SECTION 1 - TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF 

MEASURE, AND SYMBOLS of this solicitation. All references herein to City shall be deemed to 
refer to the Successor Agency where necessary to identify the agency in privity of contract for 
the performance of this project. 
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1. SUMMARY OF WORK: This is the Successor Agency's (City) solicitation process to 
acquire Construction services for CITY HEIGHTS PEDESTRIAN IMPROVEMENTS 
PROJECT. For additional information refer to Attachment A 

2. FULL AND OPEN COMPETITION: This contract is open to full competition and may be 
bid on by Contractors who are on the City's current Prequalified Contractors' List. For 
information regarding the Contractors Prequalified list visit the City's website: 
http://www.sandiego.gov. 

3. ESTIMATED CONSTRUCTION COST: The Successor Agency's estimated construction 
cost for this project is $2,340,000.00. 

4. BID DUE DATE AND TIME ARE: AUGUST 11, 2016 AT 2:00 PM. 

5. PREVAILING WAGE RATES APPLY TO THIS CONTRACT: Refer to Attachment D. 

6. LICENSE REQUIREMENT: The Successor Agency has determined that the following 
licensing classification(s) are required for this contract: A. 

7. SUBCONTRACTING PARTICIPATION PERCENTAGES: The City has incorporated 
mandatory SLBE-ELBE subcontractor participation percentages to enhance competition 
and maximize subcontracting opportunities. For the purpose of achieving the 
mandatory subcontractor participation percentages, a recommended breakdown of the 
SLBE and ELBE subcontractor participation percentages based upon certified SLBE and 
ELBE firms has also been provided to achieve the mandatory subcontractor participation 
percentages: 

1. SLBE participation 

2. ELBE participation 

3. Total mandatory participation 

7.2% 

10.6% 

17.8% 

7.1. The Bid may be declared non-responsive if the Bidder fails the following mandatory 
conditions: 

7.1.1. Attending the Pre-Bid Meeting as required in the Notice Inviting Bids of 
these documents. 

7.1.2. Bidder's inclusion of SLBE-ELBE certified subcontractors at the overall 
mandatory participation percentage identified in this document; OR 

7.1.3. Bidder's submission of Good Faith Effort documentation, saved in searchable 
Portable Document Format (PDF) and stored on Compact Disc (CD) or Digital 
Video Disc (DVD), demonstrating the Bidder made a good faith effort to 
outreach to and include SLBE-ELBE Subcontractors required in this document 
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within 3 Working Days of the Bid opening if the overall mandatory 
participation percentage is not met. 

8. PRE-BID MEETING: 

8.1. Prospective Bidders are required to attend the Pre-Bid Meeting. The purpose of 
the meeting is to discuss the scope of the Project, submittal requirements, the 
pre-qualification process and any Equal Opportunity Contracting Program 
requirements and reporting procedures. To request a sign language or oral 
interpreter for this visit, call the Public Works Contracts Division at (619) 533-
3450 at least 5 Working Days prior to the meeting to ensure availability. Failure 
to attend the Mandatory Pre-Bid Meeting may result in the Bid being deemed 
non-responsive. The Pre-Bid meeting is scheduled as follows: 

Date: 
Time: 

JULY 20, 2016 
AT 10:00 A.M 

Location: 1010 Second Avenue, Suite 1400-Large Conference Room, San 
Diego, CA 92101 

Attendance at the Pre-Bid Meeting will be evidenced by the Bidder's 
representative's signature on the attendance roster. It is the responsibility of the 
Bidder's representative to complete and sign the attendance roster. 

Bidders may not be admitted after the specified start time of the 
mandatory Pre-Bid Meeting. 

9. AWARD PROCESS: 

9.1. The Award of this contract is contingent upon the Contractor's compliance with 
all conditions of Award as stated within these documents and within the Notice 
of Intent to Award. 

9.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening. The City will then 
award the Contract within approximately 14 days of receipt of properly signed 
Contract, bonds, and insurance documents. 

9.3. This contract will be deemed executed and effective only upon the signing of the 
Contract by the Mayor or his designee and approval as to form the City 
Attorney's Office. 

9.4. The low Bid will be determined by the Base Bid plus all Alternates. 

9.5. Once the low bid has been determined, the City may, at its sole discretion, award 
the contract for the Base bid alone or for the Base bid plus one or more 
alternates. 
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10. SUBMISSION OF QUESTIONS: 

10.1. The Director (or designee), of the Public Works Department is the officer 
responsible for opening, examining, and evaluating the competitive Bids 
submitted to the City for the acquisition, construction and completion of any 
public improvement except when otherwise set forth in these documents. All 
questions related to this solicitation shall be submitted to: 

Public Works Contracts 
101 O Second Avenue, 14th Floor 
San Diego, California, 92101 
Attention: Rosa Riego, Contract Specialist 

OR: 

RRiego@sandiego.gov 

10.2. Questions received less than 14 days prior to the date for opening of Bids may 
not be considered. 

10.3. Questions or clarifications deemed by the City to be material shall be answered 
via issuance of an addendum and posted to the City's online bidding service. 

10.4. Only questions answered by formal written addenda shall be binding. Oral and 
other interpretations or clarifications shall be without legal effect. It is the 
Bidder's responsibility to be informed of any addenda that have been issued and 
to include all such information in its Bid. 

11. ALTERNATES: 

11.1. The alternates have been established to allow the Successor Agency to compare 
the cost of specific portions of the Work with the Project's budget and enable the 
Successor Agency to make a decision whether to incorporate these portions 
prior to award. The award will be established as described in the Bid. The 
Successor Agency reserves the right to award the Contract for the Base Bid only 
or for the Base Bid plus one or more Alternates. 
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INSTRUCTIONS TO BIDDERS 

1. PREQUALIFICATION OF CONTRACTORS: 

1.1. Contractors submitting a Bid must be pre-qualified for the total amount proposed, 
including all alternate items, prior to the date of submittal. Bids from contractors 
who have not been pre-qualified as applicable and Bids that exceed the maximum 
dollar amount at which contractors are pre-qualified may be deemed non
responsive and ineligible for award. Complete information and links to the on
line prequalification application are available at: 

http://www.sandiego.gov/cip/bidopps/prequalification.shtml 

1.2. The completed application must be submitted online no later than 2 weeks prior 
to the bid opening. For additional information or the answer to questions about 
the prequalification program, contact David Stucky at 619-533-3474 or 
dstucky@sandiego.gov. 

1.3. Due to the City's fiduciary requirement to safeguard vendor data, City staff will not 

1.4. the telephone. Contractors may access real-time information about their 
prequalification status via their vendor profile on PlanetBids™. 

2. ELECTRONIC FORMAT RECEIPT AND OPENING OF BIDS: Bids will be received in 
electronic format (eBids) EXCLUSIVELY at the City of San Diego's electronic bidding 
(eBidding) site, at: http://www.sandiego.gov/cip/bidopps/index.shtml and are due by the 
date, and time shown on the cover of this solicitation. 

2.1. BIDDERS MUST BE PRE-REGISTERED with the City's bidding system and possess a 
system-assigned Digital ID in order to submit and electronic bid. 

2.2. The City's bidding system will automatically track information submitted to the site 
including IP addresses, browsers being used and the URLs from which information 
was submitted. In addition, the City's bidding system will keep a history of every 
login instance including the time of login, and other information about the user's 
computer configuration such as the operating system, browser type, version, and 
more. Because of these security features, Contractors who disable their browsers' 
cookies will not be able to log in and use the City's bidding system. 

2.3. The City's electronic bidding system is responsible for bid tabulations. Upon the 
bidder's or proposer's entry of their bid, the system will ensure that all required 
fields are entered. The system will not accept a bid for which any required 
information is missing. This includes all necessary pricing, subcontractor listing(s) 
and any other essential documentation and supporting materials and forms 
requested or contained in these solicitation documents. 
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2.4. BIDS REMAIN SEALED UNTIL BID DEADLINE. eBids are transmitted into the City's 
bidding system via hypertext transfer protocol secure (https) mechanism using SSL 
128-256 bit security certificates issued from Verisign/Thawte which encrypts data 
being transferred from client to server. Bids submitted prior to the "Bid Due Date 
and Time" are not available for review by anyone other than the submitter which 
has until the "Bid Due Date and Time" to change, rescind or retrieve its proposal 
should it desire to do so. 

2.5. BIDS MUST BE SUBMITIED BY BID DUE DATE AND TIME. Once the bid deadline is 
reached, no further submissions are accepted into the system. Once the Bid Due 
Date and Time has lapsed, bidders, proposers, the general public, and City staff are 
able to immediately see the results on line. City staff may then begin reviewing the 
submissions for responsiveness, EOCP compliance and other issues. The City may 
require any Bidder to furnish statement of experience, financial responsibility, 
technical ability, equipment, and references. 

2.6. RECAPITULATION OF THE WORK. Bids shall not contain any recapitulation of the 
Work. Conditional Bids may be rejected as being non-responsive. Alternative 
proposals will not be considered unless called for. 

2.7. BIDS MAY BE WITHDRAWN by the Bidder only up to the bid due date and time. 

2.7.1. Important Note: Submission of the electronic bid into the system may not 
be instantaneous. Due to the speed and capabilities of the user's internet 
service provider (ISP), bandwidth, computer hardware and other variables, 
it may take time for the bidder's submission to upload and be received by 
the City's eBidding system. It is the bidder's sole responsibility to ensure 
their bids are received on time by the City's eBidding system. The City of 
San Diego is not responsible for bids that do not arrive by the required 
date and time. 

2.8. ACCESSIBILITY AND AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE. : To 
request a copy of this solicitation in an alternative format, contact the Public Works 
Contract Specialist listed in the cover of this solicitation at least five (5) working days 
prior to the Bid/Proposal due date to ensure availability. 

3. ELECTRONIC BID SUBMISSIONS CARRY FULL FORCE AND EFFECT 

3.1. The bidder, by submitting its electronic bid, acknowledges that doing so carries the 
same force and full legal effect as a paper submission with a longhand (wet) 
signature. 

3.2. By submitting an electronic bid, the bidder certifies that the bidder has thoroughly 
examined and understands the entire Contract Documents (which consist of the 
plans and specifications, drawings, forms, affidavits and the solicitation 
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documents), and that by submitting the eBid as its bid proposal, the bidder 
acknowledges, agrees to and is bound by the entire Contract Documents, including 
any addenda issued thereto, and incorporated by reference in the Contract 
Documents. 

3.3. The Bidder, by submitting its electronic bid, agrees to and certifies under penalty 
of perjury under the laws of the State of California, that the certification, forms and 
affidavits submitted as part of this bid are true and correct. 

3.4. The Bidder agrees to the construction of the project as described in Attachment "A
Scope of Work" for the City of San Diego, in accordance with the requirements set 
forth herein for the electronically submitted prices. The Bidder guarantees the 
Contract Price for a period of 120 days (90 days for federally funded contracts and 
contracts valued at $500,000 or less) from the date of Bid opening. The duration of 
the Contract Price guarantee shall be extended by the number of days required for 
the City to obtain all items necessary to fulfill all conditions precedent. 

4. BIDS ARE PUBLIC RECORDS: Upon receipt by the City, Bids shall become public records 
subject to public disclosure. It is the responsibility of the respondent to clearly identify 
any confidential, proprietary, trade secret or otherwise legally privileged information 
contained within the Bid. General references to sections of the California Public Records 
Act (PRA) will not suffice. If the Contractor does not provide applicable case law that clearly 
establishes that the requested information is exempt from the disclosure requirements 
of the PRA, the City shall be free to release the information when required in accordance 
with the PRA, pursuantto any other applicable law, or by order of any court or government 

agency, and the Contractor will hold the City harmless for release of this information. 

5. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

5.1. Prior to the Award of the Contract or Task Order, you and your Subcontractors 
and Suppliers must register with the City's web-based vendor registration and bid 
management system. For additional information go to: 

http://www.sandiego.gov/purchasing/bids-contracts/vendorreg.shtml. 

5.2. The City may not award the contract until registration of all subcontractors and 

suppliers is complete. In the event this requirement is not met within the time 
frame specified in the Notice of Intent to Award letter, the City reserves the right 
to rescind the Notice of Award I Intent to Award and to make the award to the 
next responsive and responsible bidder I proposer. 

6. JOINT VENTURE CONTRACTORS: Provide a copy of the Joint Venture agreement and the 
Joint Venture license to the City within 1 O Working Days after receiving the Contract forms. 

See 2-1.1.2, "Joint Venture Contractors" in The WHITEBOOK for details. 
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7. PREVAILING WAGE RATES WILL APPLY: Refer to Attachment D. 

8. SUBCONTRACTING PARTICIPATION PERCENTAGES: Subcontracting participation percentages apply to 

this contract. Refer to Attachment E. 

9. INSURANCE REQUIREMENTS: 

9.1. All certificates of insurance and endorsements required by the contract are to be 

provided upon issuance of the City's Notice of Intent to Award letter. 

9.2. Refer to sections 7-3, "LIABILITY INSURANCE", and 7-4, "WORKERS' 

COMPENSATION INSURANCE" of the Supplementary Special Provisions (SSP) for 

the insurance requirements which must be met. 

10. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be 

completed in accordance with the following standards: 

Standard Specifications for Public Works 
Construction ("The GREENBOOK") 

City of San Diego Standard Specifications for Public 

Works Construction ("The WHITEBOOK")* 

City of San Diego Standard Drawings* 

Caltrans Standard Specifications 

Caltrans Standard Plans 

California MUTCD 

City Standard Drawings - Updates Approved For Use 

(when specified)* 

Standard Federal Equal Employment Opportunity 

Construction Contract Specifications and the Equal 

Opportunity Clause Dated 09-11-84 

2012 

2012 

2012 

2010 

2010 

2012 

Varies 

1984 

tl\l~'m~'~r~ 
PITS070112-01 

PITS070112-02 

PITS070112-03 

PITS070112-04 

PITS070112-05 

PITS070112-06 

Varies 

769023 

NOTE: *Available online under Engineering Documents and References at 

http://www.sandiego.gov/publicworks/edocref/index.shtml 

11. CITY'S RESPONSES AND ADDENDA: The City, at its discretion, may respond to any or all 

questions submitted in writing via the City's eBidding web site in the form of an 
addendum. No other responses to questions, oral or written shall be of any force or effect 

with respect to this solicitation. The changes to the Contract Documents through 

addendum are made effective as though originally issued with the Bid. The Bidders shall 

acknowledge the receipt of Addenda at the time of bid submission. 

12. CITY'S RIGHTS RESERVED: The City reserves the right to cancel the Notice Inviting Bids at 
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any time, and further reserves the right to reject submitted Bids, without giving any reason 
for such action, at its sole discretion and without liability. Costs incurred by the Bidder(s) 
as a result of preparing Bids under the Notice Inviting Bids shall be the sole responsibility 
of each bidder. The Notice Inviting Bids creates or imposes no obligation upon the City to 
enter a contract. 

13. CONTRACT PRICING: This solicitation is for a Lump Sum contract with Unit Price 
provisions as set forth herein. The Bidder agrees to perform construction services for the 
City of San Diego in accordance with these contract documents for the prices listed below. 
The Bidder further agrees to guarantee the Contract Price for a period of 120 days from 
the date of Bid opening. The duration of the Contract Price guarantee may be extended, 
by mutual consent of the parties, by the number of days required for the City to obtain all 
items necessary to fulfill all contractual conditions. 

14. SUBCONTRACTOR INFORMATION: 

14.1. LISTING OF SUBCONTRACTORS. In accordance with the requirements provided 
in the "Subletting and Subcontracting Fair Practices Act" of the California Public 
Contract Code, the Bidder shall provide the NAME and ADDRESS of each 
Subcontractor who will perform work, labor, render services or who specially 
fabricates and installs a portion [type] of the work or improvement, in an amount 
in excess of 0.5% of the Contractor's total Bid. The Bidder shall also state within 
the description, whether the subcontractor is a CONSTRUCTOR, CONSULTANT or 
SUPPLIER. The Bidder shall further state within the description, the PORTION of 
the work which will be performed by each subcontractor under this Contract. The 
Contractor shall list only one Subcontractor for each portion of the Work. The 
DOLLAR VALUE of the total Bid to be performed shall be stated for all 
subcontractors listed. Failure to comply with this requirement may result in the 
Bid being rejected as non-responsive and ineligible for award. The Bidder's 
attention is directed to the Special Provisions - General; Paragraph 2-3 
Subcontracts, which stipulates the percent of the Work to be performed with the 
Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, 
OBE, SOB, WoSB, HUBZone, and SDVOSB Subcontractors for which Bidders are 
seeking recognition towards achieving any mandatory, voluntary (or both) 
subcontracting participation goals. 

14.2. LISTING OF SUPPLIERS. Any Bidder seeking the recognition of Suppliers of 
equipment, materials, or supplies obtained from third party Suppliers towards 
achieving any mandatory or voluntary (or both) subcontracting participation goals 
shall provide, at a minimum, the NAME, LOCATION (CITY) and the DOLLAR 

VALUE of each supplier. The Bidder will be credited up to 60% of the amount to 
be paid to the Suppliers for materials and supplies unless vendor manufactures 
or substantially alters materials and supplies, in which case, 100% will be credited. 
The Bidder is to indicate within the description whether the listed firm is a supplier 
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or manufacturer. If no indication is provided, the listed firm will be credited at 60% 
of the listed dollar value for purposes of calculating the Subcontractor 
Participation Percentage. 

14.3. LISTING OF SUBCONTRACTORS OR SUPPLIERS FOR ALTERNATES. For 
subcontractors or suppliers to be used on additive or deductive alternate items, 
in addition to the above requirements, bidder shall further note "ALTERNATE" and 
alternate item number within the description. 

15. SUBMITTAL OF "OR EQUAL" ITEMS: See Section 4-1.6, ''Trade Names or Equals" in The 
WHITEBOOK and as amended in the SSP. 

16. AWARD PROCESS: 

16.1. The Award of this contract is contingent upon the Contractor's compliance with all 
conditions precedent to Award. 

16.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening and award the 
Contract approximately within 7 days of receipt of properly executed Contract, 
bonds, and insurance documents. 

16.3. This contract will be deemed executed and effective only upon the signing of the 
Contract by the Mayor or his designee and approval as to form the City Attorney's 
Office. 

17. SUBCONTRACT LIMITATIONS: The Bidder's attention is directed to Standard 
Specifications for Public Works Construction, Section 2-3, "SUBCONTRACTS" in The 
GREENBOOK and as amended in the SSP which requires the Contractor to self-perform 
not less than the specified amount. Failure to comply with this requirement shall render 
the bid non-responsive and ineligible for award. 

18. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be obtained 
by visiting the City's website: http://www.sandiego.gov/cip/. Plans and Specifications for 
this contract are also available for review in the office of the City Clerk or Public Works 
Contracts. 

19. ONLY ONE BID PER CONTRACTOR SHALL BE ACCCEPTED: No person, firm, or 
corporation shall be allowed to make, file, or be interested in more than one (1) Bid for 
the same work unless alternate Bids are called for. A person, firm or corporation who has 
submitted a sub-proposal to a Bidder, or who has quoted prices on materials to a Bidder, 
is not hereby disqualified from submitting a sub-proposal or quoting prices to other 
Bidders or from submitting a Bid in its own behalf. Any Bidder who submits more than 
one bid will result in the rejection of all bids submitted. 

20. SAN DIEGO BUSINESS TAX CERTIFICATE: The Contractor and Subcontractors, not already 
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having a City of San Diego Business Tax Certificate for the work contemplated shall secure 
the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor and 
submit to the Contract Specialist upon request or as specified in the Contract Documents. 
Tax Identification numbers for both the Bidder and the listed Subcontractors must be 
submitted on the City provided forms within these documents. 

21. BIDDER'S GUARANTEE OF GOOD FAITH (BID SECURITY): 

21.1. For bids $250,000 and above, bidders shall submit Bid Security at bid time. Bid 
Security shall be in one of the following forms: a cashier's check, or a properly 
certified check upon some responsible bank; or an approved corporate surety 
bond payable to the City of San Diego for an amount of not less than 10% of the 
total bid amount. 

21.2. This check or bond, and the monies represented thereby, will be held by the City 
as a guarantee that the Bidder, if awarded the contract, will in good faith enter into 
the contract and furnish the required final performance and payment bonds. 

21.3. The Bidder agrees that in the event of the Bidder's failure to execute this contract 
and provide the required final bonds, the money represented by the cashier's or 
certified check will remain the property of the City; and the Surety agrees that it 
will pay to the City the damages, not exceeding the sum of 10% of the amount of 
the Bid, that the City may suffer as a result of such failure. 

21.4. At the time of bid submission, bidders must upload and submit an electronic PDF 
copy of the aforementioned bid security. Whether in the form of a cashier's check, 
a properly certified check or an approved corporate surety bond payable to the 
City of San Diego, the bid security must be uploaded to the City's eBidding system. 
Within twenty-four (24) hours after the bid due date and time, the first five (5) 
apparent low bidders must provide the City with the original bid security. 

21.5. Failure to submit the electronic version of the bid security at the time of bid 
submission AND failure to provide the original within twenty-four (24) hours may 
cause the bid to be rejected and deemed non-responsive. 

22. AWARD OF CONTRACT OR REJECTION OF BIDS: 

22.1. This contract may be awarded to the lowest responsible and reliable Bidder. 

22.2. Bidders shall complete ALL eBid forms as required by this solicitation. Incomplete 
eBids will not be accepted. 

22.3. The City reserves the right to reject any or all Bids, to waive any informality or 
technicality in Bids received, and to waive any requirements of these specifications 
as to bidding procedure. 
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22.4. Bidders will not be released on account of their errors of judgment. Bidders may 
be released only upon receipt by the City within 3 Working Days of the bid opening, 
written notice from the Bidder which shows proof of honest, credible, clerical error 
of a material nature, free from fraud or fraudulent intent; and of evidence that 
reasonable care was observed in the preparation of the Bid. 

22.5. A bidder who is not selected for contract award may protest the award of a 
contract to another bidder by submitting a written protest in accordance with the 
San Diego Municipal Code. 

22.6. The City of San Diego will not discriminate in the award of contracts with regard to 
race, religion creed, color, national origin, ancestry, physical handicap, marital 
status, sex or age. 

22.7. Each Bid package properly signed as required by these specifications shall 
constitute a firm offer which may be accepted by the City within the time specified 
herein. 

22.8. The City reserves the right to evaluate all Bids and determine the lowest Bidder on 
the basis of the base bid and any proposed alternates or options as detailed 
herein. 

23. BID RESULTS: 

23.1. The availability of the bids on the City's eBidding system shall constitute the public 
announcement of the apparent low bidder. In the event that the apparent low 
bidder is subsequently deemed non-responsive or non-responsible, a notation of 
such will be made on the eBidding system. The new ranking and apparent low 
bidder will be adjusted accordingly. 

23.2. To obtain the bid results, view the results on the City's web site, or request the 
results by U.S. mail and provide a self-addressed, stamped envelope. If requesting 
by mail, be sure to reference the bid name and number. The bid tabulations will 
be mailed to you upon their completion. The results will not be given over the 
telephone. 

24. THE CONTRACT: 

24.1. The Bidder to whom award is made shall execute a written contract with the City 
of San Diego and furnish good and approved bonds and insurance certificates 
specified by the City within 14 days after receipt by Bidder of a form of contract 
for execution unless an extension of time is granted to the Bidder in writing. 

24.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the 
additional time taken shall be added to the Bid guarantee. The Contract shall be 
made in the form adopted by the City, which includes the provision that no claim 

City Heights Pedestrian Improvements Project (P1-P8 & East Euclid Ave) 
Instruction to Bidders (Rev. Oct. 2015) 

141 Page 



or suit whatsoever shall be made or brought by Contractor against any officer, 
agent, or employee of the City for or on account of anything done or omitted to 
be done in connection with this contract, nor shall any such officer, agent, or 
employee be liable hereunder. 

24.3. If the Bidder to whom the award is made fails to enter into the contract as herein 
provided, the award may be annulled and the Bidder's Guarantee of Good Faith 
will be subject to forfeiture. An award may be made to the next lowest responsible 
and reliable Bidder who shall fulfill every stipulation embraced herein as if it were 
the party to whom the first award was made. 

24.4. Pursuant to the San Diego City Charter section 94, the City may only award a public 
works contract to the lowest responsible and reliable Bidder. The City will require 
the Apparent Low Bidder to (i) submit information to determine the Bidder's 
responsibility and reliability, (ii) execute the Contract in form provided by the City, 
and (iii) furnish good and approved bonds and insurance certificates specified by 
the City within 14 Days, unless otherwise approved by the City, in writing after the 
Bidder receives notification from the City, designating the Bidder as the Apparent 
Low Bidder and formally requesting the above mentioned items. 

24.5. The award of the Contract is contingent upon the satisfactory completion of the 
above mentioned items and becomes effective upon the signing of the Contract 
by the Mayor or designee and approval as to form the City Attorney's Office. If the 
Apparent Low Bidder does not execute the Contract or submit required 
documents and information, the City may award the Contract to the next lowest 
responsible and reliable Bidder who shall fulfill every condition precedent to 
award. A corporation designated as the Apparent Low Bidder shall furnish 
evidence of its corporate existence and evidence that the officer signing the 
Contract and bond for the corporation is duly authorized to do so. 

25. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Bidder shall 
examine carefully the Project Site, the Plans and Specifications, other materials as 
described in the Special Provisions, Section 2-7, and the proposal forms (e.g., Bidding 
Documents). The submission of a Bid shall be conclusive evidence that the Bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, 
quality, and scope of Work, the quantities of materials to be furnished, and as to the 
requirements of the Bidding Documents Proposal, Plans, and Specifications. 

26. CITY STANDARD PROVISIONS: This contract is subject to the following standard 
provisions. See The WHITE BOOK for details. 

26.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a 
Drug-Free Workplace. 
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26.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related 
to the Americans with Disabilities Act. 

26.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance. 

26.4. The City of San Diego's Labor Compliance Program and the State of California 
Labor Code §§1771.5(b) and 1776. 

26.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code 
concerning the employment of apprentices by contractors and subcontractors 
performing public works contracts. 

26.6. The City's Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The 
San Diego Municipal Code (SDMC). 

26.7. The City's Information Security Policy (ISP) as defined in the City's Administrative 
Regulation 90.63. 

27. PRE-AWARD ACTIVITIES: 

27.1. The contractor selected by the City to execute a contract for this Work shall submit 
the required documentation as specified in the herein and in the Notice of Award. 
Failure to provide the information as specified may result in the Bid being rejected 
as non-responsive. 

27.2. The decision that bid is non-responsive for failure to provide the information 
required within the time specified shall be at the sole discretion of the City. 
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PERFORMANCE BOND, LABOR AND MATERIALMEN'S BOND 

FAITHFUL PERFORMANCE BOND AND LABOR AND MATERIALMEN' S BOND: 

Portlllo concrete Inc. , a corporation, as principal, and 

The Ohio Casualty Insurance Company , a corporation authorized to do 

business in the State of California, as Surety, hereby obligate themselves, their successors and 

assigns, jointly and severally, to The City of San Diego a municipal corporation in the sum of 

Two Million Four Hundred Eighty Thousand Two Hundred Forty Three Dollars and Zero Cents ($2,480,243.00) 

annexed contract, and in the sum of Two Million Four Hundred Eighty Thousand Two Hundred Forty Three 

Dollars and Zero cents ($2,480,243.oo) benefit of laborers and materialmen designated below. 

Conditions: 

If the Principal shall faithfully perform the annexed contract with the City of San Diego, 
California, then the obligation herein with respect to a faithful performance shall be void; otherwise 
it shall remain in full force. 

If the Principal shall promptly pay all persons, firms and corporations furnishing materials 
for or performing labor in the execution of this contract, and shall pay all amounts due under the 
California Unemployment Insurance Act then the obligation herein with respect to laborers and 
materialmen shall be void; otherwise it shall remain in full force. 

The obligation herein with respect to laborers and materialmen shall inure to the benefit of 
all persons, firms and corporations entitled to file claims under the provisions of Article 2. Claimants, 
(iii) public works of improvement commencing with Civil Code Section 9100 of the Civil Code of the 
State of California. 

Changes in the terms of the annexed contract or specifications accompanying same or 
referred to therein shall not affect the Surety's obligation on this bond, and the Surety hereby waives 
notice of same. 
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PERFORMANCE BOND, LABOR AND MATERIALMEN'S BOND (continued) 

The Surety shall pay reasonable attorney's fees should suit be brought to enforce the provisions of this 

bond. 

Dated.~ __ s_e_pt_ei_n_be_r_9,_2_0_16 _________ ~~-~ 

Approved as to Form 

Approved: 

By: 

Deputy Chief Operating Officer 

8:ortilJJ(~ciiffiJJJJ 
)1 a.x \ o ~or .\-,\\o 

Printed Name of Person Signing for Principal 

The Ohio Casualty Insurance Company 
/:,,..":"'\ 

( .. L ) 1 ~..,..refSJi -········ ... " 
'>~:;.::~~ (' -· ~ ) ""---. i By . .../ . ··~ .. ·-: ... -----....... --. 

Cyndi Beilman 
'-· Attorney-in-fact 

790 The City Drive South, Ste. 200 

Local Address of Surety 

Orange, CA 92868 

Local Address (City, State) of Surety 

858-255-3988 

Local Telephone No. of Surety 

Premium $_2_1~,9_8_5._0o ________ _ 

Bond No. 024067371 
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT 

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the 
document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document. 

STATE OF CALIFORNIA 

} 
On September 9, 2016 

--Date 
before me, Dana L. Michaelis , Notary Public, ------------··-lnsertNam;-of No-ta-ry-ex-ac-tly-as It appears on the official seal 

personally appeared Cyndi Beilman 
--~-----------·---Name(s) o( Signer(s) 

Place Notary Seal Above 

·------·---
who proved to me on the basis of satisfactory evidence to 
be the person(:s) whose name(s) is/arec subscribed to the 
within instrument and acknowledged to me that ~e/she/~ 
executed the same in hi3/her/tM~lr authorized capacity(ioog, 
and that by IJt~/her/tlci:eir signature(:$) on the instrument the 
person(s), or the entity upon behalf of which the person(s.) 
acted, executed the instrument. 

I certify under PENALTY OF PERJURY under the laws of 
the State of California that the foregoing paragraph is true 
and correct. 

Witness my n=_ia~ seal. . - . 

Signature i,,.,_ ___________ l:i~.lJ .... ~~ -·· 
Signature of Notary Public Dana L. Michaelis 

OPTIONAL -----------
Though the information below is not reqvired by /aw1 it may prove valuable to persons relying on the document 

and could prevent frat1dulent removal ana reattachment bf the form to another document. 

Description of Attached Document 

Title or Type of Document: --------------··---

Document Date: -------·--- .----·~---
Number of Pages: __ 

Signer( s) Other Than Named Above: -----·-·---------·-·----------·---·--·.-------·-·--·--··----·-·-----·------·-·-·-----·--·--

Capacity(ies) Claimed by Signer(s) 

Signer's Name: ------------·--~·----
[] Individual 

[] Corporate Officer ---Title(s): ____ ··-···--··-·--·---··---·-······-·--··-----
0 Partner D Limited D General 
iY! Attorney in Fact 
[] Trustee 
D Guardian or Conservator 

D Other: ···--····---·-----------···--··----

Signer is Representing: 

RIGHT THUMBPRINT 
OF SIGNER 

Top of thumb here 

Signer's Name: ------·------·------
0 Individual 
D Corporate Officer -Title(s): ----····----·------·------
[] Partner D Limited D General 
D Attorney in Fact 
D Trustee 

RIGHT THUMBPRINT 
OF SIGNER 

D Guardian or Conservator Top of thumb here 

D Other:-------

Signer is Representing: 



THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND. 
This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except In the manner and to the extent herein stated. 

American Fire and Casualty Company 
The Ohio Casualty Insurance Company 

Liberty Mutual Insurance Company 
West American Insurance Company 

POWER OF ATTORNEY 

Certificate No. 7413678 

KNOWN ALL PERSONS BY THESE PRESENTS: That American Fire & Casualty Company and The Ohio Casualty Insurance Company are corporations duly organized under the laws of 
the State of New Hampshire, that Liberty Mutual Insurance Company Is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company 
is a corporation duly organized under the laws of the State of Indiana (herein collectively called the "Companies"), pursuant to and by authority herein set forth, does hereby name, constitute 
and appoint, Anne Wright; CyndLBeilman; Dana fv1ichaelis · · · · · 

all of the city of La Mesa , state of CA . .. .. ·each individually if there be more than one named, Its true and lawful attorney~in·fact to make, execute, seal, acknowledge 
and deliver, for and on its behalf as surety ancl as Its act ;md deed, any and all undertakings, bonds,recogriizances and other surety obligations, in pursuance of these presents and shall 
be as binding upon the Companies as If they have been duiy signed by the president and attested by the secretary of the Companies in their own proper persons. 

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or Official of the Companies and the corporate seals of the Companies have been affixed 
thereto this 6th day of July · · · , -3Q!.§__. 

STATE OF PENNSYLVANIA ss 
COUNTY OF MONTGOMERY 

American Fire and Casualty Company 
The Ohio Casualty Insurance Company 
Liberty Mutual Insurance Company 
West merican Insurance Company 

By: _g'-"/(l41=-<-'/___,,v,ic.c_' ~~.,=--. -------

On this~ day of July , 2016 , before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of American Fire and 
Casualty Company, Liberty Mutual Insurance Company, The Ohio Casualty Insurance Company, and West American Insurance Company, and that he, as such, being authorized so to do, 
execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer. 

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at Plymouth Meeting, Pennsylvania, on the day and year first above written. 
PA" COMMONWEALTH OF PENNSYLVANIA ,,/--...,, ~ 

«-<i-~oNw~r~< G -;;.;;;,,. 'ffi' - · I II/, ' , fJ -1- '! /!! J' <~ v Teresa Pastella, Notary Public By: ~ ~ 
Plymouth Twp., Montgomery County -'-'-Te_r_e-sa-Pa-s-te_l_la-, -N~ot-a-ry_P_u_b_ll_c _____ _ 

My Commission Expires March 28, 2017 

M~ITTber, Pennsylvania Association o(Notaries 

This Power of Attorney Is made and executed pursuant to an by authority of the following By-laws and Authorizations of American Fire and Casualty Company, The Ohio Casualty Insurance 
Company, Liberty Mutual Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows: 

ARTICLE IV - OFFICERS - Section 12. Power of Attorney. Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject 
to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-In-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, 
acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective 
powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such Instruments and to attach thereto the seal of the Corporation. When so 
executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under 
the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority. 

ARTICLE XIII - Execution of Contracts - SECTION 5. Surety Bonds and Undertakings. Any officer of the Company authorized for that purpose in writing by the chairman or the president, 
and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, 
seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their 
respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so 
executed such instruments shall be as binding as if signed bythe president and attested by the secretary. 

Certificate of Designation - The Preilldenf of the Company, acting pursuanrto the Bylaws of.the Company, ailthorizes David M. Carey, Assistant Secretary to appoint such attorneys-in
fact as may be necessary to act on behalfofthe Company to make, execute, seal, acknowledge and deliy9r as surety any and all underiakiligs; bonds, recognizances and other surety 
obligations. · · · · · · 

Authorization - By unanimous consent of the Company's Board o!Drrectors, the Company consents thatfacslmile or mechanically reproduced signature of any assistant secretary of the 
Company, wherever appearing upon a certified copy of any power of attorney Issued by the Company in conne.ction with .surety bonds, shall bevalidand binding upon the Company with 
the same force and effect as though manuallfaffixed. ·· 

I, Gregory W. Davenport, the undersigned, ASsistant Secretary, of AITledcimFire and Casualty Company, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and 
West American Insurance Company do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of ihe Power of Attorney executed by said 
Companies, Is in full force and effect and has notbeentevoked. · · · ·· 

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this 9th day of September , 201.§__. 

By:_~___,~ _ ____.._ __ _ 
Gregory W. Davenport, Assistant Secretary 
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ATTACHMENT A 

SCOPE OF WORK 
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SCOPE OF WORK 

1. SCOPE OF WORK: This project will remove and replace and install new sidewalks, curbs 
and gutters, pedestrian ramps, and install new streetlights with services and street re
pavement in construction areas. The base bid for City Heights Pedestrian Improvement 
Projects includes Colina Del Sol Projects P1 -P3, P5-P8, and East Euclid Avenue. 

Alternate A is for alternate conduit installation method by open trench if HDD is unable 
to be utilized for Base Bid work for P1-P3, P5-P8, and East Euclid Avenue. If Alternate A is 
utilized, a corresponding line item quantity will be deducted from Base Bid item "Street 
Light Conduit and Conductors by Directional Boring (Parallel to Street Curb)". 

Alternate B is the Scope of Work for Colina Del Sol Project P4. 

Alternate C is for alternate conduit installation method by open trench if HDD is unable 
to be utilized for Base Bid work and Alternate B scope (P1-P8 inclusive). If Alternate C is 
utilized a corresponding line item quantity will be deducted from the corresponding HDD 
installation line items. 

1.1. The Work shall be performed in accordance with: 

1.1.1. The Notice Inviting Bids and following Plans, inclusive: 

1.1.1.1. 

1.1.1.2. 

1.1.1.3. 

1.1.1.4. 

P1: 38485 - 1 - D through 38485 - 10 - D. 

P2: 38486 - 1 - D through 38486 - 5 - D. 

P3: 38616 - 1 - D through 38616 - 10 - D. 

P4 (ALTERNATE B): 38610 - 1 - D through 
38610-9- D. 

PS: 38736 - 1 - D through 38736 - 8 - D. 

P6: 38822 - 1 - D through 38822 - 1 0 - D. 

P7: 38818 - 1 - D through 38818 - 6 - D. 

P8: 38823 - 1 - D through 38823 - 18 - D. 

1.1.1.5. 

1.1.1.6. 

1.1.1.7. 

1.1.1.8. 

1.1.1.9. East Euclid Avenue: 38980 - 1 - D through 38980 - 5 - D and 
38980 - T01 - D through 38980 - T03 - D. 

2. LOCATION OF WORK: 

The City Heights Pedestrian Improvement Projects are located between Euclid Avenue to 
the east, 54th Street to the west, El Cajon Boulevard to the north, and University Avenue 
to the south. See Appendix C - Location Map. 

3. CONTRACT TIME: The Contract Time for completion of the Work shall be 240 Working 
Days. 
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ATTACHMENT B 

INTENTIONALLY LEFT BLANK 
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ATTACHMENT C 

EQUAL OPPORTUNITY CONTRACTING PROGRAM 
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EQUAL OPPORTUNITY CONTRACTING PROGRAM REQUIREMENTS 

1. To The WHITEBOOK, Chapter 10, Sections D and E, DELETE each in its entirety, and 
SUBSTITUTE with the following: 

D. CITY'S EQUAL OPPORTUNITY COMMITMENT. 

1. Nondiscrimination in Contracting Ordinance. 

1. The Contractor, Subcontractors and Suppliers shall comply with 
requirements of the City's Nondiscrimination in Contracting 
Ordinance, San Diego Municipal Code §§22.3501 through 
22.3517. 

The Contractor shall not discriminate on the basis of race, 
gender, gender expression, gender identity, religion, national 
origin, ethnicity, sexual orientation, age, or disability in the 
solicitation, selection, hiring, or treatment of subcontractors, 
vendors, or suppliers. The Contractor shall provide equal 
opportunity for subcontractors to participate in subcontracting 
opportunities. The Contractor understands and agrees that 
violation of this clause shall be considered a material breach of 
the contract and may result in contract termination, debarment, 
or other sanctions. 

The Contractor shall include the foregoing clause in all contracts 
between the Contractor and Subcontractors and Suppliers. 

2. Disclosure of Discrimination Complaints. As part of its Bid or 
Proposal, the Bidder shall provide to the City a list of all instances 
within the past 1 O years where a complaint was filed or pending 
against Bidder in a legal or administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, 
vendors, or suppliers, and a description of the status or 
resolution of that complaint, including any remedial action taken. 

3. Upon the City's request, the Contractor agrees to provide to the 
City, within 60 days, a truthful and complete list of the names of 
all Subcontractors and Suppliers that the Contractor has used in 
the past 5 years on any of its contracts that were undertaken 
within San Diego County, including the total dollar amount paid 
by the Contractor for each subcontract or supply contract. 

4. The Contractor further agrees to fully cooperate in any · 
investigation conducted by the City pursuant to the City's 
Nondiscrimination in Contracting Ordinance, Municipal Code 
§§22.3501 through 22.3517. The Contractor understands and 
agrees that violation of this clause shall be considered a material 
breach of the Contract and may result in remedies being ordered 
against the Contractor up to and including contract termination, 
debarment and other sanctions for violation of the provisions of 
the Nondiscrimination in Contracting Ordinance. The Contractor 

•••••• •••••• , ••v••••• ••••••••••••••• • « .<•;•v•'>••••• ••• •• •••••••• ••••••••-v•V••,,.• ••• •• • '"''' •-···~""'"' ,.,,.,,_, •• •••• •• • • •••• ",,.,.,,.,,.,.,,,.,,,_,.,_.,,,,,,,,_,,,,,,""""~'"""""'" • • • • "' •••• • •• •• """"''""'""''~'"'"""""""~'"""""""'"""" •••••• •••• 
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further understands and agrees that the procedures, remedies 
and sanctions provided for in the Nondiscrimination in 
Contracting Ordinance apply only to violations of the Ordinance. 

E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM. 

1. The Contractor, Subcontractors and Suppliers shall comply with the City's 
Equal Employment Opportunity Outreach Program, San Diego Municipal 
Code §§22.2701 through 22.2707. 

The Contractor shall not discriminate against any employee or 
applicant for employment on any basis prohibited by law. Contractor 
shall provide equal opportunity in all employment practices. Prime 
Contractor shall ensure their subcontractors comply with this 
program. Nothing in this section shall be interpreted to hold a prime 
contractor liable for any discriminatory practice of its subcontractors. 

The Contractor shall include the foregoing clause in all contracts between 
the Contractor and Subcontractors and Suppliers. 

2. If the Contract is competitively solicited, the selected Bidder shall submit 
a Work Force Report (Form BB05), within 1 O Working Days after receipt 
by the Bidder of Contract forms to the City for approval as specified in 
the Notice of Intent to Award letter from the City. 

3. If a Work Force Report is submitted, and the City determines there are 
under-representations when compared to County Labor Force 
Availability data, the selected Bidder shall submit an Equal Employment 
Opportunity Plan. 

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it 
shall include the following assurances: 

1. The Contractor shall maintain a working environment free of 
discrimination, harassment, intimidation and coercion at all sites 
and in all facilities at which the Contractor's employees are 
assigned to work. 

2. The Contractor reviews its EEO Policy, at least annually, with all 
on-site supervisors involved in employment decisions. 

3. The Contractor disseminates and reviews its EEO Policy with all 
employees at least once a year, posts the policy statement and 
EEO posters on all company bulletin boards and job sites, and 
documents every dissemination, review and posting with a 
written record to identify the time, place, employees present, 
subject matter, and disposition of meetings. 

4. The Contractor reviews, at least annually, all supervisors' 
adherence to and performance under the EEO Policy and 
maintains written documentation of these reviews. 

5. The Contractor discusses its EEO Policy Statement with 
subcontractors with whom it anticipates doing business, includes 

.,.,.,,,,., ••••• ,..,._ ....... ,, ................................. ,., ,. ,.,, ••••••• ., •• , ,,,,,,,,,.,.,.., • .,,,,,,,.,,,,,,, .... .,, ..... .,,. ,.., •• , ........... ,.,.,.., ... w .... , ... ,,..~.,. •• ,. • .,.,.,,.,.,. .......................... .,,,, • .,, •• , ............. ,, .......... ~ ................ .,, .. ~,,,,,., .... .,,.~ .... ,,,,,, ,,,,,~,,_.,,,,,.,,,.,,.,,,,,.,, • .,,,,,~ .. ~,,,,~,,, .. ,,,,, 
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the EEO Policy Statement in its subcontracts, and provides such 
documentation to the City upon request. 

6. The Contractor documents and maintains a record of all bid 
solicitations and outreach efforts to and from subcontractors, 
contractor associations and other business associations. 

7. The Contractor disseminates its EEO Policy externally through 
various media, including the media of people of color and 
women, in advertisements to recruit, maintains files 
documenting these efforts, and provides copies of these 
advertisements to the City upon request. 

8. The Contractor disseminates its EEO Policy to union and 
community organizations. 

9. The Contractor provides immediate written notification to the 
City when any union referral process has impeded the 
Contractor's efforts to maintain its EEO Policy. 

10. The Contractor maintains a current list of recruitment sources, 
including those outreaching to people of color and women, and 
provides written notification of employment opportunities to 
these recruitment sources with a record of the organizations' 
responses. 

11. The Contractor maintains a current file of names, addresses and 
phone numbers of each walk-in applicant, including people of 
color and women, and referrals from unions, recruitment 
sources, or community organizations with a description of the 
employment action taken. 

12. The Contractor encourages all present employees, including 
people of color and women employees, to recruit others. 

13. The Contractor maintains all employment selection process 
information with records of all tests and other selection criteria. 

14. The Contractor develops and maintains documentation for on
the-job training opportunities, participates in training programs, 
or both for all of its employees, including people of color and 
women, and establishes apprenticeship, trainee, and upgrade 
programs relevant to the Contractor's employment needs. 

15. The Contractor conducts, at least annually, an inventory and 
evaluation of all employees for promotional opportunities and 
encourages all employees to seek and prepare appropriately for 
such opportunities. 

16. The Contractor ensures the company's working environment and 
activities are non-segregated except for providing separate or 
single-user toilets and necessary changing facilities to assure 
privacy between the sexes. 
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1. PREVAILING WAGE RATES: Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws. For construction work performed under 
this Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, 
but not limited to, the requirements listed below. 

1.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 
through 1861 of the California Labor Code, the Contractor and its subcontractors 
shall ensure that all workers who perform work under this Contract are paid not 
less than the prevailing rate of per diem wages as determined by the Director of 
the California Department of Industrial Relations (DIR). This includes work 
performed during the design and preconstruction phases of construction 
including, but not limited to, inspection and land surveying work. 

1.1.1. Copies of such prevailing rate of per diem wages are on file at the City 
and are available for inspection to any interested party on request. 
Copies of the prevailing rate of per diem wages also may be found at 
http://www.d i r .ca.gov/OPRL/D Pre Wage Determination. htm. Contra ct or 
and its subcontractors shall post a copy of the prevailing rate of per 
diem wages determination at each job site and shall make them 
available to any interested party upon request. 

1.1.2. The wage rates determined by the DIR refer to expiration dates. If the 
published wage rate does not refer to a predetermined wage rate to 
be paid after the expiration date, then the published rate of wage shall 
be in effect for the life of this Contract. If the published wage rate 
refers to a predetermined wage rate to become effective upon 
expiration of the published wage rate and the predetermined wage 
rate is on file with the DIR, such predetermined wage rate shall 
become effective on the date following the expiration date and shall 
apply to this Contract in the same manner as if it had been published 
in said publication. If the predetermined wage rate refers to one or 
more additional expiration dates with additional predetermined wage 
rates, which expiration dates occur during the life of this Contract, 
each successive predetermined wage rate shall apply to this Contract 
on the date following the expiration date of the previous wage rate. If 
the last of such predetermined wage rates expires during the life of 
this Contract, such wage rate shall apply to the balance of the 
Contract. 

1.2. Penalties for Violations. Contractor and its subcontractors shall comply with 
California Labor Code section 1775 in the event a worker is paid less than the 
prevailing wage rate for the work or craft in which the worker is employed. 

1.3. Payroll Records. Contractor and its subcontractors shall comply with California 
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Labor Code section 1776, which generally requires keeping accurate payroll 
records, verifying and certifying payroll records, and making them available for 
inspection. Contractor shall require its subcontractors to also comply with 
section 1776. Contractor and its subcontractors shall submit weekly certified 
payroll records online via the City's web-based Labor Compliance Program. 
Contractor is responsible for ensuring its subcontractors submit certified payroll 
records to the City. 

1.3.1. For contracts entered into on or after April 1, 2015, Contractor and 
their subcontractors shall furnish records specified in Labor Code 
section 1776 directly to the Labor Commissioner in the manner 
required by Labor Code section 1771.4. 

1.4. Apprentices. Contractor and its subcontractors shall comply with California 
Labor Code sections 1777.5, 1777.6 and 1777.7 concerning the employment and 
wages of apprentices. Contractor is held responsible for the compliance of their 
subcontractors with sections 1777.5, 1777.6 and 1777.7. 

1.5. Working Hours. Contractor and their subcontractors shall comply with 
California Labor Code sections 181 O through 1815, including but not limited to: (i) 
restrict working hours on public works contracts to eight hours a day and forty 
hours a week, unless all hours worked in excess of 8 hours per day are 
compensated at not less than 11'2 times the basic rate of pay; and (ii) specify 
penalties to be imposed on design professionals and subcontractors of $25 per 
worker per day for each day the worker works more than 8 hours per day and 40 
hours per week in violation of California Labor Code sections181 O through 1815. 

1.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a 
copy of the following provisions in any contract they enter into with a 
subcontractor: California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 
1810, 1813, 1815, 1860and1861. 

1.7. Labor Code Section 1861 Certification. Contractor in accordance with 
California Labor Code section 3700 is required to secure the payment of 
compensation of its employees and by signing this Contract, Contractor certifies 
that "I am aware of the provisions of Section 3700 of the California Labor Code 
which require every employer to be insured against liability for workers' 
compensation or to undertake self-insurance in accordance with the provisions 
of that code, and I will comply with such provisions before commencing the 
performance of the work of this Contract." 

1.8. Labor Compliance Program. The City has its own Labor Compliance Program 
authorized in August 2011 by the DIR. The City will withhold contract payments 
when payroll records are delinquent or deemed inadequate by the City or other 
governmental entity, or it has been established after an investigation by the City 
or other governmental entity that underpayment(s) have occurred. For questions 
or assistance, please contact the City of San Diego's Equal Opportunity 
Contracting Department at 619-236-6000. 
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1.9. Contractor and Subcontractor Registration Requirements. This project is 
subject to compliance monitoring and enforcement by the DIR. As of March 1, 
2015, no contractor or subcontractor may be listed on a bid or proposal for a 
public works project unless registered with the DIR pursuant to Labor Code 
section 1725.5. As of April 1, 2015, a contractor or subcontractor shall not be 
qualified to bid on, be listed in a bid proposal, or enter into any contract for 
public work, unless currently registered and qualified to perform public work 
pursuant to Labor Code section 1725.5 By submitting a bid or proposal to the 
City, Contractor is certifying that he or she has verified that all subcontractors 
used on this public work project are registered with the DIR in compliance with 
Labor Code sections 1771.1 and 1725.5, and Contractor shall provide proof of 
registration to the City upon request. 

1.9.1. A Contractor's inadvertent error in listing a subcontractor who is not 
registered pursuant to Labor Code section 1725.5 in response to a 
solicitation shall not be grounds for filing a bid protest or grounds for 
considering the bid non-responsive provided that any of the 
following apply: (1) the subcontractor is registered prior to bid 
opening; (2) within twenty-four hours after the bid opening, the 
subcontractor is registered and has paid the penalty registration fee 
specified in Labor Code section 1725.5; or (3) the subcontractor is 
replaced by another registered subcontractor pursuant to Public 
Contract Code section 4107. 
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SUPPLEMENTARY SPECIAL PROVISIONS 

The following Supplementary Special Provisions (SSP) modifies the following documents: 

1) Standard Specifications for Public Works Construction (The GREEN BOOK) currently in 
effect. 

2) The City of San Diego Standard Specifications for Public Works Construction (The 
WHITE BOOK). 

1-2 

SECTION 1 - TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, 

AND SYMBOLS 

TERMS AND DEFINITIONS. 

ADD the following: 

Civic San Diego: Administrator of the Project. 

Owner: Successor Agency. 

· Successor Agency: The City of San Diego, solely in its capacity as the designated 
Successor Agency to the Redevelopment Agency of the City of San Diego, a former 
public body, corporate and politic. 

SECTION 2 - SCOPE AND CONTROL OF WORK 

2-3.2 Self Performance. DELETE in its entirety and SUBSTITUTE with the following: 

2-5.3.1 

1. You must perform, with your own organization, Contract work amounting to 
at least 30% of the base bid alone or base bid and any additive or deductive 
alternate(s) that together when added or deducted form the basis of 
award. 

General. To the City Supplement, ADD the following: 

7. For products for which an AML is available, products listed in the AML 
shall be used. A submittal review will be conducted for products not 
identified on an AML on a case-by-case basis when: 
a) The product type or category is not in the AML. 

b) The AML does not list at least two available manufacturers of the 
product. 
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c) The material or manufacturer listed in the AML is no longer 
available. Documentation to substantiate the product is no longer 
available or in production is required as part of the submittal. 

In the case of conducting a submittal review when required by the Plans 
or Special Provisions, or when requested by the Engineer, all submittals 
shall be accompanied by the City's submittal form .. 

The Product Submittal Form is available for download at 

http://www.sandiego.gov/publicworks/edocref/index.shtml 

8. Prior to submission, the Contractor shall carefully review and coordinate 
all aspects of each item being submitted and ensure each item in 
submittal conforms to the requirements of Contract Documents. The 
Contractor shall sign and date a statement indicating that they have 
reviewed the submittal and that the information is complete and complies 
with the requirements of the project documents. 

9. Work requiring submittals will not be allowed to commence prior to 
acceptance of all submittals related to that work. 

10. Delays caused by tardiness in making submittals or resubmittals will not 
be acceptable basis for extension of Contract completion time. 

11. Revise and resubmit submittals as required. Identify all changes made 
since the previous submittal. Resubmittals are subject to the same terms 
and conditions as the original submittal. Resubmittal and Consultant's 
review time required will not constitute adequate reason for an extension 
of the time required to complete the Work. The Contractor shall pay for 
the Consultant's review time in excess of one submittal review for the 
same item. 

12. Submittal review shall not relieve the Contractor from the responsibility of 
errors or deviations from requirements of the Contract Documents. 
Acceptance of submittals with deviations shall not relieve the Contractor 
from the responsibility for additional costs of changes required to 
accommodate such deviations, as described in Section 7, "Responsibilities 
of the Contractor". 

2-9.1 Permanent Survey Markers. To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. Pursuant to Division 3, Chapter 15 of the Business and Professions Code, 
you shall not disturb survey monuments that "control the location of 
subdivisions, tracts, boundaries, roads, streets, or highways, or provide 
horizontal or vertical survey control" until they have been tied out by a 
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Registered Land Surveyor or Registered Civil Engineer authorized to 
practice land surveying within the $tate of California. 

2. Monument Preservation shall be performed by the City's Construction 
Management and Field Services (CMFS) Division on all Projects, unless 
permission is obtained for these services in writing by CMFS. 

3. You shall swbmit to the Engineer a minimum of 7 Days prior to the start of 
the Work a list of controlling survey monuments which may be disturbed. 
CMFS shall do the following: 

a) Set survey points outside the affected Work area that reference 
and locate each controlling survey monument that may be 
disturbed. 

b) File a Corner Record or Record of Survey with the County Surveyor 
after setting the survey points to be used for re-establishment of 
the disturbed controlling survey monuments. 

c) File a Corner Record of Record of Survey with the County Surveyor 
after re-establishment of the disturbed controlling survey 
monuments. 

2-9.2 Survey Service. DELETE in its entirety and SUBSTITUTE with the following: 

2-9.2.1 

1. Prior to the start of construction, you shall submit a letter to the Engineer 
identifying the Licensed Land Surveyor or the Registered Civil Engineer 
authorized to practice land surveying within the State of California that 
will be performing the survey services for the Project. 

2. You are responsible for performing and meeting the accuracy of surveying 
standards adequate for construction through a Licensed Land Surveyor or 
a Registered Civil Engineer authorized to practice land surveying within 
the State of California. 

3. Survey stakes shall be set and stationed by you for curbs, headers, water 
mains, sewers, storm drains, structures, rough grade, and any other 
structures and appurtenances that are needed for the Project. A 
corresponding cut or fill to finished grade (or flow line) shall be indicated 
on a grade sheet. 

4. Surveys performed shall list the basis of bearings as tied to Record of 
Survey 14492 or equivalent, based on the California Coordinate System of 
1983, Zone 6, U.S. Survey foot, epoch 1991.35, along with a completed 
calibration sheet (blank form will be supplied by City Surveys). The vertical 
datum used shall be NGVD 29 in accordance with the City of San Diego 
Vertical Bench Book. 

5. You shall preserve construction survey stakes, control points, and other 
survey related marks for the duration of the Project. If any construction 
survey stakes are lost or disturbed and need to be replaced, such 
replacement shall be performed by the Engineer at your expense. 

Survey Files. 
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2-9.2.2 

2-9.2.3 

1. All Computer Aided Drafting (CAD) Work shall be done in accordance with 
the City of San Diego's Citywide Computer Aided Design and Drafting 
(CADD) Standards and shall be in City seed files (.job, .txt, .dgn, .alg, .raw, 
.fwd, .dtm, .pdf, .docx, .xlsx, .tif, and .jpg). 

2. All survey files shall be completed in accordance with the City of San 
Diego's Citywide CADD Standards and shall adhere to the City's 

· Microstation level and attribute structure. 

3. The survey file deliverable will be either one Master .dgn file containing all 
xref's in geospatially referenced (and attached) models or one Master dgn 
with all xrefs geospatially referenced (and attached) as dgn files. Resource 
files may be sent to you if requested. 

4. Survey files shall include, but shall not be limited to, the following items: 

a. Street center line and (record width) right-of-way lines. 

b. Project geometry (.alg) files (this will be generated for use in 
In Roads). 

c. 3D surface model (.dtm, break line and spot elevation) file. 

d. Spot elevations of the new utility main at each intersection, 
midblocks, and for any change in grade. 

e. Monuments. 

f. Curb lines (top curb and gutter). 

g. All other appurtenances including but not limited to water valves, 
meters, vaults, manholes, fire hydrants, utility boxes, cleanouts, 
and poles. 

5. You shall use the survey information to produce red-lines drawings as 
described in Section 2-5.4 "Red-lines and Record Documents." 

Submittal. 

1. Survey files shall be submitted in accordance with 2-5.3, "Submittals" and 
2-5.4, "Red-Lines and Record Documents". You shall provide the Survey 
Files, proposed Drawings, and/or Red-line Drawings on a CD/DVD to the 
Engineer and shall post the Survey Files, proposed Drawings, and/or Red
line Drawings to the following website: 

ftp://ftp.sannet.gov/IN/SURVEYS/ 

2. After the documents have been posted to the website, you shall send a 
confirmation email, which includes the hyperlink to the website, to the 
Engineer and to SurveyReview@sandiego.gov 

3. All survey Work and submittals which reveal non-compliance with the 
requirements of the Construction Documents shall be corrected as 
deemed necessary by the Engineer and the cost of the corrections to your 
survey submittals shall be at the Contractor's expense. 

Payment. 
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2-10 

ADD: 

2-11.2 

4-1.3.6 

ADD: 

4-1.3.7 

1. The payment for survey services Work shall be included in the lump sum 
Bid item for "Survey Services". 

AUTHORITY OF THE BOARD AND THE ENGINEER. ADD the following: 

The Resident Engineer is the representative of the Successor Agency authorized 
to advise the Agency on construction matters related to the Contract. The Agency 
has delegated its authority to the Resident Engineer to make initial decisions 
regarding questions, which may arise as to the quality or acceptability of materials 
furnished and Work performed, as to the manner of performance and rate of 
progress of the Work under the Contract. The Resident Engineer interprets the 
Contract Documents and makes initial decisions with respect to the Contractor's 
fulfillment of the Contract obligations and the Contractor's entitlement to 
compensation. The Contractor shall look initially to the Resident Engineer in 
matters relating to the Contract. 

Rejected Work. 

The Agency may reject all work that is not done in accordance with the Contract. 
All work that has been rejected shall be remedied or removed and replaced by 
the Contractor in an acceptable manner and no compensation will be allowed for 
such removal, replacement, or remedial work. 

Any work done beyond the boundaries established by the Agency or any work as 
hereinafter specified which is done without proper permits, inspection and 
testing, will be considered as unauthorized work and will be rejected. Upon order 
of the Agency, unauthorized work shall be remedied, removed, or replaced at the 
Contractor's expense. 

Upon failure of the Contractor to comply promptly with an order, the Agency may 
cause rejected or unauthorized work to be remedied, removed, or replaced, and 
deduct the costs from any monies due or to become due to the Contractor. 

SECTION 4 - CONTROL OF MATERIALS 

Preapproved Materials. To the City Supplement, ADD the following: 

3. You shall submit in writing a list of all products to be incorporated in the 
Work that are on the AML. 

Testing under the direction of the Engineer. When a bid item for "Testing Under 
The Direction Of The Engineer" is provided, the Contractor shall employ and pay 
for the services of a qualified third party independent laboratory to perform the 
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required testing. You will be reimbursed for the cost of testing under this bid 
item. 

4-1.6 Trade Names or Equals. ADD the following: 

4-1.10 

5-2 

14. You shall submit your list of proposed substitutions for an "equal" item no 
later than 5 Working Days after the determination of the Apparent 
Low Bidder and on the City's Product Submittal Form available at 

http://www.sandiego.gov/publicworks/edocref/index.shtml 

Foreign Materials. To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. Materials that are manufactured, produced, or fabricated outside of the 
United States shall be delivered to a distribution point in California, unless 
otherwise specified. Quality Control and related testing shall be 
performed to all applicable specified US standards. Manufacturer's testing 
and staff certification shall be traceable to a United States regulatory 
agency. Retain the materials for a sufficient period of time to permit 
inspection, sampling, and testing. You shall not be entitled to an extension 
of time for acts or events occurring outside of, at point of entry, or during 
transport to the United States. 

SECTION 5 - UTILITIES 

PROTECTION. ADD the following: 

1. You shall repair or replace traffic signal and lighting system equipment within 
72 hours after notification of defects by the Engineer. 

2. While working in or around meter boxes, you shall protect in place all 
Advanced Metering Infrastructure (AMI) devices attached to the water 
meter or located in or near water meter boxes, coffins, or vaults in 
accordance with the Contract Documents. This includes any antenna 
installed through the meter box lid. 

a) Avoid damaging the antenna, cable, and endpoints when 
removing the meter box lid and when disconnecting AMI 
endpoints from the register on top of the water meter. 

b) If meters or AMI devices need to be removed or relocated, the AMI 
endpoints shall be reinstalled with the 
Encoder/Receiver/Transmitter (ERT) pointing upwards. 

c) Because the AMI equipment is uniquely matched to each service 
location and to specific meter serial numbers, any AMI devices 
that are removed or disconnected shall be reinstalled on the same 
service lateral as well as to the same meter serial number it was 
attached to originally. 
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5-6 

d) Do not change or modify the lid if the lid has an antenna drilled 
through it. 

e) If you encounter damaged, disconnected, buried, or broken AMI 
endpoints, cables between the registers, antennae, lids, or ERTs, 
notify the Engineer within 24 hours. 

f) Any AMI equipment damaged by you shall be repaired or replaced 
by City Forces at your expense. 

g) Refer to Appendix H for more information on the protection of 
AMI Devices. 

COOPERATION. To the City Supplement, ADD the following: 

1. The Contractor shall coordinate with the utilities for service connections, 
accuracy of Service Orders, change in Service Orders, and shutdowns, if 
necessary. Electric Service Invoices from SDG&E have been paid for by the 
Successor Agency. Service Orders are attached in Appendix E. 

SECTION 6 - PROSECUTION, PROGRESS AND ACCEPTANCE OF WORK 

6-1.1 Construction Schedule. To the City Supplement, ADD the following: 

6-2 

22. Construction activities shall not interfere with any scheduled civic events 
in or around the construction area. The Contractor is responsible for the 
coordination of construction activities with the Successor Agency to 
ensure construction activities do not conflict with any civic events in the 
project area. No additional compensation shall be allowed for delays or 
changes to the construction schedule due to scheduled civic events. A 
waiver may be granted to the Contractor if it can be demonstrated that 
the work will not impact City activities. 

PROSECUTION OF THE WORK. Add the following: 

The Contractor shall complete the work on all non-moratorium streets first and 
then streets that have excavation moratoriums shall proceed in the order 
directed and approved by the Engineer. 

P6 - Meade Ave requires Right to Enter Agreements (ROE) to accomplish the 
required work on private property. These work locations shall be at the end of the 
Contractor's schedule until the ROE's are obtained. Once the ROE's are obtained 
the Contractor may adjust their schedule and submit for review and approval to 
the Engineer. 

6-2.1 Moratoriums. To the City Supplement, ADD the following: 

4. This Project is subject to City of San Diego Resurfacing (Excavation) 
Moratorium Ordinance MC Sec. 62.1203 & 62.1204. Waivers for the 

City Heights Pedestrian Improvements Project (P1-P8 & East Euclid Ave) 
Attachment E - Supplementary Special Provisions (Rev. July 2015) 

38 I Page 



Moratoriums have been granted by the Deputy City Engineer for trenching 
operations that are proposed to cut in to the streets paved within the 
moratorium period. The Contractor shall account for time and materials 
necessary for coordinating with the designee on the requirements to 
repair and resurface the street in accordance with. the City of San Diego 
Trench Cut Ordinance and follow the required City of San Diego Standard 
Drawings and specifications per Appendix F. 

5. The City has provided waivers for the moratorium areas that require work, 
including Alternate Construction Bid items pertaining to the work, 
required in the affected areas. The areas subject to moratorium are listed 
here: 

a) P1 - SOth St, (Oakcrest Dr. to University Blvd.). 

b) P3 -Altadena Ave. approximately 220 ft South of Trojan Ave. 

c) P4 - SOth St., El Cajon Blvd. to Trojan Ave. 

d) PS - s2nd St., (the extent of the limit of work on entire street, El 
Cajon Blvd to 300 ft South of Orange Ave.) 

e) P6 - 53rd St.. (El Cajon Blvd to Trojan Ave.) 

f) P8 - Euclid from University to past Polk 

g) P8 - 43th St. from University to El Cajon Blvd. 

h) P8 - Winona from Orange to Trojan 

i) P8 - 51 st St., entire concrete street 

j) P8 - Trojan West of 43th and East of Dawson 

k) P8- North of Trojan 

6-8.3 Warranty. To the City Supplement, item 1, sub-section e, DELETE in its entirety 
and SUBSTITUTE with the following: 

e) The warranty period for luminaires requires at least 1 O years of 
manufacturer's warranty. Provide documentation verifying that the LED 
luminaire model(s) being offered for the Project are covered by the 10-
year warranty . 
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7-3 

SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR 

LIABILITY INSURANCE. DELETE in its entirety and SUBSTITUTE with the following: 

The insurance provisions herein shall not be construed to limit your indemnity 

obligations contained in the Contract. 

7-3.1 Policies and Procedures. 

7-3.2 

7-3.2.1 

1. You must procure the insurance described below, at its sole cost and 
expense, to provide coverage against claims for loss including injuries to 
persons or damage to property, which may arise out of or in connection 
with the performance of the Work by you, your agents, representatives, 
officers, employees or Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is 
on a replacement cost valuation. The market value will not be accepted. 

3. You shall maintain this insurance for the duration of this Contract and at 
all times thereafter when you are correcting, removing, or replacing Work 
in accordance with this Contract. Your liabilities under the Contract, e.g., 
your indemnity obligations, is not deemed limited to the insurance 
coverage required by this Contract. 

4. The payment for insurance shall be included in the Contract Price as bid 
by you. Except as specifically agreed to by the City in writing, you are not 
entitled to any additional payment. Do not begin any Work under this 
Contract until you have provided and the City has approved all required 
insurance. 

5. Policies of insurance shall provide that the City is entitled to 30 Days (1 O 
Days for cancellation due to non-payment of premium) prior written 
notice of cancellation or non-renewal of the policy. Maintenance of 
specified insurance coverage is a material element of the Contract. Your 
failure to maintain or renew coverage or to provide evidence of renewal 
during the term of the Contract may be treated by the City as a material 
breach of the Contract. 

Types of Insurance. 

Commercial General Liability Insurance. 

1. Commercial General Liability Insurance must be written on the current 
version of the ISO Occurrence form CG 00 01 07 98 or an equivalent form 
providing coverage at least as broad. 

2. The policy shall cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
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7-3.2.2 

7-3.3 

7-3.3.1 

products/completed operations, personal injury and advertising injury, 
bodily injury, property damage, and liability assumed under an insured's 
contract (including the tort liability of another assumed in a business 
contract). 

3. There shall be no endorsement or modification limiting the scope of 
coverage for either "insured vs. insured" claims or contractual liability. You 
shall maintain the same or equivalent insurance for at least 1 O years 
following completion of the Work. 

4. All costs of defense shall be outside the policy limits. Policy coverage shall 
be in liability limits of not less than the following: 

General Annual Aggregate Limit Limits of Liability 

Other than Products/Completed Operations $2,000,000 

Products/Completed Operations Aggregate Limit $2,000,000 

Personal Injury Limit $1,000,000 

Each Occurrence $1,000,000 

Commercial Automobile Liability Insurance. 

1. You shall provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form providing coverage at least as broad in 
the amount of $1,000,000 combined single limit per accident, covering 
bodily injury and property damage for owned, non-owned, and hired 
automobiles ("Any Auto"). 

2. All costs of defense shall be outside the limits of the policy. 

Rating Requirements. Except for the State Compensation Insurance Fund, all 
insurance required by this Contract as described herein shall be carried only by 
responsible insurance companies with a rating of, or equivalent to, at least "A-, VI" 
by A.M. Best Company, that are authorized by the California Insurance 
Commissioner to do business in the State, and that have been approved by the 
City. 

Non-Admitted Carriers. The City will accept insurance provided by non
admitted, "surplus lines" carriers only if the carrier is authorized to do business in 
the State and is included on the List of Approved Surplus Lines Insurers (LASLI 
list). 

. . ........ .,,,...... . ......... ., .. , .... ,.,., ... ~""""" ......... ,., . ., .. ,., .......... ., .. , ... .,.,., .......... , ... ,., . ' ....... , . .,,.,.,,.,,~,,.,_~,_,,.,.,., .. ,_ ... ~.,,,,~,_-,_ . .,.,_.,,_.,~., 
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All policies of insurance carried by non-admitted carriers shall be subject to all of 
the requirements for policies of insurance provided by admitted carriers 
described herein. 

7-3.4 Evidence of Insurance. Furnish to the City documents e.g., certificates of 
insurance and endorsements evidencing the insurance required herein, and 
furnish renewal documentation prior to expiration of this insurance. Each 
required document shall be signed by the insurer or a person authorized by the 
insurer to bind coverage on its behalf. We reserve the right to require complete, 
certified copies of all insurance policies required herein. 

7-3.5 

7-3.5.1 

7-3.5.1.1 

7-3.5.1.2 

Policy Endorsements. 

Commercial General Liability Insurance 

Additional Insured. 

a) You shall provide at your expense policy endorsement written on the 
current version of the ISO Occurrence form CG 20 1 O 11 85 or an 
equivalent form providing coverage at least as broad. 

b) To the fullest extent allowed by law e.g., California Insurance Code 
§11580.04, the policy shall be endorsed to include the City and its 
respective elected officials, officers, employees, agents, and 
representatives as additional insured. 

c) The additional insured coverage for projects for which the Engineer's 
Estimate is $1,000,000 or more shall include liability arising out of: 

a) Ongoing operations performed by you or on your behalf, 

b) your products, 

c) your Work, e.g., your completed operations performed by you or 
on your behalf, or 

d) premises owned, leased, controlled, or used by you. 

d) The additional insured coverage for projects for which the Engineer's 
Estimate is less than $1,000,000 shall include liability arising out of: 

a) Ongoing operations performed by you or on your behalf, 

b) your products, or 

c) premises owned, leased, controlled, or used by you. 

Primary and Non-Contributory Coverage. The policy shall be endorsed to 
provide that the coverage with respect to operations, including the completed 
operations, if appropriate, of the Named Insured is primary to any insurance or 
self-insurance of the City and its elected officials, officers, employees, agents and 
representatives. Further, it shall provide that any insurance maintained by the City 
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7-3.5.1.3 

7-3.5.2 

7-3.5.2.1 

7-3.6 

and its elected officials,-officers, employees, agents and representatives shall be in 
excess of your insurance and shall not contribute to it. 

Project General Aggregate Limit. The policy or policies shall be endorsed to 
provide a Designated Construction Project General Aggregate Limit that will apply 
only to the Work. Only claims payments which arise from the Work shall reduce 
the Designated Construction Project General Aggregate Limit. The Designated 
Construction Project General Aggregate Limit shall be in addition to the aggregate 
limit provided for the products-completed operations hazard. 

Commercial Automobile Liability Insurance. 

Additional Insured. Unless the policy or policies of Commercial Auto Liability 
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this 
form or equivalent form providing coverage at least as broad, the policy shall be 
endorsed to include the City and its respective elected officials, officers, 
employees, agents, and representatives as additional insured, with respect to 
liability arising out of automobiles owned, leased, hired or borrowed by you or on 
your behalf. This endorsement is limited to the obligations permitted by California 
Insurance Code §11580.04. 

Deductibles and Self-Insured Retentions. You shall pay for all deductibles and 
self-insured retentions. You shall disclose deductibles and self-insured retentions 
to the City at the time the evidence of insurance is provided. 

7-3.7 Reservation of Rights. The City reserves the right, from time to time, to review 
your insurance coverage, limits, deductibles and self-insured retentions to 
determine if they are acceptable to the City. The City will reimburse you, without 
overhead, profit, or any other markup, for the cost of additional premium for any 
coverage requested by the Engineer but not required by this Contract. 

7-3.8 Notice of Changes to Insurance. You shall notify the City 30 Days prior to any 
material change to the policies of insurance provided under this Contract. 

7-3.9 

7-3.10 

Excess Insurance. Policies providing excess coverage shall follow the form of the 
primary policy or policies e.g., all endorsements. 

Architects and Engineers Professional Insurance (Errors and Omissions 
Insurance). 

1. For Contracts with required engineering services (e.g., Design-Build, 
preparation of engineered Traffic Control Plans (TCP), and etc) by you, you 
shall keep or require all of your employees or Subcontractors, who 
provide professional engineering services under this contract, 
Professional Liability coverage with a limit of $1,000,000 per claim and 
$2,000,000 annual aggregate in full force and effect. 
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2. You shall ensure the following: 

a) The policy retroactive date is on or before the date of 
commencement of the Project. 

b) The policy will be maintained in force for a period of 3 years after 
completion of the Project or termination of this Contract, 
whichever occurs last. You agree that for the time period specified 
above, there will be no changes or endorsements to the policy 
that affect the specified coverage. 

3. If professional engineering services are to be provided solely by the 
Subcontractor, you shall: 

a) Certify this to the City in writing and 

b) Agree in writing to require the Subcontractor to procure 
Professional Liability coverage in accordance with the 
requirements set forth above. 

7-4 WORKERS' COMPENSATION INSURANCE. DELETE in its entirety and SUBSTITUTE 
with the following: 

7-4.1 Workers' Compensation Insurance and Employers Liability Insurance. 

1. · In accordance with the provisions of §3700 of the California Labor Code, 
you shall provide at your expense Workers' Compensation Insurance and 
Employers Liability Insurance to protect you against all claims under 
applicable state workers compensation laws. The City, its elected officials, 
and employees will not be responsible for any claims in law or equity 
occasioned by your failure to comply with the requirements of this 
section. 

2. Limits for this insurance shall be not less than the following: 

Workers' Compensation 

Bodily Injury by Accident 

Bodily Injury by Disease 

Bodily Injury by Disease 

Statutory Employers Liability 

$1,000,000 each accident 

$1,000,000 each employee 

$1,000,000 policy limit 

3. By signing and returning the Contract you certify that you are aware of the 
provisions of §3700 of the Labor Code which requires every employer to 
be insured against liability for worker's compensation or to undertake self
insurance in accordance with the provisions of that code and you shall 
comply with such provisions before commencing the Work as required by 
§1861 of the California Labor Code. 
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7-4.1.1 

7-5 

· Waiver of Subrogation. The policy or policies shall be endorsed to provide that 
the insurer will waive all rights of subrogation against the City and its respective 
elected officials, officers, employees, agents, and representatives for losses paid 
under the terms of the policy or policies and which arise from Work performed by 
the Named Insured for the City. 

PERMITS, FEES, AND NOTICES. To the City Supplement, ADD the following: 

5. The Successor Agency will obtain, at no cost to the Contractor; the 
following permits: 

a) The General Construction Permits for the Project. 

The Successor Agency will be the permit holder prior to contract award. 
The Contractor shall be required to transfer the 'Permit Holder Name' to 
their name prior to NTP. The Contractor is responsible for any fees 
associated with the transfer of the permit. 

7-8.6 Water Pollution Control. ADD the following: 

7-10.2.2.3 

7-10.5.3 

1. Based. on a preliminary assessment by the City, the Contract is subject to 
minor WPCP as referenced in the contract Appendix G. 

Engineered Traffic Control Plans Provided by the Contractor. To the City 
Supplement, ADD the following: 

The Contractor shall provide Engineered Traffic Control Plans as required by the 
Traffic Control Permit. 

Steel Plate Covers. Table 7-10.5.3 (A), REVISE the plate thickness for 5'-3" trench 
width to read 1 %". 

7-15 INDEMNIFICATION AND HOLD HARMLESS AGREEMENT. To the City 
Supplement, Paragraph (4), Sentence (3), DELETE in its entirety and SUBSTITUTE 
with the following: 

Your duty to indemnify and hold harmless does not include any claims or liability 
arising from the established active or sole negligence, or willful misconduct of the 
City, its officers, or employees. 

7-16 COMMUNITY LIAISON. To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

ADD: 
7-16 COMMUNITY OUTREACH . 
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7-16.1 General. 

1. To ensure consistency with the City's community outreach plan for the 
project, the City shall work with you to inform the public (which includes, 
but shall not be limited to, property owners, renters, homeowners, 
business owners, recreational users, and other community members and 
stakeholders) of construction impacts. Your efforts to mitigate 
construction impacts by communicating with the public require close 
coordination and cooperation with the City. 

2. You shall perform the community outreach activities required throughout 
the Contract Time. You shall assign a staff member who shall perform the 
required community outreach services. 

3. You shall closely coordinate the Work with the businesses, institutions, 
residents, and property owners impacted by the Project. 

4. Your example duties include notifying businesses, institutions, and 
residents of the commencement of construction activities not less than 5 
Days in advance, coordinating access for vehicular and pedestrian traffic 
to businesses, institutions, and residences impacted by the Project, 
reporting activities at all Project progress meetings scheduled by the 
Engineer, attending the Project Pre-construction meeting, attending 2 
community meetings, responding to community questions and 
complaints related to your activities, and documenting, in writing, as well 
as logging in all inquiries and complaints received into the City's internal 
public contact tracking system. 

5. You shall execute the Information Security Policy (ISP) Acknowledgement 
Form - For Non-City Employees within 15 Days of the award of the 
Contract if any of the following apply: 

a) Your contact information is made available on any outreach 
materials. 

b) You will be the primary point of contact to resolve project related 
inquiries and complaints. 

6. Electronic Communication. 

a) All inquiries and complaints shall be logged in to the City's internal 
public contact tracking system within 24 hours of receipt of inquiries 
and complaints. 

b) Any updates or a resolution of inquiries and complaints shall be 
documented in the City's internal public contact tracking system 
within 24 hours. 

c) Copies of email communications shall be saved individually on to the 
City's internal public contact tracking system in an Outlook Message 
Format (*.msg). 
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7-16.1.1 

7-16.1.2 

7-16.2 

7-16.2.1 

d) All graphics, photos, and other electronic files associated with 
inquiries and/or complaints shall be saved into the individual records, 
located within the City's internal public contact tracking system. 

Quality Assurance. 

1. During the course of community outreach, you shall ensure that the 
character of all persons that conduct community outreach (distributing 
door hangers, attending community meetings, interacting with the public, 
and etc.) on your behalf shall: 

a. Have the ability to speak and comprehend English and/or Spanish, 
as appropriate for the community or public they are informing. 

b. Possess and display easily verifiable and readable personal 
identification that identifies the person as your employee. 

c. Have the interpersonal skills to effectively, professionally, and 
tactfully represent you, the project, and the City to the public. 

Submittals. 

1. You shall submit to the Resident Engineer, for review and approval, all 
drafts of letters, notices, postcards, door hangers, signs, mailing lists, 
proposed addresses for hand-delivery, and any other notices and letters 
that are to be mailed and or distributed to the public. 

a. Prior to distributing or mailing, you shall submit final drafts of letters, 
notices, postcards, door hangers, signs, and any other notices and 
letters to the Resident Engineer for final review and approval. Submit 
a PDF copy of the approved door hangers to the Engineer. 

b. After distributing or mailing, you shall submit verification of delivery 
and any copies of returned notices to the Resident Engineer. Submit 
a PDF copy of the approved letters and notices to the Engineer. 

2. You shall use the City's internal public contact tracking system to identify 
and summarize communications (via phone, in person, and email) with the 
public within 24 hours of receipt, even if your response to the individual is 
still incomplete. You shall upload to the City's internal public contact 
tracking system copies of all written, electronic, and verbal communications 
and conversations with the public. 

Community Outreach Services. 

Public Notice by Contractor. 

1. Post Project Identification Signs in accordance with 7-10.6.2, "Project 
Identification Sign". 

2. Notify businesses, institutions, property owners, residents or any other 
impacted stakeholders, within a minimum 300 feet (90 m) radius of the 
Project, of construction activities and utility service interruptions not less 
than 5 Days in advance. 
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7-16.2.2 

3. Furnish and distribute public notices in the form of door hangers using 
the City's format to all occupants and/or property owners along streets: 

a. Where Work is to be performed at least 5 Days before starting 
construction or survey activities or impacting the community as 
approved by the Resident Engineer. 

b. Within 5 Days of the completion of your construction activities 
where Work was performed, you shall distribute public notices in 
the form of door hangers, which outlines the anticipated dates of 
Asphalt Resurfacing or Slurry Seal. 

c. No less than 48 hours in advance and no more than 72 hours in 
advance of the scheduled resurfacing. 

4. Leave the door hanger notices on or at the front door of each dwelling 
and apartment unit and at each tenant of commercial buildings abutting 
each of the street block segments. Where the front doors of apartment 
units are inaccessible, distribute the door hanger notices to the apartment 
manager or security officer. 

5. Door Hanger Material: You shall use Blanks/USA brand, Item Number 
DHJ5B6WH, 1 % inch (31.8 mm) Holes (removed), 2-up jumbo Door Hanger 
in Bristol White, or approved equal. 

6. Mailed Notice Material: You shall use Cougar by Domtar, Item Number 
2834, or approved equal. 

7. For all Work on private property, contact each owner and occupant 
individually a minimum of 15 Days prior to the Work. If the Work has been 
delayed, re-notify owners and occupants of the new Work schedule, as 
directed by the Resident Engineer. 

8. A sample of public notices is included in the Contract Appendix. 

Communications with the Public. 

1. Coordinate access for vehicular and pedestrian traffic to businesses, 
institutions, and residences impacted by the Project. 

2. You shall provide updates on construction impacts to the Resident 
Engineer. You shall notify the Resident Engineer in advance about time
sensitive construction impacts and may be required to distribute 
construction impact notices to the public on short notice. 

3. You shall incorporate community outreach activities related to construction 
impacts in the baseline schedule and update the Resident Engineer with each 
week's submittal of the Three-Week Look Ahead Schedule. 

4. At the request of the Resident Engineer, you shall attend and participate 
in project briefings at community meetings. 

5. You shall coordinate with the Resident Engineer on all responses and 
actions taken to address public inquiries and complaints within the 24 
hours that they are received . 

....... ,.. ....................................................................................... ,...,............. . .......................... ,.. ........... ,.................... . .......................•. ,.. .................... . 
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7-16.2.3 

7-16.4 

7-20 

9-3.2.5 

Communications with Media. 

1. The City may allow members of the media access to its construction site(s) 
on a case-by-case basis only. 

2. Occasionally, uninvited members of the media may show up at 
construction Sites. Members of the media (including, but not limited to 
newspapers, magazines, radios, televis[on, bloggers, and videographers) 

. do not have the legal right to be in the construction Site without the City's 
permission. 

3. In the event that media representatives arrive near or on the construction 
Site(s), you shall keep them off the Site(s) in a courteous and professional 
manner until a Public Information Officer is available to meet them at an 
approved location. 

4. You shall report all visits from members of the media to the Resident 
Engineer as quickly as possible so that the City's Public Information Officer 
can meet with the members of the media at the construction Site(s). 

5. If the City allows members of the media to access a construction Site, you 
shall allow the City to escort the media representatives while they are on 
the construction Site and shall ensure their safety. 

6. You shall require media representatives to sign in and out of the Site 
Visitor Log and to use personal protective equipment. 

7. You have a right to speak to members of the media about your company 
and its role on the project. All other questions shall be referred to the City. 

Payment. 

1. The payment for the community outreach services shall be included in the 
Contract Price. 

ELECTRONIC COMMUNICATION. ADD the following: 

1. Virtual Project Manager will be used on this contract. 

SECTION 9- MEASUREMENT AND PAYMENT 

Withholding of Payment. To the City Supplement, item 1, subsection i), DELETE 
in its entirety and SUBSTITUTE with the following: 

i) Your failure to comply with 7-2.3, "PAYROLL RECORDS" and 2-16, 
"CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM". 

9-3.1 General. ADD the following: 

1. All costs associated with providing and installing the Classic Picket Fence 
in accordance with the plans, and as directed by the Engineer, shall be 
included in Contract Bid item in lineal feet as provided in the Bid. 
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ADD: 

2. All costs associated with removing and relocating fences in accordance 
with the Plans, and as directed by the Engineer, shall be included in the 
Contract Bid items provided in the Bid. 

9-3.7 Compensation Adjustments for Price Index Fluctuations. To the City 
Supplement, subsection c), item 2, DELETE in its entirety and SUBSTITUTE with the 
following: 

203-15 

2) In the event of an overrun of Contract time, adjustment in compensation 
for asphalt binder included in estimates during the overrun period shall 
be determined using the California Statewide Crude Oil Price Index in 
effect on the first business day of the month within the pay period in 
which the overrun began. 

ADD the following: 

e) This Contract is not subject to the provisions of The WHITEBOOK for 
Compensation Adjustments for Price Index Fluctuations for the paving 
asphalt. 

SECTION 203 - BITUMINOUS MATERIALS 

RUBBER POLYMER MODIFIED SLURRY (RPMS). To the City Supplement, 
CORRECT section numbering as follows: 

OLD SECTION 
NEW 

TITLE SECTION 
NUMBER 

NUMBER 

203-15 RUBBER POLYMER MODIFIED SLURRY 203-16 

(RPMS) 

203-15.1 General 203-16.1 

203-15.2 Materials 203-16.2 

203-15.3 Composition and Grading 203-16.3 

203-15.4 Mix Design 203-16.4 

SECTION 209 - STREET LIGHTING AND TRAFFIC SIGNAL MATERIALS 

209-6 (Section 86-6) LIGHTING. To the City Supplement, REPLACE instances of 
"induction" with "LED" when regarding Luminaires. 

209-6.4 Induction Cobra Head Luminaire. To the City Supplement, CORRECT section 
numbering as follows: 
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ADD: 

212-3.2.2.3 

300-1.1 

NEW 
OLD SECTION 

TITLE SECTION 
NUMBER 

NUMBER 

209-6.4.7 Luminaire Identification 209-6.4.8 

209-6.4.8 Photometric Documentation 209-6.4.9 

209-6.4.9 Quality Assurance 209-6.4.10 

SECTION 212- LANDSCAPE AND IRRIGATION MATERIALS 

Trench Marker Tape. To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

1. Trench marker tape shall be installed in accordance with Standard 
Drawing SDM-105, "Warning/Identification Tape Installation". 

SECTION 300 - EARTHWORK 

General. To the City Supplement, ADD the following: 

Clearing and Grubbing Work shall include, but shall not be limited to, the 
following: 

a) The removal and disposal of all miscellaneous materials including 
but not limited to: buried pavement, old subsurface pavement, 
trees or landscaping determined and approved for removal by the 
Engineer, and other materials encountered under the existing 
pavement such as old street car tracks and concrete planters. 

b) The demolition and removal of all materials and facilities indicated 
or specified. Do not begin demolition without the approval of the 
Engineer. 

c) Saw-cutting of concrete and asphalt concrete at joints and right-of
way limits. 

d) Saw-cutting, demolition, removal, and disposal of all existing 
improvements (up to 13") including, but not limited to, soil, 
pavement (Asphalt Concrete, PCC, Base, Cement Treated Base, 
Unclassified Material), medians, curb and gutter, abandoned 
utilities and utility structures (pull boxes, etc.), signs and sign 
posts, street lights, footings, conduit, and metal guard rails, metal 
railings, and all other existing improvements that are shown on 
the plans for removal, directed by the Resident Engineer to be 
removed, or otherwise required to perform the work. 

City Heights Pedestrian Improvements Project (P1-P8 & East Euclid Ave) 
Attachment E - Supplementary Special Provisions (Rev. July 2015) 

51 I Page 



300-1.4 

302-3 

302-3 

Payment. To the City Supplement, paragraph (2), DELETE in its entirety and 
SUBSTITUTE with the following: 

The lump sum price paid for Clearing and Grubbing shall include full 
compensation for the saw-cutting, removal, protection, and disposal of any and all 
PCC Pavement, AC Pavement, Base material, sidewalk, curb & gutter, medians, 
median curb and gutters, AC berms, signs and sign posts, metal railings, metal 
beam guardrails, street lights and footings, conduit, vegetation, shrubs, irrigation, 
and adjustment of irrigation, and any other materials and objects specified in 300-
1.1 or that can be known at the time of bidding that are in conflict with the 
installation of the Work as shown on the plans. 

SECTION 302 - ROADWAY SURFACING 

PREPARATORY REPAIR WORK. To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

PREPARATORY REPAIR WORK. 

1. Prior to the placement of asphalt concrete or the application of slurry, you 
shall complete all necessary preparation and repair Work to the road 
segment. 

2. Unless otherwise specified, preparatory Work shall include tree trimming, weed 
spray, weed abatement, crack sealing, asphalt repair, mill and pave, hump 
removal, miscellaneous asphalt patching, removal of raised pavement markers, 
and removal of pavement markings. 

3. You shall repair areas of distressed asphalt concrete pavement by milling 
or removing damaged areas of pavement to a minimum depth of 2 inches 
(50.8 mm) for residential streets and a minimum depth of 3 inches (76.2 
mm) for all others to expose firm and unyielding pavement. 

4. You shall prepare subgrade as needed and install a minimum of 2 inches 
(50.8 mm) for residential streets and a minimum of 3 inches (76.2 mm) for 
all other streets of compacted asphalt concrete pavement over 
compacted native material as directed by the Engineer. 

5. If the base material is exposed in order to achieve the minimum specified 
depth, the material shall be compacted to 95% relative compaction (dig 
out). Compaction tests shall be made to ensure compliance with the 
s p ecifi cations. 

6. The Engineer shall determine when and where the test shall occur. The 
City will pay for the soils testing required by the Engineer which meets the 
required compaction. You shall reimburse the City for the cost of retesting 
failing compaction tests. If additional base material is required, you shall 
use Class 2 Aggregate Base in accordance with 200-2.2, "Crushed 
Aggregate Base". 

City Heights Pedestrian Improvements Project (P1-P8 & East Euclid Ave) 
Attachment E - Supplementary Special Provisions (Rev. July 2015) 

52 I Page 



7. Recycled base material shall conform to crushed miscellaneous base material 
in accordance with 200-2.4, "Crushed Miscellaneous Base". 

8. Prior to replacing asphalt, the area shall be cleaned by removing all loose 
and damaged material, moisture, dirt, and other foreign matter and shall 
be tack coated in accordance with 302-5.4, "Tack Coat". 

9. You shall install new asphalt within the repair area or for patches in accordance 
with 302-5, "Asphalt Concrete Pavement''. Asphalt concrete shall be C2-PG 64-
1 O in compliance with 400-4, "Asphalt Concrete". 

10. No preparatory asphalt Work shall be done when the atmospheric 
temperature is below 50° F (10° C) or during unsuitable weather. 

11. Following the asphalt placement, you shall roll the entire area of new 
asphalt in both directions at least twice. The finished patch shall be level 
and smooth in compliance with 302-5.6.2, "Density and Smoothness". 
After placement and compaction of the asphalt patch, you shall seal all 
finished edges with a 4 inch (101.6 mm) wide continuous band of SS-1 H. 

12. The minimum dimensions for each individual repair shall be 4 feet by 4 
feet (1.2 m by 1.2 m) and shall be subject to the following conditions: 

a) If the base material is exposed to achieve the required minimum 
removal thickness, the base material shall be prepared 
conforming to 301-1, "SUBGRADE PREPARATION". 

b) When additional base material is required, then you shall use Class 2 
Aggregate Base in accordance with 200-2.2, "Crushed Aggregate Base". 
Recycled base material shall conform to crushed miscellaneous 
aggregate base material in accordance with 200-2.4, "Crushed 
Miscellaneous Base". 

c) You may use grinding as a method for removal of deteriorated 
pavement when the areas indicated for removal are large enough (a 
minimum of the machine drum width) and when approved by the 
Engineer. 

d) For both scheduled and unscheduled base repairs, failed areas may 
be removed by milling or by excavation provided that the edges are 
cut cleanly with a saw. The areas shall be cleaned and tack coated in 
accordance with 302-5.4, ''Tack Coat'' before replacing the asphalt. 
The areas for scheduled repairs have been marked on the street. 

e) Base Repairs with RAC. Areas where failed paving is removed 
either by cold milling or by excavation shall be restored to existing 
pavement grade with % inch (19.1 mm) RAC at 8 inch (203.2 mm) 
depth unless otherwise directed by the Engineer. These areas 
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302-3.1 

have been marked on the street as "DO". The asphalt concrete 
shall be B3-PG 64-1 O as specified in 400-4, "Asphalt Concrete". 
Preliminary quantities are identified in the Contract Appendix but 
may need to be increased and approved by the Engineer at the 
time of construction. Base repairs shall not exceed 15% RAP in 
content. 

f) Unscheduled Base Repair with RAC. If paving operations cause 
damage outside of your control and require additional base 
repair, the areas shall be removed either by cold milling or by 
excavation and shall be restored to existing pavement grade with 
3A inch (19.1 mm) RAC at 8 inch (203.2 mm) depth unless otherwise 
directed by the Engineer. The asphalt concrete shall be B3-PG 64-
1 O as specified in 400-4, "Asphalt Concrete". Unscheduled base 
repairs shall not exceed 15% RAP. 

g) A base repair is considered unscheduled when it is not identified 
on the pavement with a "DO" or when you are directed by the 
Engineer to perform a base repair for the proper placement of an 
asphalt overlay. 

Asphalt Patching. 

1. Asphalt patching shall consist of patching potholes, gutter-line erosions, 
and other low spots in the pavement that are deeper than Yz inch (12.7 
mm) in accordance with 302-5.6.2, "Density and Smoothness". 

2. The areas requiring patching have been identified in the Contract 
Documents, marked on the streets, or as directed by the Engineer. You 
shall identify any new areas that may require patching prior to slurry Work 
to ensure the smoothness and quality of the finished product. 

3. You shall identify and repair any areas that may require patching prior to 
the placement of slurry seal for a smooth and finished product. 

4. Asphalt overlay shall not be applied over deteriorating pavement. 
Preparatory asphalt Work shall be completed and approved by the 
Engineer before proceeding with asphalt overlay. 

5. You shall remove distressed asphalt pavement either by saw cutting or 
milling to expose firm and unyielding pavement, prepare subgrade (as 
needed), and install compacted asphalt concrete pavement over 
compacted native material as directed by the Engineer. 

6. Prior to replacing asphalt, the area shall be cleaned and tack coated in 
accordance with 302-5.4, "Tack Coat". 
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302-3.1.1 

302-3.2 

7. Following the asphalt placement, you shall roll the entire patch in both 
directions and shall cover the patch at least twice. 

8. After placement and compaction of the asphalt patch, you shall seal all 
finished edges with a 4 inch (101.6 mm) wide continuous band of SS-1 H. 

9. Base repairs shall not exceed 15% RAP in content. 

Trench Repair. 

1. Open trenches for conduit installation shall be repaired in accordance 
with City of San Diego Standard drawing SDG-107, SDG-108, SDG-117 or 
SDG-118 for streets that are not in an Excavation Moratorium. 

2. Open trench conduit installation shall not performed in the street for 
streets with moratoriums. On moratorium streets the street light conduit 
running parallel with the curb line shall be installed under the sidewalk. 

Payment. 

1. The payment for the replacement of existing pavement when required 
other than required for trenching and potholing shall be included in the 
Contract Unit Price for "Asphalt Pavement Repair" for the total area replaced 
and no additional payment shall be made regardless of the number and size 
of replacements completed. No payment shall be made for areas of over
excavation or outside trench areas in utility Works unless previously 
approved by the Engineer. No payment for pavement replacement will be 
made when the damage ·is due to your failure to protect existing 
improvements. You shall reimburse the City for the cost of retesting all 
failing compaction tests. 

2. The areas and quantities shown on the road segments and in the 
appendices are given only for your aid in planning the Work and preparing 
Bids. The Engineer will designate the limits to be removed and these 
designated areas shall be considered to take precedence over the area 
shown in an Appendix to the Contract Documents. The quantities shown in 
the appendices are based on a street assessment survey and may vary. 

3. At the end of each day, you shall submit to the Engineer an itemized list of 
the asphalt pavement repair Work completed. The list shall include the 
location of the Work and the exact square footage of the repair. 

4. The payment for preparatory repair Work and tack coating shall be paid at 
the Contract Unit Price for "Asphalt Pavement Repair". 

5. The payment for milling shall be included in the Bid item for "Asphalt 
Pavement Repair" unless Bid items for asphalt milling Work has been 
provided. 
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302-5.1.1 

302-5.1.2 

302-5.2.1 

6. The payment for miscellaneous asphalt patching shall be included in the 
Contract Unit Price for the slurry Work· and no additional payment shall be 
made, unless a Bid item for "Miscellaneous Asphalt Patching" has been 
provided. 

7. All costs for asphalt repair due to trenching and potholing shall be included 
in the line items for Install Conduit and Conductors whether by HDD or 
open trench. 

Damaged AC Pavement Replacement. To the City Supplement, DELETE in its 

entirety. 

Measurement and Payment. To the City Supplement, DELETE in its entirety. 

Measurement and Payment. To the City Supplement, item c), ADD the 
following: 

Imported Subgrade material shall be paid per bid item "Imported Backfill". 

SECTION 306 - UNDERGROUND CONDUIT CONSTRUCTION 

306-1 OPEN TRENCH OPERATIONS. To the City Supplement, CORRECT section 
numbering as follows: 

OLD 
NEW SECTION 

SECTION TITLE 
NUMBER 

NUMBER 

306-1.8 
House Connection Sewer (Laterals) and 

306-1.9 
Cleanouts 

306-1.7.1 Payment 306-1.9.1 

306-1.7.2 Sewer Lateral with Private Replumbing 306-1.9.2 

306-1.7.2.1 Location 306-1.9.2.1 

306-1.7.2.2 Permits 306-1.9.2.2 

306-1. 7 .2.3 Submittals 306-1.9.2.3 

306-1.7.2.4 Trenchless Construction 306-1.9.2.4 

306-1. 7 .2.5 Payment 306-1.9.2.5 

306-1. 7 .3.6 Private Pump Installation 306-1.9.2.6 

306-1.7.3.7 Payment 306-1.9.2.7 
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306-1.6 

306-20.6 

Basis of Payment for Open Trench Installations. To the City Supplement, ADD 
the following: 

9. The unit price paid for pipe and conduit in place shall also include 
potholing as necessary for HDD or open trench installations, potholing to 
determine the suitability of the soil for HDD installation and permanent 
trench repair under SDG-.107 and SDG-108, restoration of sidewalk panels 
and driveways, restoration of striping and pavement markings and 
traffic/pedestrian control necessary for all operations listed in section 306-
1.6. 

10. Payment for additional grind and overlay due to Excavation Moratorium 
requirements shall be paid for under the line item for "1.5" AC Grind and 
Overlay for Moratorium Street perpendicular crossings, Replace Striping 
and Pavement Markings outside of SDG-117 repair" which shall include all 
costs associated with the grind and overlay and traffic/pedestrian control 
and restoration of striping and markings. 

11. Payment for removal and replacement of sidewalks and driveways for the 
Alternative bid item Street Light Conduit and Conductors by Open 
Trenching Under Sidewalks on Moratorium Streets (Parallel to Curb Line) 
shall be paid under line alternate item "Moratorium Streets, Street Light 
Conduit and Conductors by Open Trenching Under Sidewalk, (Parallel to 
Street Curb). 

12. The payment for imported backfill when you elect to import material from 
a source outside the project limits and when authorized by the Engineer 
shall be included in the Bid item for "Imported Backfill". The price shall 
include the removal and disposal of unsuitable materials. 

Site Location Preparation. To the City Supplement, ADD the following: 

1. HDD shall be used for the installation of all street light conduit that runs 
parallel to the curb. The Contractor shall excavate for the conduit 
locations crossing perpendicular to the street first to determine the soils 
type in the area and whether the soil is suitable for (HDD) for the curb 
parallel con.duit installation. HDD conduit installation shall be located 
under the sidewalk on streets with moratoriums . 
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SECTION 307- STREET LIGHTING AND TRAFFIC SIGNAL SYSTEMS 

Referenced Caltrans Specification Section 86 SIGNALS, LIGHTING AND ELECTRICAL 
SYSTEMS, subsection (2.01) MATERIALS AND INSTALLATION, EXCAVATING AND BACKFILL, 
DELETE the third paragraph and replace with: "Contractor shall fill all open trench excavations 
with 3 sack slurry to the finish surface on the same day as the excavation and placement of the 
conduit. Final trench pavement repair shall be done within 30 days of the initial excavation." 

DELETE Referenced Caltrans Specification Section 86-8.01 SIGNALS, LIGHTING AND 
ELECTRICAL SYSTEMS, PAYMENT. 

307-2 

1. 

2. 

3. 

4. 

Payment. To the City Supplement, ADD the following: 

The unit price paid for Street Lights shall include providing and installing the 
luminaire, photocell, mast arm, standard, anchor bolts, grounding, foundation, 
rebar, fuses, conduit from the adjacent pull box to the standard and conductors 
from the adjacent pull box to the luminaire, removal and disposal of all excess 
soils and debris and traffic/pedestrian control specific to the installation of the 
street light. 

The unit price paid for Conduit and Conductors whether installed by open trench 
or HDD shall include providing and installing the conduit and conductors called 
out on the plans and those that are necessary for a fully functioning lighting 
system including connections, service connections, conductors, trenching and 3-
sack slurry backfill, horizontal directional drilling (if selected), permanent street 
section repair, sidewalk/driveway repair due to pot holing and drilling operations 
and street crossing installations, temporary pavement, removal and disposal of all 
excess soils and debris, traffic control specific to the installation of the conduit 
and conductors and utility coordination. Measurement for Conduit and 
Conductors payment shall be along the horizontal plane distance of conduit 
installation plus the minimum horizontal depth to top of conduit by the nearest 
next foot per full run. 

The price for 1.5" AC grind and overlay and replacement of striping and pavement 
markings outside of the SDG-117 repair on moratorium streets shall be paid 
under line item, "1.5" AC Grind and Overlay for Moratorium Street Perpendicular 
Crossings, Replace Striping and Pavement Markings Outside of SDG-117 Repair." 

The price for removal and replacement of sidewalks and driveways due to conduit 
and conductor installation by open trenching (if selected as the alternate bid) shall 
be paid under line item, "Moratorium Streets, Remove and Replace Sidewalk, 
(from open trenching under sidewalk", and "Moratorium Streets, Remove and 
Replace Driveway, (from open trenching under Driveway)". Alternate Bid Items are 
established to determine and utilize the most cost effective method to install 
street light conduits. The base bid for Conduit and Conductors installation is for 
open trench installation for crossings and horizontal directional drilling for curb 
parallel installations. The alternate bids may be used instead if the Agency 
determines that HDD is not feasible. The Agency reserves the right and will select 
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705-2.6.1 

705-2.6.3 

705-2.6.3 

whether to use open trench installation or directional drilling (alternate bids) for 
each curb parallel conduit installation on streets. 

SECTION 705 - WATER DISCHARGES 

General. To the City Supplement, item 3, CORRECT reference to Section 803 to 

read "Section 703". 

Community Health and Safety Plan. To the City Supplement, DELETE in its 
entirety and SUBSTITUTE with the following: 

Community Health and Safety Plan. See 703-2, "Community Health and Safety 
Plan." 

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 
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APPENDICES 
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APPENDIX A 

FIRE HYDRANT METER PROGRAM 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE lOF 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI 55.27 April 21, 2000 

1. PURPOSE 

1.1 To establish a Departmental policy and procedure for issuance, proper usage and 
charges for fire hydrant meters. 

2. AUTHORITY 

2.1 All authorities and references shall be current versions and revisions. 

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15 

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986 

2.4 California Code of Regulations, Titles 17 and 22 

2.5 California State Penal Code, Section 498B.O 

2.6 State of California Water Code, Section 110, 500-6, and 520-23 

2. 7 Water Department Director 

Reference 

2.8 State of California Guidance Manual for Cross Connection Programs 

2.9 American Water Works Association Manual M-14, Recommended Practice for 
Backflow Prevention 

2.10 American Water Works Association Standards for Water Meters 

2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual 

3. DEFINITIONS 

3 .1 Fire Hydrant Meter: A portable water meter which is connected to a fire 
hydrant for the purpose of temporary use. (These meters are sometimes referred 
to as Construction Meters.) 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE20F10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI 55.27 April 21, 2000 

3.2 Temporary Water Use: Water provided to the customer for no longer than 
twelve (12) months. 

3 .3 Bacldlow Preventor: A Reduced Pressure Principal Assembly connected to the 
outlet side of a Fire Hydrant Meter. 

4. POLICY 

4.1 The Water Department shall collect a deposit from every customer 
requiring a fire hydrant meter and appurtenances prior to providing the 
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit 
Schedule). The deposit is refundable upon the termination of use and 
return of equipment and appurtenances in good working condition. 

4.2 Fire hydrant meters will have a 2 Yz" swivel connection between the meter 
and fire hydrant. The meter shall not be connected to the 4" port on the 
hydrant. All Fire Hydrant Meters issued shall have a Reduced Pressure 
Principle Assembly (RP) as part of the installation. Spanner wrenches are 
the only tool allowed to tum on water at the fire hydrant. 

4.3 The use of private hydrant meters on City hydrants is prohibited, with 
exceptions as noted below. All private fire hydrant meters are to be 
phased out of the City of San Diego. All customers who wish to continue 
to use their own fire hydrant meters must adhere to the following 
conditions: 

a. Meters shall meet all City specifications and American Water 
Works Association (AWWA) standards. 

b. Customers currently using private fire hydrant meters in the City of 
San Diego water system will be allowed to continue using the 
meter under the following conditions: 

1. The customer must submit a current certificate of accuracy 
and calibration results for private meters and private 
backflows annually to the City of San Diego, Water 
Department, Meter Shop. 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE30Fl0 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI 55.27 April 21, 2000 

2. The meter must be properly identifiable with a clearly 
labeled serial number on the body of the fire hydrant meter. 
The serial number shall be plainly stamped on the register 
lid and the main casing. Serial numbers shall be visible 
from the top of the meter casing and the numbers shall be 
stamped on the top of the inlet casing flange. 

3. All meters shall be locked to the fire hydrant by the Water 
Department, Meter Section (see Section 4.7). 

4. All meters shall be read by the Water Department, Meter 
Section (see Section 4. 7). 

5. All meters shall be relocated by the Water Department, 
Meter Section (see Section 4.7). 

6. These meters shall be tested on the anniversary of the 
original test date and proof of testing will be submitted to 
the Water Department, Meter Shop, on a yearly basis. If 
not tested, the meter will not be allowed for use in the City 
of San Diego. 

7. All private fire hydrant meters shall have backflow devices 
attached when installed. 

8. The customer must maintain and repair their own private 
meters and private backflows. 

9. The customer must provide current test and calibration 
results to the Water Department, Meter Shop after any 
repairs. 

10. When private meters are damaged beyond repair, these 
private meters will be replaced by City owned fire hydrant 
meters. 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE40F 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
. - .. 

DI 55.27 April 21, 2000 

11. When a private meter malfunctions, the customer will be 
notified and the meter will be removed by the City and 
returned to the customer for repairs. Testing and 
calibration results shall be given to the City prior to any re
installation. 

12. The register shall be hermetically sealed straight reading 
and shall be readable from the inlet side. Registration shall 
be in hundred cubic feet. 

13. The outlet shall have a 2 Yz "National Standards Tested 
(NST) fire hydrant male coupling. 

14. Private fire hydrant meters shall not be transferable from 
one contracting company to another (i.e. if a company goes 
out of business or is bought out by another company). 

4.4 All fire hydrant meters and appurtenances shall be installed, relocated and 
removed by the City of San Diego, Water Department. All City owned 
fire hydrant meters and appurtenances shall be maintained by the City of 
San Diego, Water Department, Meter Services. 

4.5 If any fire hydrant meter is used in violation of this Department 
Instruction, the violation will be reported to the Code Compliance Section 
for investigation and appropriate action. Any customer using a fire 
hydrant meter in violation of the requirements set forth above is subject to 
fines or penalties pursuant to the Municipal Code, Section 67 .15 and 
Section 67.37. 

4.6 Conditions and Processes for Issuance of a Fire Hydrant Meter 

Process for Issuance 

a. Fire hydrant meters shall only be used for the following purposes: 

1. Temporary irrigation purposes not to exceed one year. 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE50Fl0 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI 55.27 April 21, 2000 

2. Construction and maintenance related activities (see Tab 2). 

b. No customer inside or outside the boundaries of the City of San 
Diego Water Department shall resell any portion of the water 
delivered through a fire hydrant by the City of San Diego Water 
Department. 

c. The City of San Diego allows for the issuance of a temporary fire 
hydrant meter for a period not to exceed 12 months (365 days). An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days. A written 
request for an extension by the consumer must be submitted at 
least 30 days prior to the 12 month period ending. No extension 
shall be granted to any customer with a delinquent account with 
the Water Department. No further extensions shall be granted. 

d. Any customer requesting the issuance of a fire hydrant meter shall 
file an application with the Meter Section. The customer must 
complete a "Fire Hydrant Meter Application" (Tab 1) which 
includes the name of the company, the party responsible for 
payment, Social Security number and/or California ID, requested 
location of the meter (a detailed map signifying an exact location), 
local contact person, local phone number, a contractor's license (or 
a business license), description of specific water use, duration of 
use at the site and full name and address of the person responsible 
for payment. 

e. At the time of the application the customer will pay their fees 
according to the schedule set forth in the Rate Book of Fees and 
Charges, located in the City Clerk's Office. All fees must be paid 
by check, money order or cashiers check, made payable to the City 
Treasurer. Cash will not be accepted. 

f. No fire hydrant meters shall be furnished or relocated for any 
customer with a delinquent account with the Water Department. 

g. After the fees have been paid and an account has been created, the 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE60F 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI 55.27 April 21, 2000 

meter shall be installed within 48 hours (by the second business 
day). For an additional fee, at overtime rates, meters can be 
installed within 24 hours (within one business day). 

4.7 Relocation of Existing Fire Hydrant Meters 

a. The customer shall call the Fire Hydrant Meter Hotline (herein 
referred to as "Hotline"), a minimum of 24 hours in advance, to 
request the relocation of a meter. A fee will be charged to the 
existing account, which must be current before a work order is 
generated for the meter's relocation. 

b. The customer will supply in writing the address where the meter is 
to be relocated (map page, cross street, etc). The customer must 
update the original Fire Hydrant Meter Application with any 
changes as it applies to the new location. 

c. Fire hydrant meters shall be read on a monthly basis. While fire 
hydrant meters and backflow devices are in service, commodity, 
base fee and damage charges, if applicable, will be billed to the 
customer on a monthly basis. If the account becomes delinquent, 
the meter will be removed. 

4.8 Disconnection of Fire Hydrant Meter 

a. After ten (10) months a "Notice of Discontinuation of Service" 
(Tab 3) will be issued to the site and the address of record to notify 
the customer of the date of discontinuance of service. An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days (as stated in 
Section 4.6C) and a copy of the extension shall be forwarded to the 
Meter Shop Supervisor. If an extension has not been approved, the 
meter will be removed after twelve (12) months of use. 

b. Upon completion of the project the customer will notify the Meter 
Services office via the Hotline to request the removal of the fire 
hydrant meter and appurtenances. A work order will be generated 
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DI 55.27 April 21, 2000 

for removal of the meter. 

c. Meter Section staff will remove the meter and back:flow prevention 
assembly and return it to the Meter Shop. Once returned to the 
Meter Shop the meter and back:flow will be tested for accuracy and 
:functionality. 

d. Meter Section Staff will contact and notify Customer Services of 
the final read and any charges resulting from damages to the meter 
and backflow or its appurtenance. These charges will be added on 
the customer's final bill and will be sent to the address of record. 
Any customer who has an outstanding balance will not receive 
additional meters. 

e. Outstanding balances due may be deducted from deposits and any 
balances refunded to the customer. Any outstanding balances will 
be turned over to the City Treasurer for collection. Outstanding 
balances may also be transferred to any other existing accounts. 

5. EXCEPTIONS 

5.1 Any request for exceptions to this policy shall be presented, in writing, to 
the Customer Support Deputy Director, or his/her designee for 
consideration. 

6. MOBILE METER 

6.1 Mobile meters will be allowed on a case by case basis. All mobile meters 
will be protected by an approved backflow assembly and the minimum 
requirement will be a Reduced Pressure Principal Assembly. The two 
types of Mobile Meters are vehicle mounted and floating meters. Each 
style of meters has separate guidelines that shall be followed for the 
customer to retain service and are described below: 

a) Vehicle Mounted Meters: Customer applies for and receives a City 
owned Fire Hydrant Meter from the Meter Shop. The customer 
mounts the meter on the vehicle and brings it to the Meter Shop for 
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inspection. After installation is approved by the Meter Shop the 
vehicle and meter shall be brought to the Meter Shop on a monthly 
basis for meter reading and on a quarterly basis for testing of the 
backflow assembly. Meters mounted at the owner's expense shall 
have the one year contract expiration waived and shall have meter or 
backflow changed if either fails. 

b) Floating Meters: Floating Meters are meters that are not mounted to 
a vehicle. (Note: All floating meters shall have an approved 
backflow assembly attached.) The customer shall submit an 
application and a letter explaining the need for a floating meter to the 
Meter Shop. The Fire Hydrant Meter Administrator, after a thorough 
review of the needs of the customer, (i.e. number of jobsites per day, 
City contract work, lack of mounting area on work vehicle, etc.), may 
issue a floating meter. At the time of issue, it will be necessary for the 
customer to complete and sign the "Floating Fire Hydrant Meter 
Agreement" which states the following: 

1) The meter will be brought to the Meter Shop at 2797 Caminito 
Chollas, San Diego on the third week of each month for the 
monthly read by Meter Shop personnel. 

2) Every other month the meter will be read and the backflow will 
be tested. This date will be determined by the start date of the 
agreement. 

If any of the conditions stated above are not met the Meter Shop has the 
right to cancel the contract for floating meter use and close the account 
associated with the meter. The Meter Shop will also exercise the right to 
refuse the issuance of another floating meter to the company in question. 

Any Fire Hydrant Meter using reclaimed water shall not be allowed use 
again with any potable water supply. The customer shall incur the cost of 
replacing the meter and backflow device in this instance. 

City Heights Pedestrian Improvements Project (P1-P8 & East Euclid Ave) 
Appendix A- Fire Hydrant Meter Program (Rev.July 2015) 

69 I Page 



CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE 90F 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI 55.27 April 21, 2000 

7. FEE AND DEPOSIT SCHEDULES 

7 .1 Fees and Deposit Schedules: The fees and deposits, as listed in the Rate 
Book of Fees and Charges, on file with the Office of the City Clerk, are 
based on actual reimbursement of costs of services performed, equipment 
and materials. Theses deposits and fees will be amended, as needed, 
based on actual costs. Deposits, will be refunded at the end of the use of 
the fire hydrant meter, upon return of equipment in good working 
condition and all outstanding balances on account are paid. Deposits can 
also be used to cover outstanding balances. 

All fees for equipment, installation, testing, relocation and other costs 
related to this program are subject to change without prior notification. 
The Mayor and Council will be notified of any future changes. 

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT 

8.1 Use of water from any fire hydrant without a properly issued and installed 
fire hydrant meter is theft of City property. Customers who use water for 
unauthorized purposes or without a City of San Diego issued meter will be 
prosecuted. 

8.2 If any unauthorized connection, disconnection or relocation of a fire 
hydrant meter, or other connection device is made by anyone other than 
authorized Water Department personnel, the person making the 
connection will be prosecuted for a violation of San Diego Municipal 
Code, Section 67 .15. In the case of a second offense, the customer's fire 
hydrant meter shall be confiscated and/or the deposit will be forfeited. 

8.3 Unauthorized water use shall be billed to the responsible party. Water use 
charges shall be based on meter readings, or estimates when meter 
readings are not available. 

8.4 In case of unauthorized water use, the customer shall be billed for all 
applicable charges as if proper authorization for the water use had been 
obtained, including but not limited to bi-monthly service charges, 
installation charges and removal charges. 
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8.5 If damage occurs to Water Department property (i.e. fire hydrant meter, 
backflow, various appurtenances), the cost of repairs or replacements will 
be charged to the customer of record (applicant). 

Larry Gardner 
Water Department Director 

Tabs: 1. 
2. 

Fire Hydrant Meter Application 
Construction & Maintenance Related Activities With No Return 
To Sewer 

3. Notice of Discontinuation of Service 

Administering Division: 

Subject Index: 

Distribution: 

APPENDIX 

Customer Support Division 

Construction Meters 
Fire Hydrant 
Fire Hydrant Meter Program 
Meters, Floating or Vehicle Mounted 
Mobile Meter 
Program, Fire Hydrant Meter 

DI Manual Holders 
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(EXHIBIT A) . 

(For Office Use Only) PUBUC Oi~UTUES 
1·.NS'l.01· &. V~a~tf)\r.:J;e: 

Application for Fire 

Hydrant Meter 

METER SHOP (619) 527~7449 

.--::-;-EEQ--.3~ 

Meter Information 
Application Date Requested Install Date: 

Fire Hydrant LOCiltfon: (Attach Detailed Map/ /Thomas Bros. Map location or Construction drawing.) I I& 
I G.8. (Cin'. USE) 

1l.ru 

Specific Use of Water: 

Any Return to Sewer or Storm Drain, If so, explain: 

Estimated Duration of Meter Use: I I n Check Box lf Reclaimed Water 

Company Information 

Company Name: 

Mailing Address: 

City: J State: I Zip: Phone:{ ) : 

*Business license# I *Contractor license# 
-

A Copy of the Contractor's license OR Business License is required at the time of meter issuance. 

Name and Title of Billing Agent: Phone:( ) 
(PERSON IN ACCOUNTS PAYABLE) . -
Site Contact Name and Title: Phone: ( ) 

-· 
Responsible Party Name: Title: 

Cal ID# Phone: ( ' ) 
Signature: Date: 

Guarantees Payment of all Charges Resulting from the use of this Meter. ltm1res that emgloyees of this Qrganlzatlon unders!and the Qrogsir use of Fire Hydrant Me!er 

'!" 

Fire Hydrant Meter Removal Request 
Requ.ested Removal Date: I ., 

-

Provide Current Meter Location if Different from Above: 

Signature: J Title: 

Phone: ( ) I Pager: ( ) 

I City Meter I I Private Meter 

: Deposit Amount: -$ 936.00 Contract Acct#: 

Meter Serial# Meter Slze: 05 

Backffow # Backflow Size: 
Name: Signature: 
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Backflow 
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Tab 2 to DI 55.27 

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER 

Auto Detailing 
Backfilling 
Combination Cleaners (Vactors) 
Compaction 
Concrete Cutters 

-Construction Trailers 
Cross Connection Testing 
Dust Control 
Flushing Water Mains 
Hydro Blasting 
Hydro Seeing 
Irrigation (for establishing irrigation only; not continuing irrigation) 
Mixing Concrete 
Mobile Car Washing 
Special Events 
Street Sweeping 
Water Tanks 
Water Trucks 
Window Washing 

Note: 
1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges. 
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Date 

Name of Responsible Party 
Company Name and Address 
Account Number: 

~~~~~~~~~~-

Subject: Discontinuation of Fire Hydrant Meter Service 

Dear Water Department Customer: 

Tab 3 to DI 55.27 

The authorization for use of Fire Hydrant Meter# , located at (Meter Location Address) 
ends in 60 days and will be removed on or after (Date Authorization Expires). Extension requests for an 
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation 
date. If you require an extension, please contact the Water Department, or mail your request for an 
extension to: 

City of San Diego 
Water Department 
Attention: Meter Services 
2797 Caminito Chollas 
San Diego, CA 92105-5097 

Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619) __ _ 

Sincerely, 

Water Department 
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APPENDIX B 

MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE 
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Materials Typically Accepted by Certificate of Compliance 

1. Soil amendment 

2. Fiber mulch 

3. PVC or PE pipe up to 16 inch diameter 

4. Stabilizing emulsion 

5. Lime 

6. Preformed elastomeric joint seal 

7. Plain and fabric reinforced elastomeric bearing pads 

8. Steel reinforced elastomeric bearing pads 

9. Waterstops (Special Condition) 

10. Epoxy coated bar reinforcement 

11. Plain and reinforcing steel 

12. Structural steel 

13. Structural timber and lumber 

14. Treated timber and lumber 

15. Lumber and timber 

16. Aluminum pipe and aluminum pipe arch 

17. Corrugated steel pipe and corrugated steel pipe arch 

18. Structural metal plate pipe arches and pipe arches 

19. Perforated steel pipe 

20. Aluminum underdrain pipe 

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip 
joints 

22. Metal target plates 

23. Paint (traffic striping) 

24. Conductors 

25. Painting of electrical equipment 

26. Electrical components 

27. Engineering fabric 

28. Portland Cement 

29. PCC admixtures 

30. Minor concrete, asphalt 

31. Asphalt(oil) 

32. Liquid asphalt emulsion 

33. Epoxy 
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APPENDIX C 

LOCATION MAP 
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APPENDIX D 

SAMPLE OF PUBLIC NOTICES 
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PROJECT NAME 

The work will consist of: 
• Edit this information: The construction work will 

include pot holing in the northbound curb lane 
of Torrey Pines Road between Coast Walk and 
Princess Street. 

How your neighborhood may be impacted: 
• Edit this Information: Traffic delays due to lane 

closure. 
• Two-way traffic will be maintained at all times. 

Anticipated Construction SchedulEJ 
• Edit this information: The project upgrades for 

the entire neighborhood have been ongoing and 
now are scheduled to start on your street. 

• The entire neighborhood project started in 
__ and Is anticipated to be complete in __ . 

Hours and Days of Operation 
• Edit this information: Monday to Friday 

{7:30 a.m. to 4 p.m.) 

questions related this 
Call: (619) 533-4207 

Email: engineering@sandiego.gov 
Visit: sandiego.gov /CIP 

orv Of SAN !JHlGO 
?,H<-:) 

PUB LAC 
DEPARTMENT 

Tub infomiation ls a\lllilab10111 cll!\m@!flll)' l&00t$11pon mq11eH. 
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PROJECT NAME 

The work will consist of: 
• Edit this information: The construction work will 

include pot holing in the northbound curb lane 
of Torrey Pines Road between Coast Walk and 
Princess Street. 

How your neighborhood may be impacted: 
• Edit this information: Traffic delays due to lane 

closure. 
• Two~way traffic will be maintained at all times. 

Anticipated Construction Schedule 
• Edit this information: The project upgrades for 

the entire neighborhood have been ongoing and 
now are scheduled to start on your street. 

• The entire neighborhood project started in 
__ and is anticipated to be complete in __ . 

Hours and Days of Operation 
• Edit this information: Monday to Friday 

(7:30 a.m. to 4 p.m.) 

questions r~lated 
Call: (619) 533-4201 

Email: engineering@sandiego.gov 
Visit: sandiego.gov /CIP 

CITY OF SAN l)l~J3() 
!••Hi 

PUBLiC 
DEPAIHME.NT 

This information is availoole in altm1atiim. fom1ats upon w41te$l. 
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SDG&E SERVICE ORDERS 
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l/JiEcomrected 

".~Sempra Energy ulillty" 

ELECTRIC UNDERGROUND METER & SERVICE LOCATION 

Customer Copy 

Notification #. 300000036725 Job#' I TB· 1270-A5 

Wanted Date: ON INSPECTION Date Prepared 05/26/2015 

Customer Type: Commercial Service Type: STREET LIGHT CUST INSTALL UG NEW ARMS 

Project Title. P930326 POLK AV WO 48TH @ALLEY 

Project Address: I Project City: SAN DIEGO 

Additional Address Info: 

Customer POC: Britain Yonker Customer Phone#. 760-781-3956 
-

SDGE Contact: Operations Assistant Contact Info· ,619-699-1039 

D Traffic Control Permit Required D SDG&E Application Required-Call: 1-800-411-7343 

Excavation/Encroachment Permits Required By: Customer 

Municipal Inspection required By: I Temp Service Charge due on First Bill $ 0,00 

SERVICE ATTACHMENT POINT AND/OR METER LOCATION: 
Customer to Install 3309 hand hole in concrete within 5ft of p#930326, trench toward the west north/west quad of pole. Customer to 
provide all trench, backfill, 3" conduit with 3/4" measurung tape, mandrel, 3309 hand hole and street/surface repair. Contact SDG&E 
to schedule a pre-meet prior to excavating, at 619-699-1039. 

Station ID#: 431-63 I Structure #: P930326 I Joint Trench With: 

Handhole Installed By: CUSTOMER I Handhole Lid Shall Read: SDG&E Standards Page: 

Ladder Arms: REQUIRED Stop Trench. 7 1/2" from Pole Riser Quad: North-West 

Bend Installed By: SDG&E Bend Type: CABLE POLE Bend Info· 3" 90 DEG 36"R SCH80 

Conduit Installed By· CUSTOMER Conduit Size: 3" 

Service Panel Rating: Number/Size of Main Switch· I Voltage: 120/240 

#of Wires: 3 J Phase: 1 Utilities Maximum Contribution to Fault Current· 

Metering: Meter Clips: 

Meter height .. 4'0" min (3'0" min. for multiple installation) -- 6'3" max. From finish grade to centerline of meter base. Meters are required to 
be readily accessible 24 hours per day. Meters must be located In a safe area free of any potentially hazardous or dangerous condition. 
Provide 3-ft. x 3-ft. clear and level working space In front of meter. Where meter room 1s proposed, contact the planner at the nearest SDG&E 
office. Meter bases and meter service disconnects must be located at or immediately adjacent to each other and be identified with address 
and unit number. 

PROCEDURE FOR INSTALLATION 
1. PHONE DIG ALERT "811" AT LEAST TWO DAYS PRIOR TO TRENCHING FOR LOCATION OF UNDERGROUND UTILITIES. 
2. Phone Operations Assistant at 619-699-1039 for the following: 

- 3 Working days prior to trenching to arrange pre-meet with inspector and initiate trenching process. 
- After excavation of trench, installation of conduit and service entrance equipment at meter location, CALL FOR INSPECTION. Do 

not cover conduit without inspector's written approval to backfill. 
- When trench is backfilled and compacted, CALL FOR INSPECTION. 
- If service entrance equipment is Installed after backfill, CALL FOR INSPECTION OF THE EQUIPMENT 
3. Meter cannot be set until Inspector has approved installation, including service equipment, and receipt of city/county/state inspection 

Additional Information: D Right of Way Required Assessor's Parcel Number 
Please call your Operations Assistant at 619-699-1039 with questions about application, 
inspection, construction Installation and to schedule a crew. 

If SDG&E encounters hazardous or toxic material while performing construction of your project, SDG&E will halt work immediately and It will 
be your responsibility to remove and or clean up all hazardous or toxic material prior to SDG&E continuing construction. SDG&E shall have no 
liability or obligation whatsoever to cleanup, remove or remediate any hazardous or toxic materials discovered during the course of 
construction unless 1t Is through negligence of SDG&E. 
Customer-owned facilities to receive gas service are subject to all applicable local and state of California inspection authority requirements. 
Building address and/or housellne must be permanently identified prior to meter set. Information on this sheet is void after six (6) months. 
Keep this notice with building permit. 

Planned By· Jessica Mims I Phone#: 8586365713 

City Heights Pedestrian Improvements (P1 -PS & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev. July 2015) 

82 I Page 



Cable Pole Design and Location: t 
< XSTR 

EUCLID 

CUSTOMER TO INSTALL 
3309 HANDHOLE. 

TRENCH WITHIN SFT, 
TOWARD THE WEST 

--· NORTH/WEST QUAD OF 
P930326 STOPPING 7 

1/T FROM POLE. STAY 
WITHIN FRANCHISE. 

4775 

Job Notification # 
300000036725 

Date: 
05/26/15 

Planner Name: 
Jessica Mims 

Customer Name: 
City San Diego/ Britain Yonkers 

Planner Phone: 
858-636-5713 

Customer Phone: 
760-535-5005 
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PCRRemittance Ver 1.0 

~ 
II~; SDG&E I 

CUSTOMER PAYMENT REMITTANCE 

Invoice/ CR # I 271623 

Project# I 336725 

Date I May 26, 2015 

Preparer I Burke, Jennifer 

Customer/Project Name: I P930326 POLK AV WO 48TH @ ALLEY 

Project Location: I POLK AV WO 48TH @ALLEY, SD 

SDG&E Contact: I Mims, Jessica I Telephone: I 8586365713 

PAYMENT DUE: I $1,650.00 

- Make checks payable to SDG&E -

MAIL TO: 
Customer Payment Services - CP61C 
San Diego Gas & Electric 
PO Box 129831 
San Diego, CA 92112-9831 

THIS REMITTANCE MUST BE RETURNED WITH PAYMENT 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
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Electric Service Invoice 

-CITY SAN DIEGO/BRITIAN YONKERS 

Project: CITY OF SAN DIEGO LS2 SVCPTS UG 2015 
Project ID#: 300000042333 
Location: P737210, OAKCREST AT WINONA 

October 19, 2015 

Thank you for your request regarding our facilities at the above address. Attached to this invoice is the sketch 
for cable pole design. It contains the basic information you will need for the installation of SDG&E's facilities 
related to your project. 

The cost, as computed below, for SDG&E's portion of the work is $1,741.00. We are no longer able to accept 
payments in our Project Management or Service Planning Offices. All payments must be mailed to SDG&E, 
Customer Payment Services CP61C, PO Box 129831 San Diego, CA 92112-9831. Please mail your checl< with 
the Customer Payment Remittance form. Send your payment as soon as possible, so our work can be 
scheduled to coincide with yours. Please note that the cost quoted is subject to change if not paid by December 
31 81

, 2015. Also, construction activities cannot begin until we receive your payment. 

Please Note: Requesting multiple revisions to your service order will require a re~design fee. 

Please Note: If you cancel your request, we will retain a portion of your payment to cover SDG&E's 
expense for processing. The remaining amount, if any, will be refunded to you. 

If you need any additional information, feel free to contact me at 858-636-5713 between the hours of 7:00AM to 
4:00PM, Monday through Friday. 

Thank you, 

JESSICA MIMS 

Electric service total amount 

Please pay this amount 

Attachments: 
Electric Meter & Service Location Form 

Beach Cities Metro 
Service Order Service Order Northeast District 

Team Team 

4848 Santa Fe Street 735 33«1 Street 571 Enterprise Street 
San Diego, CA 92109 San Diego, CA 92102 Escondido, CA 92029 

(858) 581-7544 (619) 230-7800 (760) 480-7745 
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North Coast 
Service Order 

Team 

4940 Carlsbad Blvd 
Carlsbad, CA 92008 

(760) 476-5621 

$1,741.00 

$1,741.00 

Orange County 

662 Camino De Los Mares 
San Clemente, CA 92673 

(949) 361-8066 

Eastern 
Service Order 

Team 

904 W. Main St. 
El Cajon, CA 92020 

(619) 441-3969 
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Notification #: 300000042333 

Wanted Date: ON INSPECTION 

Electric Construction Order#: 

STREET LIGHT SERVICE POINT 

Customer Copy 

Job#: I TB: 1270-A5 

Date Prepared: 10/21/2015 

Service Type: STREET LIGHT SDGE INSTALL UG NEW ARMS 

Project Title: P737210 OAKCREST DR AT WINONA DR S/E COR 

Project Address: I Project City: SAN DIEGO 

Additional Address Info: 

Customer POC: Britain Yonlcer Customer Phone#: 760-781-3956 

SDGE Contact: Operations Assistant Contact Info: ,619-699-1039 

D Traffic Control Permit Required 

Excavation/Encroachment Permits Required By: 

Municipal Inspection required By: 

SERVICE ATTACHMENT POINT: 
Customer to Install 3309 hand hole in concrete within 5feet east of P737210, trench toward the south/east quad of pole. Customer to 
provide all trench, backfill, 3" conduit wilh %" measuring tape, mandrel, 3309 hand hole (labeled SDG&E) and streeVsurface repair. 
Contact SDG&E to schedule a pre-trench Inspection at 619-699-1039 prior to excavating 

Station ID#: 431-133 Structure#: P737210 

Handhole Installed By: CUSTOMER Handhole Lid Shall Read: SDG&E Standards Page: 3309.1 

Ladder Arms: REQUIRED I Stop Trench: 7 1/2" from Pole Riser Quad: South-East 

Bend Installed By: SDG&E I Bend Type: CABLE POLE Bend Info: 3" 90 DEG 36"R SCH80 

Conduit Installed By: CUSTOMER I Conduit Size: 3" 

#of Wires: 3 I Phase: 1 I Voltage:120/240 

Meter height -- 4'0" min. (3'0" min. for mul!lple Installation) -- 6'3" max. From finish grade to centerline of meter base. Meters are required to 
be readlly accessible 24 hours per day. Meters must be located in a safe area free of any potentially hazardous or dangerous condition. 
Provide 3-ft. x 3-ft. clear and level working space In front of meter. Where meter room Is proposed, contact the planner at the nearest SDG&E 
office. Meter bases and meter service disconnects must be located at or immediat~ly adjacent to each other and be identified with address 
and unit number. 

PROCEDURE FOR INSTALLATION 
1. PHONE DIG ALERT "811" AT LEAST TWO DAYS PRIOR TO TRENCHING FOR LOCATION OF UNDERGROUND UTILITIES. 
2. Phone Operations Assistant at 619-699-1039 for the following: 

- 3 Working days prior to trenching to arrange pre-meet with Inspector and initiate trenching process. 
- After excavation of trench, Installation of conduit and service entrance equipment at meter location, CALL FOR INSPECTION. Do 

not cover conduit without Inspector's written approval to backfill. 
- When trench is backfilled and compacted, CALL FOR INSPECTION. 
- If service entrance equipment is installed after backfill, CALL FOR INSPECTION OF THE EQUIPMENT. 
3. Meter cannot be set until Inspector has approved Installation, including service equipment, and receipt of city/county/state inspection 

Additional Information: D Right of Way Required Assessor's Parcel Number: 
Please call your Operations Assistant at 619-699-1039 with questions about application, 
inspection, construction installation and to schedule a crew. 

If SDG&E encounters hazardous or toxic material while performing construction of your project, SDG&E will halt work Immediately and it will 
be your responsibility to remove and or clean up all hazardous or toxic material prior to SDG&E continuing construction. SDG&E shall have no 
liability or obligation whatsoever to cleanup, remove or remedlate any hazardous or toxic materials discovered during the course of 
construction unless It is through negligence of SDG&E. 
Customer-owned facllltles to receive gas service are subject to all applicable local and state of California Inspection authority requirements. 
Building address and/or housellne must be permanently identified prior to meter set. Information on this sheet is void after six (6) months. 
Keep this notice with building permit. 

Planned By: Jessica Mims Phone#:8586365713 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev. July 2015) 
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POLK 
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CABLE POLE DESIGN AND LOCATION: 

POLE DETAIL 

c NEWO Ii~---

SUGE3" 

OAKCREST DR 

130N ~ 431394.SAL 30~ 
r·---- ~-----

3"CONDUIT 

Job Notification# 
300000042333 

Planner Name: 
Jessica Mims 
Customer Name: 

lOm 

City San Diego/Britain Yonkers 
P/G 1270AS 

! .· 9-~------,. __ ... -..... ____ _..... _____ _ 
I <Q«-0 

CUSTOMER TO INSTALL I 

i! , .. " · ~- 3309 HAND HOLE IN 
~: ... '~~<'},~ . CONCRETE. WITHIN 5FT 
i V (\,rl;) . EAST OF P737210, TRENCH 
f q ~ TOWARD THE SOUTH/EAST r 

! ~ QUAD STOPPING 7112,.. l'-
1 FROM P'OLE. STAY WITHIN 
] 
~ FRANCHIS.E. 
ll 

~ ...._--~, -------..~-.. -
Date: 
10/21/15 

Planner Phone: 
858-636-5713 

Customer Phone: 
760-535-5005 

,, . . . . 

Coll '/311: Two Yilrl!a1<1 llaj/S S.ef.ort: You Vig! 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev. July 2015) 
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PCR Remittance Ver 1.0 Page 1of1 

I[ ix SDG&E \ .I 

CUSTOMER PAYMENT REMITTANCE 

Invoice/CR# I 214095 I 
Project# I 342333 I 
Date I October 22, 2015 I 
Preparer I Kutsenda, Melanie I 

Customer/Project Name: I P737210 OAKCREST DR AT WINONA DRS/ I 
Project Location: I OAKCREST DR AT WINONA DR SD CA I 
SDG&E Contact: I Mims, Jessica I Telephone: I 858-636·5713 I 

. 
·' PAYMENT DUE: I $1,741.00 I 

- Make checks payable to SDG&E • 

MAIL TO: 
Customer Payment Services - CP61C 
San Diego Gas & Electric 
PO Box 129831 
San Diego, CA 92112-9831 

" 
THIS REMITTANCE MUST BE RETURNED WITH PAYMENT 

City Heights Pedestrian Improvements (P1 -PS & East Euclid Ave) 
hMPfflt\i~x;,S}l~~~cp~~{Jffil./JJ.1l/xi7PJ.?.)/,.<1,. .,.,,.rri1tt<inf'P ,.·frn 
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soqf ®Mected 

ELECTRIC UNDERGROUND METER & SERVICE LOCATION 

A fCi' Sempra Energy utility" Customer Copy 

Notification #: 300000042334 Job#: I TB: 1270-A5 

Wanted Date: ON INSPECTION Date Prepared· 05/27/2015 

Customer Type: Commercial Service Type. STREET LIGHT CUST INSTALL UG NEW ARMS 

Project Title: P2135074299 OAKCREST DR E&SO WINONA 390' 

Project Address: I Project City: SAN DIEGO 

Additional Address Info: 

·Customer POC: Britain Yonker 
' -4 -

Customer Phone #:]60-78t::?.9_Qp_ ...... .. ·--·· - ·-

SDGE Contact: Operations Assistant Contact Info: ,619-699-1039 

D Traffic Control Permit Required D SDG&E Application Required-Call. 1-800-411-7343 

Excavation/Encroachment Permits Required By. Customer 

Municipal Inspection required By: I Temp Service Charge due on First Bill$ 0 00 

SERVICE ATTACHMENT POINT AND/OR METER LOCATION: 
Customer to Install 3309 hand hole In dirt within 5ft of P#2135074299, trench toward the South/East quad of pole Customer to 
provide all trench, backfill, 3" conduit with 314" measuring tape, mandrel, 3309 hand hole and street/surface repair. Contact SDG&E 
to schedule a pre-meet prior to excavating, at 619-699-1039. 

Station ID#: 431-133 J Structure#: P2135074299 I Joint Trench With. 

Handhole Installed By: CUSTOMER I Handhole Lid Shall Read: SDG&E Standards Page. 

Ladder Arms: REQUIRED I Stop Trench. 7 1/2" from Pole Riser Quad: South-East 

Bend Installed By: SDG&E I Bend Type: CABLE POLE Bend Info: 3" 90 DEG 36"R SCH80 

Conduit Installed By: CUSTOMER Conduit Size. 3" 

Service Panel Rating Number/Size of Main Switch: I Voltage: 120/240 

#ofWires: 3 I Phase: 1 Utilities Maximum Contribution to Fault Current: 

Metering: Meter Clips: 

Meter height -- 4'0" min. (3'0" min. for multiple lnstallat1on) -- 6'3" max. From finish grade to centerline of meter base Meters are required to 
be readily accessible 24 hours per day. Meters must be located In a safe area free of any potentially hazardous or dangerous condition. 
Provide 3-ft. x 3-ft. clear and level working space in front of meter. Where meter room is proposed, contact the planner at the nearest SDG&E 
office. Meter bases and meter service disconnects must be located at or immediately adjacent to each other and be identified with address 
and unit number. 

PROCEDURE FOR INSTALLATION 
1. PHONE DIG ALERT "811" AT LEAST TWO DAYS PRIOR TO TRENCHING FOR LOCATION OF UNDERGROUND UTILITIES. 
2. Phone Operations Assistant at 619-699-1039 for the following. 

- 3 Working days prior to trenching to arrange pre-meet with inspector and initiate trenching process. 
- After excavation of trench, Installation of conduit and service entrance equipment at meter location, CALL FOR INSPECTION. Do 

not cover conduit without inspector's written approval to backfill. 
- When trench Is backfilled and compacted, CALL FOR INSPECTION 
- If service entrance equipment Is Installed after backfill, CALL FOR INSPECTION OF THE EQUIPMENT. 
3. Meter cannot be set until inspector has approved Installation, including service equipment, and receipt of city/county/state inspection 

Additional Information: D Right of Way Required Assessor's Parcel Number: 
Please call your Operations Assistant at 619-699-1039 with questions about application, 
inspection, construction Installation and to schedule a crew. 

If SDG&E encounters hazardous or toxic material while performing construction of your project, SDG&E will halt work Immediately and it will 
be your responsibility to remove and or clean up all hazardous or toxic material prior to SDG&E continuing construction. SDG&E shall have no 
llablllty or obligation whatsoever to cleanup, remove or remediate any hazardous or toxic materials discovered during the course of 
construction unless it Is through negligence of SDG&E. 
Customer-owned facilities to receive gas service are subject to all applicable local and state of California Inspection authority requirements 
Building address and/or housellne must be permanently identified prior to meter set. Information on this sheet Is void after six (6) months. 
Keep this notice with bulldlng permit. 

I Planned By: Jessica Mims I Phone# 8586365713 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev.July 2015) 
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Cable Pole Design and Location: t 
:-...._ 

CUSTOMER TO 
INSTALL 3309 

HAND HOLE IN 
DIRT WITHIN 5FT, 

TOWARD THE 
SOUTH/EAST 

QUAD OF 
P2135074299 

STOPPING 7 112-
FROM POLE. 

' 

Job Notification # 
300000042334 

Planner Name: 
Jessica Mims 

Customer Name: 

STAY WITHIN 
FRANCHISE. 

e;:,-"' 

~~ 

Date: 
05/27/15 
Planner Phone: 
858-636-5713 

City San Diego/Britain Yonkers 
Customer Phone: 
760-535-5005 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev. July 2015) · 
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PCR Remittance Ver 1.0 Page 1 of l 

j[ '.xi soG&E [ ~lf P I 

CUSTOMER PAYMENT REMITTANCE 
... 

Invoice/ CR # I 271635 I 

Project# I 034240 I 

Date I May 27, 2015 I 
... Preparer I Dors, Debra I 

Customer/Project Name: I CITY OF SAN DIEGO I 

Project Location: I 4067 OAKCREST DR SD \J2t ~ :5 Q/ 42.qO] I 
" 

SDG&E Contact: I Mims, Jessica I Telephone: I 8586365713 I 

PAYMENT DUE: I $1,650.00 I 
- Make checks payable to SDG&E -

MAIL TO: 
Customer Payment Services - CP61.C 
San Diego Gas & Electric 
PO Box 129831 
San Diego, CA 92112-9831 

THIS REMITTANCE MUST BE RETURNED WITH PAYMENT 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 

hHn. / f1,,.p,....,filw~E,.;-~0.G~f.;ig~,Q.\tWf~,{~fJX.Jl-llY ~., .... ,,., ""'""' 
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sosl•® 
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A ~ Sempra:Energy" 1XJmpn11y Electric Service Invoice 

City San D1ego/Bntarn Yonkers 

Project City of San Diego LS2 Svc Pts UG 2015 
Project ID# 300000042337 
Location. pole p#578842, E/O 52nd ST N/O University Ave on 52nd PL 

June 12, 2015 

Thank you for your request regarding our fac1llt1es at the above address Attached to this rnvo1ce 1s the cable 
pole design location It contains the basic mformat1on you will need for the mstallat1on of SDG&E's fac1ht1es 
related to your project 

The cost, as computed below, for SDG&E's portion of the work 1s $1,781 00 We are no longer able to accept 
payments in our Pro1ect Management or Service Planning Offices. All payments must be mailed to SDG&E. 
Customer Payment Services CP61C. PO Box 129831 San Diego, CA 92112-9831 Please mail your check with 
the Customer Payment Remittance form 1n the enclosed envelope. Send your payment as soon as possible, so 
our work can be scheduled to coincide with yours Please note the cost quoted 1s subject to change 1f not paid 
by September 16, 2015 Also, construction act1v1t1es cannot begin until we receive your payment 

Please Note: Requesting multiple revisions to your service order will require a re-design fee. 

Please Note: If you cancel your request, we will retain a portion of your payment to cover SDG&E's 
expense for processing. The remaining amount, if any, will be refunded to you. 

If you need any add1t1onal information, feel free to contact me at 858-636-5713 between the hours of 7 OOAM to 
4.00PM, Monday through Friday 

Thank you, 

Jessica Mims 

Electric service total amount 

Please pay this amount 

Attachments 
Cable Pole Design and Location 

Beach Cities Metro 
Service Order Service Order Northeast District 

Team Team 

4848 Santa Fe Street 735 33m Street 571 Enterprise Street 
San Diego, CA 92109 San Diego, CA 92102 Escondido, CA 92029 

(858} 581-7544 (619) 230-7800 (760) 480-7745 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev.July 2015) 

North Coast 
Service Order 

Team 

4940 Carlsbad Blvd 
Carlsbad, CA 92008 

(760) 476-5621 

$1,781 00 

$1,781 00 

Orange County 

662 Camino De Los Mares 
San Clemente, CA 92673 

(949} 361 -8066 

Eastern 
Service Order 

Team 

904 W Main St 
El Cajon, CA 92020 

(619} 441-3969 
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PCR Remittance Ver 1.0 Page 1of1 
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II ix SDG&E I 

CUSTOMER PAYMENT REMITrANCE 

Invoice/CR# I 271833 

Project# I 342337 

Date I June 12, 2015 

Preparer I Kutsenda, Melanie 

. 
Customer/Project Name: I P578842 52ND PL E/O 52ND ST 335" N/ 

Project Location: I P578842 52ND PL E/O 52ND ST 

SDG&E Contact: I Mims, Jessica I Telephone: I 8586365713 

PAYMENT DUE: I $1,781.00 . 

- Make checks payable to SDG&E -

MAIL TO: 
Customer Payment Services - CP61C 
San Diego Gas & Electric 
PO Box 129831 
San Diego, CA 92112-9831 

THIS REMITTANCE MUST BE RETURNED WITH PAYMENT 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev. July 2015) 
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A~ Sempra Energy urn11y· 

ELECTRIC UNDERGROUND METER & SERVICE LOCATION 

Customer Copy 

Not1f1cabon # 300000042337 Job# ITB 1270-A5 

Wanted Date ON INSPECTION Date Prepared 06/1212015 

Customer Type Commercial Service Type STREET LIGHT CUST INSTALL UG NEW ARMS 

Project Title P578842 52ND PL E/O 52ND ST 335' NIS 

Project Address I Project City LAKESIDE 

Add1t1onal Address Info 

Customer POC Fernando Lasaga Customer Phone# 619-533-7406 

SDGE Contact Operations Assistant Contact Info ,619-699-1039 

D Traffic Control Permit Required D SDG&E Application Required-Call 1-800-411-7343 

Excavat1onfEncroachment Permits Required By 

Municipal Inspection required By I Temp Service Charge due on First Bill $ 0 00 

SERVICE ATTACHMENT POINT AND/OR METER LOCATION: 
Locate 3309 handhole m sidewalk 5 to 10 feet from pole P578842, trench toward south/east quad of pole Customer to provide all 
trench, backfill, 3"mch ~ondwt with 3/4" pulhng and measuring tape, mandrel, 3309 handhole and streeUsurface repair Contact 
SDG&E to schedule a pre-meet prior to excavating, at 619-699-1039 

Station ID # 168-700 Structure# P578842 I Joint Trench With 

Handhole Installed By CUSTOMER Handhole Lid Shall Read SDG&E Standards Page 

Ladder Arms REQUIRED I Stop Trench 7 1/2" from Pole Riser Quad South-East 

Bend Installed By SDG&E j Bend Type CABLE POLE Bend Info 3" 90 DEG 36"R SCH80 

Conduit Installed By CUSTOMER Conduit Size 3" 

Service Panel Rating Number/Size of Mam Switch I Voltage 120/240 

#ofW1res 3 Phase 1 Ut1h!les Maximum Contribution to Fault Current 

Metering Meter Clips 

Meter height -- 4'0" min (3'0" mm for multiple installation) -- 6'3" max From fm1sh grade to centerline of meter base Meters are required to 
be readily accessible 24 hours per day Meters must be located m a safe area free of any potentially hazardous or dangerous cond1!Ion 
Provide 3-ft x 3-ft clear and level working space in front of meter Where meter room 1s proposed, contact the planner at the nearest SDG&E 
office Meter bases and meter service disconnects must be located at or 1mmed1ately adjacent to each other and be 1dent1f1ed with address 
and unit number 

PROCEDURE FOR INSTALLATION 
1 PHONE DIG ALERT "811" AT LEAST TWO DAYS PRIOR TO TRENCHING FOR LOCATION OF UNDERGROUND UTILITIES 
2 Phone Operations Assistant at 619-699-1039 for the following 

- 3 Working days prior to trenching to arrange pre-meet with inspector and 1mt1ate trenching process 
- After excavation of trench, installation of conduit and service entrance equipment at meter locallon, CALL FOR INSPECTION Do 

not cover condwt without inspector's written approval to backfill 
- When trench 1s backfilled and compacted, CALL FOR INSPECTION 
• If service entrance equipment 1s installed after backfill, CALL FOR INSPECTION OF THE EQUIPMENT 
3 Meter cannot be set until inspector has approved installation, including service equipment, and recerpt of crty/county/state mspect1on 

Additional Information: D Right of Way Required Assessor's Parcel Number 
Please call your Operations Assistant at 619-699-1039 with questions about apphcatron, 
inspection, construction installation and to schedule a crew 

If SDG&E encounters hazardous or toxic material whrle performing construc!lon of your project, SDG&E will halt work immediately and 1t w111 
be your respons1b1hty to remove and or clean up all hazardous or toxic material prior to SDG&E continuing construction SDG&E shall have no 
llab1hty or obligation whatsoever to cleanup, remove or remed1ate any hazardous or toxic materials discovered during the course of 
construction unless 1t 1s through negligence of SDG&E 
Customer-owned fac1hlles to receive gas service are subject to all applicable local and state of Cahforma inspection authority requirements 
Building address and/or househne must be permanently 1dent1f1ed pnor to meter set Information on this sheet 1s void after six (6) months 
Keep this notice with building permit 

Planned By Jessrca Mims !Phone# 8586365713 
City Hei hts Pedestrian Im rovements (P1 -P8 & East Euclid Ave) g p ::iLJ- 1 1-'age 
Appendix E - SDG&E Service Orders (Rev. July 2015) 



CABLE POLE DESIGN AND LOCATION: 

Job Notification# 
300000042337 

Planner Name: 
Jessica Mims 

Customer Name: 

_,,,,,,,.. 
"'--------------·-····· 

XSTR 52ND ST 

CUSTOMER TO INSTALL 
3309 HAND HOLE IN 

CONCRETE WITHIN 5FT 
EAST OF POLE. TRENCH 

TOWARD THE 
SOUTH/EAST QUAD OF 

P578842 STOPPING 7 1/2" :1 

FROM POLE. STAY 
WITHIN FRANCHISE. 

Date: 
06/12/15 
Planner Phone: 
858-636-5713 

City San Diego/Britain Yonkers 
Customer Phone: 
760-535-5005 

P/G 1270AS 

52ND PLACE 

168-700 
3-15 H 

- -- - i:'.-;i~;.-~-PS788_4_2 __ ..,. ___ - -·-·--

·a ():::::: '-1 

~ ~or· 
EXISTING 

POLE DETAIL 

~ w 
Call Sf?• 1Wo 'iibrkmg Days 8d'ar<:. Yw Ci1gl 

SD&IF ...,/E 
:. ~Sempra~LJiN;< 

t 
N 

I 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 95 I Page 
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A ~ SemprnEnergy"oompany Electric Service Invoice 

City San Diego/Britain Yonkers 

Project. City of San Diego LS2 Svc Pts UG 2015 
Pro1ect ID# 300000042338 
Location· pole p#739544, near 5045 Trojan @ Altadena 

June 12, 2015 

Thank you for your request regarding our fac1llt1es at the above address Attached to this invoice 1s the cable 
pole design location It contains the basic information you will need for the installation of SDG&E's fac11it1es 
related to your project 

The cost, as computed below, for SDG&E's portion of the work 1s $1 ,697 00 We are no longer able to accept 
payments in our Pro1ect Management or Service Planning Offices All payments must be mailed to SDG&E. 
Customer Payment Services CP61C, PO Box 129831 San Diego. CA 92112-9831 Please mail your check with 
the Customer Payment Remittance form m the enclosed envelope Send your payment as soon as possible, so 
our work can be scheduled to coincide with yours Please note the cost quoted 1s subject to change 1f not paid 
by September 16, 2015 Also, construction act1v1t1es cannot begin until we receive your payment 

Please Note: Requesting multiple revisions to your service order will require a re-design fee. 

Please Note: If you cancel your request, we will retain a portion of your payment to cover SDG&E's 
expense for processing. The remaining amount, if any, will be refunded to you. 

If you need any additional information, feel free to contact me at 858-636-5713 between the hours of 7 OOAM to 
4'00PM, Monday through Friday 

Thank you, 

Jessica Mims 

Electric service total amount 

Please pay this amount 

Attachments 
Cable Pole Design and Location 

Beach Cities Metro 
Service Order Service Order Northeast District 

Team Team 

4848 Santa Fe Street 735 33n1 Street 571 Enterprise Street 
San Diego, CA 92109 San Diego, CA 92102 Escondido, CA 92029 

(858) 581-7544 (619) 230-7800 (760) 480-7745 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev.July 2015) 

North Coast 
Service Order 

Team 
4940 Carlsbad Blvd 
Carlsbad, CA 92008 

(760) 476-5621 

$1,69700 

$1,697 00 

Orange County 

662 Camino De Los Mares 
San Clemente, CA 92673 

(949) 361-8066 

Eastern 
Service Order 

Team 
904 W Main St 

El Cajon, CA 92020 
(619) 441-3969 
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I/ 1k SDG&E I 
I 

CUSTOMER PAYMENT REMITTANCE 

Invoice/CR# I 271837 I 
Project# I 342338 SAP I 
Date I June 12, 2015 I 
Preparer I Kutsenda, Melanie I 

Customer/Project Name: I P739544 TROJAN AT ALTADENA I 

Project Location: I P739544 TROJAN AT AL TADENA I 
SDG&E Contact: I Mims, Jessica I Telephone: I 8586365713 I 

PAYMENT DUE: I $1,697.00 I 
- Make checks payable to SDG&E -

MAIL TO: 
Customer Payment Services - CP61C 
San Diego Gas & Electric 
PO Box 129831 
San Diego, CA 92112-9831 

THIS REMITTANCE MUST BE RETURNED WITH PAYMENT 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 97 I Page 
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spql®nnected 
A ~Sempra Energy utilltyw 

ELECTRIC UNDERGROUND METER & SERVICE LOCATION 

Customer Copy 

Not1fmatlon # 300000042338 Job# I TB 1270-A5 

Wanted Date ON INSPECTION Date Prepared 06/12/2015 

Customer Type Commercial SeN1ce Type STREET LIGHT CUST INSTALL UG NEW ARMS 

Project Title P739544 TROJAN AT AL TADENA 

Project Address I Pro1ect City SAN DIEGO 

Additional Address Info 

Customer POC Fernando Lasaga Customer Phone# 619-533-7406 

SDGE Contact Operations Assistant Contact Info ,619-699-1039 

0 Traffic Control Permit Required D SDG&E Application Required-Call 1-800-411-7343 

Excavation/Encroachment Permits Required By 

Municipal Inspection required By I Temp SeN1ce Charge due on First Bill $ 0 00 

SERVICE ATTACHMENT POINT AND/OR METER LOCATION: 
Locate 3309 handhole m sidewalk or dirt 5 to 10 feet south of pole P739544, trench toward the south/west quad of pole Customer to 
provide all trench, bacl<f1ll, 3" inch conduit with 314" pulling and measuring tape, mandrel, 3309 handhole and streeVsurtace 
repair Contact SDG&E to schedule a pre-meet pnor to excavating at 619-699-1039 

Station ID# 431-143 Structure # P739544 I Joint Trench With 

Handhole Installed By CUSTOMER Handhole Lid Shall Read SDG&E Standards Page 

Ladder Arms REQUIRED I Stop Trench 7 1/2" from Pole Riser Quad South-West 

Bend Installed By SDG&E I Bend Type CABLE POLE Bend Info 3" 90 DEG 36"R SCH80 

Conduit Installed By CUSTOMER Conduit Size 3" 

Service Panel Rating Number/Size of Mam Switch I Voltage 120/240 

#of Wires 3 Phase 1 Ut11Jt1es Maximum Contnbut1on to Fault Current 

Metering Meter Clips 

Meter height -- 4'0" mm (3'0" min for multiple installation) -- 6'3" max From finish grade to centerline of meter base Meters are required to 
be readily accessible 24 hours per day Meters must be located m a safe area free of any potentially hazardous or dangerous cond1t1on 
Provide 3-ft x 3-ft clear and level working space m front of meter Where meter room 1s proposed, contact the planner at the nearest SDG&E 
office Meter bases and meter seNtce disconnects must be located at or 1mmed1ately adjacent to each other and be 1dent1f1ed with address 
and unit number 

PROCEDURE FOR INSTALLATION 
1 PHONE DIG ALERT "811" AT LEAST TWO DAYS PRIOR TO TRENCHING FOR LOCATION OF UNDERGROUND UTILITIES 
2 Phone Operations Assistant at 619-699-1039 for the following 

- 3 Working days pnor to trenching to arrange pre-meet with inspector and 1mt1ate trenching process 
- After excavallon of trench, 1nstalla!Jon of conduit and seN1ce entrance equipment at meter location, CALL FOR INSPECTION Do 

not cover conduit without inspector's written approval to backfill 
- When trench IS backfilled and compacted, CALL FOR INSPECTION 
- If seNtce entrance equipment IS installed after backfill, CALL FOR INSPECTION OF THE EQUIPMENT 
3 Meter cannot be set until inspector has approved mstallabon, including service equipment, and receipt of c1ty/county/state mspecllon 

Additional Information: D Right of Way Required Assessor's Parcel Number 
Please call your Operations Assistant at 619-699-1039 with questions about apphcat1on, 
inspection, construchon 1nstallat1on and to schedule a crew 

If SDG&E encounters hazardous or toxic material while performing construction of your proiect, SDG&E will halt work 1mmed1ately and 1t will 
be your respons1b1hty to remove and or clean up all hazardous or toxic matenal pnor to SDG&E continuing construction SDG&E shall have no 
hab1hty or obligation whatsoever to cleanup, remove or remed1ate any hazardous or toxic matenals discovered dunng the course of 
constructJOn unless 1t 1s through negligence of SDG&E 
Customer-owned fac1hbes to receive gas seN1ce are subject to all applicable local and state of Cahforn1a inspection authonty requirements 
Bmldmg address and/or houselme must be permanently 1dent1f1ed pnor to meter set Information on this sheet 1s void after six (6) months 
Keep this notice with budding permit 

Planned By Jessica Mims !Phone# 8586365713 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev. July 2015) 

98 I Page 



CABLE POLE DESIGN AND LOCATION: 

CUSTOMER TO INSTALL 3309 HAND 
HOLE IN CONCRETE OR DIRT WITHIN 
5-1DFT SOUTH OF P739544, TRENCH ,, 

TOWARD THE SOUTHJWEST QUAD 
STOPPING 7 1/2" FROM POLE, STAY 

WITHIN FRANCHISE. 
TROJAN AVE 

~27~\ :r ~ .. ~ 

--

Job Notification # 
300000042338 

Planner Name: 
Jessica Mims 

Customer Name: 
City San Diego/Britain Yonkers 

P/G 1270A4 

P739544 

Date: 
06/12/15 

Planner Phone: 
858-636-5713 
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Customer Phone: 
760-535-5005 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev. July 2015) 
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A~ Sempra Energy-oompany Electric Service Invoice 

City San Diego/Bntam Yonkers 

Project' City of San Diego LS2 Svc Pts UG 2015 
Project ID# 300000042351 
Location: pole p#737248, at south/west corner of Trojan & 501

h St 

June 16, 2015 

Thank you for your request regarding our fac1llt1es at the above address Attached to this invoice 1s the cable 
pole design location It contains the basic mformat1on you will need for the mstallat1on of SDG&E's fac1llt1es 
related to your project 

The cost, as computed below, for SDG&E's portion of the work 1s $1, 781 00 We are no longer able to accept 
payments m our Pro1ect Management or Service Planning Offices All i:tayments must be mailed to SDG&E, 
Customer Payment Services CP61C, PO Box 129831 San Diego, CA 92112-9831 Please mail your check with 
the Customer Payment Remittance form m the enclosed envelope Send your payment as soon as possible, so 
our work can be scheduled to coincide with yours Please note the cost quoted 1s subject to change 1f not paid 
by September 25, 2015. Also, construction act1v1t1es cannot begin until we receive your payment 

Please Note: Requesting multiple revisions to your service order will require a re-design fee. 

Please Note: If you cancel your request, we will retain a portion of your payment to cover SDG&E's 
expense for processing. The remaining amount, if any, will be refunded to you. 

If you need any additional mformat1on, feel free to contact me at 858-636-5713 between the hours of 7 OOAM to 
4:00PM, Monday through Friday 

Thank you, 

Jessica Mims 

Electric service total amount 

Please pay this amount 

Attachments 
Cable Pole Design and Location 

Beach Cities Metro 
Service Order Service Order Northeast District 

Team Team 

4848 Santa Fe Street 735 33n1 Street 571 Enterpnse Street 
San Diego, CA 92109 San Diego, CA 92102 Escondido, CA 92029 

(858) 581-7544 (619) 230-7800 (760) 480-7745 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev. July 2015) 

North Coast 
Service Order 

Team 

4940 Carlsbad Blvd 
Carlsbad, CA 92008 

(760) 476-5621 

$1,781 00 

$1,781 00 

Orange County 

662 Camino De Los Mares 
San Clemente, CA 92673 

(949) 361-8066 

Eastern 
Service Order 

Team 

904 W Marn St 
El Cajon, CA 92020 

(619) 441-3969 
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PCR Remittance Ver 1.0 

~'iLl?.~1 ~f?J7'd4\t 

Ii~ SDG&E I 

CUSTOMER PAYMENT REMITTANCE 
.. .• -

Invoice/ CR # I 211880 

Project# I 342351 SAP 

Date I June 16, 2015 

Preparer I Kutsenda, Melanie 

Customer/Project Name: I P737248 50TH ST@ TROJAN AV SW 

Project Location: I P737248 50TH ST @ TROJAN AV SW 

SDG&E Contact: I Mims, Jessica · I Telephone: I 8586365713 

PAYMENT DUE: I $1,781.00 

- Make checks payable to SDG&E -

MAIL TO: 
Customer Payment Services - CP61C 
San Diego Gas & Electric 
PO Box 129831 
San Diego, CA 92112-9831 

THIS REMITTANCE MUST BE RETURNED WITH PAYMENT 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
i.+b.QPf>fl.Q.lls..~;;,aJ;:l~Slt~~eh\f).~.e, YJ,.fg~;?.(J:\~.JW~/W~;i!,..,,,., •. ,,...,,..;ttanN• ,,f'rr1 
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l/J!Eoormected 

A~ Sempra Energy ulilrt( 

No!tf1calton # 300000042351 

Wanted Date ON INSPECTION 

Customer Type Commercial 

ELECTRIC UNDERGROUND METER & SERVICE LOCATION 

Customer Copy 

Job# I TB 1270-A4 

Date Prepared 06/16/2015 

Service Type STREET LIGHT CUST INSTALL UG NEW ARMS 

Proiect Title P737248 50TH ST@ TROJAN AV SW 

Project Address I Project City SAN DIEGO 

Additional Address Info 

Customer POC Fernando Lasaga Customer Phone# 619-533-7406 

SDGE Contact Operations Assistant Contact Info ,619-699-1039 

D Traffic Control Permit Required D SDG&E Application Required-Call 1-800-411·7343 

Excavation/Encroachment Permits Required By 

Municipal Inspection required By f Temp Service Charge due on First Bill $ 0 00 

SERVICE ATTACHMENT POINT AND/OR METER LOCATION: 
Locate 3309 hand hole m sidewalk or dirt wrthun 5 to 10 feet pole P737248 Customer to provrde all trench, backfill, 3" inch conduit 
with 3/4" pulling and measuring tape, mandrel, 3309 handhole and streeUsurface repair Contact SDGE at 619-699-1039 to schedule a 
pre-meet pnor to excavating 

Station ID# 431-120 I Structure # P737248 I Jomt Trench With 

Handhole Installed By CUSTOMER I Handhole Lid Shall Read SDG&E Standards Page 

Ladder Arms REQUIRED Stop Trench 71/2" from Pole Riser Quad South-West 

·-

Bend Installed By SDG&E Bend Type CABLE POLE Bend Info 3" 90 DEG 36"R SCHBO 

Conduit Installed By CUSTOMER Conduit Size 3" 

Service Panel Rating Number/Size of Mam Switch I Voltage 120/240 

#ofW1res 3 I Phase 1 Ut1ht1es Maxrmum Contribution to Fault Current 

Metering Meter Clips 

Meter height -- 4'0" mm (3'0" mm for multiple installation) •• 6'3" max From fm1sh grade to centerline of meter base Meters are required to 
be readily accessible 24 hours per day Meters must be located in a safe area free of any potentially hazardous or dangerous cond1t1on 
Provide 3-ft x 3-ft clear and level working space in front of meter Where meter room 1s proposed, contact the planner at the nearest SDG&E 
office Meter bases and meter service disconnects must be located at or 1mmed1ately adjacent to each other and be 1dent1f1ed with address 
and unit number 

PROCEDURE FOR INSTALLATION 
1 PHONE DIG ALERT "811" AT LEAST TWO DAYS PRIOR TO TRENCHING FOR LOCATION OF UNDERGROUND UTILITIES 
2 Phone Operations Assistant at 619-699-1039 for the following 

- 3 Working days prior to trenching to arrange pre-meet with inspector and in1t1ate trenching process 
·After excavation of trench, installation of conduit and service entrance equipment at meter location, CALL FOR INSPECTION Do 

not cover conduit without inspector's written approval to backfill 
- When trench 1s backfilled and compacted, CALL FOR INSPECTION 
- If service entrance equipment 1s installed after backfill, CALL FOR INSPECTION OF THE EQUIPMENT 
3 Meter cannot be set until inspector has approved installation, including service equipment, and receipt of city/county/state inspection 

Additional Information: D Right of Way Required Assessor's Parcel Number 
Please call your Operations Assistant at 619-699-1039 with questions about application, 
inspection, construction 1nstallat1on and to schedule a crew 

If SDG&E encounters hazardous or toxic material while performing construction of your project, SDG&E will halt work 1mmed1ately and 1t will 
be your respons1b1hty to remove and or clean up all hazardous or toxm material prior to SDG&E continuing construction SDG&E shall have no 
hab1hty or obhgat1on whatsoever to cleanup, remove or remed1ate any hazardous or toxic materials discovered during the course of 
construction unless 1t 1s through negligence of SDG&E 
Customer-owned fac1httes to receive gas service are subiect to all applicable local and state of California inspection authority requirements 
Building address and/or houseline must be permanently 1dent1f1ed pnor to meter set Information on this sheet 1s void after six (6) months 
Keep this notice with building permit 

I Planned By Jessica Mims jPhone# 8586365713 

City Heights Pedestrian Improvements (P1 -PS & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev. July 2015) 
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CABLE POLE DESIGN AND LOCATION: 

TROJAN AVE 

P73724a-;':-~ -l 

- - 11. l: ~ • 

Job Notification # 
300000042351 

Planner Name: 
Jessica Mims 

Customer Name: 

JI\ 

----- - ............. ____ ... ~- ---

CUSTOMER TO INSTALL 
3309 HAND HOLE IN 
CONCRETE OR DIRT 

WITHIN 5-1 OFT WEST OF 
P737248, TRENCH TOWARD !I 

THE SOUTH/WEST QUAD 
STOPPING 7 1/2" FROM 

POLE, STAY WITHIN 
FRANCHISE 

Date: 
06/16/15 
Planner Phone: 
858-636-5713 

City San Diego/Britain Yonkers 
Customer Phone: 
760-535-5005 

P240258 
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POLE DETAIL ii 

~ 

l } 

u~SDGE3".' 

sos•· ..... /£ 
:. ~Sempra l::ttMir' u~ 

t 
N 

I 

P/G 1270A4 -Call B11 • Two Wornmg Da)IS Before Yo11 f/igl 
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qsoqf® 
r. a,' SeniJirnF.ne~Y.'~·~~ Electric Service Invoice 

Britain Yonker 

Project: CITY OF SAN DIEGO LS2 SVS PTS UG 2015 
Project ID#: 300000059984 
Location: P2157574453 UG SVC PT 

February 1, 2016 

Thank you for your request regarding our facilities at the above address. Attached to this invoice is the sketch 
for the Cable Pole and handhole design from an SDG&E facility. It contains the basic information you will need 
for the installation of SDG&E's facilities related to your project. 

The cost, as computed below, for SDG&E's portion of the work is $1,658.00. We are no longer able to accept 
payments in our Project Management or Service Planning Offices. All payments must be mailed to SDG&E, 
Customer Payment Services CP61C. PO Box 129831 San Diego, CA 92112-9831. Please mail your check with 
the Customer Payment Remittance form. Send your payment as soon as possible, so our work can be 
scheduled to coincide with yours. Please note the cost quoted is subject to change if not paid by May 151

h, 

2016. Also, construction activities cannot begin until we receive your payment. 

Please Note: Requesting multiple revisions to your service order will require a re-design fee. 

Please Note: If you cancel your request, we will retain a portion of your payment to cover SDG&E's 
expense for processing. The remaining amount, if any, will be refunded to you. 

If you need any additional information, feel free to contact me at 858-636-5713 between the hours of 7:00AM to 
4:00PM, Monday through Friday. 

Thank you, 

JESSICA MIMS 

Electric service total amount 

Please pay this amount 

Attachments: 
Cable Pole sketch, remittance form, and customer service order 

Beach Cities Metro 
Service Order Service Order Northeast District 

Team Team 
4848 Santa Fe Street 735 33•d Street 571 Enterprise Street 
San Diego, CA 92109 San Diego, CA 92102 Escondido, CA 92029 

(858) 581-7544 (619) 230-7800 (760) 480-77 45 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev. July 2015) 

North Coast 
Service Order 

Team 
4940 Carlsbad Blvd 
Carlsbad, CA 92008 

(760) 476-5621 

$1,658.00 

$1,658.00 

Orange County 

662 Camino De Los Mares 
San Clemente, CA 92673 

(949) 361-8066 

Eastern 
Service Order 

Team 

904 W. Main St. 
El Cajon, CA 92020 

(619) 441-3969 
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PCR Remittance Ver 1.0 Page 1of1 

I/ l?iJ SDG&E I 
- . 

I 
CUSTOMER PAYMENT REMITTANCE 

. -

Invoice/CR.# I 216831 I 

Project# I 359984 I 

Date I February OS, 2016 I 
Preparer I Dors, Debra I 

Customer/Project Name: I CITY OF SAN DIEGO I 
Project Location: I P2157574453 UG SVC PT SD I 

I SDG&E Contact: Mims, Jessica I Telephone: I 858-636.;5713 I - ---·----- - ·- ·-

PAYMENT DUE: I $1,658.00 I 
- Make checks payable to SDG&E -

MAIL TO: 
Customer Payment Services - CP61C 
San Diego Gas & Electric 
PO Box 129831 
San Diego, CA 92112-9831 

THIS REMITTANCE MUST BE RETURNED WITH PAYMENT 

h //
, fi Cl!¥_ HeJghts Pe~~Wian _lr1mr~~~.[!)~n!s_(p_1-P8 & East Euclid Av~ 
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Notification #: 300000059984 

Wanted Date: ON INSPECTION 

Electric Construction Order#: 

STREET LIGHT SERVICE POINT 

Customer Copy 

Job#: I TB: 1267-J4 

Date Prepared: 02/02/2016 

Service Type: STREET LIGHT SDGE INSTALL UG NEW ARMS 

Project Title: CITY OF SAN DIEGO LS2 SVS PTS UG 2015 

Project Address: I Project City: SAN DIEGO 

Addillonal Address Info: 

Customer POC: Brltlan Yonker Customer Phone #: 760-535-5005 

SDGE Contact: Operations Assistant Contact Info: ,619-699-1039 

0 Traffic Control Permit Required 

Excavation/Encroachment Permits Required By: 

Municipal Inspection required By: 

SERVICE ATTACHMENT POINT: 
Customer to Install 3309;1 hand hole in concrete within 10 feet south of pole P2157574453, trench toward the south/west quad of 
pole. Customer to provide all trench, backfill, 3" conduit with W' measuring tape, mandrel, 3309.1 hand hole (labeled SDG&E) and 
street/surface repair. Contact SDG&E to schedule a pre-trench Inspection at 619-699-1039 prior to excavating. 

Station ID#: 342-215 Structure#: P2157574453 

Handhole Installed By: CUSTOMER Handhole Lid Shall Read: SDG&E Standards Page: 3309.1 

Ladder Arms: REQUIRED I Stop Trench: 7 1/2" from Pole Riser Quad: South-West 

Bend Installed By: SDG&E I Bend Type: CABLE POLE Bend Info: 3" 90 DEG 36"R SCH80 

Conduit Installed By: CUSTOMER Conduit Size: 3" 

#ofWires: 3 Phase: 1 I Voltage:120/240 

Meter height -- 4'0" min. (3'0" min. for multiple installation} -- 6'3" max. From finish grade to centerline of meter base. Meters are required to 
be readily accessible 24 hours per day. Meters must be located in a safe area free of any potentially hazardous or dangerous condition. 
Provide 3-ft. x 3-ft. clear and level working space in front of meter. Where meter room Is proposed, contact the planner at the nearest SDG&E 
office. Meter bases and meter service disconnects must be located at or immediately adjacent to each other a·nd be Identified with address 
and unit number. 

PROCEDURE FOR INSTALLATION 
1. PHONE DIG ALERT "811" AT LEAST TWO DAYS PRIOR TO TRENCHING FOR LOCATION OF UNDERGROUND UTILITIES. 
2. Phone Operations Assistant at 619-699-1039 for the following: 

- 3 Working days prior to trenching to arrange pre-meet with inspector and Initiate trenching process. 
-After excavation of trench, Installation of conduit and service entrance equipment at meter location, CALL FOR INSPECTION. Do 

not cover conduit without Inspector's written approval to backfill. 
- When trench Is backfilled and compacted, CALL FOR INSPECTION. 
- If service entrance equipment is installed after backfill, CALL FOR INSPECTION OF THE EQUIPMENT. 
3. Meter cannot be set until Inspector has approved Installation, Including service equipment, and receipt of city/county/state inspection 

Additional Information: D Right of Way Required Assessor's Parcel Number: 
Please call your Operations Assistant at 619-699-1039 with questions about application, 
Inspection, construction Installation and to schedule a crew. 

If SDG&E encounters hazardous or toxic material while performing construction of your project, SDG&E will halt work immediately and it will 
be your responsibility to remove and or clean up all hazardous or toxic material prior to SDG&E continuing construction. SDG&E shall have no 
llability or obligation whatsoever to cleanup, remove or remediale any hazardous or toxic materials discovered during the course of 
construction unless It ls through negligence of SDG&E. 
Customer-owned facilities to receive gas service are subject to all appllcable local and state of California Inspection authority requirements. 
Building address andfor housellne must be permanently Identified prior to meter set. Information on this sheet is void after six (6) months. 
Keep this notice with building permit. 

I Planned By: Jessica Mims 1Phone#:8586365713 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev. July 2015) 
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Job Notification# 
300000059984 

Planner Name: 
Jessica Mims 
Customer Name: 

CABLE POLE DESIGN AND LOCATION: 

CUSTOMER TO INSTALL NEW 
3309,.,1 ON CONCRETE 

WITHIN 10FT SOUTH OF 
P2157574453~ TRENCH 

TOWARD THE SOUTH/WEST 
QUAD OF POLE 
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Date: 
2/02/2016 

Planner Phone: 
858-636-5713 
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City San Diego/Britain Yonkers 
P/G 1270A4 

Customer Phone: 
760-535-5005 
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SD{ff~ 

A ~Sem11rn'Fincrgy'oorii~any Electric Service Invoice 

Britain Yonker 

Project: CITY OF SAN DIEGO LS2 SVS PTS UG 2015 
Project ID#: 300000059985 
Location: P102997 UG SVC PT 

February 1, 2016 

Thank you for your request regarding our facilities at the above address. Attached to this invoice is the sketch 
for the Cable Pole and handhole design from an SDG&E facility. It contains the basic information you will need 
for the installation of SDG&E's facilities related to your project. 

The cost, as computed below, for SDG&E's portion of the work is $1,654.00. We are no longer able to accept 
payments in our Project Management or Service Planning Offices. All payments must be mailed to SDG&E. 
Customer Payment Services CP61C, PO Box 129831 San Diego, CA 92112-9831. Please mail your check with 
the Customer Payment Remittance form. Send your payment as soon as possible, so our work can be 
scheduled to coincide with yours. Please note the cost quoted is subject to change if not paid by May 151

h, 

2016. Also, construction activities cannot begin until we receive your payment. 

Please Note: Requesting multiple revisions to your service order will require a re-design fee. 

Please Note: If you cancel your request, we will retain a portion of your payment to cover SDG&E's 
expense for processing. The remaining amount, if any, will be refunded to you. 

If you need any additional information, feel free to contact me at 858-636-5713 between the hours of 7:00AM to 
4:00PM, Monday through Friday. · 

Thank you, 

JESSICA MIMS 

Electric ser\tice total amount 

Please pay this amount 

Attachments: 
Cable Pole sketch, remittance form, and customer service order 

Beach Cities Metro 
Service Order Service Order Northeast District 

Team Team 

4846 Santa Fe Street 735 33n1 Street 571 Enterprise Street 
San Diego, CA 92109 San Diego, CA 92102 Escondido, CA 92029 

(858) 581-7544 (619) 230-7800 (760) 480-77 45 

City Heights Pedestrian Improvements (P1 -P8 & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev. July 2015) 

North Coast 
Service Order 

Team 

4940 Carlsbad Blvd 
Carlsbad, CA 92006 

(760) 476-5621 

$1,654.00 

$1,654.00 

Orange County 

662 Camino De Los Mares 
San Clemente, CA 92673 

(949) 361-8066 

Eastern 
Service Order 

Team 

904 W. Main St 
El Cajon, CA 92020 

(619) 441-3969 

108 I Page 



PCR Remittance Ver 1-. 0 Page 1of1 

Ii lEl SDG&E I I 
CUSTOMER PAYMENT REMITTANCE 

···-···· .. - - - ...... -... 

Invoice/CR# I 276832 I 

Project# I 359985 I 
Date I February 05, 2016 I 
Preparer I Dors, Debra I 

Customer /Project Name: I CITY OF SAN DIEGO I 
Project Location: I P10l997 UG SVC PT SD I 

SDG&E Contact: I Mims, Jessica I Telephone: I 858-636-5713 I 

PAYMENT DUE: l $1,654.00 I 
- Make checks payable to SDG&E -

MAIL TO: 
customer Payment Services - CP61C 
San Diego Gas & Electric 
PO Box 129831 
San Diego, CA 92112-9831 

THIS REMITTANCE MUST BE RETURNED WITH PAYMENT 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
htto :/ /infoWCl:t>~~eooo'&e~mentttk~-caKliy :oot11.littance.cfm 
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STREET LIGHT SERVICE POINT 

Customer Copy 

Notification #: 300000059985 Job#: I TB: 1270-M 

Wanted Date: ON INSPECTION Date Prepared: 02/04/2016 

Electric Construction Order#: Service Type: STREET LIGHT SDGE INSTALL UG NEW ARMS 

Project Title: CITY OF SAN DIEGO LS2 SVS PTS UG 2015 

Project Address: I Project City: SAN DIEGO 

Additional Address Info: 

Customer POC: Britian Yonker Customer Phone #: 760-535-5005 

SDGE Contact: Operations Assistant Contact Info: ,619-699-1039 

0Traffic Control Permit Required 

Excavation/Encroachment Permits Required By: 

Municipal Inspection required By: 

SERVICE ATTACHMENT POINT: 
Customer to install 3309.1 hand hole in dirt within 1 O feet north of pole P102997, trench toward the north/west quad of pole. 
Customer to provide all trench, backfill, 3" conduit with %" measuring tape, mandrel, 3309.1 hand hole (labeled SDG&E) and 
street/surface repair. Contact SDG&E to schedule a pre-trench inspection at 619-699-1039 prior to excavating. 

Station ID#: 342-213 I Structure #: P102997 

Handhole Installed By: CUSTOMER I Handhole Lid Shall Read: SDG&E Standards Page: 3309.1 

Ladder Arms: REQUIRED Stop Trench: 7 1/2" from Pole I Riser Quad: North-West 

Bend Installed By: SDG&E Bend Type: CABLE POLE Bend Info: 3" 90 DEG 36"R SCH80 

Conduit Installed By: CUSTOMER I Conduit Size: 3" 

#of Wires: 3 I Phase: 1 I Voltage:120/240 

Meter height -- 4'0" min. (3'0" min. for multiple installation) -- 6'3" max. From finish grade to centerline of meter base. Meters are required to 
be readily accessible 24 hours per day. Meters must be located In a safe area free of any potentially hazardous or dangerous condition. 
Provide 3-ft. x 3-ft. clear and level working space in front of meter. Where meter room is proposed, contact the planner at the nearest SDG&E 
office. Meter bases and meter service disconnects must be located at or immediately adjacent to each other and be identified with address 
and unit number. 

PROCEDURE FOR INSTALLATION 
1. PHONE DIG ALERT "811" AT LEAST TWO DAYS PRIOR TO TRENCHING FOR LOCATION OF UNDERGROUND UTILITIES. 
2. Phone Operations Assistant at 619-699-1039 for the following: 

- 3 Working days prior to trenching to arrange pre-meet with inspector and initiate trenching process. 
- After excavation of trench, installation of conduit and service entrance equipment at meter location, CALL FOR INSPECTION. Do 

not cover conduit without Inspector's written approval to backflll. 
- When trench is backfilled and compacted, CALL FOR INSPECTION. 
- If service entrance equipment is installed after backfill, CALL FOR INSPECTION OF THE EQUIPMENT. 
3. Meter cannot be set until inspector has approved installation, including service equipment, and receipt of city/county/state inspection 

Additional Information: 0 Right of Way Required Assessor's Parcel Number: 
Please call your Operations Assistant at 619·699-1039 with questions about application, 
inspection, construction installation and to schedule a crew. 

If SDG&E encounters hazardous or toxic material while performing construction of your project, SDG&E will halt work immediately and it will 
be your responsibility to remove and or clean up all hazardous or toxic material prior to SDG&E continuing construction. SDG&E shall have no 
liability or obligation whatsoever to cleanup, remove or remediate any hazardous or toxic materials discovered during the course of 
construction unless it is through negligence of SDG&E. 
Customer-owned facilities to receive gas service are subject to all applicable local and state of California inspection authority requirements. 
Building address and/or houseline must be permanently identified prior to meter set. Information on this sheet is void after six (6) months. 
Keep this notice with bullding permit. 

Planned By: Jessica Mims I Phone#: 8586365713 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev.July 2015) 
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CABLE POLE DESIGN AND LOCATION: 't 
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. Job Notification # 
300000059985 

Planner Name: 
Jessica Mims 
Customer Name: 
City San Diego/Britain Yonker 
P/G 1270A4 

Date: 
2/03/2016 

Planner Phone: 
858-636-5713 

Customer Phone: 
760-535-5005 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev. July 2015) 
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Electric Service Invoice 

CITY SAN DIEGO/BRITIAN YONKER 

Project: CITY OF SAN DIEGO LS2 SVS PTS UG 2015 
Project ID#: 300000059986 
Location: P737275, Trojan Ave St 481

h St 

January 27, 2016 

Thank you for your request regarding our facilities at the above address. Attached to this invoice is the sketch 
for the Cable Pole and handhole design from an SDG&E facility. It contains the basic information you will need 
for the installation of SDG&E's facilities related to your project. 

The cost, as computed below, for SDG&E's portion of the work is $1,554.00. We are no longer able to accept 
payments in our Project Management or Service Planning Offices. All payments must be mailed to SDG&E, 
Customer Payment Services CP61 C, PO Box 129831 San Diego, CA 92112-9831 .. Please mall your check with 
the Customer Payment Remittance form. Send your payment as soon as possible, so our work can be 
scheduled to coincide with yours. Please note the cost quoted is subject to change if not paid by April 301

h, 

2016. Also, construction activities cannot begin until we receive your payment. · 

Please Note: Requesting multiple revisions to your service order will require a re-design fee. 

Please Note: If you cancel your request, we will retain a portion of your payment to cover SDG&E's 
expense for processing. The remaining amount, if any, will be refunded to you. 

If you need any additional information, feel free to contact me at 858-636-5713 between the hours of 7:00AM to 
4:00PM, Monday through Friday. 

Thank you, 

JESSICA MIMS 

Electric service total amount 

Please pay this amount 

Attachments: 
Cable Pole sketch, remittance form, and customer service order 

Beach Cities Metro 
Service Order Service Order Northeast District 

Team Team 

4848 Santa Fe Street 735 33"' Street 571 Enterprise Street 
San Diego, CA 92109 San Diego, CA 92102 Escondido, CA 92029 

(858) 581-7544 (619) 230-7800 (760) 480-7745 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix E - SDG&E Service .Orders (Rev. July 2015) 

North Coast 
Service Order 

Team 

.4940 Carlsbad Blvd 
Carlsbad, CA 92008 

(760) 476-5621 

$1,554.00 

$1,554.00 

Orange County 

662 Camino De Los Mares 
San Clemente, CA 92673 

(949) 361-8066 

Eastern 
Service Order 

Team 

904 W. Main St. 
El Cajon, CA 92020 

(619) 441-3969 
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PCR Remittance Ver 1.0 Page 1of1 ~ 

II L~l SDG&E I I 
CUSTOMER PAYMENT REMITTANCE 

--

Invoice/CR# I 276525 I 

Project# I 359986 I 
Date I January 27, 2016 I 

Preparer I Dors, Debra I 

Customer/Project Name: I CITY OF SAN DIEGO I 

Project Location: I TROJAN AVE AT 48TH ST. SD I 

SDG&E Contact: I Mims, Jessica I Telephon~: I 858-636-5713 I 

PAYMENT DUE: I $1,554.00 I 
- Make checks payable to SDG&E -

MAIL TO: 
customer Payment Services - CP61C 
San Diego Gas & Electric 
PO Box 129831 
San Diego, CA 92112-9831 

THIS REMITTANCE MUST BE RETURNED WITH PAYMENT 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
http://info\\\~pe8idg(f.Genui&iepavtm.ente/~~3l.CY wmjttance.cfm 
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CABLE POLE DESIGN AND LOCATION: 

Job Notification # 
300000059986 

Planner Name: 
Jessica Mims 

Customer Name: 

r\ 1~EW V---0,DGE 
TROJAN AVE 

POLE DETAIL 

f
en 

~ 
co v 

CUSTOMER TO 

INSTALL NEW 3309 

HANDHOLE WITHIN 
5FT EAST OF P737275 

IN DIRT, STAY 

WITHIN FRANCHISE, 
TRENCH TO·WARD 

THE SOUTH/EAST 
QUAD STOPPING 7 
112" FROM POLE 

Date: 
11/23/15 
Planner Phone: 
858-636-5713 

City San Diego/Britain Yonkers 
Customer Phone: 
760-535-5005 

P/G 1269J4 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev. July 2015) 
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STREET LIGHT SERVICE POINT 

Customer Copy 

Notification #: 300000059986 Job#: I TB: 1270-A4' 

Wanted Date: ON INSPECTION Date Prepared: 11/23/2015 

Electric Construction Order#: Service Type: STREET LIGHT SDGE INSTALL UG NEW ARMS 

Project Title: CITY OF SAN DIEGO LS2 SVS PTS UG 2015 

Project Address: j Project City: SAN DIEGO 

Additional Address Info: 

Customer POC: Omar Beltran Customer Phone#: 619-533-4127 

SDGE Contact: Operations Assistant Contact Info: ,619-699-1039 

D Traffic Control Permit Required 

Excavation/Encroachment Permits Required By: 

Municipal Inspection required By: 

SERVICE ATTACHMENT POINT: 
Customer to Install 3309 hand hole in dirt within 5 feet of pole P737275, trench toward the south/east quad of pole. Customer to 
provide all trench, backfill, 3" conduit with%" measuring tape, mandrel, 3309 hand hole (labeled SDG&E) and street/surface repair. 
Contact SDG&E to schedule a pre-trench Inspection at 619-699-1039 prior to excavating 

Station ID#: 431-185 I Structure #: P737275 

Handhole Installed By: CUSTOMER I Handhole Lid Shall Read: SDG&E Standards Page: 3309.1 

Ladder Arms: REQUIRED Stop Trench: 7 1/2" from Pole Riser Quad: South-East 

Bend Installed By: CUSTOMER Bend Type: CABLE POLE Bend Info: 3" 90 DEG 36"R SCH80 

Conduit Installed By: CUSTOMER Conduit Size: 3" 

#ofWires: 2 Phase: 1 1Voltage:120 

Meter height -- 4'0" min. (3'0" min. for multiple installation) -- 6'3" max. From finish grade to centerline of meter base. Meters are required to 
be readily accessible 24 hours per day. Meters must be located in a safe area free of any potentially hazardous or dangerous condition. 
Provide 3-ft. x 3-ft. clear and level working space in front of meter. Where meter room is proposed, contactthe planner at the nearest SDG&E 
office. Meter bases and meter service disconnects must be located at or immediately adjacent to each other and be identified with address 
and unit number. 

PROCEDURE FOR INSTALLATION 
1. PHONE DIG ALERT"811" AT LEAST TWO DAYS PRIOR TO TRENCHING FOR LOCATION OF UNDERGROUND UTILITIES. 
2. Phone Operations Assistant at 619-699-1039 for the following: 

- 3 Working days prior to trenching to arrange pre-meet with inspector and initiate trenching process. 
- After excavation of trench, installation of conduit and service entrance equipment at meter location, CALL FOR INSPECTION. Do 

not cover conduit without inspector's written approval to backfill. 
- When trench Is backfilled and compacted, CALL FOR INSPECTION. 
·if service entrance equipment is installed after backfill, CALL FOR INSPECTION OF THE EQUIPMENT. 
3. Meter cannot be set until inspector has approved installation, including service equipment, and receipt of city/county/state Inspection 

Additional Information: D Right of Way Required Assessor's Parcel Number: 
Please call your Operations Assistant at 619-699-1039 with questions about application, 
inspection, construction Installation and to schedule a crew. 

If SDG&E encounters hazardous or toxic material while performing construction of your project, SDG&E will halt work immediately and It will 
be your responsibility to remove and or clean up all hazardous or toxic material prior to SDG&E continuing construction. SDG&E shall have no 
liability or obligation whatsoever to cleanup, remove or remediate any hazardous or toxic materials discovered during the course of 
construction unless It is through negligence of SDG&E. 
Customer-owned facilities to receive gas service are subject to all applicable local and state of California Inspection authority requirements. 
Building address and/or housellne must be permanently identified prior to meter set. Information on this sheet is void after six (6) months. 
Keep this notice with building permit. 

I Planned By: Jessica Mims 1Phone#:8586365713 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev. July 2015) 

115 I Page 



A ~Sempra Energy" compnny Electric Service Invoice 

Britain Yonker 

Project: P737262, cable pole for SL svc pt 
Project ID#: 300000059987 
Location: Trojan Ave @ Estrella 

February 10, 2016 

Thank you for your request regarding our facilities at the above address. Attached to this invoiqe is the sketch 
for the Cable Pole and handhole design from an SDG&E facility. It contains the basic information you will need 
for the installation of SDG&E's facilities related to your project. 

The cost, as computed below, for SDG&E's portion of the work is $1,575.00. We are no longer able to accept 
payments in our Project Management or Service Planning Offices. All payments must be mailed to SDG&E, 
Customer Payment Services CP61C. PO Box 129831 San Diego. CA 92112~9831. Please mail your check with 
the Customer Payment Remittance form. Send your payment as soon as possible, so our work can be 
scheduled to coincide with yours. Please note the cost quoted is subject to change if not paid by April 301

h, 

2016. Also, construction activities cannot begin until we receive your payment. 

Please Note: Requesting multiple revisions to your service order will require a re-design fee. 

Please Note: If you cancel your request, we will retain a portion of your payment to cover SDG&E's 
expense for processing. The remaining amount, if any, will be refunded to you. 

---·---·-------

If you need any additional information, feel free to contact me at 858-636-5713 between the hours of 7:00AM to 
4:00PM, Monday through Friday. 

Thank you, 

JESSICA MIMS 

Electric service total amount 

Please pay this amount 

Attachments: 
Cable Pole sketch, remittance form, and customer service order 

Beach Cities Metro 
Service Order Service Order Northeast District 

Team Team 
4848 Santa Fe Street 735 33n1 Street 571 Enterprise Street 
San Diego, CA92109 San Diego, CA 92102 Escondido, CA 92029 

(858) 581-7544 (619) 230-7800 (760) 480-77 45 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev.July 2015) 

North Coast 
Service Order 

Team 

4940 Carlsbad Blvd 
Carlsbad, CA 92008 

(760) 476-5621 

$1,575.00 

$1,575.00 

Orange County 

662 Camino De Los Mares 
San Clemente, CA 92673 

(949) 361-8066 

Eastern 
Service Order 

Team 
904 W. Main St. 

El Cajon, CA 92020 
(619) 441-3969 
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PCR Remittance Ver 1.0 Page 1of1 

II 1EJ SDG&E I I 

CUSTOMER PAYMENT REMITTANCE 

Invoice/CR# I 276928 I 

Project# I 359987 I 
Date I February 09, 2016 I 

Preparer I Dors, Debra I 

Customer/Project Name: I P737262 CABLE POLE FOR SL SVC PT I 
Project Location: I TROJAN AVE @ EST~ELLA SD I 

SDG&E Contact: I Mims, Jessica I Telephone: I 858-636-5713 I 

PAYMENT DUE: I $1,575.00 I 
- Make checks payable to SDG&E -

MAIL TO: 
Customer Payment Services - CP61C 
San Diego Gas & Electric 
PO Box 129831 
San Diego, CA 92112-9831 

THIS REMITTANCE MUST BE RETURNED WITH PAYMENT 

h //
. fi --~l1iY lj~ig_~ts ~~9~e;;~ria~)!np_rov~Qtents (P1-P8 & East.Euclid Avtcl 
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Notification #: 300000059987 

Wanted Date: ON INSPECTION 

Electric Construction Order#: 

STREET LIGHT SERVICE POINT 

Customer Copy 

Job#: I TB: 1269-J4 

Date Prepared: 02/09/2016 

Service Type: STREET LIGHT GUST INSTALL UG NEW ARMS 

Project Title: CITY OF SAN DIEGO LS2 SVS PTS UG 2015 

Project Address: I Project City: SAN DIEGO 

Additional Address Info: 

Customer POC: Britain Yonker Customer Phone#: 760-781-3956 

SDGE Contact: Operations Assistant Contact Info: ,619-699-1039 

DTraffic Control Permit Required 

Excavation/Encroachment Permits Required By: Customer 

Municipal Inspection required By: CITY OF SAN DIEGO 

SERVICE ATTACHMENT POINT: 
Customer to Install 3309 hand hole in dirt within 5 feet of pole P737262, trench toward the south/west quad of pole. Customer to 
provide all trench, backfill, 3" conduit with%" measuring tape, mandrel, 3309 hand hole (labeled SDG&E) and street/surface repair. 
Contact SDG&E to schedule a pre-trench inspection at 619-699-1039 prior to excavating. 

Station ID#: 431-185 Structure#: P737262 

Handhole Installed By: CUSTOMER Handhole Lid Shall Read: SDG&E Standards Page: 3309.1 

Ladder Arms: REQUIRED I Stop Trench: 7 1/2" from Pole Riser Quad: South-West 

Bend Installed By: SDG&E I Bend Type: CABLE POLE Bend Info: 3" 90 DEG 36"R SCH80 

Conduit Installed By: CUSTOMER I Conduit Size: 3" 

#ofWires: 3 I Phase: 1 I Voltage: 120/240 

Meter height -- 4'0" min. (3'0" min. for multiple installation) -- 6'3" max. From finish grade to centerline of meter base. Meters are required to 
be readily accessible 24 hours per day. Meters must be located in a safe area free of any potentially hazardous or dangerous condition. 
Provide 3-ft. x 3-ft. clear and level working space in front of meter. Where meter room ls proposed, contact the planner at the nearest SDG&E 
office. Meter bases and meter service disconnects must be located at or Immediately adjacent to each other and be identified with address 
and unit number. 

PROCEDURE FOR INSTALLATION 
1. PHONE DIG ALERT "811" AT LEAST TWO DAYS PRIOR TO TRENCHING FOR LOCATION OF UNDERGROUND UTILITIES. 
2. Phone Operations Assistant at 619-699-1039 for the following: 

- 3 Working days prior to trenching to arrange pre-meet with inspector and initiate trenching process. 
- After excavation of trench, installation of conduit and service entrance equipment at meter location, CALL FOR INSPECTION. Do 

not cover conduit without inspector's written approval to backfill. 
- When trench is backfilled and compacted, CALL FOR INSPECTION. 
- If service entrance equipment is installed after backfill, CALL FOR INSPECTION OF THE EQUIPMENT. 
3. Meter cannot be set until inspector has approved installation, including service equipment, and receipt of city/county/state inspection 

Additional Information: D Right of Way Required Assessor's Parcel Number: 
Please call your Operations Assistant at 619-699·1039 with questions about application, 
inspection, construction installation and to schedule a crew. 

If SDG&E encounters hazardous or toxic material while performing construction of your project, SDG&E will halt work Immediately and it will 
be your responsibility to remove and or clean up all hazardous or toxic material prior to SDG&E continuing construction. SDG&E shall have no 
liability or obligation whatsoever to cleanup, remove or remediate any hazardous or toxic materials discovered during the course of 
construction unless It is through negligence of SDG&E. 
Customer-owned facilities to receive gas service are subject to all applicable local and state of California inspection authority requirements. 
Building address and/or houseline must be permanently identified prior to meter set. Information on this sheet is void after six (6) months. 
Keep this notice with building permit. 

Planned By: Jessica Mims I Phone#: 8586365713 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev. July 2015) 
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CABLE POLE DESIGN AND LOCATION: t :· ": 
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. TROJAN AVE 

CUSTOMER TO INSTALL 
NEW 3309 HANDHOLE 
WITHIN SFT WEST OF 

P737262 IN DIRT, STAY I: 
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Job Notification # 
300000059987 

Planner Name: 
Jessica Mims 
Customer Name: 
City San Diego/Britain Yonkers 
P/G 126914 

Date: 
11/24/15 

) ,. 
f: 
1: 

l 
I 
! 
I 
! 

Planner Phone: 
858-636-5713 

Customer Phone: 
760-535-5005 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev. July 2015) 
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TRENCH TOWARD THE 

SOUTH/WEST QUAD 
STOPP'ING 7 1/2"' FROM 

POLE. 

w 
> <( 

s _, 
w 
~ 
l
({} 
w 

~ 
~ 

J 
i! 

\i 
:1 

i 
I! 

I 
~ 
I 
! 
' f 
l 
] 

'•. -~~'llF-

~n&- .~-

.:lll./E 
--~:,·: .. ,.-. :,·.': <:'.'' .. 

... ::. -.,.,....,,,.,_,,, .. i::·n-"''"''·"' 
·,·'"::=_·- _, -_··~:.:i--.~~~>U~ tt.>~~:r ~·~:r· 

<:ail 1371:: T~ \lbt'k/1;~ D{tjts_ Bcfd[e. You Dlgl 

119 I Page 



soot® ..... 
A~ semprnElferlly'co'""•"i' Electric Service Invoice 

Britain Yonker 

Project: CITY OF SAN DIEGO LS2 SVS PTS UG 2015 
Project ID#: 300000059988 
Location: P737236 UG SVC PT 

February 1, 2016 

Thank you for your request regarding our facilities at the above address. Attached to this invoice is the sketch 
for the Cable Pole and handhole design from an SDG&E facility. It contains the basic information you will need 
for the installation of SDG&E's facilities related to your project. 

The cost, as computed below, for SDG&E's portion of the work is $1,654.00. We are no longer able to accept 
payments in our Prolect Management or Service Planning Offices. All payments must be mailed to SDG&E, 
Customer Payment Services CP61 C, PO Box 129831 San Diego. CA 92112-9831. Please mail your check with 
the Customer Payment Remittance form. Send your payment as soon as possible, so our work can be 
scheduled to coincide with yours. Please note the cost quoted is subject to change if not paid by May 151

h, 

2016. Also, construction activities cannot begin until we receive your payment. 

Please Note: Requesting multiple revisions to your service order will require a re-design fee. 

Please Note: If you cancel your request, we will retain a portion of your payment to cover SDG&E's 
expense for processing. The remaining amount, if any, will be refunded to you. 

If you need any additional information, feel free to contact me at 858-636-5713 between the hours of 7:00AM to 
4:00PM, Monday through Friday. 

Thank you, 

JESSICA MIMS 

Electric service total amount 

Please pay this amount 

Attachments: 
Cable Pole sketch, remittance form, and customer service order 

Beach Cities Metro 
Service Order Service Order Northeast District 

Team Team 

4848 Santa Fe Street 735 33111 Street 571 Enterprise Street 
San Diego, CA92109 San Diego, CA 92102 Escondido, CA 92029 

(858) 581-7544 (619) 230-7800 (760) 480-7745 

City Heights Pedestrian Improvements (P1 -P8 & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev. July 2015) 

North Coast 
Service Order 

Team 

4940 Carlsbad Blvd 
Carlsbad, CA 92008 

(760) 476-5621 

$1,654.00 

$1,654.00 

Orange County 

662 Camino De Los Mares 
San Clemente, CA 92673 

(949) 361-8066 

Eastern 
Service Order 

Team 

904 W. Main St. 
El Cajon, CA 92020 

(619) 441-3969 
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PCRRemittance Ver 1.0 Page 1of1 

.. 

II [~I SDG&E I I 

CUSTOMER PAYMENT REMITTANCE 

··--

Invoice/CR# I 276826 I 

Project# I 359988 I 

Date I February 05, 2016 I 

Preparer I Dors, Debra I 

Customer/Project Name: I CITY OF SAN DIEGO I 
Project Location: I P737236 UG SVC PT SD I 
SDG&E Contact: I Mims, Jessica I Telephone: I 858-636-5713 I 

PAYMENT DUE: I $1,654.00 I 
- Make checks payable to SDG&E -

MAIL TO: 
Customer Payment Services - CP61C 
San Diego Gas & Electric 
PO Box 129831 
San Diego, CA 92112-9831 

THIS REMITTANCE MUST BE RETURNED WITH PAYMENT 

I 
, CltjY Heights Pede;>trian lmprov~~pnts (P1-P8 & Ea:;;t Euclid Av~) 
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CABLE POLE DESlGN AND LOCATlON: 
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Job Notification # 
300000059988 

Planner Name: 
Jessica Mims 

Customer Name: 

4811 

~ ; 
ri,,.t:S· 

~-
q_"\. 

Date: 
2/1/2016 

Planner Phone: 
858-636-5713 

CUSTOMER TO INSTALL 
3309.1 HANDHOLE WITHl:N 
10FT WEST OF P73.7236 IN 

DIRT. TRENCH TO THE 
SOUTH/WEST QUAD OF POLE." 

STAY WITHIN FRANCHISE. 

~ ~ 

' 
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~ . I .. _ .. 
N 

1 

CITY SD/BRITAIN 

P/G 1270A4 

Customer Phone: 
760-535-5005 ,,

··. 

' . ;~~~~ra~n~~'.~ 
~filtf~Two Wofkli?g {)a~ ~e,. You W¢ 

. City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev. July 2015) 
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STREET LIGHT SERVICE POINT 

I\ ~·~i:n1n:a·~l.letsy "1ii1.~( Customer Copy 

Notification #: 300000059988 Job#: I TB: 1270-A4 

Wanted Date: ON INSPECTION Date Prepared: 02/01/2016 

Electric Construction Order#: Service Type: STREET LIGHT SDGE INSTALL UG NEW ARMS 

Project Title: CITY OF SAN DIEGO LS2 SVS PTS UG 2015 

Project Address: I Project City: SAN DIEGO 

Additional Address Info: 

Customer POC: Britlan Yonker Customer Phone #: 760-535-5005 

SDGE Contact: Operations Assistant Contact Info: ,619-699-1039 

D Traffic Control Permit Required 

Excavation/Encroachment Permits Required By: 

Municipal Inspection required By: 

SERVICE ATTACHMENT POINT: 
Customer to install 3309.1 hand hole in dirt within 10 feet west of pole P737236, trench toward the south/west quad of pole. 
Customer to provide all trench, backfill, 3" conduit with %"measuring tape, mandrel, 3309.1 hand hole (labeled SDG&E) and 
streeUsurface repair. Contact SDG&E to schedule a pre-trench inspection at 619-699-1039 prior to excavating. 

Station ID#: 431-169 ! Structure #: P737236 

Handhole Installed By: CUSTOMER I Handhole Lid Shall Read: SDG&E Standards Page: 3309.1 

Ladder Arms: REQUIRED I Stop Trench: 7 1/2" from Pole Riser Quad: South-West 

Bend Installed By: SDG&E / Bend Type: CABLE POLE Bend Info: 3" 90 DEG 36"R SCH80 

Conduit Installed By: CUSTOMER Conduit Size: 3" 

#ofWires: 3 Phase: 1 / Voltage:120/240 

Meter height -- 4'0" min: (3'0" min. for multiple installation) -· 6'3" max. From finish grade to centerline of meter base. Meters are required to 
be readily accessible 24 hours per day. Meters must be located in a safe area free of any potentially hazardous or dangerous condition. 
Provide 3-ft. x 3-ft. clear and level working space in front of meter. Where meter room is proposed, contact the planner at the nearest SDG&E 
office. Meter bases and meter service disconnects must be located at or immediately adjacent to each other and be identified with address 
and unit number. 

PROCEDURE FOR INSTALLATION 
1. PHONE DIGALERT"811" AT LEAST TWO DAYS PRIOR TO TRENCHING FOR LOCATION OF UNDERGROUND UTILITIES. 
2. Phone Operations Assistant at 619-699-1039 for the following: 

• 3 Working days prior to trenching to arrange pre-meet with inspector and initiate trenching process. 
-After excavation of trench, installation of conduit and service entrance equipment at meter location, CALL FOR INSPECTION. Do 

not cover conduit without inspector's written approval to backfill. 
- When trench Is backfilled and compacted, CALL FOR INSPECTION. 
• If service entrance equipment is Installed after backfill, CALL FOR INSPECTION OF THE EQUIPMENT. 
3. Meter cannot be set until Inspector has approved installation, including service equipment, and receipt of city/county/state inspection 

Additional Information: D Right of Way Required Assessor's Parcel Number: 
Please call your Operations Assistant at 619-699-1039 with questions about application, 
inspection, construction installation and to schedule a crew. 

If SDG&E encounters hazardous or toxic material while performing construction of your project, SDG&E will halt work immediately and It will 
be your responsibility to remove and or clean up all hazardous or toxic material prior to SDG&E continuing construction. SDG&E shall have no 
liability or obligation whatsoever to cleanup, remove or remediate any hazardous or toxic materials discovered during the course of 
construction unless It Is through negligence of SDG&E. 
Customer-owned facilities to receive gas service are subject to all applicable local and state of California inspection authority requirements. 
Building address and/or houseline must be permanently Identified prior to meter set. Information on this sheet Is void after six (6) months. 
Keep this notice with building permit. 

I Planned By: Jessica Mims 1Phone#:8586365713 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev. July 2015) 
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Electric Service Invoice 

Britain Yonker 

Project: CITY OF SAN DIEGO LS2 SVS PTS UG 2015 
Project ID#: 300000060010 
Location: P930271 UG SVC PT 

February 1, 2016 

Thank you for your request regarding our facilities at the above address. Attached to this invoice is the sketch 
for the Cable Pole and haridhole design from an SDG&E facility. It contains the basic information you will need 
for the installation of SDG&E's facilities related to your project. 

The cost, as computed below, for SDG&E's portion of the work is $934.00. We are no longer able to accept 
payments in our Project Management or Service Planning Offices. All payments must be mailed to SDG&E. 
Customer Payment Services CP61 C, PO Box 129831 San Diego. CA 92112-9831. Please mail your check with 
the Customer Payment Remittance form. Send your payment as soon as possible, so our work can be 
scheduled to coincide with yours. Please note the cost quoted is subject to change if not paid by May 151

h, 

2016. Also, construction activities cannot begin until we receive your payment. 

Please Note: Requesting multiple revisions to your service order will require a re-design fee. 

Please Note: If you cancel your request, we will retain a portion of your payment to cover SDG&E's 
expense for processing. The remaining amount, if any, will be refunded to you. 

If you need any additional information, feel free to contact me at 858-636-5713 between the hours of 7:00AM to 
4:00PM, Monday through Friday. 

Thank you, 

JESSICA MIMS 

Electric service total amount 

Please pay this amount 

Attachments: 
Cable Pole sketch, remittance form, and customer service order 

Beach Cities Metro 
Service Order Service Order Northeast District 

Team Team 

4848 Santa Fe Street 735 33n1 Street 571 Enterprise Street 
San Diego, CA 92109 San Diego, CA 92102 Escondido, CA 92029 

(858) 581-7544 (619) 230-7800 (760) 480-7745 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev.July 2015) 

North Coast 
Service Order 

Team 

4940 Carlsbad Blvd 
Carlsbad, CA 92008 

(760) 476-5621 

$934.00 

$934.00 

Orange County 

662 Camino De Los Mares 
San Clemente, CA 92673 

(949) 361-8066 

Eastern 
Service Order 

Team 

904 W. Main Sl 
El Cajon, CA 92020 

(619) 441-3969 
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PCR Remittance Ver 1.0 Page 1of1 ' 

II [8] SDG&E I 
I 

CUSTOMER PAYMENT REMITTANCE 

.<-. -,. 

Invoice/CR # I I 276785 

Project# I 360010 I 
Date I February OS, 2016 I 

Preparer I Dors, Debra I 

Customer /Project Name: I CITY OF SAN DIEGO I 
Project Location: I P930271 UG SVC PT SD I 

SDG&E Contact: I Mims, Jessica I Telephone: I 858-636-5713 I 

PAYMENT DUE: I $934.00 I 
- Make checks payable to SDG&E -

MAIL TQ: 
Customer Payment Services - CP61C 
San Diego Gas & Electric 
PO Box 129831 
San Diego, CA 92112-9831 

THIS REMITTANCE MUST BE RETURNED WITH PAYMENT 

, Cl~ Hejghts Pede;;trian lmprovemi=nts ~P1-P8 & East Euclid Avt;) 
http://mfo~13aWitgtt;COOU&J@}*litrn.Wik9~~~y_~ttance.crm 
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CABLE POLE DESIGN AND LOCATION: 
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POLE DETAIL 

,..,,...,.,...., __ _,,,..,.,..,.,,,,..,..,.,..,,.,,,..,.,,~.,,.....,...,..,~....,..,.,...,.,n_. 

Job Notification # 
300000060010 

Planner Name: 
Jessica Mims 
Customer Name: 
CITY SD/BRITAIN 

P/G 1269JS 

4080 

Date: 
2/1/2016 
Planner Phone: 
858-636-5713 

Customer Phone: 
760-535-5005 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev.July 2015) 
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~ ra?:Sempr~ 1$i1¢r$tu~1-~'" 
Notification #: 30000006001 O 

Wanted Date: ON INSPECTION 

Electric Construction Order#: 

STREET LIGHT SERVICE POINT 

Customer Copy 

Job#: I TB: 1269-J5 

Date Prepared: 02/01/2016 

Service Type: STREET LIGHT SDGE INSTALL UG EXSTNG ARMS 

Project Title: CITY OF SAN DIEGO LS2 SVS PTS UG 2015 

Project Address: I Project City: SAN DIEGO 

Additional Address Info: 

Customer POC: Brltian Yonker Customer Phone #: 760-535-5005 

SDGE Contact: Operations Assistant Contact Info: ,619-699-1039 

0Traffic Control Permit Required 

Excavation/Encroachment Permits Required By: 

Municipal Inspection required By: 

SERVICE ATTACHMENT POINT: 
Customer to Install 3309.1 hand hole in concrete within 1 O feet to the west of pole P930271, trench toward the north/west quad of 
pole. Customer to provide all trench, backfill, 3" conduit with%" measuring tape, mandrel, 3309.1 hand hole (labeled SDG&E) and 
street/surface repair. Contact SDG&E to schedule a pre-trench inspection at 619-699-1039 prior to excavating. 

Station ID#: 431-69 I Structure #: P930271 

Handhole Installed By: CUSTOMER I Handhole Lid Shall Read: SDG&E Standards Page: 3309.1 

Ladder Arms: EXISTING Stop Trench: 7 1/2" from Pole Riser Quad: North-West 

Bend Installed By: SDG&E Bend Type: CABLE POLE Bend Info: 3" 90 DEG 36"R SCH80 

Conduit Installed By: CUSTOMER Conduit Size: 3" 

#of Wires: 3 Phase: 1 l Voltage:120/240 

Meter height -- 4'0" min. (3'0" min. for multiple installation) -- 6'3" max. From finish grade to centerline of meter base. Meters are required to 
be readily accessible 24 hours per day. Meters must be located in a safe area free of any potentially hazardous or dangerous condition. 
Provide 3-ft. x 3-ft. clear and level working space in front of meter. Where meter room Is proposed, contact the planner at the nearest SDG&E 
office. Meter bases and meter service disconnects must be located at or immediately adjacent to each other and be identified with address 
and unit number. 

PROCEDURE FOR INSTALLATION 
1. PHONE DIGALERT"811" AT LEAST TWO DAYS PRIOR TO TRENCHING FOR LOCATION OF UNDERGROUND UTILITIES. 
2. Phone Operations Assistant at 619-699-1039 for the following: 

- 3 Working days prior to trenching to arrange pre-meet with inspector and initiate trenching process. 
- After excavation of trench, installation of conduit and service entrance equipment at meter location, CALL FOR INSPECTION. Do 

not cover conduit without Inspector's written approval to backfill. 
- When trench Is backfilled and compacted, CALL FOR INSPECTION. 
- If service entrance equipment is installed after backfill, CALL FOR INSPECTION OF THE EQUIPMENT. 
3. Meter cannot be set until inspector has approved Installation, Including service equipment, and receipt of city/county/state inspection 

Additional Information: 0 Right of Way Required Assessor's Parcel Number: 
Please call your Operations Assistant at 619-699-1039 with questions about application, 
Inspection, construction installation and to schedule a crew. 

If SDG&E encounters hazardous or toxic material while performing construction of your project, SDG&E will halt work immediately and It will 
be your responsibility to remove and or clean up all hazardous or toxic material prior to SDG&E continuing construction. SDG&E shall have no 
llablllty or obligation whatsoever to cleanup, remove or remedlate any hazardous or toxic materials discovered during the course of 
construction unless it is through negligence of SDG&E. 
Customer-owned facilltles to receive gas service are subject to all applicable local and state of California inspection authority requirements. 
Building address and/or housellne must be permanently identified prior to meter set. information on this sheet is void after six (6) months. 
Keep this notice with building permit. 

I Planned By: Jessica Mims 1Phone#:8586365713 

City Heights Pedestrian improvements (P1 -PS & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev.July 2015) 
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SDlff@ 
A~ Sempril E11ii~y\..,••eaiJY Electric Service Invoice 

Britain Yonker 

Project: CITY OF SAN DIEGO LS2 SVS PTS UG 2015 
Project ID#: 300000060011 
Location: P737252 UG SVC PT 

February 1, 2016 

Thank you for your request regarding our facilities at the above address. Attached to this invoice is the sketch 
for the Cable Pole and handhole design from an SDG&E facility. It contains the basic information you will need 
for the installation of SDG&E's facilities related to your project. 

The cost, as computed below, for SDG&E's portion of the work is $1,658.00. We are no longer able to accept 
payments in our Project Management or Service Planning Offices. All payments must be mailed to SDG&E, 
Customer Payment Services CP61 C. PO Box 129831 San Diego, CA 92112-9831. Please mail your check with 
the Customer Payment Remittance form. Send your payment as soon as possible, so our work can be 
scheduled to coincide with yours. Please note the cost quoted is subject to change if not paid by May 151

h, 

2016. Also, construction activities cannot begin until we receive your payment. 

Please Note: Requesting multiple revisions to your service order will require a re-design fee. 

Please Note: If you cancel your request, we will retain a portion of your payment to cover SDG&E's 
expense for processing. The remaining amount, if any, will be refunded to you. 

If you need any additional information, feel free to contact me at 858-636-5713 between the hours of 7:00AM to 
4:00PM, Monday through Friday. 

Thank you, 

JESSICA MIMS 

Electric service total amount 

Please pay this amount 

Attachments: 
Cable Pole sketch, remittance form, and customer service order 

Beach Cities Metro 
Service Order Service Order Northeast District 

Team Team 

4848 Santa Fe Street 735 33•d Street 571 Enterprise Street 
San Diego, CA92109 San Diego, CA 92102 Escondido, CA 92029 

(858) 581-7544 (619) 230-7800 (760) 480-7745 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix E - SDG&E 



PCR Remittance Ver 1. 0 Page 1of1 

Ii [El SDG&E I I 

CUSTOMER PAYMENT REMITIANCE 

Invoice/CR# I 276825 I 

Project# I 360011 I 
Date I February 05, 2016 I 
Preparer I Dors, Debra I 

Customer/ Project Name: I CITY OF SAN DIEGO I 
Project Location: I P737252 UG SVC PT SD I 
SDG&.E Contact: I Mims, Jessica I Telephone: I 858-636-5713 I 

PAYMENT DUE: I $1,658.00 I 
- Make checks payable to SDG&.E -

MAIL TO: 
Customer Payment Services - CP61C 
San Diego Gas &. Electric 
PO Box 129831 
San Diego, CA 92112-9831 

THIS REMITTANCE MUST BE RETURNED ·WITH PAYMENT 

City Heights Pedestrian Improvements (f1-P8 & Ea~t Euclid Av~) 
http://infow.!'~Sidg~cemi&iep.ruttm.oots/~~~:reunttance.crm 
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CABLE POLE DESIGN AND LOCATION: 
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Job Notification # 
300000060011 

Date: 
2/1/2016 

Planner Name: 
Jessica Mims 

Customer Name: 

Planner Phone: 
858-636-5713 
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CITY SD/BRITAIN 
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Customer Phone: 
760-535-5005 
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Notification #: 300000060011 

Wanted Date: ON INSPECTION 

Electric Construction Order#: 

STREET LIGHT SERVICE POINT 

Customer Copy 

Job#: I TB: 1269-J5 

Date Prepared: 02/01/2016 

Service Type: STREET LIGHT SDGE INSTALL UG NEW ARMS 

Project Title: CITY OF SAN DIEGO LS2 SVS PTS UG 2015 

Project Address: I Project City: SAN DIEGO 

Additional Address Info: 

Customer POC: Brltlan Yonker Customer Phone #: 760-535-5005 

SDGE Contact: Operations Assistant Contact Info: ,619-699-1039 

D Traffic Control Permit Required 

Excavation/Encroachment Permits Required By: 

Municipal Inspection required By: 

SERVICE ATTACHMENT POINT: 
Customer to install 3309.1 hand hole In concrete within 10 feet west of pole P737252, trench toward the south/west quad of pole. 
Customer to provide all trench, backfill, 3" conduit with %" measuring tape, mandrel, 3309.1 hand hole (labeled SDG&E) and 
streeUsurface repair. Contact SDG&E to schedule a pre-trench Inspection at 619-699-1039 prior to excavating. 

Station ID#: 431-63 Structure #: P737252 

Handhole Installed By: CUSTOMER Handhole Lid Shall Read: SDG&E Standards Page: 3309.1 

Ladder Arms: REQUIRED I Stop Trench: 7 1/2" from Pole Riser Quad: South-West 

Bend Installed By: SDG&E I Bend Type: CABLE POLE Bend Info: 3" 90 DEG 36"R SCH80 

Conduit Installed By: CUSTOMER Conduit Size: 3" 

#of Wires: 3 Phase: 1 I Voltage:120/240 

Meter height -- 4'0" min. (3'0" min. for multlple lnstallatlon) -- 6'3" max. From finish grade to centerline of meter base. Meters are required to 
be readily accessible 24 hours per day. Meters must be located In a safe area free of any potentlally hazardous or dangerous condition. 
Provide 3-ft. x 3-ft. clear and level working space in front of meter. Where meter room is proposed, contact the planner at the nearest SDG&E 
office. Meter bases and meter service disconnects must be located at or Immediately adjacent to each other and be Identified with address 
and unit number. 

PROCEDURE FOR INSTALLATION 
1. PHONE DIG ALERT "811" AT LEAST TWO DAYS PRIOR TO TRENCHING FOR LOCATION OF UNDERGROUND UTILITIES. 
2. Phone Operations Assistant at 619-699-1039 for the following: 

- 3 Working days prior to trenching to arrange pre-meet with inspector and Initiate trenching process. 
-After excavation of trench, Installation of conduit and service entrance equipment at meter location, CALL FOR INSPECTION. Do 

not cover conduit without inspector's written approval to backfill. 
- When trench is backfilled and compacted, CALL FOR INSPECTION. 
- If service entrance equipment Is Installed after backfill, CALL FOR INSPECTION OF THE EQUIPMENT. 
3. Meter cannot be set until Inspector has approved Installation, including service equipment, and receipt of city/county/state Inspection 

Additional Information: 0 Right of Way Required Assessor's Parcel Number: 
Please call your Operations Assistant al 619-699-1039 with questions about application, 
Inspection, construction installation and to schedule a crew. 

If SDG&E encounters hazardous or toxic material while performing construction of your project, SDG&E will halt work immediately and It will 
be your responslblllty to remove and or clean up all hazardous or toxic material prior to SDG&E continuing construction. SDG&E shall have no 
llablllty or obligatlon whatsoever to cleanup, remove or remediate any hazardous or toxic materials discovered during the course of 
construction unless it is through negligence of SDG&E. 
Customer-owned facilities to receive gas service are subject to all appllcable local and state of California inspection authority requirements. 
Building address and/or housellne must be permanently identified prior to meter set. Information on this sheet is void after six (6) months. 
Keep this notice with building permit. 

j Planned By: Jessica Mims 1Phone#:8586365713 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev.July 2015) 
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Electric Service Invoice 

Britain Yonker 

Project: CITY OF SAN DIEGO LS2 SVS PTS UG 2015 
Project ID#: 300000060013 
Location: P737274 UG SVC PT 

February 1, 2016 

Thank you for your request regarding our facilities at the above address. Attached to this invoice is the sketch 
for the Cable Pole and handhole design from an SDG&E facility. It contains the basic information you will need 
for the installation of SDG&E's facilities related to your project. 

The cost, as computed below, for SDG&E's portion of the work is $1,654.00. We are no longer able to accept 
payments in our Project Management or Service Planning Offices. All payments must be mailed to SDG&E, 
Customer Payment Services CP61C. PO Box 129831 San Diego. CA 92112-9831. Please mail your check with 
the Customer Payment Remittance form. Send your payment as soon as possible, so our work can be 
scheduled to coincide with yours. Please note the cost quoted is subject to change if not paid by May 151

h, 

2016. Also, construction activities cannot begin until we receive your payment. 

Please Note: Requesting multiple revisions to your service order will require a re-design fee. 

Please Note: If you cancel your request, we will retain a portion of your payment to cover SDG&E's 
expense for processing. The remaining amount, if any, will be refunded to you. 

If you need any additional information, feel free to contact me at 858-636-5713 between the hours of 7:00AM to 
4:00PM, Monday through Friday. 

Thank you, 

JESSICA MIMS 

Electric service total amount 

Please pay this amount 

Attachments: 
Cable Pole sketch, remittance form, and customer service order 

Beach Cities Metro 
Service Order Service Order Northeast District 

Team Team 
4848 Santa Fe Street 735 33rd Street 571 Enterprise Street 
San Diego, CA 92109 San Diego, CA 92102 Escondido, CA 92029 

(858) 581-7544 (619) 230-7800 (760) 480-7745 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev. July 2015) 

North Coast 
Service Order 

Team 
4940 Carlsbad Blvd 
Carlsbad, CA 92008 

(760) 476-5621 

$1,654.00 

$1,654.00 

Orange County 

662 Camino De Los Mares 
San Clemente, CA 92673 

(949) 361-8066 

Eastern 
Service Order 

Team 
904 W. Main St. 

El Cajon, CA 92020 
(619) 441-3969 
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PCR Remittance Ver 1. 0 Page 1of1 

II !~l SDG&E I 
I 

CUSTOMER PAYMENT REMITTANCE 

I 
.. 

I Invoice/CR# 276783 

Project# I 360013 I 

Date I February 04, 2016 I 

Preparer I Dors, Debra I 

Customer/ Project Name: I CITY OF SAN DIEGO I 

Project Location: I P737274 UG SVC PT SD I 

SDG&E Contact: I Mims, Jessica I Telephone: I 858-636-5713 I 

PAYMENT DUE: I $1,654.00 I 
~ Make checks payable to SDG&E -

MAIL TO: 
Customer Payment Services - CP61C 
San Diego Gas & Electric 
PO Box 129831 
San Diego, CA 92112-9831 

THIS REMITTANCE MUST BE RETURNED WITH PAYMENT 

City Heights Pedestrian Improvements {P1-P8 & Ea?t Euclid Ave) 
http://info.~cami&ep0i1\tlm~m/~~~IWl.Y.~ttance.cfm 
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Notification #: 300000060013 

Wanted Date: ON INSPECTION 

Electrlc Construction Order#: 

STREET LIGHT SERVICE POINT 

Customer Copy 

Job#: I TB: 1270-A5 

Date Prepared: 02/02/2016 

Service Type: STREET LIGHT SDGE INSTALL UG NEW ARMS 

Project Title: CITY OF SAN DIEGO LS2 SVS PTS UG 2015 

Project Address: j Project City: SAN DIEGO 

Additional Address Info: 

Customer POC: Brltian Yonker Customer Phone #: 760-535-5005 

SDGE Contact: Operations Assistant Contact Info: ,619-699-1039 

D Traffic Control Permit Required 

Excavation/Encroachment Permits Required By: 

Municipal Inspection required By: 

SERVICE ATTACHMENT POINT: 
Customer to install 3309.-1 hand hole in concrete within 10 feet south of pole P737274, trench toward the south/east quad of pole. 
Customer to provide all trench, backfill, 3" conduit with %" measuring tape, mandrel, 3309.1 hand hole (labeled SDG&E) and 
street/surface repair. Contact SDG&E to schedule a pre~trench Inspection at 619-699-1039 prior to excavating. 

Station ID#: 431-124 I Structure#: P737274 

Handhole Installed By: CUSTOMER I Handhole Lid Shall Read: SDG&E Standards Page: 3309.1 

Ladder Arms: REQUIRED I Stop Trench: 7 1/2" from Pole Riser Quad: South-East 

Bend Installed By: SDG&E I Bend Type: CABLE POLE Bend Info: 3" 90 DEG 36"R SCH80 

Conduit Installed By: CUSTOMER Conduit Size: 3" 

#of Wires: 3 Phase: 1 I Voltage:120/240 

Meter height - 4'0" min. (3'0" min. for multiple lnstallatlon) -- 6'3" max. From finish grade to centerline of meter base. Meters are required to 
be readily accessible 24 hours per day. Meters must be located In a safe area free of any potentially hazardous or dangerous condition. 
Provide 3-ft. x 3-ft. clear and level working space in front of meter. Where meter room is proposed, contact the planner at the nearest SDG&E 
office. Meter bases and meter service disconnects must be located at or immediately adjacent to each other and be Identified with address 
and unit number. 

PROCEDURE FOR INSTALLATION 
1. PHONE DIG ALERT "811" AT LEAST TWO DAYS PRIOR TO TRENCHING FOR LOCATION OF UNDERGROUND UTILITIES. 
2. Phone Operations Assistant at 619-699-1039 for the following: 

- 3 Working days prior to trenching to arrange pre-meet with Inspector and initiate trenching process. 
-After excavation of trench, Installation of conduit and service entrance equipment at meter location, CALL FOR INSPECTION. Do 

not cover conduit without inspector's written approval to backfill. 
- When trench Is backfilled and compacted, CALL FOR INSPECTION. 
- If service entrance equipment Is Installed after bac~flll, CALL FOR INSPECTION OF THE EQUIPMENT. 
3. Meter cannot be set until Inspector has approved installation, Including service equipment, and receipt of city/county/state Inspection 

Additional Information: D Right of Way Required Assessor's Parcel Number: 
Please call your Operations Assistant at 619-699-1039 with questions about application, 
Inspection, construction Installation and to schedule a crew. 

If SDG&E encounters hazardous or toxic material while performing construction of your project, SDG&E will halt work Immediately and It will 
be your responsiblllty to remove and or clean up all hazardous or toxic 

Please 

m a t e r i a l  y o u r  



CABLE POLE DESIGN AND LOCATION: 

CUSTOMER TO INSTALL 
3309.1 HANDHOLE IN . 
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CONCRETE WITHIN 10FT 
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Job Notification# 
300000060013 

Date: 
2/02/2016 

Planner Name: 
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Jessica Mims 

Customer Name: 
City San Diego/Britain Yonkers 

P/G 1270AS 

Planner Phone: 
858-636-5713 
'Customer Phone: 
760-535-5005 ,/ft~!~ ,, 

~Ir 8,.tr: 7w0- 'kbrfai;9 Da)is S.eftir~. '(ou Dig! 
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Electric Service Invoice 

Britain Yonker 

Project: CITY OF SAN DIEGO LS2 SVS PTS UG 2015 
Project ID#: 300000060015 
Location: P2150174359 UG SVC PT 

February 1, 2016 

Thank you for your request regarding our facilities at the above address. Attached to this invoice is the sketch 
for the Cable Pole and handhole design from an SDG&E facility. It contains the basic information you will need 
for the installation ofSDG&E's facilities related to your project. 

The cost, as computed below, for SDG&E's portion of the work is $1,654.00. We are no longer able to accept 
payments in our Pro!ect Management or Service Planning Offices. All payments must be mailed to SDG&E, 
Customer Payment Services CP61C, PO Box 129831 San Diego. CA 92112-9831. Please mail your check with 
the Customer Payment Remittance form. Send your payment as soon as possible, so our work can be 
scheduled to coincide with yours. Please note the cost quoted is subject to change if not paid by May 151

h, 

2016. Also, construction activities cannot begin until we receive your payment. 

Please Note: Requesting multiple revisions to your service order will require a re-design fee. 

Please Note: If you cancel your request, we will retain a portion of your payment to cover SDG&E's 
expense for processing. The remaining amount, if any, will be refunded to you. 

If you need any additional information, feel free to contact me at 858-636-5713 between the hours of 7:00AM to 
4:00PM, Monday through Friday. 

Thank you, 

JESSICA MIMS 

Electric sen/ice total amount 

Please pay this amount 

Attachments: 
Cable Pole sketch, remittance form, and customer service order 

Beach Cities Metro 
Service Order Service Order Northeast District 

Team Team 
4848 Santa Fe Street 735 33ri1 Street 571 Enterprise Street 
San Diego, CA 92109 San Diego, CA 92102 Escondido, CA 92029 

(856) 581·7544 (619) 230-7800 (760) 460-7745 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev. July 2015) 

North Coast 
Service Order 

Team 
4940 Carlsbad Blvd 

Carlsbad, CA 92008 
(760) 4 76·5621 

$1,654.00 

$1,654.00 

Orange County 

662 Camino De Los Mares 
San Clemente, CA 92673 

(949) 361-8066 

Eastern 
Service Order 

Team 
904 W. Main St. 

El Cajon, CA 92020 
(619) 441-3969 
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PCR Remittance Vet 1.0 Page 1of1 

Ii L~ SDG&E I I 

CUSTOMER PAYMENT REMITTANCE 

Invoice/CR# I 276797 I 
Project# I 360015 I 
Date I February OS, 2016 I 

Preparer I Dors, Debra I 

Customer/Project Name: I CITY OF SAN DIEGO I 

Project Location: I P2150174359 UG SVC PT SD I 

SDG&E Contact: I Mims, Jessica I Telephone: I 858-636-5713 I 

PAYMENT DUE: I $1,654.00 I 
- Make checks payable to SDG&E -

MAIL TO: 
Customer Payment Services - CP61C 
San Diego Gas & Electric 
PO Box 129831 
San Diego, CA 92112-9831 

THIS REMITTANCE MUST BE RETURNED WITH PAYMENT 

h //
. c. Cit}' Hejghts Pede;;t;rian lmprovem~nts CP1-P8 & Ea~t Euclid Av~) 

ttp: m10VA~!;}eWaf!ctC!9mt~~rnem~~~!AA1y_OOJMJttance.crm 
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CABLE POLE DESIGN AND LOCATION: t 

Job Notification # 
300000060015 

Planner Name: 
Jessica Mims 

Customer Name: 

CUSTOMER TO INSTALL 3309.1 
HANDHOLE IN CONCRETE 
WITHIN 10FT SOUTH OF 

P2150174359, TRENCH TOWARD 
THE SOUTHIEAST QUAD OF POLE 

4294 

4286 

~OJ 
At;.;_°'j 
~\ 

"'~c:::i 
<?.'V 

Date: 
2/02/2016 
Planner Phone: 
858-636-5713 

City San Diego/Britain Yonkers 
Customer Phone: 
760-535-5005 

P/G 1270A4 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev. July 2015) 
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Notification #: 300000060015 

Wanted Date: ON INSPECTION 

Electric Construction Order#: 

STREET LIGHT SERVICE POINT 

Customer Copy 

Job#: I TB: 1270-A4 

Date Prepared: 02/02/2016 

Service Type: STREET LIGHT SDGE INSTALL UG NEW ARMS 

Project Title: CITY OF SAN DIEGO LS2 SVS PTS UG 2015 

Project Address: I Project City: SAN DIEGO 

Additional Address Info: 

Customer POC: Brltian Yonl<er Customer Phone #: 760-535-5005 

SDGE Contact: Operations Assistant Contact Info: ,619-699-1039 

D Traffic Control Permit Required 

Excavation/Encroachment Permits Required By: 

Municipal Inspection required By: 

SERVICE ATTACHMENT POINT: 
Customer to Install 3309.1 hand hole In concrete within 10 feet south of pole P2150174359, trench toward the south/east quad of 
pole. Customer to provide all trench, backfill, 3" conduit with%" measuring tape, mandrel, 3309.1 hand hole (labeled SDG&E) and 
streeUsurface repair. Contact SDG&E to schedule a pre-trench Inspection at 619-699-1039 prior to excavating. 

Station ID#: 431-150 Structure#: P2150174359 

Handhole installed By: CUSTOMER Handhole Lid Shall Read: SDG&E Standards Page: 3309.1 

Ladder Arms: REQUIRED I Stop Trench: 7 1/2" from Pole Riser Quad: South-East 

Bend Installed By: SDG&E I Bend Type: CABLE POLE Bend Info: 3" 90 DEG 36"R SCHSO 

Conduit Installed By: CUSTOMER Conduit Size: 3" 

#of Wires: 3 Phase: 1 I Voltage:120/240 

Meter height -- 4'0" min. (3'0" min. for multiple Installation) •• 6'3" max. From finish grade to centerline of meter base. Meters are required to 
be readily accessible 24 hours per day. Meters must be located in a safe area free of any potentially hazardous or dangerous condition. 
Provide 3-ft. x 3-ft. clear and level working space In front of meter. Where meter room is proposed, contact the planner at the nearest SDG&E 
office. Meter bases and meter service disconnects must be located at or immediately adjacent to each other and be identified with address 
and unit number. 

PROCEDURE FOR INSTALLATION 
1. PHONE DIG ALERT "811" AT LEAST TWO DAYS PRIOR TO TRENCHING FOR LOCATION OF UNDERGROUND UTILITIES. 
2. Phone Operations Assistant at 619-699-1039 for the following: 

- 3 Working days prior to trenching to arrange pre-meet with Inspector and initiate trenching process. 
·After excavation of trench, Installation of conduit and service entrance equipment at meter location, CALL FOR INSPECTION. Do 

not cover conduit without inspector's written approval to backfill. 
- When trench is backfilled and compacted, CALL FOR INSPECTION. 
- If service entrance equipment Is Installed after backfill, CALL FOR INSPECTION OF THE EQUIPMENT. 
3. Meter cannot be set until inspector has approved installation, including service equipment, and receipt of city/county/state inspection 

Additional Information: 0 Right of Way Required Assessor's Parcel Number: 
Please call your Operations Assistant at 619-699-1039 with questions about application, 
inspection, construction Installation and to schedule a crew. 

' 

If SDG&E encounters hazardous or toxic material while performing construction of your project, SDG&E will halt work immediately and it will 
be your responsibility to remove and or clean up all hazardous or toxic material prior to SDG&E continuing construction. SDG&E shall have no 
liability or obligation whatsoever to cleanup, remove or remediate any hazardous or toxic materials discovered during the. course of 
construction unless It ls through negligence of SDG&E. 
Customer-owned facilities to receive gas service are subject to all applicable local and state of California Inspection authority requirements. 
Building address and/or housellne must be permanently identified prior to meter set. Information on this sheet Is void after six (6) months. 
Keep this notice with bulldlng permit. 

I Planned By: Jessica Mims 1Phone#:8586365713 

City Heights Pedestrian Improvements (P1 -P8 & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev.July 2015) 
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Electric Service Invoice 

Britain Yonl<er 

Project: CITY OF SAN DIEGO LS2 SVS PTS UG 2015 
Project ID#: 300000060018 
Location: P739552 UG SVC PT 

February 1, 2016 

Thank you for your request regarding our facilities at the above address. Attached to this invoice is the sketch 
for the Cable _pole and handhole design from an SDG&E facility. It contains the basic Information you will need 
for the installation of SDG&E's facilities related to your project. 

The cost, as computed below, for SDG&E's portion of the work is $1,654.00. We are no longer able to accept 
payments in our Project Management or Service Planning Offices. All payments must be mailed to SDG&E, 
Customer Payment Services CP61 C. PO Box 129831 San Diego, CA 92112-9831. Please mail your check with 
the Customer Payment Remittance form. Send your payment as soon as possible, so our work can be 
scheduled to coincide with yours. Please note the cost quoted is subject to change if not paid by May 151

h, 

2016. Also, construction activities cannot begin until we receive your payment. 

Please Note: Requesting multiple revisions to your service order will require a re-design fee. 

Please Note: If you cancel your request, we will retain a portion of your payment to cover SDG&E's 
expense for processing. The remaining amount, if any, will be refunded to you. 

If you need any additional information, feel free to contact me at 858-636-5713 between the hours of 7:00AM to 
4:00PM, Monday through Friday. 

Thank you, 

JESSICA MIMS 

Electric service total amount 

Please pay this amount 

Attachments: 
Cable Pole sketch, remittance form, and customer service order 

Beach Cities Metro 
Service Order Service Order Northeast District 

Team Team 

4848 Santa Fe Street 735 33•d Street 571 Enterprise Street 
San Diego, CA 92109 San Diego, CA 92102 Escondido, CA 92029 

(658) 581-7544 (619) 230-7800 (760) 480-7745 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev.July 2015) 

North Coast 
Service Order 

Team 

4940 Carlsbad Blvd 
Ca~sbad,CA 92008 

(760) 476-5621 

$1,654.00 

$1,654.00 

orange County 

662 Camino De Los Mares 
San Clemente, CA 92673 

(949) 361-8066 

Eastern 
Service Order 

Team 

904 W. Main St. 
El Cajon, CA 92020 

(619)441-3969 
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PCR Remittance Ver 1.0 Page 1of1 

II [gj SDG&E I I 
CUSTOMER PAYMENT REMITTANCE 

Invoice/CR# I 216829 I 

Project# I 360018 I 

Date I February OS, 2016 I 

Preparer I Dors, Debra I 

Customer/ Project Name: I CITY OF SAN DIEGO I 

Project Location: I P739552 UG SVC PT I 

I SDG&E Contact: I Mims, Jessica Telephone: l 858-636-5713 I ·--· 

PAYMENT DUE: I $1,654.00 I 
- Make checks payable to SDG&E -

MAIL TO: 
Customer Payment Services - CP61C 
San Diego Gas & Electric 
PO Box 129831 
San Diego, CA 92112-9831 

THIS REMITTANCE MUST BE RETURNED WITH .PAYMENT 

City Heights Pedestrian Improvements (.P1-P8 & East Euclid Ave) 
http://infoWip~aMge:;GGDJidef*l}.itmemsie~-e~y_romjttance.cfm 
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Notification #: 300000060018 

Wanted Date: ON INSPECTION 

Electric Construction Order#: 

STREET LIGHT SERVICE POINT 

Customer Copy 

Job#: I TB: 1270-A4 

Date Prepared: 02/02/2016 

Service Type: STREET LIGHT SDGE INSTALL UG NEW ARMS 

Project Title: CITY OF SAN DIEGO LS2 SVS PTS UG 2015 

Project Address: I Project City: SAN DIEGO 

Additlonal Address Info: 

Customer POC: Britlan Yonker Customer Phone #: 760-535-5005 

SDGE Contact: Operations Assistant Contact Info: ,619-699-1039 

D Traffic Control Permit Required 

Excavation/Encroachment Permits Required By: 

Municipal Inspection required By: 

SERVICE ATTACHMENT POINT: 
Customer to Install 3309.1 hand hole In concrete within 10 feet north of pole P739552, trench toward the south/east quad of pole. 
Customer to provide all trench, backfill, 3" conduit with %" measuring tape, mandrel, 3309.1 hand hole (labeled SDG&E) and 
streeUsurface repair. Contact SDG&E to schedule a pre-trench Inspection at 619-699-1039 prior to excavating. 

Station ID#: 342-220 Structure #: P739552 

Handhole Installed By; CUSTOMER Handhole Lid Shall Read: SDG&E Standards Page: 3309. 1 

Ladder Arms: REQUIRED I Stop Trench: 7 1/2" from Pole Riser Quad: North-West 

Bend Installed By: SDG&E I Bend Type: CABLE POLE Bend Info: 3" 90 DEG 36"R SCH80 

Conduit Installed By: CUSTOMER Conduit Size: 3" 

#ofWlres: 3 Phase: 1 I Voltage:120/240 

Meter height -- 4'0" min. (3'0" min. for multiple installation) -- 6'3" max. From finish grade to centerline of meter base. Meters are required to 
be readily accessible 24 hours per day. Meters must be located in a safe area free of any potentially hazardous or dangerous condition. 
Provide 3-ft. x 3-ft. clear and level working space in front of meter. Where meter room Is proposed, contact the planner at the nearest SDG&E 
office. Meter bases and meter service disconnects must be located at or Immediately adjacent to each other and be Identified with address 
and unit number. 

PROCEDURE FOR INSTALLATION 
1. PHONE DIG ALERT"811" AT LEAST TWO DAYS PRIOR TO TRENCHING FOR LOCATION OF UNDERGROUND UTILITIES. 
2. Phone Operations Assistant at 619-699-1039 for the following: 

- 3 Working days prior to trenching to arrange pre-meet with Inspector and initiate trenching process. 
-After excavation of trench, installation of conduit and service entrance equipment at meter location, CALL FOR INSPECTION. Do 

not cover conduit without Inspector's written approval to backfill. 
-When trench Is backfilled and compacted, CALL FOR INSPECTION. 
- If service entrance equipment is installed after backfill, CALL FOR INSPECTION OF THE EQUIPMENT. 
3. Meter cannot be set until Inspector has approved installation, including service equipment, and receipt of city/county/state Inspection 

Additional Information: D Right of Way Required Assessor's Parcel Number: 
Please call your Operations Assistant at 619-699-1039 with questions about application, 
inspection, construction installation and to schedule a crew. 

If SDG&E encounters hazardous or toxic material while performing construction of your project, SDG&E wlll halt work immediately and It will 
be your responsibility to remove and or clean up all hazardous or toxic material prior to SDG&E continuing construction. SDG&E shall have no 
liability or obligation whatsoever to cleanup, remove or remediate any hazardous or toxic materials discovered during the course of 
construction unless It is through negligence of SDG&E. 
Customer-owned facilities to receive gas service are subject to all applicable local and state of California Inspection authority requirements. 
Building address and/or housellne must be permanently identified prior to meter set. Information on this sheet is void after six (6) months. 
Keep this notice with building permit. 

I Planned By: Jessica Mims jPhone#:8586365713 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev.July 2015) 
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CABLE POLE DESIGN AND LOCATION: 

--------

t 

Job Notification # 
300000060018 
Planner Name: 
Jessica Mims 

Customer Name: 

1XSTR EL CAJON BLVD 

CUSTOMER TO 
INSTALL 3309.1 
HANDHOLEIN 

CONCRETE WITHIN 
10FT NORTH OF 

P739552, TRENCH 
TOWARD THE 

NORTH/WEST QUAD 
OF POLE 

Date: 
2/02/2016 
Planner Phone: 
858-636-5713 

City San Diego/Britain Yonkers 
Customer Phone: 
760-535-5005 

P/G 1270A4 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix E - SDG&E Service Orders (Rev. July 2015) 
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APPENDIX F 

MORATORIUM WAIVERS 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix F - Moratorium Waivers (Rev. July 2015) 
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City of San Diego 

Request for Street Resurfacing Moratorium Waiver 

This request is for a ·waiver of the Street Resurfacing .Moratorium Ordinance MC Sec 62.1203 & 
62.1204, The request is for trenching operations that are proposed to cut in to streets paved 
within the moratorium period. Not all requests will be granted. Please fill out the form 
thoroughly and explain the need to waive the moratorium. 

Attn: City Engineer 

Date of Request for Waiver: 
Project Name/Number: ...... 
Project Address: ...(.LJ~.j.,L-iJ.J-$.l~t-r-
Limits (closest street intersections): 
Describe the ~cope of the work: / 
12f!EYCll!ltl6 /l!le 71J lllE/Y &if!E&:i'U6"""'~~r _____ _ 

The street/road between /)l//(C;f'fST /)/and llJll'rbff )ff is under 
the City Street Resurfacing Moratorium, per Mu11icipaJ Code Section 62.1203 and 62.1204, for 
(Check one of the following): ~Overlay 0 Slurry 
• Thi~ is scheduled to expire on: __ . 
• The street classification is: (Circle o Hector/Ma' or/Arterial. 
• Based on this proposed work, the project qllalifies for a waiver due to one or more of the 

following reasons: (Check all that apply) 
lRJ A bona fide emergency that: .. 

lZ[ Endangers the heHlth and safety or property of the citizenry; and 
D Requires excavation in order to ren1ediate the emergency; or 

· w service to a specific location cannot be provided: 
Through existing conduit; or 
Where trenchless technology ls impractical due to: 
0 Soil conditions; or 
0 Proximity of installations; or 
0 Where a large conduit package is being installed 
0 Where trenchless technology is economically impractical compared to trenching and 
resurfacing performed in accordance with approved standards. 

0 The Public Utility demonstrates to the City Engineer thatthe service cannot be provided 
from another location. 

0 Installation relocation by non~govemment owned Public Utilities is both: 
0 Required by the City, County, State or Federal Government; and 
0 Not required as a result of an underground utility district established pmsuant to Section 
61.0501, et seq. 

D Only a Non-Linear Excavation will be made. 

Moratorium Waiver.v11-01-12 Page 1 

f ! 
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By your granting the waiver, we agree to repair and resurface the stre.et in accordance with the City 
of Saii Diego Trench Cut Ordinance, Municipal Code Section 62.1203 and 62.1204, and follow 
required City of San Diego Standard Drawings and specifications. 

ILf Entire width and length of excavation including i.nflt. wnce areas. Influence area is __ inches. 
Jg] Entire Length of excavation from curb-line to~curb line. , ftir tlSPht1/I M r!J?g 
D Entire Length of excavation from curb-line to raised medi~n. f . r-· 

Approved 

Deputy City Engineer 

Copies: Project File 
Applicant 

··· 0Denied 

Moratorium Waiver.vll-01-12 Page 2 
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City of San Diego 

Request for Street Resurfacing Moratorium Waiver 

This request is for a waiver of the Street Resurfacing Moratorium Ordinance MC Sec 62.1203 & 
62.1204. The request is for trenching operations that are proposed to cut in to streets paved 
within the moratorium period. Not all requests will be granted. Please fill outthe form 
thoroughly and explain the need to waive the moratorium. 

Attn: City Engineer 

Date of Request for Waiver: 
Project Name/Number: 
Project Address: 
Limits (closest street intersectio and 
Describe the soope of the work: . . • 
~Od)fl6 llt!L1ZLNeilt~SEe:eL'LLtdrz:r __ ~----,-~,-··~"-

The street/road fi1;[ED&NA A~f:z between et. WO\l 6land oMNti~ Ali! is under 
the City Street R. e. surf:. acing M. oratori9!er. per Municipal Code Section 62.1203 and 62.1204, for 
(Check one of the following): W Overlay D Slurry 
e This is scheduled to expire on~ 
* The street classification is: (Circle Hector a: or/Arterial. 
Ii.I> Based on this proposed work, the project 

following reasons: (Check all that apply) 
~ A bona fide emergency that: 

D:f Endangers the health and safety or property of the citizenry; and 
LJ Requires excavation in order to remediate the emergency; 1;1r 

~@w service to a specific location can.not be prov. ided: 
Through existing conduit; or 
Where trenchless technology is impractical due to: 
D Soil conditions; or 
D Proximity of installations; or 

B Where a large conduit package is being installed 
Where trenchless technology is economically impractical compared to trenching and 

resurfacing performed in accordance with approved standards. 
D The Public Utility demonstrates to the City Engineer that the service cannot be provided 
from another location, 

D Installation relocation by non-government owned Public Utilities is both: 
D Required by the City, County, St&te or Federal Government; and 
D Not required as a result of an underground utility district established pursuant to Section 
61.0501, et seq. 

D Only a Non-Linear Excavation wm be made. 

Moratorium Waiver.v11~01~12 Page 1 
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Add any additional information on work and add any additional justifications. . . 

.. 

w tat!tU?.._ .. -&u"""''/ff.'""""p"""11 .............. ~4--"~~~-""t:1_,,_,_1/::alf~-~---

fo.1 Approved 

Copies:Project File 
Applicant 

0Denied 

Moratorium Waiver.v11-01-12 Page 2 
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City of S~n Dl~go 

Request for Street Resurfacing Moratorium Waiver 

This request is for a waiver of the Street Resurfacing Moratorium Ordimmce MC Sec 62.1203 & 
62.1204. The request is for trenching operations that are proposed to cut in to streets paved 
within the moratorium period. Not all requests wiU be granted. Please fill out the form 
thoroughly and explain the need to waive the moratorium. 

Attn: City Engineer 

The street/road ~ '"-'''"~-between and t?tl/IJi/6£" J is under 
the City Street Resurfacing Moratorium, per Municipal Code Section 62,1203 and 62.1204, for 
(Check one of the following): gi Overlay D Slurry 
'* This isscheduled to on: . -
e The street classification is: (Circle one) Re§identiaJ/Collect9rfMaiot/Arterial. 
0 Based on this proposed work. the project qualifies for a waiver due to one or more of the 

following reasons; (Check aU that apply) 
txJ" A bona fide emergency that: _ _ _ _ ... -·· 

--. . fXJ Endangers the health and safety or property of the citizenry; and 
LJ Requires excavation in order to remediate the emergency; or 

)fl New service to a specific location cannot be provided: 
00' Through existing conduit; or 
0 Where trenchless technology is impractical due to: 

D Soil conditions; or 
D Proximity of installations; or 
D Where a large conduit package is being installed 
D Where trenchless technology is economically impractical compared to trenching and 
resurfacing performed fo accordance with approved standards. 

D The Public Utility demonstrates to the City Engineer that the service cannot be provided 
from another location. 

D Installation relocation by non-government owned Public Utilities is both: 
D Required by the City, County, State or Federal Government; mm 
D Not required as a result of an underground utility district established pursuant to Section 
61.0501, et seq. 

D Only a Non~lJnear Excavation will be made. 

Moratorium Waiver.v11~01"12 Page 1 
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Add any additional information on work and add any additional justifications. 

_/lu/Jic_ · /JJLI:,fik:tt~l:a-· . ...._" ~ . .......,... 

By your granting the waiver, we agree to repair and resurface the street in accordance with the City 
of Si:m Diego Trench Cut Ordinance, Municipal Code Section 62.1203 and 62.1204, and follow 
required City of San Diego Standard Drawings and specifications. 

§ Entire width i:md length of excavation. includ.· ing influence area.s. Inf}u~I}c~ area is,m-- inches. 
' Entire Length of excavation from curb~Iine to·curb line .. for tl$f 11Ch.'f" jJtl/lt ':Y 

fs:f ~f);!);riJl ·::;curb-tine to~;,;:~ /P4eLJ j;;}Jf It! ,;Pt/JI 
Sincerely, 

Copies: Project File 
Applicant 

' ' C?IJIJC 

0Denied 

Moratorium Waiver.v11~01~12 Page 2 
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City of Se!en Diego 

Request for Street Resurfacing Moratorium Waiver 

This request is for a waiver of the Street Resurfacing Moratorium Ordinance MC Sec 62.1203 & 
62.1204. The request is for trenchb1g operations that are proposed to cut in to streets paved 
within the moratorium period. Not an requests will be granted. Please fill out the fonn 
thoroughly and explain the need to waive the moratorium. 

Attn: City Engineer 

The street/road 5t flrf 8{!, between and der 
the City Street Resurfacing Moratorium~ per Municipal Code Section 62.1203 and 62.1204, for 
(Check one of the following): 0 Overlay 0 Slurry 
• This is scheduled to expire on: ---
• The street classification is: (Circle one llector/Ma'or/Arterial. 
• Based on this proposed work, the project qua 1 for a waiver due to one or more of the 

following reasons: (Check all that apply) 
J2ef .A bona fide emergency that: 

!Kl Endangers the health and safety or property of the citizemy; and 
0 Requires excavation in order to remediate the emergency; or 

(l'J New service to a specific location cannot be provided: 
Q{j Through existing conduit; or 
0 Where trenchless technology is impractical due to: 

0 Soil conditions; or 
0 Proximity ofinstallations; or 
0 Where a large conduit package is being installed 
0 Where trenchless technology is economically impractical compared to trenching and 
resurfacing performed in accordance with approved standards. 

0 The Public Utility demonstrates to the City Engineer that the service cannot be provided 
from another location. 

0 Installation relocation by non~government owned Public Utilities is both: 
0 Required by the City, County, State or Federal Government; and 
0 Not required as a result of an tmderground utility district established pursuant to Section 
61.0501, et seq. 

0 Only a Non-Linear Excavation will he made. 

Moratorium Waiver.v11~01~12 Page 1 
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Add any additional information on work and add ~1Y additional justifications . 
• 

~....taLl'JJ.4-~ .t:!i:lb.ait::_ 
__ {d1tC!!J)U._,.~ am~~,-~--·-

By your granting the waiver, we agree to repair and resurface the street in accordance with the City 
of San Diego Trench Cut Ordinance. Municipal Code Section 62.1203 find 62.1204, and follow 
required City of San Diego Standard Drawings and specifications. · 

Entire width and length of excavation including influence areas. Influence area is_ inches. 
Entire Length of excavation from curb~line to~curb line .. for (i.SJJ/Jtlf f V//Jt'J q 

Entire Length of excavation fro::ycurb~line to raised med<an. r· ;.:J 

mriRe f)J/c/IA anu lell!Jm CO/Jerde /ti!Je/; 11J'vn7" 

1 O/WC6LJ. 

~pp roved 

Copies: Project File 
Applicant 

Moratorium Wa:iver.v11·01·12 

0Denied 
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City of San Diego 

Request for Street Resurfacing Moratorium Waiver 

This request is for a waiver of the Street Resurfacing Moratorium Ordinance MC Sec 62.1203 & 
62.1204. The request is for trenching operations that are proposed to cut in to streets paved 
within the moratorium period. Not all requests will be granted. Please fill out the form 
thoroughly and explain the need to waive the moratorium. 

Attn: City Engineer 

Date of Request for Waiver: 
Project Name/Number: 
Project Address: .....w;._....c......... ..... 

Limits (closest street intersections): Et. ~ and ........._..........,'tl"1-J4"""4-"'--'....._.'-""'=----
Describe the scoge of the work: . , 

m eltlC/l/A/b tlll E TlJ J/131t! OTtf/iETL/tiHT.5 

6a g el. vN . 
The street/road 71 :G:" between and Ttf fl /ll/I dflifmder 
the City Street Resurfacing Moratorium, per Municipal Code Section 62.1203Cfi;.d 62.1204, for 
(Check one of the following): D Overlay D Slurry 
• This is scheduled to expire on: ___ __,,......:::::::::::::--... 
• The street classification is: (Circle one) ollecto !Ma'or/Arterial. 
• Based on this proposed work, the project qu 
M following reasons: (Check all that apply) 
p A bona fide emergency that: 

t:2sJ' Endangers the health and safety or property of the citizenry; and 
D Requires excavation in order to remediate the emergency; or 

~ N~w service to a specific location cannot be provided: 
l.z1 Through existing conduit; or 
D Where trenchless teehnology is impractical due to: 

D Soil conditions; or 
0 Proximity of installations; or 
D Where a large conduit package is being installed 
D Where trenchless technology is economically impractical compared to trenching and 
resurfacing performed in accordance with approved standards. 

D The Public Utility demonstrates to the City Engineer that the service cannot be provided 
from another location. 

0 Installation relocation by non-government owned Public Utilities is both: 
D Required by the City, County, State or .Federal Government; and 
D Not required as a result of an underground utility district established pursuant to Section 
61.0501, et seq. 

D Only a Non-Linear Excavation will be made. 

Moratorium Waiver.vll-01-12 Page 1 
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Add any additional information on work and add any additional justifications. 

I 

tJ:lz'Otll!. t. 

By your granting the waiver, we agree to repair and resurface the street in accordance with the City 
of San Diego Trench Cut Ordinance, Municipal Code Section 62.1203 and 62.1204, and follow 
required City of San Diego Standard Drawings and specifications. 

0 Entire width and length of excavation including influence areas. Influence area is __ inches. 
~ Entire Length of excavation from curb-line to-curb line. 

I 

I 
I 
I 
r 
I 

0 Entire Length of excavation from curb-line to raised median. . , I 
f!J eA!Til?G fA!llJTlf /flv'P LL:Al6Tll OF ClJACRETe P/JA/EL J c)tJIAJTTlJJOIAJJ 
Sincere! 

~pproved 

Copies: Project File 
Applicant 

0Denied 

Moratorium Waiver.vll-01·12 Page 2 
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City of San Diego 
Development Services 
1222 First Ave., M$·302 
San Diego, CA 92101 
(619) 446·5000 

FORM 

Excavation Moratorium Waiver DS-350 
OCTOBER 2014 

This form shall be used when a. waiver is requested in accordance with Municipal Code Section §62.12Q$i & ~ • Excava· 
tion Moratorium Waivers. Excavations shall not be permitted in a moratorium street without a valid moratorium waiver. Not 
all requests will be granted. Please fill out the form thoroughly and explain the need to waive the moratorium. This completed 
form may be,submitted with the co t ction plans for the proposed work. 

() 

4. Baood on the scope o wor t e project qualifies for a waiver ue to one or more o the fo owing reasons: 
(Check all thmt apply) 

An emergency exists that: 
• Endangers the health and safety or property of the citizenry; and 
• Requires excavation in order to remediate the emergency. 

New service to a specific location cannot be provided either: 
• Through existing conduit. 
• Where trenchless technology is impractical due to one or more of the following: 

• Soil conditions 
• Proximity of facilities 
• Where trenchless technology is economically impractical compared to trenching and resurfacing performed in accor

dance with approved standards. 
• The Public Utility demonstrates to the City Engineer's satisfaction that the service cannot be provided from another 

location. 

0 The installation relocation by non-government owned Public Utility is both: 
• .Required by the City, County, State or Federal Government; and 
• Not required as a result of an underground utility district established pursuant to Section~. 

0 Only a Non-Linear Excavation or an exploratory excavation will be made. The City Engineer .may authorize an exploratory 
excavation with an area not to exceed five feet by five feet. 

Printed on recycled paper. Visit our web site at 'ii"l.W,!' ea11.,f:ll~~til~l:tt:JfttJti\ii&. 

_Upon request, this informatl9[1 la ava!lable in alternative formats for persons with disa.b!Ulies. 
0$·360 {10-28·14) 
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Pege2of2 City of San Diego • Developm@nt Services Department • Excavation Moratorium Waiver 

5. urfacing Requirements (check circumstance t t applies). 
By approval of this Moratorium Waiver, the requester agrees to repair and resmfaee the street in accordance with the City 
ofSan Diego Municipal Code Section §<;!2.121.la and §62.:1.2{!9, and follow required City of San Diego Standard Drawings and 
sp.ecifications. 

0 The excavation is in the direction of traffic. The excavator shall resurface the entire excavation area plus the excavation influ
ence area on ea.ch end of the excavation area, and the entire width of the street from curb to curb or where a raised median 
is present the excavator shall resurface froin curb line to raised median. 
The influence area extended around the perimeter of the excavation is_ inches. 

The excavation is perpendicular to the direction of traffic. The excavator shall resurface the entire length ·of excavation from 
curb to curb or for the length of the e'.!l:eavation plus the excavatitm influence area extending on each end of the excavation, 
whichever is less. resurface ahal~leo inclulje the excavation area plus the exc. avation influence area on each side of the 
excavation area. ?I'll PtlV//l.111 
The influence are nd Un~ 1 eif>erimeEe~fthe excavation is ___ inches. 

D A raised median is present and the excavation is perpendicular to the direction of traffic, The excavator shall resurface either 
&om the raiSJed median to the cuib or for the length of the excavation plus the excavation influence area extending on each 
end of the excavation, whichever is less. The resurface shall also include the excavation area plus the excavation influence 
area on each side of the excavation area. 
The influence area extended around the perimeter of the excavation is ___ inches. 

E#f/£E ftl/P/71 #A'R IEl/6111 ~,& CIJA'C/IETB" /1#1/,EL 1--;._ .... _._;...._..;,..~~~-=-----.;,,.,;,--'""'-'.;_;,--~;;_,c:;,,,.::. __ __;._;...;.._~....;.--;.._..:..._.;....:...;..=.,_.;...~~---------r-".L...----~~~~ 

er Signature: Check one 0 Property Owne~ermit Holder 

'(), 

FOR era USE ONLY 

~pp:roved CJ Denied 

Date 
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MINOR WATER POLLUTION CONTROL PLANS (MWPCP) 
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City of San Diego 
Development Services 
1222 First Ave., MS-302 
San Diego, CA 92101 
(619) 446-5000 

"Minor" Water Pollution 
Control Plan (MWPCP) 

FORM 

DS-570 
OCTOBER 2012 

MWPCP REQUIREMENTS 

The City requires a Water Pollution Control Plan (WPCP), a Minor Water Pollution Control Plan (MWPCP) or a 
Storm Water Pollution Prevention Plan (SWPPP), for all construction projects that have potential for storm water 
pollution. Some construction project types, such as interior plumbing, electrical and mechanical work, may be con-
sidered exempt. The appropriate plan is determined by the following guidelines: 

1. Any project subject to the Construction General Permit (CGP) (typically projects with 1 acre or more of ground 
disturbance) requires a SWPPP and may not utilize a WPCP or MWPCP. If coverage under the CGP (Permit 
which requires a SWPPP) is not required for the project, see below: 

2. The following approval types (see Forni DS-3032) require a WPCP: Grading, Public Right-of-Way, and Demoli-
tion/Removal. Exceptions may be made allowing use of this MWPCP for minor work. 

3. The following approval types (see Form DS-3032) require a WPCP whenever a submittal for Drainage and Grades 
review is required: Exceptions may be made allowing use of this MWPCP for minor work 

4. This MWPCP may be utilized for projects that create less than 5,000sf of ground disturbance and have less than 
a 5ft elevation differential over the entire project area. 

NOTE: It is the responsibility of the project owner to ensure that all construction activities comply 
with local and state regulations, including San Diego Munic!pal Code Sect. 48.03. The guidance and 
template provided here is for the applicants' convenience and do not alleviate responsibility on part of 
the project owner to determine the appropriate level of BMP planning and implementation to prevent 
pollutant discharges. 

STEP 1. IDENTIFY RELEVANT PROJECT INFORMATION 

Applicant Name: Contact Name: Project Numbei·: 
City of San Diego Successor Agency David Graham 

Contact Information: 

Mailing Address: City: State: Zip Code: 
401 "811 Street, Ste 400 San Diego CA 92101 

Telephone No.: E·mail Address: 
(619) 533-7113 sorenson@clvicsd.com 
Project Information: 

Address: City: State: Zip Code: 
Polk Ave, Oakcrest Dr & 50th St (P1) San Diego CA 92105 
APN: Permit Application Number: 

Brief Project Description: 

This project consists of the construction of missing sidewalk, substandard driveways and additional 
street lights along Polk Ave, Oakcrest Dr & 50th St btwn Euclid Avenue & University Avenue within 
the public right-of-way. 

Improvements (overall square footage): Estimate Project Start Date: Estimate Project Finish Date: 
1,146 SF 2015 2015 
Total Lot Size in ft2: Estimated An1ount of Disturbed Estimate Elevation over 

Differential Acreage: entire Project Area: 
N/A (City ROW) 0.03 Acres+ Street Lights 1.0 FT 

Printed on recycled paper. Visit our web site at www.sandiego.gov/development-services. 

Upon request, this Information is available in alternative formats for persons with disabilities. 
DS·570 (10-12) 
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Page 2 of 2 City of San Diego• Development Services Department• "Minor" Water Pollution Control Plan (MWPCP) 

STEP 2: IDENTIFY CONSTRUCTION STORM WATER BMPs 

Unprotected construction sites have the potential to discharge sediment and other pollutants into local waterways. 
All construction projects are required to reduce pollution to the maximum extent practicable by implementing best 
management practices (BMPs). Sections 5 of the Storm Water Stµndards Manual outline the requirements for 
Construction Stormwater BMPs. There are five categories: 

1. Erosion control practices 
2. Velocity reduction 
3. Sediment control practfoes 
4. Offsite sediment tracking control 
5. General site and materials management 

BMPs from each of the five categories must be used together as a system in order to prevent potential discharges. 

If you answer "Yes" to any of the questions below, your project is subject to Table l on the following page (Minimum 
Required Standard Construction Stormwater BMPs). As noted in the table, please select at least the minimum number 
ofrequired BMPs, or as many as are feasible for your project. If no BMP is selected, an explanation must be given 
in the box provided. The following questions are intended to aid in determining construction BMP requirements for 
your project, please check box either ''Yes" or "No". 

1. Will there be soil disturbing activities that will result in exposed soil areas? (This includes minor grading and 
trenching.) 

l2l Yes ONo Reference Table items A 

2. Will there be asphalt paving, including patching? 
Reference Table 1 items C and E 0Yes l2l No 

3. Will there be slurries from mortar mixing, coring, or concrete saw cutting? 
Reference Table 1 items C and E l2l Yes ONo 

4. Will there be solid wastes from concrete demolition and removal, wall construction, or form work? 
Reference Table 1 items C and E 12lYes ONo 

5. Will there be stockpiling (soil, compost, asphalt, concrete, solid waste) for over 24 hours? 
Reference Table 1 items C and E 0Yes Ill No 

6. Will there be dewatering operations? 
Reference Table 1 items B and C 0Yes Ill No 

7. Will there be temporary on-site storage of construction 111aterials, including mortar mix, raw landscaping 
and soil stabilization materials, treated lumber, rebar, and plated metal fencing materials? 

0Yes Ill No Reference Table 1 items D and E 

8. Will trash or solid waste product be generated from this project? 
. Reference Table 1 item E Ill Yes ONo 

9. Will construction equipment be stored on site (e.g.: fuels, oils, trucks, etc.? 
Reference Table 1 item E 0Yes Ill No 

10. Will Portable Sanitary Services ("Porta-potty") be used on the site? 
Reference Table 1 item E 0Yes Ill No 
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City of San Diego• Development Services Department• "Minor" Water Pollution Control Plan (MWPCP) Page3 of 3 

TABLE 1 
MINIMUM REQUIRED STANDARD CONSTRUCTION STORMWATER BMPs 

(Source: CALTRANS £trH:JlLW1~ter Quality Handbooks) 

Vegetation Stabilization Planting SS-2, SS-4 (J Soil exposed as part of the sidewall< 
(Summer) 1---------------1-------+--------1 and driveway construction will be 
Hydraulic Stabilization Hydroseeding 88_4 O covered with new materials 

.... <_S_u_m_m_e_r_) -----------1-------+--------1 immediately after exposure. 
Bonded Fiber Matrix or Stabilized 
Fiber Matrix (Winter) 

Physical Stabilization 
Erosion Control Blanket (Winter) 

Lot Perimeter Protection Detail 

Mulch, Straw, Woodchips, Soil 
Application 

SS-3 0 

SS-7 0 
SC-2 0 

SS-6,SS-8 0 

Energy Dissipater Outlet Protection SS-10 O Storm drain construction not a part. 

Silt Fence SC-1 0 Storm Drain Inlet Protection to be 

Fiber Rolls (Straw Wattles) SC-5 0 
used at existing inlet. Fiber Rolls and 
Gravel Sags as needed in the event of 

Gravel Bags SC-6, SC-8 [l} rain. 

Dewatering Filtration NS-2 0 
Storm Drain Inlet Protection SC-10 0 

Stabilized Construction Entrance TC-1 0 
Entrance/Exit Tire Wash TC-.3 0 
Street Sweeping & Vacuuming SC-7 0 

Material Delivery & Storage WM-1 0 
Spill Prevention & Control WM-4 0 
Concrete Waste Management WM-8 

Solid Waste Management WM-5 

Sanitary Waste Management WM-9 0 
Hazardous Waste Management WM-6 

The applicant must print and sign the following certification before a permit will be issued. 
I have read and understand that the City of San Diego has adopted minimum requirements for managing urban runoff, including 
storm water, from construction and land development activities. I certify that the BMPs selected on this form will be implemented 
to minimize the potentially negative impacts of this project's construction and land development activities on water quality. I 
further agree to install, monito1; maintain, or revise the selected BMPs to ensure their effectiveness. I also understand that non
compliance with the City's Storm Water Standards may result in enforcement by the City, including fines, cease and desist orders, 
or other actions. 

Signature: 
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THE CITY OF SAN DIEGO 

City of San Diego 
Development Services 
1222 First Ave., MS-302 
San Diego, CA 92101 
(619) 446-5000 

MWPCP REQUIREMENTS 

"Minor"Water Pollution 
Control Plan (MWPCP) 

FORM 

DS-570 
OCTOBER 2012 

The City requires a Water Pollution Control Plan (WPCP), a Minor Water Pollution Control Plan (MWPCP) or a 
Storm Water Pollution Prevention Plan (SWPPP), for all construction projects that have potential for storm water 

. pollution. Some construction project types, such as interior plumbing, electrical and mechanical work, may be con-
sidered exempt. The appropriate plan is determined by the following guidelines: 

l 

1. Any project subject to the Construction General Permit (CGP) (typically projects with 1 acre or more of ground 
disturbance) requires a SWPPP and may not utilize a WPCP or MWPCP. If coverage under the CGP (Permit 
which requires a SWPPP) is not required for the project, see below: 

2. The following approval types (see Fm:mJ:lS.::3002) require a WPCP: Grading, Public Right-of-Way, and Demoli-
tion/Removal. Exceptions may be made allowing use of this MWPCP for minor work. 

3. The following approval types (see F9n11 DS-aQ32) require a WPCP whenever a submittal for Drainage and Grades 
review is required: Exceptions may be made allowing use of this MWPCP for minor work. 

4. This MWPCP may be utilized for projects that create less than 5,000sf of ground disturbance and have less than 
a 5ft elevation differential over the entire project area. 

NOTE: It is the responsibility of the project owner to ens'ure that all construction activities comply 
with local and state regulations, including San Din@ Municipal C.Q~.4B.Jl3. The guidance and 
template provided here is for the applicants' convenience and do not alleviate responsibility on part of 
the project owner to determine the appropriate level of BMP planning and implementation to prevent 
pollutant discharges. 

STEP 1. IDENTIFY RELEVANT PROJECT INFORMATION 

Applicant Name: Contact Name: Project Number: 
City of San Diego Successor Agency David Graham 394976 

Contact Information: 

Mailing Address: City: State: Zip Code: 
401 "B" Street, Ste 400 San Diego CA 92101 
Telephone No.: E-mail Address: 
(619) 533-7113 sorenson@civicsd.com 
Project Information: 

Address: City: State: Zip Code: 
52nd Place (P2) San Diego CA 92105 
APN: Permit Application Number: 

Brief Project Description: 

This project consists of the construction of missing sidewalk, substandard driveways and additional 
•street lights along 52nd Place east of 52nd Street. 

Improvements (overall square footage): Estimate Project Start Date: Estimate Project Finish Date: 
3600 SF 2015 2015 
Total Lot Size in ft2

: Estimated Amount of Disturbed Estimate Elevation over 
Differential Acreage: entire Project Area: 

N/A (City ROW) 0.08 Acres+ Street Lights 40.0 FT 

Printed on recycled paper. Visit our web site atwww,§JMd!ruJSMJQY/~eli:n:im~nklW.Mlmw. 
Upon request, this information is available in alternative formats for persons with disabilities. 

DS-570 (10-12) 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix G - Minor Water Pollution Control Plans (MWPCP) (Rev. July 2015) 162 I Page 



Page 2 of 2 City of San Diego • Development Services Department• "Minor" Water Pollution Control Plan (MWPCP) 

STEP 2: IDENTIFY CONSTRUCTION STORM WATER BMPs 

Unprotected construction sites have the potential to discharge sediment and other pollutants into local waterways. 
All construction projects are required to reduce pollution to the maximum extent practicable by implementing best 
management practices (BMPs). Sections 5 of the &wm Whter Standrulls Marutal outline the requirements for 
Construction Stormwater BMPs. There are five categories: · · · 

1. Erosion control practices 
2. Velocity reduction 
3. Sediineritcoritrol practices -

4. Offsite sediment tracking control 
5. General site and materials management 

BMPs from each of the ,five categories must be used together as a system in order to prevent potential discharges. 

I( you answer "Yes" to any of the questions below, your project is subject to Table 1 on the following page (Minimum 
Required Standard Construction Storm water BMPs). As noted in the table, please select at least the minimum number 
ofrequired BMPs, or as many as are feasible for your project. If no BMP is selected, an explanation must be given 
in the box provided. The following questions are intended to aid in determining construction BMP requirements for 
your project, please check box either "Yes" or "No". 

' 
1. Will there be soil disturbing activities that will result in exposed soil areas? (This includes minor grading and 

trenching.) 
l2l Yes ONo Reference Table items A 

2. Will there be asphalt paving, including patching? 
Reference Table 1 items C and E 0Yes 12lNo 

3. Will there be slurries from mortar mixing, coring, or concrete saw cutting? 
Reference Table 1 items C and E l2l Yes ONo 

4. Will there be solid wastes from concrete demolition and removal, wall construction, or form work? 
Reference Table 1 items C and E 121 Yes ONo 

5. Will there be stockpiling (soil, compost, asphalt, concrete, solid waste) for over 24 hours? 
Reference Table 1 items C and E 0Yes i2lNo 

6. Will there be dewatering operations? 
Reference Table 1 items B and C 0Yes 121 No 

7. Will there be temporary on-site storage of construction materials, including mortar mix, raw landscaping 
and soil stabilization materials, treated lumber, rebar, and plated metal fencing materials? 

DYes 121 No Reference Table 1 items D and E 

8. Will trash or solid waste product be generated from this project? 
Reference Table 1 item E 121 Yes ONo 

9. Will construction equipment be stored on site (e.g.: fuels, oils, trucks, etc.? 
Reference Table 1 item E 0Yes 1£lNo 

10. Will Portable Sanitary Services ("Porta-potty") be used on the site? 
Reference Table 1 item E 0Yes i2l No 
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City of San Diego • Development Services Department • "Minor" Water Pollution Control Plan (MWPCP) Page3of 3 
----~~~~-------~~-~~~ 

TABLE 1 
M1NIMUM REQUIRED STANDARD CONSTRUCTION STORMWATER BMPs 

(Source: CALTRANS Storm WaterQu~li~J!md,l:mob) 

Vegetation Stabilization Planting SS-2, SS-4 0 Soil exposed as part of the sidewalk (Summer) 

Hydraulic Stabilization Hydroseeding 
and driveway construction will be 

SS-4 0 covered with new materials 
(Summer) 

immediately after exposure. 
Bonded Fiber Matrix or Stabilized SS-3 0 Fiber Matrix ,(Winter) 

Physical Stabilization SS-7 0 Erosion Control Blanket (Winter) 

Lot Perimeter Protection Detail SC-2 0 
Mulch, Straw, Woodchips, Soil SS-6,SS-8 0 Application 

Silt Fence SC-1 0 Storm Drain Inlet Protection to be 
1-"Fi-'-be-. r-.R-o_ll_s _(S .... t-ra_w_W:...._at-tl-e-s) __ ....__...,._S_C __ 

5
--------+-----!Zi-. ----'I used at existing Inlet. Fiber Rolls and 

1----------------__,.,_. __________ ,.._ ____ . __ ---1 GravelBagsasneededintheeventof 
Gravel Bags SC-6, SC-8 IZ) rain. 

Dewatering Filtration NS-2 Q 

Storm Drain Inlet Protection SC-10 IZ) 

'i~~Jiij]:g{~,·~ ~~~!r<tii!~~~j!}!~ij'~~!~~1;)2+~;,rff , 
Stabilized Construction Entrance TC-1 0 
Entrance/Exit Tire Wash TC-3 0 
Street Sweeping & Vacuuming SC-7 

Material Delivery & Storage WM-1 

Spill Prevention & Control WM-4 

Concrete Waste Management WM-8 

Solid Waste Management WM-5 

Sanitary Waste Management WM-9 q 
Hazardous Waste Management WM-6 

The applicant must print and sign the following certification before a permit will be issued. 
I have read and understand that the City of San Diego has adopted minimum requirements for managing urban runoff, including 
storm water, from construction and land development activities. I certify that the BMPs selected on this form will be implemented 
to minimize the potentially negative impacts of this project's construction and land development activities on water quality. I 
further agree to install, monitor, maintain, or revise the selected BMPs to ensure their effectiveness. I also understand that non· 
compliance with the City's Storm Water Standards may result in enforcement by the City, including fines, cease and desist orders, 
or other actions. 

Signature: 
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City of San Diego 
Development Services 
1222 First Ave., MS-302 
San Diego, CA 921 Oi 
(619) 446-5000 

"Minor" Water Pollution 
Control Plan (MWPCP) 

FORM 

DS-570 
THI< CITY. OF SAN DJl<OIO OCTOBER 2012 

MWPCP REQUIREMENTS 

The City requires a Water Pollution Control Plan (WPCP), a Minor Water Pollution Control Plan (MWPCP) or a 
Storm Water Pollution Prevention Plan (SWPPP), for all construction projects that have potential for storm water 
pollution. Some construction project types, such as interior plumbing, electrical and mechanical work, may be con-
sidered exempt. The appropriate plan is determined by the following guidelines: 

1. Any project subject to the Construction General Permit (CGP) (typically projects with 1 acre or more of ground 
disturbance) requires a SWPPP and may not utilize a WPCP or MWPCP, If coverage under the CGP (Permit 
which requires a SWPPP) is not required for the project, see below: 

2. The following approval types (see Form DS-3032) require a WPCP: Grading, Public Right-of-Way, and Dernoli-
ti on/Removal. Exceptions i11ay be made allowing use of this MWPCP for minor work. · 

3. The following approval types (see knrm DS~303g) require a WPCP whe1wver a submittal for Drainage and Grades 
review is required: Exceptions may be made allowing use of this MWPCP for minor work. 

4. This MWPCP may be utilized for projects that create less than 5,000sf of ground disturbance and have less than 
a 5ft elevation differential over the entire project area. 

NOTE: It ,is the responsibility of the project owner to ensure that .all construction activities comply 
with local and state regulations, including San Diego Mtn:d~ipal Code Sect~ 43.03. The guidance and 
template provided here is for the applicants' convenience and do not alleviate responsibility on part of 
the project owner to determine the app1•opriate level of BMP planning and implementation to prevent 
pollutant discharges. 

STEP 1. IDENTIFY RELEVANT PROJECT INFORMATION 

Applicant Name: Contact Name: Project Number: 
City of San Diego Successor Agency David Graham 

Contact Information: 

Mailing Address: City: State: Zip Code: 
401 "8" Street; Ste 400 San Diego CA 92101 
Telephone No.: E-mail Address: 
(619) 533-7113 $cirenson@civicsd.com 
Project Information: 

Address: City: State: Zip Code: 
Altadena Avenue (P3) San Diego CA 92105 
APN: Permit Application Number: 

Brief Project Description: 

This project consists of the construction of missing sidewalk, substandard driveways and additional 
street lights along Altadena Avenue btwn El Cajon Blvd. & Orange Ave. 

Improvements (overall square footage): Estimate Project Start Date: Estimate Project Finish Date: 
1,834 2015 2015 
Total Lot Size in ft2: Estimated Amount of Disturbed Estimate Elevation over 

Differential Acreage: entire Project Area: 
N/A (City ROW} 0.04 Acres+ Street Lights 53.0 FT 

Printed on recycled paper. Visit our web site at ~~Qy,{d£M21012menl·servloes. 

Upon request, this information Is available in alternative formats for persons with disabilities. 
DS-570 (10-12) 
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Page 2 of 2 City of San Diego• Development Services Department• "Minor" Water Pollution Control Plan (MWPCP) 

STEP 2: IDENTIFY CONSTRUCTION STORM WA'rER BMPs 

Unprotected constructi011 sites have the potential to discharge sediment and otherpollutants into local waterways. 
All construction projects are required to reduce pollution to the maximum extent practicable by implementing best 
management practices (BMPs). Sections 5 ofthe S:tor1n Water Standards Marrnial outline the requirements for 
Construction Stormwater BMPs. There are five categories: 

1. Erosion control practices 
2. Velocity reduction 
3. Sediment control practices 
4, Offsite sediment tracking control 
5. General site and materials management 

BMPs from each of the :five categorie:;; must be used together as a system in order to prevent potential diScharges. 

If you answer "Yes" to any of the questions below, your project is subject to Table 1 on the following page (Minimum 
Required Standard Construction Stormwater BMPs). As noted in the table, please select at least the minimum number 
of required BMPs, or as many as ai·e feasible for your project. Ifno BMP is sefocted, an explanation must be given 
in the box provided. 'l'he following .questions are intended to aid in determining construction BMP requh·ements for 
your project, please check box either ''Yes" or "No". 

1. Will there be soil disturbing activities that will result in exposed soil areas? (This includes minor grading and 
trenching.) 

l2l Yes ONo Reference Table items A 

2. Will there be asphalt paving, including patching? 
Reference Table 1 items C and E l2l Yes [JNo 

3. Will thore be slurries from mortar mb:ing, coring, or concrete saw cutting? 
Referei1ce Table 1 items C and E l2l Yes ONo 

4. Will there be solid wastes from concrete demolition and removal, wall construction, or form work? 
Reference Table 1 items C and E . l2l Yes ONo 

5. Will there be stockpiling (soil, compost, asphalt, concrete, solid waste) for over 24 hours? 
i2l No Reference Table 1 items C and E 0Yes 

6. Will there be dewatering operations? 
Reference Table l items B and C 0Yes l2l No 

7. Will there be temporary on,...site storage of construction materials, including mortar 'mix, raw landscaping 
and soil stabilization materials, tl~eated lumber, rebar, and plated metal fencing materials? 

0Yes i2l No Reference Table 1 items D and E 

8. Will trash or solid waste product be generated from this project? 
Reference Table 1 item E l2l Yes ONo 

9. Will construction equipment be stored on site (e.g.: fuels, oils, trucks, etc.? 
Reference Table 1 item E 0Yes i2l No 

10. Will Portable Sanitary Services ('1Porta-potty") be used on the site? 
i2l No Reference Table 1 item E 0Yes 
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City of San Diego • Development Services Department • "Minor" Water Pollution Control Plan (MWPCP) Page 3 of 3 

TABLEl 
MINIMUM REQUIRED STANDARD CONSTRUCTION STORMWATER BMPs 

(Source: CALTRANS StormWa1$!r Qi;rnJit;y, Han~ · 

Vegetation Stabilfaatiori Planting ss~2, SS•4 O Soll exposed as part of the sidewalk 
(Su1nmer) 1----------------ir---------;--------1 and driveway construction will be 
Hydraulic Stabilization Hydroseeding 88•4 0 covered with new materials 

1-(_S_um_m_e_cr_) ------------11--------+--~-----1 immediately after exposure. _ 
Bonded Fiber Matrix or Stabilized SS~B 0 
Fiber Matrix (Winter) 

Physical Stabilization 
Erosion Control Blanket (Winter) 

Lot Perimeter Protection Detail 

Mulch,, Straw,Woodchips, Soil 
Application 

SS-7 0 

0 

Silt Fence 'SC-1 0 Storm Drain Inlet Protection to be 1--------------+-.. 8·,-c-~.5-----+-----Vi--~ used at existing inlet. Fiber Rolls and 
._F_•i_be_r_R_o_n_s_cs_t_r_aw_W_a_t_tl_es_> ____ -i-___________ w ___ -..i Gravel Bags as needed in the event of 

G1·iwelBags SC-6, SC-$ 12) rain. 

Dewaterh1g Filtration NS-2 0 
Storm Drain Inlet Protection 80•10 [Zi 

(>r.s<b~,im,~lit{~Ifl<ti~;iJfi~~'~t.'n · 
Stabilized Construction. Entrance TC-1 

Entrance/Exit 'l'ire Wa$h TC•3 0 
Street Sweeping·& Vacuuming 

;~~f~~l~~t!J)i~lfi~:, 
Material Delivery & Storage 

Spill Prevention & Control 

Concrete Waste Mailagement 

Solid Waste Management 

Sanitary Waste Management WM~9 0 
Hazardous Waste Management 

The applicant iriitist print cind sign the f6llowing certification before a permit will be issued. 
I have read and unde11st;;ind that the City of San Diego has adopted minimum requirements for managing urban runo:ff; .including 
storm water, from construction and land development activities. I certi(v that the BMPs selected on thfa form will be implemented 
to minimize the potentially negative impacts .of this project's constrtiction and land development activities on water quality. I 
further agree to instal~, monitor, maintain, pr revise the selected BMPs to ensure .their effectiveness. I also understand that non
compliance with the City's Storm Water Standards may result in epforcement by the Cit,yi including fines, cease and desist orders, 
or other actions, 

Signature: Date: _,__[__......• B'---""• /__,,7 __ _ 
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City of San Diego 
Development Services 
1222 First Ave., MS-302 
San Diego; CA 92101 

"Minor" Water Pollution 
Control Plan (MWPCP) 

FORM 

DS-570 
THO: CITY OF SAN Dlli:"o <619) 446•5000 OCTOBER 2012 

MWPCP REQUIREMENTS 

The City requires a Water Pollution Control Plan (WPCP), a Minor Water Pollution Control Plan (MWPCP) or a 
Storm Water Pollution Prevention Plan (SWPPP), for all construction projects that have potential for storm water 
pollution. Some construction project types, such as interim.· plumbing, electrical and mechanical work, may be con-
sidered exempt. The appropriate planis determined by the following guidelines: 

1. Any project subject to theConstruction General Permit (CGP) (typically projects with 1 acre or more of ground 
disturbance) require$ a SWPPP and may not utilize a WPCP or MWPCP. If coverage under the CGP {Pexmit 
which requires a SWPPP) is not required for the project,see below: 

2. The following approval types (see Form DS-3032) require a WPCP: Grading, Public Right-of-Wayi and De1nbli-
tion/Removal. Exceptions may be made allowing use of this MWPCP for minor work. 

3. The following approval types (see Form D~Hl032) requite a WPCP whenever a submittal for Drainage and Grades 
review is required: Exceptions may be made allowing use of this MWPCP for minor work. 

4. ThisMWPCP be utilized for prqjects that .create less than 5~000sfof ground disturbance and have less than 
a 5ft elevatfon · ntial over the entire project area. 

NOTE! It is the responsibility o:f the project owne1• to ensure that all construction activities comply 
with local and state regulations, including San Die&m Munici11al Code Segt. 43.03. The guidance and 
template provided here is for the applicants' convenience and do not alleviate responsibility on piu•t of 
the project o\vner to determine the appropriate level of BMP planning and implementation to prevent 
pollutant discharges. · 

STEP 1. IDEN1'IFY RELEVANT PROJECT INFORMATION 

Applicant Name: Contact Name: Project Number: 
City of San Diego Successor Agency David Graham 

Contact Information: 

Mailing Address: City: State: Zip Code: 
401 "13" Street, Ste 400 San Diego CA 92101 
Telephone No.: E-mail Address: 
(619) 533~7113 sorenson@civicsd.com 
Project Information: 

Address: City: State: Zip Code: 
50th Street (P4) San Diego CA 92105 
APN: PermitApplication Number: 

Brief Project Description: 

This project consists of the construction of missing sidewalk, substandard driveway and additional 
street lights along 50th Street between El Cajon Blvd. & CDS north of Oakcrest Drive. 

Improvements (overall square footage): Estimate Project Start Date: Estimate Project Finish Date: 
908 2015 2015 
Total Lot Size in ft2: Estimated Amount of Disturbed Estimate Elevation over 

Differential Acreage: entire Project Area: 
N/A (City ROW) 0.02 Acres + Street Lights 70 FT 

Printed on recycled paper. Visit our web site at www.sani;Jifi!QQ,QQii/develo~. 

Upon request, this information Is available in alternative formats for persons with disabilities, 
DS·570 (10·12) 
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Page2 of 2 City of San Diego• Development Services Department• "Minor" Water Pollution Control Plan {MWPCP) --
STEP 2: IDENTIFY CONSTRUCTION STORM WATER BMPs 

Unprotected construction sites have the potential to dischai·ge sediment and other pollutants into local waterways. 
All construction projects are required to reduce pollution to the maximum extent practicable by implementing best 
management practices CBMPs). Sections 5 of the Storm Water Standards Manual outline the requirements for 
Construction Stormwater BMPs. There are five categories: 

1. Erosion control practices 
2. Velocity reduction --
3. Sediment control practices 
4. Offsite sediment tracking control 
5. General site and materials management 

BMPs from each of the five categories must be used together as a system in order to prevent potential discharges. 

If you answer "Yes" to any of the questions below, your project is subject to Table 1 on the following page (Minimuin 
Required Standard Construction Stormwater BMPs). As noted in the table, please select at least the minimum number 
of required BMPs, or as many as are feasible for your project. If no BMP is selected, an explanation must he given 
in the box provided. The following questions are intended to aid in determining construction BMP requiteinents for 
your project, please check box either "Yes" or "No". 

1. Will there be soil disturbing activities that will result in exposed soil areas? (This includes minor grading and 
trenching.) 

Ill Yes ONo Reference Table items A 

2. Will there be asphalt paving, induding patching? 
0Yes Ill No Reference Table 1 items C and E 

3. Will there be slurries froiu mortar mixing, coring, or concrete saw cutting? 
Reference Table 1 items C and E lZ) Yes ONo 

4. Will there be solid wastes froin concrete demolition and removal, wall construction, or foi•m work? 
Reference Table 1 items C and E 0 Yes ONo 

5. Will there be stockpiling (soil, compost; asphalt, conc1·ete, solid waste) for over 24 hours? 
0Yes 0 No Reference Table 1 .items C and E 

6. Will there be dewatering operations? 
0Yes Refe1•ence Table 1 items B .and C 0No 

7. Will there be temporary on-site storage of construction materials, inchiding mortar mix, raw landscaping 
and soil stabilization materials, treated lumber, rebar, and plated metal fencing materials? 

OYes 0No Reference Table 1 items D and E 

8. Will trash or solid waste product be generated from this project? 
0Yes Reference Table 1 item E ONo 

9. Will construction equipment be stored on site (e.g.: fuels, oils, trucks, etc.? 
0Yes Reference Table 1 item E 0No 

10. Will Portable Sanitary Services ("Porta-potty") be used on the site? 
0Yes 0No Reference Table 1 item E 
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City of Si!!n Diego• Development Services Department• "Minor" Water Pollution Control Plan (MWPCP) Page3 of 3 

TABLE 1 
MINIMUM REQUIRED STANDARD CONSTRUCTIONS'l'ORMWATER BMPs 

(Source: CALTHANS Storm Water Qi;mlity Ham1bpols.a) 

Vl;'lgetation StahilbmtfonPlanting ss~2, SS-4 0 Soll expose.d as p··artofthesidewalk 
(Summer) i,.;;...--....;...----------+--------+---------1 and driveway oonstruotion will be 
Hydraulic StabilizationHydroseeding 88 .. 4 0 covered with new materials 

..... c_s_u,m_·_m_e_1·)_. ------------------+-------- immediately after exposure, 
Bonded Fiber Matrix or Stabilized s~.S-$ 0 
Fiber Matrix (Winter) 

PhyaicalStabilization . s O 
Erosion ControlBlan:ket (Wi:rite:t) ·· s~7 ... 

Lot l?erimete:rProtectitin Detail sc~2 Q 
Mulch} Straw, Woodchips, Soil SS"6; ss,8 0 
Appliriation 

Silt lteti:ce srn1 0 Storm Drain Inlet Protection to be 1--------------+-.
8
·-
0
-_
5
-----+-----!Jl-· ----{ used at existing Inlet. Fiber Rolls and 

1-l-i'i_b_e1_· R_o_1_1s_(_S_tr_a_w_W;_a_t_t1_e_s) _____ -1------------+-----~----1 Gravel Sags as needed in the event of 

Gravel Bags SC•6, SC-8 1Z} rain. 

Dewatedng Filtration NS-2 0 
Storm Drain Inlet Protection 

Stabilized Consti'uctfon Enttance 0 
Entrance/Exit Tire Wash TC-3 0 
Street Sweeping. & Vacuuming sc-7 

Spill Prevention & Control WM-4 

Concrete Waste Management WM-8 f2l 
Solid Waste Management WM~5 0 
Sanitary Waste Management WM·9 a 
Hazardous Waste Management WM~6 Ill 

The a:pplicttnt must print and sign the following certification. before apennit will be issued. 
l have read and understand that the City .of San Diego has adopted mininium reql.iirements for man:aging urban runoff, including 
storm water, from.constmction and land development activities. I certifythat the BMPs selected on this form will beimplemented 
to minimize the potentially negative impacts of this project's construetion and land development activities on water quality. I 
further agree to install, monitor, maintain, or revise the selected BMPs to ensure their ef'tacfaveness; I also understand that non
compliance with the City's Starin Water Standards rnay result in enforcement by the City, including fines, cease and desist orders, 
or other actions. 

Signature: Date: 
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City of San Diego 
Development Services 
1222 First Ave., MS-302 
San Diego, CA 92101 
(619) 446-5000 

"Minor''Water Pollution 
Control Plan (MWPCP) 

FORM 

DS-570 I 
THE CITY OF SAN DIE.GO OCTOBER 2012 I 

MWPCP REQum.EMENTS 

The City requires a Water Pollution Control Plan (WPCP), a Minor Water Pollution Control Plan (MWPCP) or a 
Storm Water Pollution Prevention Plan (SWPPP), for all construction projects that have potential for storm water 
pollution. Some construction project types, such as interior plumbing, electrical.~p.d mechanical work, may be con-
sidered exempt. The appropriate plan is determined by the following guidelines: ·· 

1. Any project subject to the Construction General Permit (CGP) (typically projects with 1 acre or more of ground 
disturbance) requires a SWPPP and may not utilize a WPCP or MWPCP. If coverage under the CGP (Permit 
which requires a SWPPP) is not required for the project, see below: 

2. The following approval types (see Form D...8~3032) require a WPCP: Grading, Public Right-of-Way, and Demoli-
.tion/Removal. Exceptions may be made allowing use of this MWPCP for minor work. 

3. The following approval types (see Fm;:m DS-3032) require a WPCP whenever a submittal for Drainage and Grades 
review is required: Exceptions may be made allowing use of this MWPCP for minor work. 

4. This MWPCP may be utilized for projects that create less than 5,000sf of ground disturbance and have less than 
a 5ft elevation differential over the entire project area. 

NOTE: It is the responsibility of the project owner to· ensure that all construction activities comply 
with local and state regulations, including San Diea-o Municipal Code Sect. 43.03. The guidance and 
template provided here is for the applicants' convenience and do not alleviate responsibility on part of 
the project owner to determine the appropriate level of BMP planning and implementation to prevent 
pollutant discharges. 

STEP 1. IDENTIFY RELEVANT PROJECT INFORMATION 

Applicant Name: Contact N rune: Project Number: 
City of San Diego Successor Agency David Graham ... 

Contact Information: 

Mailing Address: City: State: Zip Code: 
401 "B" Street, Ste 400 San Diego CA 92101 
Telephone No.: E-mail Address: 
(619) 533-7113 sorenson@civicsd.com 
Project Information: 

Address: City: State: Zip Code: 
52nd Street (P5) San Diego CA 92105 
APN: Permit Application Number: 

Brief Project Description: 

This project consists of the construction of missing sidewalk, retaining wall and additional street 
lights along 52nd Street between El Cajon Blvd. & Orange Avenue. 

Improvements (overall square footage): Estimate Project Start Date: Estimate Project Finish Date: 
2015 2015 

Total Lot Size in ft2
: Estimated Amount of Disturbed Estimate Elevation over 

Differential Acreage: entire Project Area: 
N/A {City ROW) 0.02 Acres+ Street Lights 2.0FT 

.. 
Printed on recycled paper. V1s1t our web site at ~gQ,gQ'i/dmloi:imenN:!!i!.OOcmi· 

Upon request, this information is available in alternative formats for persons with disabilities. 
DS-570 (10-12) 

City Heights Pedestrian Improvements (P1-P8 & East Euclid Ave) 
Appendix G - Minor Water Pollution Control Plans (MWPCP) (Rev. July 2015) 171 I Page 



, 

Page2 of2 City of San Diego• Development Services Department• "Minor" Water Pollution Control Plan (MWPCP) 

STEP 2: IDENTIFY CONSTRUCTION STORM WATER BMPs 

Unprotected construction sites have the potential to discharge sediment and other pollutants into local waterways. 
All construction projects are required to reduce pollution to the maximum extent practicable by implementing best 
management practices (BMPs). Sections 5 of the St0rtn·Wt}ter Stllndf$td§ Mfillum outline the requirements for 
Construction Stormwater BMPs. There are five categories: · · · · · · 

1. Erosion control practices 
2. Velocity reduction . . 

3. Sediment control practices 
4. Offsite sediment tracking control 
5. General site and materials management 

BMPs from each of the five categories must be used together as a system in order to prevent potential discharges. 

If you answer "Yes" to any of the questions below, your project is subject to Table 1 on the following page (Minimum 
Required Standard Construction Stormwater BMPs). As noted in the table, please select at least the minimum number 
of required BMPs, or as many as are feasible for your project. If no BMP is selected, an explanation must be given 
in the box provided. The following questions are intended to aid in determining construction BMP requirements for 
your project, please check box either "Yes'' or "No". 

1. Will there be soil disturbing activities that will result in exposed soil areas? (This includes minor grading and 
trenching.) 

f2lYes ONo Reference Table items A 

2. Will there be asphalt paving, including patching? 
Reference Table 1 items C and E DYes f2l No 

3. Will there be slurries from mortar mixing, coring, or concrete saw cutting? 
l2l Yes Reference Table 1 items C and E ONo 

4. Will there be solid wastes from concrete demolition and removal, wall construction, or form work? 
Reference Table 1 items C and E !2l Yes ONo 

5. Will there be stockpiling (soil, compost, asphalt, concrete, solid waste) for over 24 hours? 
0Yes 12) No Reference Table 1 items C and E 

6. Will there be dewatering operations? 
0Yes f2lNo Reference Table 1 items B and C 

7. Will there be temporary on-site storage of construction materials, including mortar mix, raw landscaping 
and soil stabilization materials, treated lumber, rebar, and plated metal fencing materials? 

0Yes Ill No Reference Table 1 items D and E 

8. Will trash or solid waste product be generated from this project? 
l2l Yes ONo Reference Table 1 item E 

9. Will construction equipment be stored on site (e.g.: fuels. oils, trucks, etc.? 
0No Reference Table 1 item E 0Yes 

10. Will Portable Sanitary Services (''Porta-potty") be used on the site? 
0Yes Ill No Reference Table 1 item E 
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--

TABLE! 
MiNIMUM REQUIRED STANDARD CONSTRUCTION STORMWATER BMPs 

(Source: CALTRANS.~Quality Handbooks) 

·--~ 

Vegetation Stabilization Planting SS-2, SS-4 O Soil exposed as part of the sidewalk 
(Summer) '-'-----..,.,.,--..._-----+-----...... --+-----------t and retaining wall construction will be 
Hydraulic Stabiiization Hydroseeding 88_4 Q covered with new materials 

... c ... s_um_m_e_r) __________ ..,_ ____ _...._....+--------1 Immediately after exposure. 
Bonded Fiber Matrix or Stabilized SS-3 Q 
Fiber Matrix <Winter) 

Physical Stabilizatfon n 
C lank SS-7 u Erosion ontro.l B et (Winter) 

Silt Fence SC-1 a Storm Drain Inlet Protection to be 

Fiber Rolls (Straw Wattles) SC-5 fZi 
, used at existing Inlet. Fiber Rolls and 
Gravel Bags as needed in the event of 

Gravel Bags SC-6, SC-8 Ill rain. 

Dewatering Filtration NS-2 a 

Stabilized Construction. Entrance TC-1 

Entrance/Exit Tire Wash TC-3 

WM-4 fZi 
ncrete Waste Management WM-8 fZi 

Solid Waste Management WM-5 lZi 
Sanitary Waste Management WM-9 a 
Hazardous Waste Management WM-6 ~ 

The applicant must print and sign. the following certification before a permit will be issued. 
I have read and understand that the City of San Diego has adopted minimum requirements for manaiPD:g urban runoff, including 
storm water, from construction and land development activities. I certify that the BMPs selected on thls form will be implemented 
to minimize the potentially negative impacts of this project's construction and land development activities on water quality. I 
further agree to install, monitor, maintain, or revise tlie selected BMPs to ensure their effectiveness. I also understand that non
compliance :with the City's Storm Water Standards may result in enforcement by the City, including :fines, cease and desist orders, 
or other actions. . 

Signature: ....YJ~~~~4~rtt!J~~~=----,.........- Date: _j_• B_· • _/?_.............,._ 
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THE CITY OF SAN DIEGO 

City of San Diego 
Development Services 
1222 First Ave., MS-302 
San Diego, CA 92101 
(619) 446-5000 

MWPCP REQUIREMENTS 

"Minor" Water Pollution 
Control Plan {MWPCP) 

FORM 

DS-570 
OCTOBER 2012 

The City requires a Water Pollution Control Plan (WPCP), a Minor Water Pollution Control Plan (MWPCP) or a 
Storm Water Pollution Prevention Plan (SWPPP), for all construction projects that have potential for storm water 
pollution. Some construction project types, such as interior plumbing, electric!ll fJ.nd mechanical work, may be con-
sidered exempt. The appropriate plan is determined by the following guidelines: 

1. Any project subject to the Construction General Permit (CGP) (typically projects with 1 acre or more of ground 
disturbance) requires a SWPPP and may not utilize a WPCP or MWPCP. If coverage under the CGP (Permit 
which requires a SWPPP) is not required for the project, see below: 

2. The following approval types (see Form DS-3032) require a WPCP: Grading, Public Right-of-Way, and Demoli-
tion/Removal. Exceptions may be made allowing use of this MWPCP for minor work. 

3. The following approval types (see Form DS-3032) require a WPCP whenever a submittal for Drainage and Grades 
review is required: Exceptions may be made allowing use of this MWPCP for minor work. 

4. This MWPCP may be utilized for projects that create less than 5,000sf of ground disturbance and have less than 
a 5ft elevation differential over the entire project area. 

NOTE: It is the responsibility of the project owner to ensure that all construction activities comply 
with local and state regulations, including S.an Die~o Mynicipal Code Sect. 43.03. The guidance and 
template provided here is for the applicants' convenience and do not alleviate responsibility on part of 
the project owner to determine the appropriate level of BMP planning and implementation to prevent 
pollutant discharges. 

STEP 1. IDENTIFY RELEVANT PROJECT INFORMATION 

Applicant Name: Contact Name: Project Number: 
City of San Diego Successor Agency David Graham 

Contact Information: 

Mailing Address: City: State: Zip Code: 
401 "B" Street, Ste 400 San Diego CA 92101 
Telephone No.: E-mail Address: 
(619) 533-7113 sorenson@civicsd.com 
Project Information: 

Address: City: State: Zip Code: 
53rd St & Meade Ave (P6) San Diego CA 92105 
APN: Permit Application Number: 

Brief Project Description: 

This project consists of the construction of missing sidewalk, driveways, retaining walls and 
additional street lights along 53rd Street & Meade Ave between El Cajon Blvd & Trojan Avenue. 

Improvements (overall square footage): Estimate Project Start Date: Estimate Project Finish Date: 
4,830 SF 2015 2015 
Total Lot Size in ft2: Estimated Amount of Disturbed Estimate Elevation over 

Differential Acreage: entire Project Area: 
N/A (City ROW) 0.11 Acres +Street Lights 20.0 FT 

Printed on recycled paper. Visit our web site at www.sandiego.gilllldeveloRID&nt-seLvic§.§. 

Upon request, this information is available in alternative formats for persons with disabilities. 
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Page 2 of 2 City of San Diego• Development Services Department• "Minor" Water Pollution Control Plan (MWPCP) 

STEP 2: IDEN'rIFY CONSTRUCTION STORM WATER BMPs 

Unprotected construction sites have the potential to discharge sediment and other pollutants into local waterways. 
All construction projects are required to reduce pollution to the maximum extent practicable by implementing best 
management practices (BMPs). Sections 5 of the Sti:mn Water Standards Manyal outline the requirements for 
Construction Storm.water BMPs. There are five categories: 

1. Erosion control practices 
2. Velocity reduction - -

·--~·----·--.. - -~ 

3. Sediment control practices 
4. O:ftsite sediment tracking control 
5. General site and materials management 

BMPs from each of the five categories must be used together as a system in order to prevent potential discharges. 

If you answer "Yes" to any of the questions below, your project is subject to Table 1 on the following page (Minimum 
Required Standard Construction Storm water BMPs). As noted in the table, please select at least the minimum number 
of' required BMPs, or as many as are feasible for yourproject. If no BMP is selected,·an explanation must be given 
in the box provided. The following questions are intended to aid in determining construction BMP requirements for 
your project, please check bo:x: either ''Yes" or"No". 

1. Will thei<e be soil disturbing activities that will result in exposed soil areas? (This includes minor grading and 
trenching.) 

0Yes ONo Reference Table items A 

2. Will there be asphalt paving, including patching? 
Reference Table 1 items C and E 0Yes ONo 

3. Will there be slurries from mortar mixing, coring, or concrete saw cutting? 
Reference Table 1 items C and E 0Yes ONo 

4. Will there be solid wastes from concrete demolition and removal, wall construction, or form work? 
Reference Table 1 items C and E 0 Yes ONo 

5. Will there be stockpiling (soil, compost, asphalt, concrete, solid waste) for over 24 hours? 
Reference Table 1 items C and E DYes f2lNo 

6. Will there be dewatering operations? 
Reference Table 1 items B and C 0Yes 0No 

7. Will there be temporary on~site storage of construction materials, including mortar mix, raw landscaping 
and soil stabilization materials, treated lumber, rebar, and plated metal fencing materials? 

0Yes 0No Reference Table 1 items D and E 

8. Will trash or solid waste product be generated fi•om this project? 
Reference Table 1 item E 0Yes ONo 

9. Will construction equipment be stored on site (e.g.: fuels, oils, trucks, etc.? 
Reference Table 1 item E DYes 0No 

10. Will Portable Sanitary Se1-vices ("Porta-potty''.) be used op the site? 
Reference Table 1 item E 0Yes 0No 
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City of San Diego• Development Services Department• "Minor" Water Pollutlon Control Plan (MWPCP) Page 3 of 3 

TABLEl 
MINIMUM REQUIRED STAI'WARD CONSTRUCTION STORMWATERBMPs 

(Source: CALTRANS Storm Wa±«n- Qtmlifu! ffimdbooks) 

S.oil exposed as part ofthe sidewalk 
--'-----------1---------1---------1 and retalriingwall oonstructlon will be 

O covered with new materials 
.;._;;......---------1-------+--------1 immediately after expo~mre. 

Bonded Fiber Mattix: or Stabilized $$•3 o·. 
Fiber Matrix (Wintet) 

PhysicalStabilization . O 
Erosion Control Blanket (Winter) ss-7 · 

Lot Perimeter Protection Detail S0-2 

Mulch, Straw; Woodchips, Soil 
Application · 0 
f~;'~rlkqY!9::fff~~iu~mtt~'fil~g9pif~l{i~fi~1~1~lf~~~11~~~~af;~11ij'fil~~}#r~mlf~1~~a~t~~lI 
Energy Dissipatl.lt' Outlet Protectim:i Storm drain construction not a part, 

9;.~~t(C'm1~11xm~IXttdl~dt~~v~~fli~a: 
Silt Fe11ce SC-1 0 Storm Drain Inlet Protection to be 1-------------<1-------.--------1 used at existing Inlet.Fiber Rolls and 
Fiber Rolls (Straw Wattles) SC·5 l2l Gravel Bags as needed In the event of 

GraveLBags SC-6, SC-8 !!) rain. 

Dewatedng Filtration NS-2 0 
Storm Drain Inlet Protection 

.:p.;$~Xi!~im~tli:~tr!lrjt1P5i'.v~!fi~itir 
Stabilized Construction Entrance 'fC-1 

Entrance/Exit Tire Wash TC-3 0 
Street Sweepi,ng & Vacuuming SC-7 

:E.r,s~1~~rr~~~~G-~niJ~x::s(t~'lifli~g 
Material De1ive:ry & Storage 

Spill Prevention & Control WM4 l2l 
Concrete Waste Management WM-8 l2l 
Solid Waste Management WM-5 ~ 

Sanitary Waste Management WM-9 0 
Hazardous Waste Management WM-6 l2i 

, The applicant must print and sign the following certification before a permit will be issued. 
I have read and understand that the of San Diego ha$ adopted minimuinroquirements for mana&'ing urban l'Unoff, including 
storm water, from construction arid elopmentactivities. I certify that the BMPs selected on this form will be implemented 
to minimize the potentially negative impacts of this project's construction arid land development activities on water quality, I 
further agree to instaU, monitor, maintain, or revise the selected BMPs to ensure their effectiveness. I also Un.derstand that non
compliartcli 'with the City's Storm Water Standards may result in enforcement by the City, including fines, cease and desist orders, 
or other actions. 

Signature: 
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City of San Diego 
Development Services 
1222 First Ave., MS-302 
San Diego, CA 92101 

"Minor" Water Pollution 
Control Plan (MWPCP) 

FORM 

DS-570 
THI.< CJ'tY ""'SAN 01in;o (619) 446·5000 Ocroarrn 2012 

MWPCP REQt.r:JREMENTS 

The City requires a Water Pollution Control Plan (WPCP), a Minor Water Pollution Control Plan CMWPCP) or a 
Storm Water Pollution Prevention Plan (SWPPP), for all construction projects that have potential for storm water 
pollution. Some construction project types, such as interior plumbing, electrical and mechanical work, may be con· 
sidered exempt. 'I'he appropriate plan is determined by the following guidelines: · 

1. Any project subject to the Construction General Permit (CGP) (typically projects with 1 acre or more of ground 
disturbance) requires a S\VPPP and may not utilize a WPCP or MWPCP. If coverage under the CGP (Permit 
which requires a SWPPP) is not required for the project, see below: 

2. The following approval types (see Form DfHJQ~2) require a WPCP: Grading, Public Right-of· Way, and Demoli-
tionl.Removal. Exceptions tnay be made allov';ing use of this MWPCP for minor work. 

3. The following approval types (see Form DS.a032) require a WPCP whenever a submittal for Drainage and Grades 
review is required: Exceptions may be made allowing use of this MWPCP for minor work. 

4. This MWPCP may be utilized for projects that create less than 5,000sf of ground disturbance and have less than 
a 5ft elevation differential over the entire project area. 

NOTE: It is the responsibility of the project owner to ensure that all construction activities comply 
with local and state regulations, including San Diego Mm1foii;tS!l Code Sect. 43.03. The guidance and 
template provided here is for the applicants• convenience and do not alleviate responsibility on part of 
the project owner to determine the appropriate level of BMP planning and implementation to prevent 
pollutant discharges. 

STEP 1. IDENTIFY RELEVANT PROJECT INFORMATION 

Applicant Name: Contact Name: Project Number: 
Clty ofSan Diego Successor Agency David Graham 

Contact Information: 

Mailing Address; City: State: Zip Code: 
401 "B" Street, Ste 400 San Diego CA 92101 

Telephone No.: E~mail Address: 
(619) 533~7113 sorenson@civlcsd.com 

Project Information: 

Address: City: State: Zip Code: 
Polk Ave & 51st Street (P7) San Diego CA 92105 
APN: Permit Application Number: 

Brief Project Description: 

This project consists of the construction of missing sidewalk, driveways, retaining walls and 
additional street lights along Polk Ave & 51 st St south of Altadena Avenue & north of University 
Avenue. 

Improvements (overall square footage): Estiinate Project Start Date: Estimate Project Finish Date: 
2015 2015 

Total Lot Size in ft2: Estimated Amount of Disturbed Estimate Elevation over 
, Differential Acreage: entire Project Area: 

N/A (City ROW) Acres + Street Lights 

Printed on recycled paper. Visit our web site at '!fll!W.sand11!gQ.gmilrle¥elopment·seryiges. 
Upon request, this information Is available in alternative formats for persons with disabilities. 
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STEP 2: IDENTIFY CONSrfRUCTION STORM WATER BMPs 

Unprotected construction sites have the potential to discharge sediment and other pollutants into local waterways. 
All construction projects are required to reduce pollution to the maximum extent practicable by implementing best 
management practices (BMPs). Sections 5 of the Storm Water Staudarg§ M;anu;al outline the requirements for 
Construction Stomnvate1· BMPs. There are :five categories: 

1. Erosion control practices 
2. Velocity reduction 
3. Sediment control practices 
4. Offsite sediment tracking control 
5. General site and materials management 

BMPs from each of the five categories must be used together as a system in order to prevent potential discharges. 

If you answer "Yes" to any of the questions below, your project is subject to Table 1 on the following page (Mininwm 
Required Standard Construction Storm water BMPs). As noted in the table, please select at least the minimum number 
ofrequired BMPs, or as many as>a:t'e feasible for your project. If no BMP is selected, an explanation must be given 
in the box provided. The following questions are intended to aid in determining construction BMP requirements for 
your project, please check box either "Yes" or "No". 

1. Will there be soil disturbing activities that will result in exposed soil areas? (This includes minor grading and 
trenching.) 

0 Yes DNo Reference Table ite:m.s A 

2. Will there be asphalt paving, including patching? 
0 Yes Reference Table 1 items C and E [lNo 

3. Will there be slurries from mortar mixing, coring, or concrete saw cutting? 
fl) Yes ONo Reference Table l items C and E 

4. Will there be solid wastes from concrete demolitiou and removal, wall construction, or form work? 
Reference Table 1 item:s C and E 0 Yes ONo 

5. Will there be stockpiling (soil, compost, asphalt, cbncrete, solid waste) for over 24 hours? 
Reference Table 1 items C and E 0Yes lltNo 

6. Will there be dewatering operations? 
Reference Table 1 items B and C 0Yes 0No 

7. Will there be temporary on-site storage of constructiOn materials, including mortar mix, raw landscaping 
and soil stabilization materials, treated lumber; rebar, and plated metal fencing matetials? 

0Yes 0No Reference Table 1 items D and E 

8. Will trash or solid waste product be generated from this project? 
Reference Table 1 item E 0Yes ONo 

9. Will construction equipment be stored 011 site (e.g.: fuels, oils, trucks, etc;? 
Reference Table 1 item E 0Yes 0No 

lO. Will Portable Sanitary Services ("Porta-potty") be used on the site? 
Reference Table 1 item E DYes 0No 
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City of San Diego• Development Services Department• "Minor" Water Pollution Control Plan (MWPCP) Page 3 of 3 

TABLE 1 
MINIMUM REQUIRED STANDARD CONSTRUCTION STORMWATER BMPs 

(Source: CALTRANS S,J;grm Wat~r Quality: Handbooks) 

Vegetation Stabilization Plantirig 
(Summer) 

Hydraulic Stabilization Hydroseeding 
(Sun1mer) 

Bonded Fiber Matrix or Stabilized 
Fiber Matrix (Wintel'.) 

Physical Stabilization 
Erosion Control Blanket (Winter) 

Lot Perimeter Protection Detail 

Mulch, Straw, Woodchips, Soil 
Application 

i~@~!Wi!!!l~11'l~rfift;Ii~e~jlg~iJp~f:~tt 
Energy Dissipatel' Outlet Pl'otection 

~;~~i~9iJ3tf4fiti'ti~~1~~li:tt9f;¢e 
Silt Fence 

Fiber Rolls (Straw Wattles) 

Gravel Bags 

Dewatering Filtration 

Stol'm Drain Inlet Pl'otection 

1)1 s,eie<'Fili~tl!~rr,<?~'~i~V:~at,iitg 
Stabilized Construction Entrance 

Entrance/Exit Tire Wash 

Street Sweeping & Vacuuming 

Material Delivery & Storage 

Spill Prevention & Control 

Concrete Waste Management 

Solid Waste Management 

Sanitary Waste Management 

Hazardous Waste Management 

SS-2, SS-4 

88-4 

ss~a 

SS-7 

SC-2 

SS-6, SS-8 

SC-1 

SC-5 
-

SC-6, SC-8 

NS-2 

SC-10 

TC-1 

TC-3 

SC-7 

WM~l 

WM-4 

WM-8 

WM-5 

0 Soil exposed as part of the sidewalk 
and retaining wall construction will be 

CJ covered with new materials 
immediately after exposure. 

0 

0 

0 

0 

0 Storm Draln Inlet Protection to be 

lli 
used at existing Inlet. Fiber Rolls and 

·~·-··-····· . Gravel Bags as needed in the event of 

lli rain. 

0 
lli 

0 
0 
lli 

lli 
lli 
l2l 
lli 
0 
[lJ 

The applicant must print a:nd sign the following certification before a permit will be issued. 
I have read and understand, that the City of San Diego h~s. a~opted m~nimum requirements for mana~ing urba'!l run~ff, including 
storm water, from construct1011 and land development actlv1ties. I certify that the BMPs selected on this form w1ll be implemented 
to minimize the potentially negative impacts of this project's construction and land development a.c_tivities on watel' quality. I 
further agree to install, monitor, maintain, or revise the selected BMPs to ensure theil' effectiveness. I also undel'stand that non· 
compliance with the City's Storm Water Standards may result in enforcement by the City, including fines, cease and desist orders, 
or other actions. 

Signature: Date: __._/-"""""•j)_,/---""--5 __ _ 
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City of San Diego 
Development Services 
1222 Flrst Ave., MS-302 
San Diego, CA 92101 
(619) 446·5000 

"Minor" Water Pollution 
Control Plan (MWPCP) 

FORM 

DS~570 

OCTOBER 2012 

MWPCP REQUIREMEN'rs 

'rhe City requires a Water Polh1tion: Control Plan (WPCP), a Minot Water Pollution Control Plan (MWPCP) or a 
Storm Water Pollution Prevention Plan (SWPPP), for all construction projects that have potential for storm water 
pollution. Some construction ptoje(!t types, such as interior plumbing, electrical and mechanical work, may he: con-
sidered exempt. The appropriate plan is determined by the following guidelines: 

l. Any project subject to the Construction General Permit (CGP) (typically projects with 1 acre 01',more of ground 
disturbance) requires a SWPPP and may not utilize a WPCP or MWPCP. If coverage vnder the CGP (Permit 
which requires a SWPPP) is not required for the project, see below: 

2. The following approval types (see form DS-3032) requiie a WPCP: Grading) Public Right-of~Way, and Demoli-
tion/Renioval. Exceptions may be made allowing use of this MWPCP for minor work. . 

3. The following approval types (see Fgrm DS.3032) require a WPCP whenever a submittal fbr Drainage and Grades 
review is required: Exceptions may be made allowing use of this MWPCP for minor work. 

4. This MWPCP may be utilized for projects that create less than 5,000sf of ground disturbance and have less than 
a 5ft elevation differential ovetthe entire project area. 

NOTE: It :is the responsibility of the project owner to ensµre that all construction activities comply 
with local and state regulations, including S~n Diego Municipal Code Sect. 43.03. The guidance and 
template provided here is for the a11plicants' convenience and do not alleviate responsibility on part of 
the project owner to dete1'lnine the appropriate level of BMP planning and implementation to prevent 
pollutant discharges. 

STEP 1. IDENTIFY RELEVANT PROJECT INFORMATION 

Applicant Name: Contact Name: Project Number: 
City of San Diego Successor Agency David Graham 

Contact Information: 

Mailing Address: City: State: Zip Code: 
401 "B" Street, Ste 400 San Diego CA 92101 
Telephone No.; E-mail Address: 
(619) 533~7113 sorenson@civicsd.com 
Project Information: 

Address: City: State: Zip Code: 
Colina Park Street Lights (P8) San Diego CA 92105 
APN: PermitApplication Number: 

Brief Project Description: 

This project consists of the construction of additional street lights in the Colina Park Neighborhood 
within the boundaries of Euclid Avenue, El Cajo.n Blvd, 54th Street & University Avenue. 

Improvements (overall square footage): Estimate Project Start Date: Estimate Project Finish Date: 
2015 2015 

Total Lot Size in ft2: Estimated Amount of Disturbed Estimate Elevation over 
Differential Acreage: entire Project Area: 

NIA (City ROW) Street Lights Only 

-~-
Printed on recycled paper. Visit our web site at www.§and1ggQ.gQv/de.ve!opmeot·serv1Ces. 

Upon request, this information is available in alternative formats for persons with disabilities. 
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Page 2 of 2 City of San Diego• Development Services Department• "Minor" Water Pollution Control Plan (MWPCP) 

STEP 2: IDEN'l'IFY CONSTRUCTION STORM WATER BMPs 

Unprotected construction sites have the potential to discharge sediment and other pollutants into local waterways. 
All construction projects are required to reduce pollution to the maximum extent practicable by implementing best 
management practices (BMPs). Sections 5 of the Storm Water .Standards Manual outline the requirements for 
Construction Stormwater BMPs. There are :five categories: 

1. Erosion control practices 
2. Velocity reduction 
3. Sediment control practices 
4. Offsite sediment tracking control 
5. General site and materials management 

BMPs from each of the five categories must be used together as a system in order to prevent potential discharges. 

If you answer ''Yes" to any of the questions below, your project is subject to Table 1 on the following page (Minimµm 
Required Standard Construction Stormwater BMPs). As noted in the table, please select a:t least the minhnum nmnber 
of required BMPs, or as many as are feasible for your project. If no BMP is selected, an explanation must be given 
in the box provided. The following questions are intended to aid in determining construction BMP requirements for 
your project, please check box either ''Yes" or "No". 

1. Will the1·e be soil disturbing activities that will result in exposed soil areas? (This includes minm: grading and 
trenching.) 

!!.I Yes ONo Refe1•ence Table Hems A 

2. Will there be asphalt paving, including patching? 
!!.I Yes Reference Table 1 items C and E [JNo 

3. Will tl.1ere be slm:ries from mortar mixing, coring, or concrete saw cutting? 
!!.I Yes ONo Reference Table 1 items C and E 

4. Will there be solid wastes from concrete demolition and removal, wall construction, or form work? 
Reference Table 1 items C and E !!.I Yes ONo 

5. Will there be stockpiling (soll, compost, asphalt, concrete, solid waste) for ovel' 24 hours? 
Reference Table 1 items C and E 0Yes !iZ.INo 

6. Will there be dewatering operations? 
0Yes !2JNo Reference Table l items B and C 

7. Will there be temporary on~site storage of construction materials, including mortar mix, raw landscaping 
and soil stabilization materials, treated lumber, rebar, and plated metal fencing materials? 

UYes !2) No Reference Table l items D and E 

8. Will trash or solid waste product be generated from this project? 
Reference Table 1 item E !2) Yes ONo 

9. Will construction equipment be stored on site (e.g.~ fuels, oils, trucks, etc.? 
0Yes !2J No Reference Table 1 item E 

10. Will Portable Sanitary Services ("Porta-potty") be used on the site? 
0Yes Reference Table 1 item E !2) No 
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City of San Diego • Development Services Department • "Minor" Water Pollution Control Plan (MWPCP) 

TABLEl 
MINIMUM REQIDRED STANDARD CONSTRUCTION STORMWATER BMPs 

(Source: CALTRANS StQrm )Y:at~r Qua.lity Handbooks) 

Page3 of 3 

Vegetation Stabilization Planting s.s-2, SS ... 4 O (Summer) Soll exposed as part of the street light 
1------------·--+--------+---------1 construction wlll be covered with new 

Hyd1·aulic Stabilization Hydroseeding 88•4 0 materials immediately after exposure. 
(Summer) 

Bonded Fiber Matrix or Stabilized · SS-3 0 
Fiber Mattix (Winter) 

Physical Stabilization · 0 
1 ss~7 . Erosion Contra Blanket (Wint(lr) 

Lot Perimeter Protection Detail SC-2 0 
Mulch, Stra\\~ Woodchips, Soil SS-6, SS-8 Q 
Application 

ifi~~*iM"~~;~fJ:Q~~~it~!fii}g_flg~ 
Energy Dissipater Outlet Protection 

SC·1 0 Storm Drain Inlet Protection to be 
----------------i.-s-c-.

5
----------1!)----i used at existing inlet Fiber Rolls and 

1--~-----------+--------t---·------i Gravel Bags as needed ih the event of 
SC-6, SC-8 !!) rain. 

Dewatering Filtration NS-2 0 
Storm Drain Inlet Protection 

i~~~~i~~~;m~~il~ill4f' 
Stabilized Construction Entrance TC-1 0 
Entrance/Exit '!'ire Wash TC-3 0 
Street Sweeping & Vacuuming SC-7 !!) 

,,~r~~,t~B:~>~~~r~ 
Material Delivery & Storage WM~l !!) 

Spill P1·eyention & Control WM-4 ~ 

Concrete Waste Management WM-8 !!) 

Solid Waste Management WM·5 Ill 
Sanitary Waste Management WM-9 0 
Hazardous Waste Management WM-6 Ill 

The applicant must print and sign the following certification before a permit will be issued. 
I have read and understand that the City of San Diego has adopted minhimm requirements for manaffing urban runoff, including 
storm water, from construction and land development activities. I certify that the BMPs selected on tlns form will be .implemented 
to minimize the potentially negative impacts of this project's construction and land development activities on water quality. I 
further agree to install, monitor, maintain, or revise the selected BMPs to ensure their effectiveness. lalso understand that non
compliance with the City's Stonn Water Standards may result in enforcement by the City, including fines, cease and desist orders, 
or other actions. 

Signature: Date: ___,/_• 5=---'--· (--"'---') __ _ 
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City of San Diego 
Development Services 
1222 First Ave., MS-302 
San Diego, CA 92101 
(619) 446-5000 

"Minor" Water Pollution 
Control Plan (MWPCP) 

FORM 

DS-570 
OCTOBER 2012 

MWPCP REQUIREMENTS 

The City requires a Water Pollution Control Plan (WPCP), a Minor Water Pollution Control Plan (MWPCP) or a 
Storm Water Pollution Prevention Plan (SWPPP), for all construction projects that have potential for storm water 
pollution. Some construction project types, such as interior plumbing, electric;al and mechanical work, may be con-
sidered exempt. The appropriate plan is determined by the following guidelines: 

1. Any project subject to the Construction General Permit (CGP) (typically projects with 1 acre or more of ground 
disturbance) requires a SWPPP and may not utilize a WPCP or MWPCP. If coverage under the CGP (Permit 
which requires a SWPPP) is not required for the project, see below: 

2. The following approval types (see Form DS-3032) require a WPCP: Grading, Public Right-of-Way, and Demoli-
ti on/Removal. Exceptions may be made allowing use of this MWPCP for minor work. 

3. The following approval types (see Form DS-3032) require a WPCP whenever a submittal for Drainage and Grades 
review is required: Exceptions may be made allowing use of-this MWPCP for minor work. 

4. This MWPCP may be utilized for projects that create less than 5,000sf of ground disturbance and have less than 
a 5ft elevation differential over the entire project area. 

NOTE: It is the responsibility of the project owner to ensure that all construction activities comply 
with local and state regulations, including San Diego Municipal Code Sect. 43.03. The guidance and 
template provided here is for the applicants' convenience and do not alleviate responsibility on part of 
the project owner to determine the appropriate level of BMP planning and implementation to prevent 
pollutant discharges. 

STEP 1. IDENTIFY RELEVANT PROJECT INFORMATION 

Applicant Name: Contact Name: Project Number: 
City of San Diego Successor Agency David Graham 393715 

Contact Information: 

Mailing Address: City: State: Zip Code: 
401 "B" Street, Suite 400 San Diego CA 92101 
Telephone No.: E-mail Address: 
(619) 533-7113 sorenson@civicsd.com 

Project Information: 

Address: City: State: Zip Code: 
Euclid Ave b/n Dwight & Isle Vista San Diego CA 92105 
APN: Permit Application Number: 

Brief Project Description: 

This project consists of the construction of missing section of curb, gutter, sidewalk, and guardrail 
improvements on the east side of Euclid Avenue within the public right-of-way. 

Improvements (overall square footage): Estimate Project Start Date: Estimate Project Finish Date: 
2,610 2015 2015 
Total Lot Size in ft2

: Estimated Amount of Disturbed Estimate Elevation over 
Differential Acreage: entire Project Area: 

N/A (City ROW) 0.06 Acres 1.0 FT 

Printed on recycled paper. Visit our web site at www.sanc;fiego.gov/deveLQpment-services. 
Upon request, this information is available In alternative formats for persons with disabilities. 

DS-570 (10-12) 
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Page 2 of 2 City of San Diego• Development Services Department• "Minor" Water Pollution Control Plan (MWPCP) 

STEP 2: IDENTIFY CONSTRUCTION STORM WATER BMPs 

Unprotected construction sites have the potential to discharge sediment and other pollutants into local waterways. 
All construction projects are required to reduce pollution to the maximum extent practicable by implementing best 
management practices (BMPs). Sections 5 of the Storm Water Standards Manual outline the requirements for 
Construction Stormwater BMPs. There are five categories: 

1. Erosion control practices 
2. Velocity reduction 
3. Sediment control practices 
4. Offsite sediment tracking control 
5. General site and materials management 

BMPs from each of the five categories must be used together as a system in order to prevent potential discharges. 

If you answer "Yes" to any of the questions below, your project is subject to Table 1 on the following page (Minimum 
Required Standard Construction Storm water BMPs). As noted in the table, please select at least the minimum number 
of required BMPs, or as many as are feasible for your project. If no BMP is selected, an explanation must be given 
in the box provided. The following questions are intended to aid in determining construction BMP requirements for 
your project, please check box either "Yes" or "No". 

1. Will there be soil disturbing activities that will result in exposed soil areas? (This includes minor grading and 
trenching.) 

Ill Yes ONo Reference Table items A 

2. Will there be asphalt paving, including patching? 
Reference Table 1 items C and E Ill Yes ONo 

3. Will there be slurries from mortar mixing, coring, or concrete saw cutting? 
Reference Table 1 itenis C and E 0Yes ONo 

4. Will there be solid wastes from concrete demolition and removal, wall construction, or form work? 
Reference Table 1 items C and E 0 Yes ONo 

5. Will there be stockpiling (soil, compost, asphalt, concrete, solid waste) for over 24 hours? 
Reference Table 1 items C and E 0Yes 0No 

6. Will there be dewatering operations? 
Reference Table 1 items B and C 0Yes 0No 

7. Will there be temporary on-site storage of construction materials, including mortar mix, raw landscaping 
and soil stabilization materials, treated lumber, rebar, and plated metal fencing materials? 

0Yes 0No Reference Table 1 items D and E 

8. Will trash or solid waste product be generated from this project? 
Reference Table 1 item E 0Yes ONo 

9. Will construction equipment be stored on site (e.g.: fuels, oils, trucks, etc.? 
Reference Table 1 item E 0Yes 0No 

10. Will Portable Sanitary Services ("Porta-potty") be used on the site? 
Reference Table 1 item E 0Yes 0No 

-· ~ 
n - -

~"J 
1c15 , ....... ....., __ _, ... , ,....., II lt"'l'>JV'-1 1 .... 11 ....... \l - V \,,A,_...,_.._,_ ...... _,,_ \V'-/ 

Appendix G - Minor Water Pollution Control Plans (MWPCP) (Rev. July 2015) 184 I Page 



City of San Diego• Development Services Department• "Minor" Water Pollution Control Plan (MWPCP) Page 3 of 3 

TABLE 1 
MINIMUM REQUIRED STANDARD CONSTRUCTION STORMWATER BMPs 

(Source: CALTRANS Storm Water Quality Handbooks) 

Vegetation Stabilization Planting 
(Summer) 

Hydraulic Stabilization Hydroseeding 
(Summer) 

Bonded Fiber Matrix or Stabilized 
Fiber Matrix (Winter) 

Physical Stabilization 
Erosion Control Blanket (Winter) 

Lot Perimeter Protection Detail 

Mulch, Straw, Woodchips, Soil 
Application 

SS-2, SS-4 

SS-4 

SS-3 

SS-7 

SC-2 

SS-6, SS-8 

0 

0 

0 

0 

0 

0 

Construction area will not extend 
beyond the limits of curb to sidewalk 
and any exposed soil will be 
immediately covered. 

Energy Dissipater Outlet Protection SS-10 O Storm drain construction not a part 

Silt Fence SC-1 0 
Fiber Rolls (Straw Wattles) SC-5 0 
Gravel Bags SC-6, SC-8 0 
Dewatering Filtration NS-2 0 
Storm Drain Inlet Protection SC-10 0 

Stabilized Construction Entrance TC-1 0 
Entrance/Exit Tire Wash TC-3 0 
Street Sweeping & Vacuuming SC-7 0 
~J§tii[~fli~J~~if~JJ[$ii~fkiilieilieri~ifli1i'fcf~~~~l!t~~m~tli4t~11t1r 
Material Delivery & Storage WM-1 0 
Spill Prevention & Control WM-4 0 
Concrete Waste Management WM-8 0 
Solid Waste Management WM-5 0 
Sanitary Waste Management WM-9 0 
Hazardous Waste Management WM-6 0 

The applicant must print and sign the following certification before a permit will be issued. 
I have read and understand that the City of San Diego has adopted minimum requirements for managing urban runoff, including 
storm water, from construction and land development activities. I certify that the BMPs selected on this form will be implemented 
to minimize the potentially negative impacts of this project's construction and land development activities on water quality. I 
further agree to install, monitor, maintain, or revise the selected BMPs to ensure their effectiveness. I also understand that non
compliance with the City's Storm Water Standards :may result in enforcement by the City, including fines, cease and desist orders, 
or other actions. 

Signature: 
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APPENDIX H 

PROTECTING AMI DEVICES IN METER BOXES AND ON STREET LIGHTS 
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Protecting AMI Devices in Meter Boxes and on Street lights 

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering 
Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency, 
customer service and billing, and to be used by individual accounts to better manage the efficient use 
of water. All AMI devices shall be protected per Section 5-2. "Protection". of the 2015 Whitebook. 

AMI technology allows water meters to be read electronically rather than through direct visual 
inspection by PUD field staff. This will assist PUD staff and customers in managing unusual 
consumption patterns which could indicateTeaks or mefer ta-mpering on a customer's property. 

Three of the main components of an AMI system are the: 

A. Endpoints, see Photo 1: 

Photo 1 
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2: 

Photo 2 

Network Devices, see Photo 3: 

Photo 3 
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AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of 
meters in San Diego. These AMI devices provide interval consumption data to the PUD's Customer 
Support Division. If these devices are damaged or communication is interrupted, this Division will be 
alerted-ofthe situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent 
to the meter. A separate flat round antenna may also be installed through the meter box lid. This 
antenna is connected to the endpoint via cable. The following proper installation shall be implemented 
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below 
demonstrates a diagram of the connection: 

Photo 4 
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in this 
Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned to its 
original installation with the end points pointed upwards as shown below in Photo 5. 

The PU D's code compliance staff will issue citations and invoices to you for any damaged AMI 
devices that are not re-installed as discussed in the Contract Document 
Photo 5 below shows a typical installation of an AMI endpoint on a water meter. 

Photo 5 

Photo 6 below is an example of disturbance that shall be avoided: 

The 
.,enta11r1:~ 

was drilled 
intotbe Hd 
and now it 

Photo 6 
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You are responsible when working in and around meter boxes. If you encounter these 
endpoints, use proper care and do not disconnect them from the registers on top of the water 
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform 
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below: 

Photo 7 

Another component of the AMI system are the Network Devices. The Network Devices are 
strategically placed units (mainly on street light poles) that collect interval meter reading data from 
multiple meters for transmission to the Department Control Computer. If you come across any of 
these devices on street lights that will be removed or replaced (refer to Photos 8 and 9 
below), notify AMI Project Manager Arwa Sayed at (619) 362-0121 immediately. 

Photo 8 shows an installed network device on a street light. On the back of each Network Device is 
a sticker with contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-
3525 if your work will impact these street lights. These are assets that belong to the City of San 
Diego and you shall be responsible for any costs of disruption of this network. 
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Photo 8 

Network Device 

Photo 9 

If you encounter any bad installations, disconnected/broken/buried endpoints, or 
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately. 
The Resident Engineer will then immediately contact the AMI Project Manager, Arwa Sayed, 
at (619) 362-0121. 
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ATTACHMENT F 
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ATTACHMENT G 

CONTRACT AGREEMENT 
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CONTRACT AGREEMENT 

CONSTRUCTION CONTRACT 
This contract is made and entered into between THE CITY OF 
SAN DI E G 0, S 0 LE LY IN ITS CAPACITY AS THE DESIGNATED SUCCESSOR AGENCY 

OF THE REDEVELOPMENT AGENCY OF THE CITY OF SAN DIEGO, A FORMER PUBLIC BODY, 
CORPORATE AND POLITIC, herein called "Successor Agency", and Portillo Concrete, 

Inc., herein called "Contractor" for construction of City Heights 
Pedestrian Improvements (P1-P8 & East Euclid Ave); Bid No, K-17-6693-DBB-3; 

Two Million Four Hundred Eighty Thousand Two Hundred Forty Three Dollars and Zero Cents 

($2,480,243.00) which is comprised of the Base Bid plus Alternate B & (, 

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of 

the parties hereto, City and Contractor agree as follows: 

1. The following are incorporated into this contract as though fully set forth herein: 

(a) The attached Faithful Performance and Payment Bonds. 

(b) The attached Proposal included in the Bid documents by the Contractor. 

(c) Reference Standards listed in the Instruction to Bidders and the Supplementary 
Special Provisions (SSP). 

(d) That certain documents entitled City Heights Pedestrian Improvements 
Project (P1-P8, East Euclid Ave), on file in the office of the Public Works 

Department as Document No. 24005341, as well as all matters referenced 

therein. 

2. The Contractor shall perform and be bound by all the terms and conditions of this 

contract and in strict conformity therewith shall perform and complete in a good and 

workmanlike manner Project Title, City Heights Pedestrian Improvements Project 
(P1-P8, East Euclid Ave), Bid Number K-17-6693-DBB-3, San Diego, California. 

3. For such performances, the City shall pay to Contractor the amounts set forth at the 

times and in the manner and with such additions or deductions as are provided for in 

this contract, and the Contractor shall accept such payment in full satisfaction of all 
claims incident to such performances. 

4. No claim or suit whatsoever shall be made or brought by Contractor against any officer, 

agent, or employee of the City for or on account of anything done or omitted to be done 

in connection with this contract, nor shall any such officer, agent, or employee be liable 

hereunder. 

5. This contract is effective as of the date that the Mayor or designee signs the agreement. 

City Heights Pedestrian Improvements Project (Pl-PS & East Euclid Ave) 
Attachment G - Contract Agreement (Rev. Nov. 2013) 
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CONTRACT AGREEMENT (continued) 

IN WITNESS WHEREOF, this Agreement is signed by the City of San Diego, acting by and through 
its Mayor or designee, pursuant to Municipal Code §22.3102 authorizing such execution. 

THE CITY OF SAN DIEGO SOLELY IN ITS 
CAPACITY AS THE DESIGNATED SUCCESOR 
AGENCY OF THE REDEVELOPMENT 
AGENCY OF THE CITY OF SAN DIEGO, A 
FORMER PUBLIC BODY, CORPORATE AND 
POLITIC 

By~ 

APPROVED AS TO FORM 

Jan I. Goldsmith, City Attorney 

Print Name: David Graham 

Deputy Chief Operating Officer 

By~ 
Print Name: @NJ f ~l '\J 

Deputy City Attorney 

Ti tle: _ __,_!'_,._c-=e.s::...>.' \ &"'"", ._,_,X\~"'--J-'/CT."""'"' .>-<i_._,Q...__ __ 

Date :. _ ____,,19==-· ct_._,_! \-'--'£..,--'-"{ (.:;:__~_< <.o ____ _ 

City of San Diego License No.: .JS lOI °l <'o 0(')(, S?? 

State Contractor's License No.: Co f" bl tf~ 

DEPARTMENT OF INDUSTRIAL RELATIONS (DIR) REGISTRATION NUMBER: IQ()()CJOC(~8"1 
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CERTIFICATIONS AND FORMS 

The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of 
perjury under the laws of the State of California, that the certifications, forms and 
affidavits submitted as part of this bid are true and correct. 

City Heights Pedestrian Improvements Project (P1-P8 & East Euclid Ave) 
Certifications and Forms (Rev. May 2016) 
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Bidder's General Information 

To the City of San Diego: 

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and 
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws 
and regulations of the United States and the State of California, the undersigned hereby proposes to 
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter 
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on 
behalf of, any undisclosed person, partnership, company, association, organization, or corporation; 
that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced 
or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone 
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, 
or to secure any advantage against the public body awarding the contract of anyone interested in the 
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has 
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any 
corporation, partnership, company, association, organization, bid depository, or to any member or 
agent thereof to effectuate a collusive or sham bid. 

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and 
understands the entire Contract Documents (plans and specifications) and the Bidding Documents 
therefore, and that by submitting said Bidding Documents as its bid proposal, bidder(s) 
acknowledges and is bound by the entire Contract Documents, including any addenda issued thereto, 
as such Contract Documents incorporated by reference in the Bidding Documents. 

City Heights Pedestrian Improvements Project (P1-P8 & East Euclid Ave) 
Bidder's General Information (Rev. May 2016) 
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED 
WITH BID UNDER 23 UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 

7106 

State of California 

County of San Diego 

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making 

the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, 

partnership, company, association, organization, or corporation; that the bid is genuine and not 

collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder 

to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or 

agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; 

that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, 

or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, 

profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage 

against the public body awarding the contract of anyone interested in the proposed contract; that all 

statements contained in the bid are true; and further, that the bidder has not, directly or indirectly, 

submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged 

information or data relative thereto, or paid, and will not pay, any fee to any corporation, 

partnership, company association, organization, bid depository, or to any member or agent thereof 

to effectuate a collusive or sham bid. 

City Heights Pedestrian Improvements Project (P1-P8 & East Euclid Ave) 
Non-Collusion Affidavit (Rev. May 2016) 

199 I Page 



CONTRACTOR CERTIFICATION 

DRUG-FREE WORKPLACE 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 7-13.3, 11 Drug-Free 
Workplace 11

, of the project specifications, and that; 

This company_has in place a drug-free workplace program that compli~s with said policy. I further 
certify that each subcontract agreement for this project contains language which indicates the 
subcontractor's agreement to abide by the provisions of subdivisions a) through c) of the policy as 
outlined. 

City Heights Pedestrian Improvements Project (P1-P8 & East Euclid Ave) 
Drug-Free Workplace (Rev. May 2016) 
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CONTRACTOR CERTIFICATION 

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the American With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 7-13.2, 
"American With Disabilities Act", of the project specifications, and that; 

This company has in place workplace program that complies with said policy. I further certify that 
each subcontract agreement for this project contains language which indicates the subcontractor's 
agreement to abide by the provisions of the policy as outlined. 
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CONTRACTOR CERTIFICATION 

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE 

I declare under penalty of perjury that I am authorized to make this certification on behalf of the 
company submitting this bid/proposal, that as Contractor, l am familiar with the requirements of 
City of San Diego Municipal Code § 22.3004 regarding Contractor Standards as outlined in the 
WHITEBOOK, Section 7-13.4, ("Contractor Standards"), of the project specifications, and that 
Contractor has complied with those requirements. 

I further certify that each of the Contractor's subcontractors whose subcontracts are greater than 
$50,000 in value has completed a Pledge of Compliance attesting under penalty of perjury of having 
complied with City of San Diego Municipal Code § 22.3004. 
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AFFIDAVIT OF DISPOSAL 

(To be submitted upon completion of Construction pursuant to the contracts Certificate 
of Completion) 

WHEREAS, on the DAY OF , 2 the 
undersigned entered into and executed a contract with the City of San Diego, a municipal corporation, 
for: 

(Name of Project or Task) 

as particularly described in said contract and identified as Bid No. ; SAP No. (WBS/IO/CC) 
___ ; and WHEREAS, the specification of said contract requires the Contractor to affirm that 11 all 
brush, trash, debris, and surplus materials resulting from this project have been disposed of in a 
legal manner 11

; and WHEREAS, said contract has been completed and all surplus materials disposed 
of: 

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor 
under the terms of said contract, the undersigned Contractor, does hereby affirm that all surplus 
materials as described in said contract have been disposed of at the following location(s) 

and that they have been disposed of according to all applicable laws and regulations. 

Dated this _____ DAY OF _______________ , 

_______________ Contractor 

by 

ATTEST: 

State of ____________ County of __________ ~ 

On this DAY OF 2 __ , before the undersigned, a Notary Public in 
and for said County and State, duly commissioned and sworn, personally appeare....._ ____ _ 
____________ known to me to be the Contractor 
named in the foregoing Release, and whose name is subscribed thereto, and acknowledged to me 
that said Contractor executed the said Release. 

Notary Public in and for said County and State 

City Heights Pedestrian Improvements Project (P1-P8 & East Euclid Ave) 
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COMPANY LETTERHEAD 

CERTIFICATE OF COMPLIANCE 

Materials and Workmanship Compliance 

For Contract or Task~------------
,s,'~ 

I certify that the material listed below complies with the materials and wgflttnariship requirements 
of the Caltrans Contract Plans, Special Provisions, Standard Specificatic{ , and St~mdard Plans for 
the contract listed above. l:";:!k 

I also certify that I am an official representative for . . , the 
manufacturer of the material listed above. Furthermore, I ce+tffy that where Cafifon:1ia t~~fmethods, 
physical or chemical test requirements are part of the sr:f~~ifications, that the manufacturer has 
performed the necessary quality control to substantiate th.is''t~, · ·cation. )}/ 

~~~ 

Material Description: 

Manufacturer:---------~ 

J:j!l~ 
,,, Printed':Name: --------------------------•,c,/:\~:, -

';;;'"; 
',.;. 

Title:-----------------------------

Company: __________________________ ~ 

Date: ____________________________ _ 

City Heights Pedestrian Improvements Project (P1-P8 & East Euclid Ave) 
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City of San Diego 

Public Works Department, Field Division 

NOTICE OF MATERIALS TO BE USED 

To: _______________ _ Date: ________ , 20_ 

Resident Engineer 

You are hereby notified that the materials required for use under Contract No.--------
for construction of ____________________________ _ 

in the City of San Diego, will be obtained from sources herein designated. 

CONTRACT ITEM NO. KIND OF MATERIAL NAME AND ADDRESS WHERE 
MATERIAL CAN BE INSPECTED 

(Bid Item) (Category) 
(At Source) 

It is requested that you arrange for a samplmg, testing, and mspect10n of the materials pnor to 
delivery, in accordance with Section 4-1.11 of the WHITEBOOK, where it is practicable, and in 
accordance with your policy. It is understood that source inspection does not relieve the Contractor 
of full responsibility for incorporating in the work, materials that comply in all respects with the 
contract plans and specifications, nor does it preclude subsequent rejection of materials found to be 
undesirable or unsuitable. 

Distribution: 

Supplier 

Signature of Supplier 

City Heights Pedestrian Improvements Project (P1 ·P8 & East Euclid Ave) 
Notice of Materials to be Used (Rev. May 2016) 
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SUBCONTRACTORS ADDITIVE/DEDUCTIVE ALTERNATE (USE ONLY WHEN ADDITIVE ALTERNATES ARE REQUIRED) 
***PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY*** 

TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY 
SEE INSTRUCTIONS TO BIDDERS, FOR FURTHER INFORMATION 

Name: • -·· , ~·--~·~ ·~--
Address: P.O. Box 710130 
City: Santee State: California 
Zip: 92072 Phone:619-449-0045 
Email: dferguson®perryelectricsd.com 

Name: Landmark Consulting 
Address: 9555 Genesee Ave. Ste. 200 
City: San Diego State: California 
Zip: 92008 Phone:SSS-587-8070 
Email: rona@lmco.net 

Constructor 

Constructor 

"°"''J~,r~}~~11~,K 
';snvosmD 

747931 Electrical $1,259,360 SLBE 

14BI0991 Survey $42,540.00 SLBE 

San Diego 

San Diego 

CD As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

~ 

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business 
Woman-Owned Small Business WoSB HUBZone Business 
Service-Disabled Veteran Owned Small Business SDVOSB 

As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 

City of Los Angeles 
U.S. Small Business Administration 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification.. 

PilfWflff City Heights Pedestrian Improvements Project (P1-P8 & East Euclid Ave) 
Subcontractors Additive/Deductive Alternate (Rev. Oct. 2015) 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 

LA 
SBA 
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SUBCONTRACTORS ADDITIVE/DEDUCTIVE ALTERNATE (USE ONLY WHEN ADDITIVE ALTERNATES ARE REQUIRED) 
***PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY*** 

TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY 
SEE INSTRUCTIONS TO BIDDERS, FOR FURTHER INFORMATION 

Name: McGrath Consulting 
Address: P Q Box 2488 
City: El Caion State: California , 

Zip: 92021 Phone: 619-443-345 
Email: estimating@mcswppp.com 

Name: ___________ _ 
Address: __________ _ 
City: State: ___ _ 
Zip: Phone: ___ _ 
Email: __________ _ 

Designer 11MH0281 MWPCP $750.00 SLBE San Diego 

CD As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

(£) 

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business 
Woman-Owned Small Business WoSB HUBZone Business 
Service-Disabled Veteran Owned Small Business SDVOSB 

As appropriate, Bidder shall indicate if Subcontractor is certified by: 
City of San Diego 
California Public Utilities Commission 
State of California's Department of General Services 
State of California 

CITY 
CPUC 
CADoGS 
CA 

State of California Department of Transportation 

City of Los Angeles 
U.S. Small Business Administration 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

ti =mmn City Heights Pedestrian Improvements Project (P1-P8 & East Euclid Ave) 
Subcontractors Additive/Deductive Alternate (Rev. Oct. 2015) 

WBE 
DVBE 
ELBE 

SDB 
HUBZone 

CAL TRANS 

LA 
SBA 
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ELECTRONICALLY SUBIVIITTED FORMS 

THE FOLLOWING FORMS MUST BE SUBMITTED IN PDF 
FORMAT WITH BID SUBMISSION 

The following forms are to be completed by the bidder and submitted (uploaded) electronically with 
the bid in PlanetBids. 

A. BID BOND - See Instructions to Bidders, Bidders Guarantee of 
Good Faith (Bid Security) for further instructions 

B. CONTRACTOR'S CERTIFICATION OF PENDING ACTIONS 

C. EQUAL BENEFITS ORDINANCE - CERTIFICATION OF 
COMPLIANCE 

Bids will not be accepted until ALL forms are submitted as part 
of the bid submittal 

City Heights Pedestrian Improvements Project (P1-P8 & East Euclid Ave) 
Electronically Submitted Forms (Rev. May 2016) 
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BID BOND 

See Instructions to Bidders, Bidder Guarantee of Good Faith 
(Bid Security) 

KNOW ALL MEN BY THESE PRESENTS, 

That __ ...;..P...;;.o,...rt""lll""o""'C_.o'"'"nc~r~et..,eJ,_ .:.:..ln'""c'-. -----------------as Principal, and 
________ ...,Th.,.,,e._O=h..,,.l=o_,.C=as=L=1a'""lt..._y_....Jn=s=u .... ra .... n=ce"--""C"'"'o1-'-'n=pa=o ..... v ________ as surety, are 

held and firmly bound unto The City of San Diego hereinafter called 11 0WNER1
11 in the sum of !o.?& 

OF THE TOTAL BIO AMOUN'.!'. for the payment of which sum, well and truly to be made, we bind 
ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly 
by these presents. 

WHEREAS, said Principal has submitted a Bid to said OWNER to perform the WORK required under 
the bidding schedule(s) of the OWNER's Contract Documents entitled 

City Heights Pedestrian Improvements Prolect (P1-P8 & East Euclid Ave\ 

NOW THEREFORE, If said Principal Is awarded a contract by said OWNER and1 within the time and 
in the manner required In the "Notice Inviting B!ds'1 enters fnto a written Agreement on the form of 
agreement bound with said Contract Documents, furnishes the required certificates of insurance, 
and furnishes the required Performance Bond and Payment Bond, then this obligation shall be null 
and void, otherwise it shall remain in full force and effect. In the event suit is brought upon this 
bond by said OWNER and OWNER prevails, said surety shall pay all costs incurred by said OWNER in 
such suit, including a reasonable attorney's fee to be fixed by the court. 

SIGNED AND SEALED, this ___ 26~t~h _____ day of _--"J=ul"-------
2016 

_Po_rt_l_llo_C_o_n_c_re_t_e,_Jn_c_. ______ (SEAL) The Ohio Casualty Insurance Company (SEAL) 

(Signature) 

(SEAL AND NOTARIAL ACKNOWLEDGEMENT OF SURETY) 

City Heights Pedestrian Improvements Project (P1-PB & East Euclid Ave) 
Bid Bond (Rev. May 2016) 
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CALIFORNIA ALLQPURPOSE ACKNOWLEDGMENT 

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the 
document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document. 

STATE OF CALIFORNIA 

} 
County of San Diego 

On July 26, 2016 
Date 

before me, Pam Davis , Notary Public, 
-----------------~ Insert Name of Notary exactly as It appears on th~ official seal 

personally appeared ____ C~y_n_dl_B_e_il_m_a_n ____ ____,;-,--_,..,..--,-,,,,............,...,--------------
Name(s) of Slgner(s) 

Place Notary Seal Above 

who proved to me on the basis of satisfactory evidence to 
be the person(s) whose name(s) is/are subscribed to the 
within instrument and acknowledged to me that he/she/they 
executed the same in his/her/their authorized capacity(ies), 
and that by his/her/their signature(s) on the Instrument the 
person(s), or the entity upon behalf of which the person(s) 
acted, executed the Instrument. 

I certify under PENALTY OF PERJURY under the laws of 
the State of California that the foregoing paragraph is true 
and correct. 

~itness my ~~nd"~a!ffic:::.s ".:'') , 
Signature \ ·~l.~lLi.t . .:,.~· 

Slgna!Ure of Notary Public Pam Davis 

OPTIONAL -----------
Though the information below is not required by law:, It may prove valuable to persons relying on the document 

and could prevent fraudulent removal ana reattachment of the form to another document. 

Description of Attached Document 

Title or Type of Document: 
----------------------------~ 

Document Date: ------------------ Number of Pages: _______ _ 

Signer(s) Other Than Named Above: 
------------------------~ 

Capacity(ies) Claimed by Signer(s) 

Signer's Name: ------· ·--------
0 Individual 
D Corporate Officer -Title(s): _______ _ 
D Partner D Limited D General 
iYl Attorney In Fact 
D Trustee 
D Guardian or Conservator 
D Other: ______ _ 

Signer is Representing: 

Top of thumb here 

Signer's Name: -------------
0 Individual 
D Corporate Officer -Title(s): _______ _ 
D Partner D Limited D General 
D Attorney in Fact 
D Trustee 
D Guardian or Conservator 

D Other:-------

Signer Is Representing: 

--~-OM ______ _ ----

Top of thumb here 

--------



THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND. 
Thts Power of Attorney llmlls the acts of those n~mad herein, and they have no authority to bind the Company except In tho mannor and to tho extant herein stated, 

Cerilflcate No. 7311307 

American Fire and Casualty Company 
The Ohio Casualty lnsuranceGompany " 

Liberty Mutual Insurance Company 
West American Insurance Company 

POWER OF ATTORNEY 
KNOWN ALL PERSONS BY THESE PRESENTS: That American Fire & Casualty Company and The Ohio Casually Insurance Company are corporations duly organized under the Jaws of 
the State of New Hampshire, that Liberty Mutual Insurance Company Is a corporation duly organized under the laws of the Stale of Massachusetts, and West American Insurance Company 
Is a corporation duly organized under the laws of the State or Indiana (herein collectively called the "Companies'), pursuant to and by (JUlhority herein set forth, does hereby name, conslllute 
and appoint, Anne Wright; CyndlBeilman; Dana Mlchaells 

all of the city of La Mesa , state of CA each Individually If there be more. than one named, Its true and lawful allorney-ln·fact to make, execute, seal, acknowledge 
and deliver, for and on Its behalr as surety and as Its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, In pursuance of these presents and shall 
be as binding upon the Companies as If they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons. 

IN WITNESS WHEREOF, this Power of Attorney has be.en subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed 
thereto this 4th day of April , .3Q:!L. 

STATE OF PENNSYLVANIA 
COUNTY OF MONTGOMERY 

SS 

American Fire and Casualty Company 
The Ohio Casualty Insurance Company 
Liberty Mutual Insurance Company 
West merlcan Insurance Company 

By: ---"'+-""'~~~''----'~'-/,;::;:~~~µ=---------~ 
David M. Carey;'tissistant Secretary 

On this.'.!!!:!.___ day of April , 2016 , before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of American Fire and 
Casualty Company, Liberty Mutual Insurance Company, The Ohio Casualty Insurance Company, and West American Insurance Company, and that he, as such, being authorized so to do, 
execute the foregoing Instrument for the purposes t11erein contained by signing on behalf of the corporations by himself as a duly authorized officer. 

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at Plymouth Mealing, Pennsylvanta, on the day and year first above written. 
I' PA&r COMMONWEALTH OF PENNSYLVANIA ~ /) 

1 ~0~~1ioll1V"'i< \ Notarial Seal {/j, : ~ ~;/;, II;/ 
iJ .,0 ~ v Teresa Pastella, Notary Public By: .;..~=---'-----«Al--"--'--_'fl4.J_--'--------

or- Plymouth Twp., Montgomery County Teresa Pastella, Notary Public 
~ ~"' My Commission Expires March 26, 2017 

1-ol;<r:::~~~Vv Member, Ponnsylvanla Assoclallon or Notaries 

This Power of Attorney Is made and executed pursuant lo an by authority of the following By·laws and Authorizations of American Fire and Casualty Company, Tile Ohio Casualty Insurance 
Company, Liberty Mutual Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows: 

ARTICLE IV-OFFICERS- Section 12. Power of Attorney. Any officer or other official of the Corporation authorized for that purpose In writing by lhe Cl1alrman or t11e President, and subject 
to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-In-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, 
acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the llmltallons set forth In their respective 
powers of altorney, shall have full power to bind the Corporation by their signature and execution of any such lnslruments and to allach thereto the seal of the Corporation. When so 
executed, such Instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in·fact under 
the provisions of this article may be revoked al any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority. 

ARTICLE XIII - Execution of Contracts - SECTION 5. Surety Bonds and Undertakings. Any officer of the Company authorized for that purpose in writing by the chairman or the president, 
and subject lo such llinltatlons as the chairman or the president may prescribe, shall appoint such attorneys-In-fact, as may be necessary to act In behalf of the Company to make, execute, 
seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set fortl1 in their 
respective powers of attorney, shall have full power to bind lhe Company by their signature and execution of any such Instruments and to allach thereto the seal of the Company. When so 
executed such lnslruments shall be as binding as If signed by the president and attested by the secretary. 

Certificate of Designation - The President of the Company, acting pursuant to th~ Bylaws of the Company, a~lhorlzes David M. Carey, Assistant Secretary to appoint such attorneys-In· 
fact as may be necessary to act on beh?lfof the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings; bonds, recognizances and other surely 
obligations. 

Authorization - By unanimous consent of the Company's Soard of Directors, the Company consents that facslnille or mechanically reproduced signature of any assistant secretary of t11e 1 
Company, wherever appearing upon a certified copy of any power of attorney issued by the Company. in connection with surety bonds, shall be valid and binding upon the Company with 1 

:~~;::;/:~~:::ne::~t t~: :;~~:i;::~.a:~s~:~:~:~ecrelary, of American Fire and Casualiy Company, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and 1'

1 

! 
West American Insurance Company do hereby certify that the original power of attorney of which the foregoing Is a full, true and correct copy. of the Power of Allorney executed by said 
Companies, Is in full force and effect and has not been revoked. · 

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this 26th day of Jul , 20_1_6 __ . 

LMS_t2073_ 122013 

By:_~---<------L------
Gregory W. Davenport, Assistant Secretary 
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CONTRACTOR'S CERTIFICATION OF PENDING ACTIONS 

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder 
shall provide to the City a list of all instances within the past 10 years where a complaint was filed or 
pending against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated 
against its employees, subcontractors, vendors or suppliers, and a description of the status or 
resolution of that complaint, including any remedial action taken. 

CHECK ONE BOX ONLY. 

[XJ The undersigned certifies that within the past 10 years the Bidder has NOT been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or 
suppliers. 

D The undersigned certifies that within the past 10 years the Bidder has been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or 
suppliers. A description of the status or resolution of that complaint, including any 
remedial action taken and the applicable dates is as follows: 

Contractor Name: Portillo Concrete Inc. 

Certified By Mario Portillo Title President/CEO 

Date 08/11/2016 

Signature 

USE ADDITIONAL FORMS AS NECESSARY 

City Heights Pedestrian Improvements Project (P1-P8 & East Euclid Ave) 
Contractor's Certification of Pending Actions (Rev. May 2016) 
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EQUAL BENEFITS ORDINANCE For additional information, contact: 

CERTIFICATION OF COMPLIANCE CITY OF SAN DIEGO 

EQUAL BENEFITS PROGRAM 

202 C Street, MS 9A, San Diego, CA 92101 

Company Name: Portillo Concrete Inc. Contact Name: Mario Portillo 

Company Address: 3527 Citrus St. Lemon Grove CA 919,15 Contact Phone: (619) 466_4639 
Contact Email: mportillo@portilloconcreteinc.com 

CONT.M.CT INFORMATION 

Contract Title: Ci Hei hts Pedestrian Im rovements Pro'ect Pl-PS & East Euclid Ave Start Date: 

Contract Number (if no number, state location): San Diego, California End Date: 

SUMMARY OF EQ.U.AL BENEFITS OQDINANCE REQUIREMENTS 
The Equal Benefits Ordinance [EBO] requires the City to enter into contracts only with contractors who certify they wlll provide and 
maintain equal benefits as defined in SDMC §22.4302 for the duration of the contract. To comply: 

111 Contractor shall offer equal benefits to employees with spouses and employees with domestic partners. 
• Benefits include health, dental, vision insurance; penslon/401(k) plans; bereavement, family, parental leave; discotmts 1 child 

care; travel/relocation expenses; employee assistance programs; credit union membership; or any other benefit. 
• Any benefit not offer an employee with a spouse, is not required to be offered to an employee with a domestic partner. 

• Contractor shall post notice of firm's equal benefits policy in the workplace and notify employees at time of hire and during 
open enrollment periods. 

• Contractor shall allow City access to records, when requested, to confirm compliance with EBO requirements. 
11 Contractor shall submit EBO Certification of Compliance1 signed under penalty of perjury, prior to award of contract. 

NOTE: This summary is provided for convenience. Full t~xt of the EBO and Rules Implementing the EBO are available at 
www.sandiego.gov/admfnistratfon. 

CQNTRAC$0R EQ.UAL BBNBElTS ORDINANCE CERTIFICATION , 

Please indicate your firm 1s compliance status with the EBO. The City may request supporting documentation. 

lliJ I affirm compliance with the EBO because my firm (contractor must select one reason): 

D Provides equal benefits to spouses and domestic partners. 
O Provides no benefits to spouses or domestic partners. 
O Has no employees. 
o Has collective bargaining agreement(s) in place prior to January 1, 2011, that has not been renewed or 

expired. 

D I request the City's approval to pay affected employees a cash equivalent in Heu of equal benefits and verify my 
firm made a reasonable effort but is not able to provide equal benefits upon contract award. I agree to notify 
employees of the availability of a cash equivalent for benefits available to spouses but not domestic partners and 
to continue to make every reasonable effort to extend all a"'\ilable benefits to domestic partners. 

It is unlawful for any contractor to knowingly submit any false information)cS the City regarding equal benefits or.cash equivalent 
associated with the execution, award, amendment, or administration of 3!AY contract. [San Diego Municipal Code §22.4307(a)J 
Under penalty of perjury under laws of the State of California, I certifar'lhe above information is true and correct. I further certify· 
that my firm understands the requirements of the Equal Benefitsfa(dinance and will /~)'de and intain equal benefits for the 
duration of the contract or pay a cash equivalent if authorized by the cijlj ;J (/Cl! ·-

Marlo Portillo ___ --------~flJL{~------------- ____ 08/11/2016 
Name/Title of Signatory . Signature ____ Date 

City Heights Pedestrian Improvements Project (P1·P8 & East Euclid Ave) 
Equal Benefits Ordinance (Rev. May 2016) 

(Rev 02/15/2011 
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Bid Results for Project City Heights Pedestrian Improvements Project (Pl-PB & East of Euclid Ave) (K-17-6693-DBB-3) 

Issued on 07 /12/2016 

Bid Due on August 11, 2016 2:00 PM (Pacific) 

Exported on 08/11/2016 

File Title 

Contractor's 
Certification of 

Pending Actions 

Equal Benefits 

Ordinance 

Subcontractor 

Additive 

Deductive 

Alternate 

Bid Bond 

Item Num 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

company Name 

Portillo Concrete Inc 

File Name 

Contractor's Certification of Pending 

Actions.pdf 

Equal Benefits Ordinance.pdf 

Subcontractor Additive Deductive 

Alternate.pdf 

Bid Bond.pdf 

._.-_ .-. 
Section 

Base Bid (City Heights Pedestrian 

Improvements (Pl-P3 And P5-P8)) 

Base Bid (City Heights Pedestrian 

Improvements (Pl-P3 And P5-P8)) 

Base Bid (City Heights Pedestrian 

Improvements (Pl-P3 And P5-P8)) 

Base Bid (City Heights Pedestrian 

Improvements (Pl-P3 And PS-P8)) 

Base Bid (City Heights Pedestrian 

Improvements (Pl-P3 And PS-P8)) 

Base Bid (City Heights Pedestrian 

Improvements (Pl-P3 And P5-P8)) 

Base Bid (City Heights Pedestrian 

Improvements (Pl-P3 And P5-P8)) 

Base Bid (City Heights Pedestrian 

Improvements (Pl-P3 And P5-P8)) 

Base Bid (City Heights Pedestrian 

Improvements (Pl-P3 And P5-P8)) 

Base Bid (City Heights Pedestrian 

Improvements (P1-P3 And P5-P8)) 

Base Bid (City Heights Pedestrian 

Improvements (Pl-P3 And P5-P8)) 

File Type 

General 

Attachments 

General 

Attachments 

General 

Attachments 

Bid Bond 

Item Code 

524126 

238210 

237310 

541330 

238910 

237310 

237310 

237310 

237310 

237310 

237310 

Lemon Grove 

Description 

Bonds (Payment and Performance) 

Mobilization 

Traffic/Pedestrian Control (TC), 

Excluding TC Associated With Grind 

and Overlay and Conduit Installation 

Survey Services 

Clearing and Grubbing 

Excavate and Export (Unclassified) 

Remove and Replace Type "G" Curb 

and Gutter 

6" Type "G" Curb and Gutter (P7) 

Remove and Relocate Park Fence 

(P2) 

Remove and Relocate Fence (P3) 

New PCC Sidewalk 

---- -_- /' ;·.;<;.;.;,- )'. ;; •Yii; ';)~<-·; ·r .. :::tt?-;Y,:;_:::,.y, j•:- ':::,.::/:?"'·/·--,: .. :;;c: 

Unit of Quantity Unit Price Line Total Reference 

Measure 

LS 1 $16,000.00 $16,000.00 2-4.1 

LS 1 $30,000.00 $30,000.00 9-3.4.1 

LS 1 $30,000.00 $30,000.00 7-10.2.6 

LS 1 $35,000.00 $35,000.00 2-9.2.3 

LS 1 $10,000,00 $10,000.00 300-1.4 

CY 164 $65.00 $10,660.00 300-2.9 

LF 689 $40.00 $27,560.00 303-5.9 

LF 507 $40.00 $20,280.00 303-5.9 

LF 60 $120.00 $7,200.00 9-3.1 

LS 1 $1,000,00 $1,000.00 9-3.1 

SF 9128 $8.00 $73,024.00 303-5.9 



''·"'""" ·. • ·:r •. .. . /''XL"·· > .·. ..... J •.• · ... Line Items ;< ..... ·····•·· \ . <XJ•· • ,: .. J/ . ......... ·.··· > . 

Item Num Section Item Code Description Unit of Quantity Unit Price Line Total Reference 

Measure 
12 Base Bid (City Heights Pedestrian 237310 Residential Concrete Driveway SF 269S $10.00 $26,9SO.OO 303-S.9 

Improvements (P1-P3 And PS-PS)) 
13 Base Bid (City Heights Pedestrian 237310 Curb Ramp Type Cl with Stain less EA 4 $4,000.00 $16,000.00 303-S.10.2 

Improvements (Pl-P3 And PS-PS)) Steel Detectable Warning Tiles 
14 Base Bid (City Heights Pedestrian 237310 Curb Ramp Type D with Stainless EA 1 $4,000.00 $4,000.00 303-S.10.2 

Improvements (Pl-P3 And PS-PS)) Steel Detectable Warning Tiles (P3) 
lS Base Bid (City Heights Pedestrian 237110 Curb Outlet - 3" Sidewalk EA s $SOO.OO $2,SOO.OO 306-1.6 

Improvements (Pl-P3 And PS-PS)) Underdrain Per D-27 
16 Base Bid (City Heights Pedestrian 237310 Cross Gutter SF 2040 $1S.OO $30,600.00 303-S.9 

Improvements (P1-P3 And PS-PS)) 
17 Base Bid (City Heights Pedestrian 237310 Vertical Curb @ Back of Sidewalk LF 440 $30.00 $13,200.00 303-S.9 

Improvements (P1-P3 And PS-PS)) Including Transitions 
-1s Base Bid (City Heights Pedestrian 238210 Street Light- Type DB Pole/ 78 Watt EA 96 $4,SOO.OO $432,000.00 307-2 

Improvements (P1-P3 And PS-PS)) LED Fixture 
19 Base Bid (City Heights Pedestrian 238210 Street Light -Type lS Pole/ 130 EA 24 $4,SOO.OO $108,000.00 307-2 

Improvements (Pl-P3 And PS-PS)) Watt LED Fixture 
20 Base Bid (City Heights Pedestrian 238210 Street Light Assembly - Upgrade EA 4 $1,400.00 $S,600.00 307-2 

Improvements (P1-P3 And PS-P8)) Type lS Pole I 130 Watt LED Fixture 

21 Base Bid (City Heights Pedestrian 238210 Relocate Existing Street Light (P7) EA 1 $1,700.00 $1,700.00 307-2 

Improvements (Pl-P3 And PS-PS)) 
22 Base Bid (City Heights Pedestrian 238210 Remove Existing Street Light Mast EA 2 $800.00 $1,600.00 307-2 

Improvements (Pl-P3 And PS-PS)) Arm & Fixture (Pl) 
23 Base Bid (City Heights Pedestrian 238210 Street Light Pull Box #S EA 27 $4SO.OO $12,lSO.OO 307-2 

Improvements (Pl-P3 And PS-PS)) 
24 Base Bid (City Heights Pedestrian 238210 Street Light Pull Box #3 1/2 EA llS $340.00 $39,100.00 307-2 

Improvements (Pl-P3 And PS-P8)) 
2S Base Bid (City Heights Pedestrian 238210 Street Light Conduit and Conductors LF 16S49 $3S.OO $S89, 71S.OO 307-2 

Improvements (Pl-P3 And PS-P8)) by Directional Boring (Parallel to 

Street Curb) 
26 Base Bid (City Heights Pedestrian 238210 Street Light Conduit and Conductors LF 1S67 $32.00 $S0,144.00 307-2 

Improvements (P1-P3 And PS-PS)) by open trenching, SDG-117 AC 

Repair (Perpendicular to Street 
Centerline) 

27 Base Bid (City Heights Pedestrian 238210 Street Light Conduit and Conductors LF sos $32.00 $16,2S6.00 307-2 
Improvements (P1-P3 And PS-P8)) by open trenching, SDG-118 PCC 

Repair (Perpendicular to Street 
Centerline) 

28 Base Bid (City Heights Pedestrian 238210 Street Light Conduit in Dirt Grade LF 801 $29.00 $23,229.00 307-2 

Improvements (Pl-P3 And PS-P8)) 
29 Base Bid (City Heights Pedestrian 237310 1.S" AC Grind and Overlay for SF 31S6 $10.00 $31,S60.00 302-1.12, 

Improvements (Pl-P3 And PS-P8)) Moratorium Street Perpendicular 302-S.2.l, 

Crossings, Replace Striping and 302-S.4.1, 
Pavement Markings Outside of SDG- 302-S.9, 

117 Repair 302-S.10.1 
30 Base Bid (City Heights Pedestrian 237310 7" PCC Paving for incl. Sawcut Joints, SF S88 $1S.OO $8,S20.00 303-5.9 

Improvements (P1-P3 And PS-P8)) Replace Miscellaneous Pavement 
Markings 

31 Base Bid (City Heights Pedestrian 237310 AC Overlay (2") SF 2S2S $10.00 $2S,280.00 302-S.9 

Improvements (P1-P3 And PS-PS)) 
32 Base Bid (City Heights Pedestrian 237310 Asphalt Pavement Repair (P3, P6) SF 23S $1S.OO $3,S2S.OO 302-3.2 

Improvements (Pl-P3 And PS-PS)) 
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Item Num Section Item Code Description Unit of Quantity Unit Price Line Total Reference 

Measure 
33 Base Bid (City Heights Pedestrian 237310 Aggregate Base (7" Thick) SF 16S8 $4.00 $6,632.00 301-2.4 

Improvements (Pl-P3 And PS-P8)) 

34 Base Bid (City Heights Pedestrian 237310 Drainage Ditch Per SDD-106 (PS) LF 68 $80.00 $S,440.00 303-1.11 

Improvements (Pl-P3 And PS-PB)) 

3S Base Bid (City Heights Pedestrian 237310 12"X12" Box Inlet (PS) EA 1 $1,000.00 $1,000.00 303-1.11 

Improvements (Pl-P3 And PS-PB)) 

36 Base Bid (City Heights Pedestrian 23B110 Masonry Retaining Wall lncludlng SF Sl2 $20.00 $10,240.00 303-4.1.S 

Improvements (Pl-P3 And PS-PB)) Foundation 

37 Base Bid (City Heights Pedestrian 237110 Adjust Utility Pull Box EA 7 $SOO.OO $3,SOO.OO 307-2 

Improvements (Pl-P3 And PS-PB)) 

3B Base Bid (City Heights Pedestrian 237110 Adjust Sewer Cleanout to Grade EA 3 $1,000.00 $3,000.00 301-1.7 

Improvements (Pl-P3 And PS-PB)) 

39 Base Bid (City Heights Pedestrian 237310 Pedestrian Barricade (P3, P6) EA 4 $1,000.00 $4,000.00 9-3.1 

Improvements (Pl·P3 And PS-PB)) 

40 Base Bid (City Heights Pedestrian 237310 Install School Signs an Street Light EA 2 $600.00 $1,200.00 9-3.1 

Improvements (Pl-P3 And PS-PB)) Standard (P2) 

41 Base Bid (City Heights Pedestrian 237310 Remove & Reinstall Traffic Sign EA 7 $600.00 $4,200.00 9-3.l 

Improvements (Pl-P3 And PS-P8)) 

42 Base Bid (City Heights Pedestrian 237310 Thermoplastic Pavement Markings LS 1 $11,000.00 $11,000.00 314-4.4.6 

Improvements (Pl-P3 And PS-PB)) (P3) 

43 Base Bid (City Heights Pedestrian 237310 Replace Guard Posts with Reflector EA 3 $600.00 $1,BOO.OO 9-3.1 

Improvements (Pl·P3 And PS-PB)) per SDRSD M-9 (Pl) 

44 Base Bid (City Heights Pedestrian S61730 Root Barrier· 24" (P2) LF 616 $3S.OO $21,S60,00 308-7 

Improvements (Pl·P3 And PS-PB)) 

4S Base Bid (City Heights Pedestrian S41330 Water Pollution Control Program LS 1 $SOO.OO $SOO.OO 701-13.9.S 

Improvements (Pl-P3 And PS-PB)) Development (MWPCP) 

46 Base Bid (City Heights Pedestrian 237310 Water Pollution Control Program LS 1 $S,OOO.OO $S,OOO.OO 701-13.9.S 

Improvements (Pl-P3 And PS-PB)) Implementation (MWPCP) 

47 Base Bid (City Heights Pedestrian Field Orders - Type II AL 1 $40,000.00 $40,000.00 9-3.S 

Improvements (Pl-P3 And PS-P8)) 
·:·~. Sl(bfofal}{ll fj;;$1,82l.,1is.oo 

4B Base Bid (East Euclid Avenue Pedestrian S24126 Bonds (Payment and Performance) LS 1 $1,SOO.OO $1,SOO.OO 2-4.1 

Improvements) 

49 Base Bid (East Euclid Avenue Pedestrian 237310 Traffic Control LS 1 $10,000.00 $10,000,00 7-10.2.6 

Improvements) 

so Base Bid (East Euclid Avenue Pedestrian 23B210 Mobilization LS 1 $10,000.00 $10,000,00 9-3.4.1 

Improvements) 

Sl Base Bid (East Euclid Avenue Pedestrian S41330 Survey Services LS 1 $3,000.00 $3,000.00 2-9.2.3 

Improvements) 

S2 Base Bid (East Euclid Avenue Pedestrian 23B910 Clearing and Grubbing LS 1 $10,000.00 $10,000,00 300-1.4 

Improvements) 

S3 Base Bid (East Euclid Avenue Pedestrian 23B910 Excavate and Export (Unclassified) CY 24 $6S.OO $1,S60.00 300-2.9 

Improvements) 

S4 Base Bid (East Euclid Avenue Pedestrian 237310 3" Curb & Gutter Per SDG-lSl LF 143 $3S.OO $S,OOS.OO 303-S.9 

Improvements) (Modified) 

SS Base Bid (East Euclid Avenue Pedestrian 237310 4" PCC Sidewalk Per SDG·lSS LF 296 $B.OO $2,36B.OO 303-S.9 

Improvements) 

S6 Base Bid (East Euclid Avenue Pedestrian 237310 6" PCC Sidewalk Per Modified SDG· LF 64S $10.00 $6,4SO.OO 303-S.9 

Improvements) lSS 

S7 Base Bid (East Euclid Avenue Pedestrian 237310 Sawcut Existing AC LF 1S6 $3.00 $468.00 300·1.4 

Improvements) 

S8 Base Bid (East Euclid Avenue Pedestrian 238210 Grind & 2" AC Overlay with Clean & SF 362 $12.00 $4,344.00 302-S.9 

Improvements) Tack 
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Item Num Section Item Code Description Unit of Quantity Unit Price Line Total Reference 

Measure 

59 Base Bid (East Euclid Avenue Pedestrian 238910 AC Pavement Removal SF 722 $4.00 $2,888.00 300-1.4 

Improvements) 

60 Base Bid (East Euclid Avenue Pedestrian 237310 AC Pavement Per SDG-113 (Schedule SF 722 $4.00 $2,888.00 302-5.9 

Improvements) J) 
61 Base Bid (East Euclid Avenue Pedestrian 238990 Remove Metal Beam Guardrail LS 1 $5,000.00 $5,000.00 9-3.1 

Improvements) 

62 Base Bid (East Euclid Avenue Pedestrian 238990 Metal Beam Guardrail LF 160 $80.00 $12,800.00 304-2.2.3 

Improvements) 

63 Base Bid (East Euclid Avenue Pedestrian 238990 Classic Picket Railing Fence LF 144 $230.00 $33,120.00 9-3.1 

Improvements) 

64 Base Bid (East Euclid Avenue Pedestrian 541330 Water Pollution Control Program LS 1 $1,000.00 $1,000,00 701-13.9.5 

Improvements) Development (MWPCP) 

65 Base Bid (East Euclid Avenue Pedestrian 237310 Water Pollution Control Program LS 1 $5,000.00 $5,000.00 701-13.9.5 

Improvements) Implementation (MWPCP) 

66 Base Bid (East Euclid Avenue Pedestrian Field Orders -Type II AL 1 $5,000.00 $5,000.00 9-3.5 

Improvements) -
:. :/ suhtiitai . $122.,391:00 ' 

67 Alternate Items A 238210 Non-Moratorium Streets, Street LF 10269 $45.00 $462, 105.00 307-2 

Light Conduit and Conductors by 

Open Trenching Within Asphalt 

Street, (Parallel to Street Curb) 

68 Alternate Items A 238210 Non-Moratorium PCC Street (51st), LF 830 $31.00 $25,730.00 307-2 

Street Light Conduit and Conductors 

by OpenTrenching W'1thin Street, 

SDG-118 Repair (Parallel to Street 

Curb) 

69 Alternate Items A 238210 Moratorium Streets, Street Light LF 5750 $31.00 $178,250.00 307-2 

Conduit and Conductors by Open 

Trenching Under Sidewalk, (Parallel 

to Street Curb) 

70 Alternate Items A 237310 Moratorium Streets, Remove and SF 23430 $10.00 $234,300.00 303-5.9 

Replace Sidewalk, (From Open 

Trenching Under Sidewalk) 

71 Alternate Items A 237310 Moratorium Streets, Remove and SF 8966 $15.00 $134,490.00 303-5.9 

Replace Driveway (From Open 

Trenching Under Driveway) 

72 Alternate Items A 238210 Street Light Conduit and Conductors LF 16849 ($31.00) ($522,319.00) 307-2 

by Directional Boring (Parallel to 

Street Curb) (Deduct Base Bid Item 

25) (enter unit price as negative(-)) 

llFfSUJifQfii.i ~Tutf: :t:? $liii,ss§;t>o 
73 Alternate Items B 524126 Bonds (Payment and Performance) LS 1 $2,500.00 $2,500,00 2-4.1 

74 Alternate items B 237310 Traffic/Pedestrian Control (TC), LS 1 $10,000.00 $10,000.00 7-10.2.6 

Excluding TC Associated With Grind 

and Overlay and Conduit Installation 

75 Alternate Items B 237310 Mobilization & Layout LS 1 $10,000.00 $10,000.00 9-3.4.1 

76 Alternate Items B 541330 Survey Services LS 1 $7,000.00 $7,000,00 2-9.2.3 

77 Alternate Items B 238910 Clearing & Grubbing LS 1 $20,000.00 $20,000.00 300-1.4 

78 Alternate Items B 237310 Type "G" Curb and Gutter, Remove LF 86 $50.00 $4,300.00 303-5.9 

and Replace 

79 Alternate Items B 237310 Vertical Curb @ Back of Sidewalk LF 63 $40.00 $2,520.00 303-5.9 

Incl. Transitions 
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Item Num Section Item Code Description Unit of Quantity Unit Price Line Total Reference 

Measure 

80 Alternate Items B 237310 Concrete Sidewalk SF 765 $8.00 $6,120.00 303-5.9 

81 Alternate Items B 237310 Resident'ial Concrete Driveway SF 159 $10.00 $1,590.00 303-5.9 

82 Alternate Items B 237310 Existing Sidewalk, Remove and SF 275 $8.00 $2,200.00 303-5.9 
Replace 

83 Alternate Items B 237310 Remove & Replace Stair Tread LS 1 $4,000.00 $4,000.00 303-1.11 

84 Alternate Items B 237110 Adjust Existing Water Meter Box EA 1 $500,00 $500.00 306-15 

85 Alternate Items B 238210 Street Light Assembly - Type DB Pole EA 10 $4,400.00 $44,000.00 307-2 

/ 78 Watt LED Fixture 

86 Alternate Items B 238210 Street Light Pull Box #5 EA 2 $460.00 $920.00 307-2 

87 Alternate Items B 238210 Street Light Pull Box #3 1/2 EA 15 $350,00 $5,250.00 307-2 

88 Alternate Items B 238210 Street Light Conduit Incl. Conductor LF 1723 $31.00 $53,413.00 307-2 

and Directional Boring (Parallel to 

Street Curb) 

89 Alternate Items B 238210 Street Light Conduit and Conductors LF 72 $31.00 $2,232.00 307-2 

By Open Trenching, SDG-117 AC 

Repa'1r (Perpendicular to Street 

Centerline) 

90 Alternate Items B 238210 1.5" AC Grind and Overlay for SF 108 $16.00 $1,728.00 302-1.12, 
Moratorium Street Perpendicular 302-5.2.1, 

Crossings, Replace Striping and 302-5.4.1, 
Pavement Markings Outside of SDG- 302-5.9, 

117 Repair 302-5.10.1 

91 Alternate Items B 238210 Street Light Conduit and Conductors LF 199 $31.00 $6,169.00 307-2 

By Open Trenching, SDG-118 PCC 

Repair (Perpendicular to Street 

Centerline) 

92 Alternate Items B 237310 7" PCC Paving Incl. Sawcut Joints, SF 589 $15.00 $8,835.00 303-5.9 

Replace Miscellaneous Pavement 

Mark'1ngs 

93 Alternate Items B 237110 Remove & Reinstall Traffic Sign EA 1 $500,00 $500.00 304-5 

94 Alternate Items B 541330 Water Pollution Control Program LS 1 $500,00 $500.00' 701-13.8.4 

Development (MWPCP) 

95 Alternate Items B 237990 Water Pollution Control Program LS 1 $1,000.00 $1,000.00 701-13.9.5 

Implementation (MWPCP) 

96 Alternate Items B Field Orders -Type II AL 1 $5,000.00 $5,000.00 9-3.5 

rii;:;'~ubti#al r. $i,oo,i'U,oo.:'' ·•·· 
97 Alternate Items C 238210 Non-Moratorium Streets, Street LF 10442 $31.00 $323, 702.00 307-2 

Light Conduit and Conductors By 

Open Trenching Within Asphalt 

Street, (Parallel to Street Curb) 

98 Alternate Items C 238210 Non-Moratorium PCC Street (51st), LF 830 $31.00 $25,730.00 307-2 

Street Light Conduit and Conductors 

By Open Trenching Within Street, 

SDG-118 Repair (Parallel to Street 

Curb) 

99 Alternate Items C 238210 Moratorium Streets, Street Light LF 7300 $31.00 $226,300.00 307-2 

Conduit and Conductors By Open 

Trenching Under Sidewalk, (Parallel 

to Street Curb) 

100 Alternate Items C 237310 Moratorium Streets, Remove and SF 30130 $8.00 $241,040.00 303-5.9 

Replace Sidewalk, (From Open 

Trenching Under Sidewalk) 
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Item Num Section Item Code Description Unit of Quantity Unit Price Line Total Reference 

Measure 

101 Alternate Items C 237310 Moratorium Streets, Remove and SF 9481 $10.00 $94,810.00 303-5.9 

Replace Driveway (From Open 

Trenching Under Driveway) 

102 Alternate Items C 238210 Street Light Conduit and Conductors LF 18572 ($31.00) ($575,732.00) 307-2 

by Directional Boring (Parallel to 

Street Curb) (Deduct Base Bid item 

25 and Deduct From Alternate B, 

Item 16)(enter unit price as negative 

(-)) 
,_sub.tofa1 ' -- $33s;s5!),00"'Y' 

·~ 
l'Qiiil + $2;992;799.00 ---
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Name Description License Num Amount Type Address City ZlpCode Country 

T & M Electric Electrical (Perry Electric) 747931 $1,209,360.00 SLBE,SDB,PQ P.O. Box Santee 92072 United States 

UAL 710130 

McGrath MW PCP 11MH0281 $1,000.00 ELBE,SDB PO BOX 2488 El Cajon 92021 United States 

Consulting 

Western landscaping Root Barrier 662550 $18,480.00 PQUAL,SLBE, 4616 Pannonia Carlsbad 92008 United States 

Gardens CADIR Rd. 

Landscaping, 

Inc. 

landmark surveying 14Bl0997 $42,540.00 - SLBE,CADIR 9555 Genesee San Diego 92121 United States 

Consulting Ave. Ste 200 

Surety Bond & Performance OG87195 $20,000.00 5360 Jackson La Mesa 91942 United States 

Associates of Drive #208 

Southern 

California 

RAT Sand and Trucking 0 $320,000.00 ELBE 841 Turquoise San Diego 92109 United States 

Materials Street Suite F-

506 

Statewide Striping 40421 $15,295.00 CAU,MALE,D PO Box 600710 San Diego 92160 United States 

Stripes Inc. BE 

In-line Fence & Fence and Railing 769516 $45,812.00 CADIR,DBE,l P.O. Box 2637 Ramona 92065 United States 

Railing AT,MALE,M 

BE,SDB,SLBE 

.7• : subl;onfiadots Additl{e/Deciiicuve Alterr\:oi:e 

Name Description Amount Type Address City Zip Code Country 

Perry Electric Electrical 747931 $1,259,360.00 $98,635.00 SLBE P.O. Box Santee 92072 United States 

710130 

landmark Survey 14BI0991 $42,540.00 $6,100.00 SLBE 9555 Genesee San Diego 92121 United States 

Consulting Ave. Ste 200 

McGrath MW PCP 11MH0281 $750.00 $250.00 SLBE PO BOX 2488 El Cajon 92021 United States 

Consulting 

'Prime seif''Y' · 
p~~f oiina~c~ 

31.90% 



City of San Diego, solely in its capacity as the designated Successor 
Agency to the Redevelopment Agency of the City of San Diego, a former 

public body, corporate and politic, herein referred to as 

Successor Agency 
CITY CONTACT: Rosa Riego. Contract Specialist. Email: RRiego@sandiego.gov 

Phone No. (619) 533-3426. Fax No. (619) 533-3633 

ADDENDUM "B" 

FOR 

CITY HEIGHTS PEDESTRIAN IMPROVEMENTS PROJECT 

(P1-P8 & EAST EUCLID AVE) 

BID NO.: _________ ~K~-1~7--6~6=9~3-~D~B~B~-3~--------

SAP NO. (WBS/10/CC): _____ ~S~-1=5~04~4~-----------

CLI ENT DEPARTM ENT: _____ _,2::....:1,_,_1.=...!7 /'-=2,_,_1-"-'16=------------
CO UN Cl L DISTRICT: ______ ~g _____________ _ 

PROJECT TYPE: _______ --=IH-=-=/'--'l'..#-1-=--/ ....,_IK,,___ _________ _ 

BID DUE DATE: 

2:00 PM 
AUGUST 11, 2016 

CITY OF SAN DIEGO 

PUBLIC WORKS CONTRACTS 
1010 SECOND AVENUE, 14th FLOOR, MS 614C 

SAN DIEGO, CA 92101 

August 3, 2016 ADDENDUM "B" 
City Heights Pedestrian Improvements Project (P1-P8 & East Euclid Ave) 

Page 1 of 5 



ENGINEER Of WORK 

The engineering Spedfk~tlons Spedial Provlslons contained h11w!l11 have bH11 pn~pared 

by or und~r th(;! direction oHh!i! fallowing Registered Engineer; 
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A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective as 
though originally issued with the bid package. Bidders are reminded that all 
previous requirements to this solicitation remain in full force and effect. 

B. BIDDER's QUESTIONS 

Q1. What are the Fees associated with the transfer of the Permit as noted in this 
Section? (Sec 7-5 Permit Fees & Notices). 

A 1. DSD will determine the fee but Civic San Diego estimates a $60 transfer fee of 
the Permit for P1-P8 and Euclid Avenue for a total of $540. 

Q2. What are the specific traffic control Permit requirements? To 
what department/ address within the City will the Plans be approved? 
(Sec 7-10.2.2.3 Traffic Control Plans). 

A2. Refer to White book Section 7-10.2.2 Traffic Control Plan (TCP). City of San 
Diego Field Engineering Division. 

Q3. Please provide availability and location for procurement of the City approved 
manufacture fixture's list and specifications, required for this project. (Sec 
209-6 Lighting shall be LED). 

A3. The specifications for the poles and luminaires are on the details page of each 
plan set under the "Specification Section" starting at line item 7. 

Q4. As no existing utilities are shown on the plans provided, will the City be 

providing existing utility plans? (Sec 306-1.6 Basis of Payment for Open 
Trench Installations (Item #9) "potholing as necessary). 

A4. Existing utility plans will not be provided. The existing utility drawings archived 
with the City are old and illegible. The existing utilities that are shown should 
be considered approximate and actual location to be verified in the field. It is 
the responsibility of the contractor to use a utility mark-out company, such as 
Dig Alert noted on our plans, to mark-out the existing utilities in areas of 
construction and to pothole those locations. The preferred method of 
construction is to direction drill behind the curb where the only utilities of 
concern will be laterals to residential home (ie. sewer & water laterals). The 
contractor shall assume that each property parcel as shown on the plans has 
an underground service for each existing underground utility running to and 
servicing each lot. 
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QS. How will the contractor be paid should the Engineers determination to drill 
become unattainable? What will determine the compensation provided to the 
Contractor for the effort I time spent for drilling unproductive holes i.e. per 
hour, per day? Will this reimbursement be provided via Field Order? 

AS. For any attempt at Horizontal Directional Drilling that, in the opinion of the 
Engineer, is unsuccessful due to no fault of the contractor and where open 
trench installation ultimately is used, the Contractor shall be paid the footage 
of the attempt minus the costs of the conduit and conductors. It is understood 
and assumed by the Agency and the Contractor that often times HDD requires 
redirection and reattempt to accomplish a complete run and that any such 
redirection and reattempt is inherent in the work and is not subject to any 
additional payment under this section. The Contractor shall submit copies of 
paid invoices for the conduit and conductors used on this Project so the 
Engineer may determine the actual costs of the conduit and conductors per 
foot. 

Q6. The payment method described appears to be impractical without knowing 
the location of existing utilities in the area(s) to be trenched, as the depths and 
running line may change in order to avoid existing utilities (where needed). 
Without this information it will prevent the Contractor from providing accurate 
pricing in this regard. Will the City be providing mapping of the existing utilities 
and approximated locations of same? 

A6. Measurement of conduit and conductor for payment shall be the length of 
actual conduit and conductors placed for each full run to the nearest foot. All 
costs for providing and installing the conduit and conductors from the street 
light to the nearest pull box is included in the price of the street light and shall 
not be paid under this line item. Existing utility plans will not be provided. 

Q7. What kind of soil are we to expect at the projects involved? Are there 
much cobbles and rock that would hinder our directional bore? If yes, at what 
locations? Has the city/agency performed Geotechnical Explorations such as 
cores that can define underground soils encountered? 

A7. The specification establishes horizontal directional drilling as the primary and 
base bid method of installation. The contractor shall bid that line accordingly. 
Geotechnical Explorations will not be provided. 
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C. SUPPLEMENTARY SPECIAL PROVISIONS 

1. To ATIACHMENT E, Supplementary Special Provisions, page 58, 
Section 307 - Street Lighting and Traffic Signal System, Sub-section 307-2, 
Payment, ADD the following: 

5. For any attempt at Horizontal Directional Drilling that, in the opinion of 
the Engineer, is unsuccessful due to no fault of the contractor and 
where open trench installation ultimately is used, the Contractor shall 
be paid the footage of the attempt minus the costs of the conduit and 
conductors. The Contractor shall submit copies of paid invoices for the 
conduit and conductors used on this Project to the Engineer. 

James Nagelvoort, Director 
Public Works Department 

Dated: August 3, 2016 

San Diego, California 

JN/RB/ls 
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City of San Diego 
CITY CONTACT: Rosa Riego - Contract Specialist. Email: RRiego@sandiego.gov 

Phone No. (619) 533-3426. Fax No. (619) 533-3633 

ADDENDUM "A" 

FOR 

CITY HEIGHTS PEDESTRIAN IMPROVEMENTS PROJECT (P1-P8 

& EAST EUCLID AVE) 

Bl D N 0. : _________ __,_K.._·1_,,_,7_·6=6=9=3-=-D:....:B=B'--'·3=-----------

SAP NO. (WBS/10/CC): _____ ~S~-1=5~0~44~-----------

CLI ENT D EPARTM ENT: _____ __,2.....,1'--"1-"-'7 /:....=2=--=-1--=-16=-------------
COU N Cl L DISTRICT: ______ ~g _____________ _ 

PROJECT TYPE: _______ ___,_,_I H_,,_,/~l'J-1 ,___/ ,_,_I K,,__ _________ _ 

BID DUE DATE: 

2:00 PM 

AUGUST 11, 2016 

CITY OF SAN DIEGO 
PUBLIC WORKS CONTRACTS 

1010 SECOND AVENUE, 14th FLOOR, MS 614C 

SAN DIEGO, CA 92101 

July 22, 2016 ADDENDUM "A" 
City Heights Pedestrian Improvements Project (P1-P8 & East Euclid Ave) 
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A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective as 
though originally issued with the bid package. Bidders are reminded that all 
previous requirements to this solicitation remain in full force and effect. 

B. PLANS 

1. ADD Drawings numbered 38980-1-D through 38980-5-D and 38980-T01-D 
through 38980-T03-D located on page 3 through 1 O of this Addendum. 

James Nagelvoort, Director 
Public Works Department 

Dated: July 22, 2016 
San Diego, California 

JN/RWB/Lad 
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