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ATTACHMENT 4.0.1.2 
 

DESIGN-BUILD PRICE PROPOSAL 
CHECKLIST 

 
Project Name:  ROUTE 7 – WESTBOUND TRUCK CLIMBING LANE 

Contract ID Number:  C00058599DB54 
 
 

 Contents of Price Proposal: 
 

 Proposal Price, in both numbers and words (Attachment 4.8.1) 
 

 Schedule of Values itemized in accordance with Part 1, Section 
4.8.32, including material quantities and costs of each proposed work 
package 

 
 Proposed Monthly Payment Schedule showing the anticipated 

schedule on which funds will be required and associated value of 
work in accordance with Part 1, Section 4.8.43 

 
 Price Adjustment Information and Forms for Fuel, Asphalt and 

Steel, including identification of pay items and associated quantities 
eligible for adjustment (Part 3, Section 6.3, Attachments 6.3) 

 
 Proposal Guaranty (C-24) required by Section 102.07 of Part 5, 

Division I Amendments to the Standard Specifications 
 

 Sworn Statement Forms (C-104, C-105, Attachments 4.8.76(a) and 
4.8.76(b)) 

 
 DBE Requirements Forms (C-111, C-49 and C-112) as applicable 

(Attachments 4.8.87(a), 4.8.87(b) and 4.8.87(c)) 
 

 CD-ROM containing the entire Price Proposal in a single cohesive 
Adobe PDF file 
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Date: 8/28/2013

VDOT Item 
Code 1 Item Description

Fuel (F) or        
Price (P) 

Adjustment App Quantity Unit1
 Budgeted Cost 

($)
00104 PROJECT	  MABILIZATION 1.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LS 700,000.00
00104 DESIGN	  COST 1.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LS 2,300,000.00
00104 DESIGNER	  SUCCESS	  FEE 1.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LS 263,000.00
00104 UTILITY	  	  COST 1.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LS 265,000.00
00104 PERMITTING	  /	  MITIGATION	  COSTS-‐	  STREAMS	  &	  WETLANDS 1.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LS 565,000.00
00100 CONSTRUCTION	  MOBILIZATION 1.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LS 974,724.00
00101 CONSTRUCTION	  SURVEYING 1.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LS 325,000.00
00111 CLEARING	  AND	  GRUBBING 1.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LS 244,000.00
13210 R/W	  MONUMENT	  RM-‐1 150.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   EA 30,000.00
00104 INSPECTION	  CEI	  (QA) 1.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LS 500,000.00
00104 INSPECTION	  CEI	  (QC) 1.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LS 500,000.00
00120 REGULAR	  EXCAVATION 91,230.00	  	  	  	  	  	  	  	  	  	  	  	  	  	   CY 1,368,450.00
00130 UNDERCUT	  EXCAVATION 1,000.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   CY 28,000.00
00140 BORROW	  EXCAVATION 21,000.00	  	  	  	  	  	  	  	  	  	  	  	  	  	   CY 210,000.00
00155 GEOTEXTILE	  (EMBANKMENT	  STABILIZATION) 3,000.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   SY 6,000.00
27012 TOPSOIL	  CLASS	  A	  4" 20.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   ACRE 130,000.00
27430 SILTATION	  CONTROL	  EXCAVATION 1,000.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   CY 10,000.00
27545 STORM	  WATER	  MAN.	  BASIN	  EXCAVATION 30,000.00	  	  	  	  	  	  	  	  	  	  	  	  	  	   CY 450,000.00
27550 STORM	  WATER	  MAN.DRAIN.STR.SWM 50.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 150,000.00
27580 TEMP.	  SEDIMENT	  BASIN	  EXCAVATION 750.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   CY 11,250.00
09150 EROS.CONTR.STONE	  CL.	  I,	  EC-‐1 240.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   TON 16,800.00
09152 EROS.CONTR.STONE	  CL.	  II,	  EC-‐1 600.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   TON 48,000.00
09250 SLOPE	  DRAIN 5.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   EA 9,000.00
27104 TEMP	  SEEDING 10.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   ACRE 15,000.00
27102 PERM	  SEEDING 20.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   ACRE 40,000.00
27321 PROTECTIVE	  COVERING	  EC-‐2 6,455.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   SY 19,365.00
27337 TEMP.DIVE.CHANNEL	  LINING	  CL.	  B 425.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   SY 21,250.00
27340 TEMP.DIVE.CHANNEL	  EXCAVATION 700.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   CY 7,000.00
27410 CHECK	  DAM,	  ROCK	  TY.	  I 145.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   EA 21,750.00
27415 CHECK	  DAM(ROCK)	  TY.	  II 36.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   EA 9,000.00
27505 TEMP.	  SILT	  FENCE 43,580.00	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 130,740.00
09185 PAVED	  DITCH	  PG-‐2A 645.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   SY 41,925.00
25000 HANDRAIL	  HR-‐1 845.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 97,175.00
24100 ALLAYING	  DUST 1,100.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   HR 55,000.00
24260 CR.	  RUN	  AGGR.	  NO.	  25	  OR	  26 1,500.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   TON 37,500.00
10065 AGGR.	  MATL.	  NO.	  1 560.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   TON 14,000.00
27422 DEWATERING	  BASIN 14.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   EA 11,200.00
60120 STRUCTURE	  EXCAVATION 1,480.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   CY 44,400.00
60210 TEMPORARY	  SHEET	  PILING 10,000.00	  	  	  	  	  	  	  	  	  	  	  	  	  	   SF 150,000.00
60403 CONCRETE	  CLASS	  A3	  (CONC	  ARCH) 526.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   CY 394,500.00
60403 ARCHITECTURAL	  TREATMENT 1,450.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   SF 50,750.00
13530 RETAINING	  WALL	  RW-‐3 1,430.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   CY 715,000.00
13545 REINFORCING	  STEEL 74,400.00	  	  	  	  	  	  	  	  	  	  	  	  	  	   LBS 74,400.00
60490 BRIDGE	  GRINDING 2,250.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   SY 11,250.00
00104 LIGHTING 1.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LS 725,000.00
00211 MINOR	  STRUCTURE	  EXCAV.	  PIPE	  CULVERT 350.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   CY 8,750.00

This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and units of
measure that are consistent with VDOT's list of standard and non-standard item codes. Any pay items considered for price adjustments
shall be identified. The values and quantities shall be clearly supported by the escrowed pricing documents.

SCHEDULE OF ITEMS

State Project 6007-053-133
Attachment 4.8.2 
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Adjustment App Quantity Unit1
 Budgeted Cost 
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This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and units of
measure that are consistent with VDOT's list of standard and non-standard item codes. Any pay items considered for price adjustments
shall be identified. The values and quantities shall be clearly supported by the escrowed pricing documents.

SCHEDULE OF ITEMS

State Project 6007-053-133
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00505 BEDDING	  MATL.AGGR.NO.	  25	  OR	  26 740.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   TON 14,800.00
00525 CONCRETE	  CLASS	  A3	  MISC. 188.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   CY 112,800.00
00529 FLOWABLE	  BACKFILL 610.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   CY 244,000.00
01152 15"	  CONC.	  PIPE 2,908.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 159,940.00
01182 18"	  CONC.	  PIPE 2,180.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 152,600.00
01212 21"	  CONC.	  PIPE 57.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 5,130.00
01242 24"	  CONC.	  PIPE 803.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 76,285.00
01301 JACKED	  30"	  PIPE 279.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 446,400.00
01302 30"	  CONC.	  PIPE 831.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 120,495.00
01361 JACKED	  36"	  PIPE 390.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 1,287,000.00
01421 JACKED	  42"	  PIPE 507.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 659,100.00
01422 42"	  CONC.	  PIPE 315.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 63,000.00
01481 JACKED	  48"	  PIPE 153.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 244,800.00
01482 48"	  CONC.	  PIPE 170.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 42,500.00
01601 JACKED	  60"	  PIPE 700.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 2,800,000.00
01602 60"	  CONC.	  PIPE 340.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 105,400.00
06180 18"	  END	  SECTION	  ES-‐1	  OR	  2 4.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   EA 3,200.00
06240 24"	  END	  SECTION	  ES-‐1	  OR	  2 2.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   EA 2,000.00
06300 30"	  END	  SECTION	  ES-‐1	  OR	  2 1.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   EA 1,250.00
06420 42"	  END	  SECTION	  ES-‐1	  OR	  2	  	  	  	  	  	  	  	  	  	  	  	  * 2.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   EA 5,400.00
06740 DROP	  INLET	  DI-‐1 10.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   EA 38,000.00
06741 DROP	  INLET	  DI-‐1A 2.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   EA 30,000.00
06773 DROP	  INLET	  DI-‐2CC,L=6' 3.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   EA 15,600.00
06815 DROP	  INLET	  DI-‐3A 3.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   EA 10,500.00
08942 DROP	  INLET	  DI-‐12C	  L=8 17.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   EA 105,400.00
09056 MANHOLE	  MH-‐1	  OR	  2 40.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 24,000.00
09057 FRAME	  &	  COVER	  MH-‐1 4.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   EA 2,000.00
00588 UNDERDRAIN	  UD-‐4 37,782.00	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 188,910.00
00590 COMB.	  UNDERDRAIN	  CD-‐1 200.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 4,000.00
00591 COMB.	  UNDERDRAIN	  CD-‐2 200.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 4,000.00
00595 OUTLET	  PIPE 100.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 1,000.00
00596 ENDWALL	  EW-‐12 10.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   EA 6,000.00
26119 DRY	  RIPRAP	  CL.I	  18" 150.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   TON 11,250.00
27500 GEOTEXTILE	  FABRIC 1,000.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   SY 2,000.00
10781 PLAIN	  HYDR	  CEM	  PAVE	  8"	  (Round-‐a-‐bout) 936.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   SY 84,240.00
10100 AGGR.	  MATL.	  NO.	  21B 48,737.00	  	  	  	  	  	  	  	  	  	  	  	  	  	   TON 926,003.00
10017 CEM.	  STAB.	  AGGR.	  BASE	  MATL.	  NO.	  21B 2,125.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   TON 63,750.00
10636 ASPHALT	  CONCRETE	  TY.	  SM-‐9.5D F 12,892.00	  	  	  	  	  	  	  	  	  	  	  	  	  	   TON 954,008.00
10635 ASPHALT	  CONCRETE	  TY.	  SM-‐9.5A F 1,110.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   TON 102,120.00
10610 ASPHALT	  CONCRETE	  TY.	  IM-‐19.0 F 24,692.00	  	  	  	  	  	  	  	  	  	  	  	  	  	   TON 1,753,132.00
10612 ASPHALT	  CONCRETE	  TY.	  BM-‐25 F 57,730.00	  	  	  	  	  	  	  	  	  	  	  	  	  	   TON 3,752,450.00
10700 RUMBLE	  STRIP,	  ASPHALT 31,930.00	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 7,982.50
10701 LIQUID	  ASPHALT	  COATING 3,550.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   SY 4,437.50
16386 FLEXIBLE	  PAVEMENT	  PLANING 40,185.00	  	  	  	  	  	  	  	  	  	  	  	  	  	   SY 80,370.00
24430 DEMOLITION	  OF	  PAVEMENT	  	  (FLEXIBLE) 43,728.00	  	  	  	  	  	  	  	  	  	  	  	  	  	   SY 218,640.00
54483 CONSTR.PAVE.MARKING	  (TY.	  B)	  4" 142,280.00	  	  	  	  	  	  	  	  	  	  	  	   LF 142,280.00
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54489 CONSTR.PAVE.MARKING(TY.	  B)	  24" 280.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 840.00
54497 CONSTR.P.M.TY.B	  ELONG.	  ARROW 20.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   EA 1,500.00
54075 TY.B	  CL.VI	  PAVE.	  LINE	  MARK.	  4" 105,935.00	  	  	  	  	  	  	  	  	  	  	  	   LF 317,805.00
54076 TY.B	  CL.VI	  PAVE.	  LINE	  MARK.	  6" 15,000.00	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 52,500.00
54060 TY.B	  CL.VI	  PAVE.	  LINE	  MARK.	  24" 280.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 2,800.00
54105 ERADICATION	  OF	  EXIST.PAVE.MARKING 96,445.00	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 96,445.00
54210 REM.EXIST.RAISED	  PAVE.	  MARKER 1,500.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   EA 37,500.00
54217 SNOW	  PLOW.RAISED	  PAVE.MARK.ASPH.CONC 2,250.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   EA 67,500.00
54300 PAVE.MESS.MARK.ELONG.ARROW	  SIN 64.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   EA 9,600.00
54310 PAVE.MESS.MARK.ELONG.ARROW	  DOU 1.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   EA 250.00
51910 SAW	  CUT 18,727.00	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 37,454.00
12020 STD.	  CURB	  CG-‐2 3,695.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 51,730.00
12030 STD.	  COMB.	  CURB	  &	  GUTTER	  CG-‐3 839.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 11,746.00
12600 STD.	  COMB.	  CURB	  &	  GUTTER	  CG-‐6 1,062.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 16,992.00
13108 CG-‐12	  DETECTABLE	  WARNING	  SURFACE 13.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   SY 8,580.00
21020 MEDIAN	  STRIP	  MS-‐1A 3,602.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   SY 306,170.00
13320 GUARDRAIL	  GR-‐2 21,000.00	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 378,000.00
13323 GUARDRAIL	  GR-‐2A 1,135.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 34,050.00
13347 ST'D	  GR-‐7 7.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   EA 14,000.00
13345 ST'D	  GR-‐9 18.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   EA 37,800.00
13315 ST'D	  GR-‐11 20.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   EA 13,500.00
13462 MEDIAN	  BARRIER	  MB-‐7F 315.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 26,775.00
13477 MEDIAN	  BARRIER	  MB-‐12C 3,608.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 396,880.00
13491 MEDIAN	  BARRIER	  MB-‐13	  TYPE	  II 3,887.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 894,010.00
24601 REMOVE	  EXIST	  GUARDRAIL 11,256.00	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 11,256.00
13383 FIXED	  OBJECT	  ATTACHED.	  GR-‐FOA-‐1	  TY-‐1 4.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   EA 7,700.00
13392 FIXED	  OBJECT	  ATTACHED.	  GR-‐FOA-‐2	  TY-‐1 13.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   EA 9,750.00
17451 GUARDRAIL	  DELINEATOR 380.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   EA 1,140.00
13613 IMPACT	  ATTENUATOR	  SERVICE	  TYPE	  1 4.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   EA 52,000.00
22501 FENCE	  FE-‐W1 18,080.00	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 54,240.00
22541 LINE	  BRACE	  UNIT	  FE-‐W1,FE-‐W2 28.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   EA 3,976.00
22581 CORNER	  BRACE	  UNIT	  FE-‐W1,FE-‐W2 8.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   EA 1,136.00
22643 FENCE	  FE-‐CL 761.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 10,654.00
22907 GATE	  FE-‐G	  L=10' 2.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   EA 1,340.00
24602 REMOVE	  EXISTING	  FENCE 223.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 669.00
50610 RELOC.EXIST.SIGN	  STRUCT.TY.	  I 114.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   EA 26,220.00
50108 SIGN	  PANEL 1,104.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   SF 44,160.00
50204 SIGN	  POST	  WOOD	  4"	  X	  4" 230.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 3,450.00
50206 SIGN	  POST	  WOOD	  6"	  X	  6" 160.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 3,200.00
50402 SIGN	  POST	  STEEL	  3" 685.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 27,400.00
50001 CONSTRUCTION	  SIGNS 720.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   SF 12,960.00
24271 TRUCK	  MOUNTED	  CRASH	  CUSHION 500.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   HR 52,500.00
24273 TYPE	  III	  BARRICADE 10.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   EA 3,000.00
24278 GROUP	  2	  CHANNELIZING	  DEVICES 78,500.00	  	  	  	  	  	  	  	  	  	  	  	  	  	   DAY 19,625.00
24279 PORTABLE	  CHANGEABLE	  MESSAGE	  SIGN 14,400.00	  	  	  	  	  	  	  	  	  	  	  	  	  	   HR 100,800.00
24282 FLAGGER	  SERVICE 3,000.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   HR 75,000.00
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This Schedule of Items shall identify the total material quantities and costs of each proposed pay item, using item codes and units of
measure that are consistent with VDOT's list of standard and non-standard item codes. Any pay items considered for price adjustments
shall be identified. The values and quantities shall be clearly supported by the escrowed pricing documents.

SCHEDULE OF ITEMS

State Project 6007-053-133
Attachment 4.8.2 

24287 WARNING	  LIGHT	  TY.	  A 49,300.00	  	  	  	  	  	  	  	  	  	  	  	  	  	   DAY 4,930.00
24290 TRAFFIC	  BARRIER	  SER.	  CONC. 30,500.00	  	  	  	  	  	  	  	  	  	  	  	  	  	   LF 549,000.00
24281 ELECTRONIC	  ARROW 14,400.00	  	  	  	  	  	  	  	  	  	  	  	  	  	   HR 28,800.00
27004 LANDSCAPING 1.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   L.S. 59,000.00

30,855,685.00
	  1	  Use	  five-‐digit	  item	  codes	  and	  units	  of	  measure	  that	  are	  consistent	  with	  VDOT's	  list	  of	  standard	  and	  non-‐standard	  item	  codes	  (i.e.	  00100-‐Mobilization;	  00120-‐
Regular	  Excavation,	  etc...).
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Unique	  ID Task	  Name	  (Work	  Package	  Description) VDOT	  Item	  # VDOT	  Material	  Item	  Description Quantity Unit Unit	  Price Budgeted	  Cost

8 Rte.	  7	  Design	  Build	  Proposal	  Schedule 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  30,855,685.00	  
9 	  	  	  Contract	  NTP $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  700,000.00	  

00100 PROJECT	  MOBILIZATION 1.000 LS 700,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	   700,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10 	  	  	  Scope	  Validation $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  500,000.00	  

00104 DESIGN	  BUILD 1.000 LS 500,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	   500,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
286 	  	  	  DESIGN
287 	  	  	  	  	  	  GEOTECHNICAL
288 	  	  	  	  	  	  	  	  	  GEOTECHNICAL	  INVESTIGATION $0.00 $0.00	  
289 	  	  	  	  	  	  	  	  	  GEOTECHNICAL	  REPORT	  PREPARATOIN $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  300,000.00	  

00104 DESIGN	  BUILD 1.000 LS 300,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	   300,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
290 	  	  	  	  	  	  	  	  	  GEOTECHNICAL	  REPORT	  REVIEW	  &	  APPROVAL $0.00 $0.00	  
292 	  	  	  	  	  	  	  	  	  RIGHT	  OF	  WAY	  PLANS
293 	  	  	  	  	  	  	  	  	  	  	  	  PLAN	  PREPARATION	  &	  QA/QC $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  300,000.00	  

00104 DESIGN	  BUILD 1.000 LS 300,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	   300,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
294 	  	  	  	  	  	  	  	  	  	  	  	  VDOT	  REVIEW $0.00 $0.00	  
295 	  	  	  	  	  	  	  	  	  	  	  	  ADDRESS	  REVIEW	  COMMENTS $0.00 $0.00	  
296 	  	  	  	  	  	  	  	  	  	  	  	  VDOT	  REVIEW	  /	  PLAN	  APPROVAL $0.00 $0.00	  
299 	  	  	  	  	  	  	  	  	  TRANSPORTATION	  MANAGEMENT	  PLAN
300 	  	  	  	  	  	  	  	  	  	  	  	  PLAN	  PREPARATION	  &	  QA/QC $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  300,000.00	  

00104 DESIGN	  BUILD 1.000 LS 300,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	   300,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
301 	  	  	  	  	  	  	  	  	  	  	  	  VDOT	  REVIEW $0.00 $0.00	  
302 	  	  	  	  	  	  	  	  	  	  	  	  ADDRESS	  REVIEW	  COMMENTS $0.00 $0.00	  
303 	  	  	  	  	  	  	  	  	  	  	  	  VDOT	  REVIEW	  /	  PLAN	  APPROVAL $0.00 $0.00	  
306 	  	  	  	  	  	  EROSION	  CONTROL	  &	  CLEARING	  PLAN
307 	  	  	  	  	  	  	  	  	  PLAN	  PREPARATION	  &	  QA/QC $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  400,000.00	  

00104 DESIGN	  BUILD 1.000 LS 400,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	   400,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
308 	  	  	  	  	  	  	  	  	  VDOT	  REVIEW $0.00 $0.00	  
309 	  	  	  	  	  	  	  	  	  ADDRESS	  REVIEW	  COMMENTS $0.00 $0.00	  
310 	  	  	  	  	  	  	  	  	  VDOT	  REVIEW	  /	  PLAN	  APPROVAL $0.00 $0.00	  
313 	  	  	  	  	  	  	  	  	  GRADING	  &	  DRAINAGE
314 	  	  	  	  	  	  	  	  	  	  	  	  PLAN	  PREPARATION	  &	  QA/QC $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  400,000.00	  

00104 DESIGN	  BUILD 1.000 LS 400,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	   400,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
315 	  	  	  	  	  	  	  	  	  	  	  	  VDOT	  REVIEW $0.00 $0.00	  
316 	  	  	  	  	  	  	  	  	  	  	  	  ADDRESS	  REVIEW	  COMMENTS $0.00 $0.00	  
317 	  	  	  	  	  	  	  	  	  	  	  	  VDOT	  REVIEW	  /	  PLAN	  APPROVAL $0.00 $0.00	  
320 	  	  	  	  	  	  	  	  	  FINAL	  ROADWAY	  PLAN
321 	  	  	  	  	  	  	  	  	  	  	  	  PLAN	  PREPARATION	  &	  QA/QC $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  400,000.00	  

00104 DESIGN	  BUILD 1.000 LS 400,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	   400,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
322 	  	  	  	  	  	  	  	  	  	  	  	  VDOT	  REVIEW $0.00 $0.00	  
323 	  	  	  	  	  	  	  	  	  	  	  	  ADDRESS	  REVIEW	  COMMENTS $0.00 $0.00	  
324 	  	  	  	  	  	  	  	  	  	  	  	  VDOT	  REVIEW	  /	  PLAN	  APPROVAL $0.00 $0.00	  
327 	  	  	  	  	  	  	  	  	  ENVIRONMENTAL
328 	  	  	  	  	  	  	  	  	  	  	  	  WATER	  QUALITY	  PERMITTING
329 	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  WETLAND	  DELINEATION $0.00 $0.00	  
330 	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  JURISDICTIONAL	  DETERMINATION $0.00 $0.00	  
331 	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  THREATENED	  &	  ENDANGERED	  SPECIES	  STUDY	  

UPDATE
$0.00 $0.00	  

332 	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  PREPARE	  PERMIT	  APPLICATION $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  400,000.00	  
00104 DESIGN	  BUILD 1.000 LS 400,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	   400,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
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Unique	  ID Task	  Name	  (Work	  Package	  Description) VDOT	  Item	  # VDOT	  Material	  Item	  Description Quantity Unit Unit	  Price Budgeted	  Cost

333 	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  OBTAIN	  PERMIT $0.00 $0.00	  
335 	  	  	  	  	  	  	  	  	  	  	  	  RIGHT	  OF	  WAY	  ACQUISITION
336 	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  NOTICE	  TO	  COMMENCE	  RW	  ACQUISTION $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  100,000.00	  

00104 DESIGN	  BUILD 1.000 LS 100,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	   100,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
337 	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  TITLE	  REPORT	  PREPARATION $0.00 $0.00	  
338 	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  APPRAISALS $0.00 $0.00	  
339 	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  APPRIASAL	  REVIEWS $0.00 $0.00	  
340 	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  PREPARE	  &	  SUBMIT	  OFFERS $0.00 $0.00	  
341 	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  NEGOTIATIONS $0.00 $0.00	  
342 	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  SETTLEMENT $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  130,000.00	  

00104 DESIGN	  BUILD 1.000 LS 100,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	   100,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
13210 R/W	  MONUMENT	  RM-‐1 150.000 EA 200.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   30,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

343 	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  RIGHT	  OF	  WAY	  CLEAR $0.00 $0.00	  
345 	  	  	  	  	  	  	  	  	  	  	  	  UTILITY	  RELOCATION
346 	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  INITIATE	  UTILITY	  COORDINATION $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  100,000.00	  

00104 DESIGN	  BUILD 1.000 LS 100,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	   100,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
347 	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  UTILITY	  DESIGNATION/VERIFICATION/TEST	  PITS $0.00 $0.00	  
348 	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  HOLD	  UFI	  MEETING $0.00 $0.00	  
349 	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  UTILITY	  EASEMENT	  REQUESTS $0.00 $0.00	  
350 	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  UTILITY	  PLAN	  &	  ESTIMATES $0.00 $0.00	  
351 	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  APPROVAL	  OF	  UTILITY	  PLAN	  &	  ESTIMATES $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  100,000.00	  

00104 DESIGN	  BUILD 1.000 LS 100,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	   100,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
352 	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  AUTHORIZE	  RELOCATION	  OF	  UTILITIES $0.00 $0.00	  
353 	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  RELOCATION	  OF	  UTILITIES $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  300,000.00	  

00104 UTILITY	  	  RELOCATION	  FEE 1.000 LS 300,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	   300,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
354 	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  UTILITIES	  CLEAR $0.00 $0.00	  
57 	  	  	  CONSTRUCTION	  
58 	  	  	  	  	  	  	  Mobilization	   $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  1,037,824.00	  

00100 CONSTRUCTION	  MOBILIZATION 1.000 LS 1,037,824.00$	  	  	  	  	  	  	  	  	  	  	   1,037,824.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
59 	  	  	  	  	  	  	  Citizens	  Information	  Meeting $0.00 $0.00	  
60 	  	  	  	  	  	  	  Construction	  Survey $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  325,000.00	  

00101 CONSTRUCTION	  SURVEYING 1.000 LS 325,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	   325,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
61 	  	  	  	  	  	  	  Project	  management	  /	  QA	  &	  QC $0.00 $0.00	  
63 	  	  	  	  	  	  	  Area	  1	  Market	  Street
64 	  	  	  	  	  	  	  	  	  	  Maintenance	  of	  Traffic $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  65,892.00	  

00104 DESIGN	  BUILD 1.000 LS 50,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   50,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
50001 CONSTRUCTION	  SIGNS 144.000 SF 18.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   2,592.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24271 TRUCK	  MOUNTED	  CRASH	  CUSHION 30.000 HR 105.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   3,150.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24278 GROUP	  2	  CHANNELIZING	  DEVICES 2,000.000 DAY 0.25$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24279 PORTABLE	  CHANGEABLE	  MESSAGE	  SIGN 1,000.000 HR 7.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   7,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24282 FLAGGER	  SERVICE 100.000 HR 25.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   2,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24287 WARNING	  LIGHT	  TY.	  A 1,500.000 DAY 0.10$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   150.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

66 	  	  	  	  	  	  	  	  	  	  Erosion	  Control $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  3,600.00	  
27505 TEMP.	  SILT	  FENCE 1,200.000 LF 3.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   3,600.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

67 	  	  	  	  	  	  	  	  	  	  Earthwork	   $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  52,000.00	  
00120 REGULAR	  EXCAVATION 3,000.000 CY 15.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   45,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
00140 BORROW	  EXCAVATION 700.000 CY 10.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   7,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

68 	  	  	  	  	  	  	  	  	  	  Storm	  Drainage $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  241,200.00	  
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01152 15"	  CONC.	  PIPE 20.000 LF 55.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,100.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
01182 18"	  CONC.	  PIPE 30.000 LF 70.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   2,100.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
01422 42"	  CONC.	  PIPE 200.000 LF 200.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   40,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
01421 JACKED	  42"	  PIPE 110.000 LF 1,600.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   176,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
06180 18"	  END	  SECTION	  ES-‐1	  OR	  2 1.000 EA 800.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   800.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
09056 MANHOLE	  MH-‐1	  OR	  2 15.000 LF 600.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   9,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
09057 FRAME	  &	  COVER	  MH-‐1 2.000 EA 500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
00525 CONCRETE	  CLASS	  A3	  MISC. 10.000 CY 600.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   6,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
06773 DROP	  INLET	  DI-‐2CC,L=6' 1.000 EA 5,200.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   5,200.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

69 	  	  	  	  	  	  	  	  	  Retaining	  Wall $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  266,500.00	  
13530 RETAINING	  WALL	  RW-‐3 503.000 CY 500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   251,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
13545 REINFORCING	  STEEL 15,000.000 LBS 1.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   15,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

158 	  	  	  	  	  	  	  	  	  Flat	  Work $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  15,635.00	  
21020 MEDIAN	  STRIP	  MS-‐1A 83.000 SY 85.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   7,055.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
13108 CG-‐12	  DETECTABLE	  WARNING	  SURFACE 13.000 SY 660.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   8,580.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

70 	  	  	  	  	  	  	  	  	  	  Asphalt	  Pavement $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  99,997.00	  
10100 AGGR.	  MATL.	  NO.	  21B 478.000 TON 19.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   9,082.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
16386 FLEXIBLE	  PAVEMENT	  PLANING 4,550.000 SY 4.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   18,200.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10636 ASPHALT	  CONCRETE	  TY.	  SM-‐9.5D 600.000 TON 74.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   44,400.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10610 ASPHALT	  CONCRETE	  TY.	  IM-‐19.0 115.000 TON 71.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   8,165.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10612 ASPHALT	  CONCRETE	  TY.	  BM-‐25 310.000 TON 65.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   20,150.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

71 	  	  	  	  	  	  	  	  	  	  Guardrail $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  41,170.00	  
13320 GUARDRAIL	  GR-‐2 1,500.000 LF 18.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   27,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
13345 ST'D	  GR-‐9 2.000 EA 2,200.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   4,400.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
13315 ST'D	  GR-‐11 3.000 EA 750.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   2,250.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
13383 FIXED	  OBJECT	  ATTACHED.	  GR-‐FOA-‐1	  TY-‐1 4.000 EA 1,850.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   7,400.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
17451 GUARDRAIL	  DELINEATOR 30.000 EA 4.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   120.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

72 	  	  	  	  	  	  	  	  	  	  Seeding $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  2,000.00	  
PERM	  SEEDING 1.000 ACRE 2,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   2,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

73 	  	  	  	  	  	  	  	  	  	  Signs $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  5,190.00	  
50108 SIGN	  PANEL 96.000 SF 40.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   3,840.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
50204 SIGN	  POST	  WOOD	  4"	  X	  4" 90.000 LF 15.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,350.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

74 	  	  	  	  	  	  	  	  	  	  Pavement	  Marking $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  17,105.00	  
54075 TY.B	  CL.VI	  PAVE.	  LINE	  MARK.	  4" 4,800.000 LF 3.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   14,400.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
54076 TY.B	  CL.VI	  PAVE.	  LINE	  MARK.	  6" 250.000 LF 3.50$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   875.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
54060 TY.B	  CL.VI	  PAVE.	  LINE	  MARK.	  24" 48.000 LF 10.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   480.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
54300 PAVE.MESS.MARK.ELONG.ARROW	  SIN 9.000 EA 150.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,350.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

75 	  	  	  	  	  	  	  	  	  	  Area	  1	  Clean	  &	  Dress $0.00 $0.00	  
275 	  	  	  	  	  	  	  	  	  Area	  1	  Complete $0.00 $0.00	  
77 	  	  	  	  	  	  	  Area	  2	  Rt	  7	  Sta.198-‐	  259	  EBL

159 	  	  	  	  	  	  	  	  	  Phase	  1	  (temp	  pavement	  &	  traffic	  switch)
78 	  	  	  	  	  	  	  	  	  	  	  	  	  Maintenance	  of	  Traffic $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  66,196.00	  

00104 DESIGN	  BUILD 1.000 LS 50,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   50,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
50001 CONSTRUCTION	  SIGNS 144.000 SF 18.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   2,592.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24271 TRUCK	  MOUNTED	  CRASH	  CUSHION 90.000 HR 105.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   9,450.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24278 GROUP	  2	  CHANNELIZING	  DEVICES 2,800.000 DAY 0.25$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   700.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24279 PORTABLE	  CHANGEABLE	  MESSAGE	  SIGN 90.000 HR 7.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   630.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24282 FLAGGER	  SERVICE 100.000 HR 25.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   2,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
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24287 WARNING	  LIGHT	  TY.	  A 1,440.000 DAY 0.10$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   144.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24281 ELECTRONIC	  ARROW 90.000 HR 2.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   180.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

80 	  	  	  	  	  	  	  	  	  	  	  	  	  Erosion	  Control $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  12,750.00	  
27410 CHECK	  DAM,	  ROCK	  TY.	  I 10.000 EA 150.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
27580 TEMP.	  SEDIMENT	  BASIN	  EXCAVATION 750.000 CY 15.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   11,250.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

79 	  	  	  	  	  	  	  	  	  	  	  	  Mill	  Left	  Shoulder	  6" $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  20,330.00	  
24430 DEMOLITION	  OF	  PAVEMENT	  	  (FLEXIBLE) 4,066.000 SY 5.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   20,330.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

81 	  	  	  	  	  	  	  	  	  	  	  	  Pave	  Left	  Shoulder	  6" $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  98,088.00	  
10610 ASPHALT	  CONCRETE	  TY.	  IM-‐19.0 488.000 TON 71.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   34,648.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10612 ASPHALT	  CONCRETE	  TY.	  BM-‐25 976.000 TON 65.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   63,440.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

87 	  	  	  	  	  	  	  	  	  	  	  	  	  Signs $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  3,910.00	  
50610 RELOC.EXIST.SIGN	  STRUCT.TY.	  I 17.000 EA 230.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   3,910.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

88 	  	  	  	  	  	  	  	  	  	  	  	  	  Temp	  Pavement	  Marking $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  31,900.00	  
54483 CONSTR.PAVE.MARKING	  (TY.	  B)	  4" 12,200.000 LF 1.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   12,200.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
54105 ERADICATION	  OF	  EXIST.PAVE.MARKING 12,200.000 LF 1.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   12,200.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
54210 REM.EXIST.RAISED	  PAVE.	  MARKER 300.000 EA 25.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   7,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

89 	  	  	  	  	  	  	  	  	  	  	  	  	  Area	  2	  PH	  1	  Clean	  &	  Dress $0.00 $0.00	  
90 	  	  	  	  	  	  	  	  	  	  	  	  	  Traffic	  Switch $0.00 $0.00	  

160 	  	  	  	  	  	  	  	  	  Phase	  2
201 	  	  	  	  	  	  	  	  	  	  	  	  	  Maintenance	  of	  Traffic $0.00 $120,410.00	  

24271 TRUCK	  MOUNTED	  CRASH	  CUSHION 90.000 HR 105.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   $9,450.00	  
24278 GROUP	  2	  CHANNELIZING	  DEVICES 1,400.000 DAY 0.25$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   $350.00	  
24279 PORTABLE	  CHANGEABLE	  MESSAGE	  SIGN 90.000 HR 7.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   $630.00	  
24281 ELECTRONIC	  ARROW 90.000 HR 2.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   $180.00	  
24290 TRAFFIC	  BARRIER	  SER.	  CONC. 6,100.000 LF 18.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   $109,800.00	  

202 	  	  	  	  	  	  	  	  	  	  	  	  	  Erosion	  Control $0.00 $38,000.00	  
00111 CLEARING	  AND	  GRUBBING 1.000 LS 38,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   $38,000.00	  

277 	  	  	  	  	  	  	  	  	  	  	  	  Earthwork $0.00 $187,500.00	  
00120 REGULAR	  EXCAVATION 12,500.000 CY 15.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   $187,500.00	  

203 	  	  	  	  	  	  	  	  	  	  	  	  Mill	  /	  Pavement	  Demo $0.00 $0.00	  
204 	  	  	  	  	  	  	  	  	  	  	  	  Base	  Stone	   $0.00 $0.00	  
205 	  	  	  	  	  	  	  	  	  	  	  	  Asphalt	  Pavement $0.00 $589,103.00	  

10636 ASPHALT	  CONCRETE	  TY.	  SM-‐9.5D 700.000 TON 74.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   $51,800.00	  
10610 ASPHALT	  CONCRETE	  TY.	  IM-‐19.0 1,833.000 TON 71.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   $130,143.00	  
10612 ASPHALT	  CONCRETE	  TY.	  BM-‐25 6,264.000 TON 65.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   $407,160.00	  

206 	  	  	  	  	  	  	  	  	  	  	  	  Guardrail $0.00 $60,200.00	  
13320 GUARDRAIL	  GR-‐2 2,750.000 LF 18.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   $49,500.00	  
13347 ST'D	  GR-‐7 1.000 EA 1,900.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   $1,900.00	  
13345 ST'D	  GR-‐9 2.000 EA 2,200.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   $4,400.00	  
13392 FIXED	  OBJECT	  ATTACHED.	  GR-‐FOA-‐2	  TY-‐1 2.000 EA 2,200.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   $4,400.00	  

207 	  	  	  	  	  	  	  	  	  	  	  	  	  Seeding $0.00 $3,500.00	  
TEMP	  SEEDING 1.000 ACRE 1,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   $1,500.00	  
PERM	  SEEDING 1.000 ACRE 2,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   $2,000.00	  

208 	  	  	  	  	  	  	  	  	  	  	  	  	  Signs $0.00 $2,300.00	  
50610 RELOC.EXIST.SIGN	  STRUCT.TY.	  I 10.000 EA 230.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   $2,300.00	  

209 	  	  	  	  	  	  	  	  	  	  	  	  	  Pavement	  Marking $0.00 $24,400.00	  
54483 CONSTR.PAVE.MARKING	  (TY.	  B)	  4" 12,200.000 LF 1.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   $12,200.00	  
54105 ERADICATION	  OF	  EXIST.PAVE.MARKING 12,200.000 LF 1.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   $12,200.00	  
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210 	  	  	  	  	  	  	  	  	  	  	  	  	  Area	  2	  PH	  2	  Clean	  &	  Dress $0.00 $0.00	  
161 	  	  	  	  	  	  	  	  	  	  	  	  Traffic	  Switch $0.00 $0.00	  
276 	  	  	  	  	  	  	  	  	  	  	  	  Area	  2	  Complete $0.00 $0.00	  
91 	  	  	  	  	  	  	  Area	  3	  Rt.	  7	  Sta.	  267	  -‐131	  WBL

162 	  	  	  	  	  	  	  	  	  Phase	  1	  (temp	  pavement	  &	  traffic	  switch)
92 	  	  	  	  	  	  	  	  	  	  	  	  	  Maintenance	  of	  Traffic $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  72,474.00	  

00104 DESIGN	  BUILD 1.000 LS 50,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   50,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
50001 CONSTRUCTION	  SIGNS 118.000 SF 18.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   2,124.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24271 TRUCK	  MOUNTED	  CRASH	  CUSHION 100.000 HR 105.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   10,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24278 GROUP	  2	  CHANNELIZING	  DEVICES 3,400.000 DAY 0.25$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   850.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24279 PORTABLE	  CHANGEABLE	  MESSAGE	  SIGN 1,000.000 HR 7.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   7,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24281 ELECTRONIC	  ARROW 1,000.000 HR 2.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   2,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

93 	  	  	  	  	  	  	  	  	  	  	  	  	  Erosion	  Control $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  39,600.00	  
27505 TEMP.	  SILT	  FENCE 13,200.000 LF 3.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   39,600.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

94 	  	  	  	  	  	  	  	  	  	  	  	  Mill	  Right	  Shoulder	  6" $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  66,330.00	  
24430 DEMOLITION	  OF	  PAVEMENT	  	  (FLEXIBLE) 13,266.000 SY 5.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   66,330.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

95 	  	  	  	  	  	  	  	  	  	  	  	  Pave	  Right	  Shoulder	  6" $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  450,766.00	  
10610 ASPHALT	  CONCRETE	  TY.	  IM-‐19.0 1,591.000 TON 71.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   112,961.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10612 ASPHALT	  CONCRETE	  TY.	  BM-‐25 5,197.000 TON 65.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   337,805.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

97 	  	  	  	  	  	  	  	  	  	  	  	  	  Signs $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  3,910.00	  
50610 RELOC.EXIST.SIGN	  STRUCT.TY.	  I 17.000 EA 230.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   3,910.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

96 	  	  	  	  	  	  	  	  	  	  	  	  	  Temp	  Pavement	  Marking $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  107,200.00	  
54483 CONSTR.PAVE.MARKING	  (TY.	  B)	  4" 50,800.000 LF 1.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   50,800.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
54105 ERADICATION	  OF	  EXIST.PAVE.MARKING 26,400.000 LF 1.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   26,400.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
54210 REM.EXIST.RAISED	  PAVE.	  MARKER 1,200.000 EA 25.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   30,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

98 	  	  	  	  	  	  	  	  	  	  	  	  	  Area	  3	  PH	  1	  Clean	  &	  Dress $0.00 $0.00	  
99 	  	  	  	  	  	  	  	  	  	  	  	  	  Traffic	  Switch $0.00 $0.00	  

106 	  	  	  	  	  	  	  	  	  	  Phase	  2	  (	  median	  work	  WBL	  &	  EBL)
211 	  	  	  	  	  	  	  	  	  	  	  	  	  Maintenance	  of	  Traffic $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  697,840.00	  

00104 DESIGN	  BUILD 1.000 LS 50,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   50,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24271 TRUCK	  MOUNTED	  CRASH	  CUSHION 100.000 HR 105.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   10,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24278 GROUP	  2	  CHANNELIZING	  DEVICES 2,000.000 DAY 0.25$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24279 PORTABLE	  CHANGEABLE	  MESSAGE	  SIGN 1,000.000 HR 7.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   7,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24290 TRAFFIC	  BARRIER	  SER.	  CONC. 24,400.000 LF 23.60$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   575,840.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
13613 IMPACT	  ATTENUATOR	  SERVICE	  TYPE	  1 4.000 EA 13,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   52,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24281 ELECTRONIC	  ARROW 1,000.000 HR 2.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   2,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

213 	  	  	  	  	  	  	  	  	  	  	  	  	  Erosion	  Control $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  389,000.00	  
27505 TEMP.	  SILT	  FENCE 13,200.000 LF 3.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   39,600.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
09150 EROS.CONTR.STONE	  CL.	  I,	  EC-‐1 100.000 TON 70.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   7,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
09152 EROS.CONTR.STONE	  CL.	  II,	  EC-‐1 200.000 TON 80.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   16,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
09250 SLOPE	  DRAIN 3.000 EA 1,800.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   5,400.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
27321 PROTECTIVE	  COVERING	  EC-‐2 2,000.000 SY 3.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   6,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
27410 CHECK	  DAM,	  ROCK	  TY.	  I 75.000 EA 150.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   11,250.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
27415 CHECK	  DAM(ROCK)	  TY.	  II 15.000 EA 250.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   3,750.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
27545 STORM	  WATER	  MAN.	  BASIN	  EXCAVATION 15,000.000 CY 15.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   225,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
27550 STORM	  WATER	  MAN.DRAIN.STR.SWM 25.000 LF 3,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   75,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

214 	  	  	  	  	  	  	  	  	  	  	  	  	  Earthwork	   $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  694,000.00	  
00111 CLEARING	  AND	  GRUBBING 1.000 LS 100,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	   100,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
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00120 REGULAR	  EXCAVATION 28,500.000 CY 15.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   427,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
00130 UNDERCUT	  EXCAVATION 1,000.000 CY 28.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   28,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
00140 BORROW	  EXCAVATION 10,000.000 CY 10.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   100,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
00155 GEOTEXTILE	  (EMBANKMENT	  STABILIZATION) 3,000.000 SY 2.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   6,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
27012 TOPSOIL	  CLASS	  A	  4" 5.000 ACRE 6,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   32,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

215 	  	  	  	  	  	  	  	  	  	  	  	  	  Storm	  Drainage $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  5,055,950.00	  
00505 BEDDING	  MATL.AGGR.NO.	  25	  OR	  26 500.000 TON 20.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   10,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
00525 CONCRETE	  CLASS	  A3	  MISC. 120.000 CY 600.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   72,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
00529 FLOWABLE	  BACKFILL 610.000 CY 400.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   244,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
01152 15"	  CONC.	  PIPE 2,838.000 LF 55.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   156,090.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
01182 18"	  CONC.	  PIPE 2,000.000 LF 70.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   140,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
01212 21"	  CONC.	  PIPE 57.000 LF 90.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   5,130.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
01242 24"	  CONC.	  PIPE 803.000 LF 95.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   76,285.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
01301 JACKED	  30"	  PIPE 279.000 LF 1,600.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   446,400.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
01302 30"	  CONC.	  PIPE 831.000 LF 145.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   120,495.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
01361 JACKED	  36"	  PIPE 390.000 LF 3,300.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,287,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
01421 JACKED	  42"	  PIPE 397.000 LF 1,300.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   516,100.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
01481 JACKED	  48"	  PIPE 153.000 LF 1,600.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   244,800.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
01482 48"	  CONC	  PIPE 170.000 LF 250.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   42,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
01601 JACKED	  60"	  PIPE 360.000 LF 4,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,440,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
06180 18"	  END	  SECTION	  ES-‐1	  OR	  2 2.000 EA 800.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,600.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
06240 24"	  END	  SECTION	  ES-‐1	  OR	  2 2.000 EA 1,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   2,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
06300 30"	  END	  SECTION	  ES-‐1	  OR	  2 1.000 EA 1,250.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,250.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
06420 42"	  END	  SECTION	  ES-‐1	  OR	  2	  	  	  	  	  	  	  	  	  	  	  	  * 1.000 EA 2,700.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   2,700.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
06740 DROP	  INLET	  DI-‐1 9.000 EA 3,800.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   34,200.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
06741 DROP	  INLET	  DI-‐1A 2.000 EA 15,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   30,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
06815 DROP	  INLET	  DI-‐3A 3.000 EA 3,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   10,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
08942 DROP	  INLET	  DI-‐12C	  L=8 17.000 EA 6,200.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   105,400.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
09056 MANHOLE	  MH-‐1	  OR	  2 25.000 LF 600.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   15,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
09057 FRAME	  &	  COVER	  MH-‐1 2.000 EA 500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
00588 UNDERDRAIN	  UD-‐4 10,300.000 LF 5.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   51,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

216 	  	  	  	  	  	  	  	  	  	  	  	  Retaining	  Wall $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  1,134,140.00	  
13477 MEDIAN	  BARRIER	  MB-‐12C 2,183.000 LF 110.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   240,130.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
13491 MEDIAN	  BARRIER	  MB-‐13	  TYPE	  II 3,887.000 LF 230.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   894,010.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

217 	  	  	  	  	  	  	  	  	  	  	  	  Flat	  Work $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  169,425.00	  
21020 MEDIAN	  STRIP	  MS-‐1A 1,500.000 SY 85.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   127,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
09185 PAVED	  DITCH	  PG-‐2A 645.000 SY 65.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   41,925.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

218 	  	  	  	  	  	  	  	  	  	  	  	  	  Asphalt	  Pavement $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  2,597,927.00	  
10100 AGGR.	  MATL.	  NO.	  21B 14,785.000 TON 19.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   280,915.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10636 ASPHALT	  CONCRETE	  TY.	  SM-‐9.5D 3,828.000 TON 74.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   283,272.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10610 ASPHALT	  CONCRETE	  TY.	  IM-‐19.0 12,245.000 TON 71.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   869,395.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10612 ASPHALT	  CONCRETE	  TY.	  BM-‐25 17,913.000 TON 65.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,164,345.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

219 	  	  	  	  	  	  	  	  	  	  	  	  	  Guardrail $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  77,100.00	  
13320 GUARDRAIL	  GR-‐2 2,750.000 LF 18.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   49,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
13347 ST'D	  GR-‐7 2.000 EA 1,900.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   3,800.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
13345 ST'D	  GR-‐9 3.000 EA 2,200.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   6,600.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
13315 ST'D	  GR-‐11 6.000 EA 750.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   4,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24601 REMOVE	  EXIST	  GUARDRAIL 5,500.000 LF 1.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   5,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  



Page	  7	  of	  14

Unique	  ID Task	  Name	  (Work	  Package	  Description) VDOT	  Item	  # VDOT	  Material	  Item	  Description Quantity Unit Unit	  Price Budgeted	  Cost

13392 FIXED	  OBJECT	  ATTACHED.	  GR-‐FOA-‐2	  TY-‐1 3.000 EA 2,200.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   6,600.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
17451 GUARDRAIL	  DELINEATOR 150.000 EA 4.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   600.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

220 	  	  	  	  	  	  	  	  	  	  	  	  	  Seeding $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  17,000.00	  
TEMP	  SEEDING 3.000 ACRE 1,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   4,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
PERM	  SEEDING 4.000 ACRE 2,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   8,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

27321 PROTECTIVE	  COVERING	  EC-‐2 1,500.000 SY 3.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   $4,500.00	  
221 	  	  	  	  	  	  	  	  	  	  	  	  	  Signs $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  26,520.00	  

50108 SIGN	  PANEL 320.000 SF 40.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   12,800.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
50402 SIGN	  POST	  STEEL	  3" 343.000 LF 40.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   13,720.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

222 	  	  	  	  	  	  	  	  	  	  	  	  	  Pavement	  Marking $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  77,200.00	  
54483 CONSTR.PAVE.MARKING	  (TY.	  B)	  4" 50,800.000 LF 1.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   50,800.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
54105 ERADICATION	  OF	  EXIST.PAVE.MARKING 26,400.000 LF 1.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   26,400.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

223 	  	  	  	  	  	  	  	  	  	  	  	  	  Area	  3	  PH	  2	  Clean	  &	  Dress $0.00 $0.00	  
224 	  	  	  	  	  	  	  	  	  	  	  	  Traffic	  Switch $0.00 $0.00	  
167 	  	  	  	  	  	  	  	  	  Phase	  3	  (right	  shoulder	  WBL)
227 	  	  	  	  	  	  	  	  	  	  	  	  	  Maintenance	  of	  Traffic $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  70,475.00	  

00104 DESIGN	  BUILD 1.000 LS 50,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   50,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24278 GROUP	  2	  CHANNELIZING	  DEVICES 9,900.000 DAY 0.25$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   2,475.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24279 PORTABLE	  CHANGEABLE	  MESSAGE	  SIGN 2,000.000 HR 7.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   14,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24281 ELECTRONIC	  ARROW 2,000.000 HR 2.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   4,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

229 	  	  	  	  	  	  	  	  	  	  	  	  	  Erosion	  Control $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  5,250.00	  
27321 PROTECTIVE	  COVERING	  EC-‐2 1,000.000 SY 3.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   3,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
27410 CHECK	  DAM,	  ROCK	  TY.	  I 15.000 EA 150.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   2,250.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

230 	  	  	  	  	  	  	  	  	  	  	  	  	  Earthwork	   $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  338,830.00	  
24430 DEMOLITION	  OF	  PAVEMENT	  	  (FLEXIBLE) 13,266.000 SY 5.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   66,330.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
00120 REGULAR	  EXCAVATION 16,000.000 CY 15.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   240,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
27012 TOPSOIL	  CLASS	  A	  4" 5.000 ACRE 6,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   32,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

231 	  	  	  	  	  	  	  	  	  	  	  	  	  Storm	  Drainage $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  15,700.00	  
01182 18"	  CONC.	  PIPE 150.000 LF 70.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   10,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
06773 DROP	  INLET	  DI-‐2CC,L=6' 1.000 EA 5,200.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   5,200.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

242 	  	  	  	  	  	  	  	  	  	  	  	  Underdrain $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  73,500.00	  
00588 UNDERDRAIN	  UD-‐4 13,200.000 LF 5.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   66,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
00590 COMB.	  UNDERDRAIN	  CD-‐1 100.000 LF 20.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   2,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
00591 COMB.	  UNDERDRAIN	  CD-‐2 100.000 LF 20.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   2,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
00595 OUTLET	  PIPE 50.000 LF 10.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
00596 ENDWALL	  EW-‐12 5.000 EA 600.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   3,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

233 	  	  	  	  	  	  	  	  	  	  	  	  Flat	  Work $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  42,500.00	  
21020 MEDIAN	  STRIP	  MS-‐1A 500.000 SY 85.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   42,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

240 	  	  	  	  	  	  	  	  	  	  	  	  Lighting $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  250,000.00	  
00104 LIGHTING 1.000 LS 250,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	   250,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

234 	  	  	  	  	  	  	  	  	  	  	  	  	  Asphalt	  Pavement $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  2,016,083.00	  
10100 AGGR.	  MATL.	  NO.	  21B 14,414.000 TON 19.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   273,866.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10017 CEM.	  STAB.	  AGGR.	  BASE	  MATL.	  NO.	  21B 2,125.000 TON 30.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   63,750.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10636 ASPHALT	  CONCRETE	  TY.	  SM-‐9.5D 3,000.000 TON 74.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   222,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10610 ASPHALT	  CONCRETE	  TY.	  IM-‐19.0 6,762.000 TON 71.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   480,102.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10612 ASPHALT	  CONCRETE	  TY.	  BM-‐25 15,021.000 TON 65.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   976,365.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

241 	  	  	  	  	  	  	  	  	  	  	  	  Median	  Barrier $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  156,750.00	  
13477 MEDIAN	  BARRIER	  MB-‐12C 1,425.000 LF 110.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   156,750.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
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235 	  	  	  	  	  	  	  	  	  	  	  	  	  Guardrail $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  130,456.00	  
13320 GUARDRAIL	  GR-‐2 5,000.000 LF 18.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   90,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
13347 ST'D	  GR-‐7 2.000 EA 1,900.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   3,800.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
13345 ST'D	  GR-‐9 4.000 EA 2,200.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   8,800.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
13315 ST'D	  GR-‐11 6.000 EA 750.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   4,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
13462 MEDIAN	  BARRIER	  MB-‐7F 200.000 LF 85.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   17,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24601 REMOVE	  EXIST	  GUARDRAIL 5,756.000 LF 1.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   5,756.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
17451 GUARDRAIL	  DELINEATOR 150.000 EA 4.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   600.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

236 	  	  	  	  	  	  	  	  	  	  	  	  	  Seeding $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  12,000.00	  
TEMP	  SEEDING 1.000 ACRE 1,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
PERM	  SEEDING 3.000 ACRE 2,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   6,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

27321 PROTECTIVE	  COVERING	  EC-‐2 1,500.000 SY 3.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   4,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
237 	  	  	  	  	  	  	  	  	  	  	  	  	  Signs $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  18,890.00	  

50108 SIGN	  PANEL 250.000 SF 40.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   10,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
50204 SIGN	  POST	  WOOD	  4"	  X	  4" 30.000 LF 15.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   450.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
50206 SIGN	  POST	  WOOD	  6"	  X	  6" 80.000 LF 20.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,600.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
50402 SIGN	  POST	  STEEL	  3" 171.000 LF 40.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   6,840.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

238 	  	  	  	  	  	  	  	  	  	  	  	  	  Pavement	  Marking $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  26,400.00	  
54483 CONSTR.PAVE.MARKING	  (TY.	  B)	  4" 13,200.000 LF 1.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   13,200.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
54105 ERADICATION	  OF	  EXIST.PAVE.MARKING 13,200.000 LF 1.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   13,200.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

239 	  	  	  	  	  	  	  	  	  	  	  	  	  Area	  3	  PH	  3	  Clean	  &	  Dress $0.00 $0.00	  
168 	  	  	  	  	  	  	  	  	  	  	  	  Traffic	  Switch $0.00 $0.00	  
243 	  	  	  	  	  	  	  	  	  Phase	  4	  (	  final	  pavement	  )
244 	  	  	  	  	  	  	  	  	  	  	  	  	  Maintenance	  of	  Traffic $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  10,650.00	  

24278 GROUP	  2	  CHANNELIZING	  DEVICES 6,600.000 DAY 0.25$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,650.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24279 PORTABLE	  CHANGEABLE	  MESSAGE	  SIGN 1,000.000 HR 7.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   7,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24281 ELECTRONIC	  ARROW 1,000.000 HR 2.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   2,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

245 	  	  	  	  	  	  	  	  	  	  	  	  Mill	  and	  overlay $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  142,540.00	  
16386 FLEXIBLE	  PAVEMENT	  PLANING 35,635.000 SY 4.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   142,540.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

246 	  	  	  	  	  	  	  	  	  	  	  	  Asphalt	  Pavement	  SM $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  276,582.00	  
51910 SAW	  CUT 13,200.000 LF 2.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   26,400.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10636 ASPHALT	  CONCRETE	  TY.	  SM-‐9.5D 3,213.000 TON 74.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   237,762.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10700 RUMBLE	  STRIP,	  ASPHALT 31,930.000 LF 0.25$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   7,982.50$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10701 LIQUID	  ASPHALT	  COATING 3,550.000 SY 1.25$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   4,437.50$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

247 	  	  	  	  	  	  	  	  	  	  	  	  Pavement	  Marking $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  307,350.00	  

54075 TY.B	  CL.VI	  PAVE.	  LINE	  MARK.	  4" 79,200.000 LF 3.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   237,600.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
54217 SNOW	  PLOW.RAISED	  PAVE.MARK.ASPH.CONC 2,250.000 EA 30.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   67,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
54300 PAVE.MESS.MARK.ELONG.ARROW	  SIN 15.000 EA 150.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   2,250.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

248 	  	  	  	  	  	  	  	  	  	  	  	  Signs $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  18,890.00	  
50108 SIGN	  PANEL 250.000 SF 40.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   10,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
50204 SIGN	  POST	  WOOD	  4"	  X	  4" 30.000 LF 15.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   450.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
50206 SIGN	  POST	  WOOD	  6"	  X	  6" 80.000 LF 20.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,600.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
50402 SIGN	  POST	  STEEL	  3" 171.000 LF 40.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   6,840.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

249 	  	  	  	  	  	  	  	  	  	  	  	  Area	  3	  PH	  4	  Clean	  &	  Dress $0.00 $0.00	  
278 	  	  	  	  	  	  	  	  	  	  	  	  Area	  3	  Complete $0.00 $0.00	  
107 	  	  	  	  	  	  	  Area	  4	  Rt	  9	  
170 	  	  	  	  	  	  	  	  	  Phase	  1	  Ramp	  A&D	  Roundabout
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Unique	  ID Task	  Name	  (Work	  Package	  Description) VDOT	  Item	  # VDOT	  Material	  Item	  Description Quantity Unit Unit	  Price Budgeted	  Cost

178 	  	  	  	  	  	  	  	  	  	  	  	  	  Maintenance	  of	  Traffic $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  142,107.00	  
00104 DESIGN	  BUILD 1.000 LS 50,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   50,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
50001 CONSTRUCTION	  SIGNS 118.000 SF 18.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   2,124.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24271 TRUCK	  MOUNTED	  CRASH	  CUSHION 90.000 HR 105.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   9,450.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24273 TYPE	  III	  BARRICADE 2.000 EA 300.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   600.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24278 GROUP	  2	  CHANNELIZING	  DEVICES 22,700.000 DAY 0.25$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   5,675.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24279 PORTABLE	  CHANGEABLE	  MESSAGE	  SIGN 4,110.000 HR 7.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   28,770.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24282 FLAGGER	  SERVICE 1,400.000 HR 25.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   35,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24287 WARNING	  LIGHT	  TY.	  A 22,680.000 DAY 0.10$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   2,268.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24281 ELECTRONIC	  ARROW 4,110.000 HR 2.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   8,220.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

179 	  	  	  	  	  	  	  	  	  	  	  	  	  Erosion	  Control $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  144,950.00	  
27430 SILTATION	  CONTROL	  EXCAVATION 500.000 CY 10.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   5,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
09150 EROS.CONTR.STONE	  CL.	  I,	  EC-‐1 70.000 TON 70.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   4,900.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
09152 EROS.CONTR.STONE	  CL.	  II,	  EC-‐1 200.000 TON 80.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   16,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
09250 SLOPE	  DRAIN 1.000 EA 1,800.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,800.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
27337 TEMP.DIVE.CHANNEL	  LINING	  CL.	  B 425.000 SY 50.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   21,250.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
27340 TEMP.DIVE.CHANNEL	  EXCAVATION 700.000 CY 10.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   7,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
27410 CHECK	  DAM,	  ROCK	  TY.	  I 20.000 EA 150.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   3,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
27415 CHECK	  DAM(ROCK)	  TY.	  II 10.000 EA 250.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   2,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
27505 TEMP.	  SILT	  FENCE 7,000.000 LF 3.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   21,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24100 ALLAYING	  DUST 500.000 HR 50.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   25,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24260 CR.	  RUN	  AGGR.	  NO.	  25	  OR	  26 1,500.00	  	  	  	  	  	  	  	  	  	  	   TON 25.00	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   37,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

180 	  	  	  	  	  	  	  	  	  	  	  	  	  Earthwork $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  475,835.00	  
00111 CLEARING	  AND	  GRUBBING 1.000 LS 64,360.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   64,360.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24430 DEMOLITION	  OF	  PAVEMENT	  	  (FLEXIBLE) 6,565.000 SY 5.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   32,825.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
00120 REGULAR	  EXCAVATION 16,210.000 CY 15.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   243,150.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
00140 BORROW	  EXCAVATION 10,300.000 CY 10.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   103,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
27012 TOPSOIL	  CLASS	  A	  4" 5.000 ACRE 6,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   32,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

181 	  	  	  	  	  	  	  	  	  	  	  	  Storm	  Drainage $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  141,180.00	  
00211 MINOR	  STRUCTURE	  EXCAV.	  PIPE	  CULVERT 350.000 CY 25.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   8,750.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
00505 BEDDING	  MATL.AGGR.NO.	  25	  OR	  26 240.000 TON 20.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   4,800.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
00525 CONCRETE	  CLASS	  A3	  MISC. 25.000 CY 600.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   15,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
01152 15"	  CONC.	  PIPE 50.000 LF 55.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   2,750.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
01602 60"	  CONC.	  PIPE 190.000 LF 310.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   58,900.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
06180 18"	  END	  SECTION	  ES-‐1	  OR	  2 1.000 EA 800.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   800.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
06740 DROP	  INLET	  DI-‐1 1.000 EA 3,800.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   3,800.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
00588 UNDERDRAIN	  UD-‐4 7,141.000 LF 5.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   35,705.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
00590 COMB.	  UNDERDRAIN	  CD-‐1 50.000 LF 20.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
00591 COMB.	  UNDERDRAIN	  CD-‐2 50.000 LF 20.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
00595 OUTLET	  PIPE 25.000 LF 10.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   250.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
00596 ENDWALL	  EW-‐12 3.000 EA 600.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,800.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
26119 DRY	  RIPRAP	  CL.I	  18" 75.000 TON 75.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   5,625.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
27500 GEOTEXTILE	  FABRIC 500.000 SY 2.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

182 	  	  	  	  	  	  	  	  	  	  	  	  Flat	  Work $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  146,897.50	  
21020 MEDIAN	  STRIP	  MS-‐1A 759.500 SY 85.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   64,557.50$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
12020 STD.	  CURB	  CG-‐2 1,847.000 LF 14.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   25,858.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
12030 STD.	  COMB.	  CURB	  &	  GUTTER	  CG-‐3 419.000 LF 14.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   5,866.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
12600 STD.	  COMB.	  CURB	  &	  GUTTER	  CG-‐6 531.000 LF 16.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   8,496.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
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Unique	  ID Task	  Name	  (Work	  Package	  Description) VDOT	  Item	  # VDOT	  Material	  Item	  Description Quantity Unit Unit	  Price Budgeted	  Cost

10781 PLAIN	  HYDR	  CEM	  PAVE	  8"	  (Round-‐a-‐bout) 468.000 SY 90.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   42,120.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
183 	  	  	  	  	  	  	  	  	  	  	  	  Lighting $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  237,500.00	  

00104 LIGHTING 1.000 LS 237,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	   237,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
184 	  	  	  	  	  	  	  	  	  	  	  	  	  Asphalt	  Pavement $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  464,289.00	  

10100 AGGR.	  MATL.	  NO.	  21B 7,711.000 TON 19.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   146,509.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10636 ASPHALT	  CONCRETE	  TY.	  SM-‐9.5D 708.000 TON 74.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   52,392.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10635 ASPHALT	  CONCRETE	  TY.	  SM-‐9.5A 50.000 TON 92.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   4,600.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10610 ASPHALT	  CONCRETE	  TY.	  IM-‐19.0 738.000 TON 71.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   52,398.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10612 ASPHALT	  CONCRETE	  TY.	  BM-‐25 3,206.000 TON 65.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   208,390.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

271 	  	  	  	  	  	  	  	  	  	  	  	  Dry	  Mill	  Road	  Improvements $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  106,670.00	  
00120 REGULAR	  EXCAVATION 1,777.000 CY 15.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   26,655.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10100 AGGR.	  MATL.	  NO.	  21B 649.000 TON 19.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   12,331.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10636 ASPHALT	  CONCRETE	  TY.	  SM-‐9.5D 131.000 TON 74.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   9,694.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10610 ASPHALT	  CONCRETE	  TY.	  IM-‐19.0 175.000 TON 71.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   12,425.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10612 ASPHALT	  CONCRETE	  TY.	  BM-‐25 701.000 TON 65.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   45,565.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

272 	  	  	  	  	  	  	  	  	  	  	  	  Colonial	  Highway	  Improvements $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  59,075.00	  
00120 REGULAR	  EXCAVATION 893.000 CY 15.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   13,395.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10100 AGGR.	  MATL.	  NO.	  21B 370.000 TON 19.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   7,030.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10636 ASPHALT	  CONCRETE	  TY.	  SM-‐9.5D 75.000 TON 74.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   5,550.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10610 ASPHALT	  CONCRETE	  TY.	  IM-‐19.0 100.000 TON 71.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   7,100.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10612 ASPHALT	  CONCRETE	  TY.	  BM-‐25 400.000 TON 65.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   26,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

185 	  	  	  	  	  	  	  	  	  	  	  	  W&OD	  Trail $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  11,250.00	  
60490 BRIDGE	  GRINDING 2,250.000 SY 5.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   11,250.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

186 	  	  	  	  	  	  	  	  	  	  	  	  	  Guardrail $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  64,300.00	  
13320 GUARDRAIL	  GR-‐2 1,500.000 LF 18.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   27,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
13323 GUARDRAIL	  GR-‐2A 550.000 LF 30.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   16,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
13347 ST'D	  GR-‐7 2.000 EA 1,900.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   3,800.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
13345 ST'D	  GR-‐9 1.000 EA 2,200.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   2,200.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
13315 ST'D	  GR-‐11 2.000 EA 750.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
13392 FIXED	  OBJECT	  ATTACHED.	  GR-‐FOA-‐2	  TY-‐1 6.000 EA 2,200.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   13,200.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
17451 GUARDRAIL	  DELINEATOR 25.000 EA 4.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   100.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

187 	  	  	  	  	  	  	  	  	  	  	  	  Landscaping $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  29,500.00	  
27004 LANDSCAPING 1.000 L.S. 29,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   29,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

188 	  	  	  	  	  	  	  	  	  	  	  	  	  Seeding $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  8,100.00	  
TEMP	  SEEDING 1.000 ACRE 1,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
PERM	  SEEDING 3.000 ACRE 2,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   6,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

27321 PROTECTIVE	  COVERING	  EC-‐2 200.000 SY 3.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   600.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
191 	  	  	  	  	  	  	  	  	  	  	  	  	  Signs $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  10,110.00	  

50610 RELOC.EXIST.SIGN	  STRUCT.TY.	  I 25.000 EA 230.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   5,750.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
50108 SIGN	  PANEL 94.000 SF 40.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   3,760.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
50204 SIGN	  POST	  WOOD	  4"	  X	  4" 40.000 LF 15.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   600.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

192 	  	  	  	  	  	  	  	  	  	  	  	  	  Pavement	  Marking $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  72,522.50	  
54483 CONSTR.PAVE.MARKING	  (TY.	  B)	  4" 1,540.000 LF 1.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,540.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
54489 CONSTR.PAVE.MARKING(TY.	  B)	  24" 140.000 LF 3.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   420.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
54497 CONSTR.P.M.TY.B	  ELONG.	  ARROW 10.000 EA 75.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   750.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
54075 TY.B	  CL.VI	  PAVE.	  LINE	  MARK.	  4" 10,000.000 LF 3.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   30,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
54076 TY.B	  CL.VI	  PAVE.	  LINE	  MARK.	  6" 7,375.000 LF 3.50$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   25,812.50$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
54060 TY.B	  CL.VI	  PAVE.	  LINE	  MARK.	  24" 100.000 LF 10.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
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Unique	  ID Task	  Name	  (Work	  Package	  Description) VDOT	  Item	  # VDOT	  Material	  Item	  Description Quantity Unit Unit	  Price Budgeted	  Cost

54105 ERADICATION	  OF	  EXIST.PAVE.MARKING 3,000.000 LF 1.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   3,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
54300 PAVE.MESS.MARK.ELONG.ARROW	  SIN 20.000 EA 150.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   3,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
51910 SAW	  CUT 3,500.000 LF 2.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   7,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

193 	  	  	  	  	  	  	  	  	  	  	  	  	  Area	  4	  Phase	  2	  Clean	  &	  Dress $0.00 $0.00	  
169 	  	  	  	  	  	  	  	  	  Phase	  2	  Ramp	  C&B	  Roundabout
108 	  	  	  	  	  	  	  	  	  	  	  	  	  Maintenance	  of	  Traffic $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  132,261.00	  

00104 DESIGN	  BUILD 1.000 LS 50,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   50,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
50001 CONSTRUCTION	  SIGNS 96.000 SF 18.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,728.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24273 TYPE	  III	  BARRICADE 2.000 EA 300.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   600.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24278 GROUP	  2	  CHANNELIZING	  DEVICES 22,700.000 DAY 0.25$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   5,675.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24279 PORTABLE	  CHANGEABLE	  MESSAGE	  SIGN 4,110.000 HR 7.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   28,770.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24282 FLAGGER	  SERVICE 1,400.000 HR 25.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   35,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24287 WARNING	  LIGHT	  TY.	  A 22,680.000 DAY 0.10$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   2,268.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24281 ELECTRONIC	  ARROW 4,110.000 HR 2.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   8,220.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

109 	  	  	  	  	  	  	  	  	  	  	  	  	  Erosion	  Control $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  375,700.00	  
27430 SILTATION	  CONTROL	  EXCAVATION 500.000 CY 10.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   5,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
27545 STORM	  WATER	  MAN.	  BASIN	  EXCAVATION 15,000.000 CY 15.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   225,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
27550 STORM	  WATER	  MAN.DRAIN.STR.SWM 25.000 LF 3,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   75,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
09150 EROS.CONTR.STONE	  CL.	  I,	  EC-‐1 70.000 TON 70.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   4,900.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
09152 EROS.CONTR.STONE	  CL.	  II,	  EC-‐1 200.000 TON 80.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   16,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
09250 SLOPE	  DRAIN 1.000 EA 1,800.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,800.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
27410 CHECK	  DAM,	  ROCK	  TY.	  I 25.000 EA 150.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   3,750.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
27415 CHECK	  DAM(ROCK)	  TY.	  II 11.000 EA 250.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   2,750.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
27505 TEMP.	  SILT	  FENCE 5,500.000 LF 3.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   16,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24100 ALLAYING	  DUST 500.000 HR 50.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   25,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

110 	  	  	  	  	  	  	  	  	  	  	  	  	  Earthwork $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  127,175.00	  
00111 CLEARING	  AND	  GRUBBING 1.000 LS 50,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   50,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24430 DEMOLITION	  OF	  PAVEMENT	  	  (FLEXIBLE) 6,565.000 SY 5.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   32,825.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
00120 REGULAR	  EXCAVATION 790.000 CY 15.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   11,850.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
27012 TOPSOIL	  CLASS	  A	  4" 5.000 ACRE 6,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   32,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

177 	  	  	  	  	  	  	  	  	  	  	  	  Storm	  Drainage $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  1,502,980.00	  
00525 CONCRETE	  CLASS	  A3	  MISC. 33.000 CY 600.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   19,800.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
01422 42"	  CONC.	  PIPE 115.000 LF 200.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   23,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
06420 42"	  END	  SECTION	  ES-‐1	  OR	  2	  	  	  	  	  	  	  	  	  	  	  	  * 1.000 EA 2,700.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   2,700.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
01601 JACKED	  60"	  PIPE 340.000 LF 4,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,360,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
01602 60"	  CONC.	  PIPE 150.000 LF 310.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   46,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
06773 DROP	  INLET	  DI-‐2CC,L=6' 1.000 EA 5,200.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   5,200.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
00588 UNDERDRAIN	  UD-‐4 7,141.000 LF 5.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   35,705.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
00590 COMB.	  UNDERDRAIN	  CD-‐1 50.000 LF 20.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
00591 COMB.	  UNDERDRAIN	  CD-‐2 50.000 LF 20.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
00595 OUTLET	  PIPE 25.000 LF 10.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   250.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
00596 ENDWALL	  EW-‐12 2.000 EA 600.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,200.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
26119 DRY	  RIPRAP	  CL.I	  18" 75.000 TON 75.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   5,625.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
27500 GEOTEXTILE	  FABRIC 500.000 SY 2.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

111 	  	  	  	  	  	  	  	  	  	  	  	  Flat	  Work $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  146,925.50	  
21020 MEDIAN	  STRIP	  MS-‐1A 759.500 SY 85.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   64,557.50$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
12020 STD.	  CURB	  CG-‐2 1,848.000 LF 14.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   25,872.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
12030 STD.	  COMB.	  CURB	  &	  GUTTER	  CG-‐3 420.000 LF 14.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   5,880.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
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12600 STD.	  COMB.	  CURB	  &	  GUTTER	  CG-‐6 531.000 LF 16.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   8,496.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10781 PLAIN	  HYDR	  CEM	  PAVE	  8"	  (Round-‐a-‐bout) 468.000 SY 90.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   42,120.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

112 	  	  	  	  	  	  	  	  	  	  	  	  Lighting $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  237,500.00	  
00104 LIGHTING 1.000 LS 237,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	   237,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

113 	  	  	  	  	  	  	  	  	  	  	  	  	  Asphalt	  Pavement $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  462,410.00	  
10100 AGGR.	  MATL.	  NO.	  21B 6,802.000 TON 19.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   129,238.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10636 ASPHALT	  CONCRETE	  TY.	  SM-‐9.5D 637.000 TON 74.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   47,138.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10635 ASPHALT	  CONCRETE	  TY.	  SM-‐9.5A 207.000 TON 92.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   19,044.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10610 ASPHALT	  CONCRETE	  TY.	  IM-‐19.0 645.000 TON 71.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   45,795.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10612 ASPHALT	  CONCRETE	  TY.	  BM-‐25 3,403.000 TON 65.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   221,195.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

176 	  	  	  	  	  	  	  	  	  	  	  	  W&OD	  Trail $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  142,795.00	  
13530 RETAINING	  WALL	  RW-‐3 177.000 CY 500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   88,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
13545 REINFORCING	  STEEL 44,520.000 LBS 1.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   44,520.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
13462 MEDIAN	  BARRIER	  MB-‐7F 115.000 LF 85.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   9,775.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

114 	  	  	  	  	  	  	  	  	  	  	  	  	  Guardrail $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  64,700.00	  
13320 GUARDRAIL	  GR-‐2 2,000.000 LF 18.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   36,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
13323 GUARDRAIL	  GR-‐2A 585.000 LF 30.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   17,550.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
13345 ST'D	  GR-‐9 2.000 EA 2,200.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   4,400.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
13315 ST'D	  GR-‐11 3.000 EA 750.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   2,250.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
13392 FIXED	  OBJECT	  ATTACHED.	  GR-‐FOA-‐2	  TY-‐1 2.000 EA 2,200.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   4,400.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
17451 GUARDRAIL	  DELINEATOR 25.000 EA 4.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   100.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

175 	  	  	  	  	  	  	  	  	  	  	  	  Landscaping $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  29,500.00	  
27004 LANDSCAPING 1.000 L.S. 29,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   29,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

115 	  	  	  	  	  	  	  	  	  	  	  	  	  Seeding $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  8,265.00	  
TEMP	  SEEDING 1.000 ACRE 1,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
PERM	  SEEDING 3.000 ACRE 2,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   6,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

27321 PROTECTIVE	  COVERING	  EC-‐2 255.000 SY 3.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   765.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
116 	  	  	  	  	  	  	  	  	  	  	  	  	  Signs $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  10,110.00	  

50610 RELOC.EXIST.SIGN	  STRUCT.TY.	  I 25.000 EA 230.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   5,750.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
50108 SIGN	  PANEL 94.000 SF 40.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   3,760.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
50204 SIGN	  POST	  WOOD	  4"	  X	  4" 40.000 LF 15.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   600.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

117 	  	  	  	  	  	  	  	  	  	  	  	  	  Pavement	  Marking $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  69,621.50	  
54483 CONSTR.PAVE.MARKING	  (TY.	  B)	  4" 1,540.000 LF 1.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,540.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
54489 CONSTR.PAVE.MARKING(TY.	  B)	  24" 140.000 LF 3.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   420.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
54497 CONSTR.P.M.TY.B	  ELONG.	  ARROW 10.000 EA 75.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   750.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
54075 TY.B	  CL.VI	  PAVE.	  LINE	  MARK.	  4" 10,000.000 LF 3.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   30,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
54076 TY.B	  CL.VI	  PAVE.	  LINE	  MARK.	  6" 7,375.000 LF 3.50$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   25,812.50$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
54060 TY.B	  CL.VI	  PAVE.	  LINE	  MARK.	  24" 100.000 LF 10.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
54105 ERADICATION	  OF	  EXIST.PAVE.MARKING 3,045.000 LF 1.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   3,045.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
54300 PAVE.MESS.MARK.ELONG.ARROW	  SIN 20.000 EA 150.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   3,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
51910 SAW	  CUT 2,027.000 LF 2.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   4,054.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

118 	  	  	  	  	  	  	  	  	  	  	  	  	  Area	  4	  Phase	  1	  Clean	  &	  Dress $0.00 $0.00	  
280 	  	  	  	  	  	  	  	  	  	  	  	  Area	  4	  Complete $0.00 $0.00	  
119 	  	  	  	  	  	  	  Area	  5	  Fort	  Johnson	  Road
120 	  	  	  	  	  	  	  	  	  	  Maintenance	  of	  Traffic $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  6,050.00	  

50001 CONSTRUCTION	  SIGNS 50.000 SF 18.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   900.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24273 TYPE	  III	  BARRICADE 6.000 EA 300.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,800.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24278 GROUP	  2	  CHANNELIZING	  DEVICES 5,000.000 DAY 0.25$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,250.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
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24287 WARNING	  LIGHT	  TY.	  A 1,000.000 DAY 0.10$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   100.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24281 ELECTRONIC	  ARROW 1,000.000 HR 2.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   2,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

121 	  	  	  	  	  	  	  	  	  	  Erosion	  Control $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  12,740.00	  
27505 TEMP.	  SILT	  FENCE 2,580.000 LF 3.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   7,740.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24100 ALLAYING	  DUST 100.000 HR 50.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   5,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

122 	  	  	  	  	  	  	  	  	  	  Earthwork	   $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  114,000.00	  
00120 REGULAR	  EXCAVATION 7,600.000 CY 15.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   114,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

123 	  	  	  	  	  	  	  	  	  	  Storm	  Drainage $0.00 $0.00	  
125 	  	  	  	  	  	  	  	  	  	  Asphalt	  Pavement $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  328,424.00	  

10100 AGGR.	  MATL.	  NO.	  21B 2,370.000 TON 19.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   45,030.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10635 ASPHALT	  CONCRETE	  TY.	  SM-‐9.5A 462.000 TON 92.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   42,504.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10612 ASPHALT	  CONCRETE	  TY.	  BM-‐25 3,706.000 TON 65.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   240,890.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

126 	  	  	  	  	  	  	  	  	  	  Guardrail $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  139,415.00	  
13320 GUARDRAIL	  GR-‐2 3,500.000 LF 18.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   63,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
13345 ST'D	  GR-‐9 2.000 EA 2,200.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   4,400.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
22501 FENCE	  FE-‐W1 18,080.000 LF 3.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   54,240.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
22541 LINE	  BRACE	  UNIT	  FE-‐W1,FE-‐W2 28.000 EA 142.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   3,976.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
22581 CORNER	  BRACE	  UNIT	  FE-‐W1,FE-‐W2 8.000 EA 142.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,136.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
22643 FENCE	  FE-‐CL 761.000 LF 14.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   10,654.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
22907 GATE	  FE-‐G	  L=10' 2.000 EA 670.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,340.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
24602 REMOVE	  EXISTING	  FENCE 223.000 LF 3.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   669.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

127 	  	  	  	  	  	  	  	  	  	  Seeding $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  7,500.00	  
TEMP	  SEEDING 1.000 ACRE 1,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
PERM	  SEEDING 3.000 ACRE 2,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   6,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

128 	  	  	  	  	  	  	  	  	  	  Signs $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  1,840.00	  
50610 RELOC.EXIST.SIGN	  STRUCT.TY.	  I 8.000 EA 230.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,840.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

129 	  	  	  	  	  	  	  	  	  	  Pavement	  Marking $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  6,375.00	  
54075 TY.B	  CL.VI	  PAVE.	  LINE	  MARK.	  4" 1,935.000 LF 3.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   5,805.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
54060 TY.B	  CL.VI	  PAVE.	  LINE	  MARK.	  24" 32.000 LF 10.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   320.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
54310 PAVE.MESS.MARK.ELONG.ARROW	  DOU 1.000 EA 250.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   250.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

130 	  	  	  	  	  	  	  	  	  	  Area	  5	  Clean	  &	  Dress $0.00 $0.00	  
282 	  	  	  	  	  	  	  	  	  Area	  5	  Complete $0.00 $0.00	  
131 	  	  	  	  	  	  	  Area	  6	  Beechnut	  Road
132 	  	  	  	  	  	  	  	  	  	  Maintenance	  of	  Traffic $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  900.00	  

50001 CONSTRUCTION	  SIGNS 50.000 SF 18.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   900.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
133 	  	  	  	  	  	  	  	  	  	  Erosion	  Control $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  2,700.00	  

27505 TEMP.	  SILT	  FENCE 900.000 LF 3.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   2,700.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
134 	  	  	  	  	  	  	  	  	  	  Earthwork	   $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  8,400.00	  

00120 REGULAR	  EXCAVATION 560.000 CY 15.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   8,400.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
135 	  	  	  	  	  	  	  	  	  	  Storm	  Drainage $0.00 $0.00	  
138 	  	  	  	  	  	  	  	  	  	  Asphalt	  Pavement $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  57,155.00	  

10100 AGGR.	  MATL.	  NO.	  21B 602.000 TON 19.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   11,438.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10635 ASPHALT	  CONCRETE	  TY.	  SM-‐9.5A 191.000 TON 92.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   17,572.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10612 ASPHALT	  CONCRETE	  TY.	  BM-‐25 433.000 TON 65.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   28,145.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

139 	  	  	  	  	  	  	  	  	  	  Guardrail $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  40,400.00	  
13320 GUARDRAIL	  GR-‐2 2,000.000 LF 18.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   36,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
13345 ST'D	  GR-‐9 2.000 EA 2,200.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   4,400.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

140 	  	  	  	  	  	  	  	  	  	  Seeding $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  3,500.00	  
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Unique	  ID Task	  Name	  (Work	  Package	  Description) VDOT	  Item	  # VDOT	  Material	  Item	  Description Quantity Unit Unit	  Price Budgeted	  Cost

TEMP	  SEEDING 1.000 ACRE 1,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
PERM	  SEEDING 1.000 ACRE 2,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   2,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

141 	  	  	  	  	  	  	  	  	  	  Signs $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  1,840.00	  
50610 RELOC.EXIST.SIGN	  STRUCT.TY.	  I 8.000 EA 230.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,840.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

142 	  	  	  	  	  	  	  	  	  	  Pavement	  Marking $0.00 $0.00	  
143 	  	  	  	  	  	  	  	  	  	  Area	  6	  Clean	  &	  Dress $0.00 $0.00	  
283 	  	  	  	  	  	  	  	  	  Area	  6	  Complete $0.00 $0.00	  
173 	  	  	  	  	  	  Area	  7	  W&	  OD	  Trail
257 	  	  	  	  	  	  	  	  	  	  Maintenance	  of	  Traffic $0.00 $0.00	  
258 	  	  	  	  	  	  	  	  	  	  Erosion	  Control $0.00
259 	  	  	  	  	  	  	  	  	  Concrete	  Arch $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  664,850.00	  

10065 AGGR.	  MATL.	  NO.	  1 560.000 TON 25.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   14,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
27422 DEWATERING	  BASIN 14.000 EA 800.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   11,200.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
60120 STRUCTURE	  EXCAVATION 1,480.000 CY 30.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   44,400.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
60210 TEMPORARY	  SHEET	  PILING 10,000.000 SF 15.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   150,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
60403 CONCRETE	  CLASS	  A3	  (CONC	  ARCH) 526.000 CY 750.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   394,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
60403 ARCHITECTURAL	  TREATMENT 1,450.000 SF 35.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   50,750.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

260 	  	  	  	  	  	  	  	  	  	  Earthwork	   $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  51,000.00	  
00120 REGULAR	  EXCAVATION 3,400.000 CY 15.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   51,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

261 	  	  	  	  	  	  	  	  	  Retaining	  Wall $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  389,880.00	  
13530 RETAINING	  WALL	  RW-‐3 750.000 CY 500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   375,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
13545 REINFORCING	  STEEL 14,880.000 LBS 1.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   14,880.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

262 	  	  	  	  	  	  	  	  	  	  Asphalt	  Pavement $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  41,964.00	  
10100 AGGR.	  MATL.	  NO.	  21B 556.000 TON 19.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   10,564.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10635 ASPHALT	  CONCRETE	  TY.	  SM-‐9.5A 200.000 TON 92.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   18,400.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
10612 ASPHALT	  CONCRETE	  TY.	  BM-‐25 200.000 TON 65.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   13,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

263 	  	  	  	  	  	  	  	  	  	  Guardrail	  /	  Handrail $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  97,175.00	  
25000 HANDRAIL	  HR-‐1 845.000 LF 115.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   97,175.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

264 	  	  	  	  	  	  	  	  	  	  Seeding $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  3,500.00	  
TEMP	  SEEDING 1.000 ACRE 1,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   1,500.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  
PERM	  SEEDING 1.000 ACRE 2,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   2,000.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

265 	  	  	  	  	  	  	  	  	  	  Signs $0.00 	  $	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  920.00	  
50610 RELOC.EXIST.SIGN	  STRUCT.TY.	  I 4.000 EA 230.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	   920.00$	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  

266 	  	  	  	  	  	  	  	  	  	  Pavement	  Marking $0.00 $0.00	  
267 	  	  	  	  	  	  	  	  	  	  Area	  7	  Clean	  &	  Dress $0.00 $0.00	  
284 	  	  	  	  	  	  	  	  	  Area	  7	  Complete $0.00 $0.00	  
155 	  	  	  Substantial	  Completion	  (	  Interim	  Milestone	  ) $0.00 $0.00	  
156 	  	  	  Punch	  List $0.00 $0.00	  
157 	  	  	  Final	  Completion $0.00 $0.00	  
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4.8.3 Proposed Monthly 

Payment Schedule 
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Cash	  Flow	  Report	  

Data	  Cost	   Data	  CumulaCve	  Cost	  



Tasks All

Data
Year Month Cost Cumulative Cost

2013 November $1,294,166.67 $1,294,166.67

December $788,333.33 $2,082,500.00

2013 Total $2,082,500.00 $2,082,500.00

2014 January $424,166.67 $2,506,666.67

February $430,000.00 $2,936,666.67

March $295,000.00 $3,231,666.67

April $3,021,746.67 $6,253,413.33

May $2,745,927.50 $8,999,340.83

June $3,331,260.50 $12,330,601.33

July $2,578,484.00 $14,909,085.33

August $2,251,939.17 $17,161,024.50

September $1,256,549.67 $18,417,574.17

October $2,415,310.62 $20,832,884.78

November $3,081,830.22 $23,914,715.00

December $1,342,266.83 $25,256,981.83

2014 Total $23,174,481.83 $25,256,981.83

2015 January $405,370.94 $25,662,352.78

February $176,392.78 $25,838,745.56

March $1,180,703.56 $27,019,449.11

April $431,394.89 $27,450,844.00

May $489,858.30 $27,940,702.30

June $1,939,874.70 $29,880,577.00

July $219,096.00 $30,099,673.00

August $64,102.50 $30,163,775.50

September $680,575.50 $30,844,351.00

October $11,334.00 $30,855,685.00

2015 Total $5,598,703.17 $30,855,685.00
Grand Total $30,855,685.00 $30,855,685.00

4.8.3 Proposed Monthly Payment Schedule
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4.8.4 Adjustments to 

Asphalt, Fuel & Steel Prices 
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EXHIBIT 6.3(d) 
ADJUSTMENT FOR STEEL 

 
VIRGINIA DEPARTMENT OF TRANSPORTATION 

SPECIAL PROVISION FOR 
PRICE ADJUSTMENT FOR STEEL 

DESIGN-BUILD PROJECTS 
 

June 30, 2011 
 
In the event the Design-Builder elects to seek adjustment for steel items designated in the Price 
Proposal\Contract as Price Adjustment Items such items will be subject to price adjustment as set forth 
herein. If new pay items which involve steel are established by Work Order, they will not be subject to 
Price Adjustment unless specifically designated in the Work Order to be subject to Price Adjustment. 
 
The Design-Builder will submit their monthly application for payment associated with eligible work 
packages with an adjustment up or down as appropriate for cost changes in steel used on specific items 
of work identified in the Price Proposal/contract in accordance with this provision.  Provided at the end of 
this provision is a master listing of standard bid items the Department has determined are eligible for steel 
price adjustment.  Inventoried materials from the listing of eligible items are specifically excluded for 
consideration.  In addition, concrete items where reinforcing steel is normally included in the unit bid price 
for the item such as (but not limited to) drop inlets, median barriers, sound barrier walls, bridge railing and 
parapets, are not eligible for consideration under this provision. 
 
The requirements of this provision shall apply only to material cost changes that occur between the date 
of the opening of the Price Proposal and the date the material is shipped to the fabricator.  To be eligible 
for this price adjustment, Design-Builder is required to fill out the accompanying Form for Price 
Adjustment for Eligible Steel Items on Design-Build Projects and submit the same with its Price Proposal 
for the Project.  By signing the Form and submitting it with its Price Proposal Design-Builder declares its 
intention to participate in the price adjustment in its contract with the Department.  For the purposes of 
this provision, the prices listed on the Form for Price Adjustment for Eligible Steel Items on Design-Build 
projects are fixed for cost and adjustment calculations regardless of quantities incorporated into final 
design.  Further, in order for steel items to be eligible for adjustment, once shipped to the fabricator, the 
items shall be specifically stored, labeled, or tagged, recognizable by color marking, and identifiable by 
project for inspection and audit verification. 
 
Design-Builder shall upon request furnish documentation supporting the price per pound for eligible steel 
items as shown on the Form for Price Adjustment for Eligible Steel Items on Design-Build Projects 
furnished with its Price Proposal.  Design-Builder must use the format as shown with this Form; no other 
format for presenting this information will be permitted.  Design-Builder shall certify that all items of 
documentation are original and were used in the computation of the price per pound amount for the 
represented eligible pay items for the month the Price Proposal was opened.  This documentation shall 
support the base line material price (“Base Price”) of the steel item only.  Base price per pound shall not 
include the following cost components: fabrication, shipping, storage, handling, and erection.   
 
Failure to submit all documentation required or requested supporting the per pound prices on eligible 
steel items will result in Design-Builder being ineligible for a price adjustment of any or all steel items. 
 
Price adjustment of each qualifying item under consideration will be subject to the following condition: 
 

There is an increase or decrease in the cost of eligible steel materials in excess of 10 percent up to a 
maximum of 60 percent from the Base Price when compared with the latest published price index 
(“Price Index”) in effect at the time material is shipped to the fabricator. 
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The Price Index the Department is using is based on The U.S. Department of Labor, Bureau of Labor 
Statistics, Producers Price Index (PPI) which measures the average price change over time of the specific 
steel eligible item from the perspective of the seller of goods.  The Master List table provided at the end of 
this provision indicates the Producers Price Index (PPI) steel category index items and the corresponding 
I.D. numbers to which VDOT items will be compared.   Please note:  The Producers Price Index (PPI) is 
subject to revision 4 months after original publication, therefore, price adjustments and payments will not 
be made until the index numbers are finalized.  

 
The price adjustment will be determined by computing the percentage of change in index value beyond 
10 percent above or below the index on the date of opening of Design-Builder’s Price Proposal to the 
index value on the date the steel material is shipped to the fabricator (Please see included sample 
examples).  Weights and date of shipment must be documented by a bill of lading provided to the 
Department. The final price adjustment dollar value will be determined by multiplying this percent 
increase or decrease in the index (after 10%) by the represented quantity of steel shipped, by the Base 
Price per pound subject to the limitations herein. 
 
Price increase/decrease will be computed as follows: 

 
A = B x P x Q 

Where; A = Steel price adjustment in lump sum dollars 
 B = Average weighted price of steel submitted in Design-Builder’s Price 

Proposal for project in price per pound as listed on the Form for 
Price Adjustment for Eligible Steel Items on Design-Build Project 

 P = Adjusted percentage change in PPI average from shipping date to 
date of opening of Price Proposal minus 10% (0.10) threshold 

   Q = Total quantity of steel in pounds shipped to fabricator for specific 
project 

 
The need for application of the adjustments herein to extra work will be determined by the Engineer on an 
individual basis and, if appropriate, will be specified on the Work Order. 
 
This price adjustment is capped at 60 percent.  This means the maximum “P” value for increase or 
decrease that can be used in the above equation is 50% (60%-10% threshold). 
  
Calculations for price adjustment shall be shown separate from the monthly progress payment for work 
packages and will not be included in the total cost of work for determination of progress or for extension 
of contract time. 
 
Upon Department review and due process consideration for redress by Design-Builder, any apparent 
evidence to unbalance the price supplied by Design-Builder in favor of items subject to price adjustment 
will result in ineligibility for Department participation under this provision. 
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FORM FOR PRICE ADJUSTMENT FOR ELIGIBLE STEEL ITEMS ON DESIGN-BUILD PROJECTS 

Must be supplied with Price Proposal for Department Participation 
 

(All prices to be supported by project-specific quotes) 
 

DATE FOR RECEIPT OF PRICE PROPOSAL  _________________________ 
       
Note: All prices (costs) are to include any surcharges on materials quoted.  Vendors must include this 

surcharge with their cost.  All prices (costs) are F.O.B. from the originating mill. 
 
Item 
Number  Item Description  Quantity  Unit  

Unit 
Price  Supplier  

Date of 
Quote 

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             
 
We/I, the undersigned, understand that by supplying prices for the steel items listed above and signing 
this form we are declaring our desire to apply the Special Provision For Steel Adjustment for Design-Build 
Projects to this Price Proposal and contract.  The terms and conditions for participation are as stated in 
the Special Provision For Steel Adjustment for Design-Build Projects. 
 
 
             
                       Design-Builder          Date 
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Sample Calculation of a Price Adjustment (increase) 

       
Project bid on April 28, 2004. 
       
Project has 450,000 lb. of eligible structural steel.  
       
Design Builder's *f.o.b. supplier price for structural steel submitted in the Price 
Proposal is $0.2816 per pound.        *free on board 
       
Adjusted** BLS Producers Price Index (PPI) most recently published average at time of opening of the 
Price Proposal is 139.6. 
       
All eligible steel shipped to fabricator in same month, October 2004. 
       
Adjusted BLS Producers Price Index (PPI) most recently published average for month of October is 161.1 
       
Adjustment formula is as follows:    
       

 
A = B X P X Q 
     

 Where; A = Steel price adjustment in lump sum dollars 

 
 B = Average weighted price of steel submitted in the Price Proposal for 

Design-Build project in $ per pound 

 
 P =   

 
Adjusted percentage change in PPI average from shipping date to 

date of submitted Price Proposal minus 10% (0.10) threshold 

 
 Q =   Total quantity of eligible steel shipped to fabricator in October 

2004 for this project in pounds 
   
 B = $0.2816 

 P = (161.1- 139.6)/139.6 – 0.10 = 0.054 

 Q = 450,000 lb. 

   

 A = 0.2816 x 0.054 x 450,000 

 A = $6,842.88 pay adjustment to Design-Builder 
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Sample Calculation of a Price Adjustment (decrease) 

       
Project bid on April 28, 2004. 
       
Project has 450,000 lb. of eligible structural steel.  
       
Design-Builder's *f.o.b. supplier price for structural steel submitted in the Price 
Proposal is $0.2816 per pound.        *free on board 
       
Adjusted BLS Producers Price Index (PPI) most recently published average at time of opening of the 
Price Proposal is 156.6. 
       
All eligible steel shipped to fabricator in same month, October 2004. 
       
Adjusted BLS Producers Price Index (PPI) most recently published average for month of October is 136.3 
       
Adjustment formula is as follows:    
       

 
A = B X P X Q 
     

 Where; A = Steel price adjustment in lump sum dollars 

 
 B = Average weighted price of steel submitted in the Price Proposal for 

Design-Build project in $ per pound 

 
 P =   

 
Adjusted percentage change in PPI average from shipping date to 

date of submitted Price Proposal minus 10% (0.10) threshold 

 
 Q =   Total quantity of eligible steel shipped to fabricator in October 

2004 for this project in pounds 
   
 B = $0.2816 

 P = (156.6 – 136.3)/156.6 – 0.10 = 0.030 

 Q = 450,000 lb. 
   

 A = 0.2816 x 0.030 x 450,000 

 A = $3,801.60 credit to Department 
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MASTER LISTING 
 

STANDARD BID ITEMS ELIGIBLE FOR STEEL PRICE ADJUSTMENT 
    

March 18, 2009    
    
   BLS Series I. D. 
    

    

ITEM NUMBER ITEM DESCRIPTION UNITS 
Number WPU 
used in $ adjust. 

    
00519 SHEET PILE, STEEL SF avg. 1017 & 101 
00540 REINF. STEEL LB 101704 
00542 EPOXY COATED REINF. STEEL LB 101704 
00560 STRUCTURAL STEEL JB-1 LB avg. 1017 & 101 
11030 REINF. STEEL BRIDGE APPR. SLAB LB 101704 
11181 PATCH.HYDR.CEM.CONC. PAVE. SY 101704 
13290 GUARDRAIL GR-8 (NCHRP 350 TL-3) LF avg. 1017 & 101 
13292 GUARDRAIL GR-8A (NCHRP 350 TL-3) LF avg. 1017 & 101 
13294 GUARDRAIL GR-8B (NCHRP 350 TL-3) LF avg. 1017 & 101 
13310 GUARDRAIL TERMINAL GR-6 (NCHRP 350) LF avg. 1017 & 101 
13320 GUARDRAIL GR-2 LF avg. 1017 & 101 
13323 GUARDRAIL GR-2A LF avg. 1017 & 101 
13331 RAD. GUARDRAIL GR-2 LF avg. 1017 & 101 
13333 RAD. GUARDRAIL  GR-2A LF avg. 1017 & 101 
13335 GUARDRAIL GR-3 LF avg. 1017 & 101 
13341 GUARDRAIL TER. GR-6(WEATHERING STEEL LF avg. 1017 & 101 
13351 GUARDRAIL GR-8 LF avg. 1017 & 101 
13352 GUARDRAIL GR-8A LF avg. 1017 & 101 
13353 GUARDRAIL GR-8B LF avg. 1017 & 101 
13355 GUARDRAIL GR-10 LF avg. 1017 & 101 
13421 MEDIAN BARRIER MB-3 LF avg. 1017 & 101 
13450 MEDIAN BARRIER MB-5 LF avg. 1017 & 101 
13451 MEDIAN BARRIER MB-5A LF avg. 1017 & 101 
13452 MEDIAN BARRIER MB-5B LF avg. 1017 & 101 
13545 REINF. STEEL LB 101704 
14502 REINFORCING STEEL LB 101704 
15290 PATCH.CEM.CONC.PAVE.TY.CRCP-A SY 101704 
15302 PATCH.CEM.CONC.PAVE. TY. II SY 101704 
15305 PATCH.CEM.CONC.PAVE.TY. IV-A SY 101704 
17323 GUARDRAIL BEAM                 * LF avg. 1017 & 101 
17325 RADIAL GUARDRAIL BEAM                 * LF avg. 1017 & 101 
17327 RUB RAIL LF avg. 1017 & 101 
17353 CABLE GR-3 LF avg. 1017 & 101 
17521 GUARDRAIL BEAM (WEATHERING STEEL) LF avg. 1017 & 101 
17523 RADIAL GUARDRAIL BEAM (WEATHERING STEEL) LF avg. 1017 & 101 
17525 RUB RAIL (WEATHERING STEEL) LF avg. 1017 & 101 
22501 FENCE FE-W1 LF avg. 1017 & 101 
22643 FENCE FE-CL LF avg. 1017 & 101 
22645 FENCE FE-CL VINYL COATED LF avg. 1017 & 101 
23043 WATER GATE FE-4 TY.III LF avg. 1017 & 101 
23501 FENCE FE-W1 (FABRIC ONLY) LF avg. 1017 & 101 
45522 4" STEEL ENCASE. PIPE LF 101706 
45532 6" STEEL ENCASE. PIPE LF 101706 
45562 16" STEEL ENCASE. PIPE LF 101706 
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45572 18" STEEL ENCASE. PIPE LF 101706 
45582 24" STEEL ENCASE. PIPE LF 101706 
45584 24" JACKED STEEL ENCASEMENT PIPE LF 101706 
45592 30" STEEL ENCASE. PIPE LF 101706 
50402 SIGN POST STEEL 3" LF 101706 
50404 SIGN POST STEEL 4" LF 101706 
50406 SIGN POST STEEL 6" LF 101706 
50410 SIGN POST STEEL 10" LF 101706 
50412 SIGN POST STEEL 12" LF 101706 
50414 SIGN POST STEEL 14" LF 101706 
50416 SIGN POST STEEL 16" LF 101706 
50418 SIGN POST STEEL 18" LF 101706 
51317 SIG. POLE MP-1 20' ONE ARM 30' EA 101706 
51319 SIG. POLE MP-1 20' ONE ARM 32' EA 101706 
51325 SIG. POLE MP-1 20' ONE ARM 38' EA 101706 
51327 SIG. POLE MP-1 20' ONE ARM 40' EA 101706 
51329 SIG. POLE MP-1 20' ONE ARM 42' EA 101706 
51331 SIG. POLE MP-1 20' ONE ARM 44' EA 101706 
51337 SIG. POLE MP-1 20' ONE ARM 50' EA 101706 
51339 SIG. POLE MP-1 20' ONE ARM 52' EA 101706 
51341 SIG. POLE MP-1 20' ONE ARM 54' EA 101706 
51344 SIG. POLE MP-1 20' ONE ARM 56' EA 101706 
51346 SIG. POLE MP-1 20' ONE ARM 58' EA 101706 
51347 SIG. POLE MP-1 20' ONE ARM 60' EA 101706 
51348 SIG. POLE MP-1 20' ONE ARM 62' EA 101706 
51368 SIG.POLE MP-1 20'TWO ARMS 36'& 42' EA 101706 
51400 SIG.POLE MP-1 CO.LU.ONE ARM 38 EA 101706 
51402 SIG.POLE MP-1 CO.LU.ONE ARM 40 EA 101706 
51408 SIG.POLE MP-1 CO.LU.ONE ARM 46 EA 101706 
51412 SIG.POLE MP-1 CO.LU.ONE ARM 50 EA 101706 
51414 SIG.POLE MP-1 CO.LU.ONE ARM 52 EA 101706 
51416 SIG.POLE MP-1 CO.LU.ONE ARM 54 EA 101706 
51418 SIG.POLE MP-1 CO.LU.ONE ARM 56 EA 101706 
51420 SIG.POLE MP-1 CO.LU.ONE ARM 58 EA 101706 
51422 SIG.POLE MP-1 CO.LU.ONE ARM 60 EA 101706 
55162 LIGHTING POLE LP-1 30'-4' EA 101706 
55163 LIGHTING POLE LP-1 30'-6' EA 101706 
55166 LIGHTING POLE LP-1 30'-12' EA 101706 
55169 LIGHTING POLE LP-1 35'-6' EA 101706 
55171 LIGHTING POLE LP-1 35'-10' EA 101706 
55176 LIGHTING POLE LP-1 40'-8' EA 101706 
55185 LIGHTING POLE LP-2 TYPE A EA 101706 
55186 LIGHTING POLE LP-2 TYPE B EA 101706 
55187 LIGHTING POLE LP-2 TYPE C EA 101706 
55188 LIGHTING POLE LP-2 TYPE D EA 101706 
55189 LIGHTING POLE LP-2 TYPE E EA 101706 
55190 LIGHTING POLE LP-2 TYPE F EA 101706 
55192 LIGHTING POLE LP-2 TYPE H EA 101706 
60452 REINF. STEEL BRIDGE APPR. SLAB LB 101704 
61700 REINF. STEEL LB 101704 
61704 CORROSION RESISTANT REINF. STEEL  LB  101704 
61705 EPOXY COATED REINF. STEEL LB 101704 
61750 STRUCT.STEEL HIGH STRG.PLT.GIRDERS LB avg. 1017 & 101 
61811 STR.STEEL PLATE GIRDER ASTM A709 GRADE50 LB avg. 1017 & 101 
61812 STR.STEEL PLATE GIRDER ASTM A709 GRADE50 LB avg. 1017 & 101 
61813 STR.STEEL PLATE GIRDER ASTM A709 GRADEHPS50W LB avg. 1017 & 101 
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4.8.5 Proposal Guaranty 
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4.8.6 Sworn Statement 

Forms 
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4.8.7 DBE Forms 

 

 



 
 

Form C-111 
Rev. 2-15-11 

 
COMMONWEALTH OF VIRGINIA  

DEPARTMENT OF TRANSPORTATION 
MINIMUM DBE REQUIREMENTS 

 
 
PROJECT NO.       
  
FHWA NO.       
 

* * * INSTRUCTIONS * * * 
 
THIS FORM CAN BE USED BY THE CONTRACTOR TO SUBMIT THE NAMES OF DBE FIRMS TO BE UTILIZED ON THE PROJECT.  THE 
CONTRACTOR SHALL INDICATE THE DESCRIPTION OF THE CATEGORY (S, M, SP or H) AND THE TYPE OF WORK THAT EACH DBE WILL 
PERFORM AND THE ALLOWABLE CREDIT PER ITEM(S).  ADDITIONAL SHEETS TO SHOW THE ALLOWABLE CREDIT PER ITEM MAY BE 
ATTACHED IF NECESSARY. PLEASE NOTE:  THE AMOUNT OF ALLOWABLE CREDIT FOR A DBE SUPPLIER IS 60% OF THE TOTAL COST 
OF THE MATERIALS OR SUPPLIES OBTAINED AND 100% FOR A DBE MANUFACTURER OF THE MATERIALS AND SUPPLIES OBTAINED.  
A CONTRACTOR MAY COUNT 100% OF THE FEES PAID TO A DBE HAULER FOR THE DELIVERY OF MATERIALS AND SUPPLIES TO THE 
PROJECT SITE, BUT NOT FOR THE COST OF THE MATERIALS AND SUPPLIES THEMSELVES. 
 

DBE REQUIREMENT       %
   
PERCENT ATTAINED BY BIDDER       %
 
 

 
 
 
 

NAMES(S) AND CERTIFICATION NO. 
OF DBE(S) TO BE USED 

  
USED AS  

SUBCONTR. (S) 
MFG. (M) 

SUPPLIER (SP) 
HAULER (H) 

  
 
 
 

TYPE OF WORK AND ITEM 
NO(S) 

  
 
 

$ AMOUNT OF  
ALLOWABLE 

CREDIT PER ITEM 
 

                           
                           
                           
                           
                           
                           
 

TOTAL  $      
 
 

TOTAL CONTRACT VALUE $      x REQUIRED DBE       % = $      
 
 
I/WE CERTIFY THAT THE PROPOSED DBE(S) SUBMITTED WILL BE USED ON THIS CONTRACT AS STATED HEREON AND ASSURE THAT 
DURING THE LIFE OF THE CONTRACT.  I/WE WILL MEET OR EXCEED THE PARTICIPATION ESTABLISHED HEREON BY THE 
DEPARTMENT. 
 
      BY  

BIDDER  SIGNATURE 
 
      BY       

TITLE  DATE 
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	Check Box2: 
	0: 
	0: Yes
	1: Yes

	1: Yes
	2: Yes
	3: Yes
	4: Yes
	5: Yes
	6: Yes

	Text2: 
	0: 
	0: August 29, 2013

	1: 
	0: Branch Highways, Inc.
	1: 8/27/2013


	CONTRACT ID NO:: C00058599DB54
	PROJECT NO: 6007-053-133, R201, C501
	FHWA NO: STP-5401(518)
	Text5: 
	0: 
	1: 15
	0: 15.1


	Text6: 
	0: 
	0: Juanita V. Trucking
	1: Toole Design Group
	2: DMY Engineering Consultants
	3: APEX Petroleum
	4: Tavares Concrete Co.
	5: 
	0: CLS Trucking
	1: Quinn Consulting Services, Inc.


	1: 
	0: 
	0: S
	1: S
	2: S
	3: SP
	4: S
	5: 
	0: S
	1: S


	1: 
	0: 
	0: Hourly Trucking
	1: Landscape Design
	2: Quality Control (QC)
	3: Fuel Distributer
	4: Concrete Sub
	5: 
	0: Asphalt Trucking
	1: Quality Assurance (QA)


	1: 
	0: 623484
	1: 25000
	2: 500000
	3: 430000
	4: 1657970
	5: 
	0: 
	0: 907490
	1: 517273

	1: 4661217





	Text7: 
	0: 
	0: 30855685
	1: .15

	1: 
	0: 4628352.75


	undefined_4: Branch Highways, Inc.
	BIDDER: Chief Estimator
	Text3: 8/28/2013
	Text1: 
	1: 
	0: Vice President/Director of Transportation
	1: 8/27/2013

	0: Rinker Design Associates, P.C.

	TOOLE: Toole Design Group, LLC


