
June 14, 2016 

 

 

CALL NO. 100 

CONTRACT ID NO. 161033 

ADDENDUM # 1 

 

 

 

Subject:  Magoffin County, TGR 0061 (064) 

  Letting June 24, 2016 

 

(1)Revised – Plan Sheets – R2B, R2T, R2GG, R2HH, R7, R159, & R160 

(2)Revised – Note – Pages 26-41 of 726 

(3)Revised – Special Note – Pages 234-235 of 726 

(4)Deleted – Page 284 of 726 

(5)Added   - Note – Pages 293(a)-293(b) of 726 

(6)Revised – Utility Notes – Pages 540-546 of 726 

(7)Added   - Notes – Pages 1-65 of 65 

(8)Deleted – Page 547 of 726 

(9)Revised - Bid Items – Pages 714-726 of 726 

 

Proposal revisions are available at http://transportation.ky.gov/Construction-

Procurement/. 

 

Plan revisions are available at http://www.lynnimaging.com/kytransportation/. 

 

 

If you have any questions, please contact us at 502-564-3500. 

 

Sincerely, 

 

 
Rachel Mills, P.E. 

Director 

Division of Construction Procurement 

 

RM:ks 

Enclosures  

  

http://transportation.ky.gov/Construction-Procurement/
http://transportation.ky.gov/Construction-Procurement/
http://www.lynnimaging.com/kytransportation/
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BARRIER CURB & GUTTER1815 42 42

1,226
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539

 

79

40

2421

1,187.5
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1

1

1

234,640

125125

22

LF

36 16 45 75 22

38 284 8 114 12 12 10 22 12 8 16 30 22 18504

                                             73,600                                           

                                       

                                             

   73,600

                

2599

2001 CURB TO BARRIER WALL TRANS

SQYD

EACH 42 2

3

1986 EACH 29 29

4 7

2397 TEMPORARY GUARDRAIL LF 400

                                             BARRICADES TYPE 32014 EACH 39 39

SQ. FT2562 TEMPORARY SIGNS

1811 STANDARD CURB & GUTTER MOD LF

                                             1,450 1,450

                                             

5,512                   6,734

7,298                   9,222

                                             

                                          

                                                

                                             3,465 3,465

                                                8,370

                                                

                                                

                                                

                                                

                                                

                                             

                                       

                                             

346 346

1956 CONCRETE TERMINAL SECTION TYPE 1 EACH 8 8

64

6,887.5

7,075.5

2488 CHANNEL LINING CLASS IV CUYD 316 248 9 123 22 44 190 101

2596 FABRIC-GEOTEXTILE TYPE 1 SQYD 505 399 15 193 36 69 286 163

1065 STEEL ENCASEMENT PIPE-8 IN LF

1015 INSPECT & CERTIFY EDGE DRAIN SYSTEM

M
O

T

2

44

380 380

CUYD 3

LS 1

CUYD 2872203 STRUCTURE EXCAVATION-UNCLASSIFIED 287

44

FABRIC-GEOTEXTILE TYPE IV

GENERAL SUMMARY (SHEET 1 OF 3)
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2555

2003 RELOCATE TEMP CONC BARRIER - 9T LF

GRANULAR EMBANKMENT CUYD

DELINEATOR FOR BARRIER WALL B/Y

6

2555 CUYD

2555 CUYD

CONCRETE CLASS B - CHANNEL LINING

CONCRETE CLASS B - GRAVITY RETAINING WALL

CONCRETE CLASS B - FENCE

2183 CUYD

1314 PLUG PIPE EACH 3 3

1,113

92.25  92.25

2015 CEMENT CONCRETE ISLAND SQYD 92 33 28 153

11

5,450  

2367 GUARDRAIL END TREATMENT TYPE 1 EACH 1 1

169

144.5 479.5

258

2223

44 44

201.5

15.28 15.28

201.5

12

9

9

9

8

9

9

TOTAL EMB.

REFILL

GRAN. EMB.

EMB. BENCH

EMBANKMENT

TOTAL EXC.

DRAINAGE EXC.

REFILL

SURF. DT. RT.

SURF. DT. LT.

EMB. BENCH

COMMON

ROCK EXC.

10

7

1

2

3

4

5

NOTES:

      

FOR BIDDING

EARTHWORK VOLUMES

191,354 CU YD

8,370 CU YD

8,370 CU YD

20,188 CU YD

152,725 CU YD

234,640 CU YD

1,426 CU YD

10,071 CU YD

13,869 CU YD

4,518 CU YD

20,188 CU YD

120,868 CU YD

63,700 CU YD

234,640 CU YD ROADWAY EXC. TOTAL

8

9

10

RESPONSIBILITY.

FACTORS ARE THE CONTRACTORS 

FOR SHRINKAGE AND SWELL 

INFORMATION ONLY. ASSUMPTIONS 

CALCULATIONS SHOWN ARE FOR 

THAT THE EARTHWORK 

THE CONTRACTOR IS ADVISED 

CALCULATIONS FOR DESIGN ONLY.  

ESTIMATE FOR EARTHWORK 

11

STA. 265+75 TO STA. 267+06

STA. 261+55 TO STA. 263+71 & 

FOR GRAVITY RETAINING WALLS 

ESTIMATED AT 3 TON PER ACRE

PER 1000 SQUARE FEET

ESTIMATED AT 11.5 LBS

OF POTASH PER ACRE

OF PHOSPHATE, AND 100 LBS

100 LBS OF NITROGEN, 100 LBS

AND CONTAINS A MINIMUM OF 

ESTIMATED AT 300 LB PER ACRE

APPROXIMATELY 132 ACRES

TRAFFIC ONLY (200 MGAL/MILE)

CAUSED BY MAINTAINING

FOR CONTROLLING DUST 

6

SOIL REMOVAL SPECIFICATIONS

SEE PROPOSAL FOR CONTAMINATED 

QUANTITIES ARE APPROXIMATE.  

FROM PAVING SUMMARY

73,600 SQ YD CARRIED OVER

FROM PIPE DRAINAGE SUMMARY

EXCAVATION CARRIED OVER

1,426 CU YD OF ROADWAY

SEE GEOTECHNICAL NOTES

TRANSVERSE BENCHING

INCLUDES 2,798 CU YD FOR 

12
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U.S. 460 MT. PARKWAY

3" CL 3 ASPH. BASE 1.00D PG 76-22

1.25" CL 3 ASPH. SURF. 0.38B PG 76-22

3.75" CL 3 ASPH. BASE 1.00D PG 64-22

4" CL 3 ASPH. BASE 1.00D PG 64-22

4" CRUSHED STONE BASE

2" CL 2 ASPH SURF. 0.38D PG 64-22

12" CRUSHED STONE BASE

LEVELING & WEDGING PG 76-22

1.25" CL 2 ASPH. SURF. 0.38D PG 64-22

3" CL 2 ASPH. BASE 1.00D PG 64-22

3.75" CL 2 ASPH. BASE 1.00D PG 64-22

16" CRUSHED STONE BASE

CRUSHED STONE WEDGE 1

1.25" CL 2 ASPH. SURF. 0.38D PG 64-22

3" CL 2 ASPH. BASE 1.00D PG 64-22

3.75" CL 2 ASPH. BASE 1.00D PG 64-22

8" CRUSHED STONE BASE

FRONTAGE & BACKAGE ROADS

1.25" CL 2 ASPH. SURF. 0.38D PG 64-22

3" CL 2 ASPH. BASE 1.00D PG 64-22

3.75" CL 2 ASPH. BASE 1.00D PG 64-22

8" CRUSHED STONE BASE

APPROACH ROADS

1.25" CL 2 ASPH. SURF. 0.38D PG 64-22

3" CL 2 ASPH. BASE 1.00D PG 64-22

3.75" CL 2 ASPH. BASE 1.00D PG 64-22

8" CRUSHED STONE BASE

APPROACH ROADS - SHOULDERS

1.25" CL 2 ASPH. SURF. 0.38D PG 64-22

3" CL 2 ASPH. BASE 1.00D PG 64-22

3.75" CL 2 ASPH. BASE 1.00D PG 64-22

16" CRUSHED STONE BASE

1.25" CL 3 ASPH. SURF. 0.38D PG 76-22
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PAVING AREAS

                                  

U.S. 460 EAST

U.S. 460 EAST - SHOULDERS

2.25" CL 2 ASPH. BASE 0.75D PG 64-22

4" CRUSHED STONE BASE
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U.S. 460 MT. PARKWAY - SHOULDERS & TEMPORARY PAVEMENT

83,232                                                             

8,139                                                             

78,216                                                             

46,420                                                             

51,059                                                             

8,139                                                             

51,059                                                             

                                                            

                                                               

                                                               

14,951                                                             

13,840                                                             

13,840                                                             

14,341                                                    

   

      

                                                            

                                                                                                                              

      19,120    7,742                                                 

      19,127    7,742                                                 

      19,143    7,742                                                 

      24,706    10,048                                                 

                                                                                                                              

   4,517       2,039 1,038 2,837 1,199                      

   2,657       2,049 1,047 2,855 1,210                      

   2,657       2,071 1,069 2,899 1,239                      

   3,000       1,140 2,200 1,095 2,954 1,274                      

   1,860                                                          

                                                               

                           1,057                         

                           1,057                         

                           1,057                         

                           1,057                         

                                                                                                                              

                                                            

                                                               

                                                            

                                                            

                                                            

                                                            

                                                                                                                                                                                          

                                             10,254 11,611 4,735          

                                             10,254 11,611 4,735          

                                             11,420 11,611 4,921          
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1.25" CL 2 ASPH. SURF. 0.38D PG 64-22
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ENTRANCES, MULTI-USE PATH, & SURFACE LOTS

47,900

CEM. CONC. ENTRANCE PAVEMENT 8 IN.

1.5" ASPHALT PAVE. MILLING AND TEXTURING 

1.25" ASPHALT PAVE. MILLING AND TEXTURING

M
O

T

1

D
IV

E
R
IS

O
N

2

D
IV

E
R
S
IO

N

3.5" CL 2 ASPH. BASE 1.00D PG 64-22

4" CRUSHED STONE BASE 10,894

1,507

126
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9,531

1,363

9,531

1,682

1,682

1,682 1,892

1,892

1,892

186910

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

         

LEVELING & WEDGING PG 64-22 7,245                                                             2    

525

LEVELING & WEDGING PG 64-22 352 40

LEVELING & WEDGING PG 64-22

1.5" ASPHALT PAVE. MILLING AND TEXTURING
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2,897

2,897

2,897

3,601

3,601

3,601

     

     

     

     

     

     

     

     

     

     

     

     

83,232

8,139

78,216

46,420

51,059

8,139

51,059

7,245

525

47,900

14,951

33,443

1,363

33,443

20,966

14,341

398

26,862

26,869

26,885

34,754

15,408

13,621

13,795

14,740

1,860

75

1,441
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1,507
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27,952
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U.S. 460 MT. PARKWAY

3" CL 3 ASPH. BASE 1.00D PG 76-22

1.25" CL 3 ASPH. SURF. 0.38B PG 76-22

3.75" CL 3 ASPH. BASE 1.00D PG 64-22

4" CL 3 ASPH. BASE 1.00D PG 64-22

4" CRUSHED STONE BASE

2" CL 2 ASPH SURF. 0.38D PG 64-22

12" CRUSHED STONE BASE

LEVELING & WEDGING PG 76-22

1.25" CL 2 ASPH. SURF. 0.38D PG 64-22

3" CL 2 ASPH. BASE 1.00D PG 64-22

3.75" CL 2 ASPH. BASE 1.00D PG 64-22

16" CRUSHED STONE BASE

CRUSHED STONE WEDGE 1

1.25" CL 2 ASPH. SURF. 0.38D PG 64-22

3" CL 2 ASPH. BASE 1.00D PG 64-22

3.75" CL 2 ASPH. BASE 1.00D PG 64-22

8" CRUSHED STONE BASE

FRONTAGE & BACKAGE ROADS

1.25" CL 2 ASPH. SURF. 0.38D PG 64-22

3" CL 2 ASPH. BASE 1.00D PG 64-22

3.75" CL 2 ASPH. BASE 1.00D PG 64-22

8" CRUSHED STONE BASE

APPROACH ROADS

1.25" CL 2 ASPH. SURF. 0.38D PG 64-22

3" CL 2 ASPH. BASE 1.00D PG 64-22

3.75" CL 2 ASPH. BASE 1.00D PG 64-22

8" CRUSHED STONE BASE

APPROACH ROADS - SHOULDERS

1.25" CL 2 ASPH. SURF. 0.38D PG 64-22

3" CL 2 ASPH. BASE 1.00D PG 64-22

3.75" CL 2 ASPH. BASE 1.00D PG 64-22

16" CRUSHED STONE BASE

1.25" CL 3 ASPH. SURF. 0.38D PG 76-22
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U.S. 460 MT. PARKWAY - SHOULDERS & TEMPORARY PAVEMENT
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ENTRANCES, MULTI-USE PATH, & SURFACE LOTS

47,900

CEM. CONC. ENTRANCE PAVEMENT 8 IN.

1.5" ASPHALT PAVE. MILLING AND TEXTURING 

1.25" ASPHALT PAVE. MILLING AND TEXTURING
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2.

1.

AND THE STANDARD DRAWINGS, CURRENT EDITIONS.

CONTROL DEVICES, THE  STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION 

TRAFFIC SHALL BE MAINTAINED IN ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC 

MAINTENANCE OF TRAFFIC SPECIAL NOTES

A.

B.

6:00 AMMONDAY

8:00 AMSUNDAY

8:00 AMSATURDAY

6:00 AMFRIDAY

6:00 AMTHURSDAY

6:00 AMWEDNESDAY

6:00 AMTUESDAY

-8:00 PMSUNDAY

-MIDNIGHTSATURDAY

-MIDNIGHTFRIDAY

-8:00 PMTHURSDAY

-8:00 PMWEDNESDAY

-8:00 PM TUESDAY

-8:00 PM MONDAY

HOURS OF ROAD CLOSURE OPERATIONS:  MOUNTAIN PARKWAY

E.

6:00 AMMONDAY

6:00 AMSUNDAY

6:00 AMSATURDAY

6:00 AMFRIDAY

6:00 AMTHURSDAY

6:00 AMWEDNESDAY

6:00 AMTUESDAY

F.

D.

-10:00 PMSUNDAY

-MIDNIGHTSATURDAY

-MIDNIGHTFRIDAY

-10:00 PMTHURSDAY

-10:00 PMWEDNESDAY

-10:00 PMTUESDAY

-10:00 PMMONDAY

HOURS OF ROAD CLOSURE OPERATIONS:  FRONTAGE RD. BACKAGE RD. & APPROACHES

G.

NO BLASTING PERMITTEDSUNDAY

NO BLASTING PERMITTEDSATURDAY

9:00 AM - 11:00 AM AND 1:00 PM - 2:00 PMFRIDAY

9:00 AM - 11:00 AM, 1:00 PM - 2:00 PM AND 6:00 PM TO 8:00 PMTHURSDAY

9:00 AM - 11:00 AM, 1:00 PM - 2:00 PM AND 6:00 PM TO 8:00 PMWEDNESDAY

9:00 AM - 11:00 AM, 1:00 PM - 2:00 PM AND 6:00 PM TO 8:00 PMTUESDAY

9:00 AM - 11:00 AM, 1:00 PM - 2:00 PM AND 6:00 PM TO 8:00 PMMONDAY

HOURS OF BLASTING OPERATIONS

H.

COVERED ABOVE.

ENGINEER FEELS WOULD BE DETRIMENTAL TO TRAFFIC FOR SPECIAL OR UNUSUAL DAYS NOT 

HOURS WRITTEN NOTICE, PROHIBIT THE CLOSURE OF ANY LANES ON DAYS THAT THE 

CONTRACTOR IS FURTHER CAUTIONED THAT THE ENGINEER MAY, WITH A MINIMUM OF 48 

THE ABOVE DATES ARE SUBJECT TO CHANGE IF THE DEPARTMENT DEEMS IT NECESSARY.  THE 

SHALL BE DETERMINED BY THE DEPARTMENT IF NECESSARY, COMPARABLE TO ABOVE DATES.  

FUTURE HOLIDAY AND SPECIAL EVENTS DATES WHEN LANE CLOSURES WILL NOT BE PERMITTED 

MAY 26 - 29, 2017 (MEMORIAL DAY WEEKEND)

APRIL 14 - 16, 2017 (EASTER WEEKEND)

DECEMBER 23, 2016 - JANUARY 2, 2017 (CHRISTMAS AND NEW YEAR'S PERIOD)

NOVEMBER 23 - 28, 2016 (THANKSGIVING DAY WEEKEND)

NOVEMBER 8, 2016 (PRESIDENTIAL ELECTION)

SEPTEMBER 2 - 5, 2016 (LABOR DAY WEEKEND)

JULY 2 - 5, 2016 (INDEPENDENCE DAY WEEKEND)

CLOSURES, ROAD CLOSURES, OR BLASTING WILL NOT BE PERMITTED:

LISTED BELOW ARE DATES AND TIMES FOR HOLIDAYS AND SPECIAL EVENTS WHEN LANE 

HOLIDAYS AND SPECIAL EVENTS

C.

EXCEED 20 MINUTES, THEN THE FOLLOWING DISINCENTIVES APPLY FOR EACH OCCURRENCE:

THAT ROAD CLOSURES BE HELD TO A MAXIMUM OF 20 MINUTES.  WHEN LANE CLOSURES 

CLOSURES SO THAT ALL WORK PROCEEDS IN AN EXPEDITIOUS MANNER.  IT IS THE INTENT 

TO A MINIMUM TIME.  THE CONTRACTOR IS TO SCHEDULE OPERATIONS INVOLVING ROAD 

REQUIRED FOR ALL ROAD CLOSURES.  IT IS THE INTENT THAT ALL ROAD CLOSURES BE KEPT 

BY THE ENGINEER, TRAFFIC MAY BE HALTED.  PRIOR APPROVAL BY THE ENGINEER WILL BE 

WHEN CHANGING FROM ONE TRAFFIC PATTERN TO ANOTHER OR OTHER ACTIVITIES APPROVED 

ROAD CLOSURES ON FRONTAGE ROAD, BACKAGE ROAD & APPROACHES

C.

J.

I.

K.

MAKE THE PROVISIONS FOR THE PASSAGE OF THAT VEHICLE AS QUICKLY AS POSSIBLE.

VEHICLE ON AN OFFICIAL EMERGENCY RUN ARRIVES AT THE SCENE, THE CONTRACTOR SHALL 

IF TRAFFIC SHOULD BE STOPPED DUE TO CONSTRUCTION OPERATIONS AND AN EMERGENCY 

L.

CONTROL TRAFFIC.

(LONG-TERM OR SHORT-TERM) WILL BE INCIDENTAL TO THE LUMP SUM ITEM FOR MAINTAIN & 

NO DIRECT PAYMENT WILL BE MADE FOR ROAD OR LANE CLOSURES.  ALL LANE CLOSURES 

NO LANE CLOSURES PERMITTEDSUN.

NO LANE CLOSURES PERMITTEDSAT.

MIDNIGHT - 6:00 AM, 9:00 AM - 11:00 AM & 1:00 PM - 3:00 PMFRI.

MIDNIGHT - 6:00 AM, 9:00 AM - 11:00 AM, 1:00 PM - 3:00 PM & 6:00 PM - MIDNIGHTTHR.

MIDNIGHT - 6:00 AM, 9:00 AM - 11:00 AM, 1:00 PM - 3:00 PM & 6:00 PM - MIDNIGHTWED.

MIDNIGHT - 6:00 AM, 9:00 AM - 11:00 AM, 1:00 PM - 3:00 PM & 6:00 PM - MIDNIGHTTUE.

MIDNIGHT - 6:00 AM, 9:00 AM - 11:00 AM, 1:00 PM - 3:00 PM & 6:00 PM - MIDNIGHTMON.

HOURS OF LANE CLOSURE OPERATIONS

AND THE ENGINEER APPROVES ANOTHER ROAD CLOSURE.

PERIOD OF PERMITTED ROAD CLOSURES UNLESS NORMAL TRAFFIC FLOW HAS BEEN RESTORED 

DESCRIBED BELOW. INTERRUPTIONS TO TRAFFIC SHALL NOT OCCUR MORE THAN ONCE IN A 

DURING "HOURS OF ROAD CLOSURE OPERATIONS:  MOUNTAIN PARKWAY & U. S. 460" AS 

DOLLARS) PER HOUR OR FRACTION THEREOF.  ROAD CLOSURES SHALL BE ALLOWED ONLY 

US 460" WILL BE ASSESSED ADDITIONAL DISINCENTIVES OF $10,000.00 (TEN THOUSAND 

MINUTES OR OUTSIDE OF THE "HOURS OF ROAD CLOSURE OPERATIONS:  MOUNTAIN PARKWAY & 

IN ADDITION TO THE PREVIOUS DISINCENTIVES, ALL ROAD CLOSURES LONGER THAN 60 

41 MINUTES:  ADDITIONAL $5,000 (FIVE THOUSAND DOLLARS) + $250 MIN UP TO 60 MIN

21 MINUTES: $2,000 (TWO THOUSAND DOLLARS) + $100/MIN UP TO 40 MINS

THE FOLLOWING DISINCENTIVES APPLY FOR EACH OCCURRENCE:

BE HELD TO A MAXIMUM OF 20 MINUTES.  WHEN LANE CLOSURES EXCEED 20 MINUTES, THEN 

ALL WORK PROCEEDS IN AN EXPEDITIOUS MANNER.  IT IS THE INTENT THAT ROAD CLOSURES 

TIME.  THE CONTRACTOR IS TO SCHEDULE OPERATIONS INVOLVING ROAD CLOSURES SO THAT 

ROAD CLOSURES.  IT IS THE INTENT THAT ALL ROAD CLOSURES BE KEPT TO A MINIMUM 

TRAFFIC MAY BE HALTED.  PRIOR APPROVAL BY THE ENGINEER WILL BE REQUIRED FOR ALL 

ONE TRAFFIC PATTERN TO ANOTHER OR OTHER ACTIVITIES APPROVED BY THE ENGINEER, 

WHEN SETTING BEAMS, REMOVING AND SETTING OVERHEAD SIGN SUPPORTS, CHANGING FROM 

ROAD CLOSURES ON MOUNTAIN PARKWAY & U. S. 460

BEEN RESTORED AND THE ENGINEER APPROVES ANOTHER ROAD CLOSURE.

THAN ONCE IN A PERIOD OF PERMITTED ROAD CLOSURES UNLESS NORMAL TRAFFIC FLOW HAS 

OPERATIONS" AS DESCRIBED BELOW. INTERRUPTIONS TO TRAFFIC SHALL NOT OCCUR MORE 

THEREOF.  ROAD CLOSURES SHALL BE ALLOWED ONLY DURING "HOURS OF BLASTING 

ADDITIONAL DISINCENTIVES OF $10,000.00 (TEN THOUSAND DOLLARS) PER HOUR OR FRACTION 

MINUTES OR OUTSIDE OF THE "HOURS OF BLASTING OPERATIONS" WILL BE ASSESSED 

IN ADDITION TO THE PREVIOUS DISINCENTIVES, ALL ROAD CLOSURES LONGER THAN 60 

41 MINUTES:  ADDITIONAL $5,000 (FIVE THOUSAND DOLLARS) + $250/MIN UP TO 60 MIN

21 MINUTES:  $2,000 (TWO THOUSAND DOLLARS) + $100/MIN UP TO 40 MIN

POSSIBLE.

PAVEMENTS AND RETURN TRAFFIC TO NORMAL OPERATION IN THE LEAST AMOUNT OF TIME 

WHEN BLASTING, THE CONTRACTOR SHALL HALT TRAFFIC, BLAST, CLEAN THE EXISTING 

HAZARD TO TRAFFIC BEFORE ALLOWING TRAFFIC TO PROCEED ON THE AFFECTED SECTION.  

CONTRACTOR SHALL IMMEDIATELY INSPECT THE PAVEMENTS FOR ANY DEBRIS THAT MAY BE A 

TRAFFIC A SAFE DISTANCE ON EITHER SIDE OF THE IMPENDING EXPLOSION.  THE 

FOR THE PURPOSE OF EXCAVATING, REMOVAL, ETC., ON THIS PROJECT SHALL HALT ALL 

FRAGMENTS AND DEBRIS.  THE CONTRACTOR, WHEN USING EXPLOSIVE CHARGES OF ANY KIND 

PER HOUR TO ALLOW THE EXECUTION OF THE "SHOT" AND TO ALLOW FOR REMOVAL OF ROCK 

DURING BLASTING OPERATIONS, TRAFFIC MAY BE HALTED A MAXIMUM OF 20 MINUTES 

(INCLUDED IN THE PROPOSAL) AND THE NOTE BELOW.

BLASTING OPERATION SHALL COMPLY WITH 'SPECIAL NOTE FOR ROCK BLASTING - 11D'

BLASTING OPERATIONS

FRACTION THEREOF.

ADDITIONAL DISINCENTIVES OF $20,000.00 (TWENTY THOUSAND DOLLARS) PER HOUR OR 

CLOSURE OPERATIONS:  FRONTAGE RD. BACKAGE RD. & APPROACHES" WILL BE ASSESSED 

ALL ROAD CLOSURES LONGER THAN 60 MINUTES OR OUTSIDE OF THE "HOURS OF ROAD 

41 MINUTES:  ADDITIONAL $10,000.00 (TEN THOUSAND DOLLARS) + $500/MIN UP TO 60 MIN

21 MINUTES:  ADDITIONAL $5,000.00 (FIVE THOUSAND DOLLARS) + $250/MIN UP TO 40 MIN

UP TO 20 MINUTES:  $2,000.00 (TWO THOUSAND DOLLARS)

FOLLOWING DISINCENTIVES APPLY FOR EACH OCCURRENCE:

ROAD CLOSURE OPERATIONS: FRONTAGE RD. BACKAGE RD. & APPROACHES", THEN THE 

OPERATION AS DIRECTED BY THE ENGINEER. WHEN LANE CLOSURES EXCEED THE "HOURS OF 

AND PROVIDE A TEMPORARY DRIVING SURFACE, SIGNING AND DELINEATION FOR NORMAL 

RD. & APPROACHES", THE CONTRACTOR WILL BE REQUIRED TO REMOVE THE ROAD CLOSURE 

APPROVED PERIOD OF THE "HOURS OF ROAD CLOSURE OPERATIONS:  FRONTAGE RD. BACKAGE 

REGARDLESS OF WHETHER PLANNED CONSTRUCTION CAN BE COMPLETED IN A SINGLE 

INVOLVING ROAD CLOSURES SO THAT ALL WORK PROCEEDS IN AN EXPEDITIOUS MANNER. 

REQUIRED FOR ALL ROAD CLOSURES. THE CONTRACTOR IS TO SCHEDULE OPERATIONS 

ACCESS MUST BE MAINTAINED AT ALL TIMES.  PRIOR APPROVAL BY THE ENGINEER WILL BE 

OPERATIONS:  FRONTAGE RD. BACKAGE RD. & APPROACHES" DESCRIBED BELOW AND LOCAL 

THIS CLOSURE SHALL ONLY BE WITHIN THE SPECIFIED "HOURS OF ROAD CLOSURE 

TRAFFIC MAY BE HALTED OVER A CONTINUOUS 400 FOOT SECTION OF THE FRONTAGE ROAD.  

ROAD OR OTHER ACTIVITIES ALONG THE FRONTAGE ROAD APPROVED BY THE ENGINEER, 

WHEN CONSTRUCTING THE FRONTAGE ROAD, CONSTRUCTING UTILITIES ALONG THE FRONTAGE 

ADDITIONAL CLOSURES ON FRONTAGE ROAD

BEEN RESTORED AND THE ENGINEER APPROVES ANOTHER ROAD CLOSURE.

THAN ONCE IN A PERIOD OF PERMITTED ROAD CLOSURES UNLESS NORMAL TRAFFIC FLOW HAS 

OPERATIONS" AS DESCRIBED BELOW. INTERRUPTIONS TO TRAFFIC SHALL NOT OCCUR MORE 

THEREOF.  ROAD CLOSURES SHALL BE ALLOWED ONLY DURING "HOURS OF ROAD CLOSURE 

ADDITIONAL DISINCENTIVES OF $5,000.00 (FIVE THOUSAND DOLLARS) PER HOUR OR FRACTION 

CLOSURE OPERATIONS:  FRONTAGE RD. BACKAGE RD. & APPROACHES" WILL BE ASSESSED 

ALL ROAD CLOSURES LONGER THAN 60 MINUTES OR OUTSIDE OF THE "HOURS OF ROAD 

41 MINUTES:  ADDITIONAL $2,000.00 (TWO THOUSAND DOLLARS) + $100/MIN UP TO 60 MIN

21 MINUTES:  $1,000.00 (ONE THOUSAND DOLLARS) + $50/MIN UP TO 40 MIN

ROAD CLOSURES ON FRONTAGE ROAD, BACKAGE ROAD & APPROACHES (CONTINUED)

ALL LANE CLOSURES SHALL BE APPROVED BY THE ENGINEER PRIOR TO WORK COMMENCING.

FRACTION THEREOF.

ASSESSED ADDITIONAL DISINCENTIVES OF $10,000.00 (TEN THOUSAND DOLLARS) PER HOUR OR 

OR OUTSIDE THE "HOURS OF LANE CLOSURE OPERATIONS" DESCRIBED BELOW, WILL BE 

ALL LANE CLOSURES EXCEEDING THE "HOURS OF LANE CLOSURE OPERATIONS" BY 60 MINUTES 

41 MINUTES:  ADDITIONAL $5,000.00 (FIVE THOUSAND DOLLARS) + $250/MIN UP TO 60 MIN

21 MINUTES:  ADDITIONAL $2,000.00 (TWO THOUSAND DOLLARS) + $100/MIN UP TO 40 MIN

UP TO 20 MINUTES:  $1,000.00 (ONE THOUSAND DOLLARS)

OCCURRENCE OF LANE CLOSURES EXCEEDING THE "HOURS OF LANE CLOSURE":

AT THE LOCATION.  THE FOLLOWING DISINCENTIVES WILL BE ASSESSED FOR EACH 

THE DISCRETION OF THE ENGINEER, PROVIDED ADEQUATE SIGNING AND A FLAG PERSON ARE 

ONE-WAY TRAFFIC MAY BE ALLOWED WITHIN THE "HOURS OF LANE CLOSURE OPERATIONS" AT 

LANE CLOSURES SHALL NOT BE LEFT IN PLACE DURING NON-WORKING HOURS.

CLOSURE AND PROVIDE THE PROPER SIGNING AND DELINEATION FOR A SHOULDER CLOSURE.  

LANE CLOSURE OPERATIONS", THE CONTRACTOR WILL BE REQUIRED TO REMOVE THE LANE 

IF CONSTRUCTION CANNOT BE COMPLETED IN A SINGLE APPROVED PERIOD OF "HOURS OF 

CONSTRUCTION SHALL BE EXPEDITED UNTIL COMPLETE.

BELOW.  ONCE CONSTRUCTION ADJACENT TO A TRAVELED WAY HAS BEGUN, THAT 

LANE CLOSURES SHALL BE ALLOWED ONLY DURING "HOURS OF LANE CLOSURE" AS DESCRIBED 

INSTALLING BARRIER WALL ADJACENT TO A TRAVELED WAY, ONE LANE SHALL BE CLOSED.  

WHEN CONSTRUCTION ADJACENT TO THE EDGE OF PAVEMENT IS IN PROGRESS AND WHEN 

LANE CLOSURES
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BY THE SPECIFIED TIME.  THE FOLLOWING DISCENTIVES WILL APPLY: 

BE CHARGED DISINCENTIVES FOR FAILING TO RE-OPEN TRAFFIC TO THREE LANES OF TRAVEL 

WRITING TO THE ENGINEER FOR APPROVAL OF THE TIME SELCTED.  THE CONTRACTOR SHALL 

PRIOR TO THE CONTRACTOR PERFORMING ANY CONSTRUCTION PHASE, HE MUST APPLY IN 

DRIVE-THROUGH).  

ENTRANCES, THEN ACCESS MUST BE PROVIDED TO ACCOMMODATE EXISTING OPERATIONS (I.E. 

12' FOR A RESIDENTIAL ENTRANCE.  IN CASES WHERE EXISTING PROPERTIES HAVE TWO 

12' FOR SINGLE DIRECTION COMMERCIAL ENTRANCE, 24' FOR A BI-DIRECTIONAL ENTRANCE OR 

HYDRANTS MUST ALSO BE MAINTAINED AT ALL TIMES.  ENTRANCES SHALL BE A MINIMUM OF 

STONE BASE OVER A WIDTH EQUAL TO THAT OF THE EXISTING ENTRANCES.  ACCESS TO FIRE 

ACCESS SHALL BE DEFINED AT A MINIMUM AS AN ENTRANCE WITH 4 INCHES OF CRUSHED 

ACCESS SHALL BE MAINTAINED TO ALL ENTRANCES DURING CONSTRUCTION OF THE PROJECT.  

OF THE TMP.

ALTERNATE PLAN CAN BE USED ONLY AFTER REVIEW AND APPROVAL BY THE INITIAL SIGNERS 

SHALL PREPARE AN ALTERNATE PLAN AND PRESENT IT IN WRITING TO THE ENGINEER.  THIS 

SCHEME AND CONSTRUCTION SCHEDULE OUTLINED IN THESE PLANS AND THIS PROPOSAL, HE 

BE REQUIRED.  IF THE CONTRACTOR DESIRES TO DEVIATE FROM THE TRAFFIC CONTROL 

SHOULDER WIDTH OF 2 FEET) EXCEPT AT THE INTERSECTIONS WHERE LEFT TURN LANES WILL 

CONTRACTOR CAN MAINTAIN 2 LANES (MINIMUM WIDTH OF 11 FEET AND A MINIMUM PAVED 

OPEN TO TRAFFIC.  ONCE FRONTAGE AND BACKAGE ROADS ARE OPEN TO TRAFFIC, THEN 

SHOULDER WIDTH OF 2 FEET) UNTIL FRONTAGE AND BACKAGE ROADS ARE CONSTRUCTED AND 

CONTRACTOR SHALL MAINTAIN 3 LANES (MINIMUM WIDTH OF 11 FEET AND A MINIMUM PAVED 

FROM THE US 460 WEST INTERSECTION TO THE US 460 EAST INTERSECTION, THE 

OF 11 FEET AND A MINIMUM PAVED SHOULDER WIDTH OF 2 FEET, UNLESS OTHERWISE NOTED. 

THE CONTRACTOR SHALL MAINTAIN A TWO LANE TRAVELED WAY WITH A MINIMUM LANE WIDTH 



2.

1.

AND THE STANDARD DRAWINGS, CURRENT EDITIONS.

CONTROL DEVICES, THE  STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION 

TRAFFIC SHALL BE MAINTAINED IN ACCORDANCE WITH THE MANUAL ON UNIFORM TRAFFIC 

MAINTENANCE OF TRAFFIC SPECIAL NOTES

A.

B.

6:00 AMMONDAY

8:00 AMSUNDAY

8:00 AMSATURDAY

6:00 AMFRIDAY

6:00 AMTHURSDAY

6:00 AMWEDNESDAY

6:00 AMTUESDAY

-8:00 PMSUNDAY

-MIDNIGHTSATURDAY

-MIDNIGHTFRIDAY

-8:00 PMTHURSDAY

-8:00 PMWEDNESDAY

-8:00 PM TUESDAY

-8:00 PM MONDAY

HOURS OF ROAD CLOSURE OPERATIONS:  MOUNTAIN PARKWAY

E.

6:00 AMMONDAY

6:00 AMSUNDAY

6:00 AMSATURDAY

6:00 AMFRIDAY

6:00 AMTHURSDAY

6:00 AMWEDNESDAY

6:00 AMTUESDAY

F.

D.

-10:00 PMSUNDAY

-MIDNIGHTSATURDAY

-MIDNIGHTFRIDAY

-10:00 PMTHURSDAY

-10:00 PMWEDNESDAY

-10:00 PMTUESDAY

-10:00 PMMONDAY

HOURS OF ROAD CLOSURE OPERATIONS:  FRONTAGE RD. BACKAGE RD. & APPROACHES

G.

NO BLASTING PERMITTEDSUNDAY

NO BLASTING PERMITTEDSATURDAY

9:00 AM - 11:00 AM AND 1:00 PM - 2:00 PMFRIDAY

9:00 AM - 11:00 AM, 1:00 PM - 2:00 PM AND 6:00 PM TO 8:00 PMTHURSDAY

9:00 AM - 11:00 AM, 1:00 PM - 2:00 PM AND 6:00 PM TO 8:00 PMWEDNESDAY

9:00 AM - 11:00 AM, 1:00 PM - 2:00 PM AND 6:00 PM TO 8:00 PMTUESDAY

9:00 AM - 11:00 AM, 1:00 PM - 2:00 PM AND 6:00 PM TO 8:00 PMMONDAY

HOURS OF BLASTING OPERATIONS

H.

COVERED ABOVE.

ENGINEER FEELS WOULD BE DETRIMENTAL TO TRAFFIC FOR SPECIAL OR UNUSUAL DAYS NOT 

HOURS WRITTEN NOTICE, PROHIBIT THE CLOSURE OF ANY LANES ON DAYS THAT THE 

CONTRACTOR IS FURTHER CAUTIONED THAT THE ENGINEER MAY, WITH A MINIMUM OF 48 

THE ABOVE DATES ARE SUBJECT TO CHANGE IF THE DEPARTMENT DEEMS IT NECESSARY.  THE 

SHALL BE DETERMINED BY THE DEPARTMENT IF NECESSARY, COMPARABLE TO ABOVE DATES.  

FUTURE HOLIDAY AND SPECIAL EVENTS DATES WHEN LANE CLOSURES WILL NOT BE PERMITTED 

MAY 26 - 29, 2017 (MEMORIAL DAY WEEKEND)

APRIL 14 - 16, 2017 (EASTER WEEKEND)

DECEMBER 23, 2016 - JANUARY 2, 2017 (CHRISTMAS AND NEW YEAR'S PERIOD)

NOVEMBER 23 - 28, 2016 (THANKSGIVING DAY WEEKEND)

NOVEMBER 8, 2016 (PRESIDENTIAL ELECTION)

SEPTEMBER 2 - 5, 2016 (LABOR DAY WEEKEND)

JULY 2 - 5, 2016 (INDEPENDENCE DAY WEEKEND)

CLOSURES, ROAD CLOSURES, OR BLASTING WILL NOT BE PERMITTED:

LISTED BELOW ARE DATES AND TIMES FOR HOLIDAYS AND SPECIAL EVENTS WHEN LANE 

HOLIDAYS AND SPECIAL EVENTS

C.

EXCEED 20 MINUTES, THEN THE FOLLOWING DISINCENTIVES APPLY FOR EACH OCCURRENCE:

THAT ROAD CLOSURES BE HELD TO A MAXIMUM OF 20 MINUTES.  WHEN LANE CLOSURES 

CLOSURES SO THAT ALL WORK PROCEEDS IN AN EXPEDITIOUS MANNER.  IT IS THE INTENT 

TO A MINIMUM TIME.  THE CONTRACTOR IS TO SCHEDULE OPERATIONS INVOLVING ROAD 

REQUIRED FOR ALL ROAD CLOSURES.  IT IS THE INTENT THAT ALL ROAD CLOSURES BE KEPT 

BY THE ENGINEER, TRAFFIC MAY BE HALTED.  PRIOR APPROVAL BY THE ENGINEER WILL BE 

WHEN CHANGING FROM ONE TRAFFIC PATTERN TO ANOTHER OR OTHER ACTIVITIES APPROVED 

ROAD CLOSURES ON FRONTAGE ROAD, BACKAGE ROAD & APPROACHES

C.

J.

I.

K.

MAKE THE PROVISIONS FOR THE PASSAGE OF THAT VEHICLE AS QUICKLY AS POSSIBLE.

VEHICLE ON AN OFFICIAL EMERGENCY RUN ARRIVES AT THE SCENE, THE CONTRACTOR SHALL 

IF TRAFFIC SHOULD BE STOPPED DUE TO CONSTRUCTION OPERATIONS AND AN EMERGENCY 

L.

CONTROL TRAFFIC.

(LONG-TERM OR SHORT-TERM) WILL BE INCIDENTAL TO THE LUMP SUM ITEM FOR MAINTAIN & 

NO DIRECT PAYMENT WILL BE MADE FOR ROAD OR LANE CLOSURES.  ALL LANE CLOSURES 

NO LANE CLOSURES PERMITTEDSUN.

NO LANE CLOSURES PERMITTEDSAT.

MIDNIGHT - 6:00 AM, 9:00 AM - 11:00 AM & 1:00 PM - 3:00 PMFRI.

MIDNIGHT - 6:00 AM, 9:00 AM - 11:00 AM, 1:00 PM - 3:00 PM & 6:00 PM - MIDNIGHTTHR.

MIDNIGHT - 6:00 AM, 9:00 AM - 11:00 AM, 1:00 PM - 3:00 PM & 6:00 PM - MIDNIGHTWED.

MIDNIGHT - 6:00 AM, 9:00 AM - 11:00 AM, 1:00 PM - 3:00 PM & 6:00 PM - MIDNIGHTTUE.

MIDNIGHT - 6:00 AM, 9:00 AM - 11:00 AM, 1:00 PM - 3:00 PM & 6:00 PM - MIDNIGHTMON.

HOURS OF LANE CLOSURE OPERATIONS

AND THE ENGINEER APPROVES ANOTHER ROAD CLOSURE.

PERIOD OF PERMITTED ROAD CLOSURES UNLESS NORMAL TRAFFIC FLOW HAS BEEN RESTORED 

DESCRIBED BELOW. INTERRUPTIONS TO TRAFFIC SHALL NOT OCCUR MORE THAN ONCE IN A 

DURING "HOURS OF ROAD CLOSURE OPERATIONS:  MOUNTAIN PARKWAY & U. S. 460" AS 

DOLLARS) PER HOUR OR FRACTION THEREOF.  ROAD CLOSURES SHALL BE ALLOWED ONLY 

US 460" WILL BE ASSESSED ADDITIONAL DISINCENTIVES OF $10,000.00 (TEN THOUSAND 

MINUTES OR OUTSIDE OF THE "HOURS OF ROAD CLOSURE OPERATIONS:  MOUNTAIN PARKWAY & 

IN ADDITION TO THE PREVIOUS DISINCENTIVES, ALL ROAD CLOSURES LONGER THAN 60 

41 MINUTES:  ADDITIONAL $5,000 (FIVE THOUSAND DOLLARS) + $250 MIN UP TO 60 MIN

21 MINUTES: $2,000 (TWO THOUSAND DOLLARS) + $100/MIN UP TO 40 MINS

THE FOLLOWING DISINCENTIVES APPLY FOR EACH OCCURRENCE:

BE HELD TO A MAXIMUM OF 20 MINUTES.  WHEN LANE CLOSURES EXCEED 20 MINUTES, THEN 

ALL WORK PROCEEDS IN AN EXPEDITIOUS MANNER.  IT IS THE INTENT THAT ROAD CLOSURES 

TIME.  THE CONTRACTOR IS TO SCHEDULE OPERATIONS INVOLVING ROAD CLOSURES SO THAT 

ROAD CLOSURES.  IT IS THE INTENT THAT ALL ROAD CLOSURES BE KEPT TO A MINIMUM 

TRAFFIC MAY BE HALTED.  PRIOR APPROVAL BY THE ENGINEER WILL BE REQUIRED FOR ALL 

ONE TRAFFIC PATTERN TO ANOTHER OR OTHER ACTIVITIES APPROVED BY THE ENGINEER, 

WHEN SETTING BEAMS, REMOVING AND SETTING OVERHEAD SIGN SUPPORTS, CHANGING FROM 

ROAD CLOSURES ON MOUNTAIN PARKWAY & U. S. 460

BEEN RESTORED AND THE ENGINEER APPROVES ANOTHER ROAD CLOSURE.

THAN ONCE IN A PERIOD OF PERMITTED ROAD CLOSURES UNLESS NORMAL TRAFFIC FLOW HAS 

OPERATIONS" AS DESCRIBED BELOW. INTERRUPTIONS TO TRAFFIC SHALL NOT OCCUR MORE 

THEREOF.  ROAD CLOSURES SHALL BE ALLOWED ONLY DURING "HOURS OF BLASTING 

ADDITIONAL DISINCENTIVES OF $10,000.00 (TEN THOUSAND DOLLARS) PER HOUR OR FRACTION 

MINUTES OR OUTSIDE OF THE "HOURS OF BLASTING OPERATIONS" WILL BE ASSESSED 

IN ADDITION TO THE PREVIOUS DISINCENTIVES, ALL ROAD CLOSURES LONGER THAN 60 

41 MINUTES:  ADDITIONAL $5,000 (FIVE THOUSAND DOLLARS) + $250/MIN UP TO 60 MIN

21 MINUTES:  $2,000 (TWO THOUSAND DOLLARS) + $100/MIN UP TO 40 MIN

POSSIBLE.

PAVEMENTS AND RETURN TRAFFIC TO NORMAL OPERATION IN THE LEAST AMOUNT OF TIME 

WHEN BLASTING, THE CONTRACTOR SHALL HALT TRAFFIC, BLAST, CLEAN THE EXISTING 

HAZARD TO TRAFFIC BEFORE ALLOWING TRAFFIC TO PROCEED ON THE AFFECTED SECTION.  

CONTRACTOR SHALL IMMEDIATELY INSPECT THE PAVEMENTS FOR ANY DEBRIS THAT MAY BE A 

TRAFFIC A SAFE DISTANCE ON EITHER SIDE OF THE IMPENDING EXPLOSION.  THE 

FOR THE PURPOSE OF EXCAVATING, REMOVAL, ETC., ON THIS PROJECT SHALL HALT ALL 

FRAGMENTS AND DEBRIS.  THE CONTRACTOR, WHEN USING EXPLOSIVE CHARGES OF ANY KIND 

PER HOUR TO ALLOW THE EXECUTION OF THE "SHOT" AND TO ALLOW FOR REMOVAL OF ROCK 

DURING BLASTING OPERATIONS, TRAFFIC MAY BE HALTED A MAXIMUM OF 20 MINUTES 

(INCLUDED IN THE PROPOSAL) AND THE NOTE BELOW.

BLASTING OPERATION SHALL COMPLY WITH 'SPECIAL NOTE FOR ROCK BLASTING - 11D'

BLASTING OPERATIONS

FRACTION THEREOF.

ADDITIONAL DISINCENTIVES OF $20,000.00 (TWENTY THOUSAND DOLLARS) PER HOUR OR 

CLOSURE OPERATIONS:  FRONTAGE RD. BACKAGE RD. & APPROACHES" WILL BE ASSESSED 

ALL ROAD CLOSURES LONGER THAN 60 MINUTES OR OUTSIDE OF THE "HOURS OF ROAD 

41 MINUTES:  ADDITIONAL $10,000.00 (TEN THOUSAND DOLLARS) + $500/MIN UP TO 60 MIN

21 MINUTES:  ADDITIONAL $5,000.00 (FIVE THOUSAND DOLLARS) + $250/MIN UP TO 40 MIN

UP TO 20 MINUTES:  $2,000.00 (TWO THOUSAND DOLLARS)

FOLLOWING DISINCENTIVES APPLY FOR EACH OCCURRENCE:

ROAD CLOSURE OPERATIONS: FRONTAGE RD. BACKAGE RD. & APPROACHES", THEN THE 

OPERATION AS DIRECTED BY THE ENGINEER. WHEN LANE CLOSURES EXCEED THE "HOURS OF 

AND PROVIDE A TEMPORARY DRIVING SURFACE, SIGNING AND DELINEATION FOR NORMAL 

RD. & APPROACHES", THE CONTRACTOR WILL BE REQUIRED TO REMOVE THE ROAD CLOSURE 

APPROVED PERIOD OF THE "HOURS OF ROAD CLOSURE OPERATIONS:  FRONTAGE RD. BACKAGE 

REGARDLESS OF WHETHER PLANNED CONSTRUCTION CAN BE COMPLETED IN A SINGLE 

INVOLVING ROAD CLOSURES SO THAT ALL WORK PROCEEDS IN AN EXPEDITIOUS MANNER. 

REQUIRED FOR ALL ROAD CLOSURES. THE CONTRACTOR IS TO SCHEDULE OPERATIONS 

ACCESS MUST BE MAINTAINED AT ALL TIMES.  PRIOR APPROVAL BY THE ENGINEER WILL BE 

OPERATIONS:  FRONTAGE RD. BACKAGE RD. & APPROACHES" DESCRIBED BELOW AND LOCAL 

THIS CLOSURE SHALL ONLY BE WITHIN THE SPECIFIED "HOURS OF ROAD CLOSURE 

TRAFFIC MAY BE HALTED OVER A CONTINUOUS 400 FOOT SECTION OF THE FRONTAGE ROAD.  

ROAD OR OTHER ACTIVITIES ALONG THE FRONTAGE ROAD APPROVED BY THE ENGINEER, 

WHEN CONSTRUCTING THE FRONTAGE ROAD, CONSTRUCTING UTILITIES ALONG THE FRONTAGE 

ADDITIONAL CLOSURES ON FRONTAGE ROAD

BEEN RESTORED AND THE ENGINEER APPROVES ANOTHER ROAD CLOSURE.

THAN ONCE IN A PERIOD OF PERMITTED ROAD CLOSURES UNLESS NORMAL TRAFFIC FLOW HAS 

OPERATIONS" AS DESCRIBED BELOW. INTERRUPTIONS TO TRAFFIC SHALL NOT OCCUR MORE 

THEREOF.  ROAD CLOSURES SHALL BE ALLOWED ONLY DURING "HOURS OF ROAD CLOSURE 

ADDITIONAL DISINCENTIVES OF $5,000.00 (FIVE THOUSAND DOLLARS) PER HOUR OR FRACTION 

CLOSURE OPERATIONS:  FRONTAGE RD. BACKAGE RD. & APPROACHES" WILL BE ASSESSED 

ALL ROAD CLOSURES LONGER THAN 60 MINUTES OR OUTSIDE OF THE "HOURS OF ROAD 

41 MINUTES:  ADDITIONAL $2,000.00 (TWO THOUSAND DOLLARS) + $100/MIN UP TO 60 MIN

21 MINUTES:  $1,000.00 (ONE THOUSAND DOLLARS) + $50/MIN UP TO 40 MIN

ROAD CLOSURES ON FRONTAGE ROAD, BACKAGE ROAD & APPROACHES (CONTINUED)

ALL LANE CLOSURES SHALL BE APPROVED BY THE ENGINEER PRIOR TO WORK COMMENCING.

FRACTION THEREOF.

ASSESSED ADDITIONAL DISINCENTIVES OF $10,000.00 (TEN THOUSAND DOLLARS) PER HOUR OR 

OR OUTSIDE THE "HOURS OF LANE CLOSURE OPERATIONS" DESCRIBED BELOW, WILL BE 

ALL LANE CLOSURES EXCEEDING THE "HOURS OF LANE CLOSURE OPERATIONS" BY 60 MINUTES 

41 MINUTES:  ADDITIONAL $5,000.00 (FIVE THOUSAND DOLLARS) + $250/MIN UP TO 60 MIN

21 MINUTES:  ADDITIONAL $2,000.00 (TWO THOUSAND DOLLARS) + $100/MIN UP TO 40 MIN

UP TO 20 MINUTES:  $1,000.00 (ONE THOUSAND DOLLARS)

OCCURRENCE OF LANE CLOSURES EXCEEDING THE "HOURS OF LANE CLOSURE":

AT THE LOCATION.  THE FOLLOWING DISINCENTIVES WILL BE ASSESSED FOR EACH 

THE DISCRETION OF THE ENGINEER, PROVIDED ADEQUATE SIGNING AND A FLAG PERSON ARE 

ONE-WAY TRAFFIC MAY BE ALLOWED WITHIN THE "HOURS OF LANE CLOSURE OPERATIONS" AT 

LANE CLOSURES SHALL NOT BE LEFT IN PLACE DURING NON-WORKING HOURS.

CLOSURE AND PROVIDE THE PROPER SIGNING AND DELINEATION FOR A SHOULDER CLOSURE.  

LANE CLOSURE OPERATIONS", THE CONTRACTOR WILL BE REQUIRED TO REMOVE THE LANE 

IF CONSTRUCTION CANNOT BE COMPLETED IN A SINGLE APPROVED PERIOD OF "HOURS OF 

CONSTRUCTION SHALL BE EXPEDITED UNTIL COMPLETE.

BELOW.  ONCE CONSTRUCTION ADJACENT TO A TRAVELED WAY HAS BEGUN, THAT 

LANE CLOSURES SHALL BE ALLOWED ONLY DURING "HOURS OF LANE CLOSURE" AS DESCRIBED 

INSTALLING BARRIER WALL ADJACENT TO A TRAVELED WAY, ONE LANE SHALL BE CLOSED.  

WHEN CONSTRUCTION ADJACENT TO THE EDGE OF PAVEMENT IS IN PROGRESS AND WHEN 

LANE CLOSURES
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BY THE SPECIFIED TIME.  THE FOLLOWING DISCENTIVES WILL APPLY: 

BE CHARGED DISINCENTIVES FOR FAILING TO RE-OPEN TRAFFIC TO THREE LANES OF TRAVEL 

WRITING TO THE ENGINEER FOR APPROVAL OF THE TIME SELCTED.  THE CONTRACTOR SHALL 

PRIOR TO THE CONTRACTOR PERFORMING ANY CONSTRUCTION PHASE, HE MUST APPLY IN 

DRIVE-THROUGH).  

ENTRANCES, THEN ACCESS MUST BE PROVIDED TO ACCOMMODATE EXISTING OPERATIONS (I.E. 

12' FOR A RESIDENTIAL ENTRANCE.  IN CASES WHERE EXISTING PROPERTIES HAVE TWO 

12' FOR SINGLE DIRECTION COMMERCIAL ENTRANCE, 24' FOR A BI-DIRECTIONAL ENTRANCE OR 

HYDRANTS MUST ALSO BE MAINTAINED AT ALL TIMES.  ENTRANCES SHALL BE A MINIMUM OF 

STONE BASE OVER A WIDTH EQUAL TO THAT OF THE EXISTING ENTRANCES.  ACCESS TO FIRE 

ACCESS SHALL BE DEFINED AT A MINIMUM AS AN ENTRANCE WITH 4 INCHES OF CRUSHED 

ACCESS SHALL BE MAINTAINED TO ALL ENTRANCES DURING CONSTRUCTION OF THE PROJECT.  

OF THE TMP.

ALTERNATE PLAN CAN BE USED ONLY AFTER REVIEW AND APPROVAL BY THE INITIAL SIGNERS 

SHALL PREPARE AN ALTERNATE PLAN AND PRESENT IT IN WRITING TO THE ENGINEER.  THIS 

SCHEME AND CONSTRUCTION SCHEDULE OUTLINED IN THESE PLANS AND THIS PROPOSAL, HE 

BE REQUIRED.  IF THE CONTRACTOR DESIRES TO DEVIATE FROM THE TRAFFIC CONTROL 

SHOULDER WIDTH OF 2 FEET) EXCEPT AT THE INTERSECTIONS WHERE LEFT TURN LANES WILL 

CONTRACTOR CAN MAINTAIN 2 LANES (MINIMUM WIDTH OF 11 FEET AND A MINIMUM PAVED 

OPEN TO TRAFFIC.  ONCE FRONTAGE AND BACKAGE ROADS ARE OPEN TO TRAFFIC, THEN 

SHOULDER WIDTH OF 2 FEET) UNTIL FRONTAGE AND BACKAGE ROADS ARE CONSTRUCTED AND 

CONTRACTOR SHALL MAINTAIN 3 LANES (MINIMUM WIDTH OF 11 FEET AND A MINIMUM PAVED 

FROM THE US 460 WEST INTERSECTION TO THE US 460 EAST INTERSECTION, THE 

OF 11 FEET AND A MINIMUM PAVED SHOULDER WIDTH OF 2 FEET, UNLESS OTHERWISE NOTED. 

THE CONTRACTOR SHALL MAINTAIN A TWO LANE TRAVELED WAY WITH A MINIMUM LANE WIDTH 

ksperry
Polygon



MAINTENANCE OF TRAFFIC SPECIAL NOTES
3.

SHOULD BE TREATED AS FOLLOWS:

PAVEMENT EDGES THAT TRAFFIC IS NOT EXPECTED TO CROSS, EXCEPT ACCIDENTALLY, 

 

PAVEMENT DROP-OFF

OVERNIGHT INSTALLATION.

REFLECTIVE DEVICES OR STEADY BURN LIGHTS SHOULD BE USED FOR 

BARRICADES MAY BE USED.  IF CONCRETE BARRIERS ARE USED 

BETWEEN THE EDGE OF PAVEMENT AND DROP-OFF, DRUMS PANELS OR 

FLATTER SLOPE NEEDED. IF THERE IS 8 FEET OR MORE DISTANCE 

GREATER THAN 4 INCHES - POSITIVE SEPARATION OR WEDGE WITH 3:1 OR 

 

UNIFORM TRAFFIC CONTROL DEVICES.

AND CURVES, DEVICES SHOULD BE IN ACCORDANCE WITH THE MANUAL ON 

FOR TANGENT SECTIONS WITH SPEEDS LESS THAN 50 MILES PER HOUR 

PLASTIC DRUMS, PANELS, AND BARRICADES DURING DAYLIGHT HOURS.

MILES PER HOUR OR GREATER.  CONES MAY BE USED IN PLACE OF 

BARRICADES EVERY 100 FEET ON TANGENT SECTIONS FOR SPEEDS OF 50 

2 TO 4 INCHES - PLACE PLASTIC DRUMS, VERTICAL PANELS OR 

 

SHOULD BE PLACED IN ADVANCE AND THROUGHOUT THE DROP-OFF AREA.

LESS THAN 2 INCHES - NO PROTECTION REQUIRED.  WARNING SIGNS 

ENTRANCES.

PAYMENT WILL BE ALLOWED FOR CRUSHED STONE BASE USED FOR WEDGING AND TO MAINTAIN 

 

LOCAL STREETS.

LESSER TREATMENTS THAN THOSE DESCRIBED ABOVE MAY BE CONSIDERED FOR LOW-VOLUME 

 

DAYLIGHT HOURS WHILE WORK IS BEING DONE IN THE DROP-OFF AREA.

WITH PLASTIC DRUMS, VERTICAL PANELS OR BARRICADES FOR SHORT DISTANCES DURING 

FOR TEMPORARY CONDITIONS, DROP-OFFS GREATER THAN 4 INCHES MAY BE PROTECTED

4.

5.

THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (MUTCD).

ALL TRAFFIC CONTROL DEVICES AND METHODS SHALL CONFORM TO THE CURRENT EDITION OF 

6.

7.

INCLUDE, BUT IS NOT LIMITED TO, THE FOLLOWING ITEMS AND OPERATIONS:

IN THESE NOTES.  THE LUMP SUM BID TO "MAINTAIN AND CONTROL TRAFFIC" SHALL ALSO 

SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION    UNLESS OTHERWISE PROVIDED FOR 

TO "MAINTAIN AND CONTROL TRAFFIC" AS SET FORTH IN THE CURRENT STANDARD 

NECESSARY TO MAINTAIN AND CONTROL TRAFFIC WILL BE PAID AT THE LUMP SUM BID PRICE 

EXCEPT FOR THE ROADWAY AND TRAFFIC CONTROL BID ITEMS LISTED, ALL ITEMS OF WORK 

SPECIFIED IN THESE NOTES, THE PLANS, THE MUTCD OR THE ENGINEER.

THE CONTROL AND PROTECTION OF VEHICULAR AND PEDESTRIAN TRAFFIC AS 

DRUMS (STEEL DRUMS WILL NOT BE PERMITTED) AND CONES NECESSARY FOR 

LIMITED TO, FLASHERS, SIGNS BARRICADES AND VERTICAL PANELS, PLASTIC 

ALL FLAG PERSONS AND TRAFFIC CONTROL DEVICES SUCH AS, BUT NOT 

MAINTENANCE OF TRAFFIC CONTROL DEVICES AND MARKINGS.

ALL LABOR AND MATERIALS NECESSARY FOR CONSTRUCTION AND 

PAID FOR IN THE BID ITEM "DIVERSION."

DIVERSION CONSTRUCTION IS INCLUDED, GRADING AND DRAINAGE WILL BE 

REMOVAL THEREOF, WHEN IT IS NO LONGER NEEDED.  IF A BID ITEM FOR 

DIVERSION CONSTRUCTION IS INCLUDED) FOR THE TEMPORARY ROADWAY AND 

ALL GRADING AND NECESSARY DRAINAGE (UNLESS A BID ITEM FOR 

8.

9.

MAINTAIN THE COVERING UNTIL THE SIGNS ARE APPLICABLE OR ARE REMOVED.

TEMPORARY, WHICH DO NOT PROPERLY APPLY TO THE CURRENT TRAFFIC PHASING, AND SHALL 

THE CONTRACTOR SHALL COMPLETELY COVER ANY SIGNS, EITHER EXISTING, PERMANENT OR 10.

THE DIRECTION OPPOSITE THE FLOW OF TRAFFIC.

IN THE DIRECTION OF THE FLOW OF TRAFFIC AND REMOVED STARTING AND PROCEEDING IN 

IN GENERAL, ALL TRAFFIC CONTROL DEVICES SHALL BE PLACED STARTING AND PROCEEDING 

LONGER NEEDED.

MATERIALS AND INCIDENTALS SHALL REMAIN THE PROPERTY OF THE CONTRACTOR WHEN NO 

ANY TEMPORARY TRAFFIC CONTROL ITEMS, DEVICES (INCLUDING VARIABLE MESSAGE SIGNS), 

 

LONGER NEEDED

TO ORIGINAL CONDITION, AS DIRECTED BY THE ENGINEER, WHEN THE FACILITIES ARE NO 

THE CONTRACTOR SHALL REMOVE TEMPORARY FACILITIES SUCH AS DIVERSIONS AND RESTORE 

WORK CAN BE STARTED BY THE CONTRACTOR.

CROSSOVERS OR DIVERSIONS.  ALL SIGNING SHALL BE APPROVED BY THE ENGINEER BEFORE 

REVIEW THE SIGNING BEFORE TRAFFIC IS ALLOWED TO USE ANY LANE CLOSURES, 

THE ENGINEER AND THE CONTRACTOR, OR THEIR AUTHORIZED REPRESENTATIVES, SHALL 

17.

STOP EXCEPT WITHIN WORK AREAS DESIGNATED BY THE ENGINEER.

HAZARDOUS TO OR INTERFERE WITH NORMAL TRAFFIC FLOW.  VEHICLES SHALL NOT PARK OR 

TRAFFIC.  VEHICLES SHALL ENTER AND LEAVE WORK AREAS IN A MANNER THAT WILL NOT BE 

THE CONTRACTOR'S VEHICLES SHALL ALWAYS MOVE WITH AND NOT AGAINST THE FLOW OF 

CONTRACTOR'S VEHICLES

NORMAL MAINTENANCE OF TRAFFIC LANE WIDTHS AND AS DIRECTED BY THE ENGINEER.

THE CENTERLINE STRIPE IN LANE TRANSITION AREAS, AREAS THAT DO NOT MEET THE 

TYPE IVA, BIDIRECTIONAL-YELLOW, TEMPORARY PAVEMENT MARKERS WILL BE REQUIRED ALONG 

TEMPORARY PAVEMENT MARKERS TY IVA

18.

THE BID ITEM "MAINTAIN AND CONTROL TRAFFIC."

CONSTRUCTION EQUIPMENT CROSSING THE ROADWAY, ALL OF WHICH SHALL BE INCIDENTAL TO 

EXISTING PAVEMENTS, FLAGGERS, SPECIAL SIGNING, OR LIGHTING TO EMPHASIZE THE 

REQUIRED BY THE ENGINEER.  THIS MAY INCLUDE BUT IS NOT LIMITED TO, PLATING OF THE 

FORTH ACROSS PUBLIC ROADWAYS THAT REMAIN OPEN, SPECIAL PROVISIONS MAY BE 

DURING CONSTRUCTION, IF THE CONTRACTOR MOVES EQUIPMENT, MATERIAL, ETC. BACK AND 

CONSTRUCTION ACCESS

19.

16.

15.

11.

HARDWARE AND POSTS.

SHALL BE PAID FOR BY THE SQUARE FOOT.  THIS QUANTITY SHALL INCLUDE SIGN MOUNTING 

REQUIRED BY STANDARD DRAWINGS AND THE MUTCD.  SIGNS OUTSIDE THE PROJECT LIMITS 

ALL SIGNS NECESSARY FOR A MARKED DETOUR WILL BE PROVIDED BY THE CONTRACTOR AS 

12.

13.

MODIFIED CONCRETE MEDIAN BARRIER BOX INLET (BOTTOM PHASE).

INSTALLING THESE GRATES AS IT SHALL BE CONSIDERED INCIDENTAL TO THE BID ITEM FOR 

VEHICULAR TRAFFIC AREAS.  NO DIRECT PAYMENT SHALL BE MADE FOR FURNISHING AND 

THE GRATES SHALL BE SECURED TO THE BOX INLET IN A MANNER SATISFACTORY FOR 

PLACED.  THE GRATES SHALL BE OF SUFFICIENT STRENGTH FOR VEHICULAR TRAFFIC AREAS.  

MEDIAN BARRIER INLETS UNTIL THE FINAL PHASE WHEN THE CONCRETE MEDIAN BARRIER IS 

THE CONTRACTOR SHALL BE REQUIRED TO INSTALL TEMPORARY GRATES ON THE CONCRETE 

TEMPORARY GRATES FOR CONCRETE MEDIAN BARRIER

14.

20.

21.

ADJACENT PROJECT.

DISCRETION, MAY ADJUST WORK ITEMS AND PHASES TO COORDINATE WITH WORK ON THE 

AND WILL BE AS DIRECTED AND APPROVED BY THE ENGINEER.  THE ENGINEER, AT HIS 

COORDINATION WITH THE CONSTRUCTION PHASES AND MAINTENANCE OF TRAFFIC IS REQUIRED 

THE 10-140 PROJECT, ADJACENT TO THIS PROJECT TO THE WEST, IS UNDER CONSTRUCTION. 

PROJECT COORDINATION

22.

OTHER MATERIALS TO OBLITERATE THE MARKINGS WILL NOT BE PERMITTED.

THE BID ITEM "WATER BLASTING."  PAINTING OF EXISTING MARKINGS WITH BITUMINOUS OR 

WATER BLASTING TO THE SATISFACTION OF THE ENGINEER AND SHALL BE PAID FOR WITH 

TAPE.  TEMPORARY MARKINGS ON EXISTING OR ULTIMATE PAVEMENT SHALL BE REMOVED BY 

REMOVED FROM THE ULTIMATE PAVEMENT SHALL BE AN APPROVED TEMPORARY STRIPING 

TRAFFIC OPERATION IN USE.  ALL TEMPORARY MARKINGS THAT MUST BE SUBSEQUENTLY 

THE CONTRACTOR SHALL REMOVE ALL PAVEMENT MARKINGS THAT DO NOT CONFORM TO THE 

REMOVAL OF PAVEMENT MARKINGS

PROPERTY OF THE CONTRACTOR.

THE BID ITEM FOR 'REMOVE PAVEMENT MARKER TYPE V'.  USED MARKERS BECOME THE 

LANE LINES ARE SHIFTED.  ALL WORK AND MATERIALS REQUIRED WILL BE PAID FOR UNDER 

HOLES PATCHED WITH ASPHALT PRIOR TO SHOWING CONFLICTING MARKING SCHEMES WHEN 

ALL EXISTING PAVEMENT MARKERS SHALL BE REMOVED COMPLETELY, NOT JUST LENSES, AND 

REMOVAL OF EXISTING PAVEMENT MARKERS

21.

PLANS, THE ROADWAY PLANS SHALL SUPERSEDE THE UTILITY PLANS.  

ROADWAY MAINTENANCE OF TRAFFIC PLANS AND THE UTILITY MAINTENANCE OF TRAFFIC 

CONSTRUCTION OF THE ROADWAY.  IN THE EVENT THAT A CONFLICT ARISE BETWEEN THE 

UTILITY PLANS FOR COORDINATING THE CONSTRUCTION OF UTILITIES WITH THE 

THE CONTRACTOR SHALL REFER TO THE MAINTENANCE OF TRAFFIC PLANS INCLUDED IN THE 

UTILITY MAINTENANCE OF TRAFFIC COORDINATION

RBM 120-01.

ARE PLACE WITHIN THREE (3) FEET OF A NON-RECOVERABLE SLOPE.  SEE STANDARD DRAWING 

STIFFENERS INSTALLED TO LIMIT THE DEFLECTION UPON IMPACT TO ONE FOOT WHEN THEY 

DUE TO THE LMITED SPACE DURING CONSTRUCTION, ALL TEMPORARY BARRIERS SHALL HAVE 

BE PLACED ON ALL BARRIER WALLS.

PROJECT, THE CONTRACTOR SHALL TAKE OWNERSHIP OF TCBW, TYPE 9T.  DELINEATORS SHALL 

PAID UNDER 'TEMPORARY CONCRETE MEDIAN BARRIER TYPE 9T.'  UPON COMPLETION OF THE 

THE CONTRACTOR SHALL FURNISH TEMPORARY CONCRETE BARRIER WALL, TYPE 9T, AND BE 

TEMPORARY CONCRETE BARRIER WALL (TCBW)

CONTROL COORDINATOR CAN BE CONTACTED AT ALL TIMES.

CONTRACTOR SHALL FURNISH THE NAME AND TELEPHONE NUMBER WHERE THE TRAFFIC 

SHALL REPORT ALL INCIDENTS THROUGHOUT THE WORK ZONE TO THE ENGINEER. THE 

ACCORDING TO STANDARD SPEC 112.03.12 FOR THE LIFE OF THE PROJECT.  THIS PERSON 

COORDINATOR.  THIS PERSON SHALL INSPECT THE PROJECT MAINTENANCE OF TRAFFIC 

THE CONTRACTOR SHALL DESIGNATE AN EMPLOYEE TO BE THE TRAFFIC CONTROL 

TRAFFIC CONTROL COORDINATOR

THE SIGNS WILL BE INCIDENTAL TO "MAINTAIN AND CONTROL TRAFFIC." 

WILL BE AT THE UNIT BID PRICE FOR TEMPORARY SIGNS.  ANY RELOCATION OR COVERING OF 

NOT HAVE WORKERS PRESENT FOR MORE THAN A TWO-HOUR PERIOD. PAYMENT FOR THE SIGNS 

SIGNS WILL BE DUAL MOUNTED. REMOVE OR COVER THE SIGNS WHEN THE WORK ZONE DOES 

SIGNS WILL BE DUAL MOUNTED.  AT THE END OF THE WORK ZONE, THE "END DOUBLE FINE" 

SIGNS.  AT THE BEGINNING OF THE WORK ZONE, THE "WARNING FINE DOUBLED IN WORK ZONE" 

ENGINEER. NOTIFY THE ENGINEER A MINIMUM OF 12 HOURS PRIOR TO USING THE DOUBLE FINE 

WILL BE RESTRICTED TO THE PROXIMITY OF ACTUAL WORK AREAS AS DETERMINED BY THE 

"FINES DOUBLED IN WORK ZONE" SIGNS SHALL BE POSTED.  THE EXTENT OF THESE AREAS 

DETAILED IN THE PLANS OR DIRECTED BY THE ENGINEER.

AND U.S. 460 SHALL BE SIGNED WITH A REDUCED SPEED OF 35 MPH, UNLESS OTHERWISE 

DURING CONSTRUCTION KY 9009 SHALL BE SIGNED WITH A REDUCED SPEED LIMIT OF 45 MPH 

POSTED SPEED LIMITS

23

PER DAY.

FOR UTILIZING MORE THAN THE ALLOTTED TIME FOR THE ABOVE PARCELS WILL BE $10,000 

ACCESS TO THESE PROPERTY WILL BE MAINTAINED DURING CONSTRUCTION.  DISINCENTIVES 

MINIMIZED AND TRAFFIC FLOW WILL BE MAINTAINED DURING CONSTRUCTION.  

SHOULD BE COMPLETED WITHIN 60 WORKING DAYS.  PARKING LOT DISRUPTIONS WILL BE 

A TWO WEEK NOTICE BEFORE CONSTRUCTION WILL BEGIN ON THE PARCEL. ALL CONSTRUCTION 

WITHIN THE TEMPORARY EASEMENT.  THE CONTRACTOR WILL PROVIDE THE PROPERTY OWNERS 

THE ENTRANCES, CURB, PAVING, DRAINAGE FEATURES, AND OTHER APPURTENANCES LOCATED 

TEMPORARY EASEMENTS ARE TO BE UTILIZED ONLY DURING THE ACTIVE CONSTRUCTION OF 

PARCELS 152, 162, 164, 166, AND 168

TO BE REMOVED BY OTHERS.

TEMPORARY EASEMENT FOR BUILDING REMOVAL OF THE EXISTING CANOPY.  CANOPY IS 2.)

PARCEL. ALL CONSTRUCTION SHOULD BE COMPLETED WITHIN 30 WORKING DAYS.

PROPERTY OWNER A TWO WEEK NOTICE BEFORE CONSTRUCTION WILL BEGIN ON THE 

LOCATED WITHIN THE TEMPORARY EASEMENT.   THE CONTRACTOR WILL PROVIDE THE 

OF THE ENTRANCES, CURB, PAVING, DRAINAGE FEATURES, AND OTHER APPURTENANCES 

TEMPORARY EASEMENT ARE TO BE UTILIZED ONLY DURING THE ACTIVE CONSTRUCTION 1.)

PARCEL 123 HAS TWO TEMPORARY EASEMENTS:

PARCEL 123

A TWO WEEK NOTICE BEFORE CONSTRUCTION WILL BEGIN ON THE PARCEL.

WITHIN THE TEMPORARY EASEMENT.   THE CONTRACTOR WILL PROVIDE THE PROPERTY OWNER 

ENTRANCES, CURB, PAVING, DRAINAGE FEATURES, AND OTHER APPURTENANCES LOCATED 

TEMPORARY EASEMENT ARE TO BE UTILIZED ONLY DURING THE ACTIVE CONSTRUCTION OF THE 

ALL PARCELS

SPECIAL NOTE FOR TEMPORARY EASEMENTS FOR SELECTED PARCELS

22.

4. MT. PARKWAY / KY 1415 AND KY 1888 STA. 4038+00  

3. MT. PARKWAY / BURNING FORK CONN. STA. 4000+85

2. MT. PARKWAY / BACKAGE RD. STA. 3967+80

1. MT. PARKWAY / US 460 STA. 3949+40

ARE NUMBERED AS FOLLOWS:

SIGNS WILL BE PAID FOR UNDER THE BID ITEM FOR TEMPORARY SIGNS. THE INTERSECTIONS 

SIMILAR TO THE FINAL SIGNAL PLANS, INDICATING THE INTERSECTION "NUMBER". THESE 

THE CONTRACTOR SHALL MOUNT 24" X 24" SIGNS ON THE TEMPORARY SIGNAL SPANS,

TEMPORARY SIGNAL NUMBER SIGNS
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COMPLETE FINAL SURFACING OPERATIONS.

UNDER TRAFFIC.  TEMPORARY LANE OR SHOULDER CLOSURES MAY BE NECESSARY TO 

OPERATIONS WILL BE COMPLETED FOR THE ENTIRE PROJECT.   THIS WORK WILL BE DONE 

TO BE REMOVED AND THE FACILITY WILL BE OPENED TO TRAFFIC.  FINAL SURFACING 

IN THE FINAL PHASE, ALL LANE CLOSURES AND ANY REMAINING TEMPORARY PAVEMENT ARE 



MAINTENANCE OF TRAFFIC SPECIAL NOTES
3.

SHOULD BE TREATED AS FOLLOWS:

PAVEMENT EDGES THAT TRAFFIC IS NOT EXPECTED TO CROSS, EXCEPT ACCIDENTALLY, 

 

PAVEMENT DROP-OFF

OVERNIGHT INSTALLATION.

REFLECTIVE DEVICES OR STEADY BURN LIGHTS SHOULD BE USED FOR 

BARRICADES MAY BE USED.  IF CONCRETE BARRIERS ARE USED 

BETWEEN THE EDGE OF PAVEMENT AND DROP-OFF, DRUMS PANELS OR 

FLATTER SLOPE NEEDED. IF THERE IS 8 FEET OR MORE DISTANCE 

GREATER THAN 4 INCHES - POSITIVE SEPARATION OR WEDGE WITH 3:1 OR 

 

UNIFORM TRAFFIC CONTROL DEVICES.

AND CURVES, DEVICES SHOULD BE IN ACCORDANCE WITH THE MANUAL ON 

FOR TANGENT SECTIONS WITH SPEEDS LESS THAN 50 MILES PER HOUR 

PLASTIC DRUMS, PANELS, AND BARRICADES DURING DAYLIGHT HOURS.

MILES PER HOUR OR GREATER.  CONES MAY BE USED IN PLACE OF 

BARRICADES EVERY 100 FEET ON TANGENT SECTIONS FOR SPEEDS OF 50 

2 TO 4 INCHES - PLACE PLASTIC DRUMS, VERTICAL PANELS OR 

 

SHOULD BE PLACED IN ADVANCE AND THROUGHOUT THE DROP-OFF AREA.

LESS THAN 2 INCHES - NO PROTECTION REQUIRED.  WARNING SIGNS 

ENTRANCES.

PAYMENT WILL BE ALLOWED FOR CRUSHED STONE BASE USED FOR WEDGING AND TO MAINTAIN 

 

LOCAL STREETS.

LESSER TREATMENTS THAN THOSE DESCRIBED ABOVE MAY BE CONSIDERED FOR LOW-VOLUME 

 

DAYLIGHT HOURS WHILE WORK IS BEING DONE IN THE DROP-OFF AREA.

WITH PLASTIC DRUMS, VERTICAL PANELS OR BARRICADES FOR SHORT DISTANCES DURING 

FOR TEMPORARY CONDITIONS, DROP-OFFS GREATER THAN 4 INCHES MAY BE PROTECTED

4.

5.

THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (MUTCD).

ALL TRAFFIC CONTROL DEVICES AND METHODS SHALL CONFORM TO THE CURRENT EDITION OF 

6.

7.

INCLUDE, BUT IS NOT LIMITED TO, THE FOLLOWING ITEMS AND OPERATIONS:

IN THESE NOTES.  THE LUMP SUM BID TO "MAINTAIN AND CONTROL TRAFFIC" SHALL ALSO 

SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION    UNLESS OTHERWISE PROVIDED FOR 

TO "MAINTAIN AND CONTROL TRAFFIC" AS SET FORTH IN THE CURRENT STANDARD 

NECESSARY TO MAINTAIN AND CONTROL TRAFFIC WILL BE PAID AT THE LUMP SUM BID PRICE 

EXCEPT FOR THE ROADWAY AND TRAFFIC CONTROL BID ITEMS LISTED, ALL ITEMS OF WORK 

SPECIFIED IN THESE NOTES, THE PLANS, THE MUTCD OR THE ENGINEER.

THE CONTROL AND PROTECTION OF VEHICULAR AND PEDESTRIAN TRAFFIC AS 

DRUMS (STEEL DRUMS WILL NOT BE PERMITTED) AND CONES NECESSARY FOR 

LIMITED TO, FLASHERS, SIGNS BARRICADES AND VERTICAL PANELS, PLASTIC 

ALL FLAG PERSONS AND TRAFFIC CONTROL DEVICES SUCH AS, BUT NOT 

MAINTENANCE OF TRAFFIC CONTROL DEVICES AND MARKINGS.

ALL LABOR AND MATERIALS NECESSARY FOR CONSTRUCTION AND 

PAID FOR IN THE BID ITEM "DIVERSION."

DIVERSION CONSTRUCTION IS INCLUDED, GRADING AND DRAINAGE WILL BE 

REMOVAL THEREOF, WHEN IT IS NO LONGER NEEDED.  IF A BID ITEM FOR 

DIVERSION CONSTRUCTION IS INCLUDED) FOR THE TEMPORARY ROADWAY AND 

ALL GRADING AND NECESSARY DRAINAGE (UNLESS A BID ITEM FOR 

8.

9.

MAINTAIN THE COVERING UNTIL THE SIGNS ARE APPLICABLE OR ARE REMOVED.

TEMPORARY, WHICH DO NOT PROPERLY APPLY TO THE CURRENT TRAFFIC PHASING, AND SHALL 

THE CONTRACTOR SHALL COMPLETELY COVER ANY SIGNS, EITHER EXISTING, PERMANENT OR 10.

THE DIRECTION OPPOSITE THE FLOW OF TRAFFIC.

IN THE DIRECTION OF THE FLOW OF TRAFFIC AND REMOVED STARTING AND PROCEEDING IN 

IN GENERAL, ALL TRAFFIC CONTROL DEVICES SHALL BE PLACED STARTING AND PROCEEDING 

LONGER NEEDED.

MATERIALS AND INCIDENTALS SHALL REMAIN THE PROPERTY OF THE CONTRACTOR WHEN NO 

ANY TEMPORARY TRAFFIC CONTROL ITEMS, DEVICES (INCLUDING VARIABLE MESSAGE SIGNS), 

 

LONGER NEEDED

TO ORIGINAL CONDITION, AS DIRECTED BY THE ENGINEER, WHEN THE FACILITIES ARE NO 

THE CONTRACTOR SHALL REMOVE TEMPORARY FACILITIES SUCH AS DIVERSIONS AND RESTORE 

WORK CAN BE STARTED BY THE CONTRACTOR.

CROSSOVERS OR DIVERSIONS.  ALL SIGNING SHALL BE APPROVED BY THE ENGINEER BEFORE 

REVIEW THE SIGNING BEFORE TRAFFIC IS ALLOWED TO USE ANY LANE CLOSURES, 

THE ENGINEER AND THE CONTRACTOR, OR THEIR AUTHORIZED REPRESENTATIVES, SHALL 

17.

STOP EXCEPT WITHIN WORK AREAS DESIGNATED BY THE ENGINEER.

HAZARDOUS TO OR INTERFERE WITH NORMAL TRAFFIC FLOW.  VEHICLES SHALL NOT PARK OR 

TRAFFIC.  VEHICLES SHALL ENTER AND LEAVE WORK AREAS IN A MANNER THAT WILL NOT BE 

THE CONTRACTOR'S VEHICLES SHALL ALWAYS MOVE WITH AND NOT AGAINST THE FLOW OF 

CONTRACTOR'S VEHICLES

NORMAL MAINTENANCE OF TRAFFIC LANE WIDTHS AND AS DIRECTED BY THE ENGINEER.

THE CENTERLINE STRIPE IN LANE TRANSITION AREAS, AREAS THAT DO NOT MEET THE 

TYPE IVA, BIDIRECTIONAL-YELLOW, TEMPORARY PAVEMENT MARKERS WILL BE REQUIRED ALONG 

TEMPORARY PAVEMENT MARKERS TY IVA

18.

THE BID ITEM "MAINTAIN AND CONTROL TRAFFIC."

CONSTRUCTION EQUIPMENT CROSSING THE ROADWAY, ALL OF WHICH SHALL BE INCIDENTAL TO 

EXISTING PAVEMENTS, FLAGGERS, SPECIAL SIGNING, OR LIGHTING TO EMPHASIZE THE 

REQUIRED BY THE ENGINEER.  THIS MAY INCLUDE BUT IS NOT LIMITED TO, PLATING OF THE 

FORTH ACROSS PUBLIC ROADWAYS THAT REMAIN OPEN, SPECIAL PROVISIONS MAY BE 

DURING CONSTRUCTION, IF THE CONTRACTOR MOVES EQUIPMENT, MATERIAL, ETC. BACK AND 

CONSTRUCTION ACCESS

19.

16.

15.

11.

HARDWARE AND POSTS.

SHALL BE PAID FOR BY THE SQUARE FOOT.  THIS QUANTITY SHALL INCLUDE SIGN MOUNTING 

REQUIRED BY STANDARD DRAWINGS AND THE MUTCD.  SIGNS OUTSIDE THE PROJECT LIMITS 

ALL SIGNS NECESSARY FOR A MARKED DETOUR WILL BE PROVIDED BY THE CONTRACTOR AS 

12.

13.

MODIFIED CONCRETE MEDIAN BARRIER BOX INLET (BOTTOM PHASE).

INSTALLING THESE GRATES AS IT SHALL BE CONSIDERED INCIDENTAL TO THE BID ITEM FOR 

VEHICULAR TRAFFIC AREAS.  NO DIRECT PAYMENT SHALL BE MADE FOR FURNISHING AND 

THE GRATES SHALL BE SECURED TO THE BOX INLET IN A MANNER SATISFACTORY FOR 

PLACED.  THE GRATES SHALL BE OF SUFFICIENT STRENGTH FOR VEHICULAR TRAFFIC AREAS.  

MEDIAN BARRIER INLETS UNTIL THE FINAL PHASE WHEN THE CONCRETE MEDIAN BARRIER IS 

THE CONTRACTOR SHALL BE REQUIRED TO INSTALL TEMPORARY GRATES ON THE CONCRETE 

TEMPORARY GRATES FOR CONCRETE MEDIAN BARRIER

14.

20.

21.

ADJACENT PROJECT.

DISCRETION, MAY ADJUST WORK ITEMS AND PHASES TO COORDINATE WITH WORK ON THE 

AND WILL BE AS DIRECTED AND APPROVED BY THE ENGINEER.  THE ENGINEER, AT HIS 

COORDINATION WITH THE CONSTRUCTION PHASES AND MAINTENANCE OF TRAFFIC IS REQUIRED 

THE 10-140 PROJECT, ADJACENT TO THIS PROJECT TO THE WEST, IS UNDER CONSTRUCTION. 

PROJECT COORDINATION

22.

OTHER MATERIALS TO OBLITERATE THE MARKINGS WILL NOT BE PERMITTED.

THE BID ITEM "WATER BLASTING."  PAINTING OF EXISTING MARKINGS WITH BITUMINOUS OR 

WATER BLASTING TO THE SATISFACTION OF THE ENGINEER AND SHALL BE PAID FOR WITH 

TAPE.  TEMPORARY MARKINGS ON EXISTING OR ULTIMATE PAVEMENT SHALL BE REMOVED BY 

REMOVED FROM THE ULTIMATE PAVEMENT SHALL BE AN APPROVED TEMPORARY STRIPING 

TRAFFIC OPERATION IN USE.  ALL TEMPORARY MARKINGS THAT MUST BE SUBSEQUENTLY 

THE CONTRACTOR SHALL REMOVE ALL PAVEMENT MARKINGS THAT DO NOT CONFORM TO THE 

REMOVAL OF PAVEMENT MARKINGS

PROPERTY OF THE CONTRACTOR.

THE BID ITEM FOR 'REMOVE PAVEMENT MARKER TYPE V'.  USED MARKERS BECOME THE 

LANE LINES ARE SHIFTED.  ALL WORK AND MATERIALS REQUIRED WILL BE PAID FOR UNDER 

HOLES PATCHED WITH ASPHALT PRIOR TO SHOWING CONFLICTING MARKING SCHEMES WHEN 

ALL EXISTING PAVEMENT MARKERS SHALL BE REMOVED COMPLETELY, NOT JUST LENSES, AND 

REMOVAL OF EXISTING PAVEMENT MARKERS

21.

PLANS, THE ROADWAY PLANS SHALL SUPERSEDE THE UTILITY PLANS.  

ROADWAY MAINTENANCE OF TRAFFIC PLANS AND THE UTILITY MAINTENANCE OF TRAFFIC 

CONSTRUCTION OF THE ROADWAY.  IN THE EVENT THAT A CONFLICT ARISE BETWEEN THE 

UTILITY PLANS FOR COORDINATING THE CONSTRUCTION OF UTILITIES WITH THE 

THE CONTRACTOR SHALL REFER TO THE MAINTENANCE OF TRAFFIC PLANS INCLUDED IN THE 

UTILITY MAINTENANCE OF TRAFFIC COORDINATION

RBM 120-01.

ARE PLACE WITHIN THREE (3) FEET OF A NON-RECOVERABLE SLOPE.  SEE STANDARD DRAWING 

STIFFENERS INSTALLED TO LIMIT THE DEFLECTION UPON IMPACT TO ONE FOOT WHEN THEY 

DUE TO THE LMITED SPACE DURING CONSTRUCTION, ALL TEMPORARY BARRIERS SHALL HAVE 

BE PLACED ON ALL BARRIER WALLS.

PROJECT, THE CONTRACTOR SHALL TAKE OWNERSHIP OF TCBW, TYPE 9T.  DELINEATORS SHALL 

PAID UNDER 'TEMPORARY CONCRETE MEDIAN BARRIER TYPE 9T.'  UPON COMPLETION OF THE 

THE CONTRACTOR SHALL FURNISH TEMPORARY CONCRETE BARRIER WALL, TYPE 9T, AND BE 

TEMPORARY CONCRETE BARRIER WALL (TCBW)

CONTROL COORDINATOR CAN BE CONTACTED AT ALL TIMES.

CONTRACTOR SHALL FURNISH THE NAME AND TELEPHONE NUMBER WHERE THE TRAFFIC 

SHALL REPORT ALL INCIDENTS THROUGHOUT THE WORK ZONE TO THE ENGINEER. THE 

ACCORDING TO STANDARD SPEC 112.03.12 FOR THE LIFE OF THE PROJECT.  THIS PERSON 

COORDINATOR.  THIS PERSON SHALL INSPECT THE PROJECT MAINTENANCE OF TRAFFIC 

THE CONTRACTOR SHALL DESIGNATE AN EMPLOYEE TO BE THE TRAFFIC CONTROL 

TRAFFIC CONTROL COORDINATOR

THE SIGNS WILL BE INCIDENTAL TO "MAINTAIN AND CONTROL TRAFFIC." 

WILL BE AT THE UNIT BID PRICE FOR TEMPORARY SIGNS.  ANY RELOCATION OR COVERING OF 

NOT HAVE WORKERS PRESENT FOR MORE THAN A TWO-HOUR PERIOD. PAYMENT FOR THE SIGNS 

SIGNS WILL BE DUAL MOUNTED. REMOVE OR COVER THE SIGNS WHEN THE WORK ZONE DOES 

SIGNS WILL BE DUAL MOUNTED.  AT THE END OF THE WORK ZONE, THE "END DOUBLE FINE" 

SIGNS.  AT THE BEGINNING OF THE WORK ZONE, THE "WARNING FINE DOUBLED IN WORK ZONE" 

ENGINEER. NOTIFY THE ENGINEER A MINIMUM OF 12 HOURS PRIOR TO USING THE DOUBLE FINE 

WILL BE RESTRICTED TO THE PROXIMITY OF ACTUAL WORK AREAS AS DETERMINED BY THE 

"FINES DOUBLED IN WORK ZONE" SIGNS SHALL BE POSTED.  THE EXTENT OF THESE AREAS 

DETAILED IN THE PLANS OR DIRECTED BY THE ENGINEER.

AND U.S. 460 SHALL BE SIGNED WITH A REDUCED SPEED OF 35 MPH, UNLESS OTHERWISE 

DURING CONSTRUCTION KY 9009 SHALL BE SIGNED WITH A REDUCED SPEED LIMIT OF 45 MPH 

POSTED SPEED LIMITS

23

PER DAY.

FOR UTILIZING MORE THAN THE ALLOTTED TIME FOR THE ABOVE PARCELS WILL BE $10,000 

ACCESS TO THESE PROPERTY WILL BE MAINTAINED DURING CONSTRUCTION.  DISINCENTIVES 

MINIMIZED AND TRAFFIC FLOW WILL BE MAINTAINED DURING CONSTRUCTION.  

SHOULD BE COMPLETED WITHIN 60 WORKING DAYS.  PARKING LOT DISRUPTIONS WILL BE 

A TWO WEEK NOTICE BEFORE CONSTRUCTION WILL BEGIN ON THE PARCEL. ALL CONSTRUCTION 

WITHIN THE TEMPORARY EASEMENT.  THE CONTRACTOR WILL PROVIDE THE PROPERTY OWNERS 

THE ENTRANCES, CURB, PAVING, DRAINAGE FEATURES, AND OTHER APPURTENANCES LOCATED 

TEMPORARY EASEMENTS ARE TO BE UTILIZED ONLY DURING THE ACTIVE CONSTRUCTION OF 

PARCELS 152, 162, 164, 166, AND 168

TO BE REMOVED BY OTHERS.

TEMPORARY EASEMENT FOR BUILDING REMOVAL OF THE EXISTING CANOPY.  CANOPY IS 2.)

PARCEL. ALL CONSTRUCTION SHOULD BE COMPLETED WITHIN 30 WORKING DAYS.

PROPERTY OWNER A TWO WEEK NOTICE BEFORE CONSTRUCTION WILL BEGIN ON THE 

LOCATED WITHIN THE TEMPORARY EASEMENT.   THE CONTRACTOR WILL PROVIDE THE 

OF THE ENTRANCES, CURB, PAVING, DRAINAGE FEATURES, AND OTHER APPURTENANCES 

TEMPORARY EASEMENT ARE TO BE UTILIZED ONLY DURING THE ACTIVE CONSTRUCTION 1.)

PARCEL 123 HAS TWO TEMPORARY EASEMENTS:

PARCEL 123

A TWO WEEK NOTICE BEFORE CONSTRUCTION WILL BEGIN ON THE PARCEL.

WITHIN THE TEMPORARY EASEMENT.   THE CONTRACTOR WILL PROVIDE THE PROPERTY OWNER 

ENTRANCES, CURB, PAVING, DRAINAGE FEATURES, AND OTHER APPURTENANCES LOCATED 

TEMPORARY EASEMENT ARE TO BE UTILIZED ONLY DURING THE ACTIVE CONSTRUCTION OF THE 

ALL PARCELS

SPECIAL NOTE FOR TEMPORARY EASEMENTS FOR SELECTED PARCELS

22.

4. MT. PARKWAY / KY 1415 AND KY 1888 STA. 4038+00  

3. MT. PARKWAY / BURNING FORK CONN. STA. 4000+85

2. MT. PARKWAY / BACKAGE RD. STA. 3967+80

1. MT. PARKWAY / US 460 STA. 3949+40

ARE NUMBERED AS FOLLOWS:

SIGNS WILL BE PAID FOR UNDER THE BID ITEM FOR TEMPORARY SIGNS. THE INTERSECTIONS 

SIMILAR TO THE FINAL SIGNAL PLANS, INDICATING THE INTERSECTION "NUMBER". THESE 

THE CONTRACTOR SHALL MOUNT 24" X 24" SIGNS ON THE TEMPORARY SIGNAL SPANS,

TEMPORARY SIGNAL NUMBER SIGNS
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COMPLETE FINAL SURFACING OPERATIONS.

UNDER TRAFFIC.  TEMPORARY LANE OR SHOULDER CLOSURES MAY BE NECESSARY TO 

OPERATIONS WILL BE COMPLETED FOR THE ENTIRE PROJECT.   THIS WORK WILL BE DONE 

TO BE REMOVED AND THE FACILITY WILL BE OPENED TO TRAFFIC.  FINAL SURFACING 

IN THE FINAL PHASE, ALL LANE CLOSURES AND ANY REMAINING TEMPORARY PAVEMENT ARE 

ksperry
Polygon



SPECIAL NOTE 

Public Information Requirements 

Magoffin County 
US 460 / Mountain Parkway Reconstruction  

Item No. 10-166.00 

This project is designated as a Significant Project 

In additional to the duties as detailed in Standard Specifications Section 112.03.12, the 
Project Traffic Coordinator (PTC ), or the Superintendent or the 
Superintendent’s    designee approved by the Engineer, shall be required as set forth in 
the attached Public Information Plan  to actively participate in the Communications 
Team.  Duties with the Communication Team will include providing detailed information 
on the proposed schedule of operations (in a narrative and graphically).   

All duties performed by the PTC  as detailed in Standard Specifications Section 112.03.12 
and the duties  performed by the PTC, or the Superintendent or the 
Superintendent’s  designee approved by the engineer, set forth in the Public 
Information Plan shall be incidental to the Maintenance and Control of Traffic bid item. 
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Public Information Plan 
As part of the Traffic Management Plan 

Salyersville Restaurant Row Segment 

Mountain Parkway Expansion 

Item No. 10-166 

This Public Information Plan is a component of the Traffic Management Plan and is intended to outline 
communications strategies that supplement ongoing efforts by the Kentucky Transportation Cabinet 
(KYTC), the General Engineering Consultant (GEC) and the General Contractor (TBD). It serves as an 
addendum to the Mountain Parkway Expansion Community Outreach and Communications Plan 
(Attachment A). 
 

Audience and Goal 

The Salyersville Restaurant Row Segment is in the most visible and highly traveled section of the 
Mountain Parkway. The project to extend the Mountain Parkway by widening and improving the 
existing roadway is expected to impact motorists, property owners, business operators, schools, 
churches, nonprofits, and others in the community who interact with these groups, such as customers, 
clients, vendors or students/parents. 

These affected groups are considered the “Primary Audience” for this plan, which is intended to raise 
public awareness of the Mountain Parkway Expansion and to mitigate the expected impacts to 
commerce and mobility in the 2.4-mile segment.   

Specifically, this Plan outlines efforts and processes that will inform the Primary Audience, the general 
public and other stakeholders in Eastern Kentucky about the progress and impact of the project. 

 
Communications Team  
Under the direction of KYTC, the GEC will coordinate and monitor communications activities with the 
public and community stakeholders. The Communications Team will consist of KYTC representatives, 
including members from Highway Districts 10 and 12, the Salyersville Mayor’s office, the GEC, the 
General Contractor and others that might be needed (TBD). The Contractor’s representative shall be 
the Superintendent or the designated Project Traffic Coordinator as defined by the Standard 
Specifications or a designee approved by the Engineer. 
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Key Messages 
The following are the ongoing key messages that will be conveyed by the Communications Team: 

•  The Restaurant Row improvements are designed to extend the Mountain Parkway with four-lane 
access that improves mobility and safety. 

•  The project design includes a system of frontage and backage roads that will change the flow of 
traffic through Restaurant Row but ensure access to businesses, residences and other facilities. 

•  KYTC and the project team will work to reduce impacts to businesses, but some periodic 
disruptions to traffic and access are expected during the construction phase. 

•  KYTC and the project team will communicate regularly to inform residents, businesses and 
travelers of coming changes so they can better prepare. 

• Construction in this area will last 2 to 3 years.  

 

Team Communications  

Offering accurate, consistent and timely messages is critical to the success of the project, particularly in 
maintaining public support and setting appropriate expectations for the public and local stakeholders.  
Achieving this goal will require a coordinated approach involving members of the project team.  

This coordinated approach will include: 

• Progress update calls/meetings among representatives of the Contractor, KYTC’s Project 
Manager and the GEC to discuss construction, impending traffic changes and potential impacts 
to businesses and traffic; 

• Development of a process for the Contractor to send timely notifications to KYTC and 
members of the Communications Team of unexpected occurrences that might warrant public 
notification, including but not limited to planned or unexpected traffic disruptions, 
incidents/injuries occurring within the work zone, changes in the project schedule, etc.; 

 

External Communications 

The Communications Team will use a broad array of communications tools to inform the public and 
other stakeholders about the Restaurant Row project, in line with the existing Community Outreach 
and Public Communications Plan for the Mountain Parkway Expansion. External Communications will 
include the following: 

  

MAGOFFIN COUNTY
TGR 0061(064)

Contract ID:  161033
Page 28 of 726

REVISED ADDENDUM #1: 6-14-16



  April 22, 2016 

 
 

 

Electronic Communications 

 Website 

 The project website, http://mtnparkway.com/, provides updated construction news, traffic alerts, 
photographs and maps that are an important part of informing the public about the Mountain 
Parkway Expansion. Each segment of the project, including Restaurant Row, has a dedicated page 
on the site. The website also includes project history and contact information that includes a 
newsletter signup, along with the hours and phone number for the project office. 

 Before and during the construction phase, the website will be updated with information about 
the Restaurant Row project, including construction updates, impending changes in traffic patterns 
and project milestones.   

 The website address will be incorporated into all communications materials.  

 Social media 

 Social media (Facebook and Twitter) has been instrumental in communicating directly and cost-
effectively with a diffuse population where traditional media outlets have limited reach.  Social 
media drives citizens to the project’s website and engages the public to ask questions or share 
news with friends, neighbors and relatives. The Facebook page also includes a feature that allows 
users to sign up for the Mountain Parkway e-newsletter. 

 The current social media accounts will be used to provide information on the Restaurant Row 
Segment, particularly during construction, and inform citizens and motorists about construction, 
traffic impacts, public meetings and project news.  The feedback provided on these sites also will 
be monitored to inform the Project Manager, Contractor and project team of public sentiment. 

 Email 

 As with social media, email lists for targeted groups allow the communications team to keep the 
public and other stakeholders informed about the project.  These also drive traffic to the project 
website through links to more information. 

 Currently, the GEC sends news and updates via email to the general public and to the Mountain 
Parkway Awareness Council.  The current email list will be expanded to include the businesses 
and individuals along Restaurant Row to better inform those most affected by the project of 
construction news and impacts.   

 

Enhanced Media Relations 
Because of the visibility and potential impact of this segment of the project, the Communications Team 
will employ these additional strategies to promote and guide media coverage: 
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• Project updates aimed primarily at radio stations in area 
• News releases to print and online news outlets serving Magoffin County 
• Periodic on-camera interviews with the KYTC Project Manager for WYMT and EKB-TV 

 
 
Direct Communications 

Being certain project information reaches the Primary Audience – those who will be most affected – is 
critical to the success of this Plan.  The Communications Team will develop targeted, timely 
information for the affected business operators, schools, churches, nonprofits, and those in the 
community who interact with these groups.  This strategy will include: 

• Creating and maintaining a database of directly affected businesses and organizations, including 
contact information (Attachment B); 

• Developing a communications and/or advertising strategy focused on providing routine 
communications to businesses and their customers; 

• Using the businesses and their communications networks to share project information. 

Members of the Communications Team, including a representative of the contractor, will meet prior to 
the start of construction to discuss the messages, strategies, timeline and processes for communicating 
directly with affected businesses and organizations as well as the general public.  

Once construction starts, members of the Communications Team will participate in routine calls to 
discuss progress and impacts on local businesses and organizations. 

 

Meetings & Presentations 

The Communications Team will take a proactive approach to sharing information, answering questions, 
and responding to suggestions from affected individuals and groups. This will include presentations to 
interested groups and organizations as well as general public meetings. An information meeting will be 
held before the beginning of major construction work, and other informational meetings may be held 
at key points during the project. Information presented at the meeting held before the beginning of 
major construction work will include detailed information on the proposed schedule of operations (in a 
narrative and graphically) provided by the Contractor.  The Communications Team, in coordination 
with the Contractor’s Superintendent or the designated Project Traffic Coordinator, will be responsible 
for meeting preparations, logistics and attendance.  

 
Leadership briefings 
Local leaders and elected officials are important for sharing information and maintaining public 
support for improvements in the Restaurant Row Segment and the Mountain Parkway Expansion as a 
whole.  
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Community leaders are routinely updated through Mountain Parkway Awareness Council (MPAC) 
emails.  A contact list of these officials, as well as state and federal legislators, is maintained by the 
GEC. These emails will continue to be used to share information about the Restaurant Row project with 
area leaders. 

 
Project Hotline 
A project phone number currently allows citizens to call for information about the Mountain Parkway 
Expansion and ask questions about the project. This system includes a general message about progress 
and activities.  

An option will be added to the phone menu to provide information about activities specifically in the 
Restaurant Row Segment and to accept messages with questions and feedback. The GEC will monitor 
the hotline and coordinate responses to public inquiries. 

The hotline number – (606) 349-8160 – will be incorporated into all communications materials and 
promoted on the project website and project signs in the construction area.  

 
Project Office  
A Project Office at 447 Parkway Drive (U.S. 460), Salyersville, Ky. has been established. This office 
serves as a local communications outlet to share project information such as maps and plans of the 
project area and collect feedback from residents affected by the project.  

The Communications Team will continue to provide timely information to the staff at the Project 
Office.  The staff of the Project Office will work on an ongoing basis with the Communications Team to 
identify common questions and concerns from the public. 
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ATTACHMENT A 

Community Outreach and Communications Plan 
Mountain Parkway Expansion 
 

Introduction 

The Mountain Parkway Expansion project is more than a transportation project; it’s a transformation 
project.  The widening and improvement of this 46-mile segment, announced by Gov. Steve Beshear as 
part of the SOAR initiative, will enhance the connection between the Eastern and Central Kentucky 
regions to improve regional mobility of people, goods and services.  

This Communications Plan outlines the Kentucky Transportation Cabinet’s commitment to inform and 
involve stakeholders in the region throughout the pre-construction and multi-year construction 
process (2014-2022). KYTC and the General Engineering Consultant (Parkway Partners) will provide 
information that helps motorists, residents, businesses and others understand the construction 
schedule for the project, stay informed of traffic impacts, cope with the necessary travel restrictions 
and know the long-term benefits the improved roadway will provide to the region. 

Communications Goal 

To inform stakeholders about the Mountain Parkway Expansion before and during construction to help 
reduce impacts on residents, motorists, businesses and others 

Communications Objectives 

• Provide information about the project’s scope, timeline, travel impacts and benefits to quality 
of life 

• Involve stakeholders during the pre-construction phase and in advance of construction work to 
maximize awareness 

• Seek media coverage to help inform and educate stakeholders 
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Target Audiences 

• Motorists 
• Residents 
• Affected property owners 
• Business owners 
• Elected officials and local governments 
• Community leaders 
• Emergency responders 
• School officials 
• News media 

Elements of Scope 

Project team and DBT communications 
The project team will communicate regularly throughout the project with KYTC, design consultants and 
contractors selected for each segment of the project. These communications will include conference 
calls, emails and in-person meetings. A project team office is planned for Salyersville. On-going 
communications are essential to keeping the public well informed about the project and its impacts. 
 
Briefings and updates for community leaders 
During the design phase and in advance of construction, the project team will meet with identified 
community leaders to share information and seek feedback. In addition, the project team will 
communicate with leaders periodically throughout construction, both through email and in person. 
 
Project website 
A project website will be developed to provide consistent, up-to-date information through all phases of 
design, pre-construction and construction. The website will be designed with an identifiable project 
logo and will include maps, photos, news updates, construction information, contacts and other 
relevant information about the project. The website will also include a historical section on the 
Mountain Parkway and include links to other related initiatives, such as the SOAR initiative 
spearheaded by Gov. Beshear and U.S. Rep. Rogers. 
 
Social media (Facebook and Twitter) 
To meet the up-to-the-minute need for information, particularly during construction, the project team 
will use leading social media tools, including Facebook and Twitter, to update citizens and motorists 
about public meetings, construction, traffic impacts and project news. These updates will periodically 
include photos of progress and solicit photos from citizens to encourage public involvement and 
discourse. 
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Email communications and e-newsletter 
The project team will also use email communications to reach people interested in keeping up-to-date 
on construction plans and traffic impacts. Citizens can sign up to receive emails through the project 
website or by registering at public meetings. In addition, a periodic e-newsletter will provide progress 
updates throughout construction and drive readers to the project website for more information.  
 
Mountain Parkway Awareness Council (MPAC) 

The project team will identify a group of elected leaders (county judges, mayors, state legislators, etc.) 
and community leaders to form the Mountain Parkway Awareness Council (MPAC). This group will 
receive email updates at the start of each construction season, in advance of significant traffic changes 
and at other critical points throughout the process. These “community connectors” will be a critical 
resource for spreading information about the project. 
 
Public information and media relations 

To keep citizens throughout Central and Eastern Kentucky informed, the project team will provide 
regular, ongoing updates through media outlets (newspapers, television stations, radio stations, etc.). 
This will include news releases, news conferences and media availabilities. The project team will 
coordinate all media relations contacts with KYTC’s Office of Public Affairs and the Project Manager, 
and team members may serve as project spokespersons as directed by KYTC. The communications 
team will develop and maintain a comprehensive database of media outlets throughout the region and 
foster positive working relationships with both news and editorial staff. 
 
Open house meetings 
Several meetings in communities within the corridor will be held during the design phase and at least 
annually throughout the construction phase of the project. Meetings will allow residents, businesses 
and local leaders to gain information, provide feedback and talk directly with project leaders. The 
communications team will promote meetings in advance, compile feedback and share information 
with the project team and KYTC. 
 
Milestone events 
To ensure awareness of the project and its impacts, the project team will mark key milestones 
including groundbreakings and phase completions. We will also look for opportunities to showcase 
support from federal and state partners, including tours with officials, grant announcements and/or 
coordinated events with the SOAR initiative. 
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ATTACHMENT B 
(As of March 23, 2016) 

 

Business Parcel 

Business 
Owner/ 
Manager Address Phone Cell Phone Email 

St. Luke 
Roman 
Catholic 
Church 104 

Sister Jan 
Barthel; 
Father Bob 
Damron 

1221 Parkway 
Drive 

(606) 349-5320; 
(606) 874-9526   

stluke41465@
hotmail.com 

Magoffin 
Co. Health 
Dept. 113 

Sherry 
Helton 

132 Mountain 
Parkway (606) 349-6212 (606) 367-5022  

Summit 
Motors 119           
McDonald'
s 122   

222 Mountain 
Parkway (606) 349-1611     

Marathon 123 

Christy 
Holbrook, 
Manager; 
Michael 
Moore, 
Owner 

269 E. 
Mountain 
Parkway Rt. 
114 

(606) 349-3133; 
(304) 784-2338 (304) 784-2338 

michael@vipfu
els.com 

First 
Commonw
ealth Bank 124 

Patty 
Howard 

111 S. Church 
St. (606) 349-7520 (606) 496-6385 

patty.howard
@myfcbank.co
m 

Buddie's 
Produce 126           

Shell 129 Sunny Singh 
300 Mountain 
Parkway (606) 349-3663 (859) 777-2516 

jashanBP@aol.
com 

Nordin Eye 
Center 131 

Alisha 
Hackney 

120 Amanda 
Ave. Ste. 100 (606) 349-2020 (606) 793-0274 

nordineyecent
er@bellsouth.n
et 

Appalachia
n Wireless 131 

Deloris 
Priode 

120 Amanda 
Ave., Ste. 500 (606) 349-4662 (606) 793-1809 

dpriode@ekn.c
om 

World 
Finance 
Loans and 
Tax 
Services 131 

Elizabeth 
Hollon 

120 Amanda 
Ave. (606) 349-4111 (606) 495-5213 

elizabethhollon
10@yahoo.co
m 

Wendy's 132 

Billy King, 
Vice 
President of 
Operations 

325 E. 
Mountain 
Parkway (606) 349-3900 

(606) 438-2732 
(Billy King) 

billy.king@neig
hborhoodresta
urants.biz 

Dairy 133 Josie 509 E. (606) 349-1616 (606) 662-4002 jtolson40@hot
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Queen Whisman 
(Area Mgr.); 
Steve Caudill 

Mountain 
Parkway 

(Josie home); 
(606) 495-0822 
(mobile) 

mail.com 

Lee's 
Famous 
Recipe 134 

Doug 
Mortimer 

114 Mountain 
Parkway (606) 349-3626     

Subway 136 Ginger Oney 
342 Mountain 
Parkway (606) 349-8899 (606) 367-7643 

danny225@foo
thills.net 

Lumber 
Logistics 137   

9 Lick Branch 
Rd. (606) 349-9663     

Advance 
Auto 138 

Floyd Arnett, 
manager 

400 E. 
Mountain 
Parkway (606) 349-6603 

(606) 205-3391 
(Floyd Arnett) 

floyd.arnett@a
dvance-
auto.com 

Universal 
Toxicology 139 Paul Lyon 

309 Parkway 
Drive (606) 349-5974 (606) 210-0446   

Classic 
Donuts 141 

Debbie 
Meade 

411 Mountain 
Parkway (606) 349-7555 (606) 305-5463 

dferguson1765
@gmail.com 

China 
Express 142 

Ellen Liu, 
Manager 

422 E. 
Mountain 
Parkway (606) 349-6888 (304) 266-8970 

hrmnli1391@g
mail.com 

L&H 
Alignment 
and car 
wash 148     (606) 349-5103     

Magoffin 
County 
Conservati
on District 149 

Doug 
Collinsworth, 
Office 
Manager 

465 E. 
Mountain 
Parkway (606) 349-1919 

(606) 791-2236 
(Board 
Chairman 
Sanford 
Holbrook) 

magoffincd@y
ahoo.com 

Shawn's 
Gun & 
Pawn 152 

Shawn 
Blanton 

467 Mountain 
Parkway (606) 349-7400 (606) 792-6383 

melissa41256
@gmail.com 

Merle 
Norman 152 Jane Daniels  

467 E. 
Mountain 
Parkway (606) 349-8101 (606) 471-4148  

Cash 
Express 152 

Brittany 
Minix (mgr.) 

465 E. 
Mountain 
Parkway (606) 349-7745 

(859) 553-1884 
(Janice Kidd, 
District Mgr.) 

arlannaminix@
cashtn.com 

Citizens 
National 
Bank 154 Cody Prater 

615 Mountain 
Parkway (606) 349-8800 (606) 548-1993 

codyp@werciti
zens.bank 

Magoffin 
Co. Farm 
Bureau 154   

632 Mountain 
Parkway (606) 349-2416     

Car Quest 154 Millie Bailey 

630 E. 
Mountain 
Parkway (606) 349-6141 (606) 496-5528 

carquest@foot
hills.net 
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Mi 
Hacienda 156 

Araceli 
Garcia, 
Manager; 
Ernesto 
Jordan, 
Owner;  

680 Mountain 
Parkway (old 
address); 
Moving to 120 
Amanda Ave. 

(606) 349-6800; 
Tony Patrick 
(214) 351-6647 

(606) 264-1503 
(Ernesto)   

Country 
Cuts 
Barber 
Shop 157 

Wanda 
Felber, 
Owner; Tracy 
Blanton, runs 
shop 

E. Mountain 
Parkway (606) 349-1428 

(606) 793-0350 
(Tracy)   

Fast Lane 
tobacco 157 Dorene Pace 

683 Mountain 
Parkway (606) 349-8017 (606) 226-2693  

Vision 
Quest 
videos and 
tanning 158 

Jodie Miller, 
Owner 

600 Mountain 
Parkway; P.O. 
Box 347 (606) 349-2412 (606) 496-6150 

bodyshop89@
yahoo.com 

Family 
Dollar 159 

Lance 
Stephens, 
Manager 

730 E. 
Mountain 
Parkway (606) 887-3051 (606) 367-1772 

lance.stephens
@icloud.com 

Save A Lot 162 

Kimberly 
Bolen, Night 
Manager 

735 Mountain 
Parkway (606) 349-8616 

(606) 792-2101 
(Diane Grimm, 
General 
Manager)   

Former 
Boot 
Barn/Futur
e East Ky 
PT 164  

759 E. 
Mountain 
Parkway    

Action 
Storage 166   

802 Mountain 
Parkway (606) 349-4300     

Tender 
Care 
Pediatrics 168 

Diana Craft, 
Office 
Manager; Dr. 
Antoin Hana, 
Owner 

906 E. 
Mountain 
Parkway 

(606) 349-8400 
(pediatrics); 
(606) 349-7474 
(family health) (606) 791-2800 

dcraft@frontie
rmedical.org 

Frontier 
Medical 
Associates 
Family 
Health 168 

Diana Craft, 
Office 
Manager; Dr. 
Antoin Hana, 
Owner 

906 E. 
Mountain 
Parkway 

(606) 349-8400 
(pediatrics); 
(606) 349-7474 
(family health) (606) 791-2800 

dcraft@frontie
rmedical.org 

Burning 
Fork 
Communit
y Church 169 

Kenneth 
Conley; 
Pastor Doug 
Dunn 

521 Old 
Burning Fork 
Rd. NOTE: 
Emergency 
services/911 
has (606) 349-6400 (606) 349-3156   
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apparently 
changed their 
address, but 
guy did not 
have new 
address at 
hand  

BP 171 

Ron Prewitt, 
Director of 
Business 
Development
; Heather 
Burton, PR 
and 
Advertising 

114 E. Main 
St.  (606) 349-7994 

(606791-2800; 
(606) 634-5125 
(Ron); (606) 
634-1727 
(Heather) 

rprewitt@dou
blekwik.com; 
hburton@doub
lekwik.com 

Trans-Star 
Ambulance 
Service 178 

Lindsey 
Gibson, 
Manager; 
Russell 
Parsons, 
Property 
Owner 

1100 E. 
Mountain 
Parkway (606) 349-7827 

(606) 477-2966 
(Russell 
Parsons); (606) 
369-5865 

lgibson@transs
tarambulance.
com 

Magoffin 
County 
High 
School/Boa
rd of 
Education 181 

Tony Skaggs, 
Principal; 
Chris 
Meadows, 
Assistant 
Principal 

11XX E. 
Mountain 
Parkway (606) 349-2011 

(606) 367-9688 
(Tony Skaggs); 
(606) 477-2213 
(Chris 
Meadows) 

tony.skaggs@
magoffin.kysch
ools.us; 
chris.meadows
@magoffin.kys
chools.us 

Puckett's 
Truck Stop 182   

114 E. 
Mountain 
Parkway 

(606) 349-2508; 
Miles Puckett 
794-6707 (606791-2800   

Eastern 
Kentucky 
Physical 
Therapy 184 

Kim Trusty, 
Office 
Manager; 
Philip 
Bentley, 
Owner 

1250 E. 
Mountain 
Parkway; 
planning to 
move to 757 
E. Mountain 
Parkway 

 (606) 349-8284; 
Mike Patrick 
(606) 349-5920 

(606) 634-8800 
(Philip Bentley)   

Faith 
Freewill 
Baptist 
Church 194   

438 E. 
Mountain 
Parkway (606) 349-3636 (606791-2800   

Magoffin 
Co. 
Cooperativ
e Extension 
Board 198 

Lacy May, 4-
H Agent 

15 Rockhouse 
Fork Rd. (606) 349-3216 (606) 548-2363 

lacy.may@uky.
edu 
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Wyn 
Industries 202   

1485 Old 
Burning Fork 
Rd.  (606) 349-3261 (606791-2800   

Storage 
Rentals of 
America 203 

Chris Collins, 
Manager 

1800 E. 
Mountain 
Parkway 

(800) 457-5678; 
(606) 349-1366 (606) 231-6225 

chris15collins
@gmail.com 

Hinkle 
Block & 
Masonry 204   

66 New 
Paintsville Rd. (606) 349-7625 

(606) 477-0189 
(Pat Wills) 

paul.collins@hi
nkleblock.com; 
pat.wills@hinkl
eblock.com; 
jim.saylor@hin
kleblock.com 

Hinkle 
Block & 
Masonry 205 Paul Collins 

66 New 
Paintsville Rd. (606) 349-7625 

(606) 477-0189 
(Pat Wills) 

paul.collins@hi
nkleblock.com; 
pat.wills@hinkl
eblock.com; 
jim.saylor@hin
kleblock.com 

Poor Boy's 
Flowers 
and Gifts 

102 
or 
103 

Corrine 
Williams 

111 Gullett 
Dr. (606) 349-1224 (606) 477-2311 

poorboyproduc
e@foothills.net 

Tomahawk 
Transport 

161 
and 
163 

Eddie Meece 
(Manager); 
Ryan Risner 
(Owner) 

255 
Rockhouse 
Fork Rd. (606) 349-7473 

(606) 791-5846 
(Eddie); (606) 
496-6776 
(Ryan)   

Don's 
Super Lube 
and Tire 

179 
and 
213  

1120 
Mountain 
Parkway (606) 349-3020 (606791-2800  

Hylton's 
Garage     

601 Old 
Burning Fork 
Rd.  (606) 349-6898 (606791-2800   

Collins 
Electric & 
Plumbing     

231 
Rockhouse 
Fork Rd. (606) 349-7709 (606791-2800   

Parkway 
Pharmacy   

Jesse Rudd II, 
Pharmacist 
and Owner 

100 Brenna 
Blvd. Ste. 200 (606) 349-4400 (606) 226-4444 

parkwaypharm
acy1@gmail.co
m 

Highlands 
Primary 
Care/Dr. 
Arnett and 
After 
Hours Care  

Rebecca 
Helton 

100 Brenna 
Blvd., Ste. 100 

(606) 349-6500; 
(606) 349-7200 
(After Hours 
Care) (606) 422-9924 

rhelton@hrmc.
org 

TLC 
Pediatrics   Jill Whitaker 

100 Brianna 
Blvd. (606) 349-3800 

(606) 367-9125 
(Jill W. cell) 

rwhitaker@hr
mc.org 

Pine Point 
Apartment   

201 Pine Point 
Rd.  (606) 349-5199 (606791-2800  
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s (behind 
parcel 138) 

Masters in 
Hair   Adis Williams 

300 Old 
Burning Fork 
Rd.  (606) 349-1242 (606791-2800   

L&L 
Excavation/
U.S. 
Contracting   

Kristy Cole, 
Office 
Manager 

436 Brad 
Drive (606) 349-1933 

(606) 349-
3068; (859) 
940-3716, Brad 
Lyon-mobile 

kristy.landlexca
vation@gmail.
com 

Eagle Well 
Service   

Russell 
Parsons, 
Owner 

1080 E. 
Mountain 
Parkway (606) 349-4141 (606791-2800 

eaglewell@foo
thills.net 

Classic 
Auto Sales  

Chris Isaac, 
Owner 

413 E. 
Mountain 
Parkway 

(606) 496-5095 
(cell); (606) 496-
7024 (Caroline 
Isaac) (606) 791-2800  

Kentucky 
Farm 
Bureau   

Doug 
Greene, 
Agency 
Manager 

632 E. 
Mountain 
Parkway (606) 349-2416 

(606) 369-
3934; (606) 
349-4242 
(home)  

doug.greene@
kyfb.com 

Ranger 
Contracting     

436 Mountain 
Parkway (606) 349-7150 (606) 791-2800   

Smith 
Patrick 
Trucking     

738 E. 
Mountain 
Parkway (606) 349-3315 (606) 791-2800   
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SPECIAL NOTE 
 

DEMOLITION OF IMPROVEMENTS 
 

Magoffin County 
Mountain Parkway Reconstruction 

Item No. 10-166 
 
 
There are four parcels that have improvements and seven other parcels that have billboards that 
need to be removed per Standard Specification Section 203.  The contractor shall follow 40 CFR 61 
Subpart M demolition regulations (NESHAP) and KYTC -Division of Right of Way & Utilities 
Specification for Removal of Improvements (TC 62-16).   The contractor shall contact the Division 
of Air Quality Hazard Regional Office located at 223 Birch Street, Suite 2, Hazard, Kentucky 41701 
Phone No. 606-435-6022 for proper notification requirements prior to demolition.  
 
The Pre-demolition Asbestos, Lead Based Paint, and Hazardous Materials Survey Report for each 
parcel is attached.  The asbestos-containing materials (ACM) has been remediated by KYTC.  Other 
hazardous materials will need to handled and disposed of in accordance with applicable EPA 
regulations (40 CFR 273.9 and 40 CFR 260.10). 
 
 
The following parcels have improvements that need to be demolished: 
 
P174 – 1 commercial building & 1 commercial sign      Sheet R77 
 
P179 – 1 commercial building & 1 apartment      Sheet R29, R31 
 
P182 – 1 commercial building, 1 canopy, storage trailer and 2 commercial signs Sheet R79 
 
P200 – 1 mobile home & 2 storage buildings      Sheet R51 
 
The following parcels have billboards that need to be removed: 
 
P147 - 2 billboards         Sheet R19, R21 
 
P176 - 2 billboards         Sheet R27, R29 
 
P178 -  1 billboard         Sheet R29 
   
P181 - 1 billboard         Sheet R79 
 
P186 - 1 billboard         Sheet R81 
 
P197 - 1 billboard         Sheet R37 
 
P205 - 2 billboards         Sheet R47 
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SPECIAL NOTE

Specification for Contaminated Soils Removal

Magoffin County
US 460 / Mountain Parkway Reconstruction 

Item No. 10-166.00

Background. Environmental professionals working for KYTC have undertaken limited soil 
sampling and site reconnaissance to identify known or potential contaminated materials.  Where 
site reconnaissance identified areas of obvious contamination—areas with stained soils or 
stressed vegetation—that will warrant removal of soil, soil samples were not taken.  Where 
results of visual inspection were uncertain but the areas appeared suspect, samples were taken.  
Both efforts identified soils that will need to be removed and disposed of in a landfill certified to 
accept contaminated soils.   

Available Documents.  There are four documents attached:  

A. A summary of assumed quantities based on both the limited soil samples and the visual 
inspection.  

B. A PDF of a PowerPoint presentation summarizing results of Limited Phase II work.   

C. The location and results of the soil samples are documented in a report titled “Limited 
Phase II Site Investigation Report,” May 26, 2015.  Appendices are not included in 
proposal but will be available at contractor’s request. 

D. NFA (No Further Action) closure letter from the Kentucky Division of Waste 
Management’s UST Branch for Parcel 117.   

Contractor responsibilities. The contractor will be responsible for removing, transporting, and 
disposing of contaminated soils, backfill the sites as needed, and abiding by all applicable 
environmental laws.   

Specifically, the contractor shall have an Environmental Professional1 identify (1) where, based 
on the above reports and on-site professional judgement, the limits of the contaminated soil are, 
and (2) differentiate that which needs to be disposed of into a certified landfill and that which 
does not require such disposal.  Professional judgement is anticipated to suffice, and 
confirmation soil samples are not anticipated.  For each site, the contractor will, with the 

1  For the purposes of this task, “environmental professional” means either (A) the ASTM 1527 definition as 
described in 40 CFR 312.10. https://www.law.cornell.edu/cfr/text/40/312.10 or (B) being pre-qualified by KYTC 
for Hazmat Remediation Services http://transportation.ky.gov/Professional-
Services/Prequalified%20Firms/Environmental%20and%20UST%20Services.pdf   
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assistance of the Environmental Professional, document the contaminated soil removal through 
photographs, site diagrams, a signed manifest from the receiving facility, and a summary letter to 
the KYTC that describes the methodology and actions taken and completed.

Underground Storage Tanks (USTs). KYTC has removed from the project impact limits three 
sets of USTs —Parcels 117, 127 and 182.  KYTC has received a NFA (No Further Action) 
closure letter from the Kentucky Division of Waste Management’s UST Branch for Parcel 117.  
The closure letters for the other two sites has not yet been received, therefore, potential exists the 
UST Branch will require additional sampling.  If additional sampling is required, KYTC will 
perform the sampling.  If the results of the sampling requires disposal of contaminated materials, 
the contractor will be instructed to remove, and any additional quantity will be paid for by 
contaminated soil disposal bid item.

Measurement:

The Department will measure the removal of contaminated soil by cubic yard ton. The use of an 
Environmental Professional is incidental to the removal.

Payment: 

The Department will make payment for the completed and accepted quantities under the 
following: 

Code   Pay Item Pay Unit

2183 Contaminated Soil Disposal Cubic Yard

24867EC Contaminated Soil Removal Ton

The Department will consider payment as full compensation for all work required under this 
note. 
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Page 1 of 7General Utility Notes For Utility Work In Road Contracts 
Effective with the May 27, 2016 letting rev. 20151112

GENERAL UTILITY NOTES AND 
INSTRUCTIONS APPLICABLE TO ALL 

UTILITY WORK MADE A PART OF THE 
ROAD CONSTRUCTION CONTRACT

The contractor should be aware the following utility notes and KYTC Utility Bid Item Descriptions 
shall supersede, replace and take precedence over any and all conflicting information that may be 
contained in utility owner supplied specifications contained in the contract, on plans supplied by the 
utility owner, or any utility owner specifications or information externally referenced in this 
contract.  

Where information may have been omitted from these notes, bid item descriptions, utility owner 
supplied specifications or plans; the KYTC Standard Specifications for Road and Bridge 
Construction shall be referenced.

PROTECTION OF EXISTING UTILITIES

The existing utilities shown on the plans are shown as best known at the time the plans were developed 
and are to be used as a guide only by the Contractor.  The Contractor shall use all means at his disposal to 
accurately locate all existing utilities, whether shown on the plans or not, prior to excavation.  The 
contractor shall protect these utilities during construction.  Any damage to existing utilities during 
construction that are shown or not shown on the plans shall be repaired at the Contractor’s expense.

PREQUALIFIED UTILITY CONTRACTORS

Some utility owners may require contractors that perform relocation work on their respective facilities as 
a part of the road contract be prequalified or preapproved by the utility owner.  Those utility owners with 
a prequalification or preapproval requirement are as follows:

Salyersville Water Works
401 College St.
Salyersville, KY 41465
(606)349-3743

Magoffin County Water District
P.O. Box 490
Salyersville, KY 41465
(606)349-6812

MAGOFFIN COUNTY
TGR 0061(064)

Contract ID:  161033
Page 540 of 726

REVISED ADDENDUM #1: 6-14-16



Page 2 of 7 General Utility Notes For Utility Work In Road Contracts 
Effective with the M  2 , 2016 letting rev. 20151112

Kentucky Frontier Gas 
2963 KY-321 
Prestonsburg, KY 41653 
(606)886-2431 

The bidding contractor needs to review the above list and choose from the list of approved subcontractors 
at the end of these general notes as identified above before bidding. When the list of approved 
subcontractors is provided, only subcontractors shown on the following list(s) will be allowed to work on 
that utility as a part of this contract.

CONTRACT ADMINISTRATION RELATIVE TO UTILITY WORK

All utility work is being performed as a part of a contract administered by KYTC; there is not a direct 
contract between the utility contractor and utility owner.  The KYTC Section Engineer is ultimately 
responsible for the administration of the road contract and any utility work included in the contract. 

SUBMITTALS AND CORRESPONDENCE

All submittals and correspondence of any kind relative to utility work included in the road contract shall 
be directed to the KYTC Section Engineer, a copy of which may also be supplied to the utility owner by 
the contractor to expedite handling of items like material approvals and shop drawings.  All approvals and 
correspondence generated by the utility owner shall be directed to the KYTC Section Engineer.  The 
KYTC Section Engineer will relay any approvals or correspondence to the utility contractor as 
appropriate.  At no time shall any direct communication between the utility owner and utility contractor
without the communication flowing through the KYTC Section Engineer be considered official and 
binding under the contract. 

ENGINEER

Where the word “Engineer” appears in any utility owner specifications included in this proposal, utility 
owner specifications included as a part of this contract by reference or on the utility relocation plans, it
shall be understood the “Engineer” is the Kentucky Transportation Cabinet (KYTC) Section Engineer or 
designated representative and the utility owner engineer or designated representative jointly.  Both 
engineers must mutually agree upon all decisions made with regard to the utility construction.  The 
Transportation Cabinet, Section Engineer shall make all final decisions in all disputes.
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INSPECTOR OR RESIDENT PROJECT REPRESENTATIVE

Where the word “Inspector” or “Resident Project Representative” appears in the utility specifications
included in this proposal, utility owner specifications included as a part of this contract by reference or on 
the utility relocation plans, it shall be understood the “Inspector” or “Resident Project Representative” is 
the utility owner inspector and KYTC inspector jointly. The Transportation Cabinet, Section Engineer 
shall make all final decisions in all disputes.

NOTICE TO UTILITY OWNERS OF THE START OF WORK

One month before construction is to start on a utility, the utility contractor shall make notice to the KYTC 
Section Engineer and the utility owner of when work on a utility is anticipated to start.  The utility 
contractor shall again make confirmation notice to the KYTC Section Engineer and the utility owner one 
week before utility work is to actually start.

UTILITY SHUTDOWNS  

The Contractor shall not shut down any active and in-service mains, utility lines or services for any reason 
unless specifically given permission to do so by the utility owner.  The opening and closing of valves and 
operating of other active utility facilities for main, utility line or utility service shut downs are to be 
performed by the utility owner unless specific permission is given to the contractor  by the owner to make 
shutdowns .  If and when the utility owner gives the contractor permission to shutdown mains, utility lines 
or utility services, the contractor shall do so following the rules, procedures and regulations of the utility 
owner.  Any permission given by the utility owner to the contractor to shutdown active and in-service 
mains, utility lines or services shall be communicated to the KYTC Section Engineer by the utility owner 
that such permission has been given. 

Notice to customers of utility shut downs is sometimes required to be performed by the utility contractor. 
The contractor may be required; but, is not limited to, making notice to utility customers in a certain 
minimum amount of time in advance of the shut down and by whatever means of communication 
specified by the utility owner.  The means of communication to the customer may be; but is not limited 
to, a door hanger, notice by newspaper ad, telephone contact, or any combination of communication 
methods deemed necessary, customary and appropriate by the utility owner.  The contractor should refer 
to the utility owner specifications for requirements on customer notice.

Any procedure the utility owner may require the contractor to perform by specification or plan note and 
any expense the contractor may incur to comply with the utility owner’s shut down procedure and notice 
to customers shall be considered an incidental expense to the utility construction.

CUSTOMER SERVICE AND LATERAL ABANDONMENTS  When temporary or permanent 
abandonment of customer water, gas, or sewer services or laterals are necessary during relocation of 
utilities included in the contract, the utility contractor shall perform these abandonments as part of the 
contract as incidental work. No separate payment will be made for service line and lateral abandonments. 
The contractor shall provide all labor, equipment and materials to accomplish the temporary or permanent 
abandonment in accordance with the plans, specifications and/or as directed by the engineer.
Abandonment may include, but is not limited to, digging down on a water or gas main at the tap to turn 
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off the tap valve or corporation stop and/or capping or plugging the tap, digging down on a sewer tap at 
the main and plugging or capping the tap, digging down on a service line or lateral at a location shown on 
the plans or agreeable to the engineer and capping or plugging, or performing any other work necessary to 
abandon the service or lateral to satisfactorily accomplish the final utility relocation.

STATIONS AND DISTANCES  

All stations and distances, when indicated for utility placement in utility relocation plans or specifications, 
are approximate; therefore, some minor adjustment may have to be made during construction to fit actual 
field conditions.  Any changes in excess of 6 inches of plan location shall be reviewed and approved 
jointly by the KYTC Section Engineer or designated representative and utility owner engineer or 
designated representative.  Changes in location without prior approval shall be remedied by the contractor 
at his own expense if the unauthorized change creates an unacceptable conflict or condition.

RESTORATION

Temporary and permanent restoration of paved or stone areas due to utility construction shall be 
considered incidental to the utility work.  No separate payment will be made for this work.  Temporary 
restoration shall be as directed by the KYTC Section Engineer.  Permanent restoration shall be “in-kind” 
as existing.

Restoration of seed and sod areas will be measured and paid under the appropriate seeding and sodding 
bid items established in the contract for roadway work.
______________________________________________________________________________

BELOW ARE NOTES FOR WHEN “INST” ITEMS ARE IN THE CONTRACT MEANING THE 
UTILITY COMPANY IS PROVIDING CERTAIN MATERIALS FOR UTILITY RELOCATION 

MATERIAL

Contrary to Utility Bid Item Descriptions, those bid items that have the text “Inst” at the end of the bid 
item will have the major components of the bid item provided by the utility owner. No direct payment 
will be made for the major material component(s) supplied by the utility company.  All remaining 
materials required to construct the bid item as detailed in utility bid item descriptions, in utility 
specifications and utility plans that are made a part of this contract will be supplied by the contractor.  The 
contractor’s bid price should reflect the difference in cost due to the provided materials.

The following utility owners have elected to provide the following materials for work under this contract:

Salyersville Water Works
SWW has obtained the proposed Submersible Wastewater Pumping Station-Salyersville 
Parkway Lift Station.  
This Lift Station will be stored at the Salyersville Wastewater Treatment Plant located at 
1809 Highway 460 West, Salyersville, KY. The pickup of this station must be 
coordinated with Shawn Rowe, (606) 367-4716.
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Magoffin County Water District and Kentucky Frontier Gas
No materials are being supplied by the utility owner(s).  All materials are to be 
supplied by the contractor per bid item descriptions, utility specifications and utility 
plans.

SECURITY OF SUPPLIED MATERIALS

If any utility materials are to be supplied by the utility owner, it will be the responsibility of the utility 
contractor to secure all utility owner supplied materials after delivery to the project site.  The utility 
contractor shall coordinate directly with the utility owner and their suppliers for delivery and security of 
the supplied materials.  Any materials supplied by the utility owner and delivered to the construction site 
that are subsequently stolen, damaged or vandalized and deemed unusable shall be replaced with like 
materials at the contractor’s expense. 
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LIST OF APPROVED SUBCONTRACTORS 

Salyersville Water Work’s Water and Sewer 
and 
Magoffin County Water District 

Martin Contracting, Inc.
2371 Irvine Rd.
Richmond, KY 40475
ATN: Shawn Martin
Cell: 606-305-6434
Email: shmartin1@bellsouth.net<mailto:shmartin1@bellsouth.net>

H2O Construction Company Inc.
470 Ziegler Drive
Pikeville, KY  41501
ATN:  Steve Lockhart
Cell: 606-477-4392
Email: stevel_h2o@hotmail.com

DS Underground Utilities
PO Box 820
Salyersville, KY  41465
ATN:  Danny Smith
Cell: 606-205-8315
Email: smtdann@aol.com

G & W Construction
6730 Flemingsburg Road
Morehead, KY 40351
ATN: Darrell Alderman
Phone: 606-784-2396
Email: Gandwconst@gandwconstructioncompany.com

L & L (Lyons and Lovely)
436 Brad Drive,
Salyersville, KY 41465
ATN: Kenney Lovely
Phone: 606-496-5305
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Kentucky Frontier Gas 

Martin Contracting, Inc.
2371 Irvine Rd.
Richmond, KY 40475
ATN: Shawn Martin
Cell: 606-305-6434
Email: shmartin1@bellsouth.net<mailto:shmartin1@bellsouth.net>

BOCA Enterprises Inc.
7435 Ky RT 321
Hager Hill, KY  41222
ATN:  Kirby Bowling
Cell: 606-454-1694
Email: kirbybowling@yahoo.com<mailto:kirbybowling@yahoo.com>

Drains Unlimited
PO Box 957
Prestonsburg, KY 41653
ATN: Michael Pennington
Cell: 606-434-8304
Email: mjpennington76@yahoo.com

DS Underground Utilities
PO Box 820
Salyersville, KY  41465
ATN:  Danny Smith
Cell: 606-205-8315
Email: smtdann@aol.com

MAGOFFIN COUNTY
TGR 0061(064)

Contract ID:  161033
Page 546 of 726

REVISED ADDENDUM #1: 6-14-16



 

Stantec Consulting Services Inc. 
10509 Timberwood Circle, Suite 100, Louisville KY 40223-5301 

 

 

May 11, 2016 
File: 178564013 

Mr. Tom Springer 
Qk4, Inc. 
1046 East Chestnut Street 
Louisville, Kentucky 40204 

Reference: Pre-demolition Asbestos, Lead-Based Paint, and Hazardous Materials Survey Report 
  Puckett’s Truck Stop, Parcel 182 

1165 East Mountain Parkway, Salyersville, Kentucky 

Dear Mr. Springer: 

Stantec Consulting Services Inc. (Stantec) appreciates the opportunity to provide you with the 
following asbestos-containing materials (ACM), lead-based paint (LBP), and hazardous materials 
survey report. The survey was performed at the property referenced above on April 25, 2016. The 
location is automotive service shop and gas station (herein referred to as the Subject Property). 

The purpose of this survey is to evaluate for the presence of ACMs, LBP, and hazardous materials 
that would require special handling and/or disposal in accordance with applicable federal, state, 
and local regulations. 

BACKGROUND 

At the request of the Kentucky Transportation Cabinet (KYTC), Stantec performed a pre-demolition 
ACM, LBP, and hazardous materials survey of accessible materials in support of the planned 
demolition of the Subject Property. 

Stantec understands that the Subject Property is scheduled for a complete demolition and removal 
of all buildings and pumping facilities.  Stantec observed the following structures at the Subject 
Property: 

• Automotive Shop - The structure consists of a wooden exterior with metal and glass on the 
windows and doors. The roof is covered by asphalt shingles and anodized metal.  Typical 
interior improvements include gypsum board and joint compound walls and ceilings, tile 
and carpet flooring, wooden and plastic siding on interior walls, and unfinished concrete 
floors.  Several types of caulk and mastic are used to seal the exterior. 

PROJECT PERSONNEL 

The survey was performed on April 25, 2016, by Mr. Shane Kelley, Stantec Environmental Scientist 
and Environmental Protection Agency (EPA) Asbestos Hazard Emergency Response Act (AHERA) 
Accredited Building Inspector (#I16-01-0174). A survey of LBP and inventory of other hazardous 
materials was conducted by Ms. Lindsay Conley, Stantec Biologist, and Mr. Shane Kelley. 
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SUSPECT ASBESTOS-CONTAINING MATERIALS 

Asbestos is a potential health hazard capable of causing respiratory system fibrosis and various 
forms of systemic cancers. Its condition, handling, and disposal are regulated by federal, state, and 
local agencies.  Materials that contain asbestos generally do not pose a health threat unless the 
asbestos fibers are disturbed by renovation, construction, or demolition, and may then become 
airborne and inhaled. 

The EPA defines a homogeneous area as a surfacing material, thermal system insulation, or 
miscellaneous material that is uniform in color and texture. The use or application of the 
homogeneous area is also used to identify suspect ACMs. The EPA and OSHA define ACM as any 
material that contains more than one percent (by weight) of asbestos (>1%). Only one sample from 
a homogeneous area with an asbestos concentration >1% is required to collectively identify that 
material as an ACM. The EPA additionally categorizes ACM as follows: 

• Category I non-friable ACM – asbestos-containing packings, gaskets, resilient floor covering, 
and asphalt roofing products containing more than 1% asbestos as determined using the 
PLM method. 

• Category II non-friable ACM – any material, excluding Category I non-friable ACM, 
containing more than 1% asbestos as determined using the PLM method that, when dry, 
cannot be crumbled, pulverized, or reduced to powder by hand pressure. 

• Regulated asbestos-containing material (RACM) – (a) Friable asbestos material, (b) 
Category I non-friable ACM that has become friable, (c) Category I non-friable ACM that 
will be or has been subjected to sanding, grinding, cutting, or abrading, or (d) Category II 
non-friable ACM that has a high probability of becoming or has become crumbled, 
pulverized, or reduced to powder by the forces expected to act on the material in the 
course of demolition or renovation operations regulated by this subpart. 

Potential asbestos exposure in construction is regulated when construction, alteration, repair, 
maintenance, renovation, or demolition of structures, substrates, or portions thereof contain 
asbestos [29 CFR 1926.1101 (a)(3)]. 

Sampling and Analysis 
Stantec conducted a pre-demolition survey of materials at the Subject Property in order to identify 
suspect ACMs in general accordance with the Asbestos Hazard Emergency Response Act sampling 
guidelines as outlined in 40 CFR Part 763. The location, condition, friability, and the potential for 
suspect ACMs to be impacted (i.e. disturbed) was assessed and documented. Bulk samples of 
readily accessible suspect ACMs were collected. Consistent with building demolition and 
renovation regulatory requirements, building material sampling was conducted regardless of the 
age and/or condition of the structure. 

A total of 54 bulk samples were collected from 18 homogeneous areas at the Subject Property. The 
samples were analyzed by Polarized Light Microscopy (PLM) in accordance with the EPA “Method 
for the Determination of Asbestos in Bulk Building Materials” (EPA/600/R93/116, July 1993). In 
accordance with the methods described in 40 CFR 61, subpart E, Appendix E, all PLM sample results 
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identified to be positive for asbestos <10% were point counted using gravimetric preparation 
methods at 400 points. The non-friable organically bound samples were also analyzed using 
Transmission Electron Microscopy (TEM). Analysis was performed by EMSL Analytical, Inc. (EMSL) 
located in Cinnaminson, New Jersey. This laboratory is a participant in the Environmental Laboratory 
Accreditation Program (ELAP No. 1877) and the National Institute of Standards and Testing, National 
Voluntary Laboratory Accreditation Program. The laboratory is also accredited by the American 
Industrial Hygiene Association. 

Findings 
Table 1 provides a summary of the suspect materials identified and sampled during this survey. The 
table includes the OSHA definition and the EPA category, as applicable. 

Table 1 – Asbestos Bulk Sample Results 

Sample 
No. 

Homogeneous 
Area 

Location 
of Material 

Asbestos 
Content Condition Quantity 

Estimate 
OSHA 

Definition 
EPA 

Category 
1A 
1B 
1C 

Vinyl Floor Tile, 
Green/Blue/ 

White 
Living Room ND Poor 400 SF NA NA 

2A 
2B 
2C 

Vinyl Floor Tile, 
Tan Living Room ND Poor 400 SF NA NA 

3A 
3B 
3C 

Vinyl Floor Tile, 
Tan Living Room ND Fair 400 SF NA NA 

4A 
4B 
4C 

Vinyl Floor Tile, 
Tan/Brown Living Room ND Poor 200 SF NA NA 

5A 
5B 
5C 

Drop Ceiling 
Tile, White Tire Storage 4 ND Fair 180 SF NA NA 

6A 
6B 
6C 

Vinyl Floor Tile, 
Red Loft ND Poor 200 SF NA NA 

7A 
7B 
7C 

Caulk, Brown Office ND Good 10 SF NA NA 

8A 
8B 
8C 

Caulk, Gray Office ND Poor 5 SF NA NA 

9A 
9B 
9C 

Gypsum 
Board, White 

Bathroom, ATV 
Garage ND Good 500 SF NA NA 

10A 
10B 
10C 

Joint 
Compound, 

White 

Bathroom, ATV 
Garage ND Good 500 SF NA NA 
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Sample 
No. 

Homogeneous 
Area 

Location 
of Material 

Asbestos 
Content Condition Quantity 

Estimate 
OSHA 

Definition 
EPA 

Category 
11A 
11B 
11C 

Ceiling 
Texture, White ATV Shop ND Good 600 SF NA NA 

12A 
12B 
12C 

Gypsum 
Board, White ATV Shop ND Good 600 SF NA NA 

13A 
13B 
13C 

Vinyl Floor Tile, 
Tan Closet 

7.9% (by 
point 

count) 
Poor 40 SF ACM Cat II 

14A 
14B 
14C 

Floor Tile 
Mastic Closet ND Good 40 SF NA NA 

15A 
15B 
15C 

Roof Shingle, 
Black Roof ND Good 800 SF NA NA 

16A 
16B 
16C 

Roof Mastic, 
Black Roof ND Good 15 SF NA NA 

17A 
17B 
17C 

Roof Mastic, 
Black Roof 16.2% (by 

TEM) Poor 35 SF ACM Cat II 

18A 
18B 
18C 

Caulk, 
Tan/Clear Roof ND Good 2 SF NA NA 

Notes and Abbreviations: 
SF = Square Feet 
EA = Each 
ND = Non-Detect 
NA = Not Applicable 
ACM = Asbestos Containing Material 
Cat II = Category II Non-friable 

Bulk sample logs and laboratory analytical results are provided in Attachment A; a sample location 
diagram is provided in Attachment B; and a photographic log is provided in Attachment C.  

SUSPECT LEAD-BASED PAINTS 

Lead is a potential health hazard.  Its condition, handling, and disposal are regulated by federal, 
state, and local agencies. Lead in paint generally does not pose a health threat unless the material 
is disturbed or sufficiently deteriorated to produce dust, which may become airborne and inhaled 
or ingested. Contractors working in the facility should be informed of the type and the location of 
lead-containing materials.  Applicable Federal regulations may apply depending on the work 
being performed. 

Pursuant to EPA regulations, LBP is defined as paint or other surface coatings containing an amount 
of lead equal to or greater than one milligram per square centimeter (1.0 mg/cm2) or more than 
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half of one percent [>0.5% or 5,000 parts per million(ppm)] by weight. Additionally, worker exposure 
to materials containing lead during construction work is regulated by the Federal OSHA [29 CFR 
1926.62(a)]. This regulation requires worker protection during construction “…where lead or 
materials containing lead are present.” 

Sampling and Analysis 
The definitions of paint condition are dependent on the location of the paint and component 
involved. Table 2 illustrates how Housing and Urban Development (HUD) categorizes paint condition 
under various circumstances. 

Table 2 – HUD Categories of Paint Film Quality 

Type of Building Component 
Total Area of Deteriorated Paint 

Intact Fair Poor 

Exterior components with 
large surface areas 

Entire Surface is Intact Less than or equal to 10 
square feet 

More than 10 square 
feet 

Interior components with 
large surface areas (walls, 
ceilings, floors, doors) 

Entire Surface is Intact Less than or equal to 2 
square feet 

More than 2 square feet 

Interior and exterior 
components with small 
surface areas (window sills, 
baseboards, soffits, trim) 

Entire Surface is Intact Less than or equal to 10 
percent of the total 
surface area of the 
component 

More than 10 percent of 
the total surface area of 
the component 

 
Stantec assessed the condition of painted surfaces of the Subject Property to collect paint chip 
samples of painted surfaces observed to be in fair and/or poor condition as defined within Chapter 5 
of the United States, HUD guidelines.  Collected samples would be analyzed using Flame Atomic 
Absorption Spectrometry following the EPA SW 846-7000B/7420 analytical protocol. 

Findings 
There were no painted surfaces within the building nor on the Subject Property observed to be in fair or 
poor condition; therefore, no bulk paint chip samples were collected or analyzed.  

OTHER HAZARDOUS MATERIALS 

Stantec performed a visual inspection of existing building equipment for the presence of other 
hazardous materials and Universal Wastes [pursuant to 40 CFR 273.9, and 40 CFR 260.10]. The survey 
was limited to above grade only, and did not include a soil or subsurface investigation.  Materials 
evaluated as part of this inspection included: Polychlorinated Biphenyl (PCB)-containing units such 
as lighting ballasts and PCB-containing electrical units (i.e., electrical transformers); lead-containing 
units such as car batteries or emergency exit sign batteries; fluorescent lighting tubes; mercury-
containing units such as light switches and thermostats; refrigerants, halon, and other 
Chlorofluorocarbons (CFCs) such as fire extinguishing systems and Freon® used in association with 
building drinking fountains; heavy metals as may be found in cooling tower water treatment 
systems; solvents, paints, fuel (storage tanks), lubricants, and other associated maintenance and 
cleaning products; radioactive materials that may be contained in units such as smoke detectors, 

MAGOFFIN COUNTY 
TGR 0061(064)

ADDED ADDENDUM #1: 6-14-16 
Contract ID: 161033 

Page 5 of 65



May 11, 2016 
KYTC 
Page 6 of 11 

Reference: Pre-demolition Asbestos, Lead-Based Paint, and Hazardous Materials Survey Report 
Parcel 182: Puckett’s Truck Stop, 1165 East Mountain Parkway, Salyersville, Kentucky 
Stantec Project #:  178564013.200.006 

 

 

emergency exit signs, or medical equipment; office materials, supplies, and equipment such as 
computer monitors and printing supplies, and miscellaneous materials such as unlabeled materials 
or substances of concern.  

Stantec’s visual inspection was limited to fixtures and equipment in the Subject Property that were 
readily accessible. Assessment of these hazardous materials was based solely on the identification 
placards on the equipment or general knowledge of historical use. If the presence and/or absence 
of a particular material was not clearly marked, then that piece of equipment was assumed to 
contain a concentration of the material in question. No sample collection was performed in the 
process of identifying other hazardous materials or Universal Wastes. 

The following is a partial summary of current federal and state regulations that contain requirements 
related to hazardous materials. These summaries are not intended to be all-inclusive and do not 
contain every aspect of the regulations discussed. 

EPA Regulations (40 CFR 273.9 and 40 CFR 260.10) 
The EPA regulations (40 CFR 273.9 and 40 CFR 260.10) provide standards for universal waste 
management and hazardous waste management systems. The EPA regulations specify 
requirements for managing the following hazardous materials: batteries; pesticides; mercury-
containing equipment; lamps; and household and conditionally exempt small quantity generator 
waste. In addition to the EPA universal waste regulations, the following federal regulations may also 
include, but not be limited to the following: 

• Applicable Federal Occupational Safety and Health regulations 

• Title 40, Code of Federal Regulations, Part 261 – Identification and Listing of Hazardous Waste 

• Title 40, Code of Federal Regulations, Part 262 – Standards Applicable to Generators of 
Hazardous Waste 

• Title 40, Code of Federal Regulations, Part 264 – Standards for Owners and Operators of 
Hazardous Waste Treatment, Storage, and Disposal Facilities 

• Title 40, Code of Federal Regulations, Part 265 – Interim Status Standards for Owners and 
Operators of Hazardous Waste Treatment, Storage, and Disposal Facilities 

• Title 49, Code of Federal Regulations, Parts 100-199 – Transportation of Hazardous Materials 

• Title 40, Code of Federal Regulations, Part 268 – Land Disposal Restrictions 

• Title 40, Code of Federal Regulations, Part 761 – Polychlorinated Biphenyls Manufacturing, 
Processing, Distribution in Commerce, and Use Prohibitions 

• National Emissions Standards for Hazardous Air Pollutants  

PCBs 
Fourteen PCB-containing light ballasts were observed on the Subject Property. 
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Mercury 
There were 24 four foot fluorescent light tubes and 10 eight foot fluorescent light tube were present 
on the Subject Property.  

Ozone-Depleting Substances  
No air conditioning units or similar equipment were observed on the Subject Property. Therefore, the 
Subject Property is assumed to not contain any ozone depleting refrigerant (i.e. Freon®). 

Radioactive Materials 
Smoke detectors typically utilize a small radioactive source as a key component in detecting smoke 
particles. EPA regulations require smoke detectors to be disposed of at a nuclear waste facility or 
returned directly to the manufacturer. Four smoke detectors were observed within accessible areas 
of the Subject Property. 

Exit signs that glow in the dark often contain a radioactive gas called tritium. These signs do not 
require electricity or batteries and can be used where it is hard to install electric signs, such as 
above doors. They serve an important safety function by marking exits to be used during power 
outages and emergencies. The signs pose little or no threat to public health and safety or security. 
Tritium exit signs must NOT be disposed of as normal trash. To dispose of a sign properly, a general 
licensee must transfer the sign to a specific licensee, such as a manufacturer, distributor, licensed 
radioactive waste broker, or licensed low-level radioactive waste disposal facility. There were no 
exit signs observed on the Subject Property. 

Batteries 
Batteries are required to be recycled and/or disposed of in accordance with applicable hazardous 
waste regulations. No batteries or battery-operated equipment was observed at the Subject 
Property. 

RECOMMENDATIONS 

Asbestos-Containing Materials 
Based on the findings of this survey, asbestos-containing materials were identified in two materials 
on the Subject Property. OSHA requires employers to implement specific work practices, which 
protect workers from airborne asbestos exposure, when materials are found to contain detectable 
concentrations of asbestos. Building materials, which contain even low levels of asbestos (trace 
amounts), can potentially generate concentrations of airborne asbestos fibers when disturbed. 
Therefore, control measures should be instituted by those disturbing ACMs which adequately 
address worker health and safety during planned renovation or demolition activities involving these 
materials. 
 
It is recommended that ACMs be removed by a licensed abatement contractor prior to renovation, 
refurbishing, or demolition activities. If the entire area of asbestos containing material is not affected 
by renovation, refurbishing, or demolition activities, spot abatement of the material could be 
completed. This would entail only abating the affected areas. 
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Reference: Pre-demolition Asbestos, Lead-Based Paint, and Hazardous Materials Survey Report 
Parcel 182: Puckett’s Truck Stop, 1165 East Mountain Parkway, Salyersville, Kentucky 
Stantec Project #:  178564013.200.006 

 

 

It should be noted however, that the asbestos survey was limited to accessible materials only and 
did not include underground utilities operating conveyance equipment or inaccessible areas. 
Historically, some underground utility piping has been known to contain asbestos (e.g. Transite 
pipe). If renovation/demolition of portions of the Subject Property includes removal of on-site 
portions of underground utilities (storm drains, sewer, domestic water laterals, etc.), evaluation of 
the asbestos content of these components must be performed prior to the removal process. 
Suspect materials identified in these locations are assumed positive for asbestos until sampling and 
analysis indicates otherwise. If during the course of a renovation/demolition project suspect ACMs 
are discovered that are not included within this report, those materials are to be assumed positive 
for asbestos unless additional sampling, analysis, and/or assessment indicates otherwise. 

Lead-Based Paint 
No paint samples were taken as there were no observed painted surfaces observed to be in fair or 
poor condition on the Subject Property.  If during the course of a renovation/demolition project, 
suspect LBPs are discovered that are not included within this report, those materials are to be 
assumed positive for lead unless additional sampling, analysis, and/or assessment indicates 
otherwise. 

Other Hazardous Materials 
Fourteen PCB-containing light ballasts and 34 light tubes were identified on the Subject Property.  

LIMITATIONS 

Reasonable efforts have been made by Stantec personnel to locate, sample, and/or identify 
suspect ACMs, LBPs, and hazardous materials associated with the Subject Property. For any facility, 
the existence of unique or concealed materials and debris is a possibility. In addition, sampling and 
laboratory analysis constraints typically hinder the investigation. Stantec does not warrant, 
guarantee, or profess to have the ability to locate or identify all hazardous materials in a facility. The 
survey is limited in nature, as only full demolition of the Subject Property will reveal all concealed 
conditions. Stantec cannot warrant the effectiveness or damage thereof, at any of the patches or 
temporary repairs performed at sampling locations. This report is intended for use in planning based 
on the agreed upon scope of work. This report is not intended to be a bidding document. 
Quantities of materials identified are estimates only and would need to be verified. If during the 
course of a renovation/demolition project suspect ACMs, LBPs, and/or hazardous materials are 
discovered that are not included within this report, those materials should be treated accordingly 
until additional sampling, analysis, and/or assessment can be performed. 

Additionally, the passage of time may result in a change in the environmental characteristics at the 
Subject Property. This report does not warrant against future operations or conditions that could 
affect the recommendations made. The results, findings, conclusions, and recommendations 
expressed in this report are based only on conditions that were observed during Stantec’s survey of 
the Subject Property and test results provided by EMSL Analytical, Inc. These observations are time 
dependent, are subject to changing site conditions, and revisions to federal, state, and local 
regulations. Reliance on this letter report by Third Parties (i.e., other than KYTC) shall be at the Third 
Party's sole risk. 
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When we conclude that a material is or is not ACM, based on laboratory analyses of samples, we 
are stating that there is likelihood that constituents of suspect material are accurately characterized 
by samples procured. We cannot conclude categorically that sampled material is represented by 
analyzed samples. If one sample of material from a homogenous area is found to be ACM, the 
material is judged to be ACM. However, if sampling and laboratory analysis indicate that no 
asbestos was detected, we cannot guarantee that this material is asbestos-free. If you have any 
questions regarding this report or require further clarification, please do not hesitate to contact the 
Stantec personnel identified below. 

Regards, 
 
STANTEC CONSULTING SERVICES INC. 

Prepared by: Technical Peer Review by: 
 
 
 
 
Shane Kelley Jason Stagno  
Environmental Scientist Senior Scientist  
KY Asbestos Inspector # 116-01-0174 EPA AHERA Building Inspector  
Phone: (502) 212-5021 EPA AHERA Management Planner 
Shane.kelley@stantec.com Phone: (805) 719-9392 
 Jason.stagno@stantec.com 
  
Approved by: 
 
 

John Watrous  
Senior Environmental Scientist  
KY Asbestos Inspector # 115-11-2963 
Phone: (502) 212-5014 
John.watrous@stantec.com 
 

 
Attachments: A: Laboratory Analytical Results and Bulk Sample Logs  
 B:  Sample Location Diagram 
 C: Photographic Log 
 D: Personnel Certifications 
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EMSL Analytical, Inc.

200 Route 130 North  Cinnaminson, NJ  08077

Phone/Fax: (800) 220-3675 / (856) 786-5974
http://www.EMSL.com / cinnasblab@EMSL.com

STKY42
041610874EMSL Order ID:

Customer ID:

Customer PO:

Project ID:

Attn: 

Proj: 178564013 / Task: 200.006 / Mountain Parkway Expansion / Parcel 182 / 1165 E Mountain Parkway Salyersville, 

Kentucky

Phone:       (502) 212-5021

Fax:       

Collected:       4/25/2016

Received:       4/27/2016

Analyzed:       4/29/2016

Shane Kelley

Stantec

10509 Timberwood Circle

Louisville,  KY     40223

Summary Test Report for Asbestos Analysis of Bulk Material via EPA 600/R-93/116

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-00011A

Living Room/Tile Green/Blue/White

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/27/2016 60% 40%PLM White/Blue/Green None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-00021B

Living Room/Tile Green/Blue/White

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/27/2016 60% 40%PLM White/Blue/Green None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-00031C

Living Room/Tile Green/Blue/White

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/28/2016 70% 30%PLM White/Blue/Green None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-00042A

Living Room/Tile Tan

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/27/2016 35% 65%PLM Tan None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-00052B

Living Room/Tile Tan

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/27/2016 35% 65%PLM Tan None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-00062C

Living Room/Tile Tan

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/28/2016 43% 57%PLM Tan None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-00073A

Living Room/Tile Tan

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/27/2016 40% 60%PLM Tan None Detected

Test Report:EPAMultiTests-7.32.2.D  Printed: 4/29/2016 04:28PM Page 1 of 8

MAGOFFIN COUNTY 
TGR 0061(064)

ADDED ADDENDUM #1: 6-14-16 
Contract ID: 161033 

Page 32 of 65



EMSL Analytical, Inc.

200 Route 130 North  Cinnaminson, NJ  08077

Phone/Fax: (800) 220-3675 / (856) 786-5974
http://www.EMSL.com / cinnasblab@EMSL.com

STKY42
041610874EMSL Order ID:

Customer ID:

Customer PO:

Project ID:

Summary Test Report for Asbestos Analysis of Bulk Material via EPA 600/R-93/116

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-00083B

Living Room/Tile Tan

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/27/2016 40% 60%PLM Tan None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-00093C

Living Room/Tile Tan

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/28/2016 38% 62%PLM Tan None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-00104A

Dining Room/Tile Tan/Brown

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/27/2016 50% 50%PLM Brown/Tan None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-00114B

Dining Room/Tile Tan/Brown

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/27/2016 50% 50%PLM Brown/Tan None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-00124C

Dining Room/Tile Tan/Brown

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/28/2016 45% 55%PLM Brown/Tan None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-00135A

Tire Storage/Ceiling Tile White

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/27/2016 85% 15%PLM Brown/White None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-00145B

Tire Storage/Ceiling Tile White

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/27/2016 85% 15%PLM Brown/White None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-00155C

Tire Storage/Ceiling Tile White

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/28/2016 80% 20%PLM Brown/White None Detected

Test Report:EPAMultiTests-7.32.2.D  Printed: 4/29/2016 04:28PM Page 2 of 8
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EMSL Analytical, Inc.

200 Route 130 North  Cinnaminson, NJ  08077

Phone/Fax: (800) 220-3675 / (856) 786-5974
http://www.EMSL.com / cinnasblab@EMSL.com

STKY42
041610874EMSL Order ID:

Customer ID:

Customer PO:

Project ID:

Summary Test Report for Asbestos Analysis of Bulk Material via EPA 600/R-93/116

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-00166A

Tire Storage/Tile Floor

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/27/2016 40% 60%PLM Red/Black None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-00176B

Tire Storage/Tile Floor

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/27/2016 40% 60%PLM Red/Black None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-00186C

Tire Storage/Tile Floor

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/28/2016 70% 30%PLM Red/Black None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-00197A

Office/Caulk

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/27/2016 0% 100%PLM Black None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-00207B

Office/Caulk

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/27/2016 0% 100%PLM Brown None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-00217C

Office/Caulk

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/28/2016 0% 100%PLM Brown None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-00228A

Office/Caulk Gray

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/27/2016 0% 100%PLM Gray None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-00238B

Office/Caulk Gray

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/27/2016 0% 100%PLM Gray None Detected

Test Report:EPAMultiTests-7.32.2.D  Printed: 4/29/2016 04:28PM Page 3 of 8
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EMSL Analytical, Inc.

200 Route 130 North  Cinnaminson, NJ  08077

Phone/Fax: (800) 220-3675 / (856) 786-5974
http://www.EMSL.com / cinnasblab@EMSL.com

STKY42
041610874EMSL Order ID:

Customer ID:

Customer PO:

Project ID:

Summary Test Report for Asbestos Analysis of Bulk Material via EPA 600/R-93/116

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-00248C

Office/Caulk Gray

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/28/2016 0% 100%PLM Gray None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-00259A

ATV Bathroom/Gypsum Board White

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/27/2016 18% 82%PLM Brown/White None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-00269B

ATV Bathroom/Gypsum Board White

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/27/2016 17% 83%PLM Brown/White None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-00279C

ATV Bathroom/Gypsum Board White

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/28/2016 23% 77%PLM White None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-002810A

ATV Bathroom/Joint Compound

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/27/2016 0% 100%PLM White None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-002910B-Joint Compound

ATV Bathroom/Joint Compound

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/27/2016 0% 100%PLM White None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-0029A10B-Tape

ATV Bathroom/Tape

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/27/2016 95% 5%PLM Yellow None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-003010C

ATV Bathroom/Joint Compound

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/28/2016PLM Insufficient Material

Test Report:EPAMultiTests-7.32.2.D  Printed: 4/29/2016 04:28PM Page 4 of 8
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EMSL Analytical, Inc.

200 Route 130 North  Cinnaminson, NJ  08077

Phone/Fax: (800) 220-3675 / (856) 786-5974
http://www.EMSL.com / cinnasblab@EMSL.com

STKY42
041610874EMSL Order ID:

Customer ID:

Customer PO:

Project ID:

Summary Test Report for Asbestos Analysis of Bulk Material via EPA 600/R-93/116

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-003111A

ATV Shop/Ceiling Texture

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/27/2016 0% 100%PLM White None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-003211B

ATV Shop/Ceiling Texture

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/27/2016 0% 100%PLM White None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-003311C

ATV Shop/Ceiling Texture

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/28/2016 0% 100%PLM White None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-003412A-Gypsum Board

ATV Shop/Gypsum Board

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/27/2016 16% 84%PLM Brown/White None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-0034A12A-Joint Compound

ATV Shop/Joint Compound

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/27/2016 0% 100%PLM White None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-003512B-Gypsum Board

ATV Shop/Gypsum Board

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/27/2016 15% 85%PLM Brown/White None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-0035A12B-Joint Compound

ATV Shop/Joint Compound

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/27/2016 0% 100%PLM White None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-003612C-Gypsum Board

ATV Shop/Gypsum Board

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/28/2016 15% 85%PLM Brown/White None Detected

Test Report:EPAMultiTests-7.32.2.D  Printed: 4/29/2016 04:28PM Page 5 of 8
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EMSL Analytical, Inc.

200 Route 130 North  Cinnaminson, NJ  08077

Phone/Fax: (800) 220-3675 / (856) 786-5974
http://www.EMSL.com / cinnasblab@EMSL.com

STKY42
041610874EMSL Order ID:

Customer ID:

Customer PO:

Project ID:

Summary Test Report for Asbestos Analysis of Bulk Material via EPA 600/R-93/116

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-0036A12C-Joint Compound

ATV Shop/Joint Compound

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/28/2016 0% 100%PLM White None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-003713A

Closet/Tile Tan 12x12

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/27/2016 0% 96% 4% ChrysotilePLM Tan

4/29/2016 0.0% 92.1% 7.9% Chrysotile400 PLM PtCt Grav. Red. Tan

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-003813B

Closet/Tile Tan 12x12

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/27/2016 0% 100%PLM Tan None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-003913C

Closet/Tile Tan 12x12

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/28/2016 0% 100%PLM Tan None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-004014A

Closet/Tile Mastic

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/27/2016 0% 100%PLM Clear None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-004114B

Closet/Tile Mastic

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/27/2016 0% 100%PLM Clear None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-004214C

Closet/Tile Mastic

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/28/2016 0% 100%PLM Clear None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-004315A

Roof/Roof Shingle

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/27/2016 25% 75%PLM Red/Black None Detected

Test Report:EPAMultiTests-7.32.2.D  Printed: 4/29/2016 04:28PM Page 6 of 8
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EMSL Analytical, Inc.

200 Route 130 North  Cinnaminson, NJ  08077

Phone/Fax: (800) 220-3675 / (856) 786-5974
http://www.EMSL.com / cinnasblab@EMSL.com

STKY42
041610874EMSL Order ID:

Customer ID:

Customer PO:

Project ID:

Summary Test Report for Asbestos Analysis of Bulk Material via EPA 600/R-93/116

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-004415B

Roof/Roof Shingle

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/27/2016 25% 75%PLM Red/Black None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-004515C

Roof/Roof Shingle

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/28/2016 30% 70%PLM Red/Black None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-004616A

Roof/Roof Mastic

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/28/2016 15% 85%PLM Black None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-004716B

Roof/Roof Mastic

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/28/2016 15% 85%PLM Black None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-004816C

Roof/Roof Mastic

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/28/2016 30% 70%PLM Black None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-004917A

Roof/Roof Mastic

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/28/2016 0% 98% 2% ChrysotilePLM Black

4/29/2016 0.0% 92.7% 7.3% Chrysotile400 PLM PtCt Grav. Red. Black

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-005017B

Roof/Roof Mastic

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/28/2016 0% 97% 3% ChrysotilePLM Black

4/29/2016 0.0% 98.4% 1.6% Chrysotile400 PLM PtCt Grav. Red. Black

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-005117C

Roof/Roof Mastic

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/28/2016 0% 94% 6% ChrysotilePLM Black

4/29/2016 0.0% 83.8% 16.2% Chrysotile400 PLM PtCt Grav. Red. Black

Test Report:EPAMultiTests-7.32.2.D  Printed: 4/29/2016 04:28PM Page 7 of 8
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EMSL Analytical, Inc.

200 Route 130 North  Cinnaminson, NJ  08077

Phone/Fax: (800) 220-3675 / (856) 786-5974
http://www.EMSL.com / cinnasblab@EMSL.com

STKY42
041610874EMSL Order ID:

Customer ID:

Customer PO:

Project ID:

Summary Test Report for Asbestos Analysis of Bulk Material via EPA 600/R-93/116

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-005218A

Roof/Caulk

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/28/2016 0% 100%PLM Tan/Clear None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-005318B

Roof/Caulk

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/28/2016 0% 100%PLM Tan/Clear None Detected

Client Sample ID:

Sample Description:

Lab Sample ID: 041610874-005418C

Roof/Caulk

DateTEST Non-Fibrous Asbestos CommentColor Fibrous 

Non-AsbestosAnalyzed

4/28/2016 0% 100%PLM Tan/Clear None Detected

Analyst(s):

PLM (38)Adam Eichen

400 PLM PtCt Grav. Red (4)Benjamin Verghese

PLM (19)Felix Anusiem

Benjamin Ellis, Laboratory Manager

 or Other Approved Signatory

Reviewed and approved by:

EMSL maintains liability limited to cost of analysis.  This report relates only to the samples reported above and may not be reproduced, except 

in full, without written approval by EMSL. This test report must not be used to claim product endorsement by NVLAP or any agency of the U.S. 

Government. EMSL bears no responsibility for sample collection activities or analytical method limitations.  The laboratory is not responsible 

for the accuracy of results when requested to physically separate and analyze layered samples.  PLM alone is not consistently reliable in 

detecting asbestos in floor coverings and similar NOBs

Samples analyzed by EMSL Analytical, Inc. Cinnaminson, NJ NVLAP Lab Code 101048-0, AIHA-LAP, LLC-IHLAP Lab 100194, NYS ELAP 

10872, NJ DEP 03036
Report amended: 04/29/201616:28:03 Replaces initial report from: 04/28/201611:33:22 Reason Code: Client-Additional Analysis

Test Report:EPAMultiTests-7.32.2.D  Printed: 4/29/2016 04:28PM Page 8 of 8
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Attachment B 
Sample Location Diagram 
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Photographic Log
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May 11, 2016 
KYTC 
 
Reference: Pre-demolition Asbestos, Lead-Based Paint, and Hazardous Materials Survey Report 

Parcel 182: Puckett’s Truck Stop, 1165 East Mountain Parkway, Salyersville, Kentucky 
Stantec Project #:  178564013.200.006 

 

Photo 1- April 25, 2016 

Exterior of Subject Property. 
Photo 2- April 25, 2016 

External rear view of Subject Property. 
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May 11, 2016 
KYTC 
 
Reference: Pre-demolition Asbestos, Lead-Based Paint, and Hazardous Materials Survey Report 

Parcel 182: Puckett’s Truck Stop, 1165 East Mountain Parkway, Salyersville, Kentucky 
Stantec Project #:  178564013.200.006 

 

Photo 3- April 25, 2016 

View of anodized metal roof on Subject Property. 
Photo 4- April 25, 2016 

View of caulk on roof penetration. 
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May 11, 2016 
KYTC 
 
Reference: Pre-demolition Asbestos, Lead-Based Paint, and Hazardous Materials Survey Report 

Parcel 182: Puckett’s Truck Stop, 1165 East Mountain Parkway, Salyersville, Kentucky 
Stantec Project #:  178564013.200.006 

 

Photo 5- April 25, 2016 

Interior view of loft and Garage 1. 
Photo 6- April 25, 2016 

Interior view of Office 1. 
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May 11, 2016 
KYTC 
 
Reference: Pre-demolition Asbestos, Lead-Based Paint, and Hazardous Materials Survey Report 

Parcel 182: Puckett’s Truck Stop, 1165 East Mountain Parkway, Salyersville, Kentucky 
Stantec Project #:  178564013.200.006 

 

Photo 7- April 25, 2016 

Caulk sealant in Office 1. 
Photo 8- April 25, 2016 

Caulk sealant in Office 1. 

MAGOFFIN COUNTY 
TGR 0061(064)

ADDED ADDENDUM #1: 6-14-16 
Contract ID: 161033 

Page 48 of 65



May 11, 2016 
KYTC 
 
Reference: Pre-demolition Asbestos, Lead-Based Paint, and Hazardous Materials Survey Report 

Parcel 182: Puckett’s Truck Stop, 1165 East Mountain Parkway, Salyersville, Kentucky 
Stantec Project #:  178564013.200.006 

 

Photo 9- April 25, 2016 

Interior view of ATV Shop. 
Photo 10- April 25, 2016 

Interior view of Garage 2. 
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May 11, 2016 
KYTC 
 
Reference: Pre-demolition Asbestos, Lead-Based Paint, and Hazardous Materials Survey Report 

Parcel 182: Puckett’s Truck Stop, 1165 East Mountain Parkway, Salyersville, Kentucky 
Stantec Project #:  178564013.200.006 

 

Photo 11- April 25, 2016 

Ceiling of ATV Garage. 
Photo 12- April 25, 2016 

Interior view of Bathroom 1. 
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May 11, 2016 
KYTC 
 
Reference: Pre-demolition Asbestos, Lead-Based Paint, and Hazardous Materials Survey Report 

Parcel 182: Puckett’s Truck Stop, 1165 East Mountain Parkway, Salyersville, Kentucky 
Stantec Project #:  178564013.200.006 

 

Photo 13- April 25, 2016 

Interior view of Loft. 
Photo 14- April 25, 2016 

View from loft into Dining Room and Tire Storage 4. 

MAGOFFIN COUNTY 
TGR 0061(064)

ADDED ADDENDUM #1: 6-14-16 
Contract ID: 161033 

Page 51 of 65



May 11, 2016 
KYTC 
 
Reference: Pre-demolition Asbestos, Lead-Based Paint, and Hazardous Materials Survey Report 

Parcel 182: Puckett’s Truck Stop, 1165 East Mountain Parkway, Salyersville, Kentucky 
Stantec Project #:  178564013.200.006 

 

Photo 15- April 25, 2016 

View of Living room. 
Photo 16- April 25, 2016 

View of Bathroom 2. 
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May 11, 2016 
KYTC 
 
Reference: Pre-demolition Asbestos, Lead-Based Paint, and Hazardous Materials Survey Report 

Parcel 182: Puckett’s Truck Stop, 1165 East Mountain Parkway, Salyersville, Kentucky 
Stantec Project #:  178564013.200.006 

 

Photo 17- April 25, 2016 

View of dining room. 
Photo 18- April 25, 2016 

View of Tire Storage 3. 
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May 11, 2016 
KYTC 
 
Reference: Pre-demolition Asbestos, Lead-Based Paint, and Hazardous Materials Survey Report 

Parcel 182: Puckett’s Truck Stop, 1165 East Mountain Parkway, Salyersville, Kentucky 
Stantec Project #:  178564013.200.006 

 

Photo 19- April 25, 2016 

Light ballast labeled “No PCBs” in 8 ft fluorescent light fixture. 
Photo 20- April 25, 2016 

8 ft fluorescent light fixture. 
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May 11, 2016 
KYTC 
 
Reference: Pre-demolition Asbestos, Lead-Based Paint, and Hazardous Materials Survey Report 

Parcel 182: Puckett’s Truck Stop, 1165 East Mountain Parkway, Salyersville, Kentucky 
Stantec Project #:  178564013.200.006 

 

Photo 21- April 25, 2016 

Ceiling texture and gypsum board ceiling in ATV Shop. 
Photo 22- April 25, 2016 

Vinyl Floor tile located in closet. (ACM) 
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May 11, 2016 
KYTC 
 
Reference: Pre-demolition Asbestos, Lead-Based Paint, and Hazardous Materials Survey Report 

Parcel 182: Puckett’s Truck Stop, 1165 East Mountain Parkway, Salyersville, Kentucky 
Stantec Project #:  178564013.200.006 

 

Photo 23- April 25, 2016 

View of roof and roofing mastic. Mastic is ACM. 
Photo 24- April 25, 2016 

View of roof and roofing mastic. Mastic is ACM. 
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May 11, 2016 
KYTC 
 
Reference: Pre-demolition Asbestos, Lead-Based Paint, and Hazardous Materials Survey Report 

Parcel 182: Puckett’s Truck Stop, 1165 East Mountain Parkway, Salyersville, Kentucky 
Stantec Project #:  178564013.200.006 

 

 
Photo 25- April 25, 2016 

View of roof and roofing mastic. Mastic is ACM. 
Photo 26- April 25, 2016 

View of roof and roofing mastic. Mastic is non-ACM. 
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Attachment D 
Personnel Certifications 
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National Voluntary 
Laboratory Accreditation Program

SCOPE OF ACCREDITATION TO ISO/IEC 17025:2005 

Page 1 of 1

For the National Voluntary Laboratory Accreditation Program

Effective 2015-06-02 through 2016-06-30

EMSL Analytical, Inc.
200 Route 130 North

Cinnaminson, NJ 08077
Mr. Ben Ellis

Phone: 800-220-3675   Fax: 856-786-5973
Email: bellis@emsl.com

http://www.emsl.com

ASBESTOS FIBER ANALYSIS NVLAP LAB CODE 101048-0

Bulk Asbestos Analysis

Code Description
18/A01 EPA 600/M4-82-020: Interim Method for the Determination of Asbestos in Bulk Insulation Samples

18/A03 EPA 600/R-93/116: Method for the Determination of Asbestos in Bulk Building Materials

Airborne Asbestos Analysis

Code Description
18/A02 U.S. EPA's "Interim Transmission Electron Microscopy Analytical Methods-Mandatory and 

Nonmandatory-and Mandatory Section to Determine Completion of Response Actions" as found in 
40 CFR, Part 763, Subpart E, Appendix A.
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PROPOSAL BID ITEMS

Report Date 6/14/16
Page 1 of 13

161033

Section:  0001 - PAVING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

0010 00003
CRUSHED STONE BASE
(REVISED: 6-14-16) 84,168.00 TON $

0020 00005
GEOGRID REINFORCEMENT FOR
SUBGRADE 73,600.00 SQYD $

0030 00100 ASPHALT SEAL AGGREGATE 6.00 TON $
0040 00103 ASPHALT SEAL COAT 2.00 TON $
0050 00190 LEVELING & WEDGING PG64-22 7,397.00 TON $
0060 00194 LEVELING & WEDGING PG76-22 525.00 TON $
0070 00212 CL2 ASPH BASE 1.00D PG64-22 25,921.00 TON $

0080 00214
CL3 ASPH BASE 1.00D PG64-22
(REVISED: 6-14-16) 20,807.00 TON $

0090 00216 CL3 ASPH BASE 1.00D PG76-22 13,186.00 TON $
0100 00221 CL2 ASPH BASE 0.75D PG64-22 3,592.00 TON $
0110 00301 CL2 ASPH SURF 0.38D PG64-22 6,890.00 TON $
0120 00387 CL3 ASPH SURF 0.38B PG76-22 5,827.00 TON $
0130 02084 JPC PAVEMENT-8 IN 142.00 SQYD $
0140 02101 CEM CONC ENT PAVEMENT-8 IN 1,096.00 SQYD $
0150 02677 ASPHALT PAVE MILLING & TEXTURING 4,083.00 TON $
0160 20071EC JOINT ADHESIVE 71,500.00 LF $

Section:  0002 - ROADWAY
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1660 01015 INSPECT & CERTIFY EDGE DRAIN SYSTEM 1.00 LS $
1670 01314 PLUG PIPE 3.00 EACH $
1680 01810 STANDARD CURB AND GUTTER 47,276.00 LF $
1690 01811 STANDARD CURB AND GUTTER MOD 346.00 LF $
1700 01815 BARRIER CURB AND GUTTER 42.00 LF $
1710 01825 ISLAND CURB AND GUTTER 92.25 LF $
1720 01875 STANDARD HEADER CURB 2,952.00 LF $
1730 01956 CONC TERMINAL SECTION TYPE 1 8.00 EACH $

1740 01982
DELINEATOR FOR GUARDRAIL MONO
DIRECTIONAL WHITE 79.00 EACH $

1750 01986 DELINEATOR FOR BARRIER WALL-B/Y 29.00 EACH $

1760 01987
DELINEATOR FOR GUARDRAIL BI
DIRECTIONAL WHITE 24.00 EACH $

1770 01990 DELINEATOR FOR BARRIER WALL-B/W 40.00 EACH $
1780 02001 CURB TO BARRIER WALL TRANS 4.00 EACH $
1790 02002 REMOVE TEMP CONC BARRIER WALL 505.00 LF $
1800 02003 RELOCATE TEMP CONC BARRIER 3,465.00 LF $
1810 02014 BARRICADE-TYPE III 39.00 EACH $
1820 02015 CEMENT CONCRETE ISLAND 153.00 SQYD $
1830 02091 REMOVE PAVEMENT 614.00 SQYD $
1840 02159 TEMP DITCH 44.00 LF $
1850 02160 CLEAN TEMP DITCH 44.00 LF $

1860 24867EC

CONTAMINATED SOIL REMOVAL
P100
(REVISED: 6-14-16) 3,750.00 TON $
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PROPOSAL BID ITEMS

Report Date 6/14/16
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161033

LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1870 02200 ROADWAY EXCAVATION 234,640.00 CUYD $
1880 02203 STRUCTURE EXCAV-UNCLASSIFIED 287.00 CUYD $
1890 02223 GRANULAR EMBANKMENT 8,370.00 CUYD $
1900 02242 WATER 1,110.00 MGAL $
1910 02262 FENCE-WOVEN WIRE TYPE 1 3,038.00 LF $
1920 02351 GUARDRAIL-STEEL W BEAM-S FACE 6,887.50 LF $
1930 02360 GUARDRAIL TERMINAL SECTION NO 1 9.00 EACH $

1940 02363
GUARDRAIL CONNECTOR TO BRIDGE END
TY A 5.00 EACH $

1950 02367 GUARDRAIL END TREATMENT TYPE 1 1.00 EACH $
1960 02369 GUARDRAIL END TREATMENT TYPE 2A 8.00 EACH $
1970 02381 REMOVE GUARDRAIL 7,075.50 LF $
1980 02391 GUARDRAIL END TREATMENT TYPE 4A 4.00 EACH $
1990 02397 TEMP GUARDRAIL 400.00 LF $
2000 02404 SEPTIC TANK TREATMENT 2.00 EACH $
2010 02429 RIGHT-OF-WAY MONUMENT TYPE 1 240.00 EACH $
2020 02432 WITNESS POST 240.00 EACH $
2030 02475 PLUG WATER WELL 2.00 EACH $
2040 02488 CHANNEL LINING CLASS IV 6,734.00 CUYD $

2050 02545
CLEARING AND GRUBBING
132 ACRES 1.00 LS $

2060 02555
CONCRETE-CLASS B
CHANNEL LINING 3.00 CUYD $

2070 02555
CONCRETE-CLASS B
FENCE 15.28 CUYD $

2080 02555
CONCRETE-CLASS B
GRAVITY RETAINING WALL 201.50 CUYD $

2090 02562 TEMPORARY SIGNS 1,450.00 SQFT $
2100 02585 EDGE KEY 479.50 LF $
2110 02596 FABRIC-GEOTEXTILE TYPE I 9,222.00 SQYD $
2120 02599 FABRIC-GEOTEXTILE TYPE IV 73,600.00 SQYD $
2130 02600 FABRIC GEOTEXTILE TY IV FOR PIPE 64,399.00 SQYD $2.00 $ $128,798.00
2140 02650 MAINTAIN & CONTROL TRAFFIC 1.00 LS $
2150 02651 DIVERSIONS (BY-PASS DETOURS) 1.00 LS $

2160 02651
DIVERSIONS (BY-PASS DETOURS)
NO. 2 1.00 LS $

2170 02651
DIVERSIONS (BY-PASS DETOURS)
NO. 3 1.00 LS $

2180 02651
DIVERSIONS (BY-PASS DETOURS)
NO. 4 1.00 LS $

2190 02653 LANE CLOSURE 11.00 EACH $
2200 02654 TRUCK MOUNTED ATTENUATOR 2.00 EACH $
2210 02671 PORTABLE CHANGEABLE MESSAGE SIGN 5.00 EACH $
2220 02676 MOBILIZATION FOR MILL & TEXT 1.00 LS $
2230 02690 SAFELOADING 45.00 CUYD $
2240 02696 SHOULDER RUMBLE STRIPS-SAWED 3,080.00 LF $
2250 02701 TEMP SILT FENCE 30,129.00 LF $
2260 02703 SILT TRAP TYPE A 127.00 EACH $
2270 02704 SILT TRAP TYPE B 127.00 EACH $
2280 02705 SILT TRAP TYPE C 127.00 EACH $
2290 02706 CLEAN SILT TRAP TYPE A 127.00 EACH $
2300 02707 CLEAN SILT TRAP TYPE B 127.00 EACH $
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LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
2310 02708 CLEAN SILT TRAP TYPE C 127.00 EACH $
2320 02711 SEDIMENTATION BASIN 3,215.00 CUYD $
2330 02712 CLEAN SEDIMENTATION BASIN 3,215.00 CUYD $
2340 02720 SIDEWALK-4 IN CONCRETE 3,102.00 SQYD $
2350 02726 STAKING 1.00 LS $

2360 02731
REMOVE STRUCTURE
BILLBOARD-P147 1.00 LS $

2370 02731
REMOVE STRUCTURE
BILLBOARD-P176 1.00 LS $

2380 02731
REMOVE STRUCTURE
BILLBOARD-P178 1.00 LS $

2390 02731
REMOVE STRUCTURE
BILLBOARD-P181 1.00 LS $

2400 02731
REMOVE STRUCTURE
BILLBOARD-P186 1.00 LS $

2410 02731
REMOVE STRUCTURE
BILLBOARD-P197 1.00 LS $

2420 02731
REMOVE STRUCTURE
BILLBOARD-P205 1.00 LS $

2430 02731
REMOVE STRUCTURE
BRIDGE STA. 3935+25 1.00 LS $

2440 02731
REMOVE STRUCTURE
CULVERT-27552 1.00 LS $

2450 02731
REMOVE STRUCTURE
CULVERT-27553 1.00 LS $

2460 02731
REMOVE STRUCTURE
CULVERT-27554 1.00 LS $

2470 02731
REMOVE STRUCTURE
CULVERT-27556 1.00 LS $

2480 02731
REMOVE STRUCTURE
WALL-27557 1.00 LS $

2490 02731
REMOVE STRUCTURE
WALL-27558 1.00 LS $

2500 02731
REMOVE STRUCTURE
WALL-27559 1.00 LS $

2510 02731
REMOVE STRUCTURE
WALL-27560 1.00 LS $

2520 02775 ARROW PANEL 5.00 EACH $
2530 02898 RELOCATE CRASH CUSHION 20.00 EACH $
2540 03171 CONCRETE BARRIER WALL TYPE 9T 3,465.00 LF $
2550 04741 POLE BASE IN MEDIAN WALL 7.00 EACH $
2560 04810 ELECTRICAL JUNCTION BOX 7.00 EACH $
2570 04935 TEMP SIGNAL 1.00 LS $
2580 04953 TEMP RELOCATION OF SIGNAL HEAD 82.00 EACH $
2590 05950 EROSION CONTROL BLANKET 11,307.00 SQYD $
2600 05952 TEMP MULCH 412,679.00 SQYD $
2610 05953 TEMP SEEDING AND PROTECTION 307,969.00 SQYD $
2620 05963 INITIAL FERTILIZER 19.00 TON $
2630 05964 20-10-10 FERTILIZER 31.90 TON $
2640 05985 SEEDING AND PROTECTION 615,938.00 SQYD $
2650 05990 SODDING 18,202.00 SQYD $
2660 05992 AGRICULTURAL LIMESTONE 381.80 TON $
2670 05997 TOPSOIL FURNISHED AND PLACED 58.00 CUYD $
2680 06510 PAVE STRIPING-TEMP PAINT-4 IN 158,570.00 LF $
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LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
2690 06513 PAVE STRIPING-TEMP PAINT-12 IN 840.00 LF $
2700 06514 PAVE STRIPING-PERM PAINT-4 IN 114,627.00 LF $
2710 06515 PAVE STRIPING-PERM PAINT-6 IN 9,649.00 LF $
2720 06565 PAVE MARKING-THERMO X-WALK-6 IN 1,491.00 LF $
2730 06568 PAVE MARKING-THERMO STOP BAR-24IN 856.00 LF $
2740 06569 PAVE MARKING-THERMO CROSS-HATCH 18,883.00 SQFT $
2750 06573 PAVE MARKING-THERMO STR ARROW 3.00 EACH $
2760 06574 PAVE MARKING-THERMO CURV ARROW 67.00 EACH $
2770 06575 PAVE MARKING-THERMO COMB ARROW 21.00 EACH $
2780 06588 PAVEMENT MARKER TY IVA-BY TEMP 1,338.00 EACH $
2790 06600 REMOVE PAVEMENT MARKER TYPE V 415.00 EACH $
2800 08100 CONCRETE-CLASS A 3.51 CUYD $
2810 08150 STEEL REINFORCEMENT 163.00 LB $
2820 08257 HANDRAIL-PEDESTRIAN ALUMINUM 622.00 LF $
2830 08901 CRASH CUSHION TY VI CLASS BT TL2 20.00 EACH $
2840 08902 CRASH CUSHION TY VI CLASS B TL3 1.00 EACH $
2850 10020NS FUEL ADJUSTMENT 173,665.00 DOLL $1.00 $ $173,665.00
2860 10030NS ASPHALT ADJUSTMENT 281,175.00 DOLL $1.00 $ $281,175.00
2870 20191ED OBJECT MARKER TY 3 5.00 EACH $
2880 20210EP69 COHESIVE PILE CORE 1,280.00 CUYD $
2890 20211ES706 BORE & JACK PIPE 380.00 LF $
2900 20327ES212 EROSION CONTROL BLANKET (SPECIAL) 363.00 SQYD $

2910 20394ES835
PVC CONDUIT-3 IN- IN MEDIAN BARRIER
WALL 1,383.00 LF $

2920 20432ES112 REMOVE CRASH CUSHION 3.00 EACH $
2930 20465EC CLEAN CULVERT 1.00 LS $
2940 21289ED LONGITUDINAL EDGE KEY 27,300.00 LF $
2950 22520EN PAVE MARKING-THERMO YIELD BAR-36 IN 30.00 LF $
2960 22664EN WATER BLASTING EXISTING STRIPE 159,410.00 LF $
2970 22884EN CONC MED BARRIER TY 14E 1,365.00 LF $
2980 23026ED ARCHITECTURAL TREATMENT 191.00 SQYD $
2990 23086EN CONCRETE MEDIAN BARRIER TY 9C 350.00 LF $
3000 23158ES505 DETECTABLE WARNINGS 550.00 SQFT $
3010 23274EN11F TURF REINFORCEMENT MAT 1 956.00 SQYD $
3020 24489EC INLAID PAVEMENT MARKER 428.00 EACH $

3030 24668EC
STEEL ENCASEMENT PIPE
8 INCH 380.00 LF $

3040 24814EC PIPELINE INSPECTION 11,736.00 LF $

Section:  0003 - DRAINAGE
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
3740 00078 CRUSHED AGGREGATE SIZE NO 2 62.00 TON $
3750 00440 ENTRANCE PIPE-15 IN 181.00 LF $
3760 00443 ENTRANCE PIPE-24 IN 49.00 LF $
3770 00460 CULVERT PIPE-12 IN 4.00 LF $
3780 00462 CULVERT PIPE-18 IN 360.00 LF $
3790 00464 CULVERT PIPE-24 IN 134.00 LF $
3800 00466 CULVERT PIPE-30 IN 247.00 LF $
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LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
3810 00468 CULVERT PIPE-36 IN 4.00 LF $
3820 00469 CULVERT PIPE-42 IN 162.00 LF $
3830 00472 CULVERT PIPE-60 IN 16.00 LF $

3840 00472
CULVERT PIPE-60 IN
CMP 12.00 LF $

3850 00520 STORM SEWER PIPE-12 IN 45.00 LF $
3860 00521 STORM SEWER PIPE-15 IN 399.00 LF $
3870 00522 STORM SEWER PIPE-18 IN 12,415.00 LF $
3880 00524 STORM SEWER PIPE-24 IN 2,643.00 LF $
3890 00526 STORM SEWER PIPE-30 IN 1,957.00 LF $
3900 00528 STORM SEWER PIPE-36 IN 454.00 LF $
3910 00529 STORM SEWER PIPE-42 IN 318.00 LF $
3920 00532 STORM SEWER PIPE-60 IN 71.00 LF $
3930 01000 PERFORATED PIPE-4 IN 1,506.00 LF $
3940 01002 PERFORATED PIPE-8 IN 530.00 LF $
3950 01005 PERFORATED PIPE EDGE DRAIN-4 IN 33,616.00 LF $
3960 01010 NON-PERFORATED PIPE-4 IN 1,471.00 LF $
3970 01020 PERF PIPE HEADWALL TY 1-4 IN 19.00 EACH $
3980 01022 PERF PIPE HEADWALL TY 1-8 IN 9.00 EACH $
3990 01024 PERF PIPE HEADWALL TY 2-4 IN 3.00 EACH $
4000 01028 PERF PIPE HEADWALL TY 3-4 IN 29.00 EACH $
4010 01032 PERF PIPE HEADWALL TY 4-4 IN 11.00 EACH $
4020 01204 PIPE CULVERT HEADWALL-18 IN 16.00 EACH $
4030 01208 PIPE CULVERT HEADWALL-24 IN 13.00 EACH $
4040 01210 PIPE CULVERT HEADWALL-30 IN 3.00 EACH $
4050 01212 PIPE CULVERT HEADWALL-36 IN 3.00 EACH $
4060 01214 PIPE CULVERT HEADWALL-42 IN 4.00 EACH $
4070 01220 PIPE CULVERT HEADWALL-60 IN 1.00 EACH $
4080 01433 SLOPED BOX OUTLET TYPE 1-18 IN 1.00 EACH $
4090 01442 SLOPED AND PARALLEL HEADWALL-12 IN 1.00 EACH $
4100 01450 S & F BOX INLET-OUTLET-18 IN 2.00 EACH $
4110 01452 S & F BOX INLET-OUTLET-30 IN 2.00 EACH $
4120 01456 CURB BOX INLET TYPE A 132.00 EACH $
4130 01480 CURB BOX INLET TYPE B 3.00 EACH $
4140 01496 DROP BOX INLET TYPE 3 29.00 EACH $
4150 01499 DROP BOX INLET TYPE 4 2.00 EACH $
4160 01517 DROP BOX INLET TYPE 5F 1.00 EACH $
4170 01529 DROP BOX INLET TYPE 6D 2.00 EACH $
4180 01544 DROP BOX INLET TYPE 11 9.00 EACH $
4190 01550 DROP BOX INLET TYPE 12A 12.00 LF $
4200 01559 DROP BOX INLET TYPE 13G 7.00 EACH $
4210 01568 DROP BOX INLET TYPE 13S 1.00 EACH $
4220 01577 DROP BOX INLET TYPE 14 7.00 EACH $
4230 01650 JUNCTION BOX 6.00 EACH $
4240 01691 FLUME INLET TYPE 2 2.00 EACH $
4250 01740 CORED HOLE DRAINAGE BOX CON-4 IN 85.00 EACH $
4260 01756 MANHOLE TYPE A 14.00 EACH $
4270 01767 MANHOLE TYPE C 4.00 EACH $
4280 02200 ROADWAY EXCAVATION 1,366.00 CUYD $
4290 23045ES508 CONCRETE MEDIAN BARRIER TY 14B(50) 5.00 LF $
4300 23874EC CONCRETE MEDIAN BARRIER TY 14A(50) 1.00 LF $
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Section:  0004 - BRIDGE-RETAINING WALL 27557
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
4310 01000 PERFORATED PIPE-4 IN 320.00 LF $
4320 02223 GRANULAR EMBANKMENT 1,101.00 CUYD $
4330 02998 MASONRY COATING 428.00 SQYD $
4340 08003 FOUNDATION PREPARATION 1.00 LS $
4350 08100 CONCRETE-CLASS A 246.00 CUYD $
4360 08150 STEEL REINFORCEMENT 27,660.00 LB $
4370 21532ED RAIL SYSTEM TYPE III 218.00 LF $
4380 23026ED ARCHITECTURAL TREATMENT 200.00 SQYD $

Section:  0005 - BRIDGE-27550
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
4390 02231 STRUCTURE GRANULAR BACKFILL 348.00 CUYD $
4400 02998 MASONRY COATING 936.00 SQYD $
4410 03299 ARMORED EDGE FOR CONCRETE 175.00 LF $
4420 08001 STRUCTURE EXCAVATION-COMMON 40.00 CUYD $
4430 08019 CYCLOPEAN STONE RIP RAP 2,930.00 TON $
4440 08033 TEST PILES 57.00 LF $
4450 08046 PILES-STEEL HP12X53 930.00 LF $
4460 08094 PILE POINTS-12 IN 28.00 EACH $
4470 08100 CONCRETE-CLASS A 313.60 CUYD $
4480 08104 CONCRETE-CLASS AA 654.60 CUYD $
4490 08130 MECHANICAL REINF COUPLER #5 8.00 EACH $
4500 08133 MECHANICAL REINF COUPLER #8 16.00 EACH $
4510 08135 MECHANICAL REINF COUPLER #10 32.00 EACH $

4520 08140
MECHANICAL REINF COUPLER #5 EPOXY
COATED 40.00 EACH $

4530 08150 STEEL REINFORCEMENT 59,004.00 LB $
4540 08151 STEEL REINFORCEMENT-EPOXY COATED 170,930.00 LB $
4550 08633 PRECAST PC I BEAM TYPE 3 1,605.00 LF $
4560 20637ED DRILLED SHAFT-ROCK 48 IN 133.90 LF $
4570 21532ED RAIL SYSTEM TYPE III 363.00 LF $
4580 21777EN DRILLED SHAFT COMMON-54 IN 215.90 LF $

4590 24404EC
MECHANICAL REINF COUPLER-#7 EPOXY
COATED 626.00 EACH $

Section:  0006 - BRIDGE-CULVERT 27551
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
4600 02223 GRANULAR EMBANKMENT 155.00 CUYD $
4610 08003 FOUNDATION PREPARATION 1.00 LS $
4620 08100 CONCRETE-CLASS A 132.00 CUYD $
4630 08150 STEEL REINFORCEMENT 12,390.00 LB $
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Section:  0007 - BRIDGE-CULVERT 27552
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
4640 02223 GRANULAR EMBANKMENT 675.00 CUYD $
4650 08001 STRUCTURE EXCAVATION-COMMON 410.00 CUYD $
4660 08003 FOUNDATION PREPARATION 1.00 LS $
4670 08100 CONCRETE-CLASS A 180.00 CUYD $
4680 08150 STEEL REINFORCEMENT 18,550.00 LB $

Section:  0008 - BRIDGE-CULVERT 27553
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
4690 02223 GRANULAR EMBANKMENT 220.00 CUYD $
4700 08003 FOUNDATION PREPARATION 1.00 LS $
4710 08100 CONCRETE-CLASS A 198.00 CUYD $
4720 08150 STEEL REINFORCEMENT 15,120.00 LB $

Section:  0009 - BRIDGE-CULVERT 27554
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
4730 02223 GRANULAR EMBANKMENT 235.00 CUYD $
4740 08003 FOUNDATION PREPARATION 1.00 LS $
4750 08100 CONCRETE-CLASS A 240.00 CUYD $
4760 08150 STEEL REINFORCEMENT 20,890.00 LB $

Section:  0010 - BRIDGE-CULVERT 27556
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0170 02223 GRANULAR EMBANKMENT 485.00 CUYD $
0180 08003 FOUNDATION PREPARATION 1.00 LS $
0190 08100 CONCRETE-CLASS A 516.00 CUYD $
0200 08150 STEEL REINFORCEMENT 74,580.00 LB $

Section:  0011 - BRIDGE-RETAINING WALL 27558
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0210 01000 PERFORATED PIPE-4 IN 550.00 LF $
0220 02223 GRANULAR EMBANKMENT 793.00 CUYD $
0230 02998 MASONRY COATING 408.00 SQYD $
0240 08002 STRUCTURE EXCAV-SOLID ROCK 736.00 CUYD $
0250 08003 FOUNDATION PREPARATION 1.00 LS $
0260 08100 CONCRETE-CLASS A 273.00 CUYD $
0270 08150 STEEL REINFORCEMENT 31,200.00 LB $
0280 08257 HANDRAIL-PEDESTRIAN ALUMINUM 380.00 LF $
0290 23026ED ARCHITECTURAL TREATMENT 282.00 SQYD $
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Section:  0012 - BRIDGE-RETAINING WALL 27559
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0300 01000 PERFORATED PIPE-4 IN 502.00 LF $
0310 02223 GRANULAR EMBANKMENT 1,056.00 CUYD $
0320 02998 MASONRY COATING 403.00 SQYD $
0330 08003 FOUNDATION PREPARATION 1.00 LS $
0340 08100 CONCRETE-CLASS A 265.00 CUYD $
0350 08150 STEEL REINFORCEMENT 29,200.00 LB $
0360 08257 HANDRAIL-PEDESTRIAN ALUMINUM 400.00 LF $
0370 21532ED RAIL SYSTEM TYPE III 400.00 LF $
0380 23026ED ARCHITECTURAL TREATMENT 110.00 SQYD $

Section:  0013 - BRIDGE-RETAINING WALL 27560
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0390 01000 PERFORATED PIPE-4 IN 292.00 LF $
0400 02223 GRANULAR EMBANKMENT 346.00 CUYD $
0410 02998 MASONRY COATING 172.00 SQYD $
0420 08003 FOUNDATION PREPARATION 1.00 LS $
0430 08100 CONCRETE-CLASS A 113.00 CUYD $
0440 08150 STEEL REINFORCEMENT 13,600.00 LB $
0450 08257 HANDRAIL-PEDESTRIAN ALUMINUM 204.00 LF $
0460 21532ED RAIL SYSTEM TYPE III 204.00 LF $

Section:  0014 - BRIDGE-CULVERT 27555
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0470 02223 GRANULAR EMBANKMENT 330.00 CUYD $
0480 08003 FOUNDATION PREPARATION 1.00 LS $
0490 08100 CONCRETE-CLASS A 273.00 CUYD $
0500 08150 STEEL REINFORCEMENT 27,260.00 LB $

Section:  0015 - UTILITY-GAS
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0510 16003 G ENCASEMENT STEEL BORED RANGE 2 446.00 LF $
0520 16009 G ENCASEMENT STEEL OPEN CUT RANGE 2 899.70 LF $
0530 16010 G ENCASEMENT STEEL OPEN CUT RANGE 3 152.50 LF $
0540 16015 G PIPE POLYETHYLENE/PLASTIC 02 INCH 5,611.00 LF $
0550 16017 G PIPE POLYETHYLENE/PLASTIC 04 INCH 8,963.00 LF $
0560 16018 G PIPE POLYETHYLENE/PLASTIC 06 INCH 1,135.00 LF $
0570 16036 G SERVICE SHORT SIDE 1 OR 1-1/4 INCH 2.00 EACH $
0580 16038 G SERVICE SHORT SIDE 2 INCH 8.00 EACH $
0590 16039 G SERVICE SHORT SIDE 3/4 INCH 10.00 EACH $
0600 16041 G TIE-IN POLYETHYLENE/PLASTIC 02 INCH 16.00 EACH $
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LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0610 16043 G TIE-IN POLYETHYLENE/PLASTIC 04 INCH 21.00 EACH $
0620 16044 G TIE-IN POLYETHYLENE/PLASTIC 06 INCH 3.00 EACH $
0630 16049 G VALVE POLYETHYLENE/PLASTIC 02 INCH 32.00 EACH $
0640 16050 G VALVE POLYETHYLENE/PLASTIC 03 INCH 4.00 EACH $
0650 16051 G VALVE POLYETHYLENE/PLASTIC 04 INCH 65.00 EACH $
0660 16052 G VALVE POLYETHYLENE/PLASTIC 06 INCH 2.00 EACH $
0670 16064 G VALVE BOX ADJUST 103.00 EACH $
0680 16065 G LINE MARKER 173.00 EACH $

0690 24573EN
GAS LINE RELOCATION
(STA. 3933+09) 1.00 LS $

0700 24573EN
GAS LINE RELOCATION
(STA. 3935+75) 1.00 LS $

Section:  0016 - SEWER
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
0710 15015 S ENCASEMENT STEEL BORED RANGE 2 61.00 LF $
0720 15016 S ENCASEMENT STEEL BORED RANGE 3 126.00 LF $
0730 15017 S ENCASEMENT STEEL BORED RANGE 4 100.00 LF $
0740 15021 S ENCASEMENT STEEL OPEN CUT RANGE 2 79.00 LF $
0750 15022 S ENCASEMENT STEEL OPEN CUT RANGE 3 504.00 LF $
0760 15023 S ENCASEMENT STEEL OPEN CUT RANGE 4 159.00 LF $
0770 15032 S FORCE MAIN DUCTILE IRON 04 INCH 2,270.00 LF $
0780 15033 S FORCE MAIN DUCTILE IRON 06 INCH 1,080.00 LF $
0790 15050 S FORCE MAIN PE/PLASTIC 03 INCH 1,651.00 LF $
0800 15051 S FORCE MAIN PE/PLASTIC 04 INCH 1,425.00 LF $
0810 15052 S FORCE MAIN PE/PLASTIC 06 INCH 2,715.00 LF $
0820 15069 S FORCE MAIN TAP SLEEVE/VALVE RNG 1 4.00 EACH $
0830 15072 S FORCE MAIN TIE-IN 03 INCH 3.00 EACH $
0840 15073 S FORCE MAIN TIE-IN 04 INCH 3.00 EACH $
0850 15074 S FORCE MAIN TIE-IN 06 INCH 2.00 EACH $
0860 15084 S FORCE MAIN VALVE GATE 5.00 EACH $
0870 15090 S LATERAL SHORT SIDE 06 INCH 14.00 EACH $
0880 15091 S LATERAL SPECIAL 14.00 EACH $
0890 15092 S MANHOLE 6.00 EACH $

0900 15092
S MANHOLE
INSTALL ON EX LINE 3.00 EACH $

0910 15093 S MANHOLE ABANDON/REMOVE 10.00 EACH $
0920 15094 S MANHOLE ADJUST TO GRADE 16.00 EACH $
0930 15101 S MANHOLE WITH DROP 7.00 EACH $
0940 15104 S PIPE DUCTILE IRON 08 INCH 1,751.00 LF $
0950 15112 S PIPE PVC 08 INCH 1,626.00 LF $
0960 15119 S PUMP STATION 1.00 EACH $
0970 15120 S SPECIAL ITEM 2.00 EACH $
0980 15121 S STRUCTURE ABANDON 1.00 EACH $

0990 15121
S STRUCTURE ABANDON
LIFT STATION 1.00 EACH $

1000 15122 S STRUCTURE REMOVAL 1.00 EACH $

1010 15122
S STRUCTURE REMOVAL
LIFT STATION 1.00 EACH $
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LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1020 15123 S LINE MARKER 20.00 EACH $

Section:  0017 - SIGNING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1030 06405 SBM ALUMINUM PANEL SIGNS 280.00 SQFT $
1040 06406 SBM ALUM SHEET SIGNS .080 IN 612.00 SQFT $
1050 06407 SBM ALUM SHEET SIGNS .125 IN 307.00 SQFT $
1060 06411 STEEL POST TYPE 2 2,384.00 LF $
1070 06412 STEEL POST MILE MARKERS 4.00 EACH $
1080 06441 GMSS GALV STEEL TYPE C 1,958.00 LB $
1090 06490 CLASS A CONCRETE FOR SIGNS 3.50 CUYD $
1100 06491 STEEL REINFORCEMENT FOR SIGNS 684.00 LB $
1110 20419ND ROADWAY CROSS SECTION 6.00 EACH $
1120 24631EC BARCODE SIGN INVENTORY 158.00 EACH $

Section:  0018 - SIGNALIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1130 04792 CONDUIT-1 IN 190.00 LF $
1140 04793 CONDUIT-1 1/4 IN 1,980.00 LF $
1150 04795 CONDUIT-2 IN 740.00 LF $
1160 04811 ELECTRICAL JUNCTION BOX TYPE B 28.00 EACH $
1170 04820 TRENCHING AND BACKFILLING 2,455.00 LF $
1180 04830 LOOP WIRE 10,060.00 LF $
1190 04844 CABLE-NO. 14/5C 12,570.00 LF $
1200 04845 CABLE-NO. 14/7C 435.00 LF $
1210 04850 CABLE-NO. 14/1 PAIR 10,110.00 LF $
1220 04885 MESSENGER-10800 LB 1,025.00 LF $
1230 04886 MESSENGER-15400 LB 1,395.00 LF $
1240 04895 LOOP SAW SLOT AND FILL 3,565.00 LF $
1250 04931 INSTALL CONTROLLER TYPE 170 4.00 EACH $
1260 04932 INSTALL STEEL STRAIN POLE 22.00 EACH $
1270 04950 REMOVE SIGNAL EQUIPMENT 2.00 EACH $
1280 06472 INSTALL SPAN MOUNTED SIGN 10.00 EACH $
1290 20093NS835 INSTALL PEDESTRIAN HEAD-LED 18.00 EACH $
1300 20188NS835 INSTALL LED SIGNAL-3 SECTION 30.00 EACH $
1310 20189NS835 INSTALL LED SIGNAL-5 SECTION 2.00 EACH $
1320 20266ES835 INSTALL LED SIGNAL- 4 SECTION 9.00 EACH $
1330 20408ES835 INSTALL LED BEACON-12 IN 10.00 EACH $
1340 21743NN INSTALL PEDESTRIAN DETECTOR 18.00 EACH $
1350 23157EN TRAFFIC SIGNAL POLE BASE 105.60 CUYD $
1360 23222EC INSTALL SIGNAL PEDESTAL 4.00 EACH $
1370 23982EC INSTALL ANTENNA 4.00 EACH $
1380 24525EC ADVANCE WARNING FLASHER 1.00 EACH $
1390 24526ED INSTALL-BEACON CONTROLLER-2 CIRCUIT 1.00 EACH $
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Section:  0019 - LIGHTING
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
1400 04700 POLE 30 FT MTG HT 39.00 EACH $
1410 04701 POLE 40 FT MTG HT 11.00 EACH $
1420 04723 BRACKET 10 FT 32.00 EACH $
1430 04724 BRACKET 12 FT 5.00 EACH $
1440 04725 BRACKET 15 FT 6.00 EACH $
1450 04730 BRACKET C 7.00 EACH $
1460 04740 POLE BASE 43.00 EACH $
1470 04741 POLE BASE IN MEDIAN WALL 7.00 EACH $
1480 04750 TRANSFORMER BASE 43.00 EACH $
1490 04761 LIGHTING CONTROL EQUIPMENT 2.00 EACH $
1500 04773 HPS LUMINAIRE HIGH MAST 7.00 EACH $
1510 04780 FUSED CONNECTOR KIT 100.00 EACH $
1520 04797 CONDUIT-3 IN 760.00 LF $
1530 04800 MARKER 3.00 EACH $
1540 04810 ELECTRICAL JUNCTION BOX 1.00 EACH $
1550 04820 TRENCHING AND BACKFILLING 4,800.00 LF $
1560 04832 WIRE-NO. 12 6,450.00 LF $
1570 04833 WIRE-NO. 8 4,320.00 LF $
1580 04860 CABLE-NO. 8/3C DUCTED 630.00 LF $
1590 04940 REMOVE LIGHTING 1.00 LS $
1600 20391NS835 ELECTRICAL JUNCTION BOX TYPE A 13.00 EACH $

1610 20394ES835
PVC CONDUIT-3 IN- IN MEDIAN BARRIER
WALL 1,535.00 LF $

1620 20410ED MAINTAIN LIGHTING 1.00 LS $
1630 21543EN BORE AND JACK CONDUIT 745.00 LF $
1640 24589ED LED LUMINAIRE 43.00 EACH $
1650 24851EC CABLE-NO. 10/3C DUCTED 5,440.00 LF $

Section:  0020 - WATERLINE - MCWD
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
3050 02220 FLOWABLE FILL 237.00 CUYD $
3060 02289 DOUBLE VEHICULAR WOVEN WIRE GATE 1.00 EACH $
3070 14003 W CAP EXISTING MAIN 8.00 EACH $
3080 14007 W ENCASEMENT STEEL BORED RANGE 2 165.00 LF $
3090 14008 W ENCASEMENT STEEL BORED RANGE 3 330.00 LF $
3100 14013 W ENCASEMENT STEEL OPEN CUT RANGE 2 250.00 LF $
3110 14014 W ENCASEMENT STEEL OPEN CUT RANGE 3 610.00 LF $
3120 14019 W FIRE HYDRANT ASSEMBLY 1.00 EACH $
3130 14023 W FLUSHING ASSEMBLY 6.00 EACH $
3140 14028 W METER 3/4 INCH 22.00 EACH $
3150 14056 W PIPE PVC 02 INCH 55.00 LF $
3160 14057 W PIPE PVC 03 INCH 1,185.00 LF $

3170 14057
W PIPE PVC 03 INCH
RSTRND JOINT 185.00 LF $

3180 14058 W PIPE PVC 04 INCH 1,185.00 LF $

3190 14058
W PIPE PVC 04 INCH
RSTRND JOINT 185.00 LF $
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LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
3200 14059 W PIPE PVC 06 INCH 4,730.00 LF $

3210 14059
W PIPE PVC 06 INCH
RSTRND JOINT 585.00 LF $

3220 14060 W PIPE PVC 08 INCH 1,835.00 LF $
3230 14085 W SERV PE/PLST SHORT SIDE 3/4 IN 22.00 EACH $
3240 14089 W TAPPING SLEEVE AND VALVE SIZE 1 8.00 EACH $
3250 14091 W TIE-IN 02 INCH 1.00 EACH $
3260 14094 W TIE-IN 06 INCH 1.00 EACH $
3270 14103 W VALVE 03 INCH 2.00 EACH $
3280 14104 W VALVE 04 INCH 1.00 EACH $
3290 14105 W VALVE 06 INCH 6.00 EACH $
3300 14106 W VALVE 08 INCH 4.00 EACH $
3310 14155 W TIE-IN 01 INCH 1.00 EACH $

Section:  0021 - WATERLINE-SAYLERSVILLE
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
3320 14003 W CAP EXISTING MAIN 6.00 EACH $
3330 14008 W ENCASEMENT STEEL BORED RANGE 3 217.50 LF $
3340 14009 W ENCASEMENT STEEL BORED RANGE 4 149.50 LF $
3350 14014 W ENCASEMENT STEEL OPEN CUT RANGE 3 609.50 LF $
3360 14015 W ENCASEMENT STEEL OPEN CUT RANGE 4 189.00 LF $
3370 14019 W FIRE HYDRANT ASSEMBLY 5.00 EACH $
3380 14021 W FIRE HYDRANT REMOVE 5.00 EACH $
3390 14023 W FLUSHING ASSEMBLY 1.00 EACH $
3400 14025 W METER 1 INCH 2.00 EACH $
3410 14027 W METER 2 INCH 13.00 EACH $
3420 14028 W METER 3/4 INCH 15.00 EACH $
3430 14030 W METER RELOCATE 36.00 EACH $
3440 14031 W METER VAULT 1.00 EACH $

3450 14035
W PIPE DUCTILE IRON 04 INCH
WITH NITRILE GASKETS 1,780.00 LF $

3460 14036 W PIPE DUCTILE IRON 06 INCH 222.00 LF $

3470 14036
W PIPE DUCTILE IRON 06 INCH
WITH NITRILE GASKETS 3,295.00 LF $

3480 14037 W PIPE DUCTILE IRON 08 INCH 280.00 LF $

3490 14037
W PIPE DUCTILE IRON 08 INCH
WITH NITRILE GASKETS 3,107.00 LF $

3500 14056 W PIPE PVC 02 INCH 354.00 LF $
3510 14058 W PIPE PVC 04 INCH 315.00 LF $
3520 14059 W PIPE PVC 06 INCH 50.00 LF $
3530 14060 W PIPE PVC 08 INCH 2,370.00 LF $
3540 14068 W PIPE POLYETHYLENE/PLASTIC 04 INCH 1,281.00 LF $
3550 14069 W PIPE POLYETHYLENE/PLASTIC 06 INCH 3,230.00 LF $
3560 14070 W PIPE POLYETHYLENE/PLASTIC 08 INCH 1,822.00 LF $
3570 14080 W SERV PE/PLST LONG SIDE 3/4 IN 2.00 EACH $
3580 14081 W SERVICE RELOCATE 30.00 EACH $
3590 14082 W SERV PE/PLST SHORT SIDE 1 IN 2.00 EACH $
3600 14084 W SERV PE/PLST SHORT SIDE 2 IN 16.00 EACH $
3610 14085 W SERV PE/PLST SHORT SIDE 3/4 IN 27.00 EACH $
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LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
3620 14089 W TAPPING SLEEVE AND VALVE SIZE 1 7.00 EACH $
3630 14094 W TIE-IN 06 INCH 13.00 EACH $
3640 14095 W TIE-IN 08 INCH 19.00 EACH $
3650 14104 W VALVE 04 INCH 4.00 EACH $
3660 14105 W VALVE 06 INCH 23.00 EACH $
3670 14106 W VALVE 08 INCH 15.00 EACH $
3680 14113 W VALVE BOX ADJUST 31.00 EACH $
3690 14144 W LINE MARKER 22.00 EACH $

Section:  0022 - TRAINEES
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT

3700 02742
TRAINEE PAYMENT REIMBURSEMENT
1-CEMENT MASON 1,200.00 HOUR $

3710 02742
TRAINEE PAYMENT REIMBURSEMENT
1-GROUP 2, 3 OR 4 OPERATOR 1,400.00 HOUR $

Section:  0023 - DEMOBILIZATION &/OR MOBILIZATION
LINE BID CODE ALT DESCRIPTION QUANTITY UNIT UNIT PRIC FP AMOUNT
3720 02568 MOBILIZATION 1.00 LS $
3730 02569 DEMOBILIZATION 1.00 LS $
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