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NOTICE INVITING BIDS 

1. SUMMARY OF WORK: This is the City of San Diego's (City) solicitation process to acquire 
Construction services for UUP Street Resurfacing and Curb Ramp Installation, District 8 
Block 8-B UUD, District 7 Block 7-A UUD, Altadena /Wightman/ Winona - El Cajon UUD, 
Euclid Ave UUD (Euclid -Univ), Block 4N North Encanto UUD, Block 6DD Bay HO 3 UUD. 
For additional information refer to Attachment A. 

2. 

3. 

FULL AND OPEN COMPETITION: This contract is open to full competition and may be bid on 
by Contractors who are on the City's current Prequalified Contractors' List. For information 
regarding the Contractors Prequalified list visit the City's web site: http://www.sandiego.gov. 

ESTII\IIP.TED CONSTRUCJION COST: The City's estimated con_struction cost for this project is 
- - -- - - -- - - -

$5,512,000. 

4. BID DUE DATE AND TIME ARE: SEPTEMBER 27, 2017 at 2:00 PM 

5. PREVAILING WAGE RATES APPLY TO THIS CONTRACT: Refer to Attachment D. 

6. LICENSE REQUIREMENT: The City has determined that the following licensing classification is 
required for this contract: A or C12 

7. SUBCONTRACTING PARTICIPATION PERCENTAGES: Subcontracting participation percentages 
apply to this contract. 

7.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation 
percentages to enhance competition and maximize subcontracting opportunities. For 
the purpose of achieving the mandatory subcontractor participation percentages, a 
recommended breakdown of the SLBE and ELBE subcontractor participation 
percentages based upon certified SLBE and ELBE firms has also been provided to 
achieve the mandatory subcontractor participation percentages: 

1. SLBE participation 

2. ELBE participation 

3. Total mandatory participation 

10.7% 

13.0% 

23.7% 

7.2. The Bid may be declared non-responsive if the Bidder fails the meet the following 
requirements: 

7.2.1. Include SLBE-ELBE certified subcontractors at the overall mandatory 
participation percentage identified in this document; OR 

7.2.2. Submit Good Faith Effort documentation, saved in searchable Portable 
Document Format (PDF) and stored on Compact Disc (CD) or Digital Video Disc 
(DVD), demonstrating the Bidder made a good faith effort to outreach to and 
include SLBE-ELBE Subcontractors required in this document within 3 Working 
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Days of the Bid opening if the overall mandatory participation percentage is 
not met. 

8. PRE-BID MEETING: 

8.1. Prospective Bidders are encouraged to attend the Pre-Bid Meeting. The purpose of 
the meeting is to discuss the scope of the Project, submittal requirements, the pre
qualification process and any Equal Opportunity Contracting Program requirements 
and reporting procedures. To request a sign language or oral interpreter for this visit, 
call the Public Works Contracts Division at (619) 533-3450 at least 5 Working Days prior 
to the meeting to ensure availability. The Pre-Bid meeting is scheduled as follows: 

Date: 
Time 
Location: 

SEPTEMBER 6, 2017 
10:00AM 
1010 Second Avenue, 14th Floor, San Diego, CA 92101 

Attendance at the Pre-Bid Meeting will be evidenced by the Bidder's representative's 
signature on the attendance roster. It is the responsibility of the Bidder's 
representative to complete and sign the attendance roster. 

9. AWARD PROCESS: 

9.1. The Award of this contract is contingent upon the Contractor's compliance with all 
conditions of Award as stated within these documents and within the Notice of Intent 
to Award. 

9.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening. The City will then award 
the Contract within approximately 14 days of receipt of properly signed Contract, 
bonds, and insurance documents. 

9.3. This contract will be deemed executed and effective only upon the signing of the 
Contract by the Mayor or his designee and approval as to form the City Attorney's 
Office. 

9.4. The low Bid will be determined by the Base Bid alone. 

9.5. Once the low bid has been determined, the City may, at its sole discretion, award the 
contract for the Base bid alone. 
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10. SUBMISSION OF QUESTIONS: 

10.1. The Director (or Designee) of Public Works Department is the officer responsible for 
opening, examining, and evaluating the competitive Bids submitted to the City for the 
acquisition, construction and completion of any public improvement except when 
otherwise set forth in these documents. Any questions related to this solicitation shall 
be submitted to: 

Public Works Contracts 
1010 Second Avenue, 14th Floor 
San Diego, California, 92101 
Attention: Juan E. Espindola 

OR: 

JEEspindola@sandiego.gov 

10.2. Questions received less than 14 days prior to the date for opening of Bids may not be 
considered. 

10.3. Questions or clarifications deemed by the City to be material shall be answered via 
issuance of an addendum and posted to the City's on line bidding service. 

10.4. Only questions answered by formal written addenda shall be binding. Oral and other 
interpretations or clarifications shall be without legal effect. It is the Bidder's 
responsibility to be informed of any addenda that have been issued and to include all 
such information in its Bid. 
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INSTRUCTIONS TO BIDDERS 

1. PREQUALIFICATION OF CONTRACTORS: 

1.1. Contractors submitting a Bid must be pre-qualified for the total amount proposed, 

including all alternate items, prior to the date of submittal. Bids from contractors who 

have not been pre-qualified as applicable and Bids that exceed the maximum dollar 
amount at which contractors are pre-qualified may be deemed non-responsive and 

ineligible for award. Complete information and links to the on-line prequalification 
application are available at: 

http://www.sa nd iego. gov/ ci p/bido pps/p req u a lifi cation.shtm I 

1.2. The completed application must be submitted online no later than 2 weeks prior to 

the bid opening. For additional information or the answer to questions about the 

prequalification program, contact David Stucky at 619-533-3474 or 
dstucky@sa nd iego.gov. 

1.3. Due to the City's responsibility to protect the confidentiality of the contractors' 

information, City staff will not be able to provide information regarding contractors' 

prequalification status over the telephone. Contractors may access real-time 

information about their prequalification status via their vendor profile on PlanetBids™. 

2. ELECTRONIC FORMAT RECEIPT AND OPENING OF BIDS: Bids will be received in electronic 

format (eBids) EXCLUSIVELY at the City of San Diego's electronic bidding (eBidding) site, at: 
http://www.sandiego.gov/cip/bidopps/index.shtml and are due by the date, and time shown 
on the cover of this solicitation. 

2.1. BIDDERS MUST BE PRE-REGISTERED with the City's bidding system and possess a 

system-assigned Digital ID in order to submit and electronic bid. 

2.2. The City's bidding system will automatically track information submitted to the site 

including IP addresses, browsers being used and the URLs from which information 
was submitted. In addition, the City's bidding system will keep a history of every login 
instance including the time of login, and other information about the user's computer 

configuration such as the operating system, browser type, version, and more. 

Because of these security features, Contractors who disable their browsers' cookies 

will not be able to log in and use the City's bidding system. 

2.3. The City's electronic bidding system is responsible for bid tabulations. Upon the 

bidder's or proposer's entry of their bid, the system will ensure that all required fields 
are entered. The system will not accept a bid for which any required information 
is missing. This includes all necessary pricing, subcontractor listing(s) and any other 
essential documentation and supporting materials and forms requested or contained 

in these solicitation documents. 
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2.4. BIDS REMAIN SEALED UNTIL BID DEADLINE. eBids are transmitted into the City's 

bidding system via hypertext transfer protocol secure (https) mechanism using SSL 
128-256 bit security certificates issued from Verlsign/Thawte which encrypts data 

being transferred from client to server. Bids submitted prior to the "Bid Due Date and 

Time" are not available for review by anyone other than the submitter which has until 

the "Bid Due Date and Time" to change, rescind or retrieve its proposal should it desire 
to do so. 

2.5. BIDS MUST BE SUBMITTED BY BID DUE DATE AND TIME. Once the bid deadline is 

reached, no further submissions are accepted into the system. Once the Bid Due Date 

and Time has lapsed, bidders, proposers, the general public, and City staff are able to 
immediately see the results on line. City staff may then begin reviewing the 

submissions for respons_iveness, EOCP com_plianc~ and oth_er issues. The City may 
require any Bidder to furnish statement of experience, financial responsibility, 
technical ability, equipment, and references. 

2.6. RECAPITULATION OF THE WORK. Bids shall not contain any recapitulation of the 

Work. Conditional Bids may be rejected as being non-responsive. Alternative 

proposals will not be considered unless called for. 

2.7. BIDS MAY BE WITHDRAWN by the Bidder only up to the bid due date and time. 

2.7.1. Important Note: Submission of the electronic bid into the system may not be 
instantaneous. Due to the speed and capabilities of the user's internet service 

provider (ISP), bandwidth, computer hardware and other variables, it may take 

time for the bidder's submission to upload and be received by the City's 

eBidding system. It is the bidder's sole responsibility to ensure their bids are 
received on time by the City's eBidding system. The City of San Diego is not 

responsible for bids that do not arrive by the required date and time. 

2.8. ACCESSIBILITY AND AMERICANS WITH DISABILITIES ACT (ADA) COMPLIANCE: To 

request a copy of this solicitation in an alternative format, contact the Public Works 

Contract Specialist listed on the cover of this solicitation at least five (5) working days 
prior to the Bid/Proposal due date to ensure availability. 

3. ELECTRONIC BID SUBMISSIONS CARRY FULL FORCE AND EFFECT 

3.1. The bidder, by submitting its electronic bid, acknowledges that doing so carries the 

same force and full legal effect as a paper submission with a longhand (wet) signature. 

3.2. By submitting an electronic bid, the bidder certifies that the bidder has thoroughly 
examined and understands the entire Contract Documents (which consist of the plans 

and specifications, drawings, forms, affidavits and the solicitation documents), and 
that by submitting the eBid as its bid proposal, the bidder acknowledges, agrees to 
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and is bound by the entire Contract Documents, including any addenda issued 
thereto, and incorporated by reference in the Contract Documents. 

3.3. The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of 
perjury under the laws of the State of California, that the certification, forms and 
affidavits submitted as part of this bid are true and correct. 

3.4. The Bidder agrees to the construction of the project as described in Attachment "A
Scope of Work" for the City of San Diego, in accordance with the requirements set 
forth herein for the electronically submitted prices. The Bidder guarantees the 
Contract Price for a period of 120 days (90 days for federally funded contracts and 
contracts valued at $500,000 or less) from the date of Bid opening. The duration of the 
Contract Price guarantee shall be extended by the number of days required for the 
City to obtain all items necessary to fulfill all conditions precedent. 

4. BIDS ARE PUBLIC RECORDS: Upon receipt by the City, Bids shall become public records 
subject to public disclosure. It is the responsibility of the respondent to clearly identify any 
confidential, proprietary, trade secret or otherwise legally privileged information contained 
within the Bid. General references to sections of the California Public Records Act (PRA) will 
not suffice. If the Contractor does not provide applicable case law that clearly establishes that 
the requested information is exempt from the disclosure requirements of the PRA, the City 
shall be free to release the information when required in accordance with the PRA, pursuant 
to any other applicable law, or by order of any court or government agency, and the Contractor 
will hold the City harmless for release of this information. 

5. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

5.1. Prior to the Award of the Contract or Task Order, you and your Subcontractors and 
Suppliers must register with the City's web-based vendor registration and bid 
management system. For additional information go to: 

http://www.sa nd i ego .gov /purchasing/bids-contracts/vend o rreg.shtm I. 

5.2. The City may not award the contract until registration of all subcontractors and 
suppliers is complete. In the event this requirement is not met within the time frame 
specified in the Notice of Intent to Award letter, the City reserves the right to rescind 
the Notice of Award / Intent to Award and to make the award to the next responsive 
and responsible bidder/ proposer. 

6. JOINT VENTURE CONTRACTORS: Provide a copy of the Joint Venture agreement and the Joint 
Venture license to the City within 10 Working Days after receiving the Contract forms. 
See 7-6, "The Contractors Representative" in The GREEN BOOK and 7-6.1 in The WHITEBOOK. 

7. PREVAILING WAGE RATES WILL APPLY: Refer to Attachment D. 
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8. SUBCONTRACTING PARTICIPATION PERCENTAGES: Subcontracting participation percentages 

apply to this contract. Refer to Attachment E. 

9. INSURANCE REQUIREMENTS: 

9.1. All certificates of insurance and endorsements required by the contract are to be 

provided upon issuance of the City's Notice of Intent to Award letter. 

9.2. Refer to sections 7-3, "LIABILITY INSURANCE", and 7-4, "WORKERS' COMPENSATION 

INSURANCE" of the Supplementary Special Provisions (SSP) for the insurance 

requirements which must be met. 

10. REFERENCE STANDARDS: Except as otherwise noted or specified, the Work shall be 

- -completed in accordancewith the-followingstandards: 

Standard Specifications for Public Works Construction (''The 

GREEN BOOK") http://www.greenbookspecs.org/ 

City of San Diego Standard Specifications for Public Works 

Construction (''The WHITEBOOK")* 

https://www.sandiego.gov/publicworks/edocref/greenbook 

City of San Diego Standard Drawings* 

https://www.sandiego.gov/publicworks/ed ocref/sta ndarddraw 

Citywide Computer Aided Design and Drafting (CADD) 

Standards 
https://www.sandiego.gov/publicworks/edocref/drawings 

California Department of Transportation (CALTRANS) Standard 
Specifications -
http://www.dot.ca.gov/des/oe/constructlon-contract-standards.html 

CALTRANS Standard Plans 
http://www.dot.ca.gov/des/oe/construction-contract-standards.html 

California Manual on Uniform Traffic Control Devices Revision 

1 (CA MUTCD Rev 1) -
http://www.dot.ca.gov/trafficops/camutcd/ 

2015 PWPI070116-01 

2015 PWPI070116-02 

2016 _ PWPI070116-03 

2016 PWPI092816-04 

2015 PWPI092816-05 

2015 PWPI092816-06 

2014 PWPI092816-07 

NOTE: *Available online under Engineering Documents and References at: 

http://www.sandiego.gov/publicworks/edocref/index.shtml 

11. CITY'S RESPONSES AND ADDENDA: The City, at its discretion, may respond to any or all 

questions submitted in writing via the City's eBidding web site in the form of an addendum. 

>M-• 
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No other responses to questions, oral or written shall be of any force or effect with respect to 

this solicitation. The changes to the Contract Documents through addenda are made effective 

as though originally issued with the Bid. The Bidders shall acknowledge the receipt of Addenda 

at the time of bid submission. 

12. CITY'S RIGHTS RESERVED: The City reserves the right to cancel the Notice Inviting Bids at any 

time, and further reserves the right to reject submitted Bids, without giving any reason for 
such action, at its sole discretion and without liability. Costs incurred by the Bidder(s) as a 
result of preparing Bids under the Notice Inviting Bids shall be the sole responsibility of each 
bidder. The Notice Inviting Bids creates or imposes no obligation upon the City to enter a 

contract. 

13. CONTRACT PRICING: This solicitation is for a Lump Sum contract with Unit Price provisions 
as set forth herein. The Bidder agrees to perform construction services for the City of San 
Diego in accordance with these contract documents for the prices listed below. The Bidder 
further agrees to guarantee the Contract Price for a period of 120 days from the date of Bid 

opening. The duration of the Contract Price guarantee may be extended, by mutual consent 
of the parties, by the number of days required for the City to obtain all items necessary to 

fulfill all contractual conditions. 

14. SUBCONTRACTOR INFORMATION: 

14.1. LISTING OF SUBCONTRACTORS. In accordance with the requirements provided in 
the "Subletting and Subcontracting Fair Practices Act" of the California Public Contract 
Code, the Bidder shall provide the NAME and ADDRESS of each Subcontractor who 

will perform work, labor, render services or who specially fabricates and installs a 

portion [type] of the work or improvement, in an amount in excess of 0.5% of the 

Contractor's total Bid. The Bidder shall also state within the description, whether the 
subcontractor is a CONSTRUCTOR, CONSULTANT or SUPPLIER. The Bidder shall 
further state within the description, the PORTION of the work which will be performed 
by each subcontractor under this Contract. The Contractor shall list only one 
Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to 

be performed shall be stated for all subcontractors listed. Failure to comply with this 
requirement may result in the Bid being rejected as non-responsive and ineligible for 

award. The Bidder's attention is directed to the Special Provisions - General; 
Paragraph 2-3, "Subcontracts", which stipulates the percent of the Work to be 

performed with the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, 
DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB Subcontractors for which 
Bidders are seeking recognition towards achieving any mandatory, voluntary (or both) 

subcontracting participation goals. 

14.2. LISTING OF SUPPLIERS. Any Bidder seeking the recognition of Suppliers of 
equipment, materials, or supplies obtained from third party Suppliers towards 
achieving any mandatory or voluntary (or both) subcontracting participation goals 

" - -------·-·-·-·-·-·-··-·----
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shall provide, at a minimum, the NAME, LOCATION (CITY) and the DOLLAR VALUE 

of each supplier. The Bidder will be credited up to 60% of the amount to be paid to 
the Suppliers for materials and supplies unless vendor manufactures or substantially 

alters materials and supplies, in which case, 100% will be credited. The Bidder is to 
indicate within the description whether the listed firm is a supplier or manufacturer. 

If no indication is provided, the listed firm will be credited at 60% of the listed dollar 
value for purposes of calculating the Subcontractor Participation Percentage. 

14.3. LISTING OF SUBCONTRACTORS OR SUPPLIERS FOR ALTERNATES. For 
subcontractors or suppliers to be used on additive or deductive alternate items, in 

addition to the above requirements, bidder shall further note "ALTERNATE" and 

alternate item number within the description. 

15. SUBMITTAL OF "dR EQUA[''-ITEMS: See Section 4-{6, "Tra-de Names or Equals" in The 

WHITEBOOK and as amended in the SSP. 

16. AWARD: 

16.1. The Award of this contract is contingent upon the Contractor's compliance with all 
conditions precedent to Award. 

16.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 

within approximately 21 days of the date of the Bid opening and award the Contract 

approximately within 7 days of receipt of properly executed Contract, bonds, and 
insurance documents. 

16.3. This contract will be deemed executed and effective only upon the signing of the 
Contract by the Mayor or his designee and approval as to form the City Attorney's 

Office. 

17. SUBCONTRACT LIMITATIONS: The Bidder's attention is directed to Standard Specifications 
for Public Works Construction, Section 2-3, "SUBCONTRACTS" in The GREENBOOK and as 
amended in the SSP which requires the Contractor to self-perform not less than the specified 

amount. Failure to comply with this requirement shall render the bid non-responsive and 

ineligible for award. 

18. AVAILABILITY OF PLANS AND SPECIFICATIONS: Contract Documents may be obtained by 
visiting the City's website: http://www.sandiego.gov/cip/. Plans and Specifications for this 
contract are also available for review in the office of the City Clerk or Public Works Contracts. 

19. ONLY ONE BID PER CONTRACTOR SHALL BE ACCCEPTED: No person, firm, or corporation 
shall be allowed to make, file, or be interested in more than one (1) Bid for the same work 
unless alternate Bids are called for. A person, firm or corporation who has submitted a sub

proposal to a Bidder, or who has quoted prices on materials to a Bidder, is not hereby 

disqualified from submitting a sub-proposal or quoting prices to other Bidders or from 

--
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submitting a Bid in its own behalf. Any Bidder who submits more than one bid will result in 
the rejection of all bids submitted. 

20. SAN DIEGO BUSINESS TAX CERTIFICATE: The Contractor and Subcontractors, not already 
having a City of San Diego Business Tax Certificate for the work contemplated shall secure the 

appropriate certificate from the City Treasurer, Civic Center Plaza, First floor and submit to the 
Contract Specialist upon request or as specified in the Contract Documents. Tax Identification 
numbers for both the Bidder and the listed Subcontractors must be submitted on the City 
provided forms within these documents. 

21. BIDDER'S GUARANTEE OF GOOD FAITH (BID SECURITY) FOR DESIGN-BID-BUILD 

CONTRACTS: 

21.1. For bids $250,000 and above, bidders shall submit Bid Security at bid time. Bid 

Security shall be in one of the following forms: a cashier's check, or a properly certified 

check upon some responsible bank; or an approved corporate surety bond payable to 
the City of San Diego for an amount of not less than 10% of the total bid amount. 

21.2. This check or bond, and the monies represented thereby, will be held by the City as a 

guarantee that the Bidder, if awarded the contract, will in good faith enter into the 

contract and furnish the required final performance and payment bonds. 

21.3. The Bidder agrees that in the event of the Bidder's failure to execute this contract and 

provide the required final bonds, the money represented by the cashier's or certified 
check will remain the property of the City; and the Surety agrees that it will pay to the 
City the damages, not exceeding the sum of 10% of the amount of the Bid, that the 

City may suffer as a result of such failure. 

21.4. At the time of bid submission, bidders must upload and submit an electronic PDF copy 
of the aforementioned bid security. Whether in the form of a cashier's check, a 

properly certified check or an approved corporate surety bond payable to the City of 
San Diego, the bid security must be uploaded to the City's eBidding system. Within 

twenty-four (24) hours after the bid due date and time, the first five (5) apparent low 

bidders must provide the City with the original bid security. 

21.5. Failure to submit the electronic version of the bid security at the time of bid 

submission AND failure to provide the original within twenty-four (24) hours may 
cause the bid to be rejected and deemed non-responsive. 

22. AWARD OF CONTRACT OR REJECTION OF BIDS: 

22.1. This contract may be awarded to the lowest responsible and reliable Bidder. 

22.2. Bidders shall complete ALL eBid forms as required by this solicitation. Incomplete 
eBids will not be accepted. 
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22.3. The City reserves the right to reject any or all Bids, to waive any informality or 
technicality in Bids received, and to waive any requirements of these specifications as 
to bidding procedure. 

22.4. Bidders will not be released on account of their errors of judgment. Bidders may be 

released only upon receipt by the City within 3 Working Days of the bid opening, 
written notice from the Bidder which shows proof of honest, credible, clerical error of 
a material nature, free from fraud or fraudulent intent; and of evidence that 
reasonable care was observed in the preparation of the Bid. 

22.5. A bidder who is not selected for contract award may protest the award of a contract 

to another bidder by submitting a written protest in accordance with the San Diego 
Municipal Code. 

22.6. The City of San Diego will not discriminate in the award of contracts with regard to 
race, religion creed, color, national origin, ancestry, physical handicap, marital status, 
sex or age. 

22.7. Each Bid package properly signed as required by these specifications shall constitute 

a firm offer which may be accepted by the City within the time specified herein. 

22.8. The City reserves the right to evaluate all Bids and determine the lowest Bidder on the 
basis of the base bid and any proposed alternates or options as detailed herein. 

23. BID RESULTS: 

23.1. The availability of the bids on the City's eBidding system shall constitute the public 
announcement of the apparent low bidder. In the event that the apparent low bidder 
is subsequently deemed non-responsive or non-responsible, a notation of such will be 

made on the eBidding system. The new ranking and apparent low bidder will be 
adjusted accordingly. 

23.2. To obtain the bid results, view the results on the City's web site, or request the results 
by U.S. mail and provide a self-addressed, stamped envelope. If requesting by mail, 
be sure to reference the bid name and number. The bid tabulations will be mailed to 
you upon their completion. The results will not be given over the telephone. 
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24. THE CONTRACT: 

24.1. The Bidder to whom award is made shall execute a written contract with the City of 
San Diego and furnish good and approved bonds and insurance certificates specified 

by the City within 14 days after receipt by Bidder of a form of contract for execution 

unless an extension of time is granted to the Bidder in writing. 

24.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the 

additional time taken shall be added to the Bid guarantee. The Contract shall be made 

in the form adopted by the City, which includes the provision that no claim or suit 
whatsoever shall be made or brought by Contractor against any officer, agent, or 

employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 

hereunder. 

24.3. If the Bidder to whom the award is made fails to enter into the contract as herein 

provided, the award may be annulled and the Bidder's Guarantee of Good Faith will 
be subject to forfeiture. An award may be made to the next lowest responsible and 

reliable Bidder who shall fulfill every stipulation embraced herein as if it were the party 

to whom the first award was made. 

24.4. Pursuant to the San Diego City Charter section 94, the City may only award a public 

works contract to the lowest responsible and reliable Bidder. The City will require the 
Apparent Low Bidder to (i) submit information to determine the Bidder's responsibility 

and reliability, (ii) execute the Contract in form provided by the City, and (iii) furnish 

good and approved bonds and insurance certificates specified by the City within 14 

Days, unless otherwise approved by the City, in writing after the Bidder receives 

notification from the City, designating the Bidder as the Apparent Low Bidder and 
formally requesting the above mentioned items. 

24.5. The award of the Contract is contingent upon the satisfactory completion of the above

mentioned items and becomes effective upon the signing of the Contract by the Mayor 

or designee and approval as to form the City Attorney's Office. If the Apparent Low 

Bidder does not execute the Contract or submit required documents and information, 
the City may award the Contract to the next lowest responsible and reliable Bidder 

who shall fulfill every condition precedent to award. A corporation designated as the 
Apparent Low Bidder shall furnish evidence of its corporate existence and evidence 
that the officer signing the Contract and bond for the corporation is duly authorized 
to do so. 

25. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK: The Bidder shall examine 

carefully the Project Site, the Plans and Specifications, other materials as described in the 

Special Provisions, Section 2-7, and the proposal forms (e.g., Bidding Documents). The 

submission of a Bid shall be conclusive evidence that the Bidder has investigated and is 
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satisfied as to the conditions to be encountered, as to the character, quality, and scope of 

Work, the quantities of materials to be furnished, and as to the requirements of the Bidding 

Documents Proposal, Plans, and Specifications. 

26. CITY STANDARD PROVISIONS: This contract is subject to the following standard provisions. 
See The WHITEBOOK for details. 

26.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a Drug

Free Workplace. 

26.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to 
the Americans with Disabilities Act. 

26.3.~ Tile CityofSan Diego Municipa1~0:ide~§~22.3004forC:ontractorstandards; 

26.4. The City of San Diego's Labor Compliance Program and the State of California Labor 
Code §§1771.S(b) and 1776. 

26.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code concerning 

the employment of apprentices by contractors and subcontractors performing public 
works contracts. 

26.6. The City's Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The San 
Diego Municipal Code (SDMC). 

26.7. The City's Information Security Policy (ISP) as defined in the City's Administrative 

Regulation 90.63. 

27. PRE-AWARD ACTIVITIES: 

27.1. The contractor selected by the City to execute a contract for this Work shall submit the 

required documentation as specified in the herein and in the Notice of Award. Failure 
to provide the information as specified may result in the Bid being rejected as non

responsive. 

27.2. The decision that bid is non-responsive for failure to provide the information required 

within the time specified shall be at the sole discretion of the City. 
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Executed in Triplicate Bond No. 024067704 
Premium: $21,373.00 

PERFORMANCE BOND, LABOR ANO MATERIAL MEN'S BOND 

FAITHFUL PERFORMANCE BOND AND LABOR AND MATERIALMEN'S BOND: 

..!..TC""--"'C'-"'o!..!n!e.:st:.:..r.=.uc~t~io~n~C~om~p~ac!.!n~v1..e, l~n:..:.c!,.,,. _________ _,, a corporation, as principal, and 

Liberty Mutual Insurance Company a corporation authorized to do 

bus I ness In the State of California, as Surety, hereby obi lgate themselves, their successors and assigns, 

Jointly and severally, to The City of San Diego a munlclpal corporation In the sum of 

Four Million Seven Hundred Fifty One Thousand Three Hundred Four Dollars and Twenty Cents 

($4,751,304.20) for the faithful performance of the annexed contract, and in the sum of Four 

Million Seven Hundred Fifty One Thousand Three Hundred Four Dollars and Twenty Cents 

($4.751.304.20) for the benefit of laborers and materlalmen designated below. 

Conditions: 

If the Principal shall faithfully perform the annexed contract with the City of San Diego, 
California, then the obl1gation herein with respect to a faithful performance shall be void; otherwise It 
shall remain in full force, 

lf the Principal shall promptly pay all persons, firms and corporations furnishing materials for 
or performing labor In the execution of this contract, and shall pay all amounts due under the 
California Unemployment Insurance Act then the obligation herein with respect to laborers and 
materlalmen shall be void; otherwise It shall remain In full force. 

The obligation herein with respect to laborers and materlalmen shall inure to the benefit of 
all persons, firms and corporations entitled to file claims under the provisions of Article 2. Claimants, 
(iii) publlc works of improvement commencing with Civil Code Section 9100 of the Civil Code of the 
State of California. 

Changes in the terms of the annexed contract or speclfrcatlons accompanying same or 
referred to therein shall not affect the Surety1s obligation on this bond, and the Surety hereby waives 
notice of same. · 

The Surety shall pay reasonable attorney's fees should suit be brought to enforce the provisions of 
this bond . 

............... , ...... •""···· .. . ....................... ····· .......... , ........ ,, .. 
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT CIVIL CODE§ 1189 

• 
A notary public or other officer completing this certificate verifies only the identity of the individual who signed the 
document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document. 

State of California ~ , ) 

County of ::So.n» l_Q @D ' ) 
onDc±obU ~:b/~C)IJbeforeme, SGodra ~lc6 ,~oto.r'--?u__btcc 

Date A· . c Here Insert Name and Title o.f the Officer 

personally appeared ~ US-t' \ O Cl mu:: trf) 
Name~ of Signe~ 

who proved to me on the basis of satisfactory evidence to be t erso~ whose name~ 
,.s~cribed to the within instrument and ackn~~~ge~ _ to me tha he/ y executed the same in 
~ authorized capacity{tesr, and that b~eir signature · on the instrument the person(~ 

or the entity upon behalf of which the perso~ted, executed the instrument. 

SANDRA WEEKS 
Notary Public- California 

San Diego County 
Commission 11 2205586 

My Comm. Expires Aug 9, 2021 

Place Notary Sea/ Above 

I certify under PENAL TY OF PERJURY under the laws 
of the State of California that the foregoing paragraph 
is true and correct. 

WITNESS my hand and official seal. 

Signator:3o 1/lcl.AQ t ~ 
Signature of Notary Public 

Though this section is optional, completing this information can deter alteration of the document or 
fraudulent reattachment of this form to an unintended document. 

Description of Attached Document ·--Z _ .,..J.. • 
2 

I \ 
Title or Type of Document;::vesfo:r ffiu..OU.. 1Jor:x;;} 1l<.,,):XJ'(" Ctv\d I ~U\enC.dffiW5 ..DDio\ 
Document Date: Number of P~ <I:) 
Signer(s) Other Than Named Above: ;::j /A ~.------
Capacity(ies) Cl "med b Sign f /' 
Signer's Name: · ·' Signer's Name: _....,{\....,1_,_~A~--------
B:;Corporate Officer - Title(s): D Corporate Officer -liitle(s): ______ _ 
D Partner - D Limited D General D Partner - D Limited D General 
D Individual D Attorney in Fact D Individual D Attorney in Fact 
D Trustee D Guardian or Conservator D Trustee D Guardian or Conservator 
D Other: D Other: _____________ _ 
Signer Is l;l~presenting: Signer Is Representing: ________ _ 

:::r: C, Lons-f·r:: LA t3-·i"f.7Yl Cv?J;ne:=,.----------------
• 
©2016 National Notary Association • www.NationalNotary.org • 1-800-US NOTARY (1-800-876-6827) Item #5907 



CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT 
CIVIL CODE§ 1189 

A notary public or other officer completing this certificate verifies only the identity of the individual who signed 
the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document. 

State of California 
County of San Diego 

on October 27, 2017 before me, Maria Hallmark, Notary Public 
(insert name and title of the officer) 

personally appeared __ T_a_ra_B_a_c_o_n ____________________ _ 
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are 
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in 
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the 
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument. 

I certify under PENAL TY OF PERJURY under the laws of the State of California that the foregoing 
paragraph is true and correct. 

WITNESS my hand and official seal. 

Signature~ (Seal) 

__ MABIAJJALLMIIBK_ ____ _ 
; Notary Public • California 

~· z 
<( : San Diego County z 
~ ~ Commission# 2161086 ?:: 

t ..... Mz S0Tmui tx~rt5 !llE ~.2}&2&l 



THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND. 
Tliis Pbwer of Attorney limits the acts of those named herein, and they have no authority to bind the Company except In the manner and to the extent herein stated. 

Certificate No. 7552501 
Liberty Mutual Insurance Company 

The Ohio Casualty Insurance Company West American Insurance Company 

POWER OF ATTORNEY 
KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that 
Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly 
organized under the laws of the State of Indiana (herein collectively called the."Companies"), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, 
Bradley R. Orr; Dale G. Harshaw; Geoffrey Shelton; John R: Quann; Kyl(:l King; Minna HuovJla; Tara Bacon 

all of the city of San Diego , state of CA each Individually if there be more than one named, its true and lawful attorney,in-faot to make, execute, seal, acknowledge 
and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents and shall 
be as binding upon the Companies as if they. have been duly signeq by the president and attested by the secretary of the Companies in their own proper persons. 

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed 
thereto this 22nd day of November , ~. 

STATE OF PENNSYLVANIA ss 
COUNTY OF MONTGOMERY 

The Ohio Casualty Insurance Company 
Liberty Mutual Insurance Company 
West merican Insurance Company 

On this 22nd day of November , 2016 , before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance 
Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing Instrument for the purposes 
therein contained by signing on behalf of the corporations by himself as a duly authorized officer. 

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at King of Prussia, Pennsylvania, on the day and year first above written. 

Q:-<,; ,,_0NW11 ~ Notarial Seal (/ I ' 
':If>- PAs7- CQMMON"'.l{~~\~.IH OF PEf'!.NS'.{_l,Y._~!'IJ.!1- ~,,t-..._ Uttv. 

f!: / 1 ~<~,;,. Teresa Pastella, Notary Public By: 
Upper Merion Twp., Montgomery County ~Te-r-es_a_P_a_s-te_l_la-, N_o_t_a_ry_P_u_b_lic ______ _ 

'1.. ~ My Commission Expires March 28, 2017 
,1.'l:'l-(1isvt-~l'-~,Ci ·"o;:

4
RY p\10\? Member, Pennsylvania Association of Notaries 

This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Company, Liberty Mutual 
Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows: 

ARTICLE IV - OFFICERS - Section 12. Power of Attorney. Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject 
to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, 
acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective 
powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such Instruments and to attach thereto the seal of the Corporation. When so 
executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under 
the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority. 

ARTICLE XIII - Execution of Contracts - SECTION 5. Surety Bonds and Undertakings. Any officer of the Company authorized for that purpose in writing by the chairman or the president, 
and subject to such I imitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, 
seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth In their 
respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such Instruments and to attach thereto the seal of the Company, When so 
executed such instruments shall be as binding as if signed by the president and attested by the secretary. 

Certificate of Designation - The President of the Company, acting pursuant lo the Bylaws of the Company, authorizes David M. Garey, Assistant Secretary to appoint such attorneys-in
tact as may be necessary to act on behalf 61 the Company to make, execute, seal, acknowledge and deliver as surety any. and all undertakings, bonds, recognizances and other surety 
obligations. · · · · · · 

Authorization - By unanimous consent of the Company's Board of Directors, the Company consents thatfaosimile or mechanically reproduced slgnature of any assistant secretary of the 
Company, wherever appearing upon a certified copy ofahy power of att<lrney issued by the Company in connection with surety bonds, shall be vand and binding upon the Company with 
the same force and effect as though manually affixed. · 

I, Renee G. Llewellyn, the undersigned, Assistant $ecretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company; ahdWest American Insurance Company do 
hereby certify that the original power of attorney of which the foregoing is a full,. true and qorreot copy of the. Power of Attorney executed by said. Companies, Is In full force and effect and 
has not been revoked. 

27th October 17 
IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this ___ day of ___ ~--~..,, . .,.·-· ~ .. _-------, 20 ___ . 

By: -~k'--'"---lf--~-------
Renee C. Lie we 
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PERFORMANCE BONO, LABOR ANO MATERIALMEN'S BOND (continued) 

Dated October 27, 2017 

Approved as to Form TC Construction Company, Inc. 

By 

Printed Name of Person Signing for Principal 

Approved: 

ey~~ 
Principal Contract Specialist 
Public Works Department 

Libe 

790 The City Drive, Suite 200 
Local A__c:jdress of Sure_ty 

Orange, CA 92868 

Local Address (City, State) of Surety 

{714) 634-3311 
Local Telephone No. of Surety 

Premium$ 21,373.00 -'------------

Bond No. 024067704 

... ... . . .................... ... ' .................. . 
UUP Street Resurfacing and curb Ramp Installation Block 8B Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
Performance and Payment Bonds (Rev, Apr. 2017) 
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ATTACHMENT A 

SCOPE OF WORK 

UUP Street Resurfacing and Curb Ramp Installation Block SB Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
Attachment A - Scope of Work (Rev. Jul. 2017) 
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SCOPE OF WORK 

1. SCOPE OF WORK: The Underground Utilities Program project in Block 88, Block 7A, Altadena, 
Wightman, Winona, Euclid Ave, Block 4N, Block 6DD, work consists of curb ramp installations, 
street resurfacing (overlay, slurry seal}, striping and signing, cross walks, concrete pavement, 
curb and gutter, sidewalk replacement, cross gutters, traffic control shop drawings and 
including all labor, materials, equipment, services, all other incidental works and 
appurtenances necessary to complete the work. 

1.1. The Work shall be performed in accordance with: 

1.1.1. The Notice Inviting Bids and Plans numbered, inclusive: 

1.1.1.1. 

1.1.1.2. 

1.1.1.3. 

1.1.1.4. 

1.1.1.5. 

1.1.1.6. 

39598-01-D through 39598-15-D 

39599-01-D through 39599-13-D 

39600-01-D through 39600-06-D 

39601-01-D through 39601-06-D 

39602-01-D through 39602-06-D 

39604-01-D through 39604-10-D 

2. ESTIMATED CONSTRUCTION COST: The City's estimated construction cost for this project is 
$5,512,000. 

3. LOCATION OF WORK: The location of the Work is as follows: 
Refer to Appendix E. 

4. CONTRACT TIME: The Contract Time for completion of the Work shall be 120 Working Days. 

- " .. ~ 
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ATTACHMENT B 

INTENTIONALLY LEFT BLANK 
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ATTACHMENT D 

PREVAILING WAGES 
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PREVAILING WAGES 

1. PREVAILING WAGE RATES: Pursuant to San Diego Municipal Code section 22.3019, 
construction, alteration, demolition, repair and maintenance work performed under this 
Contract is subject to State prevailing wage laws. For construction work performed under this 
Contract cumulatively exceeding $25,000 and for alteration, demolition, repair and 
maintenance work performed under this Contract cumulatively exceeding $15,000, the 
Contractor and its subcontractors shall comply with State prevailing wage laws including, but 
not limited to, the requirements listed below. 

1.1. Compliance with Prevailing Wage Requirements. Pursuant to sections 1720 
through 1861 of the California Labor Code, the Contractor and its subcontractors shall 
ensure that all workers who perform work under this Contract are paid not less than 
the prevailing rate of per diem wages as determined by the Director of the California 
Department of Industrial Relations (DIR). This includes work performed during the 
design and preconstruction phases of construction including, but not limited to, 
inspection and land surveying work. 

1.1.1. Copies of such prevailing rate of per diem wages are on file at the City and are 
available for inspection to any interested party on request. Copies of the 
prevailing rate of per diem wages also may be found at 
http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm. Contractor and its 
subcontractors shall post a copy of the prevailing rate of per diem wages 
determination at each job site and shall make them available to any interested 
party upon request. 

1.1.2. The wage rates determined by the DIR refer to expiration dates. If the 
published wage rate does not refer to a predetermined wage rate to be paid 
after the expiration date, then the published rate of wage shall be in effect for 
the life of this Contract. If the published wage rate refers to a predetermined 
wage rate to become effective upon expiration of the published wage rate and 
the predetermined wage rate is on file with the DIR, such predetermined wage 
rate shall become effective on the date following the expiration date and shall 
apply to this Contract in the same manner as if it had been published in said 
publication. If the predetermined wage rate refers to one or more additional 
expiration dates with additional predetermined wage rates, which expiration 
dates occur during the life of this Contract, each successive predetermined 
wage rate shall apply to this Contract on the date following the expiration date 
of the previous wage rate. If the last of such predetermined wage rates expires 
during the life of this Contract, such wage rate shall apply to the balance of the 
Contract. 

1.2. Penalties for Violations. Contractor and its subcontractors shall comply with 
California Labor Code section 1775 in the event a worker is paid less than the 
prevailing wage rate for the work or craft in which the worker is employed. 

UUP Street Resurfacing and Curb Ramp Installation Block SB Block 7A 
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1.3. Payroll Records. Contractor and its subcontractors shall comply with California Labor 
Code section 1776, which generally requires keeping accurate payroll records, 
verifying and certifying payroll records, and making them available for inspection._ 
Contractor shall require its subcontractors to also comply with section 1776. 
Contractor and its subcontractors shall submit weekly certified payroll records online 
via the City's web-based Labor Compliance Program. Contractor is responsible for 
ensuring its subcontractors submit certified payroll records to the City. 

1.3.1. For contracts entered into on or after April 1, 2015, Contractor and their 
subcontractors shall furnish records specified in Labor Code section 1776 
directly to the Labor Commissioner in the manner required by Labor Code 
section 1771.4. 

1.4. Apprentices. Contractor and its subcontractors shall comply with California Labor 
Code sections 1777.5, 1777~6 ind 1777 .7 co-r\cernin~Cthe -employmenr and wages of 
apprentices. Contractor is held responsible for the compliance of their subcontractors 
with sections 1777.5, 1777.6 and 1777.7. 

1.5. Working Hours. Contractor and their subcontractors shall comply with California 
Labor Code sections 1810 through 1815, including but not limited to: (i) restrict 
working hours on public works contracts to eight hours a day and forty hours a week, 
unless all hours worked In excess of 8 hours per day are compensated at not less than 
1Yz times the basic rate of pay; and (ii) specify penalties to be imposed on design 
professionals and subcontractors of $25 per worker per day for each day the worker 
works more than 8 hours per day and 40 hours per week in violation of California 
Labor Code sections1810 through 1815. 

1.6. Required Provisions for Subcontracts. Contractor shall include at a minimum a copy 
of the following provisions in any contract they enter into with a subcontractor: 
California Labor Code sections 1771, 1771.1, 1775, 1776, 1777.5, 1810, 1813, 1815, 
1860 and 1861. 

1.7. Labor Code Section 1861 Certification. Contractor in accordance with California 
Labor Code section 3700 is required to secure the payment of compensation of its 
employees and by signing this Contract, Contractor certifies that "I am aware of the 
provisions of Section 3700 of the California Labor Code which require every employer 
to be insured against liability for workers' compensation or to undertake self
insurance in accordance with the provisions of that code, and I will comply with such 
provisions before commencing the performance of the work of this Contract." 

1.8. Labor Compliance Program. The City has its own Labor Compliance Program 
authorized in August 2011 by the DIR. The City will withhold contract payments when 
payroll records are delinquent or deemed inadequate by the City or other 
governmental entity, or it has been established after an investigation by the City or 
other governmental entity that underpayment(s) have occurred. For questions or 
assistance, please contact the City of San Diego's Equal Opportunity Contracting 
Department at 619-236-6000. 
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1.9. Contractor and Subcontractor Registration Requirements. This project is subject 
to compliance monitoring and enforcement by the DIR. As of March 1, 2015, no 
contractor or subcontractor may be listed on a bid or proposal for a public works 
project unless registered with the DIR pursuant to Labor Code section 1725.5. As of 
April 1, 2015, a contractor or subcontractor shall not be qualified to bid on, be listed 
in a bid proposal, or enter into any contract for public work, unless currently registered 
and qualified to perform public work pursuant to Labor Code section 1725.5 By 
submitting a bid or proposal to the City, Contractor is certifying that he or she has 
verified that all subcontractors used on this public work project are registered with the 
DIR in compliance with Labor Code sections 1771.1 and 1725.5, and Contractor shall 
provide proof of registration to the City upon request. 

1.9.1. A Contractor's inadvertent error in listing a subcontractor who is not registered 
pursuant to Labor Code section 1725.5 in response to a solicitation shall not 
be grounds for filing a bid protest or grounds for considering the bid non
responsive provided that any of the following apply: (1) the subcontractor is 
registered prior to bid opening; (2) within twenty-four hours after the bid 
opening, the subcontractor is registered and has paid the penalty registration 
fee specified in Labor Code section 1725.5; or (3) the subcontractor is replaced 
by another registered subcontractor pursuant to Public Contract Code section 
4107. 
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SUPPLEMENTARY SPECIAL PROVISIONS 

The following Supplementary Special Provisions (SSP) modifies the following documents: 

1. The 2015 Edition of the Standard Specifications for Public Works Construction (The 
"GREEN BOOK"). 

2. The 2015 Edition of the City of San Diego Standard Specifications for Public Works 
Construction (The "WHITEBOOK"), including the following: 

a) General Provisions (A) for all Contracts. 

SECTION 1 - TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, AND SYMBOLS 

1-2 TERMS AND DEFINITIONS. To the 'WHITEBOOK", item 54, "Normal Working Hours", 
ADD the following: 

The Normal Working Hours are 8:30 AM to 3:30 PM. 

SECTION 2 - SCOPE AND CONTROL OF WORK 

2-3.2 Self Performance. To the "GREEN BOOK", DELETE in its entirety and SUBSTITUTE with 
the following: 

2-14.3 

2-16 

1. You shall perform, with your own organization, Contract Work amounting to 
at least 50% of the base Bid AND 50% of any alternates. 

Coordination. To the "WHITEBOOK", ADD the following: 

2. Other adjacent City projects are scheduled for construction for the same time 
period in the vicinity of Hopi Place/Moraga Ave and Geddes Dr/Moraga Ave. 
See Appendix "F" for the approximate location. Coordinate the Work with the 
adjacent projects as listed below: 

a) UUP Curb Ramp Installation & Resurfacing (3Qth, Torjan, Sunset Cliffs, 
Moraga, 4Z Lincoln, Potomac and 7R), Farlet Valenzuela 
(619) 235-1947. 

CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM. To the 
"WHITEBOOK", item 1, DELETE in its entirety. 

-··-··-"' - -• -•- --•-·--·······-
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3-5.1 

ADD: 

3-5.1 

3-5.1.1 

SECTION 3 - CHANGES IN WORK 

Claims. To the "WHITEBOOK", DELETE in its entirety and SUBSTITUTE with the 
following: 

Claims. 

1. A Claim is a written demand by you that seeks an adjustment in the Contract 
Price, Contract Time, or other relief associated with a dispute arising under or 
relating to the Contract, including a breach of any provision thereof. A voucher, 
invoice, or other routine request for payment is not a Claim. 

2. A Claim shall conform to these specifications and may be considered after the 
City has previously denied a request by you for a Change Order seeking the 
demanded relief. 

3. You shall submit a Claim to the Engineer if a dispute occurs that arises from or 
relates to the Contract. The Claim shall seek all relief to which you assert you 
are entitled as a result of the event(s) giving rise to the dispute. Your failure to 
process a Claim in accordance with these specifications shall constitute a 
waiver of all relief associated with the dispute. Claims are subject to 6-11, 
"Right to Audit". 

4. You shall continue to perform the Services and Work and shall maintain the 
Schedule during any dispute proceedings. The Engineer will continue to make 
payments for undisputed Services and Work. 

5. The City's Claims process specified herein shall not relieve you of your 
statutory obligations to present claims prior to any action under the California 
Government Code. 

Initiation of Claim. 

1. You shall promptly, but no later than 30 Days after the event(s) giving rise to 
the Claim, deliver the Claim to the Engineer. 

2. You shall not process a Claim unless the Engineer has previously denied a 
request by you for a Change Order that sought the relief to be pursued in the 
claim. 
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3-5.1.1.1 

3-5.1.2 

3-5.1.3 

3-5.1.7 

3-5.1.8 

Claim Certification Submittal. 

1. If your Claim seeks an increase in the Contract Price, the Contract Time, or 
both, submit with the Claim an affidavit certifying the following: 

a) The Claim is made in good faith and covers all costs and delays to 
which you are entitled as a result of the event(s) giving rise to the 
Claim. 

b) The amount claimed accurately reflects the adjustments in the 
Contract Price, the Contract Time, or both to which you believe you are 
entitled. 

c) All supporting costs and pricing data are current, accurate, and 
complete to the best of your knowledge. The cost breakdown per item 
of Work shall be supplied. 

d) You shall ensure that the affidavit is executed by an official who has 
the authority to legally bind you. 

Initial Determination. 

1. The Engineer will respond in writing to your Claim within 30 Days of receipt-of-
the Claim. 

Settlement Meeting. 

1. If you disagree with the Initial Determination, you shall request a Settlement 
Meeting within 30 Days. Upon receipt of this request, the Engineer will 

schedule the Settlement Meeting within 15 Working Days. 

City's Final Determination. 

1. If a settle agreement is not reached, the City shall make a written Final 
Determination within 10 Working Days after the Settlement Meeting. 

2. If you disagree with the City's Final Determination, notify the Engineer in writing 
of your objection within 15 Working Days after receipt of the written 

determination and file a "Request for Mediation" in accordance with 3-5.2, 

"Dispute Resolution Process". 

3. Failure to give notice of objection within the 15 Working Days period shall waive 

your right to pursue the Claim. 

Mandatory Assistance. 

1. If a third party dispute, litigation, or both arises out of or relates in any way to 
the Services provided under the Contract, upon the City's request, you shall 

UUP Street Resurfacing and Curb Ramp Installation Block 88 Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
Attachment E - Supplementary Special Provisions (Rev. July 2017) 

31 I Page 



3-5.1.8.1 

3-5.2.3 

agree to assist in resolving the dispute or litigation. Your assistance includes, 
but is not limited to the following: 

a) Providing professional consultations. 

b) Attending mediations, arbitrations, depositions, trials, or any event 
related to the dispute resolution and litigation. 

Compensation for Mandatory Assistance. 

1. The City will reimburse you for reasonable fees and expenses incurred by you 
for any required assistance rendered in accordance with 3-5.1.8, "Mandatory 
Assistance" as Extra Work . 

.. . 2. __ . The_Engineer_wUI determinewhether.tbese_fees_and expenses were necessar-.y 
due to your conduct or failure to act. 

3. If the Engineer determines that the basis of the dispute or litigation in which 
these fees and expenses were incurred were the result of your conduct or your 
failure to act in part or in whole, you shall reimburse the City for any payments 
made for these fees and expenses. 

4. Reimbursement may be through any legal means necessary, including the 
City's withholding of your payment. 

Selection of Mediator. To the "WHITEBOOK", DELETE in its entirety and SUBSTITUTE 
with the following: 

1. A single mediator, knowledgeable in construction aspects and acceptable to 
both parties, shall be used to mediate the dispute. 

2. To initiate mediation, the initiating party shall serve a Request for Mediation 
at the American Arbitration Association (MA) on the opposing party. 

3. If AM is used, the initiating party shall concurrently file with MA a "Request 
for Mediation" along with the appropriate fees, a copy of requested mediators 
marked in preference order, and a preference for available dates. 

4. If AM is selected to coordinate the mediation (Administrator), within 10 
Working Days from the receipt of the initiating party's Request for Mediation, 
the opposing party shall file the following: 

a) A copy of the list of the preferred mediators listed in preference order 
after striking any mediators to which they have any objection. 

b) A preference for available dates. 

c) Appropriate fees. 
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5. If the parties cannot agree on a mediator, then each party shall select a 
mediator and those mediators shall select the neutral third party to mediate 
the matter. 

3-5.3 Forum of Litigation. To the "WHITEBOOK", DELETE in its entirety and SUBSTITUTE 
with the following: 

4-1.3.6 

1. It is the express intention that all legal actions and proceedings related to the 
Contract or Agreement with the City or to any rights or any relationship 
between the parties arising therefrom shall be solely and exclusively initiated 
and maintained in courts of the State of California for the County of San Diego. 

SECTION 4 - CONTROL OF MATERIALS 

Preapproved Materials. To the "WHITEBOOK", ADD the following: 

3. You shall submit in writing a list of all products to be incorporated in the Work 
that are on the AML. 

4-1.6 Trade Names or Equals. To the "WHITEBOOK", ADD the following: 

5-2 

5-6 

11. You shall submit your list of proposed substitutions for an "equal" item no 
later than 5 Working Days after the determination of the Apparent Low 
Bidder and on the City's Product Submittal Form available-at-;- ------ ------

http://www.sandiego.gov/publicworks/edocref/index.shtml 

SECTION 5 - UTILITIES 

PROTECTION. To the "WHITEBOOK", item 2, ADD the following: 

g) Refer to Appendix "H" for more information on the protection of AMI devices. 

COOPERATION. To the "GREEN BOOK", ADD the following: 

1. Notify SDG&E at least lO Working Days prior to excavating within 1 O feet of 
SDG&E Underground High Voltage Transmission Power Lines (69 KV and 
higher) . 

. '"""""" ...................... , .. _.............................. . ...................... ,... . ............................................ ., ... ,_ ............................ , ........... -.......... _ .................................... ,,_ .............................. . 

UUP Street Resurfacing and Curb Ramp Installation Block 8B Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
Attachment E - Supplementary Special Provisions (Rev. July 2017) 

33 I Page 



SECTION 6 - PROSECUTION, PROGRESS AND ACCEPTANCE OF WORK: 

6-1.1 Construction Schedule. To the "WHITEBOOK", item 22, subsection b, DELETE in Its 
entirety and SUBSTITUTE with the following: 

ADD: 

6-3.2.1.1 

7.3 

7-3 

b) A curve value percentage comparison between the Contract Price and the 
updated cash flow forecast for each Project ID included In the Contract 

Documents. Curve values shall be set on a scale from 0% to 100% in 

intervals of 5% of the Contract Time. Refer to the Sample City Invoice 

materials in the Contract Documents and use the format shown. Your 

invoice amounts shall be supported by this curve value percentage. For 

previous periods, use the actual values and percentages and update the 

curve value percentages accordingly. 

Environmehtal Document. 

1. The City of San Diego Environmental Analysis Section (EAS) of the 
Development Services Department has prepared a MND for Altadena/ 
Wightman/ Winona-El Cajon UUD (B-00850), MND for District Block 7-A UUD 
(B-00842), MND for District Block 8-B UUD (B-00841 ), MND for Euclid Ave. UUD 
Streetlights (Euclid-Univ) (B-11131 ), MND for Block 4-N North Encanto UUD 
(B-12055), NOE for Block 6DD Bay HO 3 UUD ( B-12065) UUP STREET 
RESURFACING AND CURB RAMP INSTALLATION BLOCK 88 BLOCK 7A 
ALTADENA WIGHTMAN WINONA EUCLID AVE BLOCK 4N BLOCK 6DD as 
referenced in the Contract Appendix. You shall comply with all requirements 
of the MND and NOE as set forth in Appendix A. 

2. Compliance with the City's environmental document shall be included in the 
Contract Price. 

SECTION 7 • RESPONSIBILITIES OF THE CONTRACTOR 

INSURANCE. To the "GREENBOOK", DELETE In its entirety and SUBSTITUTE with the 
following: 

INSURANCE. 

1. The insurance provisions herein shall not be construed to limit your indemnity 
obligations contained in the Contract. 

7-3.1 Policies and Procedures. 

1. You shall procure the insurance described below, at its sole cost and expense, 
to provide coverage against claims for loss including injuries to persons or 
damage to property, which may arise out of or in connection with the 
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7-3.2 

7-3.2.1 

performance of the Work by you, your agents, representatives, officers, 
employees or Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on 
a replacement cost valuation. The market value will not be accepted. 

3. You shall maintain this insurance for the duration of this Contract and at all 
times thereafter when you are correcting, removing, or replacing Work in 
accordance with this Contract. Your liabilities under the Contract, e.g., your 
indemnity obligations, is not deemed limited to the insurance coverage 
required by this Contract. · 

4. The payment for insurance shall be Included in the Contract Price as bid by 
you. Except as specifically agreed to by the City in writing, you are not entitled 
to any additional payment. Do not begin any Work under this Contract until 
you have provided and the City has approved all required insurance. 

5. Policies of insurance shall provide that the City is entitled to 30 Days (10 Days 
for cancellation due to non-payment of premium) prior written notice of 
cancellation or non-renewal of the policy. Maintenance of specified insurance 
coverage is a material element of the Contract. Your failure to maintain or 
renew coverage or to provide evidence of renewal during the term of the 
Contract may be treated by the City as a material breach of the Contract. 

Types of Insurance. 

Commercial General Liability Insurance. 

1. Commercial General Liability Insurance shall be written on the current version 
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing 
coverage at least as broad. 

2. The policy shall cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured's contract 
(Including the tort liability of.another assumed in a business contract). 

3. There shall be no endorsement or modification limiting the scope of coverage 
for either "insured vs. insured" claims or contractual liability. You shall 
maintain the same or equivalent insurance for at least 10 years following 
completion of the Work . 
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7-3.2.2 

7-3.3 

7-3.3.1 

7-3.4 

7-3.5 

7-3.5.1 

"' "'"'" ............. ,. . ._.,.,,.,_ ..•.... 

4. All costs of defense shall be outside the policy limits. Policy coverage shall be 
in liability limits of not less than the following: 

General Annual Aggregate Limit 

Other than Products/Completed Operations 
Products/Completed Operations Aggregate Limit 
Personal Injury Limit 
Each Occurrence 

Commercial Automobile Liability Insurance. 

Limits of Liability 

$2,000,000 
$2,000,000 
$1,000,000 
$1,000,000 

1. You shall provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or 
later version or equivalent form provlcllnfcoverage at feast as oroad In tne
amount of $1,000,000 combined single limit per accident, covering bodily 
injury and property damage for owned, non-owned, and hired automobiles 
("Any Auto"). 

2. All costs of defense shall be outside the limits of the policy. 

Rating Requirements. Except for the State Compensation Insurance Fund, all 
insurance required by this Contract as described herein shall be carried only by 
responsible insurance companies with a rating of, or equivalent to, at least "A-, VI" by 
A.M. Best Company, that are authorized by the California Insurance Commissioner to 
do business in the State, and that have been approved by the City. 

Non-Admitted Carriers. The City will accept insurance provided by non-admitted, 
"surplus lines" carriers only if the carrier is authorized to do business ln the State and 
is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers shall be subject to all of the 
requirements for policies of insurance provided by admitted carriers described herein. 

Evidence of Insurance. Furnish to the City documents e.g., certificates of insurance 
and endorsements evidencing the insurance required herein, and furnish renewal 
documentation prior to expiration of this insurance. Each required document shall be 
signed by the insurer or a person authorized by the insurer to bind coverage on its 
behalf. We reserve the right to require complete, certified copies of all insurance 
policies required herein. 

Policy Endorsements. 

Commercial General Liability Insurance. 
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7-3.5.1.1 

7-3.5.1.2 

7-3.5.1.3 

7-3.5.2 

7-3.5.2.1 

Additional Insured. 

1. You shall provide at your expense policy endorsement written on the current 
version of the ISO Occurrence form CG 20 1 O 11 85 or an equivalent form 
providing coverage at least as broad. 

2. To the fullest extent allowed by law e.g., California Insurance Code §11580.04, 
the policy shall be endorsed to include the City and its respective elected 
officials, officers, employees, agents, and representatives as additional 
insured. 

3. The additional insured coverage for projects for which the Engineer's Estimate 
is $1,000,000 or more shall include liability arising out of: 

a) Ongoing operations performed by you or on your behalf, 

b) your products, 

c) your Work, e.g., your completed operations performed by you or on 
your behalf, or 

d) premises owned, leased, controlled, or used by you. 

4. The additional insured coverage for projects for which the Engineer's Estimate 
is less than $1,000,000 shall include liability arising out of: 

a) Ongoing operations performed by you or on your behalf, 

b) your products, or 

c) premises owned, leased, controlled, or used by you. 

Primary and Non-Contributory Coverage. The policy shall be endorsed to provide 
that the coverage with respect to operations, including the completed operations, if 
appropriate, of the Named Insured is primary to any insurance or self-insurance of the 
City and its elected officials, officers, employees, agents and representatives. Further, 
it shall provide that any insurance maintained by the City and its elected officials, 
officers, employees, agents and representatives shall be in excess of your insurance 
and shall not contribute to it. 

Project General Aggregate Limit. The policy or policies shall be endorsed to provide 
a Designated Construction Project General Aggregate Limit that will apply only to the 
Work. Only claims payments which arise from the Work shall reduce the Designated 
Construction Project General Aggregate Limit. The Designated Construction Project 
General Aggregate Limit shall be in addition to the aggregate limit provided for the 
products-completed operations hazard. 

Commercial Automobile Liability Insurance. 

Additional Insured. Unless the policy or policies of Commercial Auto Liability 
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form or 
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7-3.6 

7-3.7 

equivalent form providing coverage at least as broad, the policy shall be endorsed to 
include the City and its respective elected officials, officers, employees, agents, and 
representatives as additional insured, with respect to liability arising out of 
automobiles owned, leased, hired or borrowed by you or on your behalf. This 
endorsement is limited to the obligations permitted by California Insurance Code 
§11580,04. 

Deductibles and Self-Insured Retentions. You shall pay for all deductibles and self
insured retentions. You shall disclose deductibles and self-insured retentions to the 
City at the time the evidence of insurance is provided. 

Reservation of Rights. The City reserves the right, from time to time, to review your 
insurance coverage, limits, deductibles and self-insured retentions to determine if 
theyare- acceptable-to-the C:ity.-Theeitywill reimburse you,without- overhead; profit,
or any other markup, for the cost of additional premium for any coverage requested 
by the Engineer but not required by this Contract. 

7-3.8 Notice of Changes to Insurance. You shall notify the City 30 Days prior to any 
material change to the policies of insurance provided under this Contract. 

7-3.9 Excess Insurance. Policies providing excess coverage shall follow the form of the 
primary policy or policies e.g., all endorsements. 

7-4 NOT USED. To the "GREENBOOK", DELETE in its entirety and SUBSTITUTE with the 
following: 

7-4 WORKERS' COMPENSATION INSURANCE AND EMPLOYERS LIABILITY INSURANCE. 

1. In accordance with the provisions of §3700 of the California Labor Code, you 
shall provide at your expense Workers' Compensation Insurance and 
Employers Liability Insurance to protect you against all claims under applicable 
state workers compensation laws. The City, its elected officials, and employees 
will not be responsible for any claims in law or equity occasioned by your 
failure to comply with the requirements of this section. 

2. Limits for this Insurance shall be not less than the following: 

Workers' Compensation 
Bodily Injury by Accident 
Bodily Injury by Disease 
Bodily Injury by Disease 

Statutory Employers Liability 
$1,000,000 each accident 
$1,000,000 each employee 
$1,000,000 policy limit 

3. By signing and returning the Contract you certify that you are aware of the 
provisions of §3700 of the Labor Code which requires every employer to be 
insured against liability for worker's compensation or to undertake self
insurance in accordance with the provisions of that code and you shall comply 
with such provisions before commencing the Work as required by §1861 of 
the California Labor Code . 

.... ,-... ""'' ''""'""'"'""'""""'""''"········""""''""'""' 
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7-4.1. Waiver of Subrogation. The policy or policies shall be endorsed to provide that the 
insurer will waive all rights of subrogation against the City and its respective elected 
officials, officers, employees, agents, and representatives for losses paid under the 
terms of the policy or policies and which arise from Work performed by the Named 
Insured for the City. 

7-8.1 General. To the 'WHITEBOOK", ADD the following: 

2. Use a self-loading motorized street sweeper equipped with a functional water 
spray system for this project. 

7-8.6 Water Pollution Control. To the "WHITEBOOK'', ADD the following: 

7-9 

6. Based on a preliminary assessment by the City, this Contract is subject to 
WPCP. 

PROTECTION AND RESTORATION OF EXISTING IMPROVEMENTS. To the 
''WHITE BOOK", ADD the following: 

5. The payment for the replacement of all damaged and/or disturbed existing 
improvements not designated for removal, such as concrete meters or pull 
boxes and/or covers, shall be included within the associated Bid item of Work 
and no additional payment shall be made. 

7-9.1 Video Recording of Existing Conditions. To the "WHITEBOOK", ADD the following: 

7-9.1.1 

3. The Contractor shall document the minimum traffic striping, markings, 
markers, and traffic control devices (such as delineators or "safe-hits") for 
which the Contractor shall be responsible to replace. 

Payment. To the "WHITEBOOK", item 1, DELETE in its entirety and SUBSTITUTE with 
the following: 

1. The payment for video recording services shall be included in the Contract 
Price. 

7-20 ELECTRONIC COMMUNICATION. To the "WHITEBOOK", ADD the following: 

7-21.1 

2. Virtual Project Manager shall be used on this Contract. 

General. To the "WHITEBOOK", item 3, DELETE In its entirety and SUBSTITUTE with the 
following: 

3. During the construction phase of projects, the minimum waste management 
reduction goal is 90% of the inert material (a material not subject to 
decomposition such as concrete, asphalt, brick, rock, block, dirt, metal, glass, 
and etc.) and 65% of the remaining project waste. You shall provide 
appropriate documentation, including a Waste Management Form attached as 
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ADD: 

an appendix, and evidence of recycling and reuse of materials to meet the 
waste reduction goals specified. 

SECTION 9 - MEASUREMENT AND PAYMENT 

9-3.7 Compensation Adjustments for Price Index Fluctuations. To the "WHITEBOOK", 
ADD the following: 

203-3.4.4 

300-1.4 

300-2 

300-2.1 

5. This Contract is subject to the provisions of The "WHITEBOOK" for 
Compensation Adjustments for Price Index Fluctuations for paving asphalt. 

SECTION 203 - BITUMINOUS MATERIALS 

Rubber Polymer Modified Slurry (RPMS). To the ''WHITEBOOK", ADD the following: 

1. RPMS shall be used on this Contract. 

SECTION 300 - EARTH WORK 

Payment. To the ''WHITEBOOK'', paragraph 5, 6, and 7, DELETE in its entirety and 
SUBSTITUTE with the following: 

5. The demolition, removal, and disposal of various types of existing hardscape 
in parkway areas, such as colored concrete, bricks, flagstone and fences in the 
parkway or right-of-way, shall be included in the associated items of Work. 

6. Payment for the removal and disposal of tree roots and root pruning shall be 
included in the Bid item for the Work item that requires removal and disposal 
of roots and root pruning. 

UNCLASSIFIED EXCAVATION. 

General. To the "GREENBOOK", ADD the following: 

Unclassified excavation shall consist of all excavation necessary to remove existing 
material that is unsuitable to be used as a PCC Street Panel base material, as directed 
by Engineer. It does not include the excavation or removal of existing PCC Street 
Panels. Unclassified excavation shall be replaced with Class II Base material and 
prepared and compacted in accordance with the Contract Documents before forming 
and pouring of concrete at that location. 
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300-2.2 

300-2.2.1 

300-2.9 

Unsuitable Material. 

General. To the "GREENBOOK", DELETE this section in its entirety and SUBSTITUTE 
with the following: 

Material that is unsuitable to be used for asphalt concrete Base, cross gutters, alley 
apron, curb ramps, sidewalk, curb and gutter, driveways, and concrete pavement base 
shall be excavated and disposed of as directed by the Engineer. 

2. Unless otherwise directed by the Engineer, if the excavation of unsuitable 
material requires a depth of2 feet or greater, you shall install pavement fabric 
in accordance with 302-7 "PAVEMENT FABRIC" before backfilling with Class II 
Base in accordance with 301-2 "UNTREATED BASE". 

Payment. To the "GREENBOOK", DELETE this section in its entirety and SUBSTITUTE 
with the following: 

Payment for unclassified excavation shall be paid as "Class II Base" and "Class II 
Aggregate Base" in accordance with 301-2.4, "Measurement and Payment". Payment 
for unclassified excavation shall include compensation for tree root removal, 
excavating, loading, disposing of material, stockpiling, and hauling to its final location. 

Payment for removal and disposal of existing pavement and concrete panel base 
preparation shall be paid in accordance with 302-6.8, "Measurement and Payment". 

Payment for the installation of pavement fabric shall be paid in accordance with 302-
7.4, "Payment". 

SECTION 301 - SUBGRADE PREPARATION, TREATED MATERIALS, AND PLACEMENT OF BASE 
MATERIALS 

301-1.6 

301-1.7 

Adjustment of Manhole and Gate Vale Frames and Covers to Grade. To the 
"WHITEBOOK", above paragraph number 1, ADD the following: 

Manhole, Sewer, Water, and Monument covers shall be raised to be level with the 
surrounding pavement surface when such appurtenances are a minimum of one inch 
(1 ") below the surface. Engineer to approve location prior to raising. 

Payment. To the "WHITEBOOK", ADD the following: 

6. The payment for adjusting existing water meter box and cover to grade shall 
be included in the Bid item for "Adjust Existing Water Meter Box Frame and 
Cover to Grade. 

7. The payment for adjusting existing electrical pull box frame and cover to 
grade" shall be include Bid item for "Adjust Existing Electrical Pull Box Frame 
and Cover to Grade and no additional payment shall be made. 

UUP Street Resurfacing and Curb Ramp Installation Block SB Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
Attachment E - Supplementary Special Provisions (Rev: July 2017) 

41 I Page 



301-2 

301-2.2 

301-2.4 

302-1.9 

302-1.12 

8. The payment for adjusting existing sewer cleanout box frame and cover to 
grade" shall be include Bid item for "Adjust Existing Sewer Cleanout Frame and 
Cover to Grade and no additional payment shall be made. 

UNTREATED BASE. 

Spreading. To the "GREEN BOOK", ADD the following: 

Class II Base shall be used to replace unclassified excavation as defined in 300-2. 

Measurement and Payment. To the "GREEN BOOK", DELETE this section in its entirety 
and SUBSTITUTE with the following: 

Payment for Class II Base shall be made at the Contract Unit Price for "Class II Base" 
·· an-d-11Class II Aggregate Base" per fon-and shall include-Unclassified Excavation and 

preparatory works as defined by the Contract documents. 

SECTION 302 - ROADWAY SURFACING 

Traffic Signal Loop Detectors. To the "WHITEBOOK", ADD the following: 

4. All traffic detector loops and/or other detection systems located within the 
limits of work shall require replacement. Type "Q" loops shall be required at 
bike lanes. Type" E" loops and Type "E Modified" loops are required at stop 
bars and traffic loop Conduit Stubs. Contractor shall install as many loops as 
necessary to meet current standards. 

Payment. To the "WHITEBOOK", DELETE item 1, in its entirety and SUBSTITUTE with 
the following: 

1. The payment for the installation of traffic detector loops, conduit stub 

replacement and appurtenances for each loop and conduit installed shall be 
included in the Bid item for each type of traffic loop as shown in the table 
below. 

BID DESCRIPTION UNIT 

Traffic Detector Loop Type E EA 

Traffic Detector Loop Type E Modified EA 

Traffic Detector Loop Type Q EA 

Traffic Detector Loop Conduit Stub Replacement EA 
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302-3 

302-3.2 

ADD: 

PREPARATORY REPAIR WORK. To the "WHITEBOOK", item 1, DELETE in its entirety 
and SUBSTITUTE with the following: 

1. Prior to the placement of asphalt concrete, application of slurry, and Portland 
cement concrete (PCC), you shall complete all necessary preparation and 
required Work to the road segment as specified in the Contract Documents. 

ADD the following: 

13. Damaged PCC Street Panel marked out for replacement shall be removed as 
in accordance with section 300-1.3.2, Requirements, sub-section 2, Concrete 
Pavement. In order to prevent damages of the adjacent PCC Street Panels 
caused by energy transmitted during the demolition of PCC Street Panel to be 
replaced, contractor will take necessary technical measurements (relief cuts 
etc.). 

14. The subgrade shall be compacted to grade prior to placement of new concrete 
in accordance with 301-1. If Engineer determine that subgrade material is 
unsuitable for PCC Street Panel, Alley Apron and Cross Gutter base material it 
will be removed in accordance with 300-2 and replaced with Class II Base 
material. 

Payment. To the "WHITEBOOK", ADD the following: 

9. Payment for the removal all of unsuitable material for existing pavement, PCC 
concrete base, alley apron, cross gutter, curb and gutter, sidewalk, driveway 
and curb ramps determined by Engineer, including tree root removal, root 
trimming, excavation, load, disposal of material, stockpiling, and hauling to its 
final location; and replacement of unsuitable material with compacted Class II 
Base aggregate material, shall be included with the incidental Work. 

302-4.12.2.1.1 Slurry Treatment. 

1. When slurry treatment is required by the Contract Documents, notify the Engineer 
at least 10 Working Days prior to the first application of slurry. The Engineer, upon 
assessment of street condition and classification, will verify the slurry type to be 
applied. 

2. Application of sequential layers of slurry shall not commence until approved by 
the Engineer and until the following have been completed: 

a) Mix design and wet track abrasion testing for the first-step slurry 
application has been approved by the Engineer. Unless otherwise 
directed by the Engineer, this testing may require 4 Working Days from 
field sampling to reporting of test results to the Engineer. 

b) Corrective actions have been executed in accordance with 302-4.11.1.2, 
"Reduction in Payment Based on WTAT" such as reductions in payment, 
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302-4.12.4 

302-5.9 

302-6.1 

non-payment, or removal of material not meeting specifications, as 
directed by the Engineer. 

Measurement and Payment. To the "WHITEBOOK", item 2, Bid Description Table, 
DELETE in its entirety and SUBSTITUTE with the following: 

2. Payment will be made at the Contract Unit Price for each type of slurry applied: 

BID DESCRIPTION UNIT 

Rubber Polymer Modified Slurry (RPMS) Type I SF 

Rubber Polymer Modified Slurry (RPMS) Type II SF 

----- - --- -

Rubber Polymer Modified Slurry (RPMS) Type Ill SF 

Rubber Polymer Modified Slurry (RPMS) Type I (Bike Lane) SF 

The Bid items for RPMS shall include full compensation for the specified surface 
preparation not included in other Bid items and shall include the Work necessary to 
construct the RPMS as specified on the Plans. Sweeping, removals, and furnishing 
the aggregate required for the mix design shall also be included in this Bid item. 

Measurement and Payment. To the "WHITEBOOK", item 2, DELETE in its entirety and 

SUBSTITUTE with the following: 

1. Payment for asphalt concrete shall be included in the Bid Item for "Asphalt 

Concrete Overly 2 Inch", "Asphalt Concrete Overly 3 Inch" and "Asphalt 

Concrete Overlay 5 Inch". 

2. Payment for speed hump removal and replacement shall include full 

compensation for the all work necessary to construct and remove speed 

humps and shall be included in the Bid item for "Remove and Replace Speed 

Hump". 

3. Payment for ac berm shall include full compensation for the all work necessary 
to construct the asphalt berm and shall be paid in accordance with the 
Contract unit price for "Asphalt Concrete Dike (Type-A)". 

General. To the "WHITEBOOK", ADD the following: 

Actual thickness shall be verified in the field and subsequently constructed per 
"Schedule J" of the City of San Diego standard Drawings for Public Works Construction 
2015 edition. 
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302-6.8 

302-7.4 

303-5.9 

304-3.4 

Measurement and Payment. To the "GREENBOOK", DELETE this section in its 
entirety and SUBSTITUTE with the following: 

Payment for removing and replacing concrete pavement, shall include installation of 
all concrete joints, saw cut, concrete base preparation, excavation, removal and 
disposal of existing materials, preparation of subgrade, grading, compaction and shall 
be paid in accordance with the Contract unit price of "Concrete Pavement 5 Yi Inch" 
and "Concrete Pavement 7 Yi Inch". 

For unsuitable materials, see section 301-2, "UNTREATED BASE". 

Payment. To the "WHITEBOOK", item 1, last sentence, DELETE in its entirety and 
SUBSTITUTE with the following: 

Payment shall not be made for additional fabric for overlapped areas. 

Measurement and Payment. To the "WHITEBOOK", ADD the following: 

7. Payment for the removal, disposal, and replacement of existing driveways, 
including the replacement of the depressed curb and gutter, shall be included 
in the Bid item for "Remove and Replace Existing Concrete Driveway''. 

8. Payment for the removal, disposal, and replacement of curbs as shown on the 
Plans shall be included in the Bid item for"Remove and Replace Existing Curb". 

9. Payment for the removal, disposal, and replacement of curb and gutters and 
shown on the Plans, shall be included in the Bid item for "Remove and Replace 
Existing Curb and Gutter (6 Inch Curb, Type G)". 

10. Payment for the additional removal, disposal, and replacement of cross 
gutters and mid-block cross gutters shall be included in the Bid item for 
"Remove and Replace Existing Cross Gutter" and "Remove and Replace Existing 
Mid-Block Cross Gutter". 

11. Payment for the removal, disposal, and replacement of alley apron shall be 
included in the Bid item for "Remove and Replace Existing Alley Apron". 

12. Payment for the removal, disposal, and replacement of residential and 
commercial driveways shall be included in the Bid item for "Remove and 
Replace Existing Concrete Driveway". 

SECTION 304- METAL FABRICATION AND CONSTRUCTION 

Measurement and Payment. To the "GREEN BOOK", ADD the following: 

Payment for the removal, disposal, and replacement of chain link fence, posts and 
appurtenances shall be included in the Bid item for"Chain Link Fence". 

304-5 PAYMENT. To the "WHITEBOOK", REVISE section 11304-5" to "304-6". 

·-·-· -- ···--·----· 
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SECTION 314-TRAFFIC STRIPING, CURB AND PAVEMENT MARKINGS AND PAVEMENT MARKERS 

314-1 GENERAL. To the "GREEN BOOK", ADD the following: 

314-2.3 

314-4.3.7 

314-4.4.6 

All crosswalks required for this contract shall be in conformance with Standard 
Drawing SDM-116 for Continental Crosswalks. 

The Contractor shall install all traffic striping, pavement markings, pavement markers 
and devices in accordance with current standards and proposed striping modifications 
as identified in the Contract documents regardless of the existing conditions. All 
striping modifications shall be coordinated by the Engineer. 

Payment. To the "GREENBOOK", DELETE in its entirety and SUBSTITUTE with the 
foll0wing:---- -- -- ---- ------ - - - --- - -- -- -- - - --- -- --- -- -

Payment for all Work, materials, labor, costs, and time associated with removal of 
traffic striping, pavement marking, and reflective pavement markers shall be included 
in the associated bid items for Asphalt Concrete Work, Rubber Polymer Modified 
Slurry Work, and Concrete Pavement Work and no additional payment shall be made. 

Payment. To the "GREENBOOK", DELETE in its entirety and SUBSTITUTE with the 
following: 

Payment for all Work, materials, labor, costs, and time associated with the installation 
of striping Work shall be included in the Bid items for "Painted Traffic Stripes and 
Painted Curb Markings", "Painted Traffic Stripes with Reflective and Non-Reflective 
Pavement Markers", "Painted Pavement Markings" and "Accessible Parking Signage, 
Striping and markings" No additional payment shall be made. 

Payment. To the "WHITEBOOK", item 2, DELETE in its entirety and SUBSTITUTE with 

the following: 

2. The payment for the installation or replacement of thermoplastic striping, in 
accordance with the Plans, shall be included in the Bid item for ''Thermoplastic 
Traffic Striping". 

ADD the following: 

5. The payment for the replacement of thermoplastic striping with pavement 
markers, in accordance with the Plans, shall be included in the Bid item for 
''Thermoplastic Traffic Striping with Reflective and Non-Reflective Pavement 
Markers". 
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314-5.7 

700-5.3 

700-9.1 

Payment. To the "GREENBOOK", DELETE in its entirety and SUBSTITUTE with the 

following: 

The payment for reflective and non-reflective pavement markers installed on 
pavement surfaces shall be paid with the associated striping Work in accordance with 
314-3.7 "Payment" and 314-4.4.6 "Payment". 

The payment for the installation of Fire Hydrant Markers placed on pavement surfaces 
shall be per SDW-104 and shall be included in the bid item for "Fire Hydrant Marker". 

SECTION 700 - MATERIALS 

(86-5.02) Pedestrian Push Button Assemblies. To the "WHITEBOOK", ADD the 
following: 

4. The housing assembly for the pole-supported pedestrian signal push button 
or pedestrian push button shall be made of die-cast aluminum or permanent 
mold-cast aluminum with a color throughout that matches color no. 33538 of 
Federal Standard 595. 

Pedestrian Barricade. To the "WHITEBOOK", DELETE in its entirety and SUBSTITUTE 
with the following: 

1. Pedestrian barricades shall be constructed in accordance with the City of San 
Diego Standard Drawing SDE-103, "Pedestrian Barricade". 

2. Curb ramp barricades shall be constructed in accordance with the City of San 
Diego Standard Drawing SDG-140, "Curb Ramp Barricade". 

SECTION 701 - CONSTRUCTION 

701-2 PAYMENT. To the "WHITEBOOK", ADD the following: 

19. The payment for Pedestrian Barricades shall be included in the Bid item for 
each "Pedestrian Barricade". 

20. The payment for Curb Ramp Barricades shall be included In the Bid item for 
each "Curb Ramp Barricade". 

21. The payment for Protective Post shall be included in the Bid item for each 
"Protective Post". 

22. The payment for furnishing, removing, and reinstalling traffic signs on new 
posts, as shown on the Plans or as directed by the Engineer, in conformance 
to Section 56-2 "Roadside Signs" of the State Standard Specifications and these 

_, .. ___ -
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Special Provisions shall be included in the Bid item for "Remove and Reinstall 
Traffic Signs on New Post". 

23. The payment for Furnish and Install Pedestrian Push Button Pole and 
Foundation Pedestrian shall be included in the Bid item for each "Pedestrian 
Push Button Pole and Foundation". 

24. The payment for Furnish and Install Pedestrian Button Assembly Post Detail B 
with Push Button Sign shall be included in the Bid item for each "Pedestrian 
Push Button Assembly Post Detail B with Push Button Signs". 

EQUAL OPPORTUNITY CONTRACTING PROGRAM (EOCP) SECTION A- GENERAL REQUIREMENTS 

4; 1 - Noncliscriminatlon inContractin-g-ortlitTance-;--T-o- the "Wl-ll'fcBelelK"; subsection - - - -
4.1.1, paragraph (2), sentence (1 ), DELETE in its entirety and SUBSTITUTE with the 
following: 

You shall not discriminate on the basis of race, gender, gender expression, gender 
identity, religion, national origin, ethnicity, sexual orientation, age, or disability in the 
solicitation, selection, hiring, or treatment of subcontractors, vendors, or suppliers. 

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 

-
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SUPPLEMENTARY SPECIAL PROVISIONS 

APPENDICES 
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APPENDIX A 

MITIGATED NEGATIVE DECLARATIONS AND NOTICE OF EXEMPTION 
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" 

ENTITLEMENTS DlVISXON 
(619) 446-5460 

MITIGATED NEGATIVE DECLARATION 

Project No. 206474 
SCH#N/A 

SUBJECT: 2009 UNDERGROUNDING UTILITY DrsTRICT PROJECTS: CITY COUNCIL 
APPROVAL to prioritize and fonn undergrounding utility districts. SOG&E 
would be constructing an Underground Utility System per the franchise 
agreement. The project would excavate trenches approximately 5 feet deep and 
2.5 feet wide. The trenches would be located along one side of the public right-of
way, and would install conduit, substructures, and transformers located on 
concrete pads. In addition, the project would install cable through the conduits; 
provide individual customer connections, removal of existing overhead lines and 
poles, and the installation of streetlights where applicable. Curb ramps would be 
installed where missing and, if applicable, street trees would be relocated or 
installed .. 

The separate phased projecls ar~Jocated \\'.jll.i,it1.:the _public tight-of-way. The 
separate phased projects are l(lcated withiu the mi'i>Ifo·right-of-way in the 
following areas: Block 20 -Sunset Cliffs Boulevard (Co:ronado Avenue to 
Newport Avenu~) in the·Oce,i.uiieach"community Plan; ·i·Uock 30 Lincoln 
,Ay~nue (30th Street to \Yabash.Aycnue) ilJ the tylidChy:(:::'.ity He1ghtsCommunity 
Plan; Block 2Sl (nort}] ofNortl:de~w Jload, soi:irh ·ofSan:Femando Place, east of 
Ocea~ Front Walk, wesf0:f'8ayside ·~.ialk} {u 1.he ,!\1lissfo~j:3each Community 
Plan; .Blaek~(;.(oortb:.Q.f!:Jlastmgs.j\'f;lad1*~emh;,::>fl,.8t,.east*-J..·~,Wt!5tftf 
Faifmefli.A-ve!lliej-m..t:be,·Mii-lGiiy,.KeflSiagre~3~rnaage.,Gemmunity-Pltm~~ 
~~orth of Mulberry Srreet, sci61h of MadroncJ Ho Str~et~ east of Holstrom Place, 
west of 69th Street) in {h{'.,EiJ~si!lt{l.:Ne1ghb9rhpqq. Southeastern Community Plan; 
,Block 8A (north of Broadw<iy, .io1itlfofR~1ss'Bt:iitlevard~ east of I-5, west of281

h 

Street) in ·the Greater Q9lde1_i'{IfU CouunuJ1i1:y Plan; 30th Street 20A in Block 
.~ (Ocean View Bouleyar(ttq K-S,~eet) fu,(he ~9uU1~~tem Community Plan; 
~~(Euclid Avenue to University Avenue) in the MidCity Heights 
Community Plan. Applicant: City of San Diego, Engineering and Capital Projects 
Department, Right-of·Way Design Division. Contact: James Bajet 

UUP Street Resurfacing and Curb Ramp Installation Block 8B Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
Appendix A- Mitigated Negative Declarations and Notice of Exemption 

51 I Page 



Page 2 of t.3 

UPDATE 8/4/10: 

Revisions have been made to the draft Mitigated Negative Declaration (MND). 
One comment letter was received during public review that identified historical 
resource issues associated with the Block 3CC portion of the Undergrounding 
program for 2009. City staff acknowledges the sensitivity of this area; therefore, 
all references to the Block 3CC project have been struck from this Final MND 
and will be evaluated under a separate CEQA document. 

In accordance with the California Environmental Quality Act, Section 15073.5 
(c)(4), the addition of new information that clarifies, amplifies, or makes 
insignificant modification does not require recirculation as there are no new 
impacts and no new mitigation identified. The removal of the Block 3CC project 
from the Final MND would not result in any new impacts. An environmental 

.. 

- --- - -- ·- - - --document-need-only-be-recirculated-when-thereJsidentification_of_new_significant ________ _ 
environmental impact or the addition of a new mitigation measure required to 
avoid a significant environmental impact. 

I. PROJECT DESCRIPTION: See attached Initial Study. 

II. ENVIRONMENTAL SETTING: See attached Initial Study. 

III. DETERMINATION: 
IV. 

The City of San Diego conducted an Initial Study which detennined that several of the 
proposed projects could have a significant environmental effect in the following areas(s): 
HISTORICAL RESOURCES (ARCHEOLGY), HISTORICAL RESOURCES (SIDEWALK AND 
ST AMP PRESERVATION), LAND YSE-{MSCP/l\,lli~ The project proposal requires the 
implementation of specific mitigation identified in Section V of this Mitigated Negative 
Declaration (MND). The project as presented avoids or mitigates the potentially significant 
environmental effects identified, and the preparation of an Environmental Impact Report (EIR) 
would not be required. 

V. DOCUMENTATION: 

The attached Initial Study documents the reasons to support the above Detennination. 

VI. MITIGATION, MONITORING AND REPORTING PROGRAM: 

A. GENERAL REQUIREMENTS - PART I 
Plan Check Phase (prior to permit issuance) 

1. Prior to the issuance Bid Opening/Bid Award or beginning any construction related 
activity on~site, the Development Services Department (DSD) Director's 
Environmental Designee (ED) shall review and approve all Construction 
Documents (CD), (plans, specification, details, etc.) to ensure the MMRP 
requirements have been incorporated. 
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Page 3 of 13 

2. In addition, the ED shall verify that the MMRP Conditions/Notes that apply ONLY 
to the construction phases of this project are included VERBATIM, under the 
heading, "ENVIRONMENTAL/MITIGATION REQUIREMENTS." 

3. These notes must be shown within the first three (3) sheets of the construction 
documents in the format specified for engineering construction document templates 
as shown on the City website: 

http://www.sandiego.gov/development-services/industry/standtemp.shtml 

4. The TITLE INDEX SHEET must also show on which pages the 
"Environmental/Mitigation Requirements" notes are provided. 

B. GENERAL REQUIREMENTS - PART II 
Post Plan Check (After permit issuance/Prior to start of construction) 

1. PRE CONSTRUCTION MEETING IS REQUIRED TEN (10) WORKING 
DAYS PRIOR TO BEGINNING ANY WORK ON THIS PROJECT. The 
PERMIT HOLDER/OWNER is responsible to arrange and perform this meeting by 
contacting the CITY RESIDENT ENGINEER (RE) of the Field Engineering 
Division and City staff from MITIGATION MONITORING COORDINATION 
(MMC). Attendees must also include the Permit holder's Representative(s), Job Site 
Superintendent and the following consultants: 

Archeologist and Native American Monitor 

Note: Failure of all responsible Permit Holder's representatives and 
consultants to attend shall require an additional meeting with all parties 
present. 

CONTACT INFORMATION: 
a) The PRIMARY POINT OF CONTACT is the RE at the Field Engineering 

Division - 858-627-3200 
b) For Clarification of ENVIRONMENTAL REQUIREMENTS, it is also 

required to call RE and MMC at 858-627-3360 

2. MMRP COMPLIANCE: This Project, Project Tracking System (PTS) 206474, 
shall conform to the mitigation requirements contained in the associated 
Environmental Document and implemented to the satisfaction of the DSD's ED, 
MMC and the City Engineer (RE). The requirements may not be reduced or 
changed but may be annotated (i.e. to explain when and how compliance is being 
met and location of verifying proof, etc.). Additional clarifying information may 
also be added to other relevant plan sheets and/or specifications as appropriate (i.e., 
specific locations, times of monitoring, methodology, etc 
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Note: 
Permit Holder's Representatives must alert RE and MMC ifthere are any 
discrepancies in the plans or notes, or any changes due to field conditions. All 
conflicts must be approved by RE and MMC BEFORE the work is performed. 

3. OTHER AGENCY REQUIREMENTS: Evidence that any other agency 
requirements or permits have been obtained or are in process shall be submitted to 
the RE and MMC for review and acceptance prior to the beginning of work or 
within one week of the Permit Holder obtaining documentation of those permits or 
requirements. Evidence shall include copies of permits, letters of resolution or other 
documentation issued by the responsible agency. 
Not Applicable/or this project. 

--· ___ 4. _ MONIT_QRING_EXHIBITS~- AlLcun£.ultantLa.r1.:Lrequired to submit,. to RE and ____ ···-·-----·-
MMC, a monitoring exhibit on a 11 x 17 reduction of the appropriate construction 
plan, such as site plan, grading, landscape, etc., marked to clearly show the specific 
areas including the LIMIT OF WORK, scope of that discipline's work, and notes 
indicating when in the construction schedule that work will be performed. When 
necessary for clarification, a detailed methodology of how the work will be 
perfonned shall be included.· 

5. OTHER SUBMITTALS AND INSPECTIONS: The Permit Holder/Owner's 
representative shall submit all required docwnentation, verification letters, and 
requests for all associated inspections to the RE and MMC for approval per the 
following schedule: --

IJocument Submittal/Inspection Checklist 

Issue Area_ Document Sl!h111ittal 

General 

General 

Consultant Qualification Letters 
Meeting 
Consultant Const. Monitoring 

Archaeology Archaeology Reports 

Historical Historical Resources Report 

Final MMRP 

Associated Inspection/Approvals/Note 

Prior to Pre-construction 

Prior to or at the Pre..:Construction 
. Meeting 

Archaeology observation 

Historical Resources Preservation 

Final MMRP Inspection 

I. UISTQRICAL RESOURCES (ARCHAEOLOGY}. This section apJ?lies to the following 
projects only: 

Part-time monitoring at P}ock 2S1, ll~o~k 30 Lincoln Ave, Euclid Ave, me~~; 
Monitoring in the westem portion only of Block 4N; ,Full time monitoring at Block 20 - Sunset 
CJiff3 Boulevard, Block SA, 30th Street 20A in Block 8J2. 
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I. ·r1.rfor ·fo J?"wmit Issuance 01:Jlid Opening/Bid Award 
A. Enthlemen~ })Ian Check 

1. · Prior to ,~e:nnit:issuancr-1 or Bid_ C>pening/[Hd Award" whichever is applicable, the 
Assistant. Qeputy Director _(ADD) Envfronmental'clesignee · shal! verify that the 
requirements fq/A.(chaeological M.onH.oring and'NritivcAmeri~an monitoring have been 
noted ~n t\le, appli6jible constrtictiott documents. through the plan check process. 

B .. Letliers~of Quatil;1cation tiave been submitted foADD .. 
- ... -......... ---1,;··;..Prior.to13id'A.Virard/liie·applitantshail;subfuitlffottefo'fvertfication'to Mitigation··· 

Monitol'ihg CoordinatinJ1 (MMC) identifying the Principal Inyestigator (PI) for the 
!)J'i.>jectand 'the·_uames;ofal1 per~oiiS. J1w0Ivc;d in th~ flrchaeological monitoring program, 
HS defined i,1 the Gji-y 9J San Olego Histork;4l1 Resources Quidelines (HRG). If 
applicable, indiy,idualS:)1iy91ve4~i1rthe. ruyhaeological mqni!oring program must have 
~ompleted d:1~·40-hour f.tAZWOPER ·training.with ccrriflcatfon documentation. 

2. MMC wiH prnvide a 1e11er Ip the applicnm confirming 1he ·qualifications of the Pl and all 
p,e.r~o11s invo~,,cd h1 the ifi·cliaeofogicnl mon,joring of the project meet the qualifications 
established in i!i,fl,JRG. 

3. Prior lo f.h; start of w,);k, !:he applfoant nrust obtain Wtitfon approval from MMC for any 
1)ersonnel changes assoc-iated wW.1 the monitoxingJ)flJgrum. 

II. Prior to Start of Construction 
A. Verification of Records Search 

1. The PI sha!J provide verification to MMC that a site specific records search ( 1/4 mile 
radius) has been completed. Verification includes, but is not limited to a copy of a 
confirmation letter from South Coastal Information Center, or, if the search was in-house, 
a letter of verification from the Pl stating that the search was completed. 

2. The letter shall introduce any pertinent information concerning expectations and 
probabilities of discovery during trenching and/or grading activities. 

3. The PI may submit a detailed letter to MMC requesting a reduction to the Yi mile radius. 
B. PI Shall Attend Precon Meetings 

1. Prior to beginning any work that requires monitoring; the Applicant shall arrange a 
Precon Meeting that shall include the _PI, Native American consultant/monitor (where 
Native American resources may be impacted), Construction Manager (CM) and/or 
Grading Contractor, Resident Engineer (RE), Building Inspector (Bl), if appropriate, and 
MMC. The qualified Archaeologist and Native American Monitor shall attend any 
grading/excavation related Precon Meetings to make comments and/or suggestions 
concerning the Archaeological Monitoring program with the Construction Manager 
and/or Grading Contractor. 
a. If the PI is unable to attend the Precon Meeting, the Applicant shall schedule a 

focused Precon Meeting with MMC, the PI, RE, CM or Bl, if appropriate, prior to the 
start of any work that requires monitoring. 

i·; Acknowledgement of Responsibility for Curation (CIP or Other Public Projects) 
· The applicant shaH submit a letter to MMC acknowledging their responsibility for the 

cost of curation associated with all phases of the archaeological monitoring program. 
3. Identify Areas to be Monitored 

a. Prior to the start of any work that requires monitoring, the PI shall submit an 
Archaeological Monitoring Exhibit (AME) (with verification 1hat the AME 
has been reviewed and approved by the Native American consultant/monitor 
when Native American resources may be impacted) based on the appropriate 
construction documents (reduced to 1 lx17) to MMC identifying the areas to 
be monitored including the delineation of grading/excavation limits. 
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b. The AME shall be based on the results of a site specific records search as well 
s..s inforrnatio.n regarding the age of existing pipelines, laterals and associated 
i1ppurtenance~m1d/or any known soil conditions (native or formation). 

c. MMC shall· notify the PI that the AME has been approved. 
4. When Monitoring Will Occur 

a. .Prio.r b'J Jhe staj'Nif any work, the PI shall also submit a construction schedule to 
MM<::: µ1rougfthe~ RE indicating when and where monitoring will occur. 

b. The Nmay submll a detailed Jetter to MMC prior to the start of work or during 
construction .requesting a modification to the monitoring program. This request shall 
bi;1 based _onrefovant information such as review of final construction documents 
whj$h iridicate·c:gnditions such as age of existing pipe to be replaced, depth of 
~itav~Ji(m and/o'r site graded to bedrock, etc., which may reduce or increase the [ 

poteul i:i~r futresources to be present. -- - - f·.• ... 5. 'Approva~ of:AM{:l:"and Construction Schedule . 
_____ _ _ ___________ A:ffor app)".oval o'.fthe AMEby MMC, the Pl shall submit to MMC written authorization 

i>f the :A.1'{E;·and ·construction SchedU1e from the-CM. ------------ ----- --- --
III. :Otn·iug Co•i~tfuctfon -

A. Mor,JforShait be Present Dhrihg Grading/Excavatio~rench_ing 
I. The.Archaeologfotil MonitorshaH b~j,resentfoJJ-:-tfole d1irlng oU soil disturbing and 

g~·ading/excf\vati_ou/trench.ing ?ictivities which c.ould result 111 impacts to archaeological 
·resources as iderit.ifit~ on ,i:;e,:'.I\N(E. :J;be f~onstruction Manager is responsible for 
,1dtil'yitt2' 1h,iR.E, Pt\\ocfh'IMG.t.irchanges {(,\ ;my constt·uuion activities such as in 
the case-of;\ flOie,uiitl safety ('(l!lCi~n• wUhfo I tit: ;t,t'(!II being monitored. Io certain 
ch·,:um)fHUH,:{!S 6~JJA safety requir<.!:monls llt!'I)' necessitate modification of the AME. 

2. Th;:rNative,.Amedcan consultant/mmlilorshall determine tho extent of their presence 
tJtfriljg foil disnrrl~ing-,fod grading{excavalit,;n/(renc\'iing activities based on the AME and 
J)f1''Nidifthf1l infc;i'matiQii to,the Ptand,MMC~lfpr~hist9Hc i:esources are encountered 
dndi1,g:the Natiye Americ,idc9nsultant/1r1oriitor1s'}tbsence. ,Vo!'k shall stop and the 
Discovery Nof.i:i:k,aliu11. Process detailed in Secti,">if f[l;:B,CamfJV .A.:o shall commence. 

3. TheJ1l.1).iay submit a, deiailed le!:ter lo.MK·IC during conslrnction requesting a 
!~ll'Jciificat\t?-11 lo the il:U)Uil:~riµi program when a fie.Id c91~t!ttt91! _such as modem 
tUsM:;bancc: post-dating ji\o·previot1s grading/trenching acti,,itie~; presence of fossil 
forna:-,tfo,isi or\yljei1 native .soiJt f\j'~ encountei~t;j that may i'educe or increase the potential 
for resources foJJc present. 

4. 'The archaeolog°ica.i and'Native American consultant/monitor shall document field activity 
via the C:::onsulfanrSite Visit Record (CSVR). The CSVR's shalJ be faxed by the CM to 
i:hellE tlie first; {lay of monitoring, the last day of monitoring, monthly (Notification of 
M~~itoring <1q.mpletion), and in the case of ANY discoveries. The RE shall forward 

. . 'zopies 16 i\f1VlQ. .·· 
B. bJsco-;1eryNr.,ffiicaHon Process 

_I.. biJhe;,event 9,(-!1 di~~very, the Archaeological Monitor shall direct the contractor to 
iemp_ori1r1lji1'<Wierl dJl)loil disturbing activities, including but not limited to digging, 
trenching, ex"11j(ritjng or grading activities in the area of discovery and in the area 
.:casonably sus°p~cted·fo overlay adjacent resources and immediately notify the RE or BI, 
as appropriate; 

2, The-Monit._orshall immediately notify the PI {unless Monitor is the PI) of the discovery. 
3. Th~'Pi shall'immedJately notify MMC by phone of the discovery, and shall also submit 

,wrftt.en doGumentatiqn to MMC within 24 hours by fax or email with photos of the 
r,esource in. contex'.t:, if possible. 

4. NQ,soH shall be exported off.site until a determination can be made regarding the 
.:51ignifforu,ce offh,e resource specifically if Native American resources are encountered. 
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C. Determination of Significance 
1. The PI and Native American consultant/monitor, where Native American resources are 

discovered shall evaluate the significance of the resource. If Human Remains are 
involved, follow protocol in Section IV below. 
a. The PI shall immediately notify MMC by phone to discuss significance 

determination and shall also submit a letter to MMC indicating whether additional 
mitigation is required. 

b. If the resource is significant, the PI shall submit an Archaeological Data Recovery 
Program (ADRP) and obtain written approval of the program from MMC, CM and 
RE. ADRP and any mitigation must be approved by MMC, RE and/or CM before 
ground disturbing activities in the area of discovery will be allowed to resume. Note: 
If a unique archaeological site is aJso an historical resource as defined in CEQA 
Section 15064.5, then the limits on the amount(s) that a project applicant may be 
required to pay to cover mitigation costs as indicated in CEQA Section 21083.2 
shall not apply. 
(I). Note: For pipeline trenching and other linear projects in the public Right-of

Way, the PI shall implement the Discovery Process for Pipeline Trenching 
projects identified below under "D." 

c. If the resource is not significant, the PI shall submit a letter to MMC indicating that 
artifacts will be collected, curated, and documented in the Final Monitoring Report. 
The letter shall also indicate that that no further work is required. 
( 1 ). Note: For Pipeline Trenching and other linear projects in the public Right-ofM 

Way, if the deposit is limited in size, both in length and depth; the information 
value is limited and is not associated with any other resource; and there are no 
unique features/artifacts associated with the deposit, the discovery should be 
considered not significant. 

(2). ~Note, fp~ fijJeline Trenching and other linear projects in the public R1ght-of
\\l ay-1 if sig,11ificance cannot be determined, the Final Monitoring Report and 
Site Record (DPR Fonn 523A/B) shall identify the discovery as Potentially 
Sig1iifi.cant. 

D. [llsco,1cry Process for Significant Resources - Pipeline Trenching and other Linear Projects 
h1' the PublicRight.:oP'\Vay 
'fhe 'fqilO\Ving procedme constitutes adequate mitigation of a significant discovery 
~nc-01mlered-during pipeline trenching activities or for other linear project types within the 
PhlJlic f<igfo-of-,Way h1cluding but not limited to excavation for jacking pits, receiving pits, 
laterals, nu.cl manholes_h~ieduce impacts to below a level of significance: 
1; Pro~~t.htr~iifor ddfUmentation, curation and reporting 

a. Gne hundred pe(t:ent of the artifacts within the trench alignment and width shall be 
document_ed h1-sU1.1, to include photographic records, plan view of the trench and 
pr:vfiies dr side walls, recovered, photographed after cleaning and analyzed and 
C:urat~. T.l!~ remainder of the deposit within the limits of excavation (trench walls) 
shall be left intact.: 

b. 11,e n shall prepare a Draft Monitoring Report and submit to MMC via the RE as 
indicated'in Section VI-A. 

c. Th-a Fi shallbe'r,esponsible for recording (on the appropriate State of California 
Qepartmeiitof Park and Recreation forms-DPR 523 NB) the resource(s) encountered 
duringth~'.Ard1aeological Monitoring Program in accordance with the City's 
flistorical Res6w;ces Guidelines. The DPR forms shall be submitted to the South 
Coastal loformatiun Center for either a Primary Record or SDI Number and included 
in:thc(Final Monitoring Report. 

d. The}'inal [\,llm)itoring Report shall include a recommendation for monitoring of any 
fDttrfe fyodc]n the vicinity of the resource. 
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Discovery of Human Remains 
If human remains are discovered, work shall halt in that area and no soil shall be exported off-site 
until a determination can be made regarding the provenance of the human remains; and the 
following procedures as set forth in CEQA Section 15064.5(e), the California Public Resources 
Code (Sec. 5097.98) and State Health and Safety Code (Sec. 7050.5) shall be undertaken: 
A. Notification 

1. AtciiaeofogfoafMonitor shall notify the RE or Bl as appropriate, MMC, and the PI, if the 
Monitor is:norquaiifie.d as a Pl. MMC will notify the appropriate Senior Planner in the 
B;nvitonmen(al Anaty·sis Section (EAS) of the Development Services Department to assist 
~m, lh~"41scoye_ij.riotification process. 

2. ·~ePI .sfia.H noi.ay the Medical Examiner after consultation with the RE, either in person 
.. or 'lia(tel€;:phone; 

"13. lsoiate discover)\site 
L Work shah be dirccred away from the location of the discovery and any nearby area 

-_ .teasonab.lfsyspecfocFto overlay adjacent fiuman remaiiis-untilaoeterniTnationcaffoe _____ ---
made by the-~Medica!Examiner in consultation with the Pl concerning the provenience of 
the ,·eJni, h1s,, _ _. 

2. TbcrMedk,1LExaminen in consulMi~n witb. lfo~·PI, wiil-detennine the need for a field 
~xamination (9 ~etenf1ine the'pl'Q\ieniencc. 

3. lfa fic,jd ixamlii}if.ion i:S 119l J•hirran~e<l, lh~ Medical ~aminer will determine with input 
. from-the !:ff 1 if Hi~,-~~aibs ~n:~:.i,?r ar~ m.ojj Ukely io be of NE1.Uve American origin. 

C. If HumanJtemaffi_s AJ:fEoetermiried fo be Nati_v~ :Ai,:iei:ic_an . 
1. The. Medi~1.1l.Examiner=w1.U notify ihe Native Ameri.canf:foritage Commission (NAHC) 

9\'ithjrr:2,fhours.J3y t:~w. ONI,Y: !·he Medical J;xaminer can make this call. 
2. NAl:IG\viUirnine.-9-iately identify the (}~fSO~l (ir.pei"SOJIS dete~mined to be the Most Likely 

. F>e§~11deot (j)itLD) and p1:ovide contaci infoiinaiisfo, 
3. '.the KftfJ \,r.iH contact ihe Pf\11itliin '24 hoors or~ooi,enifterthe Medical Examiner has 

complelcciooordination.,t(;} begii) the eonsultatlou process lr, accordance with CEQA 
Secti~JJ !5064;5(e), the.Caiit"'Qruia Public R~sot:rces and Health & Safety Codes. 

4. T!b_c:J\111,1) ·WHlJ,a"..,-c'4{01ours fomake tit..ommendaflons hi the property owner or 
representative, for the ti-eatmee'i{ or disposi!i~n\v.ifh ph:ip~r'11gnity, of the human remains 
and associated grave good:s._ . _ 

5. Disposition of Native American Human Remains wHfbc determined between the MLD 
and the Pl, and, if: 
a. The NAHC is unable to identify the MLD, OR the MLD failed to make a 

recommendation within 48 hours after being notified by the Commission, OR; 
b. The landowner or authorized representative rejects the recommendation of the MLD 

and mediation in accordance with PRC 5097 .94 (k) by the NAHC fails to provide 
measures acceptable to the landowner, THEN 

c. To protect these sites, the, landowner shall do one or more of the following: 
(I) Record the site with the NAHC; 
(2) Record an open space or conservation easement; or 
(3) Record a document with the County. 

d. Upon the discovery of multiple Native American human remains during a ground 
disturbing land development activity, the landowner may agree that additional 
conferral with descendants is necessary to consider culturally appropriate treatment 
of multiple Native American human remains. Culturally appropriate treatment of 
such a discovery may be ascertained from review of the site utilizing cultural and 
archaeological standards. Where the parties are unable to agree on the appropriate 
treatment measures the human remains and buried with Native American human 
remains shall be reinterred with appropriate dignity, pursuant to Section 5.c., above. 

UUP Street Resurfacing and Curb Ramp Installation Block 88 Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 

58 I Page 

Appendix A- Mitigated Negative Declarations and Notice of Exemption 



Page 9 of 13 

D. If Human Remains are NOT Native American 
1. The Pl shall contact the Medical Examiner and notify them of the historic era context of 

the burial. 
2. The Medical Examiner will determine the appropriate course of action with the Pl and 

City staff (PRC 5097.98). 
3. If the remains are of historic origin, they shall be appropriately removed and conveyed to 

the San Diego Museum of Man for analysis. The decision for internment of the human 
remains shall be made in consultation with MMC, BAS, the applicant/landowner, any 
known descendant group, and the San Diego Museum of Man. 

V. Night and/or Weekend Work 
A. If night and/or weekend work is included in the contract 

1. When night and/or weekend work is included in the contract package, the ex.tent and 
timing shalI be presented and discussed at the precon meeting. 

2. The following procedures shall be followed. 
a. No Discoveries 

In the event that no discoveries were encountered during night and/or weekend work, 
the PI shall record the information on the CSVR and submit to MMC via fax by 8AM 
of the next business day. 

b. Discoveries 
AIJ discoveries shall be processed and documented using the existing procedures 
detailed in Sections III - During Construction, and IV - Discovery of Human 
Remains. Discovery of human remains shall always be treated as a significant 
discovery. 

c. Potentially Significant Discoveries 
If the Pl determines that a potentially significant discovery has been made, the 
procedures detailed under Section HI - During Construction and IV -Discovery of 
Human Remains shall be followed. 

d. The PI shall immediately contact the RE and MMC, or by 8AM of the next business 
day to report and discuss the findings as indicated in Section III-B, unless other 
specific arrangements have been made. 

B. If night and/or weekend work becomes necessary during the course of construction 
1. The Construction Manager shall notify the RE, or Bl, as appropriate, a minimum of 24 

hours before the work is to begin. 
2. The RE, or Bl, as appropriate, shall notify MMC immediately. 

C. All other procedures described above shall apply, as appropriate. 

VI. Post Construction 
A. Submittal of Draft Monitoring Report 

1. The Pl shall submit two copies of the Draft Monitoring Report (even if negative), 
prepared in accordance with the Historical Resources Guidelines (Appendix CID) which 
describes the results, analysis, and conclusions of all phases of the Archaeological 
Monitoring Program (with appropriate graphics) to MMC via the RE for review and 
approval within 90 days following the completion of monitoring. It should be noted 
that if the Pl is unable to submit the Draft Monitoring Report within the allotted 90-
day timeframe as a result of delays with analysis, special study results or other 
complex issues, a schedule shall be submitted to l\rnC establishing agreed due dates 
and the provision for submittal of monthly status reports until this measure can be 
met. 
a. For significant archaeological resources encountered during monitoring, the 

Archaeological Data Recovery Program or Pipeline Trenching Discovery Process 
shall be included in the Draft Monitoring Report. 

b. Recording Sites with State of California Department of Parks and Recreation 
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The PI shall be responsible for recording (on the appropriate State of California 
Department of Park and Recreation forms-DPR 523 A/B) any significant or 
potentially significant resources encountered during the Archaeological Monitoring 
Program in accordance with the City's Historical Resources Guidelines, and 
submittal of such forms to the South Coastal Information Center with the Final 
Monitoring Report. 

2. MMC shall return the Draft Monitoring Report to the Pl via the RE for revision or, for 
preparation of the Final Report. 

3. The Pl shall submit revised Draft Monitoring Report to MMC via the RE for approval. 
4. MMC shall provide written verification to the Pl of the approved report. 
5. MMC shall notify the RE or BJ, as appropriate, of receipt of all Draft Monitoring Report 

submittals and approvals. 
B. Handling of Artifacts 

1. The PI shall be responsible for ensuring that all cultural remains collected are cleaned and 
catalogued 

· ··2.· · Tfie Plsnalrl:jeresponsilile ror~nsuring ~nat all arµ:fact.sare a,mdyzed to identify function~~·~··· 
and chronology as they rcfa1~ to the iHstlirf9flfit{iireafthat fauna! material is identified 
as to species; and that specialty studies are cotnpleted, !IS. ~ppropriate. 

C. Curation of artifacts: Accession:.,:\greement and A.cr.eptanceV~r.ifk.ation 
1. The Pl shall be responsibk,,for ensuring Jfo1t:1li ar_lliilcts associated with the survey, 

testing and/or data recove,:~Ubr Lil.ls projectarejlellllanently'(iurated with an appropriate 
institution. This shall be c9mpieied ifrconsultatl~ILWith MMO'and the Native American 
representative, as applicable. . . 

2. When applicable to the sinmH,:m, lhe ('I shall inch!de. written:verification from the Native 
American consu Hant/monitor- indicating that N ativ~ ~unerican l'esources were treated in 
accordance with state la\V~nd/9r applicable agreemefn~: Jf:the. resources were reinterred, 
verification shall be provided fQ show wfo-Jt 1>r(}lttJi}'e, nieasure~ were taken to ensure no 
further disturbance occurs ifo iff:.ci.1rdance ,vii.ti Se.cti511 rv·:_ ,Discovery of Human 
Remains, Subsection C. 

3. The PI shall submit the Accession Agreement and catalogue record(s) to the RE or BI, as 
appropriate for donor signature with a copy submitted to MMC. 

4. The RE or Bl, as appropriate shall obtain signature on the Accession Agreement and shall 
return to PI with copy submitted to MMC. 

5. The Pl shall include the Acceptance Verification from the curation institution in the Final 
Monitoring Report submitted to the RE or BI and MMC. 

D. Final Monitoring Report(s) 
1. The PI shall submit one copy of the approved Final Monitoring Report to the RE or BI as 

appropriate, and one copy to MMC (even if negative), within 90 days after notification 
from MMC of the approved report. 

2. The RE shall, in no case, issue the Notice of Completion until receiving a copy of the 
approved Final Monitoring Report from MMC which includes the Acceptance 
Verification from the curation institution. 

IDSTORICAL RESOURCES (SIDEWALK AND STAMP PRESERVATION). This section applies 
to only: · 

Block 20 ~ Sunset Cliff Boulevard Project onl_y, 

I. Prior to the Pre~Construction Meeting 
A. A qualified historic consultant in Historic Preservation or History, as defined by the City 

of San Diego Historic Resources Guidelines shall be retained. A copy of the retainer 
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letter shall be submitted to City of San Diego Development Services Department (DSD) 
Mitigation Monitoring Coordination (MMC) to be placed in the project file for reference. 

B. MMC shall be the primary Point of Contact (POC) for issues related to all Historic 
Resources Sidewalk and Stamp Preservation requirements. All communication shall be 
made to MMC and MMC shall be required to communicate between the Historic 
Resources Board (HRB) staff, the city's Resident Engineer> the historic consultant, and 
the contractor to ensure that all necessary mitigation in this section is appropriately 
addressed. 

C. A Historic Sidewalk and Stamp Preservation Plan (HSSPP) shall be prepared by the 
qualified historic consultant. The historic consultant shall ensure that the HSSPP 
addresses the folJowing: 

1. Photo documentation of each sidewalk stamp, with a corresponding location map. 

2. Detailed plans which show the existing and proposed location and orientation of each 
sidewalk stamp. If the stamp will remain in-situ, this must be indicated on the plans. 

3. Details regarding the manner in which the sidewalk stamps will be cut, removed, 
stored (if applicable), and re-set in their new location. 

4. Color, texture and scoring specifications for new sidewalks to ensure that any new 
improvements or repair match the historic sidewalks in color, texture and scoring. A 
physical sample of the proposed sidewalk material (which illustrates the finished 
color and texture) must be provided. 

5. Molds of each sidewalk stamp impacted by the improvements shall be taken in order 
to allow reconstruction of the sidewalk stamp should it be irreparably damaged 
during the relocation process. 

D. MMC shall obtain the prepared HSSPP from the historic consultant and shall circulate 
the copy to the HRB for staff review and approval prior to the Pre.Construction meeting. 

II. At the Pre-Construction Meeting 
A. MMC, the city's Resident Engineer, the retained historic consultant, and the project 

contractor shall be at the Pre-Construction Meeting to assure communication, 
coordination, and conformance with the HSSPP. 

III. Prior to Start of Construction and During All Construction Activities 
A. MMC, the city's Resident Engineer, the retained historic consultant, and project 

contractor shall ensure that the HSSPP is implemented during demolition and 
improvement activities requiring: 

1. All existing concrete stamps/impressions that include contractor date stamp and street 
name stamps on all hardscape shall be sawcut (full depth along existing score marks) 
or at a minimum distance of two inches from the edge of the stamp, as recommended 
by a historic consultant, shall be carefully removed. All removed stamps shall be 
relocated to the parkway area/face of the newly constructed sidewalks. The historic 
stamp/impression shall be set in new concrete with a six-inch wide concrete border 
surrounding the stamp/impression and a four-inch concrete layer below. The position 
of the historical stamp/impression shall be such that it can be read from the sidewalk 

UUP Street Resurfacing and Curb Ramp Installation Block 8B Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
Appendix A. Mitigated Negative Declarations and Notice of Exemption 

61 I Page 



Page 12' of t3 

and as close as practical to the origina1 location and orientation of the 
stamp/impression, as detennlned by the Resident Engineer in consultation with the 
qualified historical consultant. 

2. Any damaged sidewalk stamps shall be relocated and/or repaired in consultation with 
the retained historical consultant. If the historical stamp/impression is in a condition 
such that it cannot be repaired and relocated, as determined by the Resident Engineer 
in consultation with the qualified historical consultant, the contractor shall recast the 
original sidewalk stamp using molds taken as part of the Historic Sidewalk and 
Stamp Preservation Plan. In no instance shall the current contractor's name or stamp 
be used within the boundaries of the historic district. 

Land Use (MSCP/MHPA 

. ~~~.£l:I'fug~ gruhbingLgrading, or other eonstruetion:-aetwi-ties-shall-ooe-HF 
between March·l and·,i'...ugust·is~Wmeh-1sthe-breeding seasan-eHhe-eeasta! ------·-----·. [ 
Gal-ifumia gnatcatcher.· 

VI. PUBLIC REVIEW DISTRIBUTION: 

Draft copies or notice of this Mitigated Negative Declaration were distributed to: 

CiltY of San Diego: 
Council Districts 2,3,4 and 8 
Development Services Department 
Public Utilities Department 
Branch Library (MS· t 7) 
Beckwourth Branch. Library (81 c) 
Weingart Branch Library/City Heights (81g) 
Kennsignton-Normal Heights Branch Library (81 k) 
Ocean Beach Branch Library (81 v) 
Paradise Hills Branch Library (81 y) 
Hervey Branch Library (8 tz) 
University Branch Library (81 kk) 
Historical Resources Board (87) 

Other 
South Coastal Information Center@ San Diego University (210) 
San Diego Archaeological Center (212) 
Save Our Heritage Organization (214) 
Ron Christman (215) 
Clint Linton (2158) 
Carmen Lucas (206) 
San Diego Historical Society (211) 
Louis Guassac (215A) 
San Diego County Archaeological Society (218) 
Kumeyaay Cultural Repatriation Committee (225) 
Native American Distribution (225A-R Public Notice only) 
Community Planners Committee (194) 
Ocean Beach Planning Board (367) 
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Page 13 of 13 

City Heights Area Planning Committee 
Mission Beach Planning Committee (287) 
Precise Planning Board (325) 
Kensington-Talmadge Planning Group (265) 
Encanto Neighborhoods Community Planning Group ( 449A) 
Greater Golden Hill Planning Committee (259) 
Southeastern San Diego Planning Group (449) 
San Diego Gas and Electric (SDGE) (114) 
San Diego Transit Corporation (112) 

VIL RESULTS OF PUBLIC REVIEW: 

() No comments were l'eceived during the public input period. 

() Comments were received but did not address the draft Mitigated Negative Declaration 
finding or the accuracy/completeness of the Initial Study. No response is necessary. 
The letters are attached. 

(x) Comments addressing the findings of the draft Mitigated Negative Declaration and/or 
accuracy or completeness of the Initial Study were received during the public input 
period. The letters and responses follow. 

Copies of the draft Mitigated Negative Declaration, the Mitigation, Monitoring and Reporting 
Program and any Initial Study material are available in the office of the Land Development Review 
~ vision for review or.fur purchase at the cost of reproduction. 

" ~/ 
!. '!,?, -r"~V",._"'· June 16, 2010 

Myr ann, Senior Planner Date of Draft Report 
Dev opment Services Department 

Analyst: J. Szymanski 

Attachments: 
Figure 1Block 2Q 
Figure 2 Block 30 
Figure 3Block 2S I 
Figure-4--Bleck 3CC 
Figure 5Block 4N 
Figure 6 Block 8a 
Figure 7 Block 8j2 
Figure 8 Euclid 

Initial Study Checklist 
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July9,2010 

To: Jeffrey Szymanski, Associate Planner, Clly of San Diego 

Re: Draft Mitigated Negative 10 l/210021SS for Project No. 206474 

(f)The foUowing comments specifica!!y address the rmpacts of the undergroundlng project related to Block 

3CC !north ofHastlngs Road, south of !·S. east ofl-lS, west of Fairmont Avenue_ln the Mid-city 
Kensington-Talmadge Community Plan area. Block 3CCis proposed for undergroundlng as a no1rCPUC 

Rule 20 project. 

The Project Description lncludes trenching in the public tlght-of-way and •would lnstaU conduit. 

substructures and transformers located on concrete pads. In addilion, the projects would Install cable 
through the conduits; provide individual customer connec!lons, remolli!I of existing overhead 6nes and 

poles, and the lnsta!!ation of streetlights where applicable." 

Block 3CC is located in the Kensington Heights subdivision, which was first developed around 1923. This 

area has a h[gh number of potentfal historlt resources, and currently has 13 homes that have been 
individually designated by !he Cily of San Diego's Historical Resources Board as historic resources. 

UUP Street Resurfacing and Curb Ramp Installation Block SB Block 7 A 
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Resww 10 Comments 

MARGARETB. McCANN {7/9/2010) 

l. City staff acknowledges I.he historical sensitivi!y of the Block 3CC project Jn response to the 

issues raised in this letter the project shall be wiihdmwn for further consideration. At a future 
date the Block 3CC project will be revaluatcd and under a new CEQA document 
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'Add!tlonally, this area stlll contains the orfg!nal streetlights from the beginning of the subdivision. These 
streetlights, made by Union Metal Olrporatlon and consisting of the lkllon Metal Design No. 792 metal 
post and the Union Metal GE Form 18 Novalux lantern and casing, t,ave a crown lantem lumlnalra that Is 
unique to the Kensington Heights neighborhood {Sl!e the San Diego HlstOJY Center photo below}. 

Many of these original street lights are stm In place and functioning. They are an Integral part of our 
community's character. 
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fllur., 3; Omt of the orfalnalstreet Jlahtsln Kensington Re!ahu.July21>IO 

When the Kensington Heights subdivision was lnltially developed, all utlllties w"n, placed underground. 
This area has no above ground utllitles. This Includes !he electr!cal transfunners, which are currently 
located ln undef&round vaults. ln the photo below, what cannot be seen Is utlllty poles, wires or 

transformers, as they are a!! located below ground. 
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In the photo below, taken on Ridgeway !11 the Btodc :!CC project area, then! are no utility poles, wires or 

transformers visible above ground. 

· Vlhat Is visible on Ridgeway and other streets In th!s are.i are the manliole covers fur the orlglnaf 

underground vaults that contain the electrical transformers and switching equipment for the telephone 

ulllfties. 
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Flilure 7: Or!Jlnal monllol• "'''" for AT&T ul!derground t•lephc,ao equlptnent, Hkfc""'IIY,luly 20lll 

A walk around the neighborhood wlll show that none of the par1<ways are marred by the sight of abovle 
ground transformers or utlllty poles. 
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r,r...,,,;,0J>H11•-mioirro111.;hou,..."'l~l*lwa 

Even !Pie c.nyon\lleom it'i llll$araa = gen~rnl/yb~lll(l!!reobyutlll"J pol'u1no wires. 
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fl&ura 11l: Streot ';lew of holder •1"'111 the any,,n rlOi'I on Rld1ewoy, July ~010 

The Oty of San Ole go Council Policy 600-08 has this to say about utllitfes unde!Jlroundlng: 

"Underground conversion of utility l!nes and associated facilities by companies ls naqu!red when, 

after public hearing. the Oty Council finds that the public health, safety or general welfan, 

would require the removal of poles, overhead wires and as.soclated overhead structures with 

the underground lnstallatlon of wires and fadfltles for supplying electric, communication, 

community antenna televlslon or slmllar oras.sodated service within a designated area, and the 

City Council bas, by resolution decian,d the designated area an Undell!flJund utlDty District.• 

"No canyons or other open spaces shaH be allocated untlf such time as all public Major, 

Collector, Residential and Alley ways that can feasibly be under-grounded are complete.• 

For surcharge (non-Rule 20 projects), the Council Polley Includes: 

"The dfvlslon of the total Surcllarge affocatlon av.Bable for any given ye.r shall be as follows; 

l. 10% shall be allocated 11t the discretion of the Mayor. with approval of the Clty 

Council 

2. 45% shall be allocated equally among all Council Districts with pubHc residential 

streets and publlc alleys with overheard electrical fadlllles. 
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3. 45% shall be allocated equally among all Council Districts with public residential 
streets and publlc alleys with overhead electrical, based on the percentage amount of 
public residential and pubUc alley miles of overhead !Ines wlthln that district to !he City 
wide public residential and publlc ailey street miles of overhead Unes.• 

The policy continues with: 

~underground UtHlty Districts may Include all types and size of e!ewlcol transmission and 

distribution systems, or combination of systems.• {ltallcs ;roded for emphasis] 

§61.05 of the San Diego Municipal Code provides the Underground Utllllles Procedural Ordinance. In 
§61.0504, deflnltlons are provided, Including; 

"Pol~. Ovemead Wires, and AssacJated overhead Structures" means poles, 

towers.supports, wires, cables, conductors,guys, stubs, platforms,cmssarms, 

braces, transfunners, Insulators, cutouts, switches, communication circuits, 

appfiances, attachments, and appurtenances located above ground upon, 

along, across,or overthe streets, alleys and ways of Oty and used or usable in 

supplying electric, communlca lion, community antenna television or similar 

or assadated service. 

The California Public Utilities Commission Instigated the utfllty undergroundlng process with Decision 
73078 in November 1967. In that decision, the Commission provrded Its reasons for the program: 

"[TJhe time had long passed when we could continue to Ignore the need for more emphasis on 
Oe5theth: values In those new areas where natural beauty has remained relatively unspoiled or 
In establlshed areas which have been victimized by man's handiwork.• (67 CPUC2d at 490.) 
fltaUcs added for emphasis] 

Based on the stated Intent of the CPUC. namely an emphasis on Improving aesthetic values, and City 
Council polfcy that states that only after uUIIUe.s on residential streets are converted to underground wllt 
poles and wires In canyons be placed underground, one cannot escape the c;onduslon that the main 
Intent of the undergroundlng program ls one of beautlHcatlon, not safety. The language in Councl! 
policy referring to •public health, safety or general welfare• does not provide any detaU of how publlc 
health and safety ls lmpacted by the presence of above ground utllftles, but a supposed negative Impact 
Is that above ground transformers and wires have been shown, In back countiy County locations, to be 
associated with the start of wUdfires. However, lhat does not seem to be the drlvlng reasan behind the 
City's undergroundlng program since the City has stated Its Intent to postpone the unde!]!roundlng ln 
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canyons and open areas until after all street-side utilities have been undergroundl!d. When relating to 
public health then, there remains a posslllfflty that the City perceives above-ground poles and 
tiansformers as a detriment, In that ~hides have been Jcoown to collide with such objects, sometimes 
resulting In death. However, without such n,asonlng being documentl!d by the City, WI!! can only gul!!.55 
at what the public safety benefit Is to be derived from the undergmundlng of utilltles. 

What we can determine Is that th<! present aesthetic s1ate of the Kensington Heights neighborhood wm 
be negatively Impacted by the Blade 3CC undergroundlng project. As we have shown, the neighborhood 
currently enjoys beautiful streetscapes and Ulll!!ncumbl!!red views, since the utiHtles have bt!en 
underground here fur the past 85 years. This neighborhood has never seen an above ground pole or 
wire aiong the streets, nor above ground transformers. So If there Is any nexus between poor publlc 
health and above ground utllltles, we can safely s.rf that Kensington Heights has never experienced a 
public health problem. 

However, If the Clty were to proceed with Ute undergroundlng In the same manner as 1t has approached 
thk undertaking In other nefghbomoods, fur example, nearby Talmadge, they will Introduce a negative 
public health effect by placing trensfonners above ground In the public r!ght-of-v.ray. Where currently, 
and for the past BS yea15, the neighborhood has not had to contend with vehlde versus transformer 
conflicts, the Oty wlll provide an opportunity for Increased collfslons leading to Injuries and death. Not 
on!vwlll the neighborhood have more fixed objects to drive Into, but those objects will also block views 
and lead to an Increased colllsfon rate, some c.arVl!!rSUS pedestrian. 

Almost as Importantly, the above !lround transformerboxl!!S WIii most certainly have a negative Impact 
on the aesthetics and beauty of the neighborhood streets and yards. Where there are currently 
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unobstructed views of open parkways, trees and llower:s, the City Intends to add the unsightly bulk of 
transformers and concrete pads. With the transfurmer:s comes graffiti. The end result of the plann"d 
undergroundlng project In tcenslngton Heights Is a most dellnite negative Impact on aesthetics, public 
health, safety and welfare. 

Figure 12! Ylndalhed lnins!ormor box. T.&lmacfao,May l010 

We hi!Ye heard the argument that the utilities <,mnot place the transformers underground because th,ey 
cannot solve trua problem of flooding and water damage. We would counter that argument by asking: 
How did the engineers of 85 l"'ars ago solve that problem? The transformers have been undergn:,und 
for that length of time and are stlll functioning. 

We also noted In the Mitigated Negative 10 that an exc"ptlon Is being made for the Sunset Cliffs 
Boulevard project area, Block 2Q. Prior to construction "A qualified historic ~oosultant In Historic 
Preservation or History, as defined by the City of San Diego Historic Rescun:,es Guidelines shall be 
retained-A Historic Sldewa!lc and Stamp Preservation Plan {HSSPP} shall be pn:pared by the qualifi"d 
historic consultant... Color, texture and ,coring sp,edllicatlons fornew sidewalks to ensure that any new 
improvements or repair match the hlstorlcsldewaO:s ln color, texture and scoring_ Molds of each 
sidewalk stamp Impacted by the Improvements shall be taken In ortler to allow reconstruction of the 
sidewalk stamp should It be Irreparably dam~d during the r..locatlon process:" 

We question why this same care has not been taken In th" Kensington Heights project area. The 1996 
Historical Greater Mid-City San Diego ~servatlon Strategy undertaken by Wayne Donaldson Identified 
the entirety of Kensington as having a high number of historical resources and a high probability of 

UUP Street Resurfacing and Curb Ramp Installation Block SB Block 7 A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
Appendix A- Mitigated Negative Declarations and Notice of Exemption 

This page bas been left intmtiolllllly blank 
! 

78 I Page 



becoming sn hlstorlc district. The Mld-Otfes Community Plan, In the Nitural and Olltural ResoufO!S 

Element, ldenttlles Kensington as a nelghbomood eligible fur historic district designation, and has l!sted 

as a goal lO ""Preserve and upgrade all land and structures having slgnlfic.nt hfstorlcal lnte=t.· We 

befll!Ve that any undergroundlng worlc undertaken In Kensington should lndud!! preserntlon of al£ 
historical elements In the landscape, lndudlng sidewalk scom.., coloring. finish and stamps. 

Finally, we have performed a calcu!atlon of the cost of the &Ioele 3CC utllltl!!S unde<ground project, and 

question the estimated cost. We used data provided by the Oty for •aty Surcharge Funded Projects 

Awaltk!g Public Hearing", dated April 28, 2010, with projects for every Council District exaept District 5. 

Properties 
Protect E<tlmated to c...tper Omper 

Area Estimate Footage Convert Foot Property 
$ $ $ 

&lock 1-J la Jolla 2 12,003,141 26,818 394 447.SS 30,465 
$ $ $ 

Block 4-N North Encanto 6,473,282 13,950 240 464.03 26,972 
$ $ $ 

Block 6-00 Bay Ho 3 7,461,280 17,573 351 424.59 21,257 
Block 7-R AIUed $ $ $ 
Gardens 6,798,818 13,967 325 486.78 20,919 

$ $ $ 
Bloclc 3-CC Kensington 6,766,271 14,393 362 470.11 18,691 

$ $ $ 
Block B-A Golden Hill 5,080,197 8,910 335 570.17 15,165 
Block 2-51 South $ $ $ 
Mission B,831,533 14,384 ns 6l3.9B 11,396 

figure 13: Project Costs for City Surcharge ft:rukd Projects Awaiting Public Hearing 

lJJoklng at the Cost per Property, the cost estimate fur Kensington Is sllghtiy below average, but higher 

than the cost for Golden HIil and South Mission, despite there being twice as many prop!!rtles to convert 

In South Mission than !n Kensington. We question how this figure was derived, as the cost fur 
undergroundi'ng utlfltles In Block 3CC should be sfgnlllcantly lower than any other community, since the 

utllitfes are already underground here. There should be no cost associated with rl!ffloval of Olll!rhead 

poles and wires, for example. 

The choice to underground Block 3CC seems to have been made without suM!!ylng the area; the cost 

cannot be Justilled. 

There ls nothing In the CPUC directives or In City of San Diego Munldpal Code or Council Polley that 

would prevent the project manager from onlering that the transformers and all other related 

equipment be placed In underground vaults In this historic area. The CPUC ruling provides for 90% of 

the surclrarge fee collected by the utllltles/Clty to go toward the undergrnundlng project, with the 

remalnl11B 10% of ourfees going to a dfscretlonary account controlled by the Mayor. If, In the unHkely 

event t~e cost of placlng transformer.;, et a! underground would exceed the planned cost for Blo..--k 3CC, 

there a1e additional funds aval!ab!e (I.e., the 10% or ottr fees held by the Mayor) available to make up 
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the difference. AgaJn, though, we do not see how the calculation of the project estimate can be correct 

for Kensington Helghts, given that there is much Jess wor1c to be done that ln other project areas, and 

the project could easily absorb the cost of undergmundlng the tr.nsformers and telephone/cable 

switches. 

Our recommendation Is for the Otv lo postpone the dedslon to create a Utilities Underground District In 

Block 3CC Jn Xe.ulngton Heights unttl such time as the City and the lltlllly companies have fully surveyed 

and undentood the current sltuatlon In the area. We further recommend that th!! Oty lmplement a 

dlffernnt policy 1n this area and all project areas with a high number of hlstonc resources and an eldstilll! 

streetscape free of any utility wmponentsslldl as poles, wires and pad-mounted transformers. That 

policy should rea,gnize that pad-mounted above ground transformers have a nega tlve Impact on the 

neighborhood aesthetics and character, and a negative Impact on the welrare of the property owners 

llvlngthere. 

Sincerely, 

MaJgare! a. Mcelnn 

46SO Edgeware Road 
San Diego, CA.92116 

619·584-2896 

Cc: Elimbeth Maland, City Clerk 
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To: 

Subject: 

San Diego County Archaeological Society, Inc. 
Environmental Review Committee 

5Ju1y2010 

Mr. J efrrey SZ)'lDllIIBlri 
Development Services Department 
City of San Diego 
1222FJIStAvenue,Meil Station 501 
Sm Diego, California 92101 

Dt:afl:Mitig11ted Negative Declaration 
2009 Undergrounding Utility District Projects 
Project No. 206474 

Dear Mr. Szymanski: 

I have reviewed the subject DMND on behalf of this committee of the San Diego Colll!ty 
Arobaeological Society. 

@Based on the infomiation contained in the IlMND and initial study for the project, and 
the Laguna Mountain Environmental letter n:porting on the records search for Block 2Sl, 
we concur with the impact analysis and mitigation measures included in lheDMND. 

Thank yau for providing this DMND to us for our review and comment. 

cc: Laguo:i Mo11Ulaln Environmental 
SDCAS Prcsido:nt 
File 

Sincerely, 

~?Y"~~ 
~W.Royle,Jr.,Chairpek>h - ~ 
Environmental Review Committee 

P.O. Bax B1106 • San Diego. CA Q:2138-1106 • {851l) 538-0035 
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RespoW1Q !o Commcgts 

SAN DlEGQ COUNTY ARCHAEOLOGICAL §QCIIITY. INC. (6(5mltQ) 

2. Comment acknowledged. 

81 I Page 



t::J P1oject Boundary 

-Roads 

C] Community Plan 

LJ Thomas Brothers Index 

Location Map Block 2Q Sunset Cliffs Blvd 
~009 Underground Utility District Proiects/P1'S 206474 175290 

City of San Diego - DcvclopmCJtt Senr:ces Dep.ar1mei1I 

UUP Street Resurfacing and Curb Ramp Installation Block BB Block 7 A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
Appendix A- Mitigated Negative Declarations and Notice of Exemption 

FIGURE 

No. 1 

82 I Page 

l 
t 
t 



L 
Legend 
CJ Project Boundary 

• cllp_Potes 

cl!p_APN 

-R9acts 

C] Community Plan 

t::J Thomas Brothers Pages 

..... 

• 
Location Map Block 30 Lincoln Ave 
2009 Underground Utility District Proiects/PTS 206474 

Cicy of San Diego·- Development Senrice£ I)epa11men1 

UUP Street Resurfacing and Curb Ramp Installation Block 8B Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
Appendix A. Mitigated Negative Declarations and Notice of Exemption 

fi"IGlTRE 

No. 2 

\ 
\ 
\ 

I 

83 I Page 



Location Map Block 281 

Roads 

:' D community Plan 
' D Thomas Brothen, Pages 

---i'------16,,,,,,,-""====-==,!!J-

\ 
\ 

\ 

• AAQ2, Underground Utility District Proiects/Pl'S 206474 
FIGURE 

No. 3 City of San Diego - DeYclopment Service.Ii Departmeril 

UUP Street Resurfacing and Curb Ramp Installation Block BB Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
Appendix A- Mitigated Negative Declarations and Notice of Exemption 

84 I Page 



1 c::J Community Plan 
·r 

"I, c:::J Thomas Brothers Pa 

\ .. , .. 

• 
Location Map Block 3CC 
~009 Underground Utility District Proiects~S 206474 

Chy of San Diego - Development Services Department 

UUPStreet Resurfacing and Curb Ramp Installation Block BB Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 600 
Appendix A- Mitigated Negative Declarations and Notice of Exemption 

..... , 4 - Ahb 

' ' . 

COLLEGE AR~ 

\ 

85 I Page 



\ 

Legend 
llllJ SANG1S.LOG02_SGIS_A 

CJ Project Boundary 

• cl1p_P0Jes 

Cllp_APN 

community Plan 

[:J Thomas Brothers Pages 

/ 

/ 

\ 

/ 

,' 

/ 
/ 

/ 
129(l 

/ 

/ 

Location Map Block 4N 
~Underground Utility District Proiect8-/PTS 206424 

·' 
/ 

,I 

( , 

I 
/ 

Cit~1 of San Diego - De\•cdopment Sen.races Department 

UUP Street Resurfacing and Curb Ramp Installation Block BB Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
Appendix A· Mitigated Negative Declarations and Notice of Exemption 

/ 

, 
,· 

I 
' ., 

, .. T 
I 

'·l " a 
it\ 

I 
l 
! 

~~~· 

I 
t 
I 

, I 
\. A. 

*' .. -·/ ·r· 1 · / I 

i 

FIGURE 

No. 5 

86 I Page 



. \ 
i~------; 
\~ 
· Legend 
D Project Boundary 

• dip_Poles 

Qciip_APN 

- Roads 

r::J Community Plan 

D Thomas Brothers Pages 
. ,._ 

/ .. 

i· 
,· 

' I 
I j 

§/' i 
if! 
ti I 

4 I ! 
/ J 

I 

\ BALBOA PARK 

'. i / 
J..... / ........ ~ ... _..,.,,,, 

/ 

... 

Location Map Block SA 

\ 

( 
i 

2009 Undergu;1und Utill!! DistridProjects/PTS 2064'74 
L 

I 
I 
I 

I 

/ 

I 

• Ci$y of San DieKo - Development Services Department 

UUP Street Resurfacing and Curb Ramp Installation Black 88 Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
Appendix A. Mitigated Negative Declarations and Notice of Exemption 

...... 

FIGURE 

No. 6 

87 I Page 



~I 
_tl. __ ,,,,. _ ___ , __ .. lt'it --·-·-· ...... 

________ J ___ _ Legend 
D Project Boondmy 

I • 
, ---······ -,,,,. ~ L 

'~~-::J-d 'lt( 

-~· f 
l 

• cilp_Poles 

LJdlp_APN 

-- Roads 

! ( Community Plan 

D Thomas Brothers PagEs 

,---------·---1---- -··· 

·F--
' ,_J 
' 

i 

-'"d-.. -·r- .,.~ 

"T~T 
• I . 

t 
I 

\ 
\ '' ·"~ . ._ ~"'-\-- -- Jc--- .. --·--- j--

---~ '----··---~--...... J t .. 

• 

I ,-

: ! 
,,,,,. -· -- -- . __ ,,_ :=:-~·j· ~·-

'' 

........ 

1'1 . '. 
--i-'-• --· .. 

----------
·-• r 

:: 

Location Map 30th Street 20A in Block 8J2 
2009 Jlrulm'.ground Utility District Projects/PTS 206474 175290 

City of San Diego - Development Services Department 

UUP Street Resurfacing and Curb Ramp Installation Block 8B Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
Appendix A - Mitigated Negative Declarations and Notice of Exemption 

FIGURE 

No. 7 

88 I Page 



Legend 
G D ryoieci: Boundary 

· • clip_Pores 

·oc11p_APN 

i -- Roads 

- [ .. rn j Community Plan 

CJ Thomas Brothers P:a91*! 

I ·· .. ·· -I 

··,-

';j• ~I 
ii t 

. 
I 

~~;:,r .. 

r-· 

Location Map Euclid Ave. 

, ........... 

, ""·--· ,,., 

, 
·/ 

; . 

\ 

. - :""'_---

t 

' ' t_ ___ .. 

'·, 
! 
\ 

/ 

I i270 

J ·-· 

• 2002 Underground Utility District Projects/PTS 20647417S29Q 
City t..\f San Diego - Development Services Department 

UUP Street Resurfacing and Curb Ramp Installation Block 88 Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
Appendix A· Mitigated Negative Declarations and Notice of Exemption 

I 

/ 

/ 

I 
! 
f 
I 

I 

FIGURE 

No. 8 

89 I Page 



INITIAL STUDY CHECKLIST 

1. Project Title/Project number: 2009 Underground Utility District Projects/PTS 206474 

2. Lead agency name and address: Jeff Szymanski, Associate Planner, 619-446-5324 

3. Contact person and phone number: City of San Diego, Develogment Services D~partment • 
.1222 First Avenue, MS 501, San Diego, CA 92101. 

4. Project location: Varies City-wide, see below: 

Block 20 - Sunset Cliffs Boulevard (Coronado Avenue to Newport Avenue) in the Ocean 
Beach CommunityJ)lan; Block 30 Lincoln Avenue (~Oth~Streetto Wabash Avenue) in the 
MidCity:City Heights Community Plan; Block 2Sl (north of North Jetty Road, south of 
San Fernando Place, east of Ocean Front Walk, west of Bayside Walk) in the Mission 
Beach Community Plan· Blttek:.300~·a€·Hastiags·B:eaa-:Semk:·M::&-AASt·eH·-l-ai· 

' -· - - > > ' 
~5*·:afEwmwm:Aveeii~·m:::the:,Mia-~Kensingma~±fllmadge-Gororoootty:.;P:lft.fij ~ 
4N (north of Mulberry Street, south ofMadroncillo Street, east of Holstrom Place, west of 
69th Street) in the Encanto Neighborhood, Southeastern Community Plan; Block 8A (north 
of Broadway, south of Russ Boulevard, east ofI-5, west of281

h Street) in the Greater 
Golden Hill Community Plan; 30th Street 20A in Block 8J2 (Ocean View Boulevard to K 
Street) in the Southeastern Community Plan; Euclid Avenue (Euclid Avenue to University 
Avenue) in the Mid City Heights Community Plan. 

5. Project Applicant/Sponsor's name and address: 

James Bajet, Assistant Engineer, 
City of San Diego Utilities Undergrounding Program 
Right of Way Division, Engineering and Capital Projects Department 
600 B St. San Diego, CA 92101 
619-533-5112 

6. General Plan designation: Right-of-Way (surrounding residential and commercial)_ 

7. Zoning: Right-of-Way (surrounding various residential. commercial zoning) 

8. Description of project (Describe the whole action involved, including but not limited to, 
later phases of the project, and any secondary, support, or off-site features necessary for its 
implementation.): CITY COUNCIL APPROVAL to prioritize and form undergroynding 
utility districts. SDG&E would be constructing an Undergroynd Utility Sxstem ger the 
franchise agreement. The project would excavate trenches approximately 5 feet deep and 
2.5 feet wide. The trenches would be located along one side of the 12ublic right-of-wax., and 
would install conduit, substructures, and transformers located on concrete pads. In addition. 
the projects would install cable through the conduits~ provide individual customer 
connections, removal of existing overhead lines and poles. and the installation Qf 
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streetlights where applicable. Curb ramps would be installed where missing and. if 
appJicable. street trees would be relocated or installed. The separate phased projects are 
located within the public right-of-way. 

9. Surrounding land uses and setting: Briefly describe the project's surroundings:~ 
surrounding land use is predominantly a single-family residential neighborhood and 
commercial. 

10. Other public agencies whose approval is required (e.g., permits, financing approval, or 
participation agreement.): None 

ENVIRONMENTAL FACTORS POTENTIALLY AFFECTED: 

The environmental factors checked below would be potentially affected by this project, 
involving at least one impact that is a "Potentially Significant Impact11 as indicated by the 
checklist on the following pages. 

D Aesthetics D Greenhouse Gas D Population/Housing 
Emissions 

0Agriculture and D Hazards & Hazardous Materials 
Forestry Resources 

D Air Quality D Hydrology/Water Quality 

D Biological Resources k8] Land Use/Planning 

k8J Cultural Resources D Mineral Resources 

D Geology/Soils D Noise 

DETERMINATION; (To be completed by Lead Agency) 

On the basis of this initial evaluation: 

D Public Services 

D Recreation 

D Transportationffraffic 

D Utilities/Service 
System 

IZl Mandatory Findings 
Significance 

D The proposed project COULD NOT have a significant effect on the environment, and a 
NEGATIVE DECLARATION will be prepared. 

IZJ Although the proposed project could have a significant effect on the environment, there 
will not be a significant effect in this case because revisions in the project have been made 
by or agreed to by the project proponent. A MITIGATED NEGATIVE DECLARATION 
will be prepared. 
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D The proposed project MAY have a significant effect on the environment, and an 
ENVIRONMENTAL IMPACT REPORT is required. 

D The proposed project MAY have a ''potentially significant impact" or "potentially 
significant unless mitigated" impact on the environment, but at least one effect (a) has been 
adequately analyzed in an earlier document pursuant to applicable legal standards, and (b) 
has been addressed by mitigation measures based on the earlier analysis as described on 
attached sheets. An ENVIRONMENTAL IMPACT REPORT is required. 

D Although the proposed project could have a significant effect on the environment, because 
all potentially significant effects (a) have been analyzed adequately in an earlier BIR or 
(MITIGATED) NEGATIVE DECLARATION pursuant to applicable standards, and (b) 
nave been-avoicled-or mtttgated pursuanttu-tlrat-earlierEIR-or(MITI G-A-TEB)-NE6A--T-IVE---
DECLARATI ON, including revisions or mitigation measures that are imposed upon the 
proposed project, nothing further is required. 

EVALUATION OF ENVIRONMENTAL IMPACTS: 

1) A brief explanation is required for all answers except ''No Impact" answers that are 
adequately supported by the infotmation sources a lead agency cites in the parentheses 
following each question. A "No Impact" answer is adequately supported if the referenced 
infonnation sources show that the impact simply does not apply to projects like the one 
involved (e.g., the project falls outside a fault rupture zone). A "No Impact answer should be 
explained where it is based on project specific factors as well as general standards (e.g., the 
project will not expose sensitive receptors to pollutants, based on a project-specific screening 
analysis.) 

2) All answers must take account of the whole action involved, including off-site as well as on
site, cumulative as well as project-level, indirect as well as direct, and construction as well as 
operational impacts. 

3) Once the lead agency has determined that a particular physical impact may occur, then the 
check.list answers must indicate whether the impact is potentially significant, less than 
significant with mitigation, or less than significant. "Potentially Significant Impact" is 
appropriate if there is substantial evidence that an effect may be significant. If there are one 
or more "Potentially Significant Impact" entries when the determination is made, an BIR is 
required. 

4) "Negative Declaration: Less Than Significant With Mitigation Incorporated" applies where 
the incorporation of mitigation measures has reduced an effect from "Potentially Significant 
Impact1

' to a "Less Than Significant Impact." The lead agency must describe the mitigation 
measures, and briefly explain how they reduce the effect to a less than significant level 

3 
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(mitigation measures from uEarlier Analyses", as described in (5) below, may be cross~ 
referenced). 

5) Earlier analyses may be used where, pursuant to the tiering, program EIR, or other CEQA 
process, an effect has been adequately analyzed in an earlier EIR or (mitigated) negative 
declaration. Section l 5063(c)(3)(D). In this case, a brief discussion should identify the 
following: 

a. Earlier Analysis Used. Identify and state where they are available for review. 

b. Impacts Adequately Addressed. Identify which effects from the above checklist were 
within the scope of and adequately analyzed in an earlier document pursuant to 
applicable legal standards, and state whether such effects were addressed by 
mitigation measures based on the earlier analysis. 

c. Mitigation Measures. For effects that are "Less Than Significant With Mitigation 
Measures Incorporated", describe the mitigation measures that were incorporated or 
refined from the earlier document and the extent to which they address site.specific 
conditions for the project. 

6) Lead agencies are encouraged to incorporate into the checklist references to information 
sources for potential impacts (e.g., general plans, zoning ordinances). Reference to a 
previously prepared or outside document should, where appropriate, include a reference to 
the page or pages where the statement is substantiated. 

7) Supporting Information Sources: A source list should be attached, and other sources used or 
individuals contacted should be cited in the discussion. 

8) This is only a suggested form, and lead agencies are free to use different formats; however, 
lead agencies should normally address the questions from this checklist that are relevant to a 
project's environmental effects in whatever format is selected. 

9) The explanation of each issue should identify: 

a. The significance criteria or threshold, if any, used to evaluate each question; and 

b. The mitigation measure identified, if any, to reduce the impact to less than significant. 
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Less Than 
Potentially Significant Less Than No Issue Significant with Significant Impact Impact Mitigation Impact 

Incorporated 
I) AESTHETICS Would the project: 

a) Have a substantial adverse effect 
on a scenic vista? D D D 

The proposecl~projectswoulcf not su6stamially~i:iffectT scemc·v1sta smce thept*crs~~would~l::Ye 
located under the public right of way and would not be visible once constructed. In addition, no 
designated scenic vistas have been identified within the projects' Area of Potential Affect (APE). 

b) Substantially damage scenic 
resources, including but not 
Jimited to, trees. rock 
outcroppings, and historic 
buildings within a state scenic 
highway? 

D D D 

As stated in I a the projects would be located below grade and are not located within a scenic 
highw~y. There are no scenic resources such as trees, rock outcroppings or historic buildings 
with the projects' APE. Therefore none of the projects would damage scenic resources. 

c) Substantially degrade the 
existing visual character or quality 
of the site and its surroundings? 

Please see I a 
d) Create a new source of 

substantial light or glare that 
would adversely affect day or 
nighttime views in the area? 

D 

D 

D D 

D D 

The proposed projects are located below grade and would not have the potential to create light or 
glare impacts. 

II) AGRICULTURAL AND FOREST 
RESOURCES: In determining 
whether impacts to agricultural 
resources are significant 
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Less Than 
Potentially Significant Less Than No 

Issue Significant with Significant Impact 
Impact Mitigation Impact 

Incorporated 
environmental effects, lead agencies 
may refer to the California 
Agricultural Land Evaluation and 
Site Assessment Model (1997) 
prepared by the California 
Department of Conservation as an 
optional model to use in assessing 
impacts on agriculture and 
farmland. In determining whether 
impacts to forest resources, 
including timberland, are significant 
environmental effects, lead agencies 
may refer to information compiled 
by the California Department of 
Forestry and Fire Protection 
regarding the state1s inventory of 
forest land, including the Forest and 
Range Assessment Project and the 
Forest Legacy Assessment project; 
and forest carbon measurement 
methodology provided in Forest 
Protocols adopted by the California 
Air Resources Board. - Would the 
project: 

a) Convert Prime Farmland, Unique 
Farmland, or Farmland of 
Statewide Importance (Farmland), 
as shown on the maps prepared D D D pursuant to the Farmland 
Mapping and Monitoring Program 
of the California Resources 
Agency, to non-agricultural use? 

The proposed projects are located within the developed public right of way and are not classified 
as farmland by the Farmland Mapping and Monitoring Program (FMMP). Similarly, lands 
surrounding the proposed projects are not in agricultural production and are not classified as 
farmland by the FMMP. Therefore, the proposed projects would not convert farmland to non
agricultural uses. 

b) Conflict with existing zoning for 
agricultural use, or a Williamson 
Act Contract? 

D 

UUP Street Resurfacing and Curb Ramp Installation Block 8B Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
Appendix A - Mitigated Negative Declarations and Notice of Exemption 

D D 

6 
95 I Page 



Issue 

Please see 2.2a 

c) Conflict with existing zoning for, 
or cause rezoning of, forest land 
(as defined in Public Resources 
Code section 1220(g)), timberland 
( as defined by Public Resources 
Code section 4526), or timberland 
zoned Timberland Production (as 
defined by Government Code 

. section51l04,g))? ____ . _ _ _ _ _ __ 

Potentially 
Significant 

Impact 

D 

Less Than 
Significant 

with 
Mitigation 

Incorporated 

D 

Less Than No 
Significant Impact 

Impact 

D 

The public right of way and land surrounding the proposed projects are not zoned as forest land. 
Therefore, the proposed utility projects would not conflict with existing zoning for forest land. 

d) Result in the loss of forest land or 
conversion of forest land to non
forest use? 

D D D 

The utility projects are located within the developed public right of way and the land surrounding 
the proposed projects are not designated forest land. Therefore, the proposed projects would not 
convert forest land to non-forest use. 

e) Involve other changes in the 
existing environment, which, due 
to their location or nature, could 
result in conversion of Farrnlar1d 
to non-agricultural use or 
conversion of forest land to non
forest use? 

D D D 

No existing agricultural uses are located in proximity of the projects' sites that could be affected 
by the proposed projects. Therefore, the proposed projects woulct not convert fannland to non
agricultural uses. 

III. AIR QUALITY - Where available, 
the significance criteria established by 
the applicable air quality management 
or air pollution control district may be 
relied on to make the following 
determinations - Would the project: 
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Issue 

a) Conflict with or obstruct 
implementation of the 
applicable air quality plan? 

Potentially 
Significant 

Impact 

D 

Less Than 
Significant 

with 
Mitigation 

Incorporated 

D 

Less Than 
Significant 

Impact 

D 

No 
Impact 

Construction of the proposed projects could increase the amount of harmful pollutants entering 
the air basin. However, construction emissions would be temporary. In addition, construction 
Best Management Practices (BMPs), such as watering for dust abatement, would reduce 
construction dust emissions by 75 percent. 

The proposed projects would not directly generate additional trips to these facilities. With the 
implementation of projects BMPs during construction and the lack of operational emissions the 
proposed projects would not result in a conflict of air quality plans. 

b) Violate any air quality 
standard or contribute 
substantially to an existing or 
projected air quality violation? 

Pl ease see III a 

c) Result in a cumulatively 
considerable net increase of 
any criteria pollutant for 
which the project region is 
non-attainment under an 
applicable federal or state 
ambient air quality standard 
(including releasing emissions 
which exceed quantitative 
thresholds for ozone 
precursors)? 

D 

D 

D D 

D D 

As described above, construction operations could temporarily increase the emissions of dust and 
other pollutants. However, construction emissions would be temporary and it is anticipated that 
implementation of BMPs would reduce potential impacts related to construction activities to a 
level to less than significant. Therefore, the proposed projects would not result in a cumulatively 
considerable net increase of any criteria pollutant for which the projects' region is non~ 
attainment under applicable federal or state ambient air quality standards. 

d) Expose sensitive receptors to 
substantial pollutant 
concentrations? 

D 
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Issue 
Potentially 
Significant 

Impact 

Less Than 
Significant 

with 
Mitigation 

Incorporated 

Less Than 
Significant 

Impact 

No 
Impact 

Construction operations could temporarily increase the emissions of harmful pollutants, which 
could affect sensitive receptors adjacent to the proposed projects. Howeveri construction 
emissions would be temporary and it is anticipated that implementation of construction BMPs 
would reduce potential impacts related to construction activities to minimal levels. Therefore, the 
proposed projects would not expose sensitive receptors to substantial pollutant concentrations. 

e) Create objectionable odors 
affecting a substantial number 
of people? 

D D D 

Operation of construction equipment and vehicles could generate odors associated with fuel 
combustion. However, these odors would dissipate into the atmosphere upon release and would 
only remain in proximity to the construction equipment and vehicles temporarily. Thereforei the 
proposed projects would not create substantial amounts of objectionable odors affecting a 
substantial number of people. 

IV. BIOLOGICAL RESOURCES
Would the project: 

a) Have substantial adverse 
effects, either directly or 
through habitat modifications) 
on any species identified as a 
candidate, sensitive, or special 
status species in local or 
regional plans, policies, or 
regulations, or by the 
California Department of Fish 
and Game or U.S. Fish and 
Wildlife Service? 

D D D 

These projects are all located in urban settings within the developed public right of way. The 
utility projects do not have the potential to impact to sensitive species listed in regional plans, 
policies or regulations. 

b) Have a substantial adverse 
effect on any riparian habitat 
or other community identified 
in local or regional plans, 
policies, and regulations or by 
the California Department of 

D 
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Issue 

Fish and Game or U.S. Fish 
and Wildlife Service? 

Potentially 
Significant 

Impact 

Less Than 
Significant 

with 
Mitigation 

Incorporated 

Less Than 
Significant 

Impact 

No sensitive habitats exist on-site or within close proximity to the project locations. 

c) Have a substantial adverse 
effect on federally protected 
wetlands as defined by Section 
404 of the Clean Water Act 
(including but not limited to 
marsh, vernal pool, coastal, 
etc.) through direct removal, 
filling, hydrological 
interruption, or other means? 

D D D 

No 
Impact 

The projects are located in the developed public right of way and wetlands are not located within 
or adjacent to the projects' APE. Therefore, the projects do not have the potential to impact these 
resources 

d) Interfere substantially with the 
movement of any native 
resident or migratory fish or 
wildlife species or with 
established native resident or 
migratory wildlife corridors, 
or impede the use of native 
wildlife nursery sites? 

D D D 

The projects would not result in adverse impacts on wildlife movement in the project areas. As 
mentioned above these projects are located in the developed public right of way and do not 
contain wildlife corridors. 

e) Conflict with any local 
policies or ordinances 
protecting biological 
resources, such as a tree 
preservation policy or 
ordinance? 

D D D 

The proposed projects would not conflict with any local policies or ordinances protecting 
biological resources, such as a tree preservation policy or ordinance. The project areas lack any 
sensitive biological resources and they would not require the removal of any unique or sensitive 
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Issue 

trees. No impact would occur. 

f) Conflict with the provisions of 
an adopted Habitat 
Conservation Plan, Natural 
Community Conservation 
Plan) or other approved local, 
regional, or state habitat 
conservation plan? 

PotentiaUy 
Significant 

Impact 

D 

Less Than 
Significant Less Than No with Significant Impact Mitigation Impact 

Incorporated 

D D 

Resiaeatial·Bleek,W(;-is YfilhiD:l{}Q.:feet-eft:he-Gi:tylv-~~HJH PlJ:lfffijgg Area·fMf!tlAfL ~~ 
'.Ffle-projeet··we'l:il4-be required-te~ee·eew.rl5teat-with-the-MHPA·~~e·AGjeeeaey·Gmaelme&: 
Beem-lse4he13fejeet:·ftflB4ae·pettmtW-te-resalt-m-<lireet-tfflaleP-in4ireet-impaets·-te·the MHPA·#le 
MMm2·detailed·ta·8eetiel+¥·-ef:·the-draft.·MN9·4s-~mretl.-Implementatien-ef-thls MMRP· 
wetikl·reooee·the-·pfejeeti-s-impaets-te-belew-,a..ltwel--ef,sigemeaflee:-The undergrounding.in:.21~ 
are not located within or adjacent to the City's MHPA and no conflicts with conservation plans 
would occur. 

V. CULTURAL RESOURCES - Would 
the project: 

a) Cause a substantial adverse 
change in the significance of an 
historical resource as defined in 
§15064.5? 

D D D 

The purpose and intent of the Historical Resources Regulations of the Land Development 
Code(Chapter I 4, Division 3, and Article 2) is to protect, preserve and, where damaged, restore 
the historical resources of San Diego. The regulations apply to all proposed development within 
the City of San Diego when historical resources are present on the premises. CEQA requires that 
before approving discretionary projects, the Lead Agency must identify and examine the 
significant adverse environmental effects, which may result from that project. A project that may 
cause a substantial adverse change in the significance of a historical resource may have a 
significant effect on the environment (Sections 15064.S(b) and 21084.1). A substantial adverse 
change is defined as demolition, destruction, relocation> or alteration activities, which would 
impair historical significance (Sections 15064.S(b )(1 )). Any historical resource listed in, or 
eligible to be listed in the California Register of Historical Resources, including archaeological 
resources> is considered to be historically or culturally significant. 

Because the potential does exist that cultural material could be found or that traces of recorded 
sites might be uncovered) an archaeological and Native American monitor would be present on 
site during the trenching (see MMRP section V for specific locations and schedules). 
Archaeological record searches were conducted and were employed to determine the scope and 
requirements of the monitoring plans (Laguna Mountain, January 2010). Also, a historic 
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Issue 
Potentially 
Significant 

Impact 

Less Than 
Significant 

with 
Mitigation 

Incorporated 

Less Than No 
Significant Impact 

Impact 

consultant will determine sidewalk stamp preservation requirements. The implementation of 
these mitigation requirements would reduce potential impacts to historical resources to below a 
level of significance and would not result in a substantia! adverse change to the significance of a 
historical resource. 

b) Cause a substantial adverse 
change in the significance of an 
archaeological resource pursuant 
to §15064.5? 

See Va 

c) Directly or indirectly destroy a 
unique paleontological resource or 
site or unique geologic feature? 

D 

D 

D D 

D D 

Current project plans do not call for trenching depths that exceed the City of San Diego's CEQA 
Significance thresholds. Therefore no impact would occur to paleontological or unique geologic 
resources. 

d) Disturb and human remains, 
including those interred outside of 
formal cemeteries? 

Please see V a. 

VI. GEOLOGY AND SOILS - Would 
the project: 

a) Expose people or structures to 
potential substantial adverse 
effects, including the risk of loss, 
injury, or death involving: 
i) Rupture of a known 

earthquake fault, as delineated 
on the most recent Alquist
Priolo Earthquake Fault 
Zoning Map issued by the 
State Geologist for the area or 
based on other substantial 
evidence of a known fault? 
Refer to Division of Mines 
and Geology Special 
Publication 42. 

D 

D 
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Issue 
Potentially 
Significant 

Impact 

Less Than 
Significant 

with 
Mitigation 

Incorporated 

Less Than No 
Significant Impact 

Impact 

The projects would be required to utilize proper engineering design and utilization of 
standard construction practices and would ensure that the potential for impacts from 
regional geologic hazards would be less than significant. Therefore, there would be no 
impact from the rupture of a known earthquake fault. 

ii) Strong seismic ground 
shaking? D D D 

The proposed projects would not expose people or structures to potential substantial 
adverse· effects, including the risk of loss, injury, or death involving strong seismic 
ground shaking. The design of the proposed projects would utilize proper engineering 
design and utilization of standard construction practices. Therefore, there would be no 
impact. 

iii) Seismic-related ground D D D 
failure, including liquefaction? 

The design of the proposed projects would utilize proper engineering design and 
utilization of standard construction practices. Therefore, there would be no impact from 
liquefaction. 

iv) Landslides? D D D 
The proposed projects would not expose people or structures to the risk of loss, injury, or 
death involving landslides. The design of the proposed projects would utilize proper 
engineering design and utilization of standard construction practices. Therefore, there 
would be no impact. 

b) Result in substantial soil erosion 
or the loss of topsoil? D D D 

Construction of the proposed projects would take place within the developed public right of way 
and all disturbances to streets and alleys would be replaced in kind. Therefore there would be no 
impact from soil erosion or loss of topsoil. 

c) Be located on a geologic unit or 
soil that is unstable, or that would 
become unstable as a result of the 

D 
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project, and potentially result in 
on- or off-site landslide, lateral 
spreading, subsidence, 
liquefaction or collapse? 

Potentially 
Significant 

Impact 

Less Than 
Significant 

with 
Mitigation 

Incorporated 

Less Than 
Significant 

Impact 

No 
Impact 

The projects are located in several locations throughout the City. The design of the 
proposed projects would utilize proper engineering design and utilization of standard 
construction practices. There would be would be no impact. 

d) Be located on expansive soil, as 
defined in Table 18-l·B ofthe 
Uniform Building Code (1994), 
creating substantial risks to life or 
property? 

D D D 

The projects are located in several locations throughout the City. The design of the 
proposed projects would utilize proper engineering design and utilization of standard 
construction practices would ensure that the potential for impacts would be less than 
significant. 

e) Have soils incapable of 
adequately supporting the use of 
septic tanks or alternative waste 
water disposal systems where 
sewers are not available for the 
disposal of waste water? 

D D D 

Septic tanks or alternative wastewater systems would not be used. Therefore, no impact with 
regard to the capability of soils to adequately support the use of septic tanks or alternative 
wastewater disposal systems would result. 

VII. GREENHOUSE GAS EMISSIONS 
- Would the project: 
a) Generate greenhouse gas 

emissions, either directly or 
indirectly, that may have a D D t8J D 
significant impact on the 
environment? 

The City of San Diego is utilizing the California Air Pollution Control Officers Association 
(CAPCOA) report "CEQA and Climate Change" ( CAPCOA 2008) to determine whether a GHG 
analysis would be required for submitted projects. The CAPCOA report references a 900 metric 
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Issue 
Potentially 
Significant 

Impact 

Less Than 
Significant 

with 
Mitigation 

Incorporated 

Less Than No 
Significant Impact 

Impact 

ton guideline as a conservative threshold for requiring further analysis and possible mitigation. 
This emission level is based on the amount of vehicle trips, the typical energy and water use 
associated with projects. and other factors. 

CAPCOA identifies project types that are estimated to emit approximately 900 metric tons of 
GHG's annually. This 900 metric ton threshold is roughly equivalent to 36,000 square feet of 
office space, 11,000 square feet of retail, 50 residential units, and 6,300 square feet of 
supermarkets. Since the undergrounding projects being considered in this CEQA document do 
not fit the categories listed above each project conducted an independent modeling analysis to 
determine the level of GHG emissions from the respective projects. The Roadway Construction 
Emissions Model-is a spreadsheet program created by the Sacramento Metropolitan Air Quality 
Management District to analyze construction related GHGs (i.e. Carbon Dioxide) and was 
utilized to quantify the projects> GHG emissions. The model utilizes project information (e.g. 
total construction months, project type and total project area) to quantify GHG emissions from 
heavy-duty construction equipment, haul trucks, and worker commute trips associated with 
linear construction projects. The output of the model is carbon dioxide (CO2) which is the major 
contributor of GHGs. 

The Roadway Construction Emissions Model was conducted for the undergrounding districts 
separately since they are separate and phased projects: 

• Block 2Q - Sunset Cliffs Boulevard (Coronado Avenue to Newport Avenue) = 432 
metric tons/year 

• Block 30 Lincoln Avenue (301
h Street to Wabash Avenue)= 432 metric tons/year 

• Block 2Sl (north ofNorth Jetty Road; south of San Fernando Place; east of Ocean Front 
Walk; west of Bayside Walk)= 505 metric tons/year 

-m~.wG·(fiooh-efHastmgs"Reoot-se'titft,ef,f-St~est-eff-~·west·efFairmoo~-AYenutB 
=-~9§-metfie-teas/yeaf 

• Block 4N ~orth of Mulberry Street; south ofMadroncillo Street; east of Holstrom Place; 
west of 691 Street)= 424 metric tons/year 

• Block SA (north of Broadway; south of Russ Boulevard; east of I-5; west of 28lh Street -
= 481 metric tons/year 

• 30th Street Ocean View Boulevard to K Street)= 432 metric tons/year 
• Euclid Avenue (Euclid Avenue to University Avenue)= 402 metric tons/year 

Outputs for each project falls well below the 900 metric ton figure. Based upon the analysis 
showed above none of the projects would result in a significant CEQA Greenhouse gas impacts 
and mitigation would not be required. 

b) Conflict with an applicable plan, D 
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policy, or regulation adopted for 
the purpose of reducing the 
emissions of greenhouse gases? 

Potentially 
Significant 

Impact 

Less Than 
Significant 

with 
Mitigation 

Incorporated 

Less Than No 
Significant Impact 

Impact 

Please see VII a It is anticipated that the proposed projects would not conflict with any 
applicable plans, policies, or regulations related to greenhouse gases. There is no impact. 

VIII. HAZARDS AND HAZARDOUS 
MATERIALS - Would the project: 
a) Create a significant hazard to the 

public or the environment through 
routine transport, use, or disposal 
of hazardous materials? 

D D D 

Construction of the proposed projects may require the use of hazardous materials (fuels, 
lubricants, solvents, etc.), which would require proper storage, handling, use and disposal; 
however, the projects would not routinely transport, use or dispose of hazardous materials. In 
addition, construction standards shall be implemented for any subsurface discovers to meet local, 
state, and federal standards. Therefore, the projects would not have an impact. 

b) Create a significant hazard to the 
public or the environment through 
reasonably foreseeable upset and 
accident conditions involving the 
release of hazardous materials into 
the environment? 

Please see VIII a. 

c) Emit hazardous emissions or 
handle hazardous or acutely 
hazardous materials, substances, 
or waste within one-quarter mile 
of an existing or proposed school? 

Please see VIII a 

d) Be located on a site which is 
included on a list of hazardous 
materials sites compiled pursuant 
to Government Code Section 
65962.5 and, as a result, would it 
create a significant hazard to the 

D 

D 

D 
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public or the environment? 

Potentially 
Significant 

Impact 

Less Than 
Significant 

with 
Mitigation 

Incorporated 

Less Than 
Significant 

Impact 

The project sites are not included on the Government Code Section 65962.5 

e) For a project located within an 
airport land use plan or, where 
such a plan has not been adopted, 
within two mile of a public airport 
or public use airport, would the 
project result in a safety hazard 
for people residing or working in 
the project area? 

D D D 

No 
Impact 

The proposed projects are located within the boundaries of an existing aixport land use plan or an 
aixport land use plan pending adoption. However, the proposed projects are located below 
ground surface and therefore would not introduce any new features that would create a flight 
hazards. There would be no impact. 

f) For a project with1n the vicinity of 
a private airstrip, would the 
project result in a safety hazard 
for people residing or working in 
the project area? 

D D D 

The proposed projects are not located within 2 miles of a private airstrip. Furthermore, the 
proposed projects are located below ground surface and therefore would not result in a safety 
hazard that would create flight hazards. 

g) Impair implementation of or 
physically interfere with an 
adopted emergency response plan 
or emergency evacuation plan? 

D D D 

Construction of the proposed projects would temporarily affect traffic circulation within the 
projects' APE and its adjoining roads. However, an approved Traffic Control Plan would be 
implemented during construction which would allow emergency plans to be employed. 
Therefore, the proposed projects would not physically interfere with an adopted emergency 
response plan or emergency evacuation plan. 

h) Expose people or structures to a 
significant risk of loss, injury or D 
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death involving wildland fires, 
including where wildlands are 
adjacent to urbanized areas or 
where residences are intermixed 
with wildlands? 

Potentially 
Significant 

Impact 

Less Than 
Significant 

with 
Mitigation 

Incorporated 

Less Than No 
Significant Impact 

Impact 

The projects are all located in the developed public right of way and land surrounding the 
proposed projects does not contain wildlands that could pose a threat of wildland fires. 
Additionally, the proposed projects would not introduce any new features that would increase the 
risk of fire because they will be located underground. 

IX. HYDROLOGY AND WATER 
QUALITY w Would the project: 
a) Violate any water quality 

standards or waste discharge 
requirements? 

D D D 

Potential impacts to existing water quality standards associated with the proposed projects would 
include minimal short-term construction-related erosion/sedimentation and no long term 
operational storm water discharge. Conformance to BMPs outlined in the pending WPCP and 
conformance with the City's Stormwater Regulations would prevent or effectively minimize 
shorMerm water quality impacts. Therefore, the proposed projects would not violate any existing 
water quality standards or discharge requirements. 

b) Substantially deplete groundwater 
supplies or interfere substantially 
with groundwater recharge such 
that there would be a net deficit in 
aquifer volume or a lowering of 
the local groundwater table level 
( e.g., the production rate of pre
existing nearby wells would drop 
to a level which would not 
support existing land uses or 
planned uses for which permits 
have been granted)? 

D D D 

The proposed projects do not propose the use of groundwater. Furthermore, the projects would 
not introduce a substantially large amount of new impervious surfaces over ground that could 
interfere with groundwater recharge. Therefore, the proposed projects would not substantially 

UUP Street Resurfacing and Curb Ramp Installation Block 88 Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
Appendix A- Mitigated Negative Declarations and Notice of Exemption 

18 
107 I Page . 



Issue 
Potentially 
Significant 

Impact 

Less Than 
Significant 

with 
Mitigation 

Incol"l)orated 

Less Than No 
Significant Impact 

Impact 

deplete groundwater supplies or interfere substantially with groundwater recharge. 

c) Substantially alter the existing 
drainage pattern of the site or 
area, including through the 
alteration of the course of a stream 
or river, in a manner, which would 
result in substantial erosion or 
siltation on- or off-site? 

D D D 

_ The_proposed_projects are located below the surface of the developed public right of way within 
paved streets. Upon completion of the installation of the utility lines the streets would be 
returned to their preexisting conditions. Therefore the projects would not substantially alter any 
existing drainage patterns. 

d) Substantially alter the existing 
drainage pattern of the site or 
area, including through the 
alteration of the course of a stream 
or river, or substantially increase 
the rate or amount of surface 
runoff in a manner, which would 
result in flooding on- or off-site? 

Please see IX c 
e) Create or contribute runoff water, 

which would exceed the capacity 
of existing or planned stonnwater 
drainage systems or provide 
substantial additional sources of 
polluted runoff? 

D 

D 

D D 

D D 

Conformance to BMPs outlined in the pending WPCP and compliance with the City Stormwater 
Regulations would prevent or effectively minimize short-term construction runoff impacts. 
Therefore, the utility projects would not contribute runoff water that would exceed the capacity 
of existing storm water systems. 

f) Otherwise substantially degrade 
water quality? D D D 

Conformance to BMPs outlined in the pending WPCP to be prepared for the proposed projects 
and compliance with the City's Stonnwater Regulations would prevent or effectively minimize 
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Less Than 
Significant 

with 
Mitigation 

Incorporated 
shorHerm water quality impacts and would preclude impacts to water quality. 

Issue 
Potentially 
Significant 

Impact 

Less Than No 
Significant Impact 

Impact 

g) Place housing within a 100-year 
flood hazard area as mapped on a 
federal Flood Hazard Boundary or 
Flood Insurance Rate Map or 
other flood hazard delineation 
map? 

D D 

The proposed projects do not propose construction of any new housing. 

h) Place within a 1 QO-year flood 
hazard area, structures that would 
impede or redirect flood flows? 

D 0 

D 

0 

The projects are not located within the 100 year floodplain, the proposed projects do not propose 
any new structures that would be impede or redirect flood flows, and therefore would have no 
impact. 

i) Expose people or structures to a 
significant risk of loss, injury or 
death involving flooding, 
including flooding as a result of 
the failure of a levee or darn? 

D D D 

The proposed projects would not include any new project features that would increase the risk 
associated with flooding beyond those of the existing conditions. 

j) Inundation by seiche, tsunami, or 
rnudflow? D D D 

The proposed projects would not include any new project features that would increase the risk 
associated with seiche, tsunami, or rnudflow beyond those of the existing conditions. 

X. LAND USE AND PLANNING -
Would the project: 
a) Physically divide an established 

community? D D D 

Implementation of the proposed projects would involve replacing and installing utility 
infrastructure below ground and would not introduce any features that could divide an 
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established community. Therefore, the 
community. 

b) Conflict with any applicable land 
use plan, policy, or regulation of 
an agency with jurisdiction over 
the project (including but not 
limited to the general plan, 
specific plan, local coastal 
program, or zoning ordinance) 
adopted for the purpose of 
avoiding or mitigating an 
environmental effect? 

Potentially 
Significant 

Impact 

Less Than 
Significant 

with 
Mitigation 

Incorporated 
proposed projects would not 

D 

Less Than No 
Significant 

Impact Impact 

divide an established 

D D 

&esidential-Bleelt·~(;~4s-wffftift499-.feet-e:f.the-Git:y~tr-~lti-Haeitot-Plarmiag·Area--€MH~-: 
:i::he-prejeet-weuki·-be·ffi:tUireEi--te--ee-eeasistem-witft.fhe-MHPA·~·Yse·Adjaeeney·GaideHnes:
:seem:tse-fhe-f)fEtleet-has-the-potential-te"'feSwt-m-e:lifeet-and/-01· ifl:direet·imf)aets4e-the-MHPA-the 
MMRP-Jeteiled-m-8eeti&11-¥-e?the-affift-MNB---is-requirear lfflf)lementatiefr"''*·Ws-MMRP 
W-Oalo-i:etkiee·the·projeet4'-·impaets-te-relew-a.-le¥e!,.efsigaifiea.nee~The und~ounding.w:oj~ 
.are consistent with all a11Qlicable land use Q.olicies. No conflicts would occur. 

c) Conflict with any applicable 
habitat conservation plan or 
natural community conservation 
plan? 

Please see Xb 

XI. MINERAL RESOURCES - Would 
the project? 

a) Result in the loss of availability of 
a known mineral resource that 
would be of value to the region 
and the residents of the state? 

D 

D 

D D 

D D 

The areas surrounding the proposed projects are not being used for the recovery of mineral 
resources. Similarly, these areas surrounding the proposed project site are not designated for the 
recovery of mineral resources on the City of San Diego General Plan Land Use Map. Therefore, 
the proposed projects would not result in the loss of availability of a known mineral resource. 

b) Result in the loss of availability of 
a locally important mineral 
resource recovery site delineated 

D 
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on a local general plan, specific 
plan or other land use plan? 

Potentially 
Significant 

Impact 

Less Than 
Significant 

with 
Mitigation 

Incorporated 

Less Than No 
Significant Impact 

Impact 

The areas surrounding the proposed project sites are not designated for the recovery of mineral 
resources on the City of San Diego General Plan Land Use Map. Therefore, the proposed 
projects would not result in the loss of availability of a locally important mineral resource 
recovery site. 

XII. NOISE- Would the project result in: 
a) Exposure of persons to, or 

generation of, noise levels in 
excess of standards established in 
the local general plan or noise 
ordinance, or applicable standards 
of other agencies? 

D D D 

The development of the proposed projects would generate noise from construction but would be 
temporary and transitory in nature. Therefore, people would not be exposed to noise levels in 
excess of any noise regulations. 

b) Exposure of persons to, or 
generation of, excessive ground 
borne vibration or ground borne 
noise levels? 

Please see XIIa 

c) A substantial permanent increase 
in ambient noise levels in the 
project vicinity above levels 
existing without the project? 

Please see XIIa 
d) A substantial temporary or 

periodic increase in ambient noise 
levels in the project vicinity above 
existing without the project? 

D 

D 

D 

D D 

D D 

D D 

Construction of the proposed projects would result in a temporary increase in the ambient noise 
levels in the projects' vicinity. However, based upon the transitory nature of the utility projects 
and surrounding noise levels in the area resulting from traffic along the streets the increase in 
ambient noise would be less than significant. · 
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e) For a project located within an 
airport land use plan, or, where 
such a plan has not been adopted, 
within two miles of a public 
airport or public use airport would 
the project expose people residing 
or working in the area to 
excessive noise levels? 

Potentially 
Significant 

Impact 

D 

Less Than 
Significant 

with 
Mitigation 

Incorporated 

D 

Less Than 
Significant 

Impact 

D 

No 
Impact 

The proposed projects are not located within the boundaries of an existing airport land use plan 

oran airport land use plan pendi.ng adoption. However, the proposed utility projects would not 
introduce any new features that would expose people residing or working in the project area to 
excessive noise levels beyond those associated with the existing environment. 

f) For a project within the vicinity of 
a private airstrip, would the 
project expose people residing or 
working in the project area to 
excessive noise levels? 

D D D 

The proposed projects are not located within approximately 2 miles of a private airstrip. 
Furthermore, the proposed utility projects would not introduce any new features that would 
expose people residing or working in the projects' area to excessive noise levels beyond those 
associated with existing conditions. 

XIII. POPULATION AND HOUSING
Would the project: 
a) Induce substantial population 

growth in an area, either directly 
(for example, by proposing new 
homes and businesses) or 
indirectly (for example, through 
extension of roads or other 
infrastructure)? 

D D D 

The proposed projects would not extend any existing roadways into an undeveloped area or 
introduce any new roadways that could induce growth. Therefore, the proposed projects would 
not induce substantial population growth. 

b) Displace substantial numbers of 
existing housing, necessitating the D 
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construction of replacement 
housing elsewhere? 

Potentially 
Significant 

Impact 

Less Than 
Significant 

with 
Mitigation 

Incorporated 

Less Than 
Significant 

Impact 

No 
Impact 

The proposed projects would underground overhead utilities and would not result in the 
displacement of any existing housing, or otherwise affect existing housing in any way that would 
necessitate the construction of replacement housing. 

c) Displace substantial numbers of 
people, necessitating the 
construction of replacement 
housing elsewhere? 

D D D 

The proposed projects would underground overhead utilities and would not result in the 
displacement of any existing housing, or otherwise affect existing housing in any way that would 
necessitate the construction of replacement housing. 

XIV. PUBLIC SERVICES 
a) Would the project result in 

substantial adverse physical 
impacts associated with the 
provisions of new or physically 
altered governmental facilities, 
need for new or physically altered 
governmental facilities, the 
construction of which could cause 
significant environmental impacts, 
in order to maintain acceptable 
service rations, response times or 
other performance objectives for 
any of the public services: 
i) Fire Protection D D D 

The proposed projects would not physically alter any fire protection facilities. Replacement and 
installation of utility infrastructure would not require any new or altered fire protection services. 

ii) Police Protection D D D 

The proposed projects would not physically alter any police protection facilities. Replacement 
and installation of utility infrastructure would not require any new or altered police protection 
services. 

iii) Schools D 
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Potentially 
Significant 

Impact 

Less Than 
Significant 

with 
Mitigation 

Incorporated 

Less Than No 
Significant Impact 

Impact 

The proposed projects would not physically alter any schools. Additionally, the proposed 
projects would not include construction of future housing or induce growth that could increase 
demand for schools in the area. 

v) Parks D D D 

The proposed projects would not physically alter any parks. Therefore, the proposed projects 
would not create demand for new parks or other recreational facilities. 

vi) Other public facilities D D D 

The proposed projects would not increase the demand for electricity, gas, or other public 
facilities. 

XV. RECREATION -
a) Would the project increase the use 

of existing neighborhood and 
regional parks or other 
recreational facilities such that 
substantial physical deterioration 
of the facility would occur or be 
accelerated? 

D D D 

Implementation of the proposed utility prqjects would underground existing utility lines. The 
improved infrastructure would not allow for improved access to existing recreation areas. The 
proposed projects would not directly generate additional trips to existing recreation areas or 
induce future growth that would result in additional trips to these facilities. Therefore, the 
proposed projects would not increase the use of existing recreational areas such that substantial 
physical deterioration of the facility would occur or be accelerated. 

b) Does the project include 
recreational facilities or require 
the construction or expansion of 
recreational facilities, which 
might have an adverse physical 
effect on the environment? 

D D D 

The proposed projects would underground utility lines and does not include the construction of 
recreational facilities or require the construction or expansion of recreational facilities. 

XVI. TRANSPORTATIONffRAFFIC
Would the project? 
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a) Conflict with an applicable plan, 
ordinance or policy establishing 
measures of effectiveness for the 
performance of the circulation 
system, taking into account all 
modes of transportation including 
mass transit and non-motorized 
travel and relevant components of 
the circulation system, including 
but not limited to intersections, 
streets, highways and freeways, 
pedestrian and bicycle paths, and 
mass transit? 

Potentially 
Significant 

Impact 

D 

Less Than 
Significant 

with 
Mitigation 

Incorporated 

D 

Less Than No 
Significant Impact 

Impact 

D 

Construction of the proposed projects would temporarily affect traffic circulation within the 
projects' APE and its adjoining roads. However, an approved Traffic Control Plan would be 
implemented during construction so that traffic circulation would not be substantially impacted. 
Therefore, the projects would not result in an increase of traffic which is substantial in relation to 
existing traffic capacity. 

b) Conflict with an applicable 
congestion management program, 
including, but not limited to level 
of service standards and travel 
demand measures, or other 
standards established by the 
county congestion management 
agency for designated roads or 
highways? 

D D D 

Construction of the proposed projects would temporarily affect traffic circulation within the 
projects' APE and its adjoining roads. However, an approved Traffic Control Plan would be 
implemented during construct so that traffic would not exceed cumulative or individual level of 
service. 

c) Result in a change in air traffic 
patterns, including either an 
increase in traffic levels or a 
change in location that results in 
substantial safety risks? 

D D D 

The proposed projects do not include any tall structures or new features that could affect air 
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Less Than 
Significant 

with 
Mitigation 

Incorporated 
traffic patterns or introduce new safety hazards related to air traffic. 

Issue 
Potentially 
Significant 

Impact 

d) Substantially increase hazards due 
to a design feature (e.g.} sharp 
curves or dangerous intersections) 
or incompatible uses (e.g., farm 
equipment)? 

D D 

Less Than No 
Significant Impact 

Impact 

D 

The proposed projects will be designed to meet City design standards and, therefore, would meet 
existing levels of safety. 

e) Result in inadequate emergency 
access? D D D 

Construction of the proposed projects would temporarily affect traffic circulation within the 
projects' APE and adjoining roads. However) an approved Traffic Control Plan would be 
implemented during construction so that there would be adequate emergency access. 

f) Conflict with adopted policies, 
plans, or programs regarding 
public transit, bicycle, or 
pedestrian facilities, or otherwise 
decrease the performance or 
safety of such facilities? 

D D D 

The projects once completed would be located below grade and do not have the potential to 
conflict with any alternative transportation. 

XVII. UTILITIES AND SERVICE 
SYSTEMS - Would the project: 
a) Exceed wastewater treatment 

requirements of the applicable 
Regional Water Quality Control 
Board? 

D D D 

The proposed projects would not exceed the requirements of the Regional Water Quality Control 
Board. 

b) Require or result in the 
construction of new water or 
wastewater treatment facilities or 
expansion of existing facilities, 
the construction of which could 

D 
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cause significant environmental 
effects? 

Potentially 
Significant 

Impact 

Less Than 
Significant 

with 
Mitigation 

Incorporated 

Less Than 
Significant 

Impact 

No 
Impact 

The proposed projects would not require the construction of any new water or wastewater 
treatment facilities. 

c) Require or result in the 
construction of new storm water 
drainage facilities or expansion of 
existing facilities~ the construction 
of which could cause significant 
environmental effects? 

D D D 

The projects would not result in expanded impervious surface area and would not result in 
substantial quantities of runoff which would require new or expanded treatment facilities. 
Therefore, the proposed projects would not require the construction of new storm water drainage 
facilities or expansion of existing facilities. 

d) Have sufficient water supplies 
available to serve the project from 
existing entitlements and 
resources) or are new or expanded 
entitlements needed? 

D D D 

The proposed projects would not require the use of any permanent water source and, therefore, 
would not impact existing water supplies. 

e) Result in a determination by the 
wastewater treatment provided 
which serves or may serve the 
project that it has adequate 
capacity to serve the project's 
projected demand in addition to 
the provider's existing 
commitments? 

D D D 

The proposed projects would not generate wastewater and, therefore, would not impact an 
existing wastewater treatment provider. 

f) Be served by a landfill with 
sufficient permitted capacity to 
accommodate the project's solid 
waste disposal needs? 

D 
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Issue 
Potentially 
Significant 

Impact 

Less Than 
Significant 

with 
Mitigation 

Incorporated 

Less Than No 
Significant Impact 

Impact 

Construction of the proposed projects would likely generate waste associated with construction 
activities. This waste would be disposed of in confonnance with all applicable local and state 
regulations pertaining to solid waste including pennitting capacity of the landfill serving the 
project area. Operation of the proposed projects would not generate waste and, therefore, would 
not affect the permitted capacity of the landfill serving the project area. 

g) Comply with federal, state, and 
local statutes and regulation 
related to solid waste? 

D D D 

The proposed projects would not generate solid waste and, therefore, would not affect solid 
waste statutes and regulations. 

XVIII. MANDATORY FINDINGS OF 
SIGNIFICANCE" 

a) Does the project have the 
potential to degrade the quality of 
the environment, substantially 
reduce the habitat of a fish or 
wildlife species, cause a fish or 
wildlife population to drop below 
self-sustaining levels, threaten to 
eliminate a plant or animal 
community, reduce the number or 
restrict the range of a rare or 
endangered plant or animal or 
eliminate important examples of 
the major periods of California 
history or prehistory? 

D D D 

Please see IVf regarding MHPA adjacency issues. The projects) alignments are in areas known 
to contain significant historical/archaeological resources and grading activities associated with 
the projects have the potential to impact buried archaeological resources. See V a. 

Implementation of mitigation requirement outlined is Section V of the MND would reduce 
potential impacts to historical resources tma.-·haad:.Yse to below a level of significance. 

b) Does the project have impacts that 
are individually limited, but 
cumulatively considerable? 
("Cumulatively considerable" 
means that the incremental effects 
of a project are considerable when 

D 
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Issue 

viewed in cormection with the 
effects of past projects, the effects 
of other current projects, and the 
effects of probable futures 
projects)? 

Potentially 
Significant 

Impact 

Less Than 
Significant 

with 
Mitigation 

Incorporated 

Less Than 
Significant 

Impact 

No 
Impact 

The separate phased projects would not have a considerable incremental contribution to 
any cumulative impact when viewed in connection with the effects of past projects, the 
effects of other current projects, and the effects of probable futures projects. 

c) Does the project have 
environmental effects, which will 
cause substantial adverse effects 
011 human beings, either directly 
or indirectly? 

0 0 D 

As proposed the utility projects do not have the potential to cause substantial adverse effects on 
human beings. 
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INITIAL STUDY CHECKLIST 

REFERENCES 

I. AESTHETICS / NEIGHBORHOOD CHARACTER 

_x__ City of San Diego General Plan. 

_x_ Community Plan. 

Local Coastal Plan. 

II. AGRICULTURAL RESOURCES & FOREST RESOURCES 

City of San Diego General Plan. 

U.S. Department of Agriculture, Soil Survey - ~an Diego Area, California, Part I and II, 

1973. 

California Agricultural Land Evaluation and Site Assessment Model (1997) 

Site Specific Report: 

III . AIR QUALITY 

California Clean Air Act Guidelines (Indirect Source Control Programs) 1990. 

_x__ Regional Air Quality Strategies (RAQS)- APCD. 

Site Specific Report: 

IV. BIOLOGY 

_x_ City of San Diego, Multiple Species Conservation Program (MSCP), Subarea Plan, 

1997 

_x_ City of San Diego, MSCP, "Vegetation Communities with Sensitive Species and Vernal 

Pools" Maps, 1996. 

_x_ City of San Diego, MSCP, "Multiple Habitat Planning Area'' maps, 1997. 

Community Plan - Resource Element. 

California Department of Fish and Game, California Natural Diversity Database, 11State 

and Federally-listed Endangered, Threatened, and Rare Plants of California," January 

2001. 

California Department of Fish & Game, California Natural Diversity Database, "State 

and Federally-listed Endangered and Threatened Animals of California," January 2001. 
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_x__ City of San Diego Land Development Code Biology Guidelines. 

_x_ Site Specific Report: 

V. CULTURAL RESOURCES (INCLUDES HISTORICAL RESOURCES) 

...x_ City of San Diego Historical Resources Guidelines. 

_x_ City of San Diego Archaeology Library. 

...x_ 

2010) 

Historical Resources Board List. 

Community Historical Survey: 

Site Specific Report: Record Searches (Laguna Mountain Environmental (January 

Andrew R. Pigniolo, RPA. Summary Letter to City of San Diego Re: Record Search Results for 

Undergrounding Project (Various), Laguna Mountain Environmental, Inc. San Diego, CA 

January 21, 2010. 

VJ. GEOLOGY/SOILS 

_x_ City of San Diego Seismic Safety Study. 

U.S. Department of Agriculture Soil Survey - San Diego Area, California, Part I and II, 

December 1973 and Part III, 1975. 

Site Specific Report: 

Vil. GREENHOUSE GAS EMISSIONS 

Site Specific Report: California Air Pollution Control Officers Association (CAPCOA). 
2008. "Evaluating and Addressing Greenhouse Gas Emissions from Projects Subject to 
the California Environmental Quality Actu 
http://www.climatechange.ca.gov/publications/ others/CAPCOA~ 1000-2008-010 .PDF 

VIII. HAZARDS AND HAZARDOUS MATERIALS 

_x_ San Diego County Hazardous Materials Environmental Assessment Listing, 

San Diego County Hazardous Materials Management Division 

FAA Determination 

State Assessment and Mitigation, Unauthorized Release Listing, Public Use Authorized. 

Airport Land Use Compatibility Plan. 

Site Specific Report: 
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IX. HYDROLOGY/WATER QUALITY 

Flood Insurance Rate Map (FIRM). 

__x_ Federal Emergency Management Agency (FEMA), National Flood Insurance Program -

Flood Boundary and Floodway Map. 

Clean Water Act Section 303(b) list, http://www.swrcb.ca.gov/tmdl/303d lists.html). 

Site Specific Report: 

X. LAND USE AND PLANNING 

_lL · City of Sail Diego General Plan. 

_lL Community Plan. 

_x_ Airport Land Use Compatibility Plan 

City of San Diego Zoning Maps 

FAA Determination 

XI. MINERAL RESOURCES 

California Department of Conservation - Division of Mines and Geology, Mineral Land 

Classification. 

Division of Mines and Geology, Special Report 153 - Significant Resources Maps. 

Site Specific Report: 

XII. NOISE 

Community Plan 

San Diego International Airport - Lindbergh Field CNEL Maps. 

Brown Field Airport Master Plan CNEL Maps. 

Montgomery Field CNEL Maps. 

San Diego Association ofGovenunents - San Diego Regional Average Weekday Traffic 

Volumes. 

San Diego Metropolitan Area Average Weekday Traffic Volume Maps, SANDAG. 

City of San Diego General Plan. 

Site Specific Report: 
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XIII. PALEONTOLOGICAL RESOURCES 

_x_ City of San Diego Paleontological Guidelines. 

Demere, Thomas A., and Stephen L. Walsh, "Paleontological Resources City of San 

Diego," Department of Paleontology San Diego Natural History Museum, 1996. 

_x_ Kennedy, Michael P., and Gary L. Peterson, 11Geology of the San Diego Metropolitan 

Area, California. Del Mar, La Jolla, Point Loma, La Mesa, Poway, and SW 1/4 

Escondido 7 1/2 Minute Quadrangles," California Division of Mines and Geology 

Bulletin 200, Sacramento, 1975. 

Kennedy, Michael P., and Siang S. Tan, "Geology of National City, Imperial Beach and 

Otay Mesa Quadrangles, Southern San Diego Metropolitan Area, California," Map Sheet 

29, 1977. 

Site Specific Report: 

XIV. POPULATION/ HOUSING 

City of San Diego General Plan. 

Community Plan. 

Series 11 Population Forecasts, SANDAG. 

Other: 

XV. PUBLIC SERVICES 

City of San Diego General Plan. 

Community Plan. 

XVI. RECREATIONAL RESOURCES 

City of San Diego General Plan. 

_x_ Community Plan. 

Department of Park and Recreation 

City of San Diego - San Diego Regional Bicycling Map 

Additional Resources; 

XVII. TRANSPORTATION/ CIRCULATION 

_x_ City of San Diego General Plan. 
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___x_ Community Plan. 

San Diego Metropolitan Area Average Weekday Traffic Volume Maps, SANDAG. 

San Diego Region Weekday Traffic Volumes, SANDAG. 

Site Specific Report: 

XVIII. UTILITIES 

___x_ City of San Diego General Plan. 

_x:_.. Community Plan. 

XIX. WATER CONSERVATION 

Sunset Magazine, New Western Garden Book. Rev. ed. Menlo Park, CA: Sunset 

Magazine. 

Created March 18, 2010 
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Mitigated Negative Declaration 

ENTITL&MeNTS CIVIS20N 
(619} 446-5460 

Project Nos. 139587, 139592~ 139593, 139574 

SUBJECT: Formation of Underground Ulility Districts-FY2008; CITY COUNCll, APPROVAL for !he 
formation of the follo\ving Undergrotmd Utili1y l)istricts: Dish-kt 2 n&ock 2-Tt is generally 
bounded on the nonh ~lY Cofona Sh·ce: and Candleli.ght Phioo, on the S<:>mh by Turq~oise ... 
Street, on the east by l·,anuel Stree~ and on rhe west by L-.1 Jolla Hermosa Avenue. J.>,str!~~, /J. 
t81ifclri7Nis gencroHy bounded by University Avenue iu1 the 0011h, Eui::Htj_.~venu~ in_ the 
south, Altadena A venue in ihe cast and Eudid A venue io ihe. west. (n.i~ttieJltll.fr,cl(t!ll, is 
generauy bounded by B Slrect in d~e nr.~rth, Island Avenue in tbe sout~ 26 l Street 111 1he east 
and 19 Street in the Wt',SI. {t\lf~di~J1:!i~Vigt!{!~•an~ \}'!t~~!•a Ut.ilhy l>isl:dt.~( is Within th~ 
boundary of the Disuict 7 Bk)Ck 7A bui was given its own designation ihr coiorncnml 
purposes. The scope qf wed: for the ,~o.nstruction of these projects consists oftl~enching 
approximately 5 fr.et deep by 1wn mid i'.Jn~, half.Ibo{ wide along one side of e,mh public right7 
of-way, installing co1)1foi( a11d subs1n1ctures such i,s mmsfonners on concrete pads, installing 
cable through the cc~ndlii.ls, providing indivkiurtl <:\!Sto:mer ,:-011ncc.lions1 t·,i1.nnyiug i'.IXtsting 
overhead lines and poles Mid installing n,~w Sl!'i1~1,;~tHghts in l'.he Lu. folla1 l'~cnlc Beach, ~,nd~ 
City, and Southeashlm Sau Dfogc, currummlties. t\f)plic.r.-d: City of San Diego, Engineedng 
and Capital Projects 1)1:,,pmtmenl; Architech1rHI Engi11,1cr11.;g Hnd Contracts Diviskm. 

I. PROJECT DESCRIPTION: See attached Initial Study, 

II. ENVIRONMENTAL SETTING: See attached lnitia\ Study. 

III. DETERMINATION: 

The City of San Diego conduc..i:ed an Initial Study which dctennined that the proposed project could 
have a significant environmental effect in the following areas(s): Historical Resources 
(A:rd'..!haeology). Subsequent revisions in the project proposal create the specific miti~ation identified 
in Section V of this Mitigated Negative Declaration. The project as revised now avoids or mitigates 
the potentially signHicant environmental effects previously identified, and the preparation of an 
Enviromnental Impact Report will not he required. 

IV. DOCUMENTATION: 

The attached Initial Study documents the reasons to support the above Determination. 
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V. MITIGATION1 MONITORING AND REPORTING PROGRAM INCORPORATED 
INTO THE PROJECT 

General 

1. The Assistant Deputy Director (ADD) Environmental Designee of the City's Development 
Services Department shall verify that the following statement is shown on the grading and/or 
construction plans a.q a note under the heading Environmental Requirements: Fonnation of 
Undergrc:iund Utility Districts~FY2008 is subject to a Mitigation, Monitoring and Reporting 
Program (MMRP) and shall conform to the mitigation conditions as contained in the MND (Project 
Nos. 139587, 139592, l.39593, 139574). 

2. The owner/permittee shall make arrangements to schedule a pre•construction meeting to ensure 
implemen1ation Qf the MMRP. The meeting shall include the Resident Engineer, the Qualified 
Archaeologisti Native American Monitor and the City's Mitigation Monitoring Coordination 
(MMC) Section. 

Historical Resources (Archaeology) 

I. Priot· to Permit bsuance or Bid Opening/Bid Award 
A. Land Development Review (LDR) Plan Check 

L Prior to pe1111it issuance or Bid Opening/Bid Award, whichever is applicablei the Assistant 
Deputy Director (ADD) Environmental designee shall verify that the requirements for 
Archaeological Monitoring and Native American monitoring have been noted on the 
appropriate construction documents. 

B. Letters of Qualification have been submitted to ADD 
1. Prior to Bid Award~ the applicant shall submit a letter of verification to Mitigation 

Monitoring Coordination (MMC) identifying the Principal Investigator (Pf) for the project 
and the names of alJ persons involved in the archaeological monitoring program, as defined 
in the City of San Diego Historical Resources Guidelines (HRG). If applicable, individuals • involved in the archaeological monitoring program must have completed the 40~hour 
HAZWOPER training with certification documentation. 

2. MMC will provide a letter to the applicant confinning the qualifications of the Pl and all 
persons involved in the archaeological monitoring of the project. 

3. Prior to the start of work, the applicant must obtain approval from MMC for any personnel 
changes associated with the monitoring program. 

IL Prior to Start of Construction 
A. Verification of Records Search 

1. The Pl shaU provide verification to MMC that a site specific records search ( l /4 mile 
radius) has been completed. Verification includes, but is not limited to a copy of a 
confinnation letter from South Coast Information Center, or, if the search was in~house, a 
letter of verification from the PI stating that the search was completed. 

2. The letter shall introduce any pertinent information concerning expectations and 
probabilities of discovery during trenching and/or grading activities. 

3. The Pl may submit a detailed letter to MMC requesting a reduction to the !4 mile radius. 
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B. ?I Shall Attend Precon Meetings 
1. Prior to beginning any work that requires monitoring; the Applicant shall arrange a Precon 

Meeting that shall include the PI, Construction Ma11ager (CM) and/or Grading Contractor, 
Resident Engineer (RE), Building Inspector (BI), if appropriate, and MMC. The qualified 
Archaeologist and Native American monitor shall attend any grading/excavatioo related 
Precon Meetings to make comments and/or suggestions concerning the Archaeological 
Monitoring pro!:,1Tam with the Construction Manager and/or Grading Contractor. 
a. If the PI is unable to attend the Precon Meeting, the Applicant shall schedule a focused 

Pl'econ Meeting with MMC, the Pl, RE, CM or BI, if appropriate, prior to the start of 
any work that requires monitoring. 

2. Acknowledgement of Responsibility for Curation (CIP or Other Public Projects) 
The applicant shall submit a letter to MMC acknowledging their responsibility for the 
cost of curation associated with all phases of the archaeological monitoring program. 

3, Identify Areas to be Monitored Prior to the start of any work that requires monitoring, the 
Pl shall submit an Archaeological Monitoring Exhibit (AME) based on the appropriate 
construction documetlts (reduced to l lxl 7) to MMC for approval identifying the areas 
to be monitored including the delineation of grading/excavation limits. 
The AME shall be based on the results of a site specific records search as well as 
infonnation regarding the age of existing pipelines, laterals and associated appurtenances 
and/or any known soil conditions (native or formation). MMC shall notify the Pl that the 
AME has been approved. 

4. When Monitoring WiJI Occur 
a. Prior to the start of any work, the PI shall also submit a construction schedule to 

MMC through the RE indicating when and where monitoring will occur. 
b. The P( may submit a detailed letter to MMC prior to the start of work or during 

construction requesting a modification to the monitoring program. This t'equest shall 
be based on relevant infonnation such as review of final construction documents 
which indicate conditions such as age of existing pipe to be replaced, depth of 
excavation and/or site grade<l to bedrock, etc., which may reduce or increase the 
potential for resources to be present. 

5. Approval of AME and Construction Schedule Aftct approval of the AM8 by MMC, the 
PI shall submit to MMC written authorization of the AME and Construction Schedule 
from the CM. 

III. During Construction 
A. Monitor Shall be Present During Grading/Excavation/Trenching 

1. The Archaeological monitor shall be present fuH~time during 
grading/excavation/trenching activities including, but not limited to mainline, laterals, 
jacking and receiving pits, services and all other appurtenances associated with 
underground utilities as identified on the AME and as authorized. by the CM. The 
Native American monitor shall determine the extent of their presence during 
construction related activities based on the AME and provide that infonnation to the PI 
and MMC. The Construction Manager is responsible for notifying the RE, Pl, l\nd 
MMC of changes to any construction activities. 
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2. The monitor shall document field activity via the Consultant Site Visit Record (CSVR). 
The CSVR 's shall be faxed by the CM to the RE the first day of monitoring, the last day 
of monitoring, monthly (Notification of Monitoring Completion), and in the case of 
ANY discoveries. The RE shall forward copies to MMC. 

3. The PI may submit a detailed letter to the CM and/or RE for concurrence and 
tbrwarding to MMC during construction requesting a modification to the 
monitoring program when a field condition such as modern disturbance post~ 
dating the previous lrenching activities) presence of fossil formations~ or when 
native soils are encountered may reduce or increase the potential for resources to 
be present. 

B. Discovery Notification Process 
1. h1 the event of a discovery) the Archaeological Monitor shall direct the contractor 

· to temporarily divert trenching activities in the area of discovery ana inimedfately 
notify the RE or BI, as appropriate. 

2. The M<>nitor shall immediately notify the Pl (unless Monitor is the PI) of the 
discovery. 

3. The PI shalt immediately notify MMC by phone of the discovery, and shall also 
submit written documentation to MMC within 24 hours by fax or email with 
photos of the resource in context, if possible. 

C. Determination of Significance 
l. 'I1te Pl and Native American monitor shall evaluate the significance of the 

resource. lf Human Remains are involved, follow protocol in Section lV below. 
a. The PI shall immediately notify MMC by phone to discuss significance 

determination and shall also submit a letter to MMC indicating whether 
additional mitigation is required. 

b. If the resource is significa11t1 the Pl shall submit an Archaeological Data 
Recovery Program (ADR.P) and obtain written approval of the program from 
MMC, CM and RE. ADRP and any mitigation must be approved by MMC, 
RE and/or CM before ground disturbing activities in the area of discovery wm 
be allowed to resume. 
(1 ). Note: For pipeline trenching projects only~ the Pl shall implement the 

Discovery Process for Pipeline Trenching projects identified below 
under"D.'' 

c. If resource is not significant, the Pl shall submit a letter to MMC indicating 
that artifacts will be collected, curated, and documented in the Final 
Monitoriug Report. The letter shall also indicate that that no further work is 
required. 
(1)~ Note: For Pipeline Trenching Projects Only. If the deposit is limited in 

size, both in length and depth; the information value is limited and is not 
associated with any other resource~ and there are no unique 
features/artifacts associated with the deposit, the discovery should be 
considered not significant. 

(2). Note, for Pipeline Trenching Projects Only: If significance can not be 
determined, the Final Monitoring Report and Site Record (DPR Form 
523A1B) shall identify the discovery as Potentially SignificanL 
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D. Discovery Process for Significant Resources w Pipeline Trenching Projects 
The following procedure constitutes adequate mitigation of a significant discovery 
encountered during pipeline trenching activities including but not limited to 
excavation for jacking pits, receiving pits, laterals, and manholesJo reduce impacts to 
below a level of significance: 
1. Procedures for documentation, curation and reporti11g 

a. One hundred percent of the artifacts within the trench alignment and width 
shall be documented in~situ, to include photographic records, plan view of the 
trench and profiles of side walls1 recovered, photographed after cleaning and 
analy.ted and curated. The remainder of the deposit within the limits of 
excavation (trench walls) shall be left intact 

b. The PI shall prepare a Draft Monitoring Report and submit to MMC via the 
RB as indicated in Section VI-A. 

o. The PI shall be responsible for recording (on the appropriate State of 
California Departtnent of Park and Recreation forms~DPR 523 A/B) the 
resource(s) encountered during the Archaeological Monitoring Program in 
accordance with the City's Historical Resources Guidelines. The DPR fonns 
shall he submitted to the South Coastal Infonnation Center for either a 
Primary Record or SDI Number and included in the Final Monitoring Report. 

d. The Final Monitoring Report shall include a recommendation tbr monitoring 
of any future work in the vicinity of the resource. 

IV. Discovery of Human Remains 
If human remains are dis.covc.."ted, work shall halt in that area and the following 
procedures as set forth in the California Public Resources Code (Sec. 5097.98) and State 
Health and Safety Code (Sec. 7050.S) shall be undertaken: 
A. Notification 

1. Archaeological Monitor shall notify the RE or Bl a.'11 appropriate, MMC, and the 
Pl, if the Monitor is not qualified as a PI. MMC will notify the appropriate Senior 
Planner in the Environmental Analysis Section (EAS). 

2. The PI shall notify the Medical Examiner after consultation with the RE, either in 
person or via telephone. 

B. Isolate discovery site 
1. Work shall be directed away from the location of the discovery and any nearby 

area reasonably suspected to overlay adjacent human remains until a 
determination can be made by the Medical Examiner in consultation with the PI 
concerning the provenience of the remains. 

2. The Medical Examiner, in consultation with the PI, will dete1mine the need for a 
field examination to determine the provenience. 

3. If a field examination is not warranted, the Medical Examiner will determine with 
input from the Pr} if the remains are or are most likely to be of Native American 
origin. 

C. If Human Remains ARE determined to be Native American 
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l. The Medical Examiner will notify the Native American Heritage Commission 
(NAHC) within 24 hours. By law, ONLY the Medical Examiner can make this 
call. 

2. NAHC will immediately identify the person or persons determined to be the Most 
Likely Descendent (MLD} and provide contact information. 

3. TI1e MLD will contact the PI within 24 hours or sooner after the Medical 
Examiner has completed coordination, to begin the consultation process in 
accordance with the California Public Resource and Health & Safety Codes. 

4. The MLD will have 48 hours to make recommendations to the property owner or 
representative, for the treatment or disposition with proper dignity) of the human 
remains and associated grave goods. 

5. Disposition of Native American Human Remains shall be determined between the 
MLD and the Pl, lF: 
a. The NAHC is unable to identify the MLD, OR the MLD failed to make a 

recommendation within 48 hours after being notified by the Commission; OR; 
b. Tlie landowner or authorized representative rejects the recommendation of the 

MLD and mediation in accordance with PRC 5097.94 (k) by the NAHC fails 
to provide measures acceptable to the landowner. 

c. To protect these sites) the landowner shall do one or more of the following: 
(l) Record the site with the NAHC; 
(2) Record an open space or conservation easement; or 
{3) Record a document with the County. 

d. Upon the discovery of multiple Native American human remains during a 
ground disturbing land development activity, the landowner may agree that 
additional conferral with de~ccndants is necessary to consider culturally 
appropriate treatment of multiple Native American human remains. Culturally 
appropriate treatment of such a discovery may be ascertained from review of 
the site utilizing cultural and archaeological standards. Where the parties are 
unable to agree on the appropriate treatment measures the human remains and 
buried with Native American human remains shall be reinterrcd with 
appropriate dignity, pursuant to Section 5.c,, above. 

D. ff Human Remains are NOT Native American 
1. The Pl shall contact tl,e Medical Examiner and notify them of the historic era 

context of the burial. 
2. The Medical Examiner will determine the appropriate course of action with the Pr 

and City staff (PRC 5097.98). 
3. If the remains are of historic origin, they shall be appropriately removed and 

conveyed to the Mu..~eum of Man for analysis. The decision for intemment of the 
human remains shall be made in consultation with MMC, EAS, the applicant 
department and/or Real Estate Assets Department (READ) and the Museum of 
Man. 

V. Night and/or Weekend ·work 
A. If night and/or weekend work is included in the contract 
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1. When night and/or weekend work is included in the contract package, the extent 
and timing shall be presented and discussed at the precon meeting. 

2. The following procedures shall be followed. 
a. No Discoveries 

In the event that no discoveries were encountered during night and/or weekend 
work, the PI shall record the infonnation on the CSVR and submit to MMC 
via fax by 8AM of the next business day. 

b. Discoveries 
All discoveries shall be processed and documented using the existing 
procedures detailed in Sections III~ During Construction, and IV - Discovel'y 
of Human Remains. 

c, Potentially Significant Discoveries 
If the Pl dctennines that a potentially significant discovery has been made, the 
procedures detailed under Section HI - During Construction shall be followed. 

d. The PI shall immediately contact the RE and MMC, or by 8AM of the next 
business day to report and discuss the findings as indicated in Section Ul-B, 
unless other specific arrangements have h<..-cn made. 

B. If night and/or weekend work become., necessary during the course of construction 
1. The (;onstruction Manager shall notify the RE, or BI, as appropriate, a minimum 

of 24 hours before the work is to begin. 
2. 111.e RE1 or BI, as appropriate, shall not.ify MMC immediately. 

C. All other procedures described above shall app)y) as appropriate. 

VI. Po&t Construction 
A. Submittal of Draft Monitoring Report 

L Tho PI shall submit two copies of the Drnft Monitoring Report (even if negative), 
prepared in accordance with the Historical Resources Guidelines (Appendix C/0) 
which describes the resuJts, analysis, and conclusions of all phases of the 
Archaeological Monitoring Program (with appropriate graphics) to MMC via the 
RE for review and approval within 90 days following the completion of 
monitoring, 
a. For significant archaeological resources encountered during monitoring, the 

Archaeological Data Recovery Program or Pipeline Trenching Discovery 
Process shall be included in the Draft Monitoring Report. 

b. Recording Sites with State of California Department of Parks and Recreation 
The Pl shall be responsible for recording (on the appropriate State of 
California Department of Park and Recreation fom1s~DPR 523 AJB) any 
significant or potentially significant resources encountered during the 
Archaeological Monitoring Program in accordance with the City's Historical 
Resources Guidelines, and submittal of such forms to the South Coastal 
Information Center with the Final Monitoring Report. 

2. MMC shall l'etm:n the Draft Monitoring Report to the PI via the RE for revision 
or) for preparation of the Final Report. 

3. The PI shall submit revised Draft Mo11it01ing Report to MMC via tho RE for 
approval. 

UUP Street Resurfacing and Curb Ramp Installation Block 8B Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
Appendix A. Mitigated Negative Declarations and Notice of Exemption 

131 I Page 



,, 

Pages 

4. MMC shall provide written verification to the PI of the approved report. 
5. MMC shall notify the RE or BI, as appropriate, of receipt of all D1'aft Monitoring 

Report submittals and approvals. 
B. Handling of Artifacts. 

1. Tbc PI shall be responsible for ensuring that all cultural remains collected are 
cleaned and catalogued 

2. The PI shall be responsible for ensuring that all artifacts are analyzed to identify 
function and chronology as they relate to the history ofthe area; that faunal 
material is identified as to species; and that specialty studies are completed, as 
appropriate. 

C. Curation of artifacts: Accession Agreement and Acceptance Verification 
1. The Pl shall be responsible for ensuring that all artifacts associated with the 

survey, testing and/or datarccovery for tbis project are pennanently curated with 
an appropriate institution. This shall be completed in consultation with MMC and 
the Native American representative, as applicable. 

2. The Pl shall submit the Accession Agreement and catalogue rccord{s) to the RE or 
BI, as appropriate for donor signature with a copy submitted to MMC. 

3. The RE or Bl, as appropriate shall obtain signature on the Accession Agreement 
and shall return to Pl with copy submitted to MMC. 

4. The Pl shall in.elude the Acceptance Verification from the curation institution in 
the Final Monitoring Report submitted to the RE or Bl and MMC. 

D. Final Monitoring Report(s) 
1. The PI shall submit one copy of the approved Final Monitol'ing Repo1t to the RE 

or Bl as appropriate, and one copy to MMC (even if negative), within 90 days 
after notification from MMC of the approved report. 

2. The RE shall, in no case, issue the Notice of Completion until receiving a copy of 
the approved final Monitoring Report from MMC which includes the Acceptance 
Verification from the curation institution. 

VI. PUBLIC REVIEW DlSTRlBUTION: 

Draft copies or notice of this Mitigated Negative Declaration were distributed to: 

City of San Diego 
Mayor's Office 

Councihnembcr Peters, District 1 
Councilmember Faulconer, District 2 
Councilmember Madaffer, District 7 
Councilmember Heueso, District 8 

Development Sorvices Department 
City Planning and Investment Department 

Historical Resources Board (87) 
BCP Deptment, Architectural Engineering and Contracts Division· Nathan Bruner and 

Akram Bassyouni (MS 908A) 
Libra1y Government Documents (81) 

. Other 
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Metropolitan Transit Development Board (115) 
San Diego Gas and Electric ( 114) 
Pacific Beach Community Planning Committee (375) 
Greater Golden Hill Planning Committee (259) 
La Jolla Community Planning Association (275) 
Southeastern San Diego Development Committee ( 449) 
Dr, Jerry Schaefer (209) 
Carment Lucas (206) 
Clint Linton (2 l 5B) 
South Coastal lnfonnation Center, San Diego State University (210} 
Save Our Heritage Organization (214) 
San Diego County Archaeological Society, fnc. (2 l8) 
San Diego Archaeological Center (212) 
Ron Christman (215) 
Louie Guassac (2 l SA) 
Kumeyaay Cultural Repatriation Committee (225) 
Native American Distribution (Notice Only) (225A-225R) 

Barona Group of Capitan Grande Band of Mission Indians 
Campo Band of Mission Indians 
Cuyapaipe Band of Mission Indians 
Inaja and C<>smit Band of Mission Indians 
Jamul Band of Mission Indians 
La Posta Band of Mission Indians 
Manzanita Band of Mission Indians 
Sycuan Band of Mission Indians 
Viejas Group of Capitan Grande Band of Mission Indians 
Mesa Grande Band of Mission lndians 
San Pasqual Band of Mission Indians 
Santa Ysabel Band of Dieguefio Indians 
La Jolla Band of Miss.ion Indians 
Pala Band of Mission [ndians 
Pauma Band of Mission Indians 
Pechanga Band of Mission Indians 
Rincon Band of Luiseno Mission Indians 
Los Coyotes Band of Mission lndians 
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VH. RESULTS OF PUBLIC REVIEW:: 

No comments were received during the public input period. 0 
() Comments were received but did not address the draft (Mitigated) Negative 

Declaration finding or the accuracy/completeness of the Initial Study. No response is 
necessary. The letters arc attached. 

(X) Comments addressing the findings of the draft Mitigated Negative Declaration and/or 
accuracy or completeness of the Initial Study were received during the public h1put 
period. The letters and responses follow. 

Copies of the draft Mitigated Negative Declaration, the Mitigation, Monitoring and Reporting 
Program and any Initial Study material are available in the office of the Entitlements Division fol' 
review, or for purchase at the cost of reproduction; 

Analyst: Jeffrey Szyrnanski 
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,. ~~... San Diego County Archaeological Society~ Inc. 
~ . ~ 
c> (rJ Environmental Review Committee 
~ f.>' 

4-o ,,,,~ I4April2008 
iocrcii>.'-

To: 

Subject: 

Mr. Jeflicy Szym;lllSki 
Development Servi= Department 
City of San Diego 
1222 Firat Avenue, M,;il Sl!ltiOll SOI 
San Di~go, California 92Hl1 

Draft Mitigated Negative Declaration 
Forml'ltion ofUmlerground U!i!ily DisuiCIS-FY2008 

Dear Mr. Szymanski: 

1 have reviewed tile subj~l DMND on behalf of this ,:ommlttee of !he S!l!l Diego Cour,ry 
Archaeological. Sociely. 

1iased on !he information con!ained in the DMND and inillal study. we agn:e 'W'll.h !he 
impact analysis -and mitigation mcl!S1lres for hlsloril:al resources. 

Thank you for providing !his DMNO lo SDCAS for review BM comment 

S'"mcerely, 

cc: SDCAS President 
File 

~::2~~-
4.rr?e's W~fulyle, Jr .. Chai;eG;b , ,:::::"'. 

Environmental Review Com..iinee 
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City of San Diego 
Development Services Department 
LAND.DEVELOPMENT REVIEW DIVISION 
1222 First Avenue, Mail Station 501 
San Diego1 CA 92101 
(619) 446-6460 

INITIAL STUDY 
Project Nos. 1395871 139592~ 

139593, 139574 

SUBJECT: Formation of Under ound Utilit Districts- Y2008 · CITY COUNCIL 
OVAL or e formation of the following Underground Utility Districts: 

District 2 Block 2T, is generally bounded on the north by Colitna Street and 
Candlelight Place, on the south by Turquoise Street> on the east by Fanuel Street 
ana-on the west by La Jolla Hermosa A venue: D.ist:dct 7 Block7 A is generally 
bounded by University Avenue in the north, Euclid Avenue in the south) Altadena 
A venue in the east and Euclid A venue in the west. District 8 Blofk 88, is generally 
bounded by B Street in the north, Island Avenue in the south, 2d Street in the east 
and 19tn Street in the west. Altadena~ Wightman, Winona Utility District is 
within the boundary of the District 7 Block 7 A but was given its own designation 
for contractual purposes. The scope of work fur the construction of these projects 
consists of trenching approximately 5 feet deep by two and one half-foot wide 
along one side of each public right-of~way, installing conduit and substruct1.1res 
such as transformers on concrete pads) installing cable through the conduits, 
providing individual customer connections, removing existing overhead lines and 
poles and instalHng new streetlights in the La Jolla, Pacific Beach, Mid-City1 and 
Southeastern San Diego communities. Applicant: City of San Diego> Engineering 
and Capital Projects Department, Architectural Engineering and Contracts Division. 

I. PURPOSE AND MAIN FEATURES: 

The furmation of the following Underground Utility Surcharge Districts ·(USD) would 
improve the visual character of the neighborhoods bj, removing the utility poles and 
overhead lines and provide additional protection to electrical service to the communities: 
District 2 Block 2T (Pacific Beach/La Jolla); District 7 Block 7 A (Mid.City); District 8 
Block: 8B (Greater Golden Hill); and the Altadena> Wightman, Winona Utility District 
(SoutheMtem San Diego) (Figure 1-4). The proposed project consists of trenching 
approximately 5 feet deep by two and one half-foot wide along one side of each public 
right-of-way, installing conduit and substructures such as transfotmers on concrete pads, 
installing cable through the conduits, providing individual customer connections, 
removing existing overhead lines and poles and installing new streetlights. 

All equipment would be staged in existing right-of-ways adjacent to the proposed work 
area. During the construction phase of the project, anticipated work hours would occur 
during the daytime, Monday through Friday. The contractor would comply with the 
requirements described in the Standard Specifications for Public Works Construction, 
and California Department of Transportation Manual ofTrqjflc Cemtro/3/or Construction 
and Maintenance Work Zones. A traffic control plan would be prepared and 
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implemented in accordance with the City of San Diego Standard Drawin~ Manual of 
Trajjic Control for Construction and Maintenance Work Zones. 

II. ENVIRONMENTAL SEITING: 

The infrastructure within the proposed USDs consists of paved public streets and alleys. 
All proposed alignments would be located outside of Environmentally Sensitive Lands 
(ESL) and the Multi-Habitat Planning Area (MHP A). Surrounding land uses within the 
proposed project vicinities may include, but not be limited to; single-family residential, 
multi-family residential) commercial, industrial; and public rightsMof•way. 

III. ENVIRONMENTAL ANALYSIS: See attached Initial Study checklist. 

IV. DISCUSSION: 

Historical Resources {Archaeology) 

The proposed USDs are located in areas of San Diego which have a high potential for 
archaeological resources.. Several known archaeological sites are located within close 
proximity to the proposed alignments and have the potential to be impacted during 
trenching activities required for implementation of the prqject. Therefure1 the project has 
the potential to result in significant impacts to archaeological resources and a Mitigation, 
Monitoring and Reporting Program (MMRP) would be required during trenching 
activities. 

To reduce the potential impact to below a level of significance, a preconstruction record 
search would be required and utilized to determine areas of high to moderate resource 
potential. The predetermined areas would be monitQred by a qualified arcl1aeologist or 
archaeological monitor. Any cultural resources encountered dul'ing monitoring would be 
analyzed for significance and curated at an appropriate institution. If encountered 
resources are determined to be significant, a Research Design and Data Recovery 
Program would be prepared and implemented. These requirements are outlined in 
Section V., Mitigation Monitoring and Reporting Program, of the Master Mitigated 
Negative Declaration. Therefore, mitigation measures were implemented to reduce these 
impacts to below a level of significance. 

WATER QUALITY 

Best Management Practices (BMPs) are required during construction activities which 
would include (but is not limited to) features such as storm drain inlet protection, catch 
basin inlet protection~ stabilized construction entrance/exit areas, and silt fencfag. Stonn 
drain inlet protection consisting of gravel bags and filter fabric such as polyethylene or 
polypropylene would be placed around curb inlets. Catch basin inlet protection would be 
specified in paved areas by using filter fabric over catch basin grates. Specifications for 
stabilized construction entrance/exit areas would be provided to minimize transport of 
sediment off"site. Silt fences and fiber rolls would be specified to minimize surface 
t(ansport of sediments. The construction contractor would be required to prepare ru.1d use 
a Sewer Spill Prevention and Response Plan. The implementation ofBMP's as stated in 
the contract dooument.s in accordance with the City's Stormwater Regulations would 
reduce water quality impacts to a below level of significance. 
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V. RECOMMENDATION: 

On the basis of this initial evaluation; 

The proposed project would not have a significant effect on the environment, 
and a NEGATIVE DECLARATION should be prepared. 

Although. the proposed project could have a significant effect on the 
environment~ there will not be a sigcificant effect in this case because the 
mitigation measures described in Section IV above have been added to the 
project. A MITIGATED NEGATIVE DECLARATION should be prepared. 

The proposed project MAY have a significant effect on the environment, and an 
ENVIRONMENT AL lMP ACT REPORT should be required. 

PROJECT ANALYST: Szymanski 

Attachments: Figures 1 through 4, Vicinity Maps and Underground Surcharge Districts 
Initial Study Checklist 
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Vicinity Map 
Environmental Analysis Section, Prolect Ho. _139581 
CrTY OF SAN DIEGO • DEVELOPMENT SERVICES DEPARJMENT 
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Vicinity Map 
Enytrgnmantal Analysis Section Pramd No. 139592 
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Initial Study Checklist 

Date: 

Project Nos.: 

N am.e of Project: 

III. ENVIRONMENTAL ANALYSIS: 

October 12, 2007 
139587, 139592, 139593, 
139574 
Formation of Underground 
Utillit Districts-FY2008 

The purpose of the Initial Study is to identify the potential for significant environmental impacts 
which could be associated with a project pursuant to Section 15063 of the State CEQA 
Guidelines. In addition, the Initial Study provides the lead agency with information which forms 
the basis for deciding whether to prepare an Environmental Impact Report, Negative Declaration 
or Mitigated Negative Declaration. This Checklist provides a means to facilitate early 
environmental assessment. However, subsequent to this preliminary review, modifications to the 
project may mitigate adverse impacts. All answers of 11yes" and 0maybe" indicate that there is a 
potential for significant environmental impacts and these determinations are explained in Section 
IV of the Initial Study. 

Yes. Maybe No 

I. AESTHETICS / NEIGHBORHOOD CHARACTER- Will the proposal result in: 

A. The obstruction of any vista or scenic 
view from a public viewing area? 
No above ground structures are proposed: therefore, no 
obstruction would result. 

B. The creation of a negative aesthetic site or project? 
The proposed undergrounding and removal of poles 
and overhead lines would enhance the aesthetics of 

the neighborhoods. 

C. Project bulk, scale, materials, or style which would 
be incompatible with surrounding development? 
Seel B. 

D. Substantial alteration to the existing character of 
the area? 
The proposed project would restore the surrounding 
area to its original fonn minus the overhead lines and 

power poles. 

1 
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E. The loss of any distinctive or landmark tree(s), or a 
stand of mature trees? · 
There is no landmark or mature stands of trees on 
site. 

F. Substantial change in topography or ground 
surface relief features? 
No substantial change would result as the profoct 
site will be restored to its previous topography. 

G. The loss, covering or modification of any 
unique geologic or physical features such 
as a natural canyon, sandstone bluff, rook 
outcrop, or hillside with a slope in excess 
of25 percent? 
No unigue geologic or physical feature .exists within 
the project area therefore no such impacts would result. 

H. Substantial light or glare? 
No structures are groposed: therefore. no such impact 
would result. 

I. Substantial shading of other properties? 
No structures are proposed: therefore, no such impact 
would result. 

Yes Maybe No 

IL AGRICULTURE RESOURCES/ NAWRAL RESOURCES / MINERAL 
RESOURCES - Would the proposal result in: 

A The loss of availability of a known mineral 
resource ( e.g., sand or gravel) that would be 
of value to the region and the residents of the state? 
The project area is not suitable for mineral extraction. 

B. The conversion of agricultural land to 
nonagricultural use or impainnent of the 
agricultural productivity of agricultural land? 
The proposed proiect would not be located on 
agricultural land. 

III. AIR QUALITY - Would the proposal: 

A. Conflict with or obstruct implementation of the 
applicable air quality plan? 
The project would not result in any air quality impacts 
nor adversely affect implementation of the regional air 

2 
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quality plan. 

B. Violate any air quality standard or contribute 
substantially to &1 existing or projected 
air quality violation? 
Standard construction nractices would be in 
Place to insure that ai,t quali~ standards would not be 
violated. 

c. Ex.pose sensitive receptors to substantial pollutant 
concentrations? 
The Rm~;nmject would not rSJ:l!lt in substantial 
l!Ollutants nor efil;!ose an~ sensitive receotors within 
the project vicinity. 

D. Create objectionable odors affecting a 
substantial number of people? 
Seeill-B. 

B. Exceed 100 pounds per day of Particulate Matter 10 
(dust)? 
~ dust creat~d by construction would be abated 
using standard dust control meas~ 

F. Alter air movement in the area of the ptoj ect? 
~iect does not have the hulk and scale to 
significantly alter air mov!'mlent. 

G. Cause a substantial alteration-in moisture, or 
temperature, or any change in climate, either locally 
or regionally'? 
The nroject does not have the bulk and scale to 
significantly alter weather patterns. 

IV. BIOLOGY·- Would the proposal result in~ 

A. A reduction in the number of any unique, rare, 
endangered, sensitiveJ or fully protected species of 
plants or animals? 
Iwti!rmJS!§.00 ]2[Qject is loomed in the develo:ned 

;FROW lacking sensitive habitats ·and wildlife;, 
therefore. these imnacts ;viOU}d not occur.:. 

B. A substantial change in the diversity of any species of 
animals or plants? 
Please see IV A. 

3 
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C. Introduction of invasive species of plants into the 
area? 
The 1miposed undergrnunding project Y'!'.ould not, 
introduc~ invasiv~plants into.the areP,., 

D. Interference with the movement of any resident or 
migratory fish or wildlife species or with established 
native resident or migratory wildlife corridors? 
All work w2uld be contained in develooed 11:ublic right 
of way~. These areas go not function as wildlife corrido~ 
and interference is ;got anticipated. 

E. An itnpact to a sensitive habitat, including, but not 
limited to streamside vegetation, aquatic, riparian, oak 
woodland, coastal sage scrub or chaparral? 
Please see IY A. 

F. An impact on City, State, or federally regulated 
wetlands (including, but not limited to, coastal 
salt marsh, vernal pool, lagoon, coastal, etc.) through 
direct removal, filling, hydrological intemiption or 
other means? 
Please see N A. 

o. Conflict with the provisions of the City's Multiple 
Species Conservation Program Subarea Plan or other 
approved local, regional or state habitat conservation 
plan? 
'l1t$Ui!QJ2Q~I!W.!tQ!J§ not located in or 
adjacent to the MHPA. 

V. ENERGY= Would the proposal: 

A. Result in the use of excessive amounts of fuel or 
energy (e.g. natural gas)? 
The Q~R.!:QI?.QSes to und'1'.grquud exi§ting,gverhead 
lines, therefore, woyJ,g llQt result in thS2 u~~ Qf excessh::e 
amounts Qf fuel, energy, or power. 

B. Result in the use of excessive amounts of power? 
See VA,. 

4 
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Yes Maybe No 

VI. GEOLOGY/SOILS - Wou1d the proposal: 

A. Expose people or property to geologic hazards such 
as earthquakes1 landslides~ mudslides~ ground 
failure~ or similar hazards? X 
Ibi.tm:ruect would~ ru1merly1m,gineered so~ to 
avoid geologic hazards. 

B. Result in a substantial increase in wind or water 
erosion of soils, either on or off the site? X 
The pronosed nmject would use best 1™gement 
gractices to control ero§ion during construction. 
After construction the site w9,uld b~ aoorourlately 
landscaped. 

C. Be located on a geologic unit or soil that is unstable 
or that would become unstable as a result of the 
project) and potentially result in on. or off...site 
landslide, lateral spreading,. subsidence, liquefaction 
or coUapse? X 
See VI A. 

VIL HISTORJCAL RESOURCES - Would the proposal result in: 

A. Alteration of or the destruction of a prehistoric or 
historic archaeological site? X 
J?ortions of the mQl2QSed aliamment are !ocated fil 
~ where unknown hi:.ztori.cal resom£,es colJlg b~ 
imnacted. Archaeol.£UU2!.\l Monitoring would be 
required. See Initial Study discyssion. 

B. Adverse physical or aesthetic effects to a prehistoric 
or historic buildin& structure, object, or site? ·- X 
SeeVIIA1 

c. Adverse physical or aesthetic effects to an . 
architecturally significant building, structure1 or 
object? X 
There are no architectutal!~fi.Qquj: b]ilding§,~ 
:m:gnosed site or in.~ immediate surroYndinuM.tlwt 
would be impacted with th.Jt;widergrounding prof ect. 

D. Any impact to existing religious or sacred uses within 
the potential impact area? X 
No such use§. .Qcpur Qn fue site. 

5 
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.E. The disturbance of any human remains~ including 
those interred outside of formal cemeteries? 
See VIIA. 

VIII. HUMAN HEALTH/ PUBLIC SAFETY I HAZARDOUS 
MATERIALS: Would the proposal: 

A. Create any known health hazard ( excluding 
mental health)? 
~Q!,.Ql20Sed tmnect does not R,[QRO§e th~use pf 
,any chemicals or practices that are known to create 
health h~gst 

B. Expose people or the environment to a significant 
hazard through the routine transport, use or disposal 
of hazardous materials? 
See VIII A. 

C. Create a future risk of an explosion or the release of 
hazardous substances (including but not limited to 
gas, oil1 pesticides> chemicals, radiation, or explosives)? 
See VIII~ 

D. Impair implementation of, or physically interfere 
with an adopted emergency response plan or 
emergency evacuation plan? 
SeeY!ll A 

E. Be located on a site which is included on a list of 
hazardous materials sites compiled pursuant to 
Government Code Section 65962.5 and, as a result, 
create a significant hazard to the public or 
environment? 
~n~fogt would qot b~ located on a site included 
on a list of lwzarpous. materials sites, 

F. Create a significant hazard to the public or the 
environment through reasonably foreseeable upset 
and accident conditions involving the release of 
hazardous materials into the environment? 
See VIIIA. 

IX. HYDROLOGY/WATER QUALITY~ Would the proposal 
result in: 
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A. An increase in pollutant discharges, including down 
stream sedimentation, to receiving waters during or 
following construction? Consider water quality 
parameters such as temperature dissolved oxygen, 
turbidity and other typical storm water pollutants. 
£lest management practiges would be used tg 
eliminate any increased sedimentation dm:jng 
construction. Conform!!DC5' with Stat~ and City 
stotmwater water .standqrds would weclude 
.downstream impacts. 

B. An increase in impervious surfaces and associated 
increased runoff? 
lM.,m;gn~m:gj~ct would conform to the City.Qf 
San Diego's current $tom!wa.t~ standards and best 
management m:actices V\!.~mld be used during 
construction. 

C. Substantial aJteration to on- and off-site drainage 
patterns due to changes in runoff flow rates or 
volumes? 
.S.eS'< IX B. 

D. Discharge of identified pollutants to an already 
impaired water body (as listed on the Clean Water 
Act Section 303(b) list)? 
SeeIXB. 

E. A potentially significant adverse impact on ground 
water quality? 
'.fhe Rt2iect woulP. not x:esult in areas ofIJondsg 
water. 

F. Cause or contribute to an ex.ceedance of applicable 
surface or groundwater receiving water quality 
objectives or degradation of beneficial uses? 
Please see IX A. 

X. LAND USE --. Would the proposal result in: 
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A. A land use which is inconsistent with the adopted 
community plan land use designation for the site or 
conflict with any applicable land use plan~ policy or 
regulation of an agency with jurisdiction over a 
project? 
Irutm:Qject is consistent with the l)dQJ:!ted communitx 
plans land use designation. 

B. A conflict with the goals, objectives and 
recommendations of the community plan in which it 
is located? 
SeeXA. 

C. A conflict with adopted environmental plans, 
including applicable habitat conservation plans 
adopted for the purpose of avoiding or mitigating an 
environmental effect for the area? 
,!'\lfhough the !mllr:?9.t Y{Oyld result in im12acts to 
!2iological resources wi!hin the MHP A1 the MSCP 
Subarea nl!!n antici12tit~ imnrovements to existing 

and future infrastructure within canyons. See Initial 
Study Discussion. 

D. Physically divide an established co1nmunity? 
The Q[QRQSed project would not divide an established 
community, but would be .mu1ddition to the currenj 
structures ig the neighborhood. 

E. Land uses which are not compatible with aircraft 
accident potential as defined by an adopted Aixport 
Land Use Compatibility Plan (ALUCP)? 
The v.mnosed m:Q.iect is not locat~ within any of 
the flightQattern areas listed aQ®rding to th~ 
Ahport ~an~ Use Comnatibility Plan (ALUCP). 

XI. NOISE-Would the proposal result in: 

A. A significant increase in the ex~sting ambient noise 
levels? 
J'h.e m:.Qil9seg n_[Qject would not generate 8: 
significant increase in noise levm~= 

B. Exposure of people to noise levels which e:itceed the 
Cit:yts adopted noise ordinai1ce? 
See XIA. 
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C. Exposure of people to current or future 
transportation noise levels which exceed standards 
established in the Transportation Element of the 
General Plan or an adopted ALCUP? 
SeeXlA. 

XII. PALEONTOLOGICAL RESOURCES: Would the 
proposal impact a unique paleontological resource or 
site or unique geologic feature? 
Trenching activities would not exceed establisheg 
Thresholds; therefore, impacts to paleontologfoal 
are not anticipated.1 

XIII. POPULATION AND HOUSING . .,, Would the proposal: 

A. Induce substantial population growth in an area1 

either directly (for example, by proposing new 
homes and businesses) or indirectly (for Emample, 
through extension of roads or other infrastructure)? 
The m-oposed utility undergrounding t7roj~t w<>uld 
not induce substantial population growth. 

B. Displace substantial numbers of existing housing, 
necessitating the construction of replacement 
housing elsewhere? 
See:XllIA. 

C. Alter the planned location, distribution, density or 
growth rate of the population of an area? 
See XIII A. 

XIV. PUBLIC SERVICES- Would the project 
result in substantial adverse physical impacts 
associated with the provision of new or physically 
altered governmental facilities, need for new 
or physically altered govenunental facilities, 
the construction of which could cause significant 
environmental impacts1 in order to maintain acceptable 
service ratios, response times or other performance 
objectives for any of the public services: 

A. Fire protection? 
The progosoo project would not result in the need 
for new facilities and/or cause significant im:qg,c,m 
that would reduce perfowance Q.bjectives. 
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Yes Maybe NQ 

B. Police protection? 
SeeXIV~A. 

C. Schools? X 
SeeXlV-A. 

D. Parks or other recreational facilities? 
SeeXIV~A. 

E. Maintenance of public facilities, including roads? 
See XIV-A. 

F. Other governmental services? X 
NIA. 

XV. RECREATIONAL RESOURCES - Would the proposal result in: 

A. Would the project increase the use of existing 
neighborhood and regional parks or other 
r~reational facilities such that substantial physical 
deterioration of the facility would occur or be 
accelerated? 
The proposed project would not 
contribute to the deterioration of 
recreational facilities. 

B. Does the project include recreational facilities or 
require the construction or expansion of recreational 
facilities which might have an adverse physical 
effect on the environment? 
The Qroject does not include recreational facHities or 
reguire the construction or expansion of recrem;.onal 
facilities. 

XVI. TRANSPORTATION/CIRCULATION-Would the proposal 
result in: 

A. Traffic generation in excess of specific/ 
community plan allocation? 

The nroposed project would not g:enerate add!~ional 
traffic; therefore, no such generation would result. 

B. An increase in projected traffic which is substantial in 
relation to the existing traffic load and capacity of the 
street system'? 
See XVI A. 
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C. An increased demand for offwsite parking? 
See XVI A. 

D. Effects on existit1g parking? 
See XVI A. 

E. Substantial impact upon existing or planned 
transportation systems? 
See XVI A 

F. Alterations to present circulation movements 
including effects on existing public access to 
beaches, parks) or other open space areas? 
No alterations are proposed. 

G. Increase in traffic hazards for motor vehicles, 
bicyclists or pedestrians due to a proposed, non~ 
standard design feature (e.g., poor sight distance or 
driveway onto an access-restricted roadway)? 
The project would confonn to City engineering safety 
standards. 

H. A conflict with adopted policies, p1ans or programs 
supporting alternative transportation models (e.g., 
bus turnouts, bicycle racks)? 
No such conflicts are proposed. 

XVII. UTILITIES - Would the proposal result in a need for new 
systems, or require substantial alterations to existing 
utilities, including: 

A. Natural gas? 
All existing utilities would be identified by 
Undergrounding Services (USA} prior to the start of 
am:: construction. rt is not anticipated that any utilities 
would be impacted. 

B. Communications systems? 
~ee2QlHA. 

C. Water? 
~ mnins are being up~graded. 

D. Sewer? 
$.e}Y:eir mains are bein&.Yt2::,~aded. 
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E. Stonn water drainage? 
~rqject would.not result in the need for 
new storm water systems, 

F. Solid waste disposal? 
The nropo~nm.i~t would not result in the need 
for solid WMIS! disposal, 

xvm. WATER CONSERVATION-Would the proposal result in: 

A. Use of excessive atnounts of water? 
Standan!,consumptlon i§ expected. 

B. Landscaping which is predominantly nonNdrought 
resistant vegetation? 
The 12miect would com12b! with.the City of San Diego's 
regulations regarding landscapyu~, 

XIX. MANDATORY FINDINGS OF SIGNIFICANCE: 

A. Does the project have the potential to degrade the 
quality of the environment) subst.antially reduce the 
habitat of a fish or wildlife species, cause a fish or 
wildlife population to drop below self sustaining 
levels, threaten to eliminate a plant or animal 
community, reduce the number or restrict the range 
of a rare or endangered plant or animal, or eliminate 
important examples of the major periods of 
California history or prehistory? 
lm~lemegtation of mitigatiQn me!}Sures would reduce 

all imnacts to a below level of~iggificance. See Initial 
Study Dis~yssion. 

B. Does the project have the potential to achieve 
short-term, to the disadvantage of long-tenn~ 
environmental goals? (A short-term impact on the 
environment is one which occurs in a relatively 
brief, definitive period of time while long-term 
impacts would endure well into the future.) 
This :nroi~uld not affect ll,DX.cmvironmenui,l lon,S:;. 
~goals in the area. 
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C. Does the project have impacts which are 
individually limited, but cumulatively considerable? 
(A project may impact on two or more separate 
resources where the impact on each resource is 
relatively small, but where the effect of the total of 
those impacts on the environment is significant.) 
The project would not have a cumulatively considerable 
effect on air quality. water gualit}'. traffic, or any other 
environmental issue areas. 

D. Does the project have environmental effects which 
would cause substantial adverse effects on human 
beings, either directly or indirectly? 
The project proposes no environmental effects which 
would cause substantial adverse effects on human 
beings. 
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INITIAL STUDY CHECilIST 

REFERENCES 

I. Aesthetics/ Neighborhood Character 

A City of San Diego Progress Guide and General Plan. 

X Community Plan. 

Local Coastal Plan. 

II. Agric11Itural Resources/ Natural Resources/ Mineral Resources 

X City of San Diego Progress Guide and General Plan. 

X U.S. Department of Agriculture, Soil Survey- San Diego Area, California, Part I and U, 
1973. 

California Department of Conservation ~ Division of Mines and Geology, Mineral Land 
Classification. 

Division of Mines and Geology, Special Report 153 ~ Significant Resources Maps. 

Site Specific Report:------------·--'· 

III. Air 

California Clean Air Act Guidelines (Indirect Source Control Programs) 1990. 

Regional Air Quality Sti:ategies (RAQS) ~ APCD. 

Site Specific Report:-·------------. 

lV. Biology 

X City of San Diego, Multiple Species Conservation Program (MSCP), Suborea Plan, 
1997 

City of San Diego, MSCP, "Vegetation Communities with Sensitive Species and Vernal 
Pools11 maps, 1996. 

City of San Diego, MSCP 1 "Multiple Habitat Planning Area" maps, 1997. 
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Community Plan - Resource Element. 

California Department of Fish and Came, California Natural Diversity Database, "State 
and Federatly~listed Endangered, Threatened, and Rare Plants of California/ January 
2001. 

California Department of Fish & Game, California Natural Diversity Database, 
11State and Federallywlisted Endangered and Threatened Animals ofCalifomia, 11 

January 2001. 

City of San Diego Land Development Code Biology Guidelines. 

Site Specific Report: 

V. Energy 

VI. Geology/Soils 

X City of San Diego Seismic Safety Study. 

U.S. Department of Agriculture Soil Survey- San Diego Area, Califomia, Part I and II, 
December 1973 and Part ill, 1975. 

Site Specific Report: ____________________ _,. 

VU. IDstorical Resou.rces 

City of San Diego Historical Resources Guidelines. 

X City of San Diego Archaeology Library. 

X Historical Resources Board List. 

Community Historical Survey: 

Site Specific Report: 

VIII. Human Health / Public Safety / Hazardous Mnterials 

X San Diego County Hazardous Materials Environmental Assessment Listing, County 
Website. 
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San Diego County Hazardous Materials Management Division 

FAA Detennination 

State Assessment and Mitigation, Unauthorized Release Listing, Public Use Authorized. 

Airport Land Use Compatibility Plan. 

Site Specific Report; 

IX. Hydrology/Water Quality 

Flood Insurance Rate Map (FIRM). 

X Federal Emergency Management Agency (FEMA)1 National Flood Insurance Program -
Flood B0u11dary and Floodway Map, 

x. 

XI. 

Site Specific Report: 

Clean Water Act Section 303(b) list, dated July 2002, 
http://www.swrcb.ca.gov/tmdl/303d_lists.html). 

Land Use 

City of San Diego Progress Guide and General Plan. 

Community Plan. 

Airport Land Use Compatibility Plan 

City of San Diego Zoning Maps 

FAA Determination 

Noise 

Community Plan 

San Diego International Airport - Lindbergh Field CNEL Maps. 

Brown Field Airport Master Plan CNEL Maps. 

Montgomery Field CNEL Maps. 

16 

UUP Street Resurfacing and Curb Ramp Installation Block 8B Block 7A. 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
Appendix A· Mitigated Negative Declarations and Notice of Exemption 

158 I Page 



X San Diego Association of Governme11ts - San Diego Regional Average Weekday Traffic 
Volumes. 

San Diego Metropolitan Area Average Weekday Traffic Volume Maps, SANDAG. 

City of San Diego Progress Guide and General Plart. 

Site Specific Report:-------· 

XII. P1deontological Resources 

X City of San Diego Paleontological Guidelines. 

Demere, Thomas A., and Stephen L. Walsh> 11Paleo11tological Resources City of San 
Diego, 11 Department of Paleontology San Diego Natural History Museum, 1996. 

X Kennedy, Michael P., and Gary L. Peterson, "Geology of the San Diego Metropolitan 
Area, California. Del Mar, La Jolla, Point .Loma, La Mesa, Poway, and SW 1/4 
Escondido 71/2 Minute Quadrangles~11 California Division of Mines and Geolog:x 
Bulletin 200, Sacramento, 1975. 

Kennedy, Michael P., and Siang S. Tan, "Geology of National City, Imperial Beach and 
Otay Mesa Quadrangles, Southern Sru1 Diego Metropolitan Area, California/ Map Sheet 
29, 1977. 

Site Specific Report: _______________ _ 

XIII. Population / Housing 

X City of San Diego Progress Guide and General Plan. 

XIV. 

Community ?tan. 

Serles 8 Population Forecasts; SANDAG. 

Other: _________ ~--

Public Services 

City of San Diego Progress Guide and General Plan. 

Community Plan. 
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XV. Re~reational Resources 

City of San Diego Progress Guide and General Plan. 

Community Plan. 

Department of Park and Recreation 

City of San Diego ~ San Diego Regional Bicycling Map 

Additional Resources:_ 

XVI. Transportation I Circu.latfon 

City of San Diego Progress Guide and General Plan. 

Community Plan. 

San Diego Metropolitan Area Average Weekday Traffic Volume Maps, SANDAG. 

San Diego Region Weekday Traffi.c Volumes, SANDAG. 

Site Specific Report: 

XVII. Utilities 

-· 
XVUI. Water Conservation 

Sunset Magazine, New Western Garden Book. Rev. ed. Menlo Park, CA: Sunset 
Magazine. 
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NOTICE OF EXEMPTION 

(Check one or both) 
FROM: CITY OF SAN DIEGO TO: X RECORDER/COUNTY CLERK 

P.O. Box 1750, MS A-33 
1600 PACIFIC HWY, ROOM 260 
SAN DIEGO, CA 92 l O l ·2422 

DEVELOPMENT SERVICES DEPARTMENT 
1222 FIRST AVENUE, MS 50 I 

___ OFFICE OF PLANNfNG AND RESEARCH 
1400 TENTH STREET, ROOM 121 
SACRAMENTO, CA 95814 

SAN DIEGO, CA 9210 I 

PROJECT NO AND/OR INTERNAL ORDER.: 1011-21002155 PROJECT TITLE: 2009 UNDERGROUND UTILff\' DISTIUCr BLOCKS 

PROJECT LOCATION·SPEClrJC: Regents Road (Executive Drive to Regents Road ) - University Community Plan; Potomac Street (Calle 
Tres Lomas 10 Seu Breeze Drive) .. Skyline-Purndisc HiH Community Pinn; Moraga Avenue (Phase I l)(Moraga Court 10 Monair Drive} -
Clnircmom Mesa Community Plun; 'Residential Project Blot!._ 6DD (east of Courser Avenue, west of Moraga Avenue, south of Karok Avenue, 
north of Petunia 'court ) - Clnircmqrit Mesa q1rnrm.lr\ity Plifn; Rcsl~cn Hal Project Block 7R (mirth of Orcutt Avenue; south of Mission Gorge 
Rood; eust ofZton Avenue; west ofEstrelln Avenue)..:: Navajo Community Pinn: Gold Const Drive Transmission (Maya Linda Roud to 
Thanksgiving Lane)- Mira Mesa Community Plan. These projects arc within the City and County of San Diego and are not in or adjacent to the 
MHPA. All projects are located within the public right•of•way. 

PROJECT LOCATION-CITY/COUNTY: San Diego/San Diego 

DESCRIPTION OF NATURE, PURPOSE, AND BENEFICIARIES OF PROJECT: Formation of Vnrlous Underground Utility Districts. The 
project proposes trenching of approximately 5 feet deep nnd 2.5 feet wide ulong one side of each public right-of-way. installing conduit and 
substructures such as transformers on concrete pads, installing cnble through the conduits, providing individual customer connections, removing 
existing overhead lines and poles nnd instu!ling streetlights. Curb ramps will be installed where missing. If npplicublc, street trees will be 
installed. 

NAME OF PUBUC AGENCY APPROVING PROJECT: City of San Diego 

NAME OF PERSON OR AGENCY CARRYING OUT PROJECT: Nathan Bruner, 600 B Street, Suite 800, MS-908A, 
San Diego, CA 92101, 619-533-7426 

EXEtvf PT STATUS: (CHECK ONE) 
( ) MINISTERIAL (SEC. 2 l080(b)(l); 15268); 
( ) DECLARED EMERGENCY (SEC. 2 L080(b)(3 ); l 5269(a)); 
( ) EMERGENCY PROJECT (SEC. 21080(b)( 4); 15269 (b)(c)) 
(X) CATEGORICAL EXEMPTION~ l5302(D) ~ REPLACEMENT OR RECONSTRUCTION 
( ) STATUTORY EXEMPTtONS: 

REASONS WHY PROJECT IS EXEMPT: This nction docs not involve un expansion of use and will not result in any impacts to sensitive biological 
or arcbneologicnl resources. Furthermore, the project meets the criteria sci forth in CEQA Sections I5302{d) which spcciflcally allows for the 
conversion of overhend electric utility distribuLion system facilities to underground including connection to existing overhead electric utility 
distribution lines where the surface is restored to the condition existing prior to the undergrounding; and where the exceptions listed in CEQA 
Section 15300.2 would not apply. 

LEAD AGENCY CONTACT PERSON: Myra Hemnann, Senior Planner TELEPHONE: (619) 446-5372 

IF FILED BY APPLICANT: 
I. A n'ACl-1 CERTIFIED DOCU!v!ENT OF EXEMPTION FINDING. 
2. HAS A NOTICE OF EXEMPTION BEEN FILED BY THE PUBLIC AGENCY APPROVING THE PROJC:CT? 

( ) YES ( ) No 

CHECK ONE: 
(X) SIGNED BY LEAD AGENCY 
( ) SIGNED BY APPLICANT 

DATE RECEIVED FOR F!l.lNG W[TH COUNTY CLERK OR QPR: 

Revised Muy 4,2010111jh 
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on 

RESOLUTION NUMBER R

DATE OF FINAL PASSAGE JAN 23 20H 

A RESOLUTION ESTABLISHING AN UNDERGROUND 
UTILITY DISTRICT FOR RESIDENTIAL PROJECT BLOCK 
6DD (BAY HO 3) FINANCED THROUGH THE CITY OF SAN 
DIEGO UNDERGROUNDING SURCHARGE FUND. 

WHEREAS, by Resolution No. R· 3 06 4 6 5 , a public hearing was called for 

OfC 07 2010 , 2009, at the hour of _lQ...'.i_Qc::, .iJl,._,_•-0'.l.w.:.'-- in the Council Chambers 

of the City Administration Building, 202 C Street, San Diego, California, to determine whether 

the public health1 safety) or general welfare requires the rernoval of poles, overhead wires, and 

associated structures a11d the underground insta11ati.on of wires and facilities for supplying 

electric, communication, community antenna television or similar or associated service within 

certain areas of the City of San Diego more particularly described as follows [the District]: 

111 Lots 1 through 30 ofMAP 7649- VISTA BAY HO 

* Lots 349 through 373, Portion of Lots 373 & 374, Lots 375 through 403 of MAP 5937 -
HARBORVIEW HTS UNIT NO. 6 

~ Lot 1 of MAP 8046 - MORENA INDUSTRIAL PARK 

® Lot 1 ofMAP 9314-SHADOWHILL CONDOMINIUMS 

m Lot 1 of MAP 8995-BAY HO CONDOMINIUMS 

ai, Lot 1 of MAP 8994 - BAY VIEW TERRACE CONDOMINIUMS 

., Lot 217 of MAP 5723 - HARBORVIBW HTS UNIT NO. 7 

" Lots 70 through 152 of MAP 5936 - HARBORVIEW HTS UNIT NO. 3 ··· LOTS 70-152 

111 Lots 289 through 296 AND Lots 312 through 330 of MAP 5815 - HARBORVIEW HTS 
UNIT NO. 5 - LOTS 289-296, 312-330 
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(R-2011-451) 

.a Lots 282 tl1rough 288, Lots 297 through 311, AND Lots 331 through 348 of MAP 5815 -
HARBORVIEW HTS UNIT NO. 5-LOTS 282-288, 297-311, 331-348 

• Lots 14 through 27, AND Lots 42 through 65 of MAP 5423 -HARBOR.VIEW HTS 
UNIT NO. 2-LOTS 14-27, 42-65 

• Lots 1 through 13, Lots 28 through 41, AND Lots 66 through 69 of MAP 5423 -
HARBORVIEW HTS UNIT NO. 5 - LOTS 1-13, 28-41, 66-69 

111 Lots 225 through 245 of MAP 5776 -- HARBOR VIEW HTS UNIT NO. 4 - LOTS 225-
245 

• Lots 246 through 281 of MAP 5776-HARBORV.IEW.HTS UNIT NO. 4-· LOTS 246-
281 

• Lots 165 through 185 of MAP 5637-HARBORVlEW HTS UNIT NO. 1- LOTS 165-
185 

• Lots 153 through 164, Lots 186 through 189, AND Lots 206 through 208 of MAP 5637-
HARBORVIEW HTS UNIT NO. 1 - LOTS 153-164, 186-189, 206-208 

@ Lots 190 through 205, AND Lot A of MAP 5637 -HARBOR.VIEW HTS UNIT NO. 1-
LOTS 190-205 & A 

• Lots 161 through 170 of MAP 5113 - WEST CLAIREMONT UNIT NO. 4- LOTS 161-
170 

~ Lots 157 through 160 of MAP 5112- WEST CLAIREMONT UNIT NO. 3-· LOTS 157-
160 . 

"' Lots 115 through 145 of MAP 4843 ·- WEST CLAIREMONT UNIT NO. 2- LOTS 115-
145 

® Lots 102 through 114, AND Lots 146 through 156 of MAP 4843 ··- WEST 
CLAIREMONTUNITNO. 2-LOTS 102-114, 146-156 

e Lots 3222 through 3233, Lots 3200 through 3210, Lots 3190 through 3199, AND Lots 
3173 through 3182 of MAP 3145 -CLAIREMONTUNIT NO. 16 

0 Lots 3447 through 3453 AND Lots 3392 through 3396 of MAP 3145 - CLAIREMONT 
UNIT NO. 16-LOTS 3387-3404, 3433, 3434, 3447-3453 

I> Lots 3435 & 3436 of MAP 3184-· CLAIRBMONT UNIT NO. 16 ANNEX-LOTS 3465 
&3436 
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(R-2011-451) 

• Pc.ntion of Lots 3385 of.MAP 3145 - CLAIRBMONT UNIT NO. 16 

• Portion of Lots 3385, Lots 3337 through 3351, AND Lots 3352 through 3380 of MAP 
3145-CLAIRBMONT UNIT NO. 16 

• Lots 2761 through 2769, Lots 2773 through 2785, 2786 through 2796, 2810 through 
2818, AND 2819 through 2821 of MAP 2954- CLAIREMONT UNIT NO. 12 

• Lots 2829 through 2833, Lots 2826 through 2828, Lots 2803 through 2809, AND Lots 
2797 through 2799 of MAP 2954-CLAIREMONT UNIT NO. 12 

• Lots 3183 through 3189, Lots 3211 through 3221, Lots 3245 through 3252, Lots 3381 
through 3384, AND Lots 3454 through 3460 of MAP 3145 - CLAIREMONT UNIT NO. 
16 -· Lots 3183-3189, 3211-3221, 3245-3252, 3381-33841 3454-3460 

• Lots 3314 through 3326, Lots 3260 through 3295, AND Lots 3234 through 3244 of MAP 
3145-CLAIREMONT UNIT NO. 16 

• Lots 3437 & 3438 of MAP 3184- CLAIRBMONT UNIT NO. 16 ANNEX- LOTS 3437 
&3438 

11 Lot 3386 AND Lots 3439 through 3446 of MAP 3145--CLAIREMONT UNIT NO. 16-
Lots 3386, 3429-3432, 3439-3446 

• Lots 3253 through 3259, Lots 3296 through 3313, Lots 3327 through 3336, AND Lots 
3362 through 3375 of MAP 3145- CLAIREMONT UNIT NO. 16--Lots 3253-3259, 
3296-3313, 3327-3336, 3362~3375 

o1t Lots 2727 thtough 2741 of MAP 2954 CLAIREMONT UNIT NO. 12 

• Lots 2742 through 2760 of MAP 2954 CLAIREMONT UNIT NO. 12 

Said district shall also include the following public rights of way: 

• KARNES WAY, PETERS WAY, CONNER WAY, CONNER COURT) HARTMAN 
WAY, NUTE WAY, HUNRICHS WAY, STOCHETT WAY, SLAYEN WAY, PLONE 
WAY, BRILLDEN COURT, FRYDEN COURT, DRISCOLL DRIVE, WAYNE LANE, 
NORTH STAR DRIVE, WHEAT STREET, EICHENLAUB STREET, RAFFEB 
STREET, PETUNIA COURT, HUERFANO AVENUE, MORAGA COURT, 
BARROWS STREET, TENSHA W PLACE, HUERFANO COURT, COURSER 
AVENUE, COURSER COURT, HOPI PLACE, LA CROOSE AVENUE, JICARILLO 
A VENUE, K.EOKUK COURT, MILISA WAY, JAPPA A VENUE, INNUIT A VENUE, 
ATARI COURT 

• CADDEN WAY from adjacent to Lot 97 of MAP 5936-HARBORVIEW HTS UNIT 
NO. 3 to the intersection with Eichenlaub St 
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(R-2011~451) 

i) LA JUNTA AVENUE from adjacent to Lot 2799 of MAP 2954- CLAIR.EM ONT UNIT 
NO. 12 to the intersection with Jicarillo Ave 

<II KAMLOOP 1\VENUE from adjacent to Lot 3435 of MAP 3184-CLAIREMONT UNIT 
NO. 16 ANNEX to the intersection with Hopi Pl 

11 GBGGES DRIVE from adjacent to Lot 3337 of MAP 3145 - CLAIREMONT UNIT NO. 
16 to the intersection with Moraga Ave 

• MORAGA A VENU:6 from adjacent to Lot 3392 of MAP 3145 - CLAIREMONT UNIT 
NO. 16 to adjacent to Lot 2833 of MAP 2954- CLAIREMONT UNIT NO. 12 

• YUCCA AVENUE adjacent to Lot 40 of MAP 5423 -HARBOR.VIEW HTS UNIT 
N0.2 

• KAROK AVENUE from adjacent to Lot 2769 of MAP 2954 - CLAIREMONT UNIT 
NO. 12 to the dead end at Lots 157 through 160 of MAP 5112 WEST CLAIREMONT 
UNIT NO. 3 

• h.YAII DRIVE from intersection with Morena Bl of MAP 5723 -HARBORVIEW HTS 
UNIT NO. 7 to the intersection with Moraga Ct of MAP 5637 -HARBOR VIEW HTS 
UNIT NO. 1- LOTS 153-164, 186-189, 206-208. 

.. MOREKA BOULEVARD from the westerly end of line with a direction of 
N 67° E in Lot 8 of MAP 8046 - MORENA INDUSTRIAL PARK to side with a 
direction ofN 89° 32' 55" E in Lot 217 of MAP 5723 -HARBORVIEW HTS UNIT 
N0.7. 

WHEREAS, Exhibit Attachment RESIDENTIAL PROJECT BLOCK 6DD (BAY HO 3) 

Map, and Exhibit Attachment GENERAL BOUNDARY DESCRIPTION FOR PROJECT 

BLOCK 6DD (BAY HO 3) UNDERGROUND UTILITY DISTRICT Legal Descriptions, depict 

the above District with greater specificity; and 

WHEREAS, notice of such hearing has been given by the Mayor to all affected property 

owners as defined in Chapter VI, Article One, Division Five of.the San Diego Municipal Code, 

and the utilities eoncerned in the manner and for the time required by law; and 
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WHEREAS, such hearing has been duly and regularly held and all persons interested 

have been given an opportunity to be heard; NOW1 THEREFORE, 

BE IT RESOLVED, by the Council of the City of San Diego) as follows: 

1. The City Council hereby finds and determines that the public hea1thi safety, or 

general welfare requires the removal of poles, overhead wires, and associated overhead 

structures and the underground installation of wires and facilities for supplying electric, 

communication, community antenna television or simila1· or associated service within the areas 

set forth above and that pursuant to Chapter VI, Article One, Division Five of the San Diego 

Municipal Code, the above areas are hereby declared to be underground utility districts in the 

City of San Diego1 and the maps a.nd document referred to above are hereby incorporated as a 

part of this resolution. 

2. The Mayor is hereby authorized to establish schedules for-the underground 

conversion of all poles, overhead wires, and associated structures in said District. 

3, The Mayor i.s hereby instructed to notify all affected persons as defined in Chapter 

VI, A1iicle One, Division Five of the San Diego Municipal Code, and all affected utility 

companies ,of the adoption of this resolution within fifteen days after date of adoptio11. The 

Mayor shall further notify affected persons as defined in Chapter VI, Article One, Division Five 

of the San Diego Municipal Code of the necessity that if they desire to continue to receive 

electric, communication, community antenna television. or similar or associated service, they 

shall permit the installation of all necessary facility changes on their premises, or provide such 

changes at their own expense, so as to receive underground service frorn the lines relocated 

underground of the supplying utility coi:npany subject to applicable rnles, regulations; and tariffs 

of the respective utility company on file with the Public Utilities Commission of the State of 
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California (as of the date of the adoption of this resolution) and subject to all other applicable 

requiren1011ts of State law and City ordinances. The Mayor's notification shall be in the manner 

provided in Chapter VI1 Article One, Division Five of the San Diego Municipal Code. 

APPROVED: JAN GOLDSMITH, City Attorney 

By 

RK:cfq 
11/04/10 
Or.Dept:E&CP 
Pro Law 2010~02667 

I hereby certify that the forpg.oinJl Res.olution was passed by the Council of the City of San 
Diego, at this meeting of JAN dB 5 ·2011 . 

Approved: __J_' ~ . · f { 
(date) 

Vetoed: 

ELIZABETH S. MALAND 
City Clerk 

JERRY SANDERS, Mayor 
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UNDERGROUND UTILITY DISTRICT 

I SHEETTWO I 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE lOF 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI 55.27 April 21, 2000 

1. PURPOSE 

1.1 To establish a Departmental policy and procedure for issuance, proper usage and 
charges for fire hydrant meters. 

2. AUTHORITY 

2.1 All authorities and references shall be current versions and revisions. 

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15 

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986 

2.4 California Code of Regulations, Titles 17 and 22 

2.5 California State Penal Code, Section 498B.O 

2.6 State of California Water Code, Section 110, 500-6, and 520-23 

2. 7 Water Department Director 

Reference 

2.8 State of California Guidance Manual for Cross Connection Programs 

2.9 American Water Works Association Manual M-14, Reconnnended Practice for 
Backflow Prevention 

2.10 American Water Works Association Standards for Water Meters 

2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual 

3. DEFINITIONS 

3.1 Fire Hydrant Meter: A portable water meter which is connected to a fire 
hydrant for the purpose of temporary use. (These meters are sometimes referred 
to as Construction Meters.) 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Depa11ment 

SUBJECT EFFECTIVE DATE 
PAGE20F 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI 55.27 April 21, 2000 

3.2 Temporary Water Use: Water provided to the customer for no longer than 
twelve (12) months. 

3 .3 Backflow Preventor: A Reduced Pressure Principal Assembly connected to the 
outlet side of a Fire Hydrant Meter. 

4. POLICY 

4.1 The Water Department shall collect a deposit from every customer 
requiring a fire hydrant meter and appurtenances prior to providing the 
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit 
Schedule). The deposit is refundable upon the termination of use and 
return of equipment and appurtenances in good working condition. 

4.2 Fire hydrant meters will have a 2 12'' swivel connection between the meter 
and fire hydrant. The meter shall not be connected to the 4" port on the 
hydrant. All Fire Hydrant Meters issued shall have a Reduced Pressure 
Principle Assembly (RP) as part of the installation. Spanner wrenches are 
the only tool allowed to turn on water at the fire hydrant. 

4.3 The use of private hydrant meters on City hydrants is prohibited, with 
exceptions as noted below. All private fire hydrant meters are to be 
phased out of the City of San Diego. All customers who wish to continue 
to use their own fire hydrant meters must adhere to the following 
conditions: 

a. Meters shall meet all City specifications and American Water 
Works Association (AWWA) standards. 

b. Customers currently using private fire hydrant meters in the City of 
San Diego water system will be allowed to continue using the 
meter under the following conditions: 

1. The customer must submit a current certificate of accuracy 
and calibration results for private meters and private 
backflows arnrnally to the City of San Diego, Water 
Department, Meter Shop. 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE 30F 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI 55.27 April 21, 2000 

2. The meter must be properly identifiable with a clearly 
labeled serial number on the body of the fire hydrant meter. 
The serial number shall be plainly stamped on the register 
lid and the main casing. Serial numbers shall be visible 
from the top of the meter casing and the numbers shall be 
stamped on the top of the inlet casing flange. 

3. All meters shall be locked to the fire hydrant by the Water 
Deparhnent, Meter Section (see Section 4.7). 

4. All meters shall be read by the Water Department, Meter 
Section (see Section 4.7). 

5. All meters shall be relocated by the Water Deparhnent, 
Meter Section (see Section 4.7). 

6. These meters shall be tested on the anniversary of the 
original test date and proof of testing will be submitted to 
the Water Deparhnent, Meter Shop, on a yearly basis. If 
not tested, the meter will not be allowed for use in the City 
of San Diego. 

7. All private fire hydrant meters shall have backflow devices 
attached when installed. 

8. The customer must maintain and repair their own private 
meters and private backflows. 

9. The customer must provide current test and calibration 
results to the Water Department, Meter Shop after any 
repairs. 

10. When private meters are damaged beyond repair, these 
private meters will be replaced by City owned fire hydrant 
meters. 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE40F 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI 55.27 April 21, 2000 

11. When a private meter malfunctions, the customer will be 
notified and the meter will be removed by the City and 
returned to the customer for repairs. Testing and 
calibration results shall be given to the City prior to any re
installation. 

12. The register shall be hermetically sealed straight reading 
and shall be readable from the inlet side. Registration shall 
be in hundred cubic feet. 

13. The outlet shall have a 2 1h "National Standards Tested 
(NST) fire hydrant male coupling. 

14. Private fire hydrant meters shall not be transferable from 
one contracting company to another (i.e. if a company goes 
out of business or is bought out by another company). 

4.4 All fire hydrant meters and appurtenances shall be installed, relocated and 
removed by the City of San Diego, Water Depa1iment. All City owned 
fire hydrant meters and appurtenances shall be maintained by the City of 
San Diego, Water Department, Meter Services. 

4.5 If any fire hydrant meter is used in violation of this Department 
Instruction, the violation will be reported to the Code Compliance Section 
for investigation and appropriate action. Any customer using a fire 
hydrant meter in violation of the requirements set forth above is subject to 
fines or penalties pursuant to the Municipal Code, Section 67.15 and 
Section 67.37. 

4.6 Conditions and Processes for Issuance of a Fire Hydrant Meter 

Process for Issuance 

a. Fire hydrant meters shall only be used for the following purposes: 

1. Temporary irrigation purposes not to exceed one year. 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE50F 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI 55.27 April 21, 2000 

2. Construction and maintenance related activities (see Tab 2). 

b. No customer inside or outside the boundaries of the City of San 
Diego Water Department shall resell any portion of the water 
delivered through a fire hydrant by the City of San Diego Water 
Department. 

c. The City of San Diego allows for the issuance of a temporary fire 
hydrant meter for a period not to exceed 12 months (365 days). An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days. A written 
request for an extension by the consumer must be submitted at 
least 30 days prior to the 12 month period ending. No extension 
shall be granted to any customer with a delinquent account with 
the Water Department. No further extensions shall be granted. 

d. Any customer requesting the issuance of a fire hydrant meter shall 
file an application with the Meter Section. The customer must 
complete a "Fire Hydrant Meter Application" (Tab 1) which 
includes the name of the company, the party responsible for 
payment, Social Security number and/or California ID, requested 
location of the meter (a detailed map signifying an exact location), 
local contact person, local phone number, a contractor's license (or 
a business license), description of specific water use, duration of 
use at the site and full name and address of the person responsible 
for payment. 

e. At the time of the application the customer will pay their fees 
according to the schedule set forth in the Rate Book of Fees and 
Charges, located in the City Clerk's Office. All fees must be paid 
by check, money order or cashiers check, made payable to the City 
Treasurer. Cash will not be accepted. 

f. No fire hydrant meters shall be furnished or relocated for any 
customer with a delinquent account with the Water Department. 

g. After the fees have been paid and an account has been created, the 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE 60F 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI 55.27 April 21, 2000 

meter shall be installed within 48 hours (by the second business 
day). For an additional fee, at overtime rates, meters can be 
installed within 24 hours (within one business day). 

4. 7 Relocation of Existing Fire Hydrant Meters 

a. The customer shall call the Fire Hydrant Meter Hotline (herein 
referred to as "Hotline"), a minimum of 24 hours in advance, to 
request the relocation of a meter. A fee will be charged to the 
existing account, which must be current before a work order is 
generated for the meter's relocation. 

b. The customer will supply in writing the address where the meter is 
to be relocated (map page, cross street, etc). The customer must 
update the original~Fir~Hydrant~Meter~-pplicatimr~itlrny 
changes as it applies to the new location. 

c. Fire hydrant meters shall be read on a monthly basis. While fire 
hydrant meters and backflow devices are in service, commodity, 
base fee and damage charges, if applicable, will be billed to the 
customer on a monthly basis. If the account becomes delinquent, 
the meter will be removed. 

4.8 Disconnection of Fire Hydrant Meter 

a. After ten (10) months a "Notice of Discontinuation of Service" 
(Tab 3) will be issued to the site and the address ofrecord to notify 
the customer of the date of discontinuance of service. An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days (as stated in 
Section 4.6C) and a copy of the extension shall be forwarded to the 
Meter Shop Supervisor. If an extension has not been approved, the 
meter will be removed after twelve (12) months of use. 

b. Upon completion of the project the customer will notify the Meter 
Services office via the Hotline to request the removal of the fire 
hydrant meter and appurtenances. A work order will be generated 
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DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
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(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
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for removal of the meter. 

c. Meter Section staff will remove the meter and backflow prevention 
assembly and return it to the Meter Shop. Once returned to the 
Meter Shop the meter and backflow will be tested for accuracy and 
functionality. 

d. Meter Section Staff will contact and notify Customer Services of 
the final read and any charges resulting from damages to the meter 
and backflow or its appurtenance. These charges will be added on 
the customer's final bill and will be sent to the address of record. 
Any customer who has an outstanding balance will not receive 
additional meters. 

e. Outstanding balances due may be deducted from deposits and any 
balances refunded to the customer. Any outstanding balances will 
be turned over to the City Treasurer for collection. Outstanding 
balances may also be transferred to any other existing accounts. 

5. EXCEPTIONS 

5 .1 Any request for exceptions to this policy shall be presented, in writing, to 
the Customer Support Deputy Director, or his/her designee for 
consideration. 

6. MOBILE METER 

6.1 Mobile meters will be allowed on a case by case basis. All mobile meters 
will be protected by an approved backflow assembly and the minimum 
requirement will be a Reduced Pressure .Principal Assembly. The two 
types of Mobile Meters are vehicle mounted and floating meters. Each 
style of meters has separate guidelines that shall be followed for the 
customer to retain service and are described below: 

a) Vehicle Mounted Meters: Customer applies for and receives a City 
owned Fire Hydrant Meter from the Meter Shop. The customer 
mounts the meter on the vehicle and brings it to the Meter Shop for 

UUP Street Resurfacing and Curb Ramp Installation Block SB Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD · 
Appendix B • Fire Hydrant Meter Program 

178 I Page 



CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
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inspection. After installation is approved by the Meter Shop the 
vehicle and meter shall be brought to the Meter Shop on a monthly 
basis for meter reading and on a quarterly basis for testing of the 
backflow assembly. Meters mounted at the owner's expense shall 
have the one year contract expiration waived and shall have meter or 
backflow changed if either fails. 

b) Floating Meters: Floating Meters are meters that are not mounted to 
a vehicle. (Note: All floating meters shall have an approved 
backflow assembly attached.) The customer shall submit an 
application and a letter explaining the need for a floating meter to the 
Meter Shop. The Fire Hydrant Meter Administrator, after a thorough 
review of the needs of the customer, (i.e. number of jobsites per day, 
City contract work, lack of mounting area on work vehicle, etc.), may 
issue a floating meter. At the time of issue, it will be necessary for the 
customer to complete and sign the "Floating Fire Hydrant Meter 
Agreement" which states the following: 

1) The meter will be brought to the Meter Shop at 2797 Caminita 
Chollas, San Diego on the third week of each month for the 
monthly read by Meter Shop personnel. 

2) Every other month the meter will be read and the backflow will 
be tested. This date will be detennined by the start date of the 
agreement. 

If any of the conditions stated above are not met the Meter Shop has the 
right to cancel the contract for floating meter use and close the account 
associated with the meter. The Meter Shop will also exercise the right to 
refuse the issuance of another floating meter to the company in question. 

Any Fire Hydrant Meter using reclaimed water shall not be allowed use 
again with any potable water supply. The customer shall incur the cost of 
replacing the meter and backflow device in this instance. 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Depaiiment 

SUBJECT EFFECTIVE DATE 
PAGE90F 10 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI 55.27 April 21, 2000 

7. FEE AND DEPOSIT SCHEDULES 

7.1 Fees and Deposit Schedules: The fees and deposits, as listed in the Rate 
Book of Fees and Charges, on file with the Office of the City Clerk, are 
based on actual reimbursement of costs of services performed, equipment 
and materials. Theses deposits and fees will be amended, as needed, 
based on actual costs. Deposits, will be refunded at the end of the use of 
the fire hydrant meter, upon return of equipment in good working 
condition and all outstanding balances on account are paid. Deposits can 
also be used to cover outstanding bala11ces. 

All fees for equipment, installation, testing, relocation and other costs 
related to this program are subject to change without prior notification. 
The Mayor and Council will be notified of any future changes. 

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT 

8.1 Use of water from any fire hydrant without a properly issued and installed 
fire hydrant meter is theft of City property. Customers who use water for 
unauthorized purposes or without a City of San Diego issued meter will be 
prosecuted. 

8.2 If any unauthorized connection, disconnection or relocation of a fire 
hydrant meter, or other connection device is made by anyone other than 
authorized Water Department personnel, the person making the 
connection will be prosecuted for a violation of Sa11 Diego Municipal 
Code, Section 67.15. In the case of a second offense, the customer's fire 
hydrant meter shall be confiscated and/or the deposit will be forfeited. 

8.3 Unauthorized water use shall be billed to the responsible party. Water use 
charges shall be based on meter readings, or estimates when meter 
readings are not available. 

8.4 In case of unauthorized water use, the customer shall be billed for all 
applicable charges as if proper authorization for the water use had been 
obtained, including but not limited to bi-monthly service charges, 
installation charges and removal charges. 
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CITY OF SAN DIEGO CALIFORNIA NUMBER DEPARTMENT 
DEPARTMENT INSTRUCTIONS DI 55.27 Water Department 

SUBJECT EFFECTIVE DATE 
PAGE lOOF JO 

FIRE HYDRANT METER PROGRAM October 15, 2002 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

SUPERSEDES DATED 
DI 55.27 April 21, 2000 

8.5 If damage occurs to Water Department property (i.e. fire hydrant meter, 
backflow, various appurtenances), the cost of repairs or replacements will 
be charged to the customer of record (applicant). 

Tabs: 1. 
2. 

Water Department Director 

Fire Hydrant Meter Application 
Construction & Maintenance Related Activities With No Return 
To Sewer 

3. · Notice of Discontinuation of Service 

Administering Division: 

Subject Index: 

Distribution: 

APPENDIX 

Customer Support Division 

Construction Meters 
Fire Hydrant 
Fire Hydrant Meter Program 
Meters, Floating or Vehicle Mounted 
Mobile Meter 
Program, Fire Hydrant Meter 

DI Manual Holders 
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.:) 
·,;1·:yNf;,.•.i:·1 '.]k\t)(; 

J1i&nn.m m·~imt:s 
1/V~w;u· & '·N<l~it,f}·."l,,:iM:r 

Application for Fire 
Hydrant ·Meter 

(EXHIBIT A) . 

METER SHOP (619) 527,7449 
Appl!catlon Date 

Meter Information 

Fire Hydrant Location: (Attach Detailed Map/ /Thomas Bros. Map Location or Construction drawing,) 
~ 

Specific Use of Water: 

-
Any Return to Sewer or Storm Drain, If so, explain: 

Estimated Duration of Meter Use: I I 
Company Information 

Company Name: 

Mailing Address: 

City: I State: I Zip: 

* Business license# I *Contractor license# 

Requested Install Date: 

I T.B. I QJl.,. (CITY USE) 

r, Check Box If Reclaimed Water 

Phone: ( ) ' 

A Copy of the Contractor's license OR Business License is required at the time of meter issuance, 
Name and Title of Billing Agent: 
(PERSON IN ACCOUNTS PAYABLE) 

Phone: { ) 

Site Contact Name and Title: Phone: ( ) 
Responsible Party Name: Title: 

Cal ID# Phone: { . ) 
-

-

Signature: Date: .,. 

Guarantees Payment of all Charges Resulting from the use of this Meter. lnrnres that emgloy~es of this Organlzatlo11 yngerstand the QroQer use of Fire Hydrant Meter 
·"· 

Fire Hydrant Meter Removal Request 
. ··:; 

I ... Requ,ested Removal Date: 

Provide Current Meter Lo.cation If Different from Above: 

Signature: j Title: I Date: 

Phone: { ) I Pager: { ) 

I .City Meter I I Private Meter 

' Deposit Amount: $ 936.00 Fees Amount: $ 62,00 Contract Acct#: 

Meter Serial /:I: 
Meter Size: 

Backffow # Backflow Size: 

Name: Signature: 
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.. 

05 Meter Make and Style: 6-7 
Backflow 
Make and Style: 

I Date: 
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Tab 2 to DI 55.27 

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER 

Auto Detailing 
Backfilling 
Combination Cleaners (Vactors) 
Compaction 
Concrete Cutters 
Construction Trailers 
Cross Connection Testing 
Dust Control 
Flushing Water Mains 
Hydro Blasting 
Hydro Seeing 
Irrigation (for establishing irrigation only; not continuing irrigation) 
Mixing Concrete 
Mobile Car Washing 
Special Events 
Street Sweeping 
Water Tanks 
Water Trncks 
Window Washing 

Note: 
1. If there is any return to sewer or stonn drain, then sewer and/or storm drain fees will be charges. 
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Date 

Name of Responsible Party 
Company Name and Address 
Account Number: -----------

Subject: Discontinuation of Fire Hydrant Meter Service 

Dear Water Department Customer: 

Tab 3 to DI 55.27 

The authorization for use of Fire Hydrant Meter # , located at (Meter Location Address) 
ends in 60 days and will be removed 011 or after (Date Authorization Expires). Extension requests for an 
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation 
date. If you require an extension, please contact the Water Department, or mail your request for an 
extension to: 

City of San Diego 
Water Department 
Attention: Meter Services 
2797 Caminito Chollas 
San Diego, CA 92105-5097 

Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619) __ _ 

Sincerely, 

Water Department 
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APPENDIX C 

MATERIALS TYPICALLY ACCEPTED BY CERTIFICATE OF COMPLIANCE 
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Materials Typically Accepted by Certificate of Compliance 

1. Soil amendment 

2. Fiber mulch 

3. PVC or PE pipe up to 16 inch diameter 

4. Stabilizing emulsion 

5. Lime 

6. Preformed elastomeric joint seal 

7. Plain and fabric reinforced elastomeric bearing pads 

8. Steel reinforced elastomeric bearing pads 

9. Waterstops (Special Condition) 

10. Epoxy coated bar reinforcement 

11. Plain and reinforcing steel 

12. Structural steel 

13. Structural timber and lumber 

14. Treated timber and lumber 

15. Lumber and timber 

16. Aluminum pipe and aluminum pipe arch 

17. Corrugated steel pipe and corrugated steel pipe arch 

18. Structural metal plate pipe arches and pipe arches 

19. Perforated steel pipe 

20. Aluminum underdrain pipe 

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints 

22. Metal target plates 

23. Paint (traffic striping) 

24. Conductors 

25. Painting of electrical equipment 

26. Electrical components 

27. Engineering fabric 

28. Portland Cement 

29. PCC admixtures 

30. Minor concrete, asphalt 

31. Asphalt (oil) 

32. Liquid asphalt emulsion 

33. Epoxy 
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APPENDIX D 

SAMPLE CITY INVOICE WITH SPEND CURVE 

UUP Street Resurfacing and Curb Ramp Installation Block SB Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
Appendix D - Sample City Invoice with Spend Curve . 

187 I Page 



City of San Diego, CM&FS Div., 9753 Chesapeake Drive, SD CA 92123 

Project Name: 

Work Order No or Job Order No. 

City Purchase Order No. 

Resident Engineer (RE): 

RE Phone#: Fax#: 

Contractor's Name: 

Contractor's Address: 

Contractor's Phone #: 

Contractor's fax #: 

Contact Name: 

Invoice No. 
Invoice Date: 
Billing Period: ( To 

Item# Item Description Contract Authorization Previous Totals To Date This Estimate Totals to Date 
umc !-'nee UCY cx,enston V/o/1.,) I y 

1 $ -
2 $ -
3 $ -
4 $ -
5 $ -
6 $ -
7 $ -
8 $ -
5 $ -
6 $ -
7 $ -
8 $ -
9 $ -
10 $ -
11 $ -
12 $ -
13 $ -
14 $ -
15 $ -
16 $ -
17 Field Orders $ -

$ -
CHANGE ORDER No. $ -

$ -
Total Authorized Amount (including approved Change Order) $ -

SUMMARY 
A. Original Contract Amount $ -
B. Approved Chanqe Order #00 Thru #00 $ -
C. Total Authorized Amount (A+B) $ -
D. Total Billed to Date $ -
E. Less Total Retention (5% of D ) $ -
F. Less Total Previous Payments $ -
G. Payment Due less Retention $0.00 
H. Remaining Authorized Amount !W.00 
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I certify that the materials 

have been received byme in 
the quality and quantity specified 

Resident Engineer 

Construction Engmeer 

Amoum: v/o/1.,)IY "'"ounc fo I \.,JI Y Amounc 
$ - $ - 0.00 $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - 0.00% $ -
$ - $ - Total Billed $ -

Retention and/or Escrow Payment Schedule 

Total Retention Required as of this billina (Item E) $0.00 
Previous Retention Withheld in PO or in Escrow $0.00 

Add'I Amt to Withhold in PO/Transfer in Escrow: $0.00 
Amt to Release to Contractor from PO/Escrow: 

Contractor Signature and Date: 
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Sample Project Spend Curve 

Incremental Curve Value 

Duration% Increment 

Sample Date Entries Required 

0.0% 3.5% 3.5% 3.5% 3.5% 

0% 5% 10% 15;.{i 20% 

3.5% 

25% 

Primavera P6 

0 S ts10 15 20 2S 
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3.5% 3.5% 3.5% 3.5% 3.5% 6.5% 6.5% 

30% 35% 40% 45% 50% 55'}~ 00% 

CmveValue% 

30 35 40 45 50 55 60 65 76 
OUraUon% 

6.5% 6.5% 6.5% 6.5% 6.5% 6.5% 6.5% 6.5% 

65% 70% 75% 80% 85% 90% 95% 100% 
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APPENDIX E 

LOCATION MAPS 
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APPENDIX F 

ADJACENT PROJECT 
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APPENDIXG 

SAMPLE OF PUBLIC NOTICE 
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FOR SAMPLE REFERENCE ONLY 

The City of 

SAN ~~ 
DIEGOJJ 

Moun Days of Operation: 
M~fi{f~y:t!it9!i~'1Frici,~9(i!~K~M1tg:lf}Q<r!Wl 
City of San Diego Contr~ctor: 
¢~mJ5arlyJiaffi~I~~~xx1~ 

c This information is available rn altecrnative formats upon request. 
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Tbe Cityo/ 

SAN ~ 
DIEGO~ 

The work will consist of: 
':C,"-7 

Hours Days of Operation: 

NJJ:!61l~YJBr§i:!&ttfri~~~t@i~J<t.%i~Irt~l 
City of Diego Contrattor: 
~J,1:o~JBitt~oo~i~tmi1®1 

the sob Public Works 
619-533-4207 I englnei~rin.g@s,amHego.go sandiego.gov/CIP 

This information is available in alternative formats upon request. 
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APPENDIX H 

ADVANCED METERING INFRASTRUCTURE (AMI) DEVICE PROTECTION 
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Protecting AMI Devices in Meter Boxes and on Street Lights 

The Public Utilities Department (PUD) has begun the installation of the Advanced Metering 
Infrastructure (AMI) technology as a new tool to enhance water meter reading accuracy and efficiency, 
customer service and billing, and to be used by individual accounts to better manage the efficient use 
of water. All AMI devices shall be protected per Section 5-2. "Protection". of the 2015 Whitebook. 

AMI technology allows water meters to be read electronically rather than through direct visual 
inspection by PUD field staff. This will assist PUD staff and customers in managing unusual 
consumption patterns which could indicate leaks or meter tampering on a customer's property. 

Three of the main components of an AMI system are the: 

A. Endpoints, see Photo 1: 

Photo 1 
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B. AMI Antenna attached to Endpoint (antenna not always required), see Photo 2: 

Photo 2 

Network Devices, see Photo 3: 

Photo 3 
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AMI endpoints transmit meter information to the AMI system and will soon be on the vast majority of 
meters in San Diego. These AMI devices provide interval consumption data to the PUD's Customer 
Support Division. If these devices are damaged or communication is interrupted, this Division will be 
alerted of the situation. The endpoints are installed in water meter boxes, coffins, and vaults adjacent 
to the meter. A separate flat round antenna may also be installed through the meter box lid. This 
antenna is connected to the endpoint via cable. The following proper installation shall be implemented 
when removing the lid to avoid damaging the antenna, cable, and/or endpoint. Photo 4 below 
demonstrates a diagram of the connection: 

Photo 4 

1" cle,ararice 

%" rebar 
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The AMI device ERT/Endpoint/Transmitter shall be positioned and installed as discussed in this 
Appendix. If the ERT/Endpoint/Transmitter is disturbed, it shall be re-installed and returned to its 
original installation with the end points pointed upwards as shown below in Photo 5. 

The PUD's code compliance staff will issue citations and invoices to you for any damaged AMI 
devices that are not re-installed as discussed in the Contract Document 
Photo 5 below shows a typical installation of an AMI endpoint on a water meter. 

Photo 5 

ERT or Transmitter 

Fiberglass Rod 

Photo 6 below is an example of disturbance that shall be avoided: 

Photo 6 
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You are responsible when working in and around meter boxes. If you encounter these 
endpoints, use proper care and do not disconnect them from the registers on top of the water 
meter. If the lid has an antenna drilled through, do not change or tamper with the lid and inform 
the Resident Engineer immediately about the location of that lid. Refer to Photo 7 below: 

Photo 7 

Another component of the AMI system are the Network Devices. The Network Devices are 
strategically placed units (mainly on street light poles) that collect interval meter reading data from 
multiple meters for transmission to the Department Control Computer. If you come across any of 
these devices on street lights that will be removed or replaced (refer to Photos 8 and 9 
below), notify AMI Project Manager Arwa Sayed at (619) 362-0121 immediately. 

Photo 8 shows an installed network device on a street light. On the back of each Network Device is 
a sticker with contact information. See Photo 9. Call PUD Water Emergency Repairs at 619-515-
3525 if your work will impact these street lights. These are assets that belong to the City of San 
Diego and you shall be responsible for any costs of disruption of this network. 
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Photo 8 

Network Device 

Photo 9 

If you encounter any bad installations, disconnected/broken/buried endpoints, or 
inadvertently damage any AMI devices or cables, notify the Resident Engineer immediately. 
The Resident Engineer will then immediately contact the AMI Project Manager, Arwa Sayed, 
at (619} 362-0121. 
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APPENDIX I 

CALTRANS STANDARD SPECIFICATIONS 2010 EDITION SECTION 84 MARKINGS 
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84 MARKINGS 
84-1 GENERAL 

84-1.01 GENERAL 
Section 84-1 includes general specifications for applying and constructing markings. 

Markings must comply with the CA MUTCD. 

84-1.02 MATERIALS 
Not Used 

84-1.03 CONSTRUCTION 

Not Used 

84-1.04 PAYMENT 

Not Used 

84-2 TRAFFIC STRIPES AND PAVEMENT MARKINGS 
84-2.01 GENERAL 
84-2.01A Summary 

Section 84-2 includes specifications for applying traffic stripes and pavement markings. 

84-2.01 B Definitions 
traffic stripe: A longitudinal centerline or lane line used for separating traffic lanes in the same direction 

of travel or in the opposing direction of travel or a longitudinal edge line marking the edge of the 
traveled way or the edge of a lane at a gore area separating traffic at an exit or entrance ramp. A 
traffic stripe is shown as a traffic line. 

pavement marking: A transverse marking such as (1) a limit line, (2) a stop line, or (3) a word, symbol, 
shoulder, parking stall, or railroad-grade-crossing marking. 

84-2.01C Submittals 

For each lot or batch of thermoplastic, paint, and glass beads, submit: 

1. Certificate of compliance, including the product name, lot or batch number, and manufacture date 
2. METS notification letter stating that the material is authorized for use 
3. MSDS 

For glass beads used in drop-on applications and in thermoplastic formulations, submit a certificate of 
compliance and test results for each lot of beads specifying the EPA test methods used and tracing the 
lot to the specific test sample. The testing for lead and arsenic content must be performed by an 
independent testing laboratory. 

Submit retroreflectivity readings for traffic stripes and pavement markings at locations with deficient 
retroreflectivity determined by the Engineer. 

84-2.01D Quality Assurance 
Before starting permanent application of two-component painted traffic stripes or markings, apply a test 
stripe of the paint on roofing felt or other suitable material in the presence of the Engineer. The test 
section must be at least 50 feet in length. 

Test each lot of glass beads for arsenic and lead under EPA Test Method 3052 and 6010B or 6010C. 

The Engineer will perform a nighttime, drive-through, visual inspection of the retroreflectivity of the traffic 
stripes and pavement markings and notify you of any locations with deficient retroreflectivity. Measure the 
retroreflectivity of the deficient areas using a retroreflectometer under ASTM E 1710 and the sampling 
protocol specified in ASTM D7585. 
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84-2.02 MATERIALS 

84-2.02A General 
A completed traffic stripe must: 

1. Have clean, well-defined edges without running or deformation 
2. Be uniform 
3. Be straight on a tangent alignment and on a true arc on a curved alignment 

The width of a completed traffic stripe must not deviate from the width shown by more than 1/4 inch on a 
tangent alignment and 1/2 inch on a curved alignment. 

The length of the gaps and individual stripes that form a broken traffic stripe must not deviate by more 
than 2 inches from the lengths shown. The gaps and stripes must be uniform throughout the entire length 
of each section of broken traffic stripe so that a normal striping machine can repeat the pattern and 
superimpose successive coats on the applied traffic stripe. 

A completed pavement marking must have well-defined edges without running or deformation. 

A completed thermoplastic traffic stripe or thermoplastic pavement marking must be free from runs, 
bubbles, craters, drag marks, stretch marks, and debris. 

Traffic stripes and pavement markings must be retroreflective. Within 30 days of applying traffic stripes 
and pavement markings, the retroreflectivity of the stripes and markings must be a minimum of 250 
mcd·m-2 ·1x-1 for white and 125 mcd·m-2 ·1x-1 for yellow when measured under ASTM E1710. 

84-2.028 Thermoplastic 

Thermoplastic must comply with State Specification PTH-02SPRAY, PTH-02HYDRO, or PTH-02ALKYD. 

For recessed thermoplastic stripes and pavement markings, mark packages of thermoplastic with the 
words For Recessed Application. 

84-2.02C Paint 

The paint for traffic stripes and pavement markings must comply with the specifications for the paint type 
and color shown in following table: 

Paint Specifications 

Paint type Color Specification 
Waterborne traffic line White, vellow, and black State Specification PTWB-01 R2 
Acetone-based White, vellow, and black State Specification PT-150VOC(A) 
Waterborne traffic line for Blue, red, and green Federal Specification TT-P-1952E 
the international symbol of 
accessibility and other 
curb markings 

The color of painted traffic stripes and pavement markings must comply with ASTM D6628. 

84-2.02D Glass Beads 

Glass beads applied to paint must comply with State Specification 8010-004. 

Glass beads applied to molten thermoplastic material must be Type 2 beads complying with AASHTO M 
247. The glass beads must have a coating that promotes adhesion of the beads to thermoplastic. 

At least 75 percent of the beads by count must be true spheres that are colorless and do not exhibit dark 
spots, air inclusions, or surface scratches when viewed under 20X magnification. 

Each lot of glass beads used in pavement markings must contain less than 200 ppm each of arsenic and 
lead when tested under EPA Test Methods 3052 and 601 OB or 601 DC. 
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84-2.02E Thermoplastic Traffic Stripes and Pavement Markings with Enhanced Wet-Night 
Visibility 
A thermoplastic traffic stripe or pavement marking with enhanced wet-night visibility consists of a single 
uniform layer of thermoplastic and 2 layers of glass beads. 

The 1st layer of glass beads must be on the Authorized Material List for high-performance glass beads. 
The color of the glass beads must match the color of the stripe or marking to which they are being 
applied. 

The 2nd layer of glass beads must comply with MSHTO M 247, Type 2. 

The glass beads used in both layers must be surface treated for use with thermoplastic under the bead 
manufacturer's instructions. 

Within 14 days of applying a thermoplastic traffic stripe or pavement marking with enhanced wet-night 
visibility, the retroreflectivity must be a minimum of 700 mcd·m-2·1x-1 for white stripes and markings and 
500 mcd·m-2 ·1x-1 for yellow stripes and markings when measured under ASTM E1710. 

84-2.02F Two-Component Painted Traffic Stripes and Pavement Markings 

A two-component painted traffic stripe or pavement marking consists of 1 coat of paint and 2 applications 
of retroreflective glass beads of 2 gradations. 

The large-gradation glass beads must be on the Authorized Material List for two-component traffic striping 
paints and large-gradation retroreflective glass beads. 

The small-gradation glass beads must comply with AASHTO M 247, Type 1. 

The glass beads must have an adhesion-promoting and water-repellant coating complying with the paint 
manufacturer's instructions. 

You may use alternative types of glass beads recommended by the paint manufacturer if authorized. 

The daytime and nighttime color of the painted traffic stripes and pavement markings must comply with 
ASTM D6628. 

84-2.02G Recessed Two-Component Painted Traffic Stripes and Pavement Markings 
Reserved 

84-2.02H Traffic Stripe and Pavement Marking Tape 

Reserved 

84-2.021-84-2.02M Reserved 
84-2.03 CONSTRUCTION 
84-2.03A General 
Establish the alignment for traffic stripes and the layouts for pavement markings with a device or method 
that will not conflict with other traffic control devices. 

Protect existing retroreflective pavement markers during work activities. 

Remove existing pavement markers that are coated or damaged by work activities and replace each with 
an equivalent marker on the Authorized Material List for signing and delineation materials. 

Protect newly placed traffic stripes and pavement markings from traffic and other deleterious activities 
until the paint is thoroughly dry or the thermoplastic is hard enough to bear traffic. 

84-2.038 Surface Preparation 
Use mechanical wire brushing to remove dirt, contaminants, and loose material from the pavement 
surface that is to receive the traffic stripe or pavement marking. 

Use abrasive blast cleaning to remove laitance and curing compound from the surface of new concrete 
pavement that is to receive the traffic stripe or pavement marking. 
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Where a new broken traffic stripe joins an existing broken traffic stripe, allow enough overlap distance 
between the new and existing striping patterns to ensure continuity at the beginning and end of the 
transition. 

84-2.03C Application of Stripes and Markings 
84-2.03C(1) General 
Apply thermoplastic for a pavement marking with a stencil or a preformed marking. 

Apply paint for a pavement marking by hand with a stencil and spray equipment. 

You may use permanent tape for a traffic stripe or a pavement marking instead of paint or thermoplastic. 
The permanent tape must be on the Authorized Material List for signing and delineation materials. Apply 
the tape under the manufacturer's instructions. 

Immediately remove drips, overspray, improper markings, paint, and thermoplastic tracked by traffic with 
an authorized method. 

Apply a traffic stripe or a pavement marking only to a dry surface during a period of favorable weather 
when the pavement surface is above 50 degrees F. 

The glass beads must be embedded in the coat of paint or thermoplastic to a depth of 1/2 their diameters. 

Verify the rate of application of the glass beads by stabbing the glass bead tank with a calibrated rod. 

84-2.03C(2) Thermoplastic Traffic Stripes and Pavement Markings 
84-2.03C(2)(a) General 

Do not thin the primer. Apply the primer under the manufacturer's instructions: 

1. To asphaltic surfaces over 6 months old and to all concrete surfaces 
2. Immediately before and concurrently with the application of the thermoplastic 
3. At the manufacturer's instructed rate 

Use preheaters with mixers having a 360-degree rotation to preheat the thermoplastic material. 

Apply the thermoplastic in a single uniform layer by spray or extrusion methods. 

Completely coat and fill voids in the pavement surface with the thermoplastic. 

84-2.03C(2)(b) Extruded Thermoplastic Traffic Stripes and Pavement Markings 
Apply extruded thermoplastic at a temperature of 400 to 425 degrees F unless a different temperature is 
recommended by the manufacturer. 

Apply extruded thermoplastic for a traffic stripe at a rate of at least 0.20 lb of thermoplastic per foot of 4-
inch-wide solid stripe. The applied thermoplastic traffic stripe must be at least 0.060 inch thick. 

An applied thermoplastic pavement marking must be from 0.100 to 0.150 inch thick. 

Apply glass beads to the surface of the molten thermoplastic at a rate of at least 8 lb of beads per 100 sq 
ft. 

84-2.03C(2)(c) Sprayable Thermoplastic Traffic Stripes and Pavement Markings 

Apply sprayable thermoplastic under State Specification PTH-02SPRAY at a temperature of 350 to 400 
degrees F. 

Apply sprayable thermoplastic at a rate of at least 0.13 lb of thermoplastic per foot of 4-inch-wide solid 
stripe. 

The applied sprayable thermoplastic material must be at least 0.040 inch thick. 

84-2.03C(2)(d) Recessed Thermoplastic Traffic Stripes and Pavement Markings 
Construct recesses for double traffic stripes in a single pass. 

Keep the recesses dry and free from debris. Apply primer to the recesses. 
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After constructing the recesses, apply the thermoplastic traffic stripes and pavement markings before the 
end of the same work shift. 

84-2.03C(2)(e) Thermoplastic Traffic Stripes and Pavement Markings with Enhanced Wet-Night 
Visibility 
Use a ribbon-extrusion or screed-type applicator to apply thermoplastic traffic stripes with enhanced wet
night visibility. Operate the striping machine at a speed of 8 mph or slower during the application of the 
stripe and glass beads. 

Apply the stripe at a rate of at least 0.38 lb of thermoplastic per foot of 4-inch-wide solid stripe. The 
applied thermoplastic traffic stripe must be at least 0.090 inch thick. 

Apply thermoplastic pavement marking at a rate of at least 1.06 lb of thermoplastic per square foot of 
marking. The applied thermoplastic pavement marking must be at least 0.100 inch thick. 

Apply thermoplastic traffic stripe and both types of glass beads in a single pass. First apply the 
thermoplastic, followed immediately by consecutive applications of high-performance glass beads and 
then AASHTO M 247, Type 2, glass beads. Use a separate applicator gun for each type of glass bead. 

You may apply glass beads by hand on pavement markings. 

Uniformly distribute glass beads on traffic stripes and pavement markings. Apply high-performance glass 
beads at a rate of at least 6 lb of glass beads per 100 sq ft of stripe or marking. Apply AASHTO M 24 7, 
Type 2, glass beads at a rate of at least 8 lb of glass beads per 100 sq ft of stripe or marking. The 
combined weight of the 2 types of glass beads must be greater than 14 lb of glass beads per 100 sq ft of 
stripe or marking. 

84-2.03C(3) Painted Traffic Stripes and Pavement Markings 

84-2.03C(3)(a) General 
Do not thin paint for traffic stripes and pavement markings. Mix the paint by mechanical means until it is 
homogeneous. Thoroughly agitate the paint during its application. 

Use mechanical means to paint traffic stripes and pavement markings and to apply glass beads for traffic 
stripes. 

The striping machine must be capable of superimposing successive coats of paint on the 1st coat and on 
existing stripes at a speed of at least 5 mph. 

The striping machine must: 

1. Have rubber tires 
2. Be maneuverable enough to produce straight lines and normal curves in true arcs 
3. Be capable of applying traffic paint and glass beads at the specified rates 
4. Be equipped with: 

4.1. Pointer or sighting device at least 5 feet long extending from the front of the machine 
4.2. Pointer or sighting device extending from the side of the machine to determine the distance 

from the centerline for painting shoulder stripes 
4.3. Positive acting cutoff device to prevent depositing paint in gaps of broken stripes 
4.4. Shields or an adjustable air curtain for line control 
4.5. Pressure regulators and gauges that are in full view of the operator for a 

pneumatically-operated machine 
4.6. Paint strainer in the paint supply line 
4.7. Paint storage tank with a mechanical agitator that operates continuously during painting 

activities 
4.8. Glass bead dispenser located behind the paint applicator nozzle that is controlled 

simultaneously with the paint applicator nozzle 
4.9. Calibrated rods for measuring the volumes of paint and glass beads in the paint and glass 

bead tanks 

Air-atomized spray equipment must: 

1. Be equipped with oil and water extractors and pressure regulators 
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2. Have adequate air volume and compressor recovery capacity 
3. Have properly sized orifices and needle assemblies for the spray gun tip 

Where the configuration or location of a traffic stripe is such that the use of a striping machine is not 
practicable, you may apply the traffic paint and glass beads by other methods and equipment if 
authorized. The Engineer determines if the striping machine is not practicable for a particular use. 

For an existing surface, apply traffic stripes and pavement markings in 1 coat. 

For a new surface, except for the black stripe between the 2 yellow stripes of a double traffic stripe, apply 
traffic stripes and pavement markings in 2 coats. The 1st coat of paint must be dry before applying the 
2nd coat. 

Paint a 1-coat, 3-inch-wide black stripe between the two 4-inch-wide yellow stripes of a double traffic 
stripe. 

If the two 4-inch-wide yellow stripes are applied In 2 coats, apply the black stripe concurrently with the 
2nd coat of the yellow stripes. 

Apply each coat of paint for any traffic stripe in 1 pass of the striping machine, including the glass beads, 
regaraless of the number, width, and pattern of the individual stripes. Do not paint traffic stripes and 
pavement markings if: 

1. Freshly painted surfaces could become damaged by rain, fog, or condensation 
2. Atmospheric temperature could drop below 40 degrees F for acetone-based paint and 50 degrees F 

for waterborne paint during the drying period 

On 2-lane highways: 

1. If the 1st coat of the centerline stripe is applied in the same direction as increasing post miles, use the 
right-hand spray gun of the 3 spray guns used to apply the double yellow stripe to apply a single 
yellow stripe. 

2. If the 1st coat of the centerline stripe is applied in the same direction as decreasing post miles, use 
the left-hand spray gun of the 3 spray guns used to apply the double yellow stripe to apply a single 
yellow stripe. 

3. Apply the 2nd coat of centerline striping in the opposite direction of the 1st coat. 

Apply 1-coat paint at an approximate rate of 107 sq ft/gal. 

Apply 2-coat paint at the approximate rate shown in the following table: 

Two-Coat Paint Application Rates 

Coverage (sq ft/gal) 
Paint type 1st coat 2nd coat 

Waterborne paint 215 215 
Acetone-based paint 360 150 

Apply glass beads at an approximate rate of 5 lb of beads per gallon of paint. 

The Engineer determines the exact application rate of the paint and glass beads. 

Verify the application rate of paint by stabbing the paint tank with a calibrated rod. If the striping machine 
has paint gauges, the Engineer may measure the volume of paint using the gauges instead of stabbing 
the paint tank with a calibrated rod. 

84-2.03C(3)(b) Two-Component Painted Traffic Stripes and Pavement Markings 

Do not apply paint for two-component painted traffic stripes and pavement markings until authorized. 

Apply the paint only to clean, completely dry surfaces when the pavement surface temperature is above 
39 degrees F and the atmospheric temperature is above 36 degrees F. 
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The temperature of the paint must comply with the paint manufacturer's instructions during its application. 

The striping machine must not travel faster than 10 mph when applying the paint and glass beads. 

Apply the paint and glass beads in 1 pass in the following order: 

1. Paint 
2. Large-gradation glass beads 
3. Small-gradation glass beads 

Apply the glass beads with 2 separate applicator guns. 

Uniformly distribute the glass beads on traffic stripes and pavement markings. 

You may apply the glass beads by hand methods on pavement markings. 

Apply the large-gradation glass beads at a minimum rate of 11.7 lb of beads per gallon of paint. 

Apply the small-gradation glass beads at a minimum rate of 8.3 lb of beads per gallon of paint. 

84-2.03C(3)(c) Recessed Two-Component Painted Traffic Stripes and Pavement Markings 

Reserved 

84-2.03C(4) Traffic Stripe and Pavement Marking Tape 
Reserved 

84-2.03C(5)-84-2.03C(10) Reserved 

84-2.04 PAYMENT 
The payment quantity for a traffic stripe is the length measured along the line of the traffic stripe without 
deductions for gaps in the broken traffic stripe. 

The payment quantity for a pavement marking is the area covered. 

A double extruded thermoplastic traffic stripe consisting of two 4-inch-wide yellow stripes is measured as 
2 traffic stripes. 

A double sprayable thermoplastic traffic stripe consisting of two 4-inch-wide yellow stripes is measured as 
1 traffic stripe. 

A double traffic stripe consisting of two 4-inch-wide yellow stripes separated by a 3-inch-wide black stripe 
is measured as a single traffic stripe. 

84-3 CONTRAST TREATMENT 
84-3.01-84-3.10 RESERVED 

84-4-84-7 RESERVED 
84-8 RUMBLE STRIPS 

84-8.01 GENERAL 
84-8.01A Summary 

Section 84-8 includes specifications for constructing rumble strips. 

84-8.01 B Definitions 
rumble strip: Band of raised material or indentations formed or grooved in the traveled way on the 

centerline or shoulders that is used to alert or warn drivers. 

84-8.01C Submittals 
Reserved 

84-8.01 D Quality Assurance 
Reserved 
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84-8.02 MATERIALS 

Not Used 

84-8.03 CONSTRUCTION 

84-8.03A General 
Do not construct shoulder rumble strips on structures or approach slabs. 

Construct rumble strips within 2 inches of the alignment shown. Rumble strip equipment must be 
equipped with a sighting device that enables the operator to maintain the rumble strip alignment. 

Indentations must not vary from the dimensions shown by more than 1/16 inch in depth or more than 10 
percent in length and width. 

Grind or remove and replace noncompliant rumble strip indentations at locations determined by the 
Engineer. Ground surface areas must be neat and uniform in appearance. 

Grinding equipment must be equipped with a vacuum attachment to remove residue from the roadbed. 

84-8.03B Rumble Strips in Concrete Pavement 

Construct rumble strips by grinding indentations in new concrete pavement. 

Remove the grinding residue under section 42-1.038. 

Concrete pavement must be hardened before grinding the indentations. Do not construct indentations 
until (1) 10 days after concrete placement and (2) the concrete has developed a modulus of rupture of 
550 psi when tested under California Test 523. 

84-8.03C Rumble Strips in Asphalt Concrete Pavement 
Construct rumble strips in the top layer of asphalt concrete by grinding indentations in the pavement. 

Select the method and equipment for constructing ground-in indentations. 

On ground areas, apply a fog seal coat under section 37-2. 

84-8.04 PAYMENT 
Any type of rumble strip is measured by the station along the length of the rumble strip without deductions 
for gaps between indentations. 

84-9 EXISTING MARKINGS 
84-9.01 GENERAL 

Section 84-9 includes specifications for removing existing markings. 

Work performed on existing markings must comply with section 15. 

84-9.02 MATERIALS 

Not Used 

84-9.03 CONSTRUCTION 

84-9.03A General 

Reserved 

84-9.03B Remove Traffic Stripes and Pavement Markings 

Remove traffic stripes before making any change to the traffic pattern. 

Remove traffic stripes and pavement markings, including paint in the gaps, by methods that do not 
materially damage the pavement. Remove a pavement marking such that the old message cannot be 
identified. If removing by grinding, make the grinding area rectangular. The minimum dimensions for the 
rectangular area are the height and width of the pavement marking. 

Sweep up or vacuum any residue before it can (1) be blown by traffic or wind, (2) migrate across lanes or 
shoulders, or (3) enter a drainage facility. 
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84-9.03C Remove Traffic Stripes and Pavement Markings Containing Lead 

Reserved 

84-9.03D Remove Contrast Treatment 

If contrast treatment is shown to be removed, remove it by a method that does not materially damage the 
pavement. 

Sweep up or vacuum residue before it can: 

1. Be blown by traffic or wind 
2. Move across a lane or shoulder 
3. Enter a drainage facility 

84-9.03E-84-9.03J Reserved 
84-9.04 PAYMENT 

The payment quantity for remove traffic stripe is the measured length multiplied by: 

1 1.5 for a single 6-inch-wide traffic stripe 
2. 2 for a single 8-inch-wide traffic stripe 
3. 2 for a double traffic stripe 
4. 3 for a triple traffic stripe 

The payment quantity for remove traffic stripe does not include the gaps in broken traffic stripes. Payment 
for removal of paint evident in a gap is included in the payment for remove traffic stripe of the type 
involved. 

If no bid item is shown on the Bid Item List for remove pavement marking, remove pavement marking is 
paid for as remove traffic stripe of the types shown in the Bid Item List and the payment quantity for 1 
square foot of pavement marking is 3 linear feet. 

84-10-84-15 RESERVED 
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APPENDIXJ 

CALIFORNIA MUTCD 2014 SPEED HUMPS DETAIL 
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California MUTCD 2014 Edition 
(FHWA's MUTCD 2009 Edition, including Revisions 1 & 2, as amended for use in California) 

Figure 39·29. Pavement Markings for Speed Humps without Crosswalks 
OPTION A OPTION B 
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ATTACHMENT F 

INTENTIONALLY LEFT BLANK 

UUP Street Resurfacing and Curb Ramp Installation Block BB Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
Attachment F - Intentionally Left Blank 

220 I Page 
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CONTRACT AGREEMENT 
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CONTRACT AGREEMENT 

CONSTRUCTION CONTRACT 

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal corporation, 
herein called "City", and TC Construction Company, Inc., herein called "Contractor" for 
construction of UUP Street Resurfacing and Curb Ramp Installation Block 8B Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD; Bid No. K-18-1563-DBB-3; in the 
amount of Four Million Seven Hundred Fifty One Thousand Three Hundred Four Dollars and 
Twenty Cents ($4,751,304.20), which is comprised of the Bas~ Bid. 

IN CONSIDERATION of the payments to be made hereunder and the mutual undertakings of the 
parties hereto, City and Contractor agree as follows: 

1. The following are incorporated into this contract as though fully set forth herein: 

(a) The attached Faithful Performance and Payment Bonds. 

(b) The attached Proposal included In the Bid documents by the Contractor. 

(c) Reference Standards listed in the Instruction to Bidders and the Supplementary 
Special Provisions (SSP). 

(d) That certain documents entitled UUP Street Resurfacing and Curb Ramp 
Installation Block 8B 7A Altadena Wightman Winona Euclid Ave Block 4N Block 
6DD, on file in the office of the Public Works Department as Document No. B-00841, 
B-00842, B-00850, B-11131, B-12055, B-12065, as well as all matters referenced 
therein. 

2. The Contractor shall perform and be bound by all the terms and conditions of this contract 
and in strict conformity therewith shall perform and complete in a good and workmanlike 
manner UUP Street Resurfacing and Curb Ramp Installation Block 8B Block 7A Altadena 
Wightman Winona Euclid Ave Block 4N Block 6DD, Bid Number K-18-1563-DBB-3, San 
Diego, California. 

3. For such performances, the City shall pay to Contractor the amounts set forth at the times and 
in the manner and with such additions or deductions as are provided for In this contract, and 
the Contractor shall accept such payment in full satisfaction of all claims incident to such 
performances. 

4. No claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, 
or employee of the City for or on account of anything done or omitted to be done in 
connection with this contract, nor shall any such officer, agent, or employee be liable 
hereunder. 

5. This contract is effective as of the date that the Mayor or designee signs the agreement. 

UUP Street Resurfacing and Curb Ramp Installation Block SB Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
Attachment G - Contract Agreement (Rev. Nov. 2016) 
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CONTRACT AGREEMENT (continued) 

IN WITNESS WHEREOF, this Agreement is signed by the City of San Diego, acting by and through its 
Mayor or designee, pursuant to Code §22.3102 authorizing such execution. 

THE CITY OF SAN DIEGO APPROVED AS TO FORM 

Print Name: Stephen Samara 
Principal Contract Specialist 
Public Works Department 

Print Name: ~1A1'1 f fu,e~~ 
Deputy City Attorney 

Date:_-'-/_2_.,_Z.---=tf_,.,._·_'2i:J __ I ..L..1 __ Date:_("+-,{ 3.,,...,..,Jr----( ~=------
I ~ 

:~NT~~ 
Print Name: (\'iS.\'\Y\ Ca.roetDV\ 

Date: \D /i:t:f ~\1'" 
I 

City of San Diego License No.: 1?_)\q ~ l-00 lf':)-1"? 

State Contractor's License No.: 4 0 ,Z..l..f 5g 

DEPARTMENT OF INDUSTRIAL RELATIONS (DIR) REGISTRATION NUMBER: \ ~~Q~0)\'.'.)1. 

UUP Street Resurfacing and Curb Ramp Installation Block SB Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT CIVIL CODE § 1189 

• 
A notary public or other officer completing this certificate verifies only the identity of the individual who signed the 
document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document. 

State of California ."' . ) 
County of \'.:)Li_,n J2 Le Q' D ) 

On Dc\-o b-ex 31, 9::l n before me&ndm ~'.', J,Jo+-a. r~l?uJ,c>l", c. 
Date I\ • ~ Here Insert Name and Title of the fficer 

personally appeared ""'- L,\ 6+ \ n ~(} m-e.x-e-o 
Name(s). of Signer(~ 

who proved to me on the basis of satisfactory evidence to be erson~ whose name~ 
~cril:>_ed to the within instrument and ackno~ged to me tha h / executed the same in 
~ett'-authorized capacity~ and that b~F signatur on the instrument the person~ 
or the entity upon behalf of which the person~cted, executed the instrument. 

f e • ft e • ~A:D: W~E;; e • J 
~ Notary Public - California 
i San Diego County } 

Commission ii 2205586 ~ 
My Comm. Expires Aug 9, 2021 

Place Notary Sea/ Above 

I certify under PENAL TY OF PERJURY under the laws 
of the State of California that the foregoing paragraph 
is true and correct. 

WITNESS my hand and official seal. 

SignatuO~nd /\(A._ L,{ l.o eJ~ 
Signature of Notary Public 

----------------------------~OPTIONAL----------------------------~ 
Though this section is optional, completing this information can deter alteration of the document or 

fraudulent reattachment of this form to an unintended document. 

Description of Attached Document 

Title or Type of Docum;nt: ~mracJ: (3i 6Le£,tn-e..,Q t-· _ 
Document Date: ID L:;;;;t71-L=z._ Number of Pages: ..,.(J;>...,._.-·.,,··'=------
Signer(s) Other Than Named Above: __,_N-"'---1'/____c_A-"--------------------

Capacity(ies) Cl imed l;>y, Sign r(s) 
Signer's Name: s--r· Y, l v'Y\..Q)~ 

'):g)Corporate Officer - Title(s): 1--1__:i._..=-1....!.~~~ 

D Partner - D Limited D General 
D Individual D Attorney in Fact 
D Trustee D Guardian or Conservator 
D Other: ______________ _ 

Signer ~Represe~ng: I ~ -re._ ~oosr< ZAc~··,§-nC:v:s:r:.o c 

Signer's Name: _,fJ~/_A._~--------
0 Corporate Officer - Title(s): ______ _ 
D Partner - D Limited D General 
D Individual D Attorney in Fact 
D Trustee D Guardian or Conservator 
D Other: _____________ _ 
Signer Is Representing: ________ _ 

• 
©2016 National Notary Association • www.NationalNotary.org • 1-800-US NOTARY (1-800-876-6827) Item #5907 



CERTIFICATIONS AND FORMS 

The Bidder, by submitting its electronic bid, agrees to and certifies under penalty of perjury 
under the laws of the State of California, that the certifications, forms and affidavits submitted 
as part of this bid are true and correct. 

UUP Street Resurfacing and Curb Ramp Installation Block SB Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
Certifications and Forms (Rev. Jul. 2017) 
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Bidder's General Information 

To the City of San Diego: 

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and 
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws 
and regulations of the United States and the State of California, the undersigned hereby proposes to 
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter 
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf 
of, any undisclosed person, partnership, company, association, organization, or corporation; that the 
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or 
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone 
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, 
or to secure any advantage against the public body awarding the contract of anyone interested in the 
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has 
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any 
corporation, partnership, company, association, organization, bid depository, or to any member or 
agent thereof to effectuate a collusive or sham bid. 

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands 
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and 
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound 
by the entire Contract Documents, including any addenda issued thereto, as such Contract 
Documents incorporated by reference in the Bidding Documents. 

UUP Street Resurfacing and Curb Ramp Installation Block 8B Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
Bidder's General Information (Rev. Jul. 2017) 
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NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID UNDER 23 
UNITED STATES CODE 112 AND PUBLIC CONTRACT CODE 7106 

State of California 

County of San Diego 

The bidder, being first duly sworn, deposes and says that he or she is authorized by the party making 
the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, 
partnership, company, association, organization, or corporation; that the bid Is genuine and not 
collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder 
to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed 
with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that 
the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or 
conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, 
profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage 
against the public body awarding the contract of anyone Interested in the proposed contract; that all 
statements contained in the bid are true; and further, that the bidder has not, directly or indirectly, 
submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged 
information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, 
company association, organization, bid depository, or to any member or agent thereof to effectuate 
a collusive or sham bid. 

UUP Street Resurfacing and Curb Ramp Installation Block 8B Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
Non-Collusion Affidavit (Rev. Jul. 2017) 
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CONTRACTOR CERTIFICATION 

DRUG-FREE WORKPLACE 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 7-13.3, "Drug-Free 
Workplace", of the project specifications, and that; 

This company_has in place a drug-free workplace program that complies with said policy. I further 
certify that each subcontract agreement for this project contains language which indicates the 
subcontractor's agreement to abide by the provisions of subdivisions a) through c) of the policy as 
outlined. 

UUP Street Resurfacing and Curb Ramp Installation Block 8B Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
Drug-Free Workplace (Rev. Jul. 2017) 
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CONTRACTOR CERTIFICATION 

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE CERTIFICATION 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-4 
regarding the American With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 7-13.2, 
"American With Disabilities Act", of the project specifications, and that: 

This company has in place workplace program that complies with said policy. I further certify that 
each subcontract agreement for this project contains language which indicates the subcontractor's 
agreement to abide by the provisions of the policy as outlined. 

UUP Street Resurfacing and Curb Ramp Installation Block 8B Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
ADA Compliance Certification (Rev. Jul. 2017) 
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CONTRACTOR CERTIFICATION 

CONTRACTOR STANDARDS - PLEDGE OF COMPLIANCE 

I declare under penalty of perjury that I am authorized to make this certification on behalf of the 
company submitting this bid/proposal, that as Contractor, I am familiar with the requirements of City 
of San Diego Municipal Code § 22.3004 regarding Contractor Standards as outlined in the 
WHITEBOOK, Section 7-13.4, ("Contractor Standards"), of the project specifications, and that 
Contractor has complied with those requirements. 

I further certify that each of the Contractor's subcontractors whose subcontracts are greater than 
$50,000 in value has completed a Pledge of Compliance attesting under penalty of perjury of having 
complied with City of San Diego Municipal Code§ 22.3004. 

UUP Street Resurfacing and Curb Ramp Installation Block BB Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
Contractor Standards· Pledge of Compliance (Rev. Jul. 2017) 
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CONTRACTOR CERTIFICATION 

Equal Benefits Ordinance Certification 

I declare under penalty of perjury that I am familiar with the requirements of and in compliance with 
the City of San Diego Municipal Code§ 22.4300 regarding Equal Benefits Ordinance. 

UUP Street Resurfacing and Curb Ramp Installation Block 88 Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
Equal Benefits Ordinance Certification of Compliance (Rev. Jul. 2017) 
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AFFIDAVIT OF DISPOSAL 

(To be submitted upon completion of Construction pursuant to the contracts Certificate of Completion) 

WHEREAS, on the DAY OF 2 __ the undersigned entered 
into and executed a contract with the City of San Diego, a municipal corporation, for: 

UUP Street Resurfacing and Curb Ramp Installation Block 88 Block 7A Altadena Wightman Winona Euclid Ave 
Block 4N Block 6DD 

(Name of Project or Task) 

as particularly described in said contract and identified as Bid No. K-18-1563-DBB-3; SAP No. (WBS/10/CC) 
B-00841, B-00842, B-00850, B-11131, B-12055, B-12065; and WHEREAS, the specification of said contract 
requires the Contractor to affirm that "all brush, trash, debris, and surplus materials resulting from this project 
have been disposed of in a legal manner"; and WHEREAS, said contract has been completed and all surplus 
materials disposed of: 

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor under the 
terms of said contract, the undersigned Contractor, does hereby affirm that all surplus materials as described in 
said contract have been disposed of at the following location(s) 

and that they have been disposed of according to all applicable laws and regulations. 

Dated this--------- DAY OF ________ ------

By: ____________ _ 

Contractor 

ATTEST: 
State of __________ County of ___________ _ 

On this DAY OF 2 __ , before the undersigned, a Notary Public In and for said 
County and State, duly commissioned and sworn, personally appeared ______________ _ 
known to me to be the Contractor named in the foregoing Release, and 
whose name is subscribed thereto, and acknowledged to me that said Contractor executed the said Release. 

Notary Public in and for said County and State 

UUP Street Resurfacing and Curb Ramp Installation Block 88 Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
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COMPANY LETIERHEAD 
CERTIFICATE OF COMPLIANCE 

Materials and Workmanship Compliance 

For Contract or Task ____________ _ 

I certify that the material listed below complies with the materials and workmanship requirements of 
the Caltrans Contract Plans, Special Provisions, Standard Specifications, and Standard Plans for the 
contract listed above. 

I also certify that I am an official representative for . , the 
manufacturer of the material listed above. Furthermore, I certify that where California testmethods, 
physici or che~ical test requirem~nts are part of the spe~ifications, that the- manufrcturer has 
performed the necessary quality control to substantiate this certification. 

Material Description: 

Manufacturer: _____________________________ _ 

Model: ________ ~-----~----~-------------

Quantity to be supplied:·---------,--------------------

Remarks:.~----~--------------------------

.. ·.·. Signed by;, ______________________ _ 

Printed N'ame: ________________________ _ 

Title: ___________________________ _ 

Company:--------------------------

Date: ___________________________ _ 

UUP Street Resurfacing and Curb Ramp Installation Block SB Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
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City of San Diego 
Public Works Department, Field Division 

NOTICE OF MATERIALS TO BE USED 

To: _______________ _ Date: _______ ,, 20_ 

Resident Engineer 

You are hereby notified that the materials required for use under Contract No. _____ _ 
for construction of ___________________________ _ 

in the City of San Diego, will be obtained from sources herein designated. 

CONTRACT ITEM NO. KIND OF MATERIAL NAME AND ADDRESS WHERE 
(Bid Item) (Category) MATERIAL CAN BE INSPECTED 

(At Source) 

It is requested that you arrange for a sampling, testing, and inspection of the materials prior to 
delivery, in accordance with Section 4-1.11 of the WHITEBOOK, where it is practicable, and in 
accordance with your policy. It is understood that source inspection does not relieve the Contractor 
of full responsibility for incorporating in the work, materials that comply in all respects with the 
contract plans and specifications, nor does it preclude subsequent rejection of materials found to be 
undesirable or unsuitable. 

Distribution: 

Supplier 

Signature of Supplier 

UUP Street Resurfacing and Curb Ramp Installation Block BB Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
Notice of Materials to be Used (Rev. Nov. 2016) 
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LIST OF SUBCONTRACTORS 

*** PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY*** TO BE SUBMITIED IN ELECTRONIC FORMAT ONLY*** SEE INSTij.UCTIONS TO BIDDERS, FOR FURTHER INFORMATION 
In accordance with the requirements of the "Subletting and Subcontracting Fair Practices Act", Section 4100, of the California Public Contract Code (PCC), the Bidder is to list below the name, 
address and license number of each Subcontractor who will perform work, labor, render services or specially fabricate and install a portion [type] of the work or improvement, in an amount of 
or in excess of 0.5% of the Contractor's total Bid. Failure to comply with this requirement may result in the Bid being rejected as nqn-responsive. The Contractor is to list only one Subcontractor 
for each portion of the Work. The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates the percentage of the Work to be performed 
with the Bidder's own forces. The Bidder is to also list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SOB, WoSB, HUBZone, and SDVOSS Subcontractors for which the Bidders are seeking recognition 
towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

(D 

Name: ______________ _ 
Address: _____________ _ 
City: _____________ _ 
State: ______________ _ 
Zip:. ______________ _ 
Phone: ______________ _ 

Email: 
Name:. ______________ _ 

Address:. _____________ _ 
City: ______________ _ 
State: ______________ _ 
Zip:. ______________ _ 
Phone: ______________ _ 

Email: 

As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business 
Woman-Owned Small Business WoSB HUBZone Business 
Service-Disabled Veteran Owned Small Business SDVOSB 

As appropriate, Bidder shall indicate if Subcontractor is certified by: 

~cl~D~ OTI 
California Public Utilities Commission CPUC 
State of California's Department of General Services 
State of California 

CADoGS 
CA 

State of California Department of Transportation 

City of Los Angeles 
U.S. Small Business Administrati@n 

CHECK IF 
JOINT 

VENTURE.· 
.PARTNERSHIP 

WBE 
DVBE 
ELBE 
SDB 

HUBZone 

CALTRANS 

LA 

SBA 

The Bidder wm not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

UUP Street Resurfacing and Curb Ramp Installation Block 88 Block 7A Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
List of Subcontractors (Rev. Jul. 2017) 
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NAMED EQUIPMENT/MATERIAL SUPPLIER LIST 

*** PROVIDED FOR ILLUSTRATIVE PURPOSES ONLY*** TO BE SUBMITTED IN ELECTRONIC FORMAT ONLY*** SEE INSTRUCTIONS TO BIDDERS FOR FURTHER INFORMATION 

(j) 

Name: ______________ _ 
Address: _____________ _ 
City:. ____________ _ 
State:. ______________ _ 
Zip:. ______________ _ 
Phone:. ______________ _ 

Email: 
Name: ______________ _ 
Address:. _____________ _ 
City:. _______________ _ 
State:. ______________ _ 
Zip: _____________ _ 
Phone: ______________ _ 

Email: 

>MBE, WBE, DBE, DVBE, 
, . OBE, ELBE, SLBE, SDB; 

As appropriate, Bidder shall identify Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 
Certified Minority Business Enterprise MBE Certified Woman Business Enterprise 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business 

WHERE 

CERTIFIEDQ) 

WBE 
DVBE 
ELBE 
SDB 

Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

As appropriate, Bidder shall indicate if Vendor/Supplier is certified by: 
City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services 
State of California 

CADoGS 
CA 

State of California Department of Transportation 

City of Los Angeles 
U.S. Small Business Administration 

CALTRANS 

LA 

SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

UUP Street Resurfacing and Curb Ramp Installation Block 88 Block 7A Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
Named Equipment/Material Supplier List (Rev.Jul. 2017) 
FormAA40 
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ELECTRONICALLY SUBMITTED FORMS 

THE FOLLOWING FORMS MUST BE SUBMITTED IN PDF FORMAT WITH BID SUBMISSION 

The following forms are to be completed by the bidder and submitted (uploaded) electronically with 
the bid in PlanetBids. 

A. BID BOND-See Instructions to Bidders, Bidders Guarantee of Good Faith (Bid 

Security) for further instructions 

B. CONTRACTOR'S CERTIFICATION OF PENDING ACTIONS 

BidswilLnot be accepted until ALL the above-named forms are submitted as part of the bid submittal 

UUP Street Resurfacing and Curb Ramp Installation Block SB Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
Electronically Submitted Forms (Rev. Jul. 2017) 
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BID BOND 

See Instructions to Bidders, Bidder Guarantee of Good Faith 
(Bid Security) 

KNOW ALL MEN BY THESE PRESENTS, 

That _ __,T-=C ..... C=on=s=tru=c=tio=n-=C __ om__.p=a ... nyu.., ""'lnc=·---------------as Principal, and 

Liberty Mutual Insurance Company as Surety, are 
held and firmly bound unto The City of San Diego hereinafter called "OWNER," In the sum of 10% OF 
THE TOTAL BID AMOUNT for the payment of which sum, well and truly to be made, we bind 
ourselves, our heirs, executors, administrators, successors, and assigns, Jointly and severally, firmly 
by these presents. 

WHEREAS, said Principal has submitted a Bid to said OWNER to perform the WORK required under 
the bidding schedule(s) of the OWNER'S Contract Documents entitled 

UUP Street Resurfacing and Curb Ramp Installation atAltadena, Wightman, Winona and Euclid Ave; Invitation No. K-18-1563-DBB-3 

NOW THEREFORE, If said Principal Is awarded a contract by said OWNER and, within the time and In 
the manner required In the "Notice Inviting Bids" enters Into a written Agreement on the form of 
agreement bound with said Contract Documents, furnishes the required certificates of Insurance, and 
furnishes the required Performance Bond and Payment Bond, then this obligation shall be null and 
void, otherwrse It shall remain In full force and effect. In the event suft Is brought upon this bond by 
said OWNER and OWNER prevails, said Surety shall pay all costs Incurred by said OWNER In such suit, 
Including a reasonable attorney's fee to be fixed by the court. 

SIGNED AND SEALED, this ___ _._....__ ____ day of __ =S-ep=te....,m ..... b-=er~--'' 20_1L 

UUP Street Resurfacing and Curb Ramp Installation Block BB Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
Bid Bond (Rev.Jul. 2017) 

(Signature) 
Tara Bacon, Attorney-in-fact 
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CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT CIVIL CODE § 1189 

• 
A notary public or other officer completing this certificate verifies only the identity of the Individual who signed the 
document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document. 

State of Ca£5~ =:':' , . ) 
County of ~LQ'2)D ) -;::, 
onSe.pt:e-rober ,~);J:Jr-1 before me=:'::acdn LJ'°2k.S / JJ ota[·\.1r-1:<. bl i c 

Date A . . . /1 Here lnsett Name and Title of the Officer 

personally appeared · ust, n LLl..m.e.r Dn 
Name~ of Signer(s)..,_ 

who proved to me on the basis of satisfactory evidence to be t personW. whose name~r-a. 
subscribed to the within instrument and acknowledged to me tha h e.y. executed the same in 

~0ff#teir authorized capaclty(i'e~, and that b@her/thetr signature on the instrument the person'(sh.. 
or the entity upon behalf of which the person'{si.acted, executed the instrument. 

1············1 SANDRA WEEKS 
: Notary Public - California 2 J San Diego County ~ 

Commission # 2205586 ·" 
My Comm. Expires Aug 9, 2021 

Place Notary Seal Above 

I certify under PENAL TY OF PERJURY under the laws 
of the State of California that the foregoing paragraph 
is true and correct. 

WITNESS my hand and official seal. 

Signature. c"1_1t}dAO.... l ..l l oSLks 
·· = Signature of Notiry Pi,;blic 

Though this section is optional, completing this information can deter alteration of the document or 
fraudulent reattachment of this form to an unintended document. 

Description of Attached Docj!91,,_nt 12 _ --~ 
Title or Type of Document: O Id -1.2QLH __________________ _ 
Document Date: ---------+-,~------- Number of PagesQ:S 
Signer(s) Other Than Named Above: =.&!_/A ------
Capacity(ies) Cl 'med y Sig / 
Signer's Name: Signer's Name: _,_t£-"-ru_A.___.. ________ _ 

)IZJ>Corporate Officer - Title( D Corporate Officer - Tltle(s): _____ _ 
D Partner - D Limited D General D Partner - D Limited D General 
D Individual D Attorney in Fact D Individual O Attorney in Fact 
D Trustee D Guardian or Conservator D Trustee O Guardian or Conservator 
D Other: D Other: --------------
Signer Is~~: . Signer Is Representing: 
-:·t"C.1 ~E2JY:,:[tuefrhn c 'ctLac,,,~-------------
• 
©2016 National Notary Association· www.NationalNotary.org • 1-800-US NOTARY (1-800-876-6827) Item #5907 



CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT 
CIVIL CODE§ 1189 

A notary public or other officer completing this certificate verifies only the identity of the individual who signed 
the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document. 

State of California 
County of San Diego 

on September 1, 2017 before me, Diana Kai Murphy, Notary Public 
(insert name and title of the officer) 

personally appeared __ T_a_r_a_B_a_c_o_n ____________________ _ 
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are 
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in 
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the 
person(s), or the entity upon behalf of which the person(s) acted, executed the Instrument. 

I certify under PENAL TY OF PERJURY under the laws of the State of California that the foregoing 
paragraph is true and correct. 

DIANA KAI MURPHY 
,.. . \ Notary Public • California z 
~ San Diego County ;z 
z Commission # 2158075 ~ 

1. * •• y +Ml S0Trri· tx~r~s 1u2 t5}i2d 
(Seal) 
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THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND. 
This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except In the manner and to the extent herein stated. 

Certificate No. ~7 
Liberty Mutual Insurance Company 

The Ohio Casualty Insurance Company West American Insurance Company 

POWER OF ATTORNEY 
KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that 
Liberty Mutual Insurance Company Is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly 
organized under the laws of the State of Indiana (herein collectively called the "Companies"), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, 
Bradley R. Orr; Dale G. Harshayv; Geoffrey Shelton; john R. QQalin; Kyle King; Minna Huovila; Tara Bacon .·. . 

all of the city of San Diego , state of CA each individually If there be more than one named, its true and lawful attorney•in-faot to make, execute, seal, acknowiedge 
and deliver, for and on Its behalf as surety f!nd as Its act anq deed, a11y and all undertakings, bonds, recognizances and other surety obligations,. in pursuance of these presents and shall 
be as binding upon the Companies as if they have been· duly signed by the president and attested by the se:cretary of Iha Companies In their own proper persons. 

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized offic!lrot official ofthll Companies and the corporate seals of the Companies have been affixed 
thereto this 22nd day of November - .. , ..1QJL. · · · 

The Ohio Casualty Insurance Company 
Liberty Mutual Insurance Company 
West merlcan Insurance Company 

~ STATE OF PENNSYLVANIA 
+J' l! COUNTY OF MONTGOMERY :a~ 

ay: --""'""=,_,,.,c...,,,~~-----------
ss 

~ en On this 22nd day of November , ~. before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance 
<.> Cl) Company, The Ohio Casualty Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing Instrument for the purposes 
'o .a therein contained by signing on behalf of the corporations by himself as a duly authorized officer. 

lo ~ IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at King of Prussia, Pennsylvania, on the day and year first above written. =-Cl) ~ q,1'- PAs/'. COMMONWl:_~~T.!!SJ.£.1;'._~_NNS)'.!,Y~~.l_\ ~,,;-....._ £ 
- ,:, 11;-r,; !f-ONW~., {'< Notarial Seal (/ I ' t! -1-- II!/ 
C ,.;_ /!! ,:J" <~ <; Teresa Pastella, Notary Publlo ay: ~ 

-
:!l ~ OF Upper Merion Twp .. Montgomery County -'=Te-re-.s-a'""P'"'a-s-tecclla-,--cN:-o-,-ta-ry-=-pu-:b-cll:-c------

._ ,"'"" My Commission Expires March 28. 2017 

Cl) 0 ~'?,'.J'_ Member, Pennsylvania Association of Notaries 

0C11 
c 'tu This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Company, Liberty Mutual 
Cll~ !:; Insurance Company, and West American Insurance Company which resolutions are now In full force and effect reading as follows: ' 
c, rn 
ns CII ARTICLE IV - OFFICERS - Section 12. Power of Attorney. Any officer or other official of the Corporation authorized for that purpose In writing by the Chairman or the President, and subject 
Cl ... t: .S to &uch limitation as the Chairman or the President may prescribe, shall appoint such altorneys-in-fact, as may be necessary to act i~ behalf of the Corporation to make, execute, seal, 
o .5 acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-ln·fact, subject to the limitations set forth In their respective 
E of powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so 

. 0 'tu executed, such instruments shall be as binding as If signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney•ln-faot under 
.._ :_ the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority. 
'C .... 
~ g ARTICLE XIII - Execution of Contracts - SECTION 5. Surety Bonds and Undertakings. Any officer of the Company authorized for that purpose In writing by the chairman or the president, 
> f! and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-In-fact, as may be necessary to act In behalf of the Company to make, execute, o ~ seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorne~s-ih·fact s1.1bJect to the limitations set forth in their 
Z <.> respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and 16 attach thereto the seal of the Company. When so 

executed such Instruments shall be as binding as if signed by)he president and atlested by. the secretary. . .· .. , . . .·. 

Certificate of Designation - The President of the Company, !iqtlng pursuant lo the Bylaws.of th(;) Company, authorize!) Qavld M. Carey, Assistant Secretary to appoint such attorneys-In
fact as may be necessary to act on behal(cif:the Company to make, execute, seal, acknowledg.e and dellv.er:as suretfany and all undertakings,.bonds, recognizances and other surety 
obligations. · 

Authorization - By unanimous consent of th.e Company's Board of Dlr~ctors, the Company consent$ that fac~inille or niechanlcally reproduced signature of any assistant secretary of the 
Company, wherever appearing upon a certified copy of any power of attorney issued by the C-0mpany in connection with surety bonds, shall beyalid and binding upon the Company with 
the same force and effect as though manually affixed. · · · -· 

I, Renee C. Llewellyn, the undersigned, Assistant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual lnsur~nce Comp.any, and West American Insurance Company do 
hereby certify that the original power of allorney cif whiolY the foregoing rs a full, true. and correct copy of th1;1Power of A~orney executed 'by said Companies, Is In full force and effect and 
has not been revoked. · · · · · 

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this~ day of , 20 __ 17_. 

277 of 500 
LMS_12873_082018 

'--·-----------·----"··----



CONTRACTOR'S CERTIFICATION OF PENDING ACTIONS 

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder shall provide 
to the City a list of all instances within the past 1 O years where a complaint was filed or pending against the Bidder 
in a legal or administrative proceeding alleging that Bidder discriminated against its employees, subcontractors, 
vendors or suppliers, and a description of the status or resolution of that complaint, including any remedial action 
taken. 

CHECK ONE BOX ONLY. 

[29 The undersigned certifies that within the past 1 O years the Bidder has NOT been the subject of 
a complaint or pending action In a legal administrative proceeding alleging that Bidder 
discriminated against its employees, subcontractors, vendors or suppliers. 

D The undersigned certifies that within the past 1 O years the Bidder has been the subject of a 
complaint or pending action in a legal administrative proceeding alleging that Bidder 
discriminated against Its employees, subcontractors, vendors or suppliers. A description of the 
status or resolution of that complaint, Including any remedial action taken and the applicable 
dates is as follows: 

DATE OF 
LOCATION DESCRIPTION OF CLAIM 

LITIGATION 
STATUS . 

RESOLUTION/REMEDIAL 

CLAIM (YIN) ' ACTION TAKEN 

Contractor Name:_--'T,...C~C=o~n=s~t=ru=ct=i .... o=n""'C""'o""'m"""'p~a=n=.,iy~, ... I=n=c·'-----~-----------

Certified By Title __ P_r_e_si_d_e_n_t ____ _ 

Date ___ 9"---=2'-'-7_,-1,..,.7 ____ _ 

Signature 

USE ADDITIONAL FORMS AS NECESSARY 

UUP Street Resurfacing and Curb Ramp Installation Block 88 Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
Contractor's Certification of Pending Actions (Rev. Jul. 2017) 

238 I Page 



City of San Diego 
CITY CONTACT: Brittany Friedenreich. Contract Specialist. Email: BFriedenreic@sandiego.gov 

Phone No. (619} 533-3104. Fax No. (619} 533-3633 

ADDENDUM B 

- -

i' _
1

_· - Bidding 

FOR 

UUP STREET RESURFACING AND CURB RAMP 
INSTALLATION BLOCK 88 BLOCK 7A AL TADENA WIGHTMAN 
WINONA EUCLID AVE BLOCK 4N BLOCK 6DD 

Bl D NO.: _________ --"'K._-1::...;::8a....-·1=-=5=6=-3--=D=B=B-=-3"----------

SAP N 0. (WBS/1 O/CC):_=B--'-0~0=84~1~, =B--'·0~0=84~2~, =B...a·0~0-=-85=0=·=8~-1~1~1 =31~,~B'---1=2=0=55~,~B'---1=2=0=65~ 
CLIENT DEPARTMENT: _____ --'2=1'"""1-=-6 ____________ _ 

COUNCIL DISTRICT:. ______ -=2:L-=r3..._4'""-=8 ..... 9"------------

PROJECT TYPE: _______ ~ID~-------------

BID DUE DATE: 

2:00 PM 
OCTOBER 4, 2017 

CITY OF SAN DIEGO 
PUBLIC WORKS CONTRACTS 

1010 SECOND AVENUE, 14th FLOOR, MS 614C 

SAN DIEGO, CA 92101 

September 21, 2017 ADDENDUM B 
UUP Street Resurfacing and Curb Ramp Installation Block BB Block 7A 
Altadena Wightman Winona Euclld Ave Block 4N Block 600 

Page 1 of 2 



A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective 
as though originally issued with the bid package. Bidders are reminded that 
all previous requirements to this solicitation remain in full force and effect. 

B. BIDDER's QUESTIONS 

Q1. Addendum A revised area 4a of Schedule 00842 District 7 Block 7-A to 
5" asphalt on 5" Class 2 Base. This will require the removal, excavation, 
and disposal of existing surfacing and base to a depth of 1 O". Please 
clarify under which item the removal of existing surfacing, base, 
subbase to depth of 1 O" is to be paid under. 

A 1. It will be paid under the bid item for Class II Aggregate Base. Please 
see section 301-2.4. 

Q2. Bid item schedule for 00841 includes item 15 - 5-1 /2" Concrete Paving 
and item 16 - 7-1 /2" Concrete Paving. Locations are not provided on 
paving schedules list. Please provide locations. 

A2. 5-1 /2" Concrete Paving will be used for alley and 7-1/2" Concrete 
Paving will be used for road. Please see sheet C-11. 

James Nagelvoort, Director 
Public Works Department 

Dated: September 21, 2017 

San Diego, California 

JN / RWB / cc 

September 21, 2017 ADDENDUM B 
UUP Street Resurfacing and Curb Ramp lnsta/latlon Block BB Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 6DD 
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City of San Diego 
CITY CONTACT: luan E. Espindola. Contract Specialist. Email: lEEspindola@sandiego.gov 

Phone No. (619) 533-4491. Fax No. (619) 533-3633 

ADDENDUM A 
-

1· .--c-
1 

- Bidding 

FOR 

UUP STREET RESURFACING AND CURB RAMP INSTALLATION 
BLOCK 88 BLOCK 7A ALTADENA WIGHTMAN WINONA 
EUCLID AVE BLOCK 4N BLOCK 6DD 

BID NO.: _________ ~K--1"'""8---1"'""5=6=-3·-=D-=B-=B ........ -3 ________ _ 

SAP NO. (WB S/10/ CC) :_-=B ........ -0"""0-=84"""""1~, -=B__,-0"""0-=84-=2=--·-=B""""-0 ..... 0-=8=-SO=.-=B ..... -1 ...... 1 ....... 1=-31..:.&.-=B ..... -1 ..... 2=0=5=-S.-=B._-1 ...... 2=0-=65=---
C LI ENT DEPARTMENT: _____ __,2=-.,1,_,_1=6 ____________ _ 

COUNCIL DISTRICT: ______ -=2-=3 ..... 4~8~9'-------------
PROJECT TYPE: _______ __,_l=D _____________ _ 

BID DUE DATE: 

2:00 PM 
OCTOBER 4, 2017 

CITY OF SAN DIEGO 
PUBLIC WORKS CONTRACTS 

1010 SECOND AVENUE, 14th FLOOR, MS 614C 
SAN DIEGO, CA 92101 

September 18, 2017 ADDENDUM A 
UUP Street Resurfacing and Curb Ramp lnstallatlon Block BB Block 7 A 
Altadena Wightman Winona Euclld Ave Block 4N Block 6DD 

Page 1 of 13 



ENGINEER OF WORK 

The engineering Specifications and Special Provisions contained herein have been 
prepared by or under the direction of the following Registered Engineer: 

~4h-... -
-1f-- 1 ·-1) Registe, ed Engineer 

Date 

September 18, 2017 ADDENDUM A 
UUP Street Resurfacing and Curb Ramp Installation Black 88 Black 7A 
Altadena Wightman Winona Euclid Ave Black 4N Block 6DD 
K-18-1563-DBB-3 

Seal: 

Seal: 
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A. CHANGES TO CONTRACT DOCUMENTS 

The following changes to the Contract Documents are hereby made effective as 
though originally issued with the bid package. Bidders are reminded that all previous 
requirements to this solicitation remain in full force and effect. 

THE SUBMITTAL DATE FOR THIS PROJECT HAS BEEN EXTENDED AS STATED ON THE 
COVER PAGE. 

B. BIDDER's QUESTIONS 

Q1. Section 2-3.2 SELF PERFORMANCE - What are the "Specialty Items" for this 
project? 

A1. No specialty items in this contract Supplementary Special Provisions. 

Q2. Section 300-2-9 UNCLASSIFIED EXCAVATION - Payment. There are no bid 
items for class II Base or pavement fabric on any of the bid schedules to 
compensate contractors for unclassified excavation. Can the City add bid 
items for this work? 

A2. No. The City will not add the items. 

Q3. Section 301-2 UNTREATED BASE - There is no bid item for Class II Base on any 
of the bid schedules to compensate contractors for unclassified excavation. 
Can the City add a bid item for this work? 

A3. No. The City will not add the items. 

Q4. Section 302-5.9 MEASUREMENT AND PAYMENT - there is no "ac berm" (3) 
listed on any of the bid schedules. Why is this item of work included in this 
section? 

A4. Bid Item Asphalt Concrete Dike (Type-A) under WBS# B-00842 has been added 
to the Bid List as part of this Addendum. 

QS. Section - 701 - CONSTRUCTION, 701-2 PAYMENT - There are no "curb ramp 
barricades" (20) or "protective posts" (21) listed on any of the bid schedules. 
Why are these items of work included in this section? 

AS. No. The City will not add the items. 

September 18, 2017 ADDENDUM A 
UUP Street Resurfacing and Curb Ramp Jnstal/atlon Block BB Block 7A 
Altadena Wightman Winona Eucl/d Ave Block 4N Block 600 
K-18-1563-DBB-3 
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Q6. District 8 Block 8-B - Bid Item 15 - Asphalt concrete Overlay (3 inch) - Plan 
sheets C-12 to C-14 do not list any Asphalt concrete Overlay (3 inch), can the 
City explain where the 1,500 TO N's for this bid item is located? 

A6. Asphalt Concrete Overlay (3 inch) under WBS# B-00841 has been eliminated 
from scope of work. 

Q7. District 7 Block 7-A - Bid item 56 - Asphalt Concrete Overlay (2 inch) - Plan 
sheets C-9 to C-12 total approx. 197,257 SF, at 2" thick the Asphalt Concrete 
needed is 2,367 Tons, can the City explain why 3,000 TO N's is listed for this bid 
item? 

A7. Bid item Asphalt Concrete Overlay (2 Inch) quantity is 2,400 Tons- under 
WBS#B-00842 has been revised as part of this Addendum. 

Q8. District 7 Block 7-A Bid Item 57 - Asphalt Concrete Overlay (5 inch) - Plan 
sheets C-9 to C-12 do not list any 5 inch asphalt concrete, can the City explain 
why 55 Tons is listed for this bid item? 

A8. Please see revised C-9 in District 7 Block 7-A. 

Q9. District 7 Block 7-A - There is not a bid items for Asphalt Concrete 
(3 inch) - Plan sheet C-12, street 22 lists 22,680 SF on Euclid Ave from 3461 
Euclid Ave to Thorn St. Can the City add a bid item of approx. 408 tons? 

A9. Bid Item Asphalt Concrete Overlay (3 Inch) quantity is 41 O Tons under 
WBS# B-00842 has been added as part of this Addendum. 

Q1 O. Altadena/Wightman/Winona - El Cajon - Bid Item 101 - Asphalt Concrete 
Overlay (2 inch) - Plan sheets C-3 to C-5 total approx. 44,160 SF, at 2" thick the 
Asphalt Concrete needed is 530 TONs, can the City explain why 2,500 TONS's 
is listed for this bid item? 

A 1 O. Bid Item Asphalt Concrete overlay (2 Inch) quantity is 540 Tons under 
WBS # B-00850 has been revised as part of this Addendum. 

Q11. Altadena/Wightman/Winona - El Cajon - Bid Item 102 - Asphalt Concrete 
Overlay (3 inch) - Plan sheets C-3 to C-5 total approx. 169,940 SF, at 3" thick 
the Asphalt Concrete needed is 3,060 Tons, can the City explain why 200 TON's 
is listed for this bid item? 

A 11. Bid Item Asphalt Concrete Overlay (3 Inch) quantity is 3,100 Tons under 
WBS# B-00850 has been revised as part of this Addendum. 

September 18, 2017 ADDENDUM A 
UUP Street Resurfacing and Curb Ramp lnstallatlon Block BB Block 7 A 
A/tadena Wightman Winona Euclld Ave Block 4N Block 6DD 
K-18-1563-DBB-3 
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Q12. Euclid Ave UUD Streetlights - Bid Item 135 - Asphalt Concrete Overlay 
(2 inch) - Plan sheets C-4 to C-5 total approx. 3,300 SF, at 2" thick the Asphalt 
concrete needed is 40 Tons, can the City explain why 950 Ton's is listed for this 
bid item? 

A 12. Bid Item Asphalt Concrete Overlay (2 Inch) quantity is 40 TONS under 
WBS# B-11131 has been revised as part of this Addendum. 

Q13. Euclid Ave UUD Streetlights - Bid Item 136 - Asphalt Concrete Overlay 
(3 inch) - Plan sheets C-4 to C-5 total approx. 125,780 SF, at 3" thick the Asphalt 
Concrete needed is 2,265 Tons, can the City explain why 1,000 TON's is listed 
for the bid item? 

A 13. Bid Item Asphalt Concrete overlay (3 Inch) quantity is 2,300 TONS under WBS# 
B-11131 has been revised as part of this Addendum. 

Q14. Block 4-N North Encanto - Bid Item 175 - Asphalt Concrete Overlay 
(3 inch) - Plan sheets C-3 to C-4 total approx. 34,800 SF, at 3" thick the Asphalt 
Concrete needed is 626 Tons, can the City explain why 1,542 TO N's is listed for 
this bid item? 

A 14. Bid Item Asphalt Concrete Overlay (3 Inch) quantity is 1,650 Tons under 
WBS# B-12055 has been revised as part of this Addendum. 

Q15. WBS# B-00841 - District 8 Block 8-B - Asphalt overlay items. Plan sheets 
indicate all overlay to be 2" Grind 2" Pave, and the quantity for item 13 - 2" 
overlay is correct for areas listed on plans. There is also an item 14- 3" Overlay 
with a quantity of 1500 tons. Where is the 3" Grind and Pave located? 

A 15. Asphalt Concrete Overlay (3 inch) under WBS# B-00841 has been eliminated 
from scope of work. 

Q16. WBS# B-00842 - District 7 Block 7-A: Asphalt Overlay items. Plan sheets 
indicate all overlay areas except on 3" are to be 2" Grind and Pave. Bid item 56 
is for 2" AC Overlay, bid item 57 is for 5" AC Overlay. (A) Under which item is 
3" overlay to be paid? (B) Where is the location of 5" AC Overlay? 

A 16. (A) Bid Item Asphalt Concrete Overlay (3 Inch) quantity is 41 O Tons under 
WBS# B-00842has been revised as part of this Addendum. 

(B) Please see revised C-9 in District 7 Block 7-A. 

September 18, 2017 ADDENDUM A 
UUP Street Resurfacing and Curb Ramp lnstal/at/on Block BB Block 7 A 
Altadena Wightman Winona Euclld Ave Block 4N Block 6DD 
K-18-1563-DBB-3 
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Q17. WBS# B-00850 Altadena Wightman Winona: Asphalt Overlay items. Appears 
bid quantities significantly off. Plans indicate 2" overlay quantity of 44,161 SF, 
which should equate to approx. 550 tons, bid item 101 for 2" overlay is 
2,500 tons. Plans indicate 3" overlay quantity of 166,340 SF, which should 
equate to approx. 3,000 tons, bid quantity is 200 tons. Please clarify quantity 
discrepancy. 

A 17. Bid Item Asphalt Concrete overlay (2 Inch) quantity is 540 Tons under 
WBS# B-00850 has been revised as part of this Addendum. 

Bid Item Asphalt Concrete Overlay (3 Inch) quantity is 3,100 Tons under 
WBS# B-00850 has been revised as part of this Addendum. 

Q18. WBS# B-11131 Euclid: Asphalt Overlay items. Appears bid quantities 
significantly off. Plans indicate 2" overlay quantity of 3,300 SF which should 
equate to approx. 40 tons, bid item 135 for 2" Overlay is 950 tons. Plans 
indicate 3" overlay quantity of 125,240 SF, which should equate to approx. 
2270 tons, bid quantity is 1000 tons. Please clarify quantity discrepancy. 

A18. Bid Item Asphalt Concrete Overlay (2 Inch) quantity is 40 tons under 
WBS# B-11131 has been revised as part of this Addendum. 

Bid Item Asphalt Concrete Overlay (3 Inch) quantity is 2,300 TONS under 
WBS# B-11131 has been revised as part of this Addendum. 

C. SUPPLEMENTARY SPECIAL PROVISIONS 

1. To Attachment E, Supplementary Special Provisions, page 45, Section 302, 
Roadway Surfacing, Section 302-6.8, Measurement and Payment, DELETE in its 
entirety and SUBSTITUTE with the following: 

1. Payment for removing and replacing concrete pavement, shall include 
installation of all concrete joints, saw cut, concrete base preparation, 
excavation, removal and disposal of existing materials, preparation of 
subgrade including the removal and disposal of surplus material, 
grading, compaction and shall be paid in accordance with the Contract 
unit price of "Concrete Pavement 5 Y2 Inch" and "Concrete Pavement 
7 Yi Inch". 

For unsuitable materials, see section 301-2, "UNTREATED BASE". 

September 18, 2017 ADDENDUM A 
UUP Street Resurfacing and Curb Ramp lnstallatlon Block BB Block 7 A 
A/tadena Wightman Winona Euclld Ave Block 4N Block 6DD 
K-18-1563-DBB-3 
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D. PLANS 

1. To Drawings Numbered 39604-01-D, 39604-09-D, 39599-01-D, and 39599-10-D, 
DELETE in their entirety and REPLACE with pages 1 o through 13 of this 
Addendum. 

E. ADDITIONAL CHANGES 

1. The following are additional changes to the Line Items in the PlanetBids Tab: 

For clarity where applicable, ADDITIONS, if any, have been Underlined and 
DELETIONS, if any, have been Stricken out. 

Section Item Description 
Code 

Ar;;pt:ialt 
Main Bid (WBS# (;QnEi:ete 

B 00841) 
237310 Ovei:lay 

(3 lnEA) 

Main Bid (WBS# 
Crack Seal 237310 

B-00841) 

Cold Milling-
Main Bid (WBS# Full Width 
B-00842) 

237310 Grinding (1 1/2 
Inch to 3 Inch) 

Asphalt 
Main Bid (WBS# Concrete 

B-00842) 
237310 overlay 

(2 Inch) 

6s12halt 
Main Bid (WBS# 

237310 
CQncret§ 

B-00842) overlay 
(3 Inch) 

Main Bid (WBS# Asphalt 
237310 Concrete Dikg 

B-00842) (Type Al 

September 18, 2017 ADDENDUM A 
UUP Street Resurfacing and Curb Ramp lnstallatlon Block 88 Block 7A 
Altadena Wightman Winona Euclid Ave Block 4N Block 600 
K-18-1563-DBB-3 

Unit of 
Quantity 

Payment 
Measure Reference 

+GN ~ 302 5.9 

WO 
LB 302-14.5 

2450 

247222 
SF 302-1.12 

271200 

~ 
TON 302-5.9 

2400 

TON 410 302-5.9 

LF 50 302-5.~ 
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Section Item Description 
Code 

Asphalt 
Main Bid (WBS# Concrete 

B-00850) 
237310 Overlay 

(2 Inch) 

Asphalt 
Main Bid (WBS# Concrete 

B-00850) 
237310 Overlay 

(3 Inch) 

Asphalt 
Main Bid (WBS# Concrete 

B-11131) 
237310 Overlay 

(2 Inch) 

Asphalt 
Main Bid (WBS# Concrete 

B-11131) 
237310 overlay 

(3 Inch) 

Rubber 

Main Bid (WBS# Polymer 
237310 · Modified 

B-12055) Slurry (RPMS) 
Type I 

Rubber 

Main Bid (WBS# Polymer 
237310 Modified 

B-12055) Slurry (RPMS) 
Type 11 

Asphalt 
Main Bid (WBS# Concrete 
B-12055) 

237310 Overlay 
(2 Inch) 

Asphalt 
Main Bid (WBS# Concrete 
B-12055) 

237310 overlay 
(3 Inch) 

September 18, 2017 ADDENDUM A 
UUP Street Resurfacing and Curb Ramp Installation Block 88 Block 7 A 
Altadena Wightman Winona Eucl/d Ave Block 4N Block 6DD 
K-18-1563-DBB-3 

Unit of 
Quantity 

Payment 
Measure Reference 

~ 
TON 302-5.9 

540 

~ 
TON 302-5.9 

3100 

,9W 
TON 302-5.9 

40 

4-000 
TON 302-5.9 

~ 

42415 
SF 302-4.12.4 

42500 

4244a 
SF 302-4.12.4 

42500 

~ 
TON 302-5.9 

2500 

-1--&42: 
TON 302-5.9 

1650 

Page 8 of 13 



Section Item 
Code 

Main Bid (\NBS# 
237310 

B 12055} 

Main Bid (WBS# 
237310 

B-12055) 

Main Bid (WBS# 
B-12065) 

237310 

Main Bid (WBS# 
B-12065) 

237310 

James Nagelvoort, Director 
Public Works Department 

Dated: September 18, 2017 
San Diego, California 

JN / RWB / cc 

Description 

Asphalt 
~enEi=ete Dike 
~+ype ,A.} 

Crack Seal 

Asphalt 
Concrete 
Overlay 
(2 Inch) 

Asphalt 
Concrete 
Overlay 
(3 Inch) 

September 18, 2017 ADDENDUM A 
UUP Street Resurfacing and Curb Ramp lnsta/latlon Block BB Block 7 A 
Altadena Wightman Winona Euc/ld Ave Block 4N Block 600 
K-18-1563-DBB-3 

Unit of 
Quantity 

Payment 
Measure Reference 

,bi; +00 302 5.9 

~ 
LB 302-14.5 

850 

.'.l+e-0 
TON 302-5.9 

1620 

+-30 
TON 302-5.9 

135 

Page 9 of 13 



CONTRACTOR'S RESPONSIBILITIES 

WORK TO BE DONE 

UNDERGROUND UTILITIES PROGRAM '"' "'"~""' "~"!'" ""'i'~irn,11"' ",/Hi"' 'ii'""" &~\!tl!e\i(i~t~:~f 1!if:~tl~si2~ ,~~eCfb,.%~~11 ~: 

~ ~~;i~i\ir:{!\tiw~~tf~i\\4~:~~ir:~~ItfXnWi, ii&r~:r:r~i1f=!v0 CURB RAMP INSTALLATION AND STREET RESURFACING----------~ 
IOENTIFICATIONNUMSEII, 

2' ir1~1~01~!i}c1gie.i":Mo~~~8°At~ e&.~i~l11WaJ'f~[~~l~~JR~JkJ? EXC,WATNO 
U.E.,69KV9,.HICHERl 

3, TilE LOCATIONS OF EXISTING 8U1l01N0S AS SHOWN ON THE PLAN ARE APPROXIMATE, 

~. STORY ORAJN INLE.TS SHALL RE«AIN l'UHCTIONAL AT ALL TNES ot11m10 CONSTIIUCTION, 

CONSTRUCTION STORM WATER PROTECTION NOTES 

l,TOTALSnEOISTUnBANCEAREA!ACRES1~ 
HYO!IOLOCIC U'ITI WATEll5t£D ~PE~,m~•mno~•---
l!YOROLOOIC SIIOAREA U10AUAR'JIQ6(() 

t,THEC0NTRACTORSHALLCOUPLYIIITH11£RFO\JJ/lEUENr50FTHE 
li!IWPCP 

THEPA0JECTl$SU9.XCT TOt.!U1'1CIPALST(IRMWAlEAl'a!MIT NO,RM~l·OOOI 
AS Am:.NO;o UY RY•10l5-000IAIIO A~·10IS-0l00 

0$1'/PPP 
THtPROJl'.CTISSUBJE.CTTOMl»!CIPALSTORIAWATEAPE'.IWITNO,RM045-DDOI 

::A~irtlbin°ioit:i~t9~~t'lfs Af~i~/£8ii iiie:~on~~fof4~wi~4EJ1oAl 
201.!•0006•DYIO 
TRAD1TIOHAL1RIS~ LEVEL 1020 30 LUP,FUSK lYPE 1020 JO 

,. CONSTRUCTIOH sm: PRIORITY 
0AS8S OIIGH DMEDUN lllllOW 

GENERAL CONSTRUCTION NOTES 

I PROlff8\~ft\Tf~ltUGtMETER/UTIUTV PULL 60)( ANO ELECTRICAL BOX IN PLACE 
2 HISTORICSTAMPSTOBESAVEOANOREINSTALLEOPERSDG-115 
3 

~~~J~~~lf£:i{:~rlfJ:linft~G,t~N~~R1~~ }b~t~6~1
~t~Nii~er~&lJnb't1~ 

ALL DETECTABLE iUIININO TILES SHALL BE PER THE CITY'S APPAO~EO M/ITlRIALS LIST, 

B\:\lfiti }inNii1i~ Jr6Ps~i~hY/t~b0Jl lo 0~li.5oCfflA A1i %~ew 
6 l~rHfiTgroE\~1~"ii11Ernr,.tBJti~\T11\l~!ALK CONCRETE COLOR Ar 

7 A~~\1JflJsMHE1\,\?ol1hlHf~EtllM~tWc0 ST'W~1iir EACH CURB RAMP. 
8 VJ-\Rt'f1GN OF THE CURii RAl.!P SHALL NOT AFFECT THE DRAINAGE PATTEl!N ON THE 
9 

c~~,j.~J!,~N1Rf1~\\VrffJF;t~tffr{f;iwr:€~t}Jfl.:rt
0

sEBPU
0
l, THE 

10 
P1~

0¥~{ c'ho\1
1
"'~Pf b~A1~

1l1ifolJ'I~EfDJWf:JPRfh 11/~f ctJA% \~fif~~rM~NPT1ilfH 2~ 

II ALLE~~~JlWo~ITE COt.'DITIONS TO BE Oot:UMEI-ITEO PRIOR TO MOY 0(1,COI.ITION ANO/OR 

12 cg~I/lMJ2RulfoyorFY THE PROPERTY OWNER DEFORE RELOCATING EXISllNO TREES oR 
13 CONTRACTORTOPROTECTEXISTIHOUllLITIESIHPLACEANOA!lJUSTTO(jRAOE 

M C~aiiijizi~i~~ff~~l\t:i;iftb>ft~f~i lrf&1t8 }}~~f5~Etii~r~ftlfAo~O 

IS R~,,~1:f:11~~~J~J~hfrf\,wtJM:s!ft~~~ti/JJl~{i\Wifd!'t:Ji~~\~ i~~ 
16 Lt~SfifCifd88~~ TJWALllflJil ~1RtoW'fli1N5111.ite:6,.\JftM,Roij0J~A,Al~M~\lillh~t 
17 O~JLI0S~~r11fA~:Lrim~1rm:to\~f1otx1~W~J'NA}fRSE~I~~. TfE SICEWALKS COHlRAC:TOR TO PROlEC:T 

16• lii1%S.f0~Hl0Ah~b~iEo!fF1\ \'le11f1iiMNr3°r"ESW(~RfT 1rNoiJ1~i01~~tEOESlAIAH OARR1CAD£ 

CONSTRUCTION CHANOE I ADDENDUM 

BLOCK 6DD BAY HO 3 UUD 

$1£U OISU'Ut!E 
NO. COO£ 

DISCIPLINE CQDE 

~AROX AYi,XAAOXO,JK:ARII.LO UL 
LA MTA AYll,HOF'IPL,~EOKUK AVE, 
l(iOKlll(CT,MiLISA'IIY,XAMLOOPA\t, 
LACROSUAYE, 

JAPPA AV!,l,lll.lSA 1..YE,KAl,!l.~O~ /..Vt:, 
fUWANO A~E,C!l)()U OR,lfJf.ll'ANO CT, 
TE~Sftl.1'1 PL, 
COVRlf.llAV!.Cl)LIIIS!RCT,&AAMWSlT, 

SAN DIEGO) Public Works 

IIOPIP.L 

LEGENO: VICINITY MAP 
JOB IUE LOCAllON$ 

STREET ClASSIFICAJION BillJll'ilCJi; 
l!ilfill1 STREET NAME 

KAROKCT, 
KAROKAVE 
JICARILLDAVE, 
LA.JUNTA AVE. 
HOPJPL. 
KAl.!LOOPAVE 
LACROSSE AVE, 
JAPPA AVE, 

5TREE.TCLA5SFICAT10N 
RESIDENllAL 
Rl;iSIOENllAl. 
RESIOENllAL 
RE$10eNTIAL 
R£$10ENllAL 
RESIOENlJAL 
RESIDENT JAL 
RESIDENTIAL 

38233·0, 11592·L, 115SO·O·L, 1170~·6·0. 

~ 
10484·L,10405·L,I0409·L,10470·L, 
11589·L,11589·L,11590·L,11580·L, 
1157B·L,10228·D, 

G-1 
PLANS FOR THE CONSTRUCTION OF 

BLOCK 6DD BAY HO 3 UUD 
COVER SHEET 



----------------·-···--·-------·--·---·- ·-------·-··------·--·--··--·-····-----------------------------------------~ 
MATCHLINE SEE C-6 

···~· .···············~ ',.;-

/ ilill APPROX, LIMITS OF 
CONCRHE OUTTEA REPI.ACEMENT . __ _____, 

~- APPROX. LIMITS OF ASPIW.T PAVEMRNT REPAIR 

PAVING SCHEDULE NOTES 

RE8TOMT10HMOUIRED LENOHT(FTI V.rlDTH(FTJ ~JlOXi:) 

FUU.WIDTHOVERIAY2'GRINDl2'PA MO 

SLlJRRVSEAL TYPE1 OVERTYPEII 235 

StURRVSl?ALTVP!!1 OVER TYPE It 000 

8lURRVS1,"1,1YP1!1 OVER TYPE II 

® KAMLOOPAVll,FROMGEDP!lSOR.TO WO MORAGA.A~ FULl,WLOTHOVJ;.HlAY2'GFll/iO 12'PAV 

', @Hl!ERFANOAW!,f'ROM;~~;- l'l/l.LWIPTHOVl'IRIAY2'GRIN0f2'PAV 

~ . @ ~RPANOAVE,l'ROMQEOPl!S DR,10HU'.lllFANOCT FU.LW~l/iCM!RIAYa•oRJNO f'A'PAV 

"' 

"' 
"' 
"' 

15,400 

.... 
1&,SOO .. 2U.50 

" "·"" .. 1$,~0 .. 11,d~ 

" ,.aao .,\. ® oe:ooeo PR, TOHUl!RIW.IOAVI!. fU!..LWlOTHOVl!IMY2'QROO 12''11AV 
·. ,,1cci,-----------,1--------e---1--+-

\ @oeooeooo.n10Mtl~PANOAV!!,TOK,\MJ.OOPAW SlURfiYIIV.L TYPe1 OWK'NPlilt 

@aeooE80ll.FROM~~ QLUMY81!M.'l'YPl!10VER1YP1!11 
-~~ 

23,940 

@ Hi,H;RFAAOCT.FROM IIUEAFANOAVE.TOCIJLOESAC Fl.\.LWIOTHO\.'r.RLAY3'GRIND /3'PA ''" ® TEN SHAW PL FROM h\lERFANOAVE. TOl'IAflROWSST SLURRYS!!AL TYPE 1 OVER TYPE II 8.925 

@tt~J;fROMHUERFffi0CT.T0DRISC0lL0/1, -;..VRRVSSAL TYPEt O\IERTYPell 

0 
:::) 
::> 
Ci) 

"'' 
TOTN.I\REAOFOVERI.AYAO 87.491 0 

-- 'JOTA\.Ml!AOFSWRflYS~N..TYl'EIOVJ:;IHYP;iU §o __J :c ---------------------

'\ 
,I 

I 

C-7 
PLANS FOR THE CONSTRUCTION 0 

BLOCK 6DD BAY HO 3 UUD 

STREET RESURFACING 

~ co 

0 
0 
<.o 
~ 
0 g 
co 



CONTRACTOR'S RESPONSIBILITIES 
1 i~f~~MJ~9JiillJi:7"~ffJ\iNfi\Ns\~\~l~i~~Itff~f1 !~~~lf:,W~{i~Ji0Jv0 

2
' !.~~~;1iJii:1~1i1:~~~J.\ili~~J0

~~ ebt. ~i~~T 1\Mso~~tgNo~iMAlf~rl? EMCAVATINO 

l. THE LOCATIONS OF EXIS11NO BUILOINOS AS SHOWN ON THE PLAN AA£ APPROXll.!AlE, 

ST(mM DRAIN INLETS SHALL REMAIN FUNCTIONAL AT ALL T!MES OURINO CONSTRUCTION, 

nr:iirJ:r!\~Rih,~JrBi~tt! !f1it~·~t1}11:,;;1~~:!Jb~tt1~~r::. 
CONSTRUCTION STORM WATER PROTECTION NOTES 

1,T0HLS1TE01HURBANCEAAEAIACAE5!~ 
HYDAOLOOJC UNIT/ WAWlSHEO PUEBLOS/IN O!EGO 
HYDROLOGJC SUBAAEA CHOUNI 90022 

2,1HECONTRACTOASHALLCOMPLYW11HTHEREOUIREUEN1SOF1HE 

rlWPCP 
TI£PllOJECTISSUBJECTTOUUN1CIPALSTORldllATERPEFIUITliO,RMOl3-0001 
AS AMENDED BY Ai-2015-000IANOIU-2015-0100 

D SWPPP 
THE PROJECT IS SUBJECT TO MUNICIPAL STORM WATER PERr.111 NO, ll~-2013-0001 
A$ AMEN!ltO BY Rj-20~-000AND R9•2015•0100 ANO CON$TRUCT10N GUltl'IAl 
PERt,!ITOROER2009•000Hl\fOASAMENOE08YOROER2010-001'!-0WOANO 
2012•000&-0WO 
TRAOITIONAl,RISK LEVEL 1020 JO 
LUP,RISK lYPE 1020 30 

],CONSTRUCTIONSITEPRIORITY 
DASOS DHIGH DMEOIU"4 lli!ILO\f 

GENERAL CONSTRUCTION NOTES 

1 PR26Jfihl.i~~rmi~olAlER METER/UTLl1V Pl!.L BOX ANO ELECTRICAL BOX IN PLACE mo 

21-USTO/IICSTA!.IPSTOBESAVEOAHOREIHSTALLEOPERS00-115 

3 M~Of~i:~trr!l~i~Ahtl~M\~/&fJ§~~fEt%\i».11t¥W Rls1WEhtNEEAHLOl~m ~o 
4 ALL OElECTAIILE WARNING TILE$ SHALL OE PER THE CITY'S APPROVED MATERIALS UST, 

5 c2~JCAncla; l&J!?Jlfc\JllETd~lCdcf+~sf~v 7sat:I/HffKE1i0s R~I.IOVAL OF SOEWALK FOR 

, <i,Dll[fL\c1ii l8n~AJillP1HE ADJACENT Sl0f:WAU CONCRm COLOR AT ALL rm, SIDEWALK 

1 1~~\ 'Jaill~'f{RJ&,m"ilc l~~iif'Jg PLACED BEFORE EACH CURii RM!P, RESTRl"E USINO 

8 llflliff10H OF lHE CURB RU.IP ~HALL NOl AFFECT Tl£ ORAINAOE PATTEllN OH THE 

9 
!WETw;~~U'J!~BrR

11\~tyl[:{t~VJR%h5
~~rE~~~~r t?0

fRE CJr1~
0JA~c1ti?oij 

" 111'!1!,t, 'li'!ll'e" ,f 111'!1!fflH'lfa\!!,W fN"M'lir.t'l/lJ~i!'!ill,'flfJ'!I." 
II ALh~ij,ll{\-1ilTE COHDlliONS TO BE ODCUI.IENlEO PRIOR 10 ANY DEWOLnlON AND/OR 

12 iiiTrfK'fJfiE18s/J011FV Tl-IE PROPERTY OWNER BEFORE RELOCATING E~ISltro TREES OR 

i, CONTRACTOR TO PROTECT Ek1Sr1NO UTILITIES IN PLACE ANO AOJJST TO CilAOE 

14 ~aiti~:»0:ltJ'ft:f ~~aibtlt1ist~~~~ 1~{W~!Jf 1,a~~5~otmNPLAE~OINO 

15 1~,rfftl1!!;i,~~M~¥.'1{W~,illbb\\fl\H\~is11\Wt\~~w1
,:~iitENT 

I& ~t~0~M~UO~f lltfu:\'1\E iff'IfolPTuHR•\ 
5l4~~1:rluJ~~~iJ0

nJ:H~~Ll~rfc.H!Jl.c/VAcClf. 

17 ~in~'ib't11 iHi
0T~1~u%ET~WJi~fs'1IJ~ rMi~i1~o~¥,o°FTJl~ilAft/n!~~r:hAli. 

CONSTRUCTION CHANGE I ADDENDUM 

~ 

1@ l---+--f----------1-----,l~~!inw~:rr: ti /IOf TO SCAL~, 

UNDERGROUND UTILITIES PROGRAM 
CURB RAMP INSTALLATION AND STREET RESURFACING 

DISTRICT 7 BLOCK 7-A UUD 
LIMITS OF WORK 

SHEET DISCIPLINE TITLE LIMITS 
HO, CODE 

I COVEA$HEET 

CURIIRAI.IPSOl-06 ESTRELLAAVE,EUCLIDAVE 

CURIIRAI.IPS07-17 EUCLID AVE 

CURBRAI.IPS16-2] 0WIGHTST&LANTANAOR,AU9WRNOR 

CURBRAMPS2'4-29 AUBURNOR,ALTAOENA,\VE,WINONAAVE 

DETAILCURBRAMPS RENDST&ESTRELLAAVE, 

'" 
OETAILCURBRAMP22 AUBURNOR,&ONTARIOAVE, 

STAEETAESURFACINO 49THST,ESTRELLAAVE,REN0DR,AU8URH0RANOWIGH1MANST. 

STAEETRESURFACINO STERLINGCTAN060THST. 

STREET RESURFACNG AUBURN OR,lANTAHA OA,CASTLE AVE AND OWIOHT S1. 

c-12 STREET RESURFArno AUBURN ST,ISLA VISTA OR,OELLE ISLE OR,lHORN ST ANO EVCLIO AVE 

SAN DIEGO) Public Works 

FIELD DATA 
BENCHMARK:BAASSPLUOAT'rH(NE 
RETURNOFEUCLIOAVE.ANO 
AUBURNDAIVE 
ElEV.•34S,21 
f1ELONQTES1 
BASISQfQEABINOS/COORPINATES• 
0P$1170100PS169N02'46'14'E 
CCS a~ !EPOCH l~il,~5 FEETI 
llAilJM;.MEAf1SEAlEVEL,N0VQ29 G-1 

PLANS FOR THE CONSTRUCTION OF 
DISTRICT 7 Bl-OCK 7-A UUD 

COVER SHEET 

0 
::) 
::) 

! 
~ 
0 g 
CD 

I'--

f-
0 

~ 
0 



1 T 

JOINl'T~CtlLINI! 

UJ 
·,;;; 

i~ 
Ii 
I Cl 

:::> 
:::> 

i,'m.'(M') 

<f 11,m 

11,700 I"-. 

"""' ~ 
'"'" ,,~ 0 

""' g 
3"000 O'J 
34,000 

7~,ft~8f 
I"-. ..... , b M/llO"' 

'"'" 
g: 

'"'" 
(.I). 

Cl 
C-9 



Bid Results for Project UUP Street Resurfacing and Curb Ramp Installation at Altadena, Wightman, Winona, and Euclid Ave. (K-18-1563-DBB-3) 

Issued on 08/24/2017 

Bid Due on October 4, 2017 2:00 PM (Pacific} 

Exported on 10/23/2017 --

(' Vendor 10::,:;::i' .::,.'i;·',':i'':,11 : /'i:Co1T1pany.Name ''',,.:!:i'i1.,,:;,, "''"''"""'·' ,,, 
. ''" ,'''':\,t:11::!i",:,· ,,::::'1:::1:,::1:1,,::,,1:,:,,;,.,- nm~, '!!,1.1 ' -·-::'\l;!,;:i,,;':,'.1,:::,; ; :'.!,,:i:1):::r:.~h9Arje·:i:i:1·1!11;· ''J:1;":1':::,,:,,,' Fax' 1,f,,i ;':'!,.:, ''',.EITlail:': ,:,:,. II ___ \fendor',:Type.··., i •, !·, DIR# 

10540 Prospect 

Avenue,Santee,CA 619-448-4560 acameron@tcincsd.c CAU,MALE,PQUAL,C 

294833 TC Construction Company, Inc. 92071 Austin Cameron ext 117 619-448-3341 om ADIR,Local 1000003132 

,, ':,; Respondee ·• · - ',.,,':",\:'iL!'·:'·'::; Respondee"Title''\ ···.'',f!'i!iii\ ,, Respori'dee Phone"jij ,;,!i ,::,\:'1:1!,:'i!li!i!\:,:::· ,·, R~spoddifo _ Enia,iiI: :, -,.··,, ,,:::::•1:'}ii! •11,:,:1:;,;: ', -::,1,:,:i::::,;!!i'.i.·i·,,1'!,:,11,:jil.:. ''.i:':,:11::1ii,;:i,, 
,,•,.:,,,,,,, 'i;,.,,: 

,•,' '.'· ,:,: ,,,,.' ?: '':.'< :;',')':',''·,.,·,,:,::-·,.·'' ' ' ' i; 
'i''",,:','',T 

Austin Cameron President 619-448-4560 acameron@tcincsd_com 

!'':,':': ''.Bid Forinat i . ''{i" !'J':::;,i,:,:::., Submitte'd,Date, ,':':,:,1,,:;,,:::',,' D~Hvery-Met:h'oll 1.':I'i1,'i'!iI1t• :i!'i!l!li!l!i!!il!l:!;:'i:!;!:.,-. :·.: R~,5·potj~,¥e:· ···:',!>:\::i1::1:ilii!i1!!\i'.:i:i(i ,.,- ::\}i1:11:li:1!!ii:1:, i;:~t~Jfµs.,!': :·;:.:i,::~i1i:! i!!Confirination # ;!:,:::!i·::;·,:!'!.';'·, ,:Ranking ,[ •.'':) ,,;;:,,:: '.,;:,:,:,•···· ,,:' ,1'1" 
: 

Electronic October 4, 2017 1:14:14 PM (Pacific) Submitted 115322 0 

·,i':·:::',"· ''i :,,,,:::>:!''"''' ,·,•·.Attachments ', :,,,.;:::i,t,i:':!,,,. ::n::i:::,;i,:'),i!, ',.::::::::t(:,, ",,'"'' ,.:,:,::,,,, ... :;,.·. :',, c,,,,, ," ,, ',."',.'·' ,",/,':. :!',.':· ' .···.:i'::,::•· ,1::::;:::,i-·,,'. ,·:·,,·.::,;,::;:,::·,,:, 
_ ... '·:,::,:,:;::,:::;, .•..... ··.'.':!1i)1ii!1i:j,\, ,,,,,,,;1111:;,,: .•-::,:'':'ili!J;l')::)i:"',, ,, '•,, :;;!,!;li;');i)} -'i'i!!:!:::i!',::, ·'':'11",',Ji',l''i'r''·,I ''i•!,,"'I!':' ! -·i 

,,,: 

File Title File Name File Type 

UUP Contractors 

Certification of UUP Contractors Certification of General 

Pending Actions Pending Actions.pdf Attachments 

UUP Bid Bond UUP Bid Bond_pdf Bid Bond 

:,·,,.,· ,,:,,,:.:,. ' , ·1•,!::,::,i,:,:;1,.,.'.:·.,,, ,: _:.','!'."'!<, ," :::':'(!:, '!''\,:;,":,, .,,'1::'J:':,:1,·:,,,,-:,i,:,,: ,' ,, . ,:!i?,!!il:;:,,:: ,\ ·.'.,,:11:•1/'1,il': ·/1' i!jj:!(j:I:,; .. •. '''''!!:!!;li:!i'j:'(:Y, -, :1:1
1·1
1!1Jii!::1i:;:::::::.,.,_. ·.itiDeJt'e'.ms ,, '_:',:''!i:,:,1,::i; i!ii::i ,!;1::1;,:,!::!i,.:: .··),:!:::,:,,,'''',',:!i;',:: .·_;,,,i'}::,:::::;:,1.,,,,,::;1·.,,··,- "/,•,,':,, ,,:,,,.,,·,;,·'::, ',,,,, ,,. ·-,,:·',,, ,., : \. ' 

ltemNum Section Item Code Description -. ·- .. Unit of Measure Quantity Unit Price Line Total Reference# 

Adjust Existing Gate Valve Frame and 301-1_7 

1 Main Bid {WBS# B-00841) 237310 Cover to Grade EA 27 $50-00 $1,350-00 

Adjust Existing Manhole Frame and 301-1.7 

2 Main Bid (WBS# B-00841) 237310 Cover to Grade EA'· 21 $160-00 $3,360.00 

Adjust Existing Water Meter Box Frame 301-1.7 

3 Main Bid (WBS# B-00841) 237310 and Cover to Grade EA 4 $130.00 $520_00 

Adjust Existing Electrical Pull Box 301-1_7 

4 Main Bid (WBS# B-00841) 237310 Frame and Cover to Grade EA 8 $185_00 $1,480_00 

301-1_8.1 

5 Main Bid (WBS# B-00841) 541370 Adjust Survey Monuments to Grade EA 2 $50-00 $100-00 

Cold Mill AC Pavement (11/2 lnch-3 302-1.12 

6 Main Bid (WBS# B-00841) 237310 Inch) SF 389000 $0-30 $116,700-00 

302-1.12 

7 Main Bid (WBS# B-00841) 238210 Traffic Detector Loop Type E EA 20 $315-00 $6,300.00 

302-1-12 

8 Main Bid (WB5# B-00841) 238210 Traffic Detector Loop Type E Modified EA 15 $315_00 $4,725-DO 

Traffic Detector Loop Conduit Stub 302-1.12 

9 Main Bid {WBS# B-00841) 238210 Replacement EA 5 $840-00 $4,200.00 

Rubber Polymer Modified Slurry 302-4.12.4 

10 Main Bid (WBS# B-00841) 237310 (RPMS) Type I SF 20000 $0-19 $3,800.00 



Rubber Polymer Modified Slurry 302-4.12.4 

11 Main Bid (WBS# 8-00841) 237310 (RPMS) Type II SF 121000 $0.22 $26,620.00 

Rubber Polymer Modified Slurry 302-4.12.4 
12 Main Bid (WBS# 8-00841) 237310 (RPMS) Type Ill SF 101000 $0.26 $26,260.00 

302-5.9 

13 Main Bid (WBS# B-00841) 237310 Asphalt Concrete Overlay (2 Inch) TON 4700 $71.50 $336,050.00 

Remove and Replace Existing Concrete 303-5.9 

14 Main Bid (WBS# B-00841) 237310 Driveway SF 400 $17.00 $6,800.00 

302-6.8 
15 Main Bid (WBS# 8-00841) 237310 Concrete Pavement (5 1/2 Inch) SF 500 $8.50 $4,250.00 

302-6.8 
16 Main Bid (WBS# 8-00841) 237310 Concrete Pavement (7 1/2 Inch) SF 1400 $10.70 $14,980.00 

302-14.5 
17 Main Bid (WBS# 8-00841) 237310 Crack Seal LB 2450 $2.80 $6,860.00 

303-5.9 
18 Main Bid (WBS# B-00841) 237310 Remove and Replace Existing Sidewalk SF 600 $8.50 $5,100.00 

Remove and Replace Existing Curb and 303-5.9 

19 Main Bid (WBS# 8-00841) 237310 Gutter (6 Inch Curb, Type G) LF 400 $40.50 $16,200.00 

Remove and Replace Existing Alley 303-5.9 
20 Main Bid (WBS# 8-00841) 237310 Apron SF 3900 $17.00 $66,300.00 

Contractor Date Stamp and 303-5.9 

21 Main Bid (WBS# B-00841) 237310 Impressions EA 35 $185.00 $6,475.00 

Curb Ramp Type A with Stainless Steel 303-5.10.2 

22 Main Bid (WBS# B-00841) 237310 Detectable Waring Tiles EA 33 $3,500.00 $115,500.00 

Curb Ramp Type B with Stainless Steel 303-5.10.2 

23 Main Bid (WBS# B-00841) 237310 Detectable Warning Tiles EA 8 $3,300.00 $26,400.00 

Curb Ramp Type Cl with Stainless Steel 303-5.10.2 

24 Main Bid (WBS# B-00841) 237310 Detectable Warning Tiles EA 2 $3,300.00 $6,600.00 

Curb Ramp Type C2 with Stainless Steel 303-5.10.2 

25 Main Bid (WBS# B-00841) 237310 Detectable Warning Tiles EA 1 $3,300.00 $3,300.00 
Curb Ramp Type D with Stainless Steel 303-5.10.2 

26 Main Bid (WBS# B-00841) 237310 Detectable Waring Tiles EA 18 $2,850.00 $51,300.00 

Curb Ramp Case B with Stainless Steel 303-5.10.2 
27 Main Bid (WBS# 8-00841) 237310 Detectable Warning Tiles EA 1 $3,575.00 $3,575.00 

Painted Traffic Stripes and Painted 314-4.3.7 
28 Main Bid (WBS# B-00841) 237310 Curb Markings LS 1 $2,500.00 $2,500.00 

Accessible Parking Signage, Striping 314-4.3.7 

29 Main Bid (WBS# 8-00841) 237310 and Markings EA 8 $420.00 $3,360.00 

Painted Traffic Stripes with Reflective 314-4.3.7 
30 Main Bid (WBS# B-00841) 237310 and Non-Reflective Pavement Markers LS 1 $12,000.00 $12,000.00 

314-4.4.6 

31 Main Bid (WBS# B-00841) 237310 Thermoplastic Traffic Striping LS 1 $11,000.00 $11,000.00 

314-4.4.6 
32 Main Bid (WBS# B-00841) 237310 Thermoplastic Pavement Markings EA 54 $80.00 $4,320.00 

314-5.7 

33 Main Bid (WBS# 8-00841) 237310 Fire Hydrant Markers EA 15 $3.20 $48.00 

Remove and Reinstall Traffic Signs on 701-2 

34 Main Bid (WBS# 8-00841) 238210 New Post EA 20 $220.00 $4,400.00 



701-2 

35 Main Bid {WBS# B-00841) 238210 Install Traffic Signs on Post EA 2 $135.00 $270.00 

801-9 

36 Main Bid {WBS# 8-00841) 561730 Root Pruning EA 5 $700.00 $3,500.00 

801-9 

37 Main Bid (WBS# 8-00841) 561730 Root Control Barrier EA 5 $650.00 $3,250.00 

2-4.1 

38 Main Bid (WBS# 8-00841) 524126 Bonds [Payment and Performance) lS 1 $4,200.00 $4,200.00 

7-8.6.4.2 
39 Main Bid {WBS# 8-00841) 541330 WPCP Development lS 1 $600.00 $600.00 

7-8.6.4.2 

40 Main Bid (WBS# B-00841) 237310 WPCP Implementation LS 1 $2,400.00 $2,400.00 

9-3.4.1 
41 Main Bid (WBS# 8-00841) 237310 Mobilization LS 1 $23,700.00 $23,700.00 

9-3.5 

42 Main Bid (WBS# 8-00841) Field Orders-{EOCType II) AL 1 $150,000.00 $150,000.00 

601-6 

43 Main Bid (WBS# B-00841) 237310 Traffic Control lS 1 $12,000.00 $12,000.00 

Subtotal $1,102,653.00 

300-1.4 

44 Main Bid (WBS# 8-00842) 238910 Tree Removal EA 3 $900.00 $2,700.00 

Adjust Existing Gate Valve Frame and 301-1.7 

45 Main Bid (WBS# 8-00842) 237310 Cover to Grade EA 60 $50.00 $3,000.00 

Adjust Existing Manhole Frame and 301-1.7 

46 Main Bid (WBS# 8-00842) 237310 Cover to Grade EA 83 $160.00 $13,280.00 

Adjust Existing Water Meter Box Frame 301-1.7 

47 Main Bid (WBS# 8-00842) 237310 and Cover to Grade EA 2 $130.00 $260.00 

Adjust Existing Electrical Pull Box 301-1.7 

48 Main Bid (WBS# 8-00842) 237310 Frame and Cover to Grade EA 3 $185.00 $555.00 

Adjust Existing Sewer Clean out Frame 301-1.7 
49 Main Bid (WBS# 8-00842) 237110 and Cover to Grade EA 1 $50.00 $50.00 

301-1.8.1 

so Main Bid (WBS# 8-00842) 541370 · Adjust Survey Monuments to Grade EA 2 $50.00 $100.00 

301-2.4 

51 Main Bid (WBS# 8-00842) 237310 Class II Aggregate Base TON 55 $90.00 $4,950.00 

Cold Milling-Full Width Grinding (11/2 302-1.12 

52 Main Bid (WBS# 8-00842) 237310 Inch to 3 Inch) SF 271200 $0.30 $81,360.00 

Rubber Polymer Modified Slurry 302-4.12.4 

53 Main Bid (WBS# 8-00842) 237310 (RPMS) Type I SF 143000 $0.19 $27,170.00 

Rubber Polymer Modified Slurry 302-4.12.4 

54 Main Bid (WBS# 8-00842) 237310 (RPMS) Type II SF 143000 $0.22 $31,460.00 

302-5.9 

55 Main Bid (WBS# B-00842) 237310 Asphalt Concrete Overlay (2 Inch) TON 2400 $71.50 $171,600.00 

302-5.9 

56 Main Bid (WBS# B-00842) 237310 Asphalt Concrete Overlay (3 Inch) TON 410 $71.50 $29,315.00 

302-5.9 

57 Main Bid (WBS# 8-00842) 237310 Asphalt Concrete Overlay (5 Inch) TON 55 $140.00 $7,700.00 

302-5.9 

58 Main Bid (WBS# B-00842) 237310 Asphalt Concrete Dike (Type-A) LF so $42.00 $2,100.00 



302-6.8 

59 Main Bid (WBS# B-00842) 237310 Concrete Pavement (7 1/2 Inch) SF 80500 $8.50 $684,250.00 

302-14.5 

60 Main Bid {WBS# B-00842) 237310 Crack Seal LB 3000 $2.80 $8,400.00 

303-5.9 

61 Main Bid {WBS# B-00842) 237310 Remove and Replace Existing Sidewalk SF 100 $9.60 $960.00 

Remove and Replace Existing Curb and 303-5.9 

62 Main Bid (WBS# B-00842) 237310 Gutter {6 Inch Curb, Type G) LF 150 $47.00 $7,050.00 

Remove and Replace Existing Cross 303-5.9 

63 Main Bid (WBS# 8-00842} 237310 Gutter SF 850 $15.00 $12,750.00 

Contractor Date Stamp and 303-5.9 

64 Main Bid (WBS# B-00842) 237310 Impressions EA 10 $185.00 $1,850.00 

303-5.9 

65 Main Bid {WBS# B-00842) 237310 Curb and Gutter {6 Inch Curb, Type G) LF 250 $42.50 $10,625.00 

Remove and Replace Existing Concrete 303-5.9 

66 Main Bid {WBS# B-00842) 237310 Driveway SF 400 $15.00 $6,000.00 

Curb Ramp Type A with Stainless Steel 303-5.10.2 

67 Main Bid {WBS# B-00842) 237310 Detectable Warning Tiles EA 8 $3,520.00 $28,160.00 

Curb Ramp Type B with Stainless Steel 303-5.10.2 

68 Main Bid {WBS# B-00842} 237310 Detectable Warning Tiles EA 8 $3,400.00 $27,200.00 

Curb Ramp Type Cl with Stainless Steel 303-5.10.2 

69 Main Bid {WBS# B-00842) 237310 Detectable Warning Tiles EA 6 $3,400.00 $20,400.00 

Curb Ramp Type C2 with Stainless Steel 303-5.10.2 

70 Main Bid {WBS# B-00842) 237310 Detectable Warning Tiles EA 5 $3,400.00 $17,000.00 

Curb Ramp Case A with Stainless Steel 303-5.10.2 

71 Main Bid {WBS# B-00842) 237310 Detectable Warning Tiles EA 1 $3,400.00 $3,400.00 

Curb Ramp Case B with Stainless Steel 303-5.10.2 

72 Main Bid {WBS# B-00842) 237310 Detectable Warning Tiles EA 2 $3,750.00 $7,500.00 

304-3.4 

73 Main Bid {WBS# B-00842) 238990 Chain Link Fence LF 100 $70.00 $7,000.00 

Painted Traffic Stripes and Painted 314-3.7 

74 Main Bid {WBS# 8-00842) 237310 Curb Markings LS 1 $525.00 $525.00 

314-4.4.6 

75 Main Bid (WBS# B-00842) 237310 Thermoplastic Traffic Striping LS 1 $3,950.00 $3,950.00 

Thermoplastic Traffic Striping with 314-4.4.6 

76 Main Bid {WBS# B-00842) 237310 Reflective and Non-Reflective LS 1 $8,600.00 $8,600.00 

314-4.4.6 

77 Main Bid {WBS# B-00842) 237310 Thermoplastic Pavement Markings EA 19 $67.00 $1,273.00 

314-5.7 

78 Main Bid {WBS# B-00842) 237310 Fire Hydrant Markers EA 25 $3.20 $80.00 

701-2 

79 Main Bid {WBS# B-00842) 238210 2 inch PVC Conduit Per City Standards LF 50 $100.00 $5,000.00 

701-2 

80 Main Bid {WBS# B-00842} 237310 Protective Post EA 2 $550.00 $1,100.00 

Remove and Reinstall Traffic Signs on 701-2 

81 Main Bid {WBS# B-00842) 238210 New Post EA 10 $220.00 $2,200.00 

701-2 

82 Main Bid {WBS# B-00842} 237310 Pedestrian Barricade EA 12 $446.25 $5,355.00 



801-9 

83 Main Bid {WBS# B-00842) 561730 Root Pruning EA 2 $700.00 $1,400.00 

801-9 

84 Main Bid (WBS# B-00842) 561730 Root Control Barrier EA 2 $650.00 $1,300.00 

2-4.1 

85 Main Bid (WBS# B-00842) 524126 Bonds (Payment and Performance) LS 1 $4,200.00 $4,200.00 

7-8.6.4.2 

86 Main Bid {WBS# B-00842) 541330 WPCP Development LS 1 $600.00 $600.00 

7-8.6.4.2 
87 Main Bid (WBS# B-00842) 237310 WPCP Implementation LS 1 $2,400.00 $2,400.00 

9-3.4.1 

88 Main Bid (WBS# B-00842) 237310 Mobilization LS 1 $22,000.00 $22,000.00 

9-3.5 

89 Main Bid {WBS# B-00842) Field Orders - {EOC Type II ) AL 1 $150,000.00 $150,000.00 

601-6 

90 Main Bid (WBS# B-00842) 237310 Traffic Control LS 1 $10,000.00 $10,000.00 

Subtotal $1,438,128.00 

Adjust Existing Gate Valve Frame and 301-1.7 

91 Main Bid (WBS# B-00850) 237310 Cover to Grade EA 39 $50.00 $1,950.00 

Adjust Existing Manhole Frame and 301-1.7 

92 Main Bid {WBS# B-00850) 237310 Cover to Grade EA 31 $160.00 $4,960.00 

Adjust Existing Water Meter Box Frame 301-1.7 

93 Main Bid (WBS# B-00850) 237310 and Cover to Grade EA 2 $130.00 $260.00 

Adjust Existing Electrical Pull Box 301-1.7 

94 Main Bid (WBS# B-00850) 237310 Frame and Cover to Grade EA 2 $185.00 $370.00 

301-1.8.1 

95 Main Bid {WBS# B-00850) 238990 Adjust Survey Monuments to Grade EA 1 $50.00 $50.00 

Cold Mill AC Pavement (11/2 lnch-3 302-1.12 

96 Main Bid {WBS# 8-00850) 237310 Inch) SF 214500 $0.30 $64,350.00 

302-1.12 

97 Main Bid {WBS# 8-00850) 238210 Traffic Detector Loop Type E EA 3 $500.00 $1,500.00 

302-1.12 

98 Main Bid (WBS# B-00850) 238210 Traffic Detector Loop Type E Modified EA 1 $500.00 $500.00 

Traffic Detector Loop Conduit Stub 302-1.12 

99 Main Bid (WBS# B-00850) 238210 Replacement EA 1 $800.00 $800.00 

Rubber Polymer Modified Slurry 302-4.12.4 

100 Main Bid {WBS# 8-00850) 237310 (RPMS) Type I SF 44000 $0.19 $8,360.00 

Rubber Polymer Modified Slurry 302-4.12.4 

101 Main Bid {WBS# 8-00850) 237310 {RPMS) Type II SF 44000 $0.22 $9,680.00 

302-5.9 

102 Main Bid (WBS# B-00850) 237310 Asphalt Concrete Overlay (2 Inch) TON 540 $71.50 $38,610.00 

302-5.9 

103 Main Bid (WBS# 8-00850) 237310 Asphalt Concrete Overlay {3 Inch) TON 3100 $71.50 $221,650.00 

302-5.9 

104 Main Bid {WBS# B-00850) 237310 Remove and Replace Speed Hump EA 14 $4,200.00 $58,800.00 

302-14.5 

105 Main Bid (WBS# 8-00850) 237310 Crack Seal LB 900 $2.80 $2,520.00 

303-5.9 

106 Main Bid (WBS# B-00850) 237310 Remove and Replace Existing Sidewalk SF 100 $9.60 $960.00 



Remove and Replace Existing Curb and 303-5.9 

107 Main Bid (WBS# B-00850) 237310 Gutter (6 Inch Curb, Type G) LF 20 $42.67 $853.40 

Remove and Replace Existing Cross 303-5.9 

108 Main Bid (WB5# B-00850) 237310 Gutter SF 300 $17.07 $5,121.00 

Remove and Replace Mid-Block Cross 303-5.9 

109 Main Bid (WBS# B-00850) 237310 Gutter SF 400 $19.20 $7,680.00 

Curb Ramp Type C2 with Stainless Steel 303-5.10.2 

110 Main Bid (WBS# B-00850) 237310 Detectable Warning Tiles EA 1 $3,300.00 $3,300.00 

Curb Ramp case B with Stainless Steel 303-5.10.2 

111 Main Bid (WBS# B-00850) 237310 Detectable Warning Tiles EA 1 $3,300.00 $3,300.00 

Painted Traffic Stripes and Painted 314-3.7 

112 Main Bid (WBS# B-00850) 237310 Curb Markings LS 1 $525.00 $525.00 

Painted Traffic Stripes with Reflective 314-3.7 

113 Main Bid (WBS# B-00850) 237310 and Non-Reflective Pavement Markers LS 1 $3,770.00 $3,770.00 

314-4.4.6 

114 Main Bid (WBS# B-00850) 237310 Thermoplastic Traffic Striping LS 1 $2,900.00 $2,900.00 

314-4.4.6 

115 Main Bid (WBS# B-00850) 237310 Thermoplastic Pavement Markings EA 46 $80.00 $3,680.00 

314-4.4.6 

116 Main Bid (WBS# B-00850) 237310 Continental Crosswalks SF 4000 $2.85 $11,400.00 

314-5.7 

117 Main Bid (WBS# B-00850) 237310 Fire Hydrant Markers EA 15 $3.20 $48.00 

701-2 

118 Main Bid {WBS# B-00850) 561730 Pedestrian Barricade EA 3 $450.00 $1,350.00 

Remove and Reinstall Traffic Signs on 701-2 

119 Main Bid (WBS# B-00850) 238210 New Post EA 2 $220.00 $440.00 

2-4.1 

120 Main Bid (WBS# 8-00850) 524126 Bonds (Payment and Performance) LS 1 $4,200.00 $4,200.00 

7-8.6.4.2 

121 Main Bid {WBS# 8-00850) 541330 WPCP Development LS 1 $600.00 $600.00 

7-8.6.4.2 

122 Main Bid (WBS# B-00850) 237310 WPCP Implementation LS 1 $2,400.00 $2,400.00 

9-3.4.1 

123 Main Bid (WBS# B-00850) 237310 Mobilization LS 1 $21,000.00 $21,000.00 

9-3.5 

124 Main Bid (WBS# 8-00850) Field Orders - (EOC Type II ) AL 1 $45,000.00 $45,000.00 

601-6 

125 Main Bid {WBS# B-00850) 237310 Traffic Control LS 1 $10,000.00 $10,000.00 

Subtotal $542,887.40 

300-1.4 

126 Main Bid (WBS# B-11131) 561730 Tree Removal EA 1 $900.00 $900.00 

Adjust Existing Gate Valve Frame and 301-1.7 

127 Main Bid (WBS# B-11131) 237310 Cover to Grade EA 35 $50.00 $1,750.00 

Adjust Existing Manhole Frame and 301-1.7 

128 Main Bid (WBS# B-11131) 237310 Cover to Grade EA 12 $160.00 $1,920.00 

Adjust Existing Water Meter Box Frame 301-1.7 

129 Main Bid (WBS# 8-11131) 237310 and Cover to Grade EA 1 $130.00 $130.00 

Adjust Existing Electrical Pull Box 301-1.7 

130 Main Bid {WBS# B-11131) 237310 Frame and Cover to Grade EA 6 $185.00 $1,110.00 



301-1.8.1 

131 Main Bid (WBS# 8-11131) 238990 Adjust Survey Monuments to Grade EA 4 $50.00 $200.00 

Cold Mill AC Pavement (11/2 lnch-3 302-1.12 

132 Main Bid (WBS# 8-11131) 237310 Inch) SF 130500 $0.30 $39,150.00 

302-1.12 

133 Main Bid (WBS# 8-11131) 238210 Traffic Detector Loop Type E EA 17 $315.00 $5,355.00 

302-1.12 

134 Main Bid (WBS# 8-11131) 238210 Traffic Detector Loop Type E Modified EA 5 $315.00 $1,575.00 

Traffic Detector Loop Conduit Stub 302-1.12 

135 Main Bid (WBS# B-11131) 238210 Replacement EA 4 $840.00 $3,360.00 

302-5.9 

136 Main Bid (WBS# 8-11131) 237310 Asphalt Concrete Overlay (2 Inch) TON 40 $71.50 $2,860.00 

302-5.9 

137 Main Bid (WBS# 8-11131) 237310 Asphalt Concrete Overlay (3 Inch) TON 2300 $71.50 $164,450.00 

302-6.8 

138 Main Bid (WBS# 8-11131) 237310 Concrete Pavement (7 1/2 Inch) SF 900 $9.60 $8,640.00 

303-5.9 

139 Main Bid (WBS# B-11131) 237310 Remove and Replace Existing Sidewalk SF 100 $8.50 $850.00 

Remove and Replace Existing Curb and 303-5.9 

140 Main Bid (WBS# 8-11131) 237310 Gutter (6 Inch Curb, Type G) LF 100 $47.00 $4,700.00 

Remove and Replace Existing Cross 303-5.9 

141 Main Bid (WBS# 8-11131) 237310 Gutter SF 200 $19.00 $3,800.00 

Remove and Replace Existing Concrete 303-5.9 

142 Main Bid (WBS# 8-11131) 237310 Driveway SF 400 $15.00 $6,000.00 

Contractor Date Stamp and 303-5.9 

143 Main Bid (WBS# 8-11131) 237310 Impressions EA 7 $185.00 $1,295.00 

Curb Ramp Type A with Stainless Steel 303-5.10.2 

144 Main Bid (WBS# 8-11131) 237310 Detectable Warning Tiles EA 8 $3,400.00 $27,200.00 

Curb Ramp Type B with Stainless Steel 303-5.10.2 

145 Main Bid (WBS# 8-11131) 237310 Detectable Warning Tiles EA 2 $3,400.00 $6,800.00 

Curb Ramp Case A with Stainless Steel 303-5.10.2 

146 Main Bid (WBS# B-11131) 237310 Detectable Warning Tiles EA 4 $3,400.00 $13,600.00 

Curb Ramp Type Cl with Stainless Steel 303-5.10.2 

147 Main Bid (WBS# 8-11131) 237310 Detectable Warning Tiles EA 1 $3,300.00 $3,300.00 

Curb Ramp Type C2 with Stainless Steel 303-5.10.2 

148 Main Bid (WBS# 8-11131) 237310 Detectable Warning Tiles EA 1 $3,300.00 $3,300.00 

701-2 

149 Main Bid (WBS# B-11131) 238210 Pedestrian Barricade EA 3 $450.00 $1,350.00 

Pedestrian Push Button Pole and 701-2 

150 Main Bid (WBS# 8-11131) 238210 Foundation EA 6 $1,575.00 $9,450.00 

Pedestrian Push Button Assembly Post 701-2 

151 Main Bid (WBS# 8-11131) 238210 Detail B with Push Button Signs EA 6 $1,575.00 $9,450.00 

701-2 

152 Main Bid (WBS# B-11131) 238210 Pull Box EA 1 $735.00 $735.00 

701-2 

153 Main Bid (WBS# 8-11131) 238210 2 Inch PVC Conduit Per City Standards LF 50 $105.00 $5,250.00 

Painted Traffic Stripes and Painted 314-3.7 

154 Main Bid (WBS# 8-11131) 237310 Curb Markings LS 1 $105.00 $105.00 



Painted Traffic Stripes with Reflective 314-3.7 

155 Main Bid {WBS# B-11131) 237310 and Non-Reflective Pavement Markers LS 1 $2,100.00 $2,100.00 

314-4.4.6 

156 Main Bid {WBS# B-11131) 237310 Thermoplastic Traffic Striping LS 1 $800.00 $800.00 

314-4.4.6 

157 Main Bid (WBS# B-11131) 237310 Thermoplastic Pavement Markings EA 15 $67.00 $1,005.00 

314-4.4.6 

158 Main Bid (WBS# B-11131) 237310 Continental Crosswalks SF 1500 $2.80 $4,200.00 

314-5.7 

159 Main Bid {WBS# B-11131) 237310 Fire Hydrant Markers EA 7 $3.20 $22.40 

Remove and Reinstall Traffic Signs on 701-2 

160 Main Bid (WBS# B-11131) 238210 New Post EA 2 $220.00 $440.00 

2-4.1 

161 Main Bid {WBS# B-11131) 524126 Bonds (Payment and Performance) LS 1 $4,200.00 $4,200.00 

7-8.6.4.2 

162 Main Bid (WBS# B-11131) 541330 WPCP Development , LS 1 $600.00 $600.00 

7-8.6.4.2 

163 Main Bid (WBS# B-11131) 237310 WPCP Implementation LS 1 $2,400.00 $2,400.00 

9-3.4.1 

164 Main Bid (WBS# B-11131) 237310 Mobilization LS 1 $15,000.00 $15,000.00 

9-3.5 

165 Main Bid {WBS# B-11131) Field Orders - (EOC Type II ) AL 1 $50,000.00 $50,000.00 

601-1 

166 Main Bid {WBS# B-11131) 237310 Traffic Control LS 1 $10,000.00 $10,000.00 

Subtotal $419,352.40 

Adjust Existing Gate Valve Frame and 301-1.7 

167 Main Bid (WBS# B-12055) 237310 Cover to Grade EA 33 $50.00 $1,650.00 

Adjust Existing Manhole Frame and 301-1.7 

168 Main Bid (WBS# B-12055) 237310 Cover to Grade EA 36 $160.00 $5,760.00 

Adjust Existing Water Meter Box Frame 301-1.7 

169 Main Bid {WBS# B-12055) 237310 and Cover to Grade EA 4 $130.00 $520.00 

Adjust Existing Electrical Pull Box 301-1.7 

170 Main Bid (WBS# B-12055) 237310 Frame and Cover to Grade EA 3 $185.00 $555.00 

301-1.8.1 

171 Main Bid {WBS# B-12055) 238990 Adjust Survey Monuments to Grade EA 1 $SO.DO $50.00 

Cold Mill AC Pavement (11/2 lnch-3 302-1.12 

172 Main Bid (WBS# B-12055) 237310 Inch) SF 296935 $0.30 $89,080.50 

Rubber Polymer Modified Slurry 302-4.12.4 

173 Main Bid (WBS# B-12055) 237310 (RPMS) Type I SF 42500 $0.19 $8,075.00 

Rubber Polymer Modified Slurry 302-4.12.4 

174 Main Bid {WBS# B-12055) 237310 (RPMS) Type II SF 42500 $0.22 $9,350.00 

302-5.9 

175 Main Bid (WBS# B-12055) 237310 Asphalt Concrete Overlay (2 Inch) TON 2500 $71.50 $178,750.00 

302-5.9 

176 Main Bid (WBS# B-12055) 237310 Asphalt Concrete Overlay (3 Inch) TON 1650 $71.50 $117,975.00 

302-6.8 

177 Main Bid (WBS# B-12055) 237310 Concrete Pavement (5 1/2 Inch) SF 3500 $8.00 $28,000.00 

302-14.5 

178 Main Bid (WBS# B-12055) 237310 Crack Seal LB 850 $2.80 $2,380.00 



303-5.9 

179 Main Bid (WBS# B-12055} 237310 Remove and Replace Existing Sidewalk SF 100 $9.60 $960.00 

Remove and Replace Existing Cross 303-5.9 

180 Main Bid (WBS# B-12055} 237310 Gutter SF 660 $19.00 $12,540.00 

Remove and Replace Existing Curb and 303-5.9 

181 Main Bid (WBS# B-12055} 237310 Gutter (6 Inch Curb, Type G} LF 50 $45.00 $2,250.00 

303-5.9 

182 Main Bid (WBS# B-12055} 237310 Remove and Replace Existing Curb LF 50 $40.00 $2,000.00 

Contractor Date Stamp and 303-5.9 

183 Main Bid (WBS# B-12055) 237310 Impressions EA 1 $210.00 $210.00 

Remove and Replace Existing Concrete 303-5.9 

184 Main Bid (WBS# B-12055} 237310 Driveway SF 400 $15.00 $6,000.00 

Curb Ramp Type A with Stainless Steel 303-5.10.2 

185 Main Bid {WBS# B-12055} 237310 Detectable Warning Tiles EA 2 $3,400.00 $6,800.00 

Curb Ramp Type Cl with Stainless Steel 303-5.10.2 

186 Main Bid {WBS# B-12055} 237310 Detectable Warning Tiles EA 3 $3,300.00 $9,900.00 

Painted Traffic Stripes and Painted 314-3.7 

187 Main Bid {WBS# B-12055} 237310 Curb Markings LS 1 $525.00 $525.00 

Painted Traffic Stripes with Reflective 314-3.7 

188 Main Bid (WBS# B-12055} 237310 and Non-Reflective Pavement Markers LS 1 $3,750.00 $3,750.00 

314-4.4.6 

189 Main Bid {WBS# B-12055} 237310 Thermoplastic Traffic Striping LS 1 $1,050.00 $1,050.00 

314-4.4.6 

190 Main Bid (WBS# B-12055} 237310 Thermoplastic Pavement Markings EA 20 $67.00 $1,340.00 

314-5.7 

191 Main Bid (WBS# B-12055} 237310 Fire Hydrant Markers EA 17 $3.20 $54.40 

701-2 

192 Main Bid (WBS# B-12055} 561730 Pedestrian Barricade EA 6 $450.00 $2,700.00 

Remove and Reinstall Traffic Signs on 701-2 

193 Main Bid (WBS# B-12055) 238210 New Post EA 2 $220.00 $440.00 

2-4.1 

194 Main Bid (WBS# B-12055) 524126 Bonds (Payment and Performance) LS 1 $4,200.00 $4,200.00 

7-8.6.4.2 

195 Main Bid (WBS# B-12055} 541330 WPCP Development LS 1 $600.00 $600.00 

7-8.6.4.2 

196 Main Bid (WBS# B-12055} 237310 WPCP Implementation LS 1 $2,400.00 $2,400.00 

9-3.4.1 

197 Main Bid (WBS# B-12055} 237310 Mobilization LS 1 $15,000.00 $15,000.00 

9-3.5 

198 Main Bid (WBS# 8-12055) Field Orders - (EOC Type II ) Al 1 $90,000.00 $90,000.00 

601-6 

199 Main Bid (WBS# 8-12055} 237310 Traffic Control LS 1 $12,000.00 $12,000.00 

Subtotal $616,864.90 

300-1.4 

200 Main Bid (WBS# B-12065) 561730 Tree Removal EA 2 $900.00 $1,800.00 

Adjust Existing Gate Valve Frame and 301-1.7 

201 Main Bid (WBS# B-12065} 237310 Cover to Grade EA 73 $SO.OD $3,650.00 

Adjust Existing Manhole Frame and 301-1.7 

202 Main Bid (WBS# B-12065} 237310 Cover to Grade EA 45 $160.00 $7,200.00 



Adjust Existing Water Meter Box Frame 301-1.7 

203 Main Bid (WBS# B-12065) 237310 and Cover to Grade EA 9 $130.00 $1,170.00 

Adjust Existing Electrical Pull Box 301-1.7 

204 Main Bid (WBS# B-12065) 237310 Frame and Cover to Grade EA 4 $185.00 $740.00 

301-1.8.1 

205 Main Bid (WBS# B-12065) 238990 Adjust Survey Monuments to Grade EA 1 $50.00 $50.00 

Cold Mill AC Pavement (11/2 lnch-3 302-1.12 

206 Main Bid (WBS# B-12065) 237310 Inch) SF 142000 $0.30 $42,600.00 

302-3.2 

207 Main Bid (WBS# B-12065) 237310 Asphalt Pavement Repair TON 100 $140.00 $14,000.00 

Rubber Polymer Modified Slurry 302-4.12.4 

208 Main Bid (WBS# B-12065) 237310 (RPMS) Type I SF 322000 $0.17 $54,740.00 

Rubber Polymer Modified Slurry 302-4.12.4 

209 Main Bid (WBS# B-12065) 237310 (RPMS) Type II SF 322000 $0.24 $77,280.00 

302-5.9 

210 Main Bid (WBS# B-12065) 237310 Asphalt Concrete Overlay (2 Inch) TON 1620 $71.50 $115,830.00 

302-5.9 

211 Main Bid (WBS# 8-12065) 237310 Asphalt Concrete Overlay {3 Inch) TON 135 $71.50 $9,652.50 

302-14.5 

212 Main Bid (WBS# B-12065) 237310 Crack Seal LB 6500 $2.55 $16,575.00 

303-5.9 

213 Main Bid (WBS# B-12065) 237310 Remove and Replace Existing Sidewalk SF 100 $9.60 $960.00 

Remove and Replace Existing Curb and 303-5.9 

214 Main Bid (WBS# B-12065) 237310 Gutter (6 Inch Curb, Type G) LF 50 $45.00 $2,250.00 

Remove and Replace Existing Cross 303-5.9 

215 Main Bid (WBS# B-12065) 237310 Gutter SF 3500 $19.00 $66,500.00 

Contractor Date Stamp and 303-5.9 

216 Main Bid (WBS# B-12065) 237310 Impressions EA 2 $185.00 $370.00 

Curb Ramp Type A with Stainless Steel 303-5.10.2 

217 Main Bid (WBS# B-12065) 237310 Detectable Warning Tiles EA 5 $3,400.00 $17,000.00 

Curb Ramp Type B with Stainless Steel 303-5.10.2 

218 Main Bid (WBS# B-12065) 237310 Detectable Warning Tiles EA 4 $3,300.00 $13,200.00 

Curb Ramp Type C2 with Stainless Steel 303-5.10.2 

219 Main Bid (WBS# 8-12065) 237310 Detectable Warning Tiles EA 4 $3,300.00 $13,200.00 

Curb Ramp Case A with Stainless Steel 303-5.10.2 

220 Main Bid (WBS# B-12065) 237310 Detectable Warning Tiles EA 10 $3,300.00 $33,000.00 

Painted Traffic Stripes and Painted 314-3.7 

221 Main Bid (WBS# B-12065) 237310 Curb Markings LS 1 $260.00 $260.00 

Painted Traffic Stripes with Reflective 314-3.7 

222 Main Bid (WBS# B-12065) 237310 and Non-Reflective Pavement Markers LS 1 $1,575.00 $1,575.00 

314-4.4.6 

223 Main Bid (WBS# B-12065) 237310 Thermoplastic Traffic Striping LS 1 $750.00 $750.00 

314-4.4.6 

224 Main Bid (WBS# B-12065) 237310 Thermoplastic Pavement Markings EA 20 $65.00 $1,300.00 

314-4.4.6 

225 Main Bid (WBS# B-12065) 237310 Continental Crosswalks SF 3100 $2.80 $8,680.00 

314-5.7 

226 Main Bid (WBS# B-12065) 237310 Fire Hydrant Markers EA 30 $3.20 $96.00 



701-2 

227 Main Bid (WBS# 8-12065) 561730 Pedestrian Barricade EA 11 $450.00 $4,950.00 

Remove and Reinstall Traffic Signs on 701-2 
228 Main Bid {WBS# 8-12065) 238210 New Post EA 7 $220.00 $1,540.00 

801-9 
229 Main Bid {WBS# 8-12065) 561730 Root Pruning EA 2 $700.00 $1,400.00 

801-9 
230 Main Bid (WBS# 8-12065) 561730 Root Control Barrier EA 2 $650.00 $1,300.00 

2-4.1 
231 Main Bid {WBS# 8-12065) 524125 Bonds (Payment and Performance) LS 1 $4,300.00 $4,300.00 

7-8.5.4.2 

232 Main Bid (WBS# B-12055) 541330 WPCP Development LS 1 $500.00 $600.00 

7-8.6.4.2 
233 Main Bid (WBS# 8-12065) 237310 WPCP Implementation LS 1 $2,400.00 $2,400.00 

9-3.4.1 
234 Main Bid (WBS# 8-12055) 237310 Mobilization LS 1 $23,000.00 $23,000.00 

9-3.5 
235 Main Bid (WBS# B-12065) Field Orders - {EOC Type II ) AL 1 $80,000.00 $80,000.00 

601-6 
236 Main Bid {WBS# 8-12065) 237310 Traffic Control LS 1 $7,500.00 $7,500.00 

Subtotal $631,418.50 

Total $4,751,304.20 

Subcontractors 

Name Description Amount Type DIR# Lie# Address 

PO BOX 600710, San 
Statewide Stripes, Inc. Constructor $109,935.00 1000001334 788285 Diego, CA 92160 

Striping & Marking 

PO Box 310036, 

14436 Santa Ana 

American Asphalt Ave., Fontana, CA 

South, Inc. Constructor $305,178.00 CAU,MALE,PQUAL,CADIR 1000000645 784969 92331 
Crack Seal Slurry Seal 

10240 San Sevaine 
Pavement Recycling Way, Jurupa Valley, 

Systems, Inc. Constructor $348,692.00 PQUAL 1000003363 569352 CA91752 
Cold Milling 

2885 Scott Street, 
HMS Construction Constructor $55,000.00 CAU,MALE,PQUAL,CADIR 1000000923 765590 Vista, CA 92081 

Traffic loops & Ped Poles 

5595 Magnatron 

MIRAMAR GENERAL Blvd., Suite P, San 

ENGINEERING Constructor $1,408,055.00 ELBE,PQUAL 1000033057 1009541 Diego, CA 92111 

Concrete Flatwork 
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