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The contractor shall perform network 
management support at the following 
locations: NBACC, Plum Island Animal 
Disease facility, S&T COOP, Transportation 
Security Lab, Chemical Security and 
Analysis Center and S&T headquarters and 
other DHS facilities in accordance with the 
attached Statement of Work dated September 
2lJ, 2007 (23 pages} and contract Security 
Classification Specification {OD Form 254) 
dated September 26, 2007 12 pages) . 

This is a Time and Materials (T&M) task 
order for labor with a Not-to-Exceed amount 
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Washington, DC 20528 
20~-254-6087 

Gregg.Piermarini@dhs.gov 

Contracting Officer: 
Linda Mulligan 
Department of Homeland Security 
Office of Procurement Operations 
Science & Technology/Mission Support Branch 
245 Murray Lane, SW 
Washington, DC 20528 
202-254-6677 voice 
202-254-5391 fax 
Linda.Mulligan@dhs.gov 
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0004 
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CBI 

Ad.min Office: 
U.S. Dept. of Homeland Security 
Office of Procurement Operations 
S&T Acquisition Branch 
245 Murray Lane, SW 
Building 410 
Washington DC 20528 

Accounting Info: 
NONE000-000-SE-90-50-04-005-01-00-0000-00-00 
-00-00-GE-OE-25-41-000000 
Period of Performance: 09/26/2007 to 
09/25/2008 

Base Year: Labor - Time and Materials (T&M) 
Period of Performance: 9/26/2007 to 
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Product/Service Code: 0301 
Product/Service Description: ADP 
FACILITY OPERATION & MAINT. SERVICE 

Base Year: ODC Travel (Not-to-Exceed) will 
be reimbursed on actual cost, not to exceed 
the amount authorized by the Federal Travel 
Regulations (FTR). 

Period of Performance: 9/26/2007 to 
9/25/2008 

Option Year 1: Labor - T&M 
Amount: $641,159.76(0ption Line Item) 
09/26/2008 

Option Yaar l: ODC Travel {Not-to-Exceed) 
will be reimbursed on actual cost, not to 
exceed the amount authorized by the FTR. 
Amount: $48,000.00(0ption Line Item) 
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The following clauses are applicable and incorporated to this task order: 

DHS SECURITY REQUIREMENT 

(a) The highest level of security required tmder this contract is Secret as designated on 
the attached DD 254 of this task order. The Contractor is responsible for maintaining 
security clearances at the level(s) required under this contract. The Defense Security 
Service, Industrial Security Clearance Office, Administrative Security Division (DD 254, 
Block 6C) is the point-of-contact regarding security matters. 

(b) In addition to the requirements of the Clause FAR 52.204-2, "Security 
Requirements", the Contractor shall appoint a security officer, who shall (I) be 
responsible for all security aspects of the work performed under this contract, (2) assure 
compliance with the National Industrial Security Program Operating Manual (NISPOM) 
(DoD 5220.22-M), and (3) assure compliance with any written instructions from the DHS 
Security Officer. · 

FAR 52.204-2, SECURITY REQUIREMENT (AUG 1996) 

(a) This clause applies to the extent that this contract involves access to information 
classified "Secret", information/materials. 
(b) The Contractor shall comply with -

(1) The Security Agreement (DD Form 441), including the National 
Industrial Security Program Operating Manual (DoD 5220.22-M); and 

(2) Any revisions to that manual, notice of which has been furnished to the 
Contractor. 

( c) If, subsequent to the date of this contract, the security classification or security 
requirements under this contract are changed by the Government and if the changes cause 
an increase or decrease in security costs or otherwise affect any other term or condition of 
this contract, the contract shall be subject to an equitable adjustment as ifthe changes 
were directed under the Changes clause of this contract. 
( d) The Contractor agrees to insert terms that conform substantially to the language of 
this clause, including this paragraph ( d) but excluding any reference to the Changes 
clause of this contract, in all subcontracts under this contract that involve access to 
classified information. 

FAR 52.217-9, OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 
2000) 

(a) The Government may extend the term of this contract by written notice to the 

Contractor within 15 days; provided that the Government gives the Contractor a 

preliminary written notice of its intent to extend at least 60 days before the contract 

expires. The preliminary notice does not commit the Government to an extension. 

(b) If the Government exercises this option, the extended contract shall be considered to 

include this option clause. 
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( c) The total duration of this contract, including the exercise of any options under this 

clause, shall not exceed 3 6 months. 
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I. Background 

STATEMENT OF WORK 
DHS S&T LabNet Program 

US Department of Homeland Security 
DirectOrate of Science and Technology 
Office of the Chieflnfonnation Officer 

The US Department of Homeland Security (DHS) is committed to using cutting-edge technologies and scientific 
talent in its quest to make America safer. The DHS Under Secretary for Science and Technology (S&T) is tasked 
\\ith researching and organizing the scientific, engineering, and technological resources of the United States and 
leveraging these existing resources into technological tools to help protect the homeland. 

During the course of conducting basic research and development (R&D), scientists and researchers require access 
to specialized tools, materials, equipment, environments, hardware and software. Additionally, many researchers 
require access to shared computing resources, prototyping areas and the flexibility to add, remove and manage 
systems themselves on a frequent basis. Often, these tools are unique to the type of research being conducted and 
therefore require a more open network environment, greater system permissions (e.g. administrator) and · 
significantly enhanced computational resources than those provided by existing Department of Homeland Security 
(DHS) networks. Traditional production networks do not allow the end user the necessary system/ file permissions 
and prototyping venues to both install and maximize these specialized information technology (I1) tools used daily 
during the course of conducting research. 

L1\BNET is a R&D-focused network that allows greater freedom for researchers and scientists by easing 
restrictions with regard to systems, software and hardware. \'Vhile I.ABNET will be more open than DHS
managcd networks, there will be controls, policies and procedures in place to provide an adequate level of 
information assurance and to make risk acceptance more palatable to the system owners. The network hub will 
reside at Vermont Avenue with spoke sites at Transportation Security Laboratory (TSL), Plum Island Animal 
Disease Center (PIADC), National Bio-defense Analysis and Countermeasures Center (NBJ\CC), and Chemical 
Security Analysis Cc'tlter (CSAC). Each site will initially be restricted to communicating only with the hub site at 
Vermont Avenue. There will be system monitoring and logging at all sites. Administrative or business operations 
functions will not be permitted on the network in order to reduce privacy impacts and keep the mission of the 
nct\vork focused on research. 

Mission 

Provide S&T users, laboratories, vendors and partners with a cutting-edge, interoperable and reliable network 
service and communications infrastructure in support of the Directorate's research & development missions. 

Goals & Objectives 

Goals: 
• 
• 
• 

• 

Reliable network services with capabilities based on leading-edge technology 
Close coupling to the Directorate's programmatic requirements 
Less restrictive management and technical controls to support R&D specific Information Technology 
(fl) resources 
Community-specific R&D network allowing collaboration zones 

Objectives: 
• Create leading edge R&D environment for networking research use 
• Provide an open computing platform for data analysis, simulation and other research needs 
• Enable development of next generation technologies 

II. Scope of Effort 
The contractor will perform the tasks described below at NBA CC, Plum Island Animal Disease facility, S&T 
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COOP, Transportation Security Lab, Chemical Security and Analysis Center and S&T headquarters and other 
DHS facilities as directed by the CO'l1t: 

NETWORK MANAGEMENT SUPPORT 
1. The Contractor shall provide on-site net:\vork infrastructure support Monday through Friday, from 8:30 AM to 
5:00 PM (excluding Federal Holidays observed by S&1). When on-site support is required outside of these hours, the 
contractor shall follow established escalation procedures to arrive within 60 minutes of notification by the Network 
Operations Center (NOC). 

2. The Contractor shall provide day-to-day operation, maintenance and system administration of S&T network 
infrastructure devices. 'fhis includes but is not limited to hardware and software on routers, hubs, switches, encryption 
devices, and security devices, ftrc\valls, intrusion detection devises, logging system, and net\vork servers. ~!be 
Contractor shall respond to and fo: LabNet problems. 'TI1e Contractor shall gather network performance and 
statistical data for problem analysis. The Contractor shall troubleshoot network problems by responding to trouble 
calls, performing fault isolation and restoring service. 

3. The Contractor shall find and accurately report all network infrastructure problems within 60 minutes of a failure. 
'Ibe Contractor shall arrive on site to resolve the problem within 2 hours after first discovery of the problem at a local 
site. 'The contractor shall resolve ninety-five percent (95%) of all network infrastructure problems within 4 hciurs of 
the failure. 

4. The Contractor shall perform capacity management ofLabNet, to include the installation, configuration, testing, 
rnainrcnancc and de-installation of I~abNet infrastructure hardware and software as necessary to support increased or 
decreased L.abNct rcc..1uiremcnts. 

5. 111e Contractor shall be responsible for placing into production all LabNet infrastructure devices at S&T. 111is 
includes, but is not limited to receipt, initial inventory, set up, bum-in, testing, software loading, and deployment of 
hardware. In performing these services, the Contractor shall adhere to policies and procedures as established by /with 
S&T. 

6. The Contractor shall perfo1m performance management on J,abNet infrastructure devices at the S&T as needed. 
Such amtlysis may include, but is not limited to: measurement of current traffic on existing production networks; 
LabNet traffic load balancing and segmentation; determination of maximum device load for segments and servers; 
isolation of systems that degrade LabNct performance; and evaluation of performance management software 
packages. 

7. 'The Contractor shall perform configuration management of LabNet infrastructure devices operated by S&T 
OCIO. 'This includes updating CAD drawings of the Network, fiber optic schematics/databases, IP addresses and 
DNS name space databases. It also includes maintaining baseline hardware and software configurations for all LabNet 
infrastructure devices and network and office automation servers. 'lbc Contractor shall ensure all hardware and 
software adhere to the established baseline unless otherwise directed by S&T. 

8. The Contractor shall perform security management of network infrastructure devices, to include maintenance of 
accounts. 111e Contractor shall adhere to S&T security policy, conduct security audits as requested by S&T, and 
n1odify bast.~linc configurations to eliminate potential threats. 

9. The Contractor shall support the operation ofS&T's firewalls, to include the operating system, and the support of 
the firewall software. The Contractor shall not be responsible for the addition and deletion of accounts associated 
with the firewalls. 

10. The Contractor shall be responsible for upgrading network infrastructure hardware/ software/ firmware as 
directed by the C011t or dcsignee. 111e Contractor shall produce an Installation Plan for all upgrades. Upgrades 
approved by the S&T shall be installed by the contractor. S&T shall provide hardware and software used in the 
upgrade. 
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11. The Contractor shall support the S&T OCIO as required during the implementation phase of major LabNet 
engineering tasks. 

12. The Contractor shall support e~1'ansion and enhancement of the network infrastructure to maintain 
technologically advanced network, computiflg infrastructure, security posture, and logging/ administrative reporting 
and possibly creating other networks. 

III. Other Contract Details 

J. Period of Performance. The period of performance is a base year with two one-year options. 
2. Travel. Local travel in and around Washington DC, Atlantic City, NJ, Frederick, lvfD, Aberdeen, MD, New 

York City, NY and the Plum Island Animal Disease Center located off the Orient Point coast of Long Island, 
NY is anticipated. Additionally, overnight travel to Atlantic City, NJ and D.HS facilities in Plum Island Animal 
Disease Center located off the Orient Point coast of Long Island, NY and other D.HS sites will be required to 
support equipment/ system installation, setup and operational testing. 

3. DRS-Furnished Information. 
1. DHS will provide certain DHS information, materials, engineering support and forms unique to DHS 

to the contractor to support this effort. · 
2. The DHS S&T Contracting Officer's Technical Representative (COTR) will be the point of contact 

(POC) for identification of any required information to be supplied by D.HS. 
3. The contractor will prepare all documentation according to guidance provided by the COTR. 

4. DRS-Furnished Facilities, Supplies, and Services. If work at DBS-provided facilities is necessary for the 
services being performed under this SOW, such facilities will be provided at: S&T offices in Washington DC; 
at Plum Island Animal Disease Center located off the Orient Point coast of Long Island, NY; DHS S&T 
COOP at Frederick, MD; Transportation Security Lab (ISL) and/ or at other DHS facilities. Basic facilities 
such as work space and associated operating requirements (phones, desks, utilities, desktop computers, and 
consumable and general purpose office supplies) will be provided to contractor personnel working in DHS 
facilities on this effort. 

5. Place of Performance. Phases of this effort will be performed at Plum Island Animal Disease Center located 
off the Orient Point coast of Long Island, NY, DHS S&T HQ in Washington DC, DHS S&T COOP and 
Nll:\CC in Frederick, !v!D, Chemical Security and Analysis Center in Aberdeen, i'vfD, and Transportation 
Security Laboratory in 1\tlantic City, NJ. Additionally, the vendor must comply with all items described in 
Addendum A and comply with Bio-Safety parameters/ procedures and documented processes when working 
in, around or near containment labs or vaccine banks. Follow-on or subsequent phases associated \vith the 
systems being engineering and inst.'llied will be conducted at these and other DHS facilities and laboratories as 
directed by the COTR. 

6. Government Furnished Property. Tbe government will provide all crypto and crypto-related hardware and 
ancillary items to DHS for use in this task. Other government property will not be provided to the contractor 
unless otherwise agreed in a task order issued under this SOW. In such instances, D.HS will maintain property 
records. 

7. Contractor Purchased Property. Before purchasing any individual item equal to or exceeding $50,000 that 
is required to support technical tasks performed pursuant to tl1is SOW, the contractor shall obtain prior 
written consent from the C01R. The COTR may lower or raise the aforementioned $50,000 threshold at 
his/her discretion and on written notice to the contractor. If the COTR consents to such purchase, such item 
shall become the property of DHS. The contractor will maintain any such items according to currently 
e.xisting property accountability procedures. The COTR will determine the final disposition of any such items. 

8. Deliverables. T11e contractor will provide all deliverables identified in this SOW directly to the DHS S&T 
Technical Representative with a copy of the transmittal letter to the Contracting Officer. 

9. Program Status Report. The contractor will deliver a program status report as requested to the DHS S&T 
Technical Representative, COR and/ or DHS S&T Resource Manager containing metrics pertaining to 
financial, schedule, and scope information, risk infonnation, and performance assessment information of all 
work performed hereunder. ,\ final report summarizing the work performed and the results and conclusions 
derived shall be submitted to tl1c COR within thirty days after the end of the contract period of performance. 

3 



HSHQDC-06-D-00060/HSHQDC-07-J-00708 

10. Funding Requirements. DHS will provide funding in accordance with DHS's appropriations and available 
funds pursuant to the allocation outlined below: 

I 1. Security Requirements. All work performed under this SOW requires at a minimum a Secret clearance. 
The Contractor shall abide by the requirements set forth in the DD Form 254, Contract Security 
Classification Specification, included in the contract. If the Contractor has access to classified information at 
a DBS or other Government Facility, it shall abide by the requirements set by the agency. The contractor is 
required to adhere to other applicable DHS guides, guidelines, and directives pertaining to classified and 
confidential work. 

IV. Points of Contact 

Contractor POC(s) 

Danny Davis, Program Manager 
Pragmatics, Inc. 
7926 Jones Branch Drive, Suite 711 
McLean, VA 22102-3603 
Office: 703-761-4033 ext 279 
Fax: 703-761-4089 
davisd@pragmatics.com 

Kimmy Duong, Chief Fmancial Officer 
Pragmatics, Inc. 
7926 Jones Branch Drive, Suite 711 
McLean, VA 22102-3603 
Office: 703-761-4033 ext 102 
Fax: 703-761-4366 
duongk@pragmatics.com 

The contractor may change the individual designated as a POC upon notice to DHS S&T of such change. 

DHS Technical POC(s) 

Name: 
Agency: 
Address: 

Phone: 
E-Mail: 

Primary-
Gregg Piermarini 
Dept. of Homeland Security 
DHS-S&T-OCIO 
Washington, DC 20528 
(202) 254-6087 
Gregg. Picrmarini@dhs.gov 

DHS Chief Information Officer 

Name: 
Agency: 
Address: 

Phone: 
E-Mail: 

Ken Rogers 
Dept. of Homeland Security 
DHS-S&T-OCIO 
Washington, DC 20528 
(202) 254-6185 
Ken.Rogers@dhs.gov 

Tertiary
Pcter Stauffer 
Dept. of Homeland Security 
DHS-S&T-OCIO 
Washington, DC 20528 
(202) 254-5667 
Peter.Stauffer@dhs.gov 
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OHS Contracting Officer's Technical Representative (COTR) 

Name: 
1\gcncy: 
Address: 

Phone: 
E-Mail: 

Gregg Piermarini 
Dept. of Homeland Security 
DHS-S&T-OCIO 
Washington, DC 20528 
(202) 254-6087 
Gregg.Piermarini@dhs.gov 

OHS Contracting Officer 

Name: 
Agency: 
Address: 

Phone: 
E-Mail: 

Linda Mulligan 
Dept. of Homeland Security 
Office of Procurement Operations 
Science & Technology/Mission Support Branch 
245 Murray Lane, SW 
Washington, DC 20528 
(202) 254-6677 
Linda.Mulligan@dhs.gov 

Dl-IS S&T may change the individual designated as a POC upon notice to the contractor of such change. 
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FY2005 ORD Execution Plan for the Office of National Laboratories 
Stewardship Portfolio 

Office of Research and Development 

Addendum A 

Special Requirements for Contractors Performing Work at 

Plum Island Animal Disease Center 

Directorate of Science and Technology of the Department of Homeland Security 
Office of Research and Development 

Revision 01 

8-1-06 
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SPECIAL REQUIREMENTS 
for 

CONTRACTORS PERFORMING WORK 
at 

PLUM ISLAND ANIMAL DISEASE CENTER 

I.OGENERAL 

The Plum Island Animal Disease Center (PIADC) is a federal facility located on an island 
approximately 1.5 miles east of Orient Point, NY ; with a warehouse, parking lot, and 
marine service facility at Orient Point, NY. The PIADC follows strict security protocols 
and site-specific requirements and conditions that must be observed by all contractors. 
Highlights of these requirements include, but are not limited to the following: 

e Access to Plum Island is by government-operated ferry only unless other 
transportation to Plum Island is approved by the Government. Schedules are 
established in advance and closely followed. Access to the PIADC facility at 
Orient Point must be pre-arranged by PIADC security ad requires check-in with 
photo identification at the gate. 

e Due to the mission of the PIADC, workers, contractors, and subcontractors at the 
site must strictly observe all biological safety, physical security, and 
environmental management requirements, as detailed in the sections below. 
Special safety work procedures must be adhered to that will affect personnel, their 
work, delivery and removal of materials and equipment. 

e If work is performed in or around biological laboratory space, additional 
biological safety precautions are required. 

0 Weather conditions may occasionally limit or prevent routine ferry operation and 
affect project schedule. 

• Weight and size of vehicles and large equipment may prohibit transportation on 
the Government ferry, and may require commercial ferry transportation, which 
must be arranged in advance by the contractor.. All vehicle and equipment 
transportation to PIADC must be coordinated in advance with the Contracting 
Officer's Technical Representative (COTR) who will coordinate with the PIADC 
Marine Transportation Department. 

• Access to Plum Island, the Orient Point facility, and the ferry by visitors and 
Contractor personnel, requires 24 hours prior notice and must be coordinated with 
the COTR. 
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o Plum Island includes environmentally sensitive habitats. Vehicles must stay on 
paved or gravel roads at all times. If work area includes beaches, shorelines, 
wetlands, or other environmentally sensitive areas, equipment access routes must 
be approved in advance by the COTR who will coordinate with the PIADC 
Facility Engineer and Environmental Protection Officer. 

2.0 SECURITY REQUIREMENTS 

The PIADC and all properties associated with the PIADC are government property. Due 
to the mission and the scientific work conducted by the PIADC, the island and all 
properties are restricted access areas. The general public is not authorized to enter onto 
the premises. Individuals must have official business that is relevant to the mission of the 
Center to be permitted to visit the Island. 

2.1 PIADC Code of Conduct 

2.2Badges 

2.2.1 Log-in 

Until a non-transferable PIADC Identification Badge is issued, each Contractor employee 
shall be required to log-in at the dock area and receive a marine-transportation badge. 
The Contractor employee will then log-in and log-out daily at Building I 00 upon arriving 
and departing the island. A marine-transportation badge will be issued for the return 
ferry trip and turned in at the destination dock area. Once a badge is issued, it will allow 
the bearer access to the specific construction sites or related areas only. 

2.2.2 Display of Badges 

PIADC Identification Badges must be prominently displayed above the waist with the 
photo visible from the front at all times while on PIADC property. Any individual 
observed without a PIADC ID badge will be challenged by the security staff. Any 
individual not cooperating with the security staff will have their PIADC ID confiscated 
and be escorted off the Island. 

2.2.3 Request to See Badge 

The Marine Crew and the Security Officers will request to see identification and badges. 
Please have the card properly displayed to avoid any confusion. 

2.2.4 Completion of Work 

Badges remain the property of the U.S. Government and must be returned to PIADC 
upon completion of an individual's work on this contract. Failure to do so could result in 
the loss of future work with PIADC. 
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2.3 Searches 

2.3.l Items subject to Search 

The Security Department will conduct a search of all contractor bags, property, 
briefcases, etc. 

2.3 .2 Vehicles 

All vehicles will be searched and the driver must display a valid driver's license. The 
driver will open the engine compartment and cargo area(s) to provide access for security. 

2.4 Deliveries 

2.4.1 Responsibility 

It is the Contractor's responsibility to ensure delivery companies are aware of the access 
requirements at the PIADC. 

2.4.2 Provisions for Delivery Companies 

To accommodate the project, the delivery company may submit a pool of driver's name 
with the visitor application. When the delivery vehicle arrives, Security Personnel will 
request that the driver present official photo identification. Security Personnel will 
compare the identification to the submitted list of drivers. If the driver's name appears on 
the list, the vehicle may enter the premises to make the delivery. If the driver's name 
does not appear on the list, the delivery will be denied. 

2.5 Prohibited Articles and Activities 

2.5.1 Prohibited Articles 

The following items are prohibited on all PIADC properties: 

e Weapons, firearms, explosives, or other dangerous instruments or matei:ials likely 
to produce I injury or damage to persons or property. 

e Controlled substances (specifically: illegal drugs and paraphernalia; with the 
exception of prescription medicines) 

e Alcoholic beverages 
e Other items prohibited by law 
o Personal nonessential items 
o Pets 
o Video, photo, or digital cameras (unless needed for the project and prior approval 

is granted) 
o Vehicles and other motorized equipment (unless prior approval is granted) 
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2.5.2 Prohibited Activities 

The following activities are prohibited on PIADC properties: 

e Gambling 
e Swimming 
., Fishing 
o Hunting 
e Horseplay 
e Joking or making light of security issues or personnel 
e Challenging Security Personnel authority 

2.6 Other PIADC Security Rules of Behavior: 

o Remain on the job site. Do not wander 
" Do not enter buildings or areas not part of your scope of work without specific 

authori7..ation of the COTR 
" Do not travel between the harbor and the job site by foot (walking) 
o Do not "joy ride" around the Island. Go directly to the job site 
" Designate one person to retrieve lunch meals if cafeteria privileges are approved 
" Do not depart Plum Island with food or beverage of any kind 
o When challenged by Security Personnel, provide your ID and answer all questions 
" Obey all PIADC rules, regulations, and federal, state and local laws 
" Do not use loud, abusive or otherwise improper language to create a disturbance 

or become a nuisance 

3.0 VISITOR APPROVAL PROCESS 

3.1 U.S. Citizen Visitors 

The COTR shall notify the Security Manager after the Notice to Proceed is issued that the 
Contractor and their subcontractors (if applicable) will require access to the PIADC. The 
Contractor shall complete the "PIADC Visitor Application Form", attached, or provide 
the information to the COTR for all persons that will need access to the PIADC. The 
COTR will review the application form with the PIADC Security Manager. The 
application form must be submitted at least 24-hours in advance of the scheduled visit. 
Once the contract has progressed to a sufficient extent, the COTR may direct that 
subsequent visitor applications be sent directly to the PIADC Security Officer. 

3.2 Non-U.S. Citizen Visitors 

A non-US citizen visitor to PIADC must complete the attached "Approval of Foreign 
Visitor" memorandum. The Contractor shall submit the completed form or provide the 
information to the COTR a minimum of four weeks prior to the visit. Failure to fill out 
the form completely or provide all requested information accurately and in its entirety 
will delay the review process and result in disapproval of the visit. Once the individual 
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is approved, the Contractor or COTR can submit the standard "PIADC Visitor 
Application", noting on the form that the non-citizen status was approved for this 
particular individual (see Section 3.1. 

3.3 Approved Visitors 

Following approval and depending on the frequency of visits, the Security Officer may 
decide to issue a temporary photo-identification badge. For these personnel, an 
approximate 15 minute orientation is required for each visitor working outside of the 
laboratory bio-containment areas, and a one hour orientation and a baseline blood sample 
is required for those working inside a bio-containment area. 

PIADC Reception personnel prepare a Visitor List consisting of the visitor's name, 
company represented, date of arrival, time of arrival, time of departure, and if a camera 
was approved for the visit. On the day immediately preceding the initial visit to PIADC, 
Contractor should contact the Reception desk at 631-323-3200/3300 to verify the names· 
on the visitor's list. Contractor should inform the COTR in the event the visitor's list is 
not complete. 

At the Orient Point, NY facility, the visitor should arrive 30 minutes before the scheduled 
boat departure time to present an official photo identification card (Examples; State 
driver's license, Passport) to gain access to the parking facility and the ferry. If a PIADC 
badge has been authorized, the security guard will provide the badge in exchange for an 
official photo identification card, to be exchanged at the end of the day when the person 
leaves. 

At the Old Saybrook, CT, visitor should arrive 20 minutes before the scheduled boat 
departure time to enter the Marina or alternate parking facility, walk to the boat, and 
present their identification to the Marine Crew on the dock prior to boarding the vessel. 
Upon arrival at PIADC, the visitor shall proceed to the reception desk to sign in before 
going to the work area. The visitor shall proceed to reception at the end of the day to sign 
out upon departure. 

Each visitor after boarding the boat, must sign a "Visitor Affidavit" quarantine 
declaration whereby the visitor agrees to avoid contact with susceptible animals off of 
Plum Island or as designated by the Safety Officer. The visitor also agrees to abide by all 
applicable safety regulations. A copy of this document with its conditions is attached. A 
quarantine period is not required for employees, contractors or materials/equipment for 
work conducted outside ofbio-containment areas. 

Persons arriving by commercial freight ferry shall contact and coordinate with the COTR 
and PIADC Security Manager for instructions prior to the event. 

4.0 OCCUPATIONAL SAFETY 

4.1 Responsibility 
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The Contractor shall make certain that project workers adhere to safety requirements. 
Disregard of OSHA and other safety regulations may result in a "Stop Work Order". 

The Contractor shall take all necessary precautions for the safety of all personnel and 
comply with all applicable provisions of federal, state and municipal safety laws and 
building codes to prevent accidents or injury to persons on, about, or adjacent to, the 
premises where the work is being performed. 

The Contractor is responsible for job site safety, and shall submit a PIADC site specific 
Health and Safety Plan (HASP) for Government review and approval prior to work 
mobilization. The site-specific HASP should identify potential hazards and include 
standard OSHA or industry accepted safety protocols and a list of all hazardous materials 
and respective MSDS sheets that will be used at the PIADC facility. 

4.2 Personal Protective Equipment 

Personal Protective Equipment, (e.g. safety glasses, hard hats, safety harnesses, and other 
safety equipment, must be worn as required by 29 CFR 1926.28(a) and 29 CRR 
1910.120. Clothing should be worn that is appropriate for the work site. 

4.3 Emergencies 

In an emergency affecting the safety of life, work, or property, the Contractor without 
special instruction or authorization from the Government, is authorized to act at his 
discretion to prevent such threatened loss or injury, and shall so act, without appeal. 
Compensation claimed by the Contractor as a result of said emergency shall be 
determined by Federal Acquisition Regulation (FAR) Clause or arbitration. 

5. STANDARD WORK PRACTICES 

5 .1 General Provisions 

It shall be the responsibility of the Contractor to assure that the contractor's employees 
and subcontractors comply with all conditions and restrictions noted herein. 

In the event of an emergency, all Contractor personnel shall comply with all biological 
safety safeguards and directives deemed necessary by the COTR, PIADC Director, 
Deputy Director for Operations, Safety Officer, Incident Commander, or response 
personnel. 

The Contractor and his employees shall comply with all codes and regulations pertaining 
to conduct on federal property as well as PIADC biological, physical and environmental 
safety regulations. 
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The Contractor shall abide by all applicable and standard safety practices and procedures 
and shall conform to all OSHA Standards. The Contractor shall abide by applicable and 
standard, environmental protective measures to control pollution that may develop during 
construction, and other applicable federal, state, and local environmental laws. The 
Contractor's failure to thoroughly familiarize himself with the aforementioned safety and 
environmental provisions shall not relieve the Contractor from compliance with the 
obligations or relieve the Contractor from the penalties set forth therein. Neither the 
Government nor the COTR shall be responsible for safety enforcement or environmental 
enforcement in connection with the construction work. 

The construction site, building area, or work-sites shall be kept in broom clean condition 
and free of debris at the end of each work shift. Work-site material shall be neatly stored 
and stacked under cover or protected by water proof tarps that are adequately tied down. 
Material and equipment installed or being installed shall be protected during construction 
from rain, material handling, welding, grinding, dust, and dirt, etc. Failure to take acti011 
on the part of the Contractor will result in a stop work order until the situation is 
corrected. 

Failure to comply with general safety, environmental or biological safety requirements 
may result in the prompt removal of personnel and the denial of further admittance to 
PIADC properties. The Contractor shall promptly comply with PIADC requests for 
removal of personnel for violation of requirements. 

Plum Island is restricted to the general public unless admittance has been approved. 
Therefore, no persons other than authorized Contractor personnel will be permitted 
access to the work site. 

Prior authori7.ation of the COTR and the PIADC Location Radiation Protection Officer is 
required for any radioactive material and/or equipment brought on site containing 
radioactive sources or capable of producing radiation. 

No dining facilities are available at Plum Island for use by the Contractor. All food and 
beverages required by the Contractor are to be brought to Plum Island by the Contractor. 
There is limited 'Take-Out" at the PIADC Cafeteria, but it must be authorized and 
restrictions apply. 

All food and beverage containers shall be properly disposed of by the Contractor into 
approved PIADC waste and recycling receptacles. Food and beverages may not be 
removed from Plum Island. 

The Contractor shall bring to Plum Island only those tools, equipment and materials 
deemed necessary for accomplishment of the work. Such items shall be stored at the 
work site or at staging areas so designated by the COTR and shall remain at the site until 
job completion or until such time as no longer needed. 
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Staging areas for materials and refuse will be designated by the COTR. The Contractor 
shall be responsible for all movement, storage and security of all such items either.on 
Plum Island properties, including the Orient Point facility. 

All visitors shall be accompanied by a PIADC escort while within the bio-containment 
facility. 

The Contractor shall submit a severe weather plan to the Government for review and 
approval. 

5.2 Work Outside OfBiocontainmentAreas 

A personal recognizant quarantine period is not required for employees, contractors or 
materials/equipment for work conducted outside of containment areas. 

5.3 Work in Bio-Containment Areas 

5.3.1 Biological Safety and Work Practices 

Contractor Personnel shall adhere to all personal recognizance quarantine requirements as 
specified herein or as otherwise directed by the Biological Safety Officer. 

A Personal Recognizant "self-policing" quarantine period of five (5) days is to be 
observed by personnel conducting work at PIADC within biocontainment areas 
(Operational Zones 2, 3, or 4 - generally referred to as "containment") by avoiding 
susceptible animals or animal areas after departing the Island. 

Susceptible animals include cattle, sheep, goats, deer, and other ruminants and swine, and 
may also include pet birds or domestic poultry if directed by the PIADC Biological 
Safety Officer. 

Animal areas include animal farms, sales barns, stockyards, animal laboratories, packing 
houses, zoos, various menageries, pet birds, pet bird stores, commercial poultry 
establishments, and other animal exhibits such as fairs. 

Tools, equipment and materials, capable of being decontaminated and which need to be 
removed from PIADC Operational Zones 2, 3, or 4 shall be decontaminated by 
government personnel. Some decontamination procedures may take up to 16 days and 
may not be appropriate for certain types of equipment or items (i.e., wood, porous 
materials). Other than eye glasses, no item(s) may be removed from biocontainment areas 
without assistance of government personnel or their appointee. 

5.3.2 Biocontainment Areas 

• Laboratories and Support Space: Where research is conducted on possible live 
animal disease agents. Movement of personnel, equipment and supplies into and 
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out of such areas or buildings is strictly controlled. All materials and equipment 
leaving laboratory operational areas shall be subject to Government provided 
biological decontamination procedures specified herein or as otherwise directed 
bytheCOTR. 

o Decontamination Building: Movement of personnel, equipment and supplies into 
and out of this building is strictly controlled. All materials and equipment leaving 
this building shall be subject to government provided biological decontamination 
procedures specified herein or as otherwise directed by the COR. 

All other areas are outside of biocontainment. 

5.3.3 Biocontainment Requirements 

PIADC employee, designated by the COTR shall escort Contractor personnel at all time.s 
while within biocontainment areas. Escorted personnel shall remain within sight and 
hearing distance of the Escort at all times. Entrance into areas other than those 
specifically designated as the contractor's work areas is prohibited. 

All personnel performing work within biocontainment (Buildings I 0 I and 102) areas 
shall be required to change into government supplied clothing upon entering, and 
showering upon leaving the area. Porous materials and civilian clothing worn into 
biocontainment areas, cannot be effectively decontaminated and thus shall stay in 
biocontainment and become the property of the Government. 

5.4 Coordination of Work 

" Contractor shall coordinate all work with the COTR. Work shall be coordinated 
and scheduled well in advance with the COTR. The schedule shall include 
pertinent dates and times and otherwise thoroughly detail all interruptions to 
facility services, demolition work, shipments of materials and equipment, etc. 
Work shall be planned with approval obtained from the COTR for any 
interruption of utility, service, or to any ongoing laboratory or facility operations. 
These events shall be held to a minimum with requests made in writing to the 
COTR at least one week prior to the interruption. 

" Contractor shall prepare and maintain a four-week "look-ahead" schedule 
depicting escort requirements. 

" All biocontainment entrances and exits for personnel, equipment and supplies are 
strictly controlled. Access to air locks and autoclaves for movement of equipment 
and materials to and from biocontainment areas shall require prior scheduling and 
approval from the COTR and Biological Safety Officer. 

" Wall, floor and roof penetrations into or between containment areas shall be 
accomplished according to standard design details or in a manner acceptable to 
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the COTR and Biological Safety Officer, and tested according to procedure. No 
such work shall be made without prior approval of the COTR and Biological 
Safety Officer. 

• The Contractor shall construct and install a temporary enclosure for penetrations 
as required by the COTR and Biological Safety Officer. Upon satisfactory 
completion and acceptance of the work by the COTR, decontamination of the 
enclosure shall be accomplished by government personnel. The enclosure shall 
then be removed by the Contractor. 

5.5 Execution of Work 

o Demolished materials for removal from the laboratory shall be transported by the 
Contractor to a specified airlock or autoclave designated by the COTR or 
Biological Safety Officer. Airlocks and autoclaves may not be operated by 
contractor employees. 

e Twenty four (24) hours prior notification shall be required for the scheduling of 
all airlock usage. 

" Tool cleaning and preparation of Contractor's tools prior to biological 
decontamination shall be done by Contractor personnel by a method determined 
by the Biological Safety Officer or their representative. 

5.6 Protection of Work, Existing Improvements, Equipment, Utilities, Antiquities, and 
Adjacent Property 

e The Contractor shall continuously maintain adequate protection of all his work 
from damage and shall protect government property from injury or loss arising in 
connection with this contract. The Contractor shall make good any such damage, 
injury or loss. 

" The Contractor shall protect existing and delivered equipment from dirt, dust, 
moisture, and weather to the satisfaction of the COTR, and in accordance with the 
manufacturer's recommendations. 

o The Contractor shall erect and properly maintain, as required by the conditions 
and progress of the work, all necessary safeguards for the protection of workers, 
and PIADC personnel, and shall post danger signs warning against the hazards 
created by such features of construction such as protruding nails, hoists, well 
holes, scaffolding, and falling materials. 

e A welding and burning permit must be obtained through the COTR before any 
flame or spark producing operation is started. The Contractor must post a frre 
watch during welding operations, and provide and erect fireproof screens for flash 
and spark protection. 
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The Contractor is responsible for locating all underground utilities including but not 
limited to:, pipes, electrical cables, conduit, duct banks, etc. prior to digging, and if 
necessary and approved by the COJR, obtain the services of an underground utility 
locating company for this purpose. The Contractor shall mark proposed locations for all 
digging and trenching/underground work and coordinate with the COTR for 
determination of potential underground installation interferences at least 5 work days 
prior to the planned start of the digging and trenching/underground work. The Contractor 
shall hand dig within close proximity of a suspected underground utility and not rely 
solely on utility mark-outs or drawings (if any). The Contractor shall be responsible for 
damage to the underground utilities, or damage caused as a result thereof (e.g., breaking 
fuel line and causing an environmental hazard), whether or not shown on the drawings. 
If a utility is damaged, the PIADC Head Engineer shall be immediately notified. Repairs 
shall be made quickly and by competent qualified trades' persons to the satisfaction of 
the Government. If the Contractor fails or refuses to repair the damage promptly, PIADC 
may have the necessary work performed and charge the cost to the Contractor. · 

Federal law provides for the protection of antiquities located on land owned or controlled 
by the Government. Antiquities include Indian graves or campsites, relics and artifacts. 
Existing antiquities discovered thereon will not be disturbed or destroyed. The Contractor 
shall report the discovery of any antiquities at the job site and, upon discovery of unusual 
materials (e.g. obsidian chips or flakes, bones, darkly stained soils, "arrowheads"), the 
Contractor shall stop work at/or around such materials and notify the Facility Engineer. 

6.0 MARINE TRANSPORTATION 

6. J Government Furnished Marine Transportation 

6.1.1 General 

Subject to marine vessel capacity, conditions, availability, and scheduling constraints as 
defined below, Government Furnished Marine Transportation will be available to the 
contractor at no cost for the transportation of contractor personnel, tools, material, and 
equipment to and from Plum Island, Orient Point, and Old Saybrook facilities. 

Government vessels are maintained and operated to support the research mission at 
PIADC and therefore, the movement of Government employees and materials shall have 
priority. The transport of scheduled freight may be delayed or canceled due to 
unforeseen PIADC requirements. 

The Government will provide marine transportation to the contractor of at least ONE 
round trip per week for materials, equipment, supplies, and vehicles. Weight and size 
restrictions will vary in accordance with the marine transportation available at the time 
such transportation is scheduled to take place as referenced below. Such trips shall not be 
cumulative and may not be carried over or combined with any other period. Depending 
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on the scope of the project, additional trips will be provided as possible and as 
determined by the COTR and the PIADC Marine Transportation Department. 

Other than personnel, the contractor shall schedule all marine transportation at least two 
weeks prior to the date required unless otherwise approved in writing by the Contracting 
Officer. The available space will be scheduled on a first come first served basis. The 
government shall have the right, upon one week prior notice to the contractor, to cancel 
or reschedule marine transportation for the contractor at No Additional Cost to the 
Government. The Government shall also have the right to reject a specific date requested 
by the contractor and require the contractor to select another date at No Additional Cost 
to the Government. Reservations may be made by contacting the Location Monitor or 
COTR between the hours of 0900 to 1600. There is no Government furnished marine 
transportation for vehicles or freight to or from Old Saybrook, Connecticut. 

Departures may be delayed or canceled due to weather or sea conditions. Loading and . 
transporting of vehicles with low undercarriages or dolly wheels may be delayed or 
canceled due to low or high tides, especially when combined with the weight of the load. 
When governed by issues of weather conditions or personnel safety and health, the 
decision of the PIADC Transportation Manager of less than one weeks notice shall be 
considered to be in accordance with the requirement of this contract and, as such, the 
government will provide a "no cost'' time extension only, as relief to the contractor for 
any delays due to rescheduling that are determined to be a direct result of the PIADC 
Transportation Manager's decision. Determination of the appropriate number of 
additional days for such delay shall be the decision of the Contracting Officer, based on 
supporting documentation provided by the contractor. 

The vessel Captain, or designated representative, shall oversee the proper loading and 
weight distribution of vehicles and cargo aboard the vessel. The contractor shall perform 
all physical labor in connection with the actual loading and unloading of freight and 
equipment. All freight shall board and leave the vessel under its own motive power or 
motive power furnished by the contractor. 

The following are the restrictions and rated capacity of the Government vessels: 

o Vehicle overall length shall not exceed 45 feet. 
" Maximum vehicle gross weight shall not exceed twenty (20) tons, ( 40,000 

pounds) with a center of gravity not to exceed four (4) feet above the cargo 
deck. 

o All vehicles shall have their loads properly distributed and secured so as to 
assure proper trim of the vessel. 

" All vehicles shall be secured to the cargo deck during transit. 
• Vehicle weights over the maximum allowable shall be lightened at orient 

Point before loading by the contractor. 
o Deck loading on passenger/freight boats shall not exceed thirty (30) tons. 
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• Contractor employees shall at all times conduct themselves in a safe, orderly 
manner while aboard marine vessels and shall comply with all instructions set 
forth by the Captain, crew and shore personnel. 

• Flammable and combustible cargoes may require additional scheduling lead 
time. The passenger capacity is also greatly reduced. 

o The Contractor shall provide documentation of gross vehicle or freight weight 
prior to loading the marine vessel. 

6.1.2 Government Furnished Marine Transportation Schedule 

A typical "Plum Island Ferry Schedule" is attached. Obtain an up-to-date schedule at the 
start of on-site project scheduling. The typical schedule may change at any time due to 
weather conditions or vessel repairs and maintenance. The Government shall provide 
advance notification of these changes whenever possible. The contractor shall make 
appropriate changes to the work schedule as required. Holiday Boat Schedule applies to 
all federally observed holidays, Department of Labor designated holidays, and other day 
designated by federal statute, Executive Order, or Presidential proclamation. No freight 
transportation is available during Weekend and Holiday Boat Schedule unless special 
arrangements are made. 

6.2 Other Marine Transportation: 

In the event the contractor cannot coordinate the moving of personnel under these 
conditions or restrictions so forth stated, or if loads exceed limits as specified herein, the 
contractor shall provide his own transportation. If the contractor requires the use of 
Government harbors, the Government vessels have docking priority in accordance with 
present posted schedules. Full coordination between the contractor and Government 
marine crews is required for harbor use. 

Only U.S. Coast Guard approved commercial vessels can be used to move personnel and 
materials to and from Plum Island. The approved vessels (ferries and barges) can be 
docked in the Plum Island Harbor as long as these vessels and their operations, do not 
interfere with Government harbor operations. No private or recreational vessels will be 
allowed to dock at either Orient Point or Plum Island Harbors. Landings at any areas or 
beaches on Plum Island or the Orient Point facility are prohibited. 

Contracted marine water transportation from a local ferry company for other marine 
transportation is available. The local ferry may be able to provide a full time vessel or 
part time service depending on the requirement of the job. These ferry vessels have no 
vehicle weight limits and can accommodate most any size road vehicle or heavy 
equipment. 

Commercial boats shall not be allowed to use the Government owned Orient Point 
Facility for loading or unloading. 
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Commercial vessels are constrained by the capability, configuration, and size of the 
PIADC ramps. It is the Contractor's responsibility to insure the vessel is compatible with 
PIADC ramps. Crane loading· and unloading from or to a barge is acceptable where 
necessary. Beach loading or unloading from a landing craft is unacceptable. 

7.0 WORKING HOURS 

7.1 Normal Work Hours 

The normal working hours for PIADC is 7:00 A.M. to 4:30 P .M., Monday through 
Friday, excluding federal holidays. Contractors shall adhere to these working hours 
unless other work hours are stipulated in the contract documents or as directed or 
approved at the request of the contractor by the COTR. 

All or a portion of the effort under this contract will be performed on a Government 
Installation. The normal workweek will be established by the COTR identified in the 
contract. No deviation in the normal established workweek will be permitted without 
express advance approval in writing by the COTR. In the event that the Contractor fails 
to observe the established workweek, any costs incurred by the Government resulting 
there from shall be chargeable to the Contractor. 

7.2 Holidays 

On federal holidays, the PIADC is normally closed. If work on holidays must be 
performed , the Contractor must make arrangements with the COTR prior to the holiday. 
Continuity of operations during normal holiday and vacation time is not required, unless 
otherwise specified by PIADC. 

The following federal holidays arc authorized exceptions to the normal workweek: 

NAME OF HOLIDAY 

New Years Day 

Martin Luther King Jr. Day 

Presidents Day 

Memorial Day 

Independence Day 

Labor Day 

Columbus Day 

Veterans Day 

Thanksgiving Day 

Christmas Day 

TIME OF OBSERVANCE 

· 1 January 

Third Monday in January 

Third Monday in February 

Last Monday in May 

4 July 

First Monday in September 

Second Monday in October 

II November 

Fourth Thursday in November 

25 December 
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Any other day designated by federal statute, Executive Order, or Presidential 
Proclamation. 

In the event that any of the above holidays occur on Saturday or Sunday, the holiday 
must be observed by the Contractor in accordance with the practice observed by the 
assigned Government employees at PIADC. 

Contractor personnel performing work under this contract shall limit their observation of 
holidays to those set forth above. In the event Contractor personnel work during 
a holiday other than those above, no form of holiday or other premium compensation will 
be reimbursed as either a direct or indirect cost. However, this does not preclude 
reimbursement for authorized overtime work. 

The Contractor is permitted to work non-duty hours or federal holidays as approved by 
the Contracting Officer. However, written approval must be obtained a minimum of 48 
hours in advance of such scheduled work, and a PIADC representative must be available 
to be on site. During these periods of work, no work shall be concealed in construction 
without the approval of the Contracting Officer. The Contractor will be required to pay 
for any inspector which must be at the site during performance of this work. 

8.0 GOVERNMENT FURNISHED SUPPORT 

The Government will typically provide two telephone lines, limited water and electrical 
service required for the contract where possible. Electric power is typically available at 
120/240/1/60, with 480/3/60 available in machinery areas. The contractor will be 
responsible for the connections, including material, labor, and supervision for installation. 

Government vehicles will not be provided for contractor use. 

9.0 VEHICLES AND EQUIPMENT 

All contractor personnel, vehicles, equipment and materials shall be moved by the 
Contractor from the dock area to the work site. Loading and unloading of materials, 
vehicle and equipment on or off the Government boat shall be by Contractor personnel. 

Vehicles or equipment transported to Plum Island shall remain on the Island until all 
project work requiring its use is finished. No daily movement of vehicles or equipment 
on and off Plum Island is permitted. 

All vehicles brought to the Island shall be state registered and insured, have a valid 
inspection sticker, and be maintained in good repair. 

Limited amounts of fuel oil and gasoline may be available to the contractor on a 
replacement in like kind basis, subject to prior approval of the Contracting Officier. 

10.0 ENVIRONMENT AL 
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Fuel tanks for job site use shall be double walled or have containment approved by the 
State governing agency. 

Oil and fuel leaks or spills must be immediately addressed and reported to the PIADC 
Control Room by calling extension 2222 from any PIADC phone or notifying the COTR, 
Environmental Protection Specialist or other PIADC personnel that can call the Control 
Room by radio or phone. A vehicle or equipment that develops a leak will be shut down 
and repaired before moving again. The COTR and Plum Island Control Center 
(631.323.3115) shall be notified within 15 minutes of a leak or spill. Leaks or spills shall 
be reported by the Contractor and be cleaned up by the Contractor at the Contractor's 
expense and in accordance with all New York State Department of Environmental 
Conservation (NYSDEC) requirements. 

The Contractor is responsible for removal and off-island disposal of all trees, brush, 
demolition material, construction debris, project derived waste, ha7..ardous or otherwise,_ 
generated by the Contractor or the Contractor's subcontractors. All waste shall be 
properly stored while on Plum Island, removed to Orient Point, and subsequently 
removed from Orient Point and disposed of at appropriately permitted facility under 
proper manifest. Topsoil and clean fill material shall remain on Plum Island in a location 
designated by the COTR and as approved by the Environmental Protection Specialist. 

Where practical and with the prior approval of the COTR, Contractor shall make every 
effort to utilize environmentally friendly materials in the performance of this contract. 

Contractor shall identify foreseeable environmental impacts prior to the initiation of 
work. Aspects to be considered include: waste generation (hazardous, non-hazardous, 
radioactive, medical, and mixed) liquid discharge, chemical storage and use, water 
consumption, power consumption, fuel (use and transfer), animal habitat disruption, use 
of pesticides/herbicides/rodentcides, animal control, painting, grounds maintenance, and 
other construction related items. The Contractor will work with the COTR and the 
PIADC Environmental Protection Specialist to complete the attached Environmental 
Aspects and Impacts Checklist prior to the initiation of work. Mitigating measures will be 
proposed for items that have a potential to impact the environment. 

After contract award, MSDS required by the contract clause shall be submitted to the 
COTR or AGR identified in the contract and PIADC Safety office. 

If hazardous material is to be used or stored by the contractor at PIADC property, the 
contractor shall provide the following information to the COTR in the written site
specific HASP. 

o A copy of the MSDS for each hazardous material (HM) used or stored at PIADC. 
(In addition, contractors must ensure that MSDS are readily available either in 
hardcopy form in a central location or by the use of electronic devices (i.e., CD
ROMs or Internet) in the workplace. 

o The precautionary measures implemented to protect personnel using HM. 
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o The labeling system used by the contractor. (The labeling system must meet the 
requirements of29 CFR 1910.1200 and 29 CFR 1910.1450) 

" The procedures used to evaluate personnel exposure. 
• An inventory (initial and updated annually, thereafter) of all HM used or stored at 

PIADC. The inventory must include the location (building and room) of storage, 
quantity at PIADC, chemical name, manufacturer, MSDS unique identifier, and a 
point of contact. 

11.0 EMERGENCY SERVICES 

The PlADC emergency telephone number is 2222 when using a government land phone 
should there be a personnel injury, accident, fire, environmental, or other emergency. 
Cell phone users should call the security control center at 631.323.3347 and immediately 
state that "this is an emergency". 

The main PIADC facility is on an island and marine vessels and crews may not always be 
immediately available limiting response time for removal of injured persons to Orient 
Point. This makes Contractor occupational safety that much more important. The PIADC 
makes every effort to respond as quickly as possible. There is an EMT on site at all times 
and an ambulance to remove medical emergencies off island to the local hospital. Should 
the emergency occur during duty hours, the staff nurse or EMT will respond. Workers 
with specific medical concerns should discuss them with the Plum Island Nurse 
Practitioner to ensure correct response in the event of an emergency 

Attachments: 

A. PIADC Visitor Application 
B. PIADC Foreign Visitor Application 
C. Visitor Affidavit 
D. Ferry Schedule 
F. Environmental Aspects and Impacts Worksheet 
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I. Background 

STATEMENT OF WORK 
DHS S&T LabNet Program 

US Department of Homeland Security 
Directorate of Science and Technology 
Office of the Chief Information Officer 

RSUS-08-00159 

The US Department of Homeland Security (DHS) is committed to using cutting-edge 
technologies and scientific talent in its quest to make America safer. The DHS Under Secretary 
for Sdcncc and Technology (S&T) is tasked with researching and organizing the scientific, 
engineering, and technological resources of the United States and leveraging these existing 
resources into technological tools to help protect the homeland. 

During the com-se of conducting basic research and development (R&D), scientists and 
researchers require access to specialized tools, materials, equipment, environments, hard\vare and 
software. Additionally, many researchers require access to shared computing resources, 
prototyping areas and the flexibility to add, remove and manage systems themselves on a frequent 
basis. Often, these tools are unique to the type of research being conducted and therefore require 
a more open network environment, greater system permissions (e.g. administrator) and 
significantly enhanced computational resources than those provided by existing Department of 
Homeland Security (DHS) networks. Traditional production networks do not allow the end user 
the necessary system/ file permissions and prototyping venues to both install and maximize these 
specialized information technology (11) tools used daily during the course of conducting research. 

LABNET is a R&D-focused network that allows greater freedom for researchers and scientists by 
casing restrictions with regard to systems, software and hardware. While Lt\BNET will be more 
open than DI-IS-managed networks, there will be controls, policies and procedures in place to 
provide an ade<1uate level of information assurance and to make risk acceptance more palatable to 

the system owners. The network hub will reside at Vermont Avenue with spoke sites at 
Transportation Security Laboratory (TSL), Plum Island Animal Disease Center (PI.ADC), 
National Bio-defense Analysis and Countermeasures Center (NBACC), and Chemical Security 
Analysis Center (CSAC). Each site will initially be restricted to communicating only with the hub 
site at Vermont Avenue. TI1ere will be system monitoring and logging at all sites. Administrative 
or business operations functions will not be pemtltted on the network in order to reduce privacy 
impacts and keep the mission of the network focused on research. 

Mission 

Provide S&T users, laboratories, vendors Md partners with a cutting-edge, interoperable and 
reliable network service and communications infrastructure in support of the Directorate's 
research & development missions. 

Goals & Objectives 

Goals: 
• Reliable network services with capabilities based on leading-edge technology 
• Close coupling to the Directorate's programmatic requirements 

Distribution is authorized to U.S. government agencies only. Contains infonnation that may be exempt 
from public release under the Freedom of Infonnation Act. Before this SOW is released to the public, 

approval is required by the Department of Homeland Security Science and Technology Directorate. 
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• 

Less restrictive management and technical controls to support R&D specific 
Information Technology (IT) resources 
Community-specific R&D network allowing collaboration zones 

Objectives: 
• Create leading edge R&D environment for networking research use 
• Provide an open computing platform for data analysis, simulation and other research 

needs 
• Enable development of next generation technologies 

II. Scope of Effort 
The contractor will perform the tasks described below at NBA CC, Plum Island Animal Disease 
facility, S&T COOP, Transportation Security Lab, Chemical Security and Analysis Center and 
S&T headquarters and other DHS facilities as directed by the CO'IR: 

NETWORK lvlANAGEMENT SUPPORT 
1. The Contractor shall provide on-site network infrastructure support Monday through Friday, 
from 8:30 AM to 5:00 PM (excluding Federal Holidays observed by S&T). When on-site support is 
required outside of these hours, the contractor shall follow established escalation procedures to arrive 
within 60 minutes of notification by the NOC. 

2. The Contractor shall provide day-to-day operation, maintenance and system administration of 
S&T network infrastructure devices. This includes but is not limited to hardware and software on 
routers, hubs, s\vitchcs, encryption devices, and security devices, fircwaHs, intrusion detection 
devises, logging system, and network servers. The Contractor shall respond to and fo< LabNet 
problems. ·1bc Contractor shall gather network performance and statistical data for problem analysis. 
The Contractor shall troubleshoot network problems by responding to trouble calls, performing fault 
isolation and restoring service. 

3. The Contractor shall find and accurately report all network infrastructure problems within 60 
minutes of a failure. The Contractor shall arrive on site to resolve the problem \vithin 2 hours after 
first discovery of the problem at a local site. 1bc contractor shall resolve ninety-five percent (95%) of 
all network infrastructure problems within 4 hours of the failure. 

4. 'Ibe Contractor shall perform capacity management of LabNet, to include the installation, 
configuration, testing, maintenance and de-installation ofLabNet infrastructure hardware and 
soft\varc as necessary to support increased or decreased 1 ~abNct requirements. 

5. '!be Contractor shall be responsible for placing into production all LabNet infrastructure devices 
at S&T. This includes, but is not limited to receipt, initial inventory, set up, bum-in, testing, soft\vare 
loading, and deployment of hardware. In performing these services, the Contractor shall adhere to 
policies and procedures as established by/with S&T. 

6. The Contractor shall perform performance management on LabNet infrastructure devices at the 
S&T as needed. Such analysis may include, but is not limited to: measurement of current traffic on 
existing production networks; LabNet traffic load balancing and segmentation; determination of 
maximum device load for scgmc11ts and servers; isolation of systems that degrade LabNet 
performance; and evaluation of performance management soft\varc packages. 

Distribution is authorized to U.S. government agencies only. Contains information that may be exempt 
from public release under the Freedom of Information Act. Before this SOW is released to the public, 
approval is required by the Department of Homeland Security Science and Technology Directorate. 
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7. The Contractor shall perform configuration management ofLabNet infrastructure devices 
operated by S&.T OCIO. This includes updating CAD drawings of the Network, fiber optic 
schematics/ databases, IP addresses and DNS name space databases. It also includes maintaining 
baseline hardware and software configurations for all LabNet infrastructure devices and network and 
office automation servers. 111e Contractor shall ensure all hardware and software adhere to the 
established baseline unless otherwise directed by S&T. 

8. 111e Contractor shall perform security management of network infrastructure devices, to include 
maintenance of accounts. The Contractor shall adhere to S&T security policy, conduct security audits 
as requested by S&T, and modify baseline configurations to eliminate potential threats. 

9. The Contractor shall support the operation of S&T's firewalls, to include the operating system, 
and the support of the firewall software. "!he Contractor shall not be responsible for the addition and 
deletion of accounts associated with the firewalls. 

10. The Contractor shall be responsible for upgrading network infrastructure hardware/ software/ 
firmware as directed by the COTR or designce. ]he Contractor shall produce an Installation Plan for. 
all upgrades. Upgrades approved by the S&T shall be inst.,Ued by the contractor. S&T shall provide 
hardware and software used in the upgrade. 

11. 111e Contractor shall support the S&T OCIO as required during the implementation phase of 
major LabNet engineering tasks. 

12. The Contractor shall support expansion and enhancement of the network infrastructure to 
maintain technologically advanced network, computing infrastructure, security posture, and 
logging/ administrative reporting and possibly creating other networks. 

III. Other Contract Details 

1. Period of Performance. This Statement of Work is for the execution of Option Year 1, 
with a Period of Performance of September 26, 2008, to September 25, 2009. 

2. Travel. Local travel in and around Washington DC, Atlantic City, NJ, Frederick, MD, 
Aberdeen, :tvID, New York City, NY and the Plum Island Animal Disease Center located off 
the Orient Point coast of Long Island, NY is anticipated. Additionally, overnight travel to 
Atlantic City, NJ and DHS facilities in Plum Island Animal Disease Center located off the 
Orient Point coast of I.ong Island, NY and other DHS sites will be required to support 
equipment/system installation, setup and operational testing. 

3. DHS-Fumished Information. 
1. DHS will provide certain DHS information, materials, engineering support and 

forms unique to DHS to the contractor to support this effort 
2. 'l11e DHS S&T Contracting Officer's Technical Representative (COTR) will be the 

point of contact (POC) for identification of any required infonnation to be supplied 
byDHS. 

3. The contractor will prepare all documentation according to guidance provided by the 
COTR. 

4. DHS-Fumished Facilities, Supplies, and Services. If work at DI IS-provided facilities is 
necessary for the services being performed under this SOW, such facilities will be provided 
at: S&T offices in Washington DC; at Plum Island Animal Disease Center located off the 
Orient Point coast of Long Island, NY; DHS S&T COOP at Frederick, MD; Transportation 
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Security Lab (l'SL) and/or at other DHS facilities. Basic facilities such as work space and 
associated operating requirements (phones, desks, utilities, desktop computers, and 
consumable and general putpose office supplies) will be provided to contractor personnel 
working in DHS facilities on this effort. 

5. Place of Performance. Phases of this effort will be performed at Plum Island Animal 
Disease Center located off the Orient Point coast of Long Island, NY, DI IS S&T HQ in 
Washington DC, DHS S&T COOP and NBACC in Frederick, MD, Chemical Security and 
Analysis Center in Aberdeen, MD, and Transportation Security Laboratory in Atlantic City, 
NJ. Additionally, the vendor must comply with all items described in Addendum A and 
comply with Bio-Safety parameters/procedures and documented processes when working 
in, around or near containment labs or vaccine banks. Follow-on or subsequent phases 
associated with the systems being engineering and installed will be conducted at these and 
other DI IS facilities and laboratories as directed by the CO'lR. 

6. Government Furnished Property. The government will provide all crypto and crypto
rclated hardware and ancillary items to DHS for use in this task. Other government property 
will not be provided to the contractor unless otherwise agreed in a task order issued under 
this SO\Xf. In such instances, DHS will maintain property records. 

7. Contractor Purchased Property. Before purchasing any individual item equal to or 
exceeding $50,000 that is required to support technical tasks performed pursuant to this 
SOW, the contractor shall obtain prior written consent from the C01R. The C01R may 
lower or raise the aforementioned $50,000 threshold at his/her discretion and on written 
notice to the contractor. If the COTR consents to such purchase, such item shall become 
the properly of DI IS. The contractor will maintain any such items according to currcntlj' 
existing property accountability procedures. 1be C01R will determine the final disposition 
of any such items. 

8. Deliverables. The contractor will provide all deliverables identified in this SOW directly to 
the DHS S&T Technical Representative with a copy of the transmittal letter to the 
Contracting Officer. 

9. Program Status Report. 111e contractor will deliver a program status report as requested to 
the DHS S&T Technical Representative, COR and/or DI-IS S&T Resource Manager 
containing metrics pertaining to financial, schedule, and scope information, risk information, 
and performance assessment information of all work performed hereunder. A final report 
summarizing the work performed and the results and conclusions derived shall be submitted 
to t11c COR within thirty days after the end of the contract period of performance. 

10. Funding Requirements. DHS will provide funding in accordance with DHS's 
appropriations and available funds pursuant to tl1e allocation outlined below: 

11. Security Requirements. All work performed under this SO\Xf requires at a minimum a 
Secret clearance. 1be Contractor shall abide by the requirements set forth in the DD Form 
254, Contract Security Classification Specification, included in the contract. If the 
Contractor has access to classified information at a DHS or other Government Pacility, it 
shall abide by the requirements set by the agency. The contractor is re<1uired to adhere to 
other applicable DHS guides, guidelines, and directi\'CS pertaining to classified and 
confidential work including but not limited to FAR 52.204-2, HSAR 3052.237-70 through 
72, I !SAR 3052.209-70. 

TV. Points of Contact 

Contractor POC( s) 
TBD 

Distribution is authorized to U.S. government agencies only. Contains information that may be exempt 
from public release under tl1e Freedom oflnformation Act. Before this SOW is released to the public, 

approval is required by the Department of Homeland Security Science and Technology Directorate. 

HSIIQDC-06-D-00060/HSHQDC-07-J-00708 



The contractor may change the individual designated as a POC upon notice to DIIS S&T of 
such change. 

DHS Technical POC(s) 

Name: 
Agency: 
Address: 

Phone: 
E-lvlail: 

Primary 
Gregg Piermarini 
Dept. of Homeland Security 
DIIS-S&T-OC!O 
Washington, DC 20528 
(202) 254-6087 
Gregg.Piermarini@dhs.gov 

DHS Chicfinformation Officer 

Name: 
Agency: 
Address: 

Phone: 
E-Mail: 

Ken Rogers 
Dept. of Homeland Security 
DHS-S&T-OCIO 
Washington, DC 20528 
(202) 254-6185 
Ken.Rogers@dhs.gov 

Tertiary 
Peter Stauffer 
Dept. of I Iomeland Security 
DHS-S&T-OCIO 
Washington, DC 20528 
(202) 254-5667 
Pctcr.stauffer@dhs.gov 

DHS Contracting Officer's Technical Representative (COTR) 

Name: 
Agency: 
Address: 

Phone: 
E-Mail: 

Gregg Piermarini 
Dept. of Homeland Security 
DIIS-S&T-OCIO 
Washington, DC 20528 
(202) 254-6087 
Gregg.Picrmarini@dhs.gov 

DHS S&T may change the individual designated as a POC upon notice to the contractor of such 
change. 
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STATEMENT OF WORK 
DHS S&T LabNct Program 

Option Year 2 

US Department of Homeland Security 
Directorate of Science and Technology 
Office of the Chicflnformation Officer 

I. Background 

'foe US Department of Homeland Security (DHS) is committed to using cmting--cdgc 
technologies and scientific talent in its i:.1ucst to m:?kc .:\mcrica safer. '!'he DHS l~ndcr Secretary 
for Scil'!lCC and "J'cchnolog;: {S&.I) is raskcxi \\1th rci-;c..~rch1ng and organi:r.ing the scientific. 
t.•nr.inccring, and tcc:hnologicat resources of the C nited States and leveraging these exi~ting 
resources into technological tools to help protect the hotncland. 

During: the course of conducting basic- r<·~earch and devt:lopmeat (R&l)), saen:.i~ts and 
researcher!' require access to specialized tools, materials, cc.1uipmcnt, cnvironmc:1ts, hardware and 
soft\varc. 1\ddlrionally~ many rcsc..-a.rchcrs rt'tJuir<.' access ttl ~hared computing rt'~()Urces, 
prototyping ~1rcas and the." flexibility to add, remove and tnanagc systems thrmscl"\'"c~ on a frequent 
ba~ds.. ()ften. these tools arc unique re the type of rcscard1 being conducted and therefore require 
a more open ncrn·ork cnviroil.mcnr. g:catcr :;;y:-:tem permh~sions {e.g. ad:ninistrator) and 
significantly c:nhanced computational resources than those provided by cxisrinr, l)cpartmcnt of 
I Iomeland Security (DJ.IS) nct\vorks. J'raditirJncU produciion nct'\vork~ do not allo\v tl1e end user 
the necessary sy~~cm/fi!c pt•rmis::-:ions and prototyping venues to both install and rnaximizc these 
specialized information technology {I'l) tools usc<l daily durin,it the course of conducting research. 

J ,,,\l3NF.·r is a R&D-foct1$cd nct\;.-ork that allo\V~ grcnter freedom for researchc:s and scientists by 
casing restrictions '\'\iLlt regard to systems. sofl\vnre and hard1.vare. \X-11ile l.1\13NE'l" \\ill be more 
open than DtlS·managcd nct'\vorks. there \vill be controls~ policies and procedures in place to 
pro""·:idc an adequate h:Ycl of information assurance and to make risk accc..-prance more palatable to 
the ~v~tem o\vncrs. 'I'hc nct\vork hub \\ilJ rcsi<lc at \T errnnnt /\venue \vi th sookc sites at 
Tran~portacion Security Laboratory (TSL), Plum Island ,\uimal Disease Cc~tcr (PT1\DC), 
National Bio-defense ~.\nalysis and c:ountcrn1c·asurcs Ccntt•r C'JB:-\{:C:), and <:hemical Security 
1\nalysis (:enter (C:S2\C). J~ach ~itc \vi_ll initially be restricted to COilltnunicating only \Vith the hub 
~itc at Vermont ,,;\venue. 1bcrc \vill be systern tnonitoring- and logging at all sites. :\dn1inistrariYe 
or business operations functions will not be: pcr;nitted on the nctv:nrk in order to reduce pri\·acy 
lmpacts and keep the mission of the ncrnrork focused on research. 

Mission 

Provide S&1' users,. laboratories. vendors and partners \vith a cutti"!?.-edgc, interoperable and 
reliable network service and communications infrastructure in supporr of the Directorate'~ 
research & dt·vclopment missions. 

Goals & Objectives 

Goals: 

• 
• 

Reliable network 'cmccs with capabilities !ia,cd on leading-edge technology 
Close coupling to the l)irccroratc1s program..-natic requirements 
l.css restrictive management ;ind rcchnical controls to support ll&D specific 
Information Technology (TI) resources 
Community-specific R&D t:etwork allowing collaboration zones 



Obj~ctivcs: 

:a C~rcatc leading edge R&D cnvironn1e..'flt for nct\Vorking research use 
::i Provide an open cornpt:r:ing pLH fnrr:l for darn analy:ti.s~ simuiation and other rcsenrch 

needs 

• Enable development of next gi.·ncmtion rcchnnlogles 

JI. Scope of Effort 
The contractor shall pcrfonn the tasks described below at NBA CC, Plum Island :\nimal Disease 
facility, S&T COOP. Transportation Security Lah, Chemical Security znd Analysis Center and 
S&T headquarters and other OHS facilitie.< a. dircw•d lw the COTR: 

NET\vORK :VfJ\NAGE:VlE:-.JT SUPPORT 
1. Tbc Contractor shall provide on-site nct\vork infrastructure support Tv!ond:iy through Friday. 
from 8:30 !\M to 5:00 PM (excluding Federal llolidays obserred hy S&1). \\11en on-site support is 
required outside of these hours, the contractor sh-all follo\v established escalation procedure~ to arrive 
'\V~thin 60 minutes of notification by the :-.JOC. 

2. 1bc Contractor shall provide day·to-dav operation, maintenance and systctn adtuin.istr.uion of 
S&·r nctv.rork infra~rructure devices. This includes bur is not 1.U_rlltcd to hard\varc and soft\varc un 
routers, hubs, s\\.1tches, cncry1>tion device~> an<l security devices, firc.·v:alls., intru.,..ion detection 
devises, logging system, and nct\VOtk servers. 'l 1ll.~ Contractor shall re:>pond ro and fix I .. 1.bl'ct 
problems. 'Jbc c:ontraC[O! shall gather flC!\\'I )rk pcrformanCC and Statisrical data for problem analysis. 
The Contractor shall troubleshoot network problems by responding to trouble calls. pcrformin;r fault 
isoiauon and restoring sen·!cc. 

3. '!be Contractor shall find and accu:-a.tely report all ncnvork infrastructure prob!cn1s \Vi.thin 60 
mi..T!utcs of a fi:.jlun.•. 'J'he C:onl.rac~or shall arrive on site to re~nl\""c the problem \t-ithin 2 hours after 
first tli;::;roY('ry of Lli:e problem ar a local site. 'Ibc contractor shall resolve nine:y~fi'7c percent (95a.'o) of 
all network infrastrucn1tc problC'n1~ '>\ithin 4 hours of the failure. 

4. The Contractor shall perform capacity management ofl~ab).Jct~ to include the in:;tallation. 
configuration, testing. maintenance and dc-insrallacion of l,.abl':ct infmstructure ha::d"..;are and 
soft\varc as necessary to support increased or decreased l .nbNct rc,1uircmt.'11n;. 

5. ·rnc Contractor $hall be responsible for plach:ig into production an I .abNct infra$~Cturc devices 
at S&"J'. "111is includes. but is not limited to rl·ceipt, initial L."1vcntory. ~ct up. bum~in. testing. soft\varc 
loading, and deployment of hardware. In performing these services, the Contractor shall adhere to 
policies and procedures as established by/with S&T. 

6. 1bc <:ontractor shall perform perforn1ancc r:ianagcmcnt ou Lab)Jct infrastnicturc <lc\·ices at the 
S&'"r as needed. Such analysis may include, but is not fuuited to: .tnca~urcmcnt of current traffic on 
existing production nct\vorks; LabNct traffic load balancing and $eg1ncntation; dcti.·tmination of 
maximum dc'V"icc load for segments and sct'\'t.•rs; isolati<ln of 1ystem$ that degrade l1abr-.:ct 
performance: and c\·aluation of perforrnancc nianagcmcnt sofuvarc package~. 

7. 111c Contracto: shall perform configuration management of I 1ab>Jct infra:-:tructure devices 
operated by S&T OCJO. This includes updating CAD dr:;wbgs of the :-.lctwork, fibc.r optic 
schematics/ dztabascs, IP addresses and DNS name space databases. It also includes maintaining 
baseline hard\v-arc anc.l soft\varc configurations for all l1abNct infr:lSLructur~ devices and network a..,d 
office automation ~ervcrs. 111c Contractor shall ensure all harchvarc and soft\vRte adhere to rhc 
established baseline unless otherwise directed by S&T. 



8. The (:ontraCtO! shall perform SectJrity nlan~gt"!TlCflf of net\VOtk infraSUUC!UrC dc\·iccs. tO include 
maintenance of accounts. ·rhc C:ontractor shall adhere to S&"l" security poiicy, conduct security audits 
as ree,ttit•stc<l by S&1"~ and modi~~ baseline configurations to rlirninatc potential thn ... -at~. 

9. The C:ontractor shall support the opcr~nion ofS&"!'"1:> fire\valls. tn include: the operating sysrcm, 
and the support of the firc\vall soft\vare. The C:<lntrl1Ctor shall not be responsible fnr the addition and 
deletion of accounts associated \virh the firc\t.:alls. 

10. 'l'hc c:onrractor shall be re~ponsiblc for upgrading nCt\VOrk infr:t.structurc har(h'\";',!C I sofmiltC I 
firm\\•arc as dircctc<l by the C:OTil or dcsigncc. "lbc Contractor shali produce an Ins:allarion Plan for 
all upgrades. Upgrades approved by the S&T sh.W be installed by the contractor. S&T shall provide 
hardware and soft\varc used 1n the :..:pgrade. 

11. The Contractor shall support the S&T OCTO as required during the implcmcntarion phase of 
rnajo= l .. abNct engineering tasks. 

12. 'l'hc <:ontractor shall support cxpani::ion and enhancement of rhc nct\vork infrastructure to 
main~ain tcchnoloi~cally ad\~anced ncrn·crk, co1nputing infrastn1crurc. sca:rity pos:urc. and 
logging/ administrative reporting and possibly creating other ncl\Vorks. 

III. Other Contract Details 

1. Period of Performance. TIUs Statement of \\'ork is for the execution of ()?r.ion Y t..-ar 2 \\'1th 
a Pcnod of Performance of September 26, 2009 to September 25, 2010. 

2. Travel. Local travel in and around Washington DC, Arlan tic City. NJ, Frederick. MD. 
Aberdeen. MD. New York City, ;-n· and the Plum Island ,\nimal Disease Ccnt<r loc;i!cd off 
rhc Orient Point coast of I .ong Island. NJ:~ is anticipated. 1\dditionally. <lvc::-:1ighl tr:'l.\·cl to 
Atlantic City. KJ and I )J iS facilities in Plum Island Animal Disease Center located off the 
Orient Point coast of Long Island, :-.;y and other DHS sites shall be required to support 
equipment/ system i'lsta.Uation, scrnp and operational resting. 

3. DHS..Fumlshed Information. 
1. DHS will provide certain Dl!S information. materials. engineering supporr and 

forms unique to Dl IS to the contractor to support rhis cfforr. 
2. "foe DilS S&T Contracting Officer's Technical Representative (COTR) will be the 

point of contact {PC)C) for icier1rification of any required informatiun ro be supplied 
byDHS. 

3. The contractor shall prepare all documentation accor<linii: to guidance provided by 
theCOTR. 

4. OHS-Furnished Facilities, Supplies, and Services. If work at DHS-providcd facilities is 
necessary for the services being pcrfi>rn1cd under this SC)\~~- such facilities: \v1II be pto\·ideC 
at S&T offic<" in Wa<hington DC; at Plum Island 1\nimal Disease Cenlcr located off the 
Orient Point wast of Long Island. l\'Y: DI IS S&T COOP at l:'rcdcrick •. \lD; Transportation 
Security Lah (1~51 ~) and/ or at othei l)f IS facilities. Basic facilities such ~ \>:ork space and 
associated <>pcrating requircn1cnts (phones~ desks. utiliric5~ desktop computers, and 
consumable and general purpose office gupplies) \\.ill be provided to contractor pcr~onncI 
\Vorking in DJ IS facilities on this effnrt. 

5. Place of Performance. Phases of this effort ..,.;n be performed at Plum Island Animal 
Disease Center located off the Orient Point coast of Long Tshmd, NY, DllS S&T HQ in 
Washington DC, DI JS S&T COOP and KBACC in Frederick, :V!D, Chemical Security and 
A11alysis Cc11ter in Aberdeen. MD, and Transportation Security Laboratory in i\tl?.nlic City. 



6. 

::-<]. ;\tklitionallv, the conuactor s!rnll comply with all items described in Addendum A and 
comply \tdrh Bio-Safety par.tmeters/proccdurcs and documented processes. \\'}a:n \Vorking 
in, around or ut'a! containment labs or vaccine banks. Follo\\·-on or subsequent ph<lscs 
associated with the systems being engineering and installed will be conducted at these and 
other DHS facilities and laboratories as directed bv the COTR. 
Government Furnished Property ·r11c govcnu1;ent \Viii pro\-ide all crypto and cr;1"lto· 
related hardw·arc and anciilar;; items ro l)I IS for '.,1;.;c in this task. ()ther govcrnn1cnt propcrt~ 

\i..-iil not he provided lo the contractor unless othcn"tisc agreed in a hl~k order issued under 
this S()\\,'. In such instances, DI-IS \\iU tnaintain property records. 
Contractor Purchased Property. Before purchasing any individual item equal to or 

exceeding- SS,000 that is required to support technical ta.'ik."' performed pursuant to this 
SO\'\', the contractor shall "btain prior written consent from :he CO'Ot. The CO'Ol may 
lo\ver or raise the aforementioned SS,000 threshold at his/her discretion and on \vrittcn 
notice to tl1c: contractor. If the C:(Yl'Il consents to such purchase. ~uch itc.~m shall become 
rhc property of DHS. ·r11c contractor shall maintain an;- such ircn1:" according to currently 
existing property accounL1biliry procedures. "lbc CO"l'R \vlll determine the final dispusirir}n 
of any such irems. 

8. Deliverables. 'll1c contractor shall pro,-idc all dc!i\'ernbb identified in th'.s SOW directly to 

the DHS S&T Technical Rcprcsentntivc with a copy of the txan•mittal letter m the 
Contracting Officer. 

9. Program Status Report. 1bc contractor shall dell•: er a program status repnrt as requested 
to the DBS S&T Technical Representative, COR and/ or DHS S&T Resource Manager 
containing metrics pertaining ro financial~ schedule, and sc<>pc information, risk information. 
and pcrfonnancc assessment infonnation of all \"Vork performed hereunder. 1\ final report 
summariiing- the \vork performed and the results and cut1clusions derived shall be ~ubmittt:d 

10. 
to the c:crrll "\Vi thin thirty days after the end of th.c contract period of performance. 
Funding Requirements. DI IS \vil1 provide funding in accordance \\1th DIIS1s 
appropriations and aYailahlc funds pursuant to the allocation outlined belo\"\": 

11. Security Requirements. 1\ll work performed under this SO\\' rcquin:s a Secret clt:arancc at 
a minimum. 1be Contraclor shall abide by Lhc rc<1uircmcnts set forth in the DD Form 254, 
Contract Sccuriry (]assification Specification, included in the contract. If the Contractor has 
access to classified information at a D! !Sor other Government Facility. it shall abide by the 
requirements set by the agency. The contractor shall adhere to other applicable DHS guide>, 
guidelines. and directives pertaining to classified and confidential \Vork including but not 
limited to h'\R 52.204 2, I ISAR 3052.237-70 through 72. HSi\R 3052.209 W. 

1V. Points of Contact 

The contractor may change the indi¥idual dcsip;nated as a POC upon notice to DHS S&T of 
such change. 

DHS Technical POC(s) 

Name: 
1\gcncy: 
Address: 

Phone: 
J~-Mail: 

Primary 
(;rcgg Picnnarini 
Dept. of Homeland Security 
DHS-S&T-OC!O 
Washington, DC 20528 
(202) 254-6087 
Gregg.Piermarini@dhs.gov 

Altemacc 
Peter Stauffer 
Dept. of I lomcland Security 
DI IS-S&T-OClO 
W"hington, DC 20528 
1?0?) ?- • -667 \- - -:>""t-:> ) 

Pctcr.stauffcr @dhs.go'' 



DHS Contracting Officer's Technical Representative (COTR) 

Kame: 
:\gency: 
Address: 

Phone: 
E-.\1ail: 

(Jrcgg- Piermarini 
Dept. of flomclanc! Scmrity 
DI lS-S&T-OCIO 
\'Cashington, DC 20528 
(202) 254-6087 
Grcp,g.Picrmn."ini@dbs.r,cw 

DI 1~ S&1' may change the individual de~ignatcd as a PC)C upon notice to the contr::.ctor of such 
change. 
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l.O GE:'-JERAL 

SPECIAL REQUIREMENTS 
for 

CONTRACTORS PERFORMl.NG WORK 
at 

PLUM ISLAND ANIMAL DISEASE CENTER 

The Plum Island Animal Disea~e Center (PIADC) is a federal faciiity located on an island 
approximately 1.5 miles cast of Orient Point, NY, \;,ith a warehouse, parking lot. and 
marine service facility at Orient Point. :\TY. The PIADC follows strict security protocols 
and site-specific requirements and conditions that must be observed by all contractors. 
Highlights of these requirements include. but are not limited to the following: 

• Access to Plum Island is by government-operated ferry only unless other 
transportation to Plum Island is approved by the Government. Schedules are 
established in advance and closely followed. Access to the P!ADC faciiity at 
Orient Point must be pre-arranged by P!ADC security ad requires check-in with 
photo identification at the gate. 

o Due to the mission of the PlADC. workers, contractors, and subcontractors at the 
site must strictly observe all biological safety. physical security, and 
environ.'Ilental management requirements as dctaiied in the sections below. 
Special safety work procedures must be adhered to that will affect persmmel. their 
work, delivery and removai of materials and equipment. 

o If work is performed in or around biological laboratory space, additionai 
biological safety precautions arc required. 

o Weather conditions may occasionally limit or prevent routine ferry operation and 
affect project schedule. 

• Weight and size of vehicles and large equipment may prohibit transportation on 
the Government ferry and may require commercial ferry tranS}JOrtation, which 
must be &-ranged in advance by the contractor. All vehicle and equipment 
transportation to PIADC must be coordinated in advance with the Contracting 
Officer's Technical Representative (COTR) who will coordinate with the PIADC 
Marine Transportation Department. 

o Access to Plum Island. the Orient Point faciiity, and t.lie ferry by visitors and 
contractor personnel requires 24 hours prior notice and must be coordinated with 
theCOTR. 
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0 Plum Island includes environmentally sensitive habitats. Vehicles must stay on 
paved or gravel roads at all times. If work area includes beaches, shorelines, 
wetlands, or other environmentally sensitive areas, equipment access routes must 
be approved in advance by the COTR who will coordinate with the PIADC 
Facility Engineer and Environmental Protection Officer. 

2.0 SECURITY REQUIREMEl'\TS 

The PIADC and all properties associated with t.hc PIADC arc govcnm1ent property. Due 
to the mission and the scientific work conducted by the PIADC, the island and all 
properties arc restricted access areas. The general public is not authorized to enter onto 
the premises. Individuals must have official business that is relevant to t'::te mission of the 
Center to be pennitted to visit the Island. 

2.1 PlADC Code of Conduct 

2.2 Badges 

2.2.l Log-in 

Until a non-transferable PlADC Identification Badge is issued, each contractor employee 
shall be required to log-in at the dock area and receive a marine-transportation badge. 
The contractor employee shall then log-in and log-out daily at Building 100 upon arriving 
and departing the island. A marine transportation badge Vvill be issued for the return ferry 
trip and turned in at the destination dock area. Once a badge is issued, it will allow the 
bearer access to the specific construction sites or related areas only. 

2.2.2 Display of Badges 

PIADC Identification Badges shall be prominently displayed above the waist with the 
photo visible from the front at all times wl1ile on PIL\DC prope1ty. /\ny individual 
observed without a PJADC ID badge shall be challenged by the security staff. Any 
individual not cooperating with the security staff shall have their PIADC ID confiscated 
and be escorted off the ls land. 

2.2.3 Request to Sec Badge 

The Marine Crew and the Security Officers shall request to see identification and badges. 
Please have the card properly displayed to avoid any confusion. 

2.2.4 Completion of Work 

Badges remain the property of the U.S. Government and shall be returned to PIA DC 
upon completion of im individual's work on this contract. Failure to do so could result in 
the loss of future work with PIADC. 
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2.3 Searches 

2.3.1 Jtems subject to Search 

The Security Department shall conduct a search of all contractor bags, property. 
briefcases, etc. 

2.3.2 Vehicles 

All vehicles shall be searched and the driver must display a valid driver's license. The 
driver shall open the engine compartment and cargo arca(s) to provide access for security. 

2.4 Deliveries 

2.4.1 Responsibility 

It is the contractor's responsibility to ensure delivery companies arc aware of the access 
requirements at the PIADC. 

2.4.2 Provisions for Deiivery Companies 

To accommodate the project. the delivery company may submit a pool of driver's name 
with the visitor application. When the delivery vehicle arrives, Security Personnei shall 
request that the driver present official photo identification. Security Personnel shall 
compare the identification to the submiaed list of drivers. If the driver's name appears on 
the list the vehicle may enter the premises to make the delivery. If the driver's name 
does not appear on the list, the delivery shall be denied. 

2.5 Prohibited Articles and Activities 

2.5. l Prohibited Articles 

The following items arc prohibited on all P lADC properties: 

o Weapons, firearms, explosives, or other dangerous in>trumcnts or materials likely 
to produce I injury or damage to persons or property. 

o Controlled substances (specifically: illegal drugs and paraphernalia; with the 
exception of prescription medicines) 

o Alcoholic beverages 
• Other items prohibited by law 
" Personal nonessential items 
o Pets 
o Video, photo, or digital cameras (unless needed for the project and prior approval 

is granted) 
" Vehicles arid other motorized equipment (unless prior approval is granted) 
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2.5.2 Prohibited Activities 

The following activities arc prohibited on PIADC properties: 

" Gambling 
" Swimming 
" Fishing 
o Hunting 
o Horseplay 
" Joking or making light of security issues or personnel 
" Challenging Security Personnel authority 

2.6 Other PlADC Security Ruics of Behavior: 

e Remain on the job site. Do not wander. 
" Do not enter buildings or areas not prut of your scope of work without specific 

authori7.ation of the COTR. 
" Do not travel between the harbor and the job site by foot (walking). 
o Do not "joy ride'" around the Island. Go directly to the job site. 
o Designate one person to ret.-ievc lunch meals if cafeteria privileges are approved. 
" Do not depart Plum Island with food or beverage of any kind. 
" When chailenged by Security Personnel, provide your JD and answer all 

questions. 
" Obey all PTADC rules, regulations. and federal, state and local laws. 
" Do not use loud, abusive or otherwise improper language to create a disturbance 

or become a nuisance. 

3.0 VISJTOR APPROVAL PROCESS 

3.1 V .S. Citi2en Visitors 

The COTR shall notify the Security Manager after the Notice to Proceed is issued that the 
contractor and their subcontractors (if applicable) \Viii require access to the Pf ADC The 
contractor shall complete the "P!ADC Visitor Application Form", attached, or provide 
the information to the COTR for all persons that will need access to the P !ADC. The 
COTR shali review the application form with the PIADC Security Manager. The 
application form shall be submitted at least 24-hours in advance of the scheduled visit. 
Once the contract has progressed to a sufficient extent. the COTR may direct that 
subsequent visitor applications be sent directly to the PIADC Security Officer. 

3.2 Non-U.S. Citizen Visitors 

A non-US citi2en visitor to PIADC must complete the attached "Approval of Foreign 
Visitor'' memorandum. The contractor shall submit the completed form or provide the 
information to the COTR a minimum of four weeks prior to the visit. Failure to fill out 
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the form completely or provide all requested information accurately and in its entirety 
will delay the review process and result in disapproval of the visit. Once the individual 
is approved, the contractor or COTR must submit the standard "PlADC Visitor 
Application'', noting on the form that the non-citizen status was approved for this 
particular individual (see Section 3. l ). 

3 .3 A pprovcd Visitors 

Following approval and depending on the frequency of visits, the Security Officer may 
decide to issue a temporary photo-identification badge. For these personnel, an 
approximate 15 minute orientation is required for each visitor working outside of the 
laboratory bio-containment areas, and a one hour orientation and a baseline blood sample 
is required for those working inside a bio-eo11tainn1ent area. 

PIADC Reception personnel shall prepare a Visitor List consisting of the visitor's name, 
compa'ly represented, date of arrival, time of arrival. time of departure, and if a camera 
was approved for the visit. On the day immediately preceding the initial visit to PIADC, 
contractor should contact Llie reception desk at 631-323-3200/3300 to verify the names on 
the visitor's list. Contractor shall inform the COTR in the event the visitor's I ist is not 
complete. 

At the Orient Point, NY facility, the visitor should arrive 30 minutes before the scheduled 
boat departure time to present an official photo identification card (Examples: State 
driver's license, Passport) to gain access to the parking facility and the ferry. If a PIADC 
badge has been authorized, the security guard will provide the badge in exchange for an 
official photo identi fl cation card. to be exchanged at the end of the day when the person 
!caves. 

At the Oid Saybrook, CT, visitor should arrive 20 minutes before the scheduled boat 
departure time to enter the Marina or alternate parking facility. walk to the boat, a,.,d 
present their identification to the Marine Crew on the dock prior to boarding the vessel. 
Upon aTTival at PIADC, the visitor shall proceed to the reception desk to sign in before 
going to the work area. The visitor shall proceed to reception at the end of the day to sign 
out upon departure. 

Each visitor after boarding the boat must sign a "'Visitor Affidavit" quarantine declaration 
whereby the visitor agrees to avoid contact with susceptible animals off of Plum Island or 
as designated by the Safety Officer. The visitor also agrees to abide by all applicable 
safety regulations. A copy of this document with its conditions is attached. A quarantine 
period is not required for employees. contractors or materials/equipment for work 
conducted outside ofbio-containment areas. 

Persons arriving by commercial freight ferry shall contact and coordinate with the COTR 
and PIADC Security Manager for instructions prior to the event. 

4.0 OCCUPAT!ONJ\L SAFETY 
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4. I Responsibility 

The contractor shall make certain that project workers adhere to safety requirements. 
Disregard of OSHA and other safety regulations may result in a "Stop Work Order". 

The contractor shali take all necessary precautions for the safety of all personnel and 
comply with al! applicable provisions of federal. state and municipal safety laws and 
building codes to prevent accidents or illjury to persons on. about, or adjacent to. t.11e 
premises where the work is being performed. 

The contractor is responsible for job site safety. and shall submit a !'!ADC site specific 
Health and Safety Plan (HASP) for Government review and approval prior to work 
mobilization. The site-specific HASP shall identify potential hazards and include 
standa..-rd OSHA or industry accepted safety protocols and a list of all hazardous materials 
and respective MSDS sheets that wiii be used at the PIADC facility. 

4.2 Personal Protective Equipment 

Personal Protective Equipment, (e.g. safety glasses. hard hats, safety harnesses, and other 
safety equipment, shall be worn as required by 29 CFR ! 926.28(a) and 29 CRR 
19 l 0.120. Clothing shall be worn that is appropriate for the work site. 

4.3 Emergencies 

L'l an emergency affecting the safety of life. work. or property, the contractor i.vithout 
special instruction or authorization from the Government, is authorfa:cd to act at his 
discretion to prevent such threatened Joss or ~jury. <md shall so act, without appeal. 
Compensation claimed by the contractor as a rcsuit of said emergency shali be 
determined by Federal Acquisition Regulation (FAR) Clause or arbitration. 

5. STANDARD WORK PRACT£CES 

5. i General Provisions 

[t shall be the responsibility of the contractor to assure that the contractor·s employees 
and subcontractors comply with all conditions and restrictions noted herein. 

In the event of an emergency, all contractor personnel shall comply with all biological 
safety safeguards and directives deemed necessary by the COTR, PIADC Director, 
Deputy Director for Operations, Safety Officer, Incident Commander. or response 
personnel. 

The contractor and his employees shall comply with all codes and regulations pertaining 
to conduct on federal property as well as PIA DC biological, physical and environmental 
safety regulations. 
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The contractor shall abide by all applicable and standard safety practices and procedures 
and shall conform to all OSHA Standards. The contractor shall abide by applicable and 
standard, environmental protective measures to control pollution that may develop during 
construction. and other applicable federal, state, and local environmental laws. The 
contractor's failure to thoroughly familiarize himself with the aforementioned safety and 
environmental provisions shall not relieve the contractor from compiiance with the 
obligations or relieve the contractor from the penalties set forth therein. Neither the 
Government nor the COTR shall be rcsponsibic for safety enforcement or environ.'llental 
enforcement in connection with the construction work. 

The construction site, building area, or work-sites shall be kept in broom clean condition 
and free of debris at the end of each work shift. Work-site material shall be neatly stored 
and stacked under cover or protected by water proof tarps that are adequately tied dov.1t. 
Material and equipment installed or being instailed shall be protected during construction 
from rain. material handling, welding, g..rinding, dust, and dirt, etc. Failure to take action 
on the part of the contractor v.ii! result in a stop work order until the situation is 
corrected. 

Failure to compiy with general safety, environmental or biological safety requirements 
shail result in the prompt removal of personnel and the denial of further admittance to 
P!ADC properties. The contractor shall promptly comply with PJADC requests for 
removal of personnel for violation of requirements. 

Plum Island is restricted to the general public unless admittance has been approved. 
Therefore, no persons other th&I. authorized contractor personnel will be permitted access 
to the work site. 

Prior authorization of the COTR and the PIADC Location Radiation Protection Officer is 
required for any radioactive material and/or equipment brought on site containing 
radioactive sources or capable of producing radiation. 

No dining facilities arc available at Plum Island for use by the contractor. All food and 
beverages required by the contractor are to be brought to Plum Island by the contractor. 
There is limited "Take-Out" at the PIADC Cafeteria, but it must be authorized and 
resL-ictions apply. 

All food and beverage containers shall be properly disposed of by the contractor into 
approved PTADC waste and recycling receptacles. Food and beverages may not be 
removed from Pium [sland. 

The conLractor shall bring to Plum Island only those tools, equipment and materials 
deemed necessary for accomplishment of the work. Such items shall be stored at the 
work site or at staging areas so designated by the COTR and shall remain at the site until 
job completion or until such time as no longer needed. 
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Staging areas for materials and refuse will be designated by the COTR. The contractor 
shall be responsible for all movement, storage and security of all such items either on 
Plum Island properties, including the Orient Point facility. 

All visitors shall be accompanied by a PIADC escort while within the bio-containment 
facility. 

The contractor shall submit a severe weather plan to the Government for review and 
approval. 

5.2 Work Outside OfBiocontainment Areas 

A personal recognizant quarantine period is not required for employees, contractors or 
materiais/equipment for work conducted outside of containment areas. 

5.3 Work in Bio-Containment Areas 

5.3.1 Biological Safety and Work Practices 

Contractor personnel shall adhere to all personal recognizance quara.-itine requirements as 
specified herein or as otherwise directed by the Biological Safety Officer. 

A Personal Recognizant "self-policing" quarantine period of five (5) days is to be 
observed by personnel conductiog work at PIADC within bio-containrne:it areas 
(Operational Zones 2, 3, or 4 - generally referred to as "containment") by avoiding 
susceptible animals or animal areas after departing the Island. 

Susccptibie animals include cattle, sheep, goats, deer, and other ruminants and swine. and 
may also include pet birds or domestic poultry if directed by the P1ADC Biological 
Safety Officer. 

Arimal areas include animal farms, sales barns, stockyards. animal iaboratories, packing 
houses, zoos, various menageries, pet birds, pet bird stores, commercial poultry 
establishments. and other animal exhibits such as fairs. 

Tools, equipment and materials, capable of being decontaminated and which need to be 
removed from PIADC Operational Zones 2, 3, or 4 shall be decontaminated by 
government personnel. Some decontamination procedures may take up to 16 days and 
may not be appropriate for certain types of equipment or items (i.e., wood, porous 
materials). Other than eye glasses, no item(s) may be removed from biocontainrnent areas 
without assistance of government personnel or their appointee. 
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5.3.2 Bio-containment Areas 

'° Labomlorics and Support Space: Where research is conducted on possible live 
animal disease agents. Movement of personnel, equipment and supplies into and 
out of such areas or buildings is strictly controlled. Ali materials <u1d equipment 
leaving laboratory operational areas shall be subject to Government provided 
biological decontamination procedures specified herein or as otherwise directed 
by the COTR. 

<> Decontamination Building: Movement of personnel. equipment and supplies into 
and out of this buiiding is strictly controlled. All materials and equipment leaving 
this building shall be subject to government provided biological decontamination 
procedures specified herein or as otherwise directed by the COTR. 

All other areas arc outside of biocontainmcnt. 

5.3.3 Bio-containment Requirements 

PIADC employee. designated by the COTR shall escort contractor personnel at aii times 
while within bio-containment areas. Escorted personnel shall remain witI'in sight and 
hearing distance of the Escort at all times. Entrance into areas other than foosc 
specifically designated as the contractor•s work areas is prohibited. 

All personnel performing work \Vithb. biocontainment (Buildings I 0 I and l 02) areas 
shall be required to change into government supplied clothing upon entering and 
showering upon leaving the area. Porous materials and civilian clothing worn into bio
containment areas cannot be effectively decontaminated and thus shall stay in bio
containmcnt and become the property of the Government. 

5.4 Coordination of Work 

o Contractor shall coordinate all work with the COTR. Work shall be coordinated 
and scheduled well in advance with the COTR. The schedule shall include 
pertinent dates and times and othcmise thoroughly detail all intcm1ptions to 
facility services. demolition work. shipments of materials and equipment. etc. 
Work shall be planned with approval obtained from the COTR for any 
interruption of utility. service, or to any ongoing laboratory or facility operations. 
These events shall be held to a minimum with requests made in writing to the 
COTR at least one week prior to the intemiption. 

o Contractor shali prepare and maintain a four-week ''look-ahead"' schedule 
depicting escort requirements. 

o All biocontainmcnt entrances and exits for personnel, equipment and supplies arc 
strictly controlled. Access to air locks and autoclaves for movement of equipment 
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and materials to and from biocontairuncnt area~ shall require prio:- scheduling and 
approval from the COTR and Biological Satcty Officer. 

" WalL floor and roof penetrations into or between contairunent areas shall be 
accomplished according to standard design details or in a manner acceptable to 
the COTR and Biological Safety Officer, and tested according to procedure. :-.lo 
such work shall be made without prior approval of the COTR and Biological 
Safety Officer. 

" The contractor shall construct and install a temporary enclosure for penetrations 
as required by the COTR and Biological Safety Officer. Upon sa,isfactory 
completion and acceptance of the work by the COTR, decontamination of the 
enclosure shall be accomplished by government personnel. The enclosure shall 
then be removed by the contractor. 

5.5 Execmion of Work 

" Demolished materials for removal from the laboratory shall be transported by the 
Contractor to a specified airlock or autoclave designated by the COTR or 
Biological Safety Officer. Airlocks and autoclaves shall not be operated by 
contractor employees. 

" Twenty four (24) hours prior notification shall be required for the scheduling. of 
all airlock usage. 

e Tool cleaning and preparation of contractor's tools prior to biological 
decontamination shall be done by contractor personnel by a method determined 
by the Biological Safety Officer or their representative. 

5.6 Protection of Work. Existing Improvements, Equipment, Utilities. Antiquities, and 
Adjacent Property 

" The contractor shall continuously maintain adequate protection of al! his work 
from damage and shall protect govermnent property from injury or loss arising in 
connection with this contract. The contractor shall make good any such damage, 
injury or loss. 

0 The contractor shall protect existing and delivered equipment from dirt, dust, 
moisture, and weather to the satisfaction of the COTR, and in accordance with the 
manufacturer's recomn1endations. 

<> The contractor shall erect and properly maintain. as required by the conditions 
and progress of the work, all necessary safeguards for the protection of workers, 
and PfADC personnel, and shall post danger signs warning against the hazards 
created by such features of construction such as protruding nails, hoists, well 
holes, scaffolding. and falling materials. 
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o A welding and burning permit must be obtained through the COTR before any 
flame or spark producing operation is started. The contractor shall post a fire 
watch during welding operations and provide and erect fireproof screens for flash 
and spark protection. 

The contractor is responsible for locating all underground utilities ineludlng but not 
limited to pipes, eiectrical cables. conduit. duct banks. etc. prior to digging. and if 
necessary and approved by the COTR. and obtain the services of an underground utility 
iocating company for this purpose. The contractor shall mark proposed locations for all 
digging and trenching/underground work and coordinate with the COTR for 
determination of potential underground installation interferences at lea~t 5 work days 
prior to the planned start of the digging and trenching/underground work. The contractor 
shall hand dig within close proximity of a suspected underground utility and not rely 
solely on utility mark-outs or drawings (if any). The contractor shall be responsible for 
damage to the underground utilities. or damage caused as a result thereof (e.g .. breaking 
fuel line and causing an environmental ha7.ard), whether or not sho1N11 on the drawings. 
If a utility is damaged, the PIADC Head Engineer shall be immediately notified. Repairs 
shall be made quickly and by competent qualified trades· persons to the satisfaction of 
the Government. ff the contractor fails or refuses to repair the damage promptly, PJADC 
may have the necessary work pcrfonncd and charge the cost to the contractor. 

Federal law provides for the protection of antiquities located on land owned or controlled 
by the Government. Antiquities include Indian graves or campsites. relics and artifacts. 
Existing antiquities discovered thereon shall not be disturbed or destroyed. The contractor 
sha!i report the discovery of any antiquities at the job site and, upon discovery of unusual 
materials (e.g. obsidian chips or flakes, bones, darkly stained soils, "arrowheads"), the 
contractor shall stop work at/or around such materials and notify the Facility Engineer. 

6.0 MARINE TRANSPORTATION 

6.1 Government Furnished Marine Transportation 

6.1.1 General 

Subject to marine vessel capacity. conditions. availability, and scheduling constraints as 
defined below, Government Furnished Marine Transportation will be available to the 
contractor at no cost for the transportation of contractor personnel, tools, material. and 
equipment to and from Plum Island, Orient Point, and Old Saybrook facilities. 

Government vessels are maintained and operated to support the research mission at 
PIADC and therefore, the movement of Government employees and materials shall have 
priority. The transport of scheduled freight may be delayed or canceled due to 
unforeseen P!ADC requirements. 
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The Government will provide marir:c transportation to the contractor of at least ONE 
round trip per week for materials. equipment, supplies, and vehicles. Weight and size 
restrictions will vary in accordance with the marine transportation available at the time 
such transportation is scheduled to take place as referenced below. Such trips shall not be 
cumulative and may not be carried over or combined with any other period. Depending 
on the scope of the project additional trips will be provided as possible and as 
determined by the COTR and the PIADC Marine Transportation Department. 

Other than personnel, the contractor shall schedule all marine transportation at least two 
weeks prior to the date required unless otherwise approved in "'iting by the Contracting 
Officer. The available space will be scheduled on a first come - first served basis. The 
government shall have the right, upon one week prior notice to the contractor. to cancel 
or reschedule marine transportation for the contractor at No Additional Cost to the 
Government. The Government shall also have the right to reject a specific date requested 
by the contractor and require the contractor to select !L."lother date at No Additional Cost 
to the Government. Reservations shall be made by contacting the Location Monitor or 
COTR between the hours of0900 to 1600. There is no Government furnished marine 
transportation for vehicles or freight to or from Old Saybrook, Connecticut. 

Departures may be delayed or canceled due to weather or sea conditions. Loading and 
transporting of vehicles with low undercarriages or dolly wheels may be delayed or -
canceled due to low or high tides, especially when combined with the weight of the load. 
When governed by issues of weather conditions or personnel safety and health, the 
decision of the PJADC Transportation Manager of less than one weeks notice shall be 
considered to be in accordance with the requirement of this contract and, as such, the 
government will provide a "no cost" time extension oniy, as relief to the contractor for 
any delays due to rescheduling that are determined to be a direct result of the PJADC 
Transportation Manager's decision. Determination of the appropriate nm:1 bcr of 
additional days for such delay shall be the decision of the Contracting Officer based on 
supporting documentation provided by the contractor. 

The vessel Captain. or designated representative, shall oversee the proper loading and 
weight distribution of vehicles and cargo aboard the vessel. The contractor shall perform 
all physical labor in connection with the actual loading and urJoading of freight and 
equipment. All freight shall board end leave the vessel under its own motive power or 
motive power furnished by the contractor. 

The following arc the restrictions and rated capacity of the Government vessels: 

o Vehicle overall length shall not exceed 45 feet. 
" Maximum vehicle gross weight shall not exceed twenty (20) tons, (40,000 

pounds) with a center of gravity not to exceed four (4) feet above the cargo 
deck. 

o All vehicles shail have their loads properly distributed and secured so as lo 
assure proper trim of the vessel. 

" AI! vehicles shail be secured to the cargo deck during transit. 
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o Vehicle weights over. the maximum allowable shall be lightened at orient 
Point before loading by the contractor. 

<> Deck loading on passenger/freight boats shall not exceed thirty (30) tons. 
o Contractor employees shall at all times conduct themselves in a safe. orderly 

manner while aboard marine vessels and shall comply with ali instructions set 
forth by the Captain. crew and shore personnel. 

o Flammable and combustible cargoes may require additional scheduling lead 
time. The passenger capacity is also greatly reduced. 

o The contractor shaii provide documentation of gross vehicle or freight weight 
prior to loading the marine vessel. 

6. l .2 Government Furnished Marine Transportation Schedule 

A typical ""Plum Island Ferry Schedule'' is attached. Obtain an up-to-date schedule at the 
start of on-site project scheduling. The typical schedule may change at any time due to 
weather conditions or vessel repairs and maintenance. ·111c Govenm1ent shall provide 
advance notification of these changes whenever possible. The contractor shall make 
appropriate changes to the work schedule as required. Holiday Boat Schedule applies to 
all federally observed holidays, Department of Labor designated holidays, and other day 
designated by federal statute, Executive Order, or Presidential proclamation. No freight 
transportation is available during Weekend and Holiday Boat Schedule unless special 
arrangements are made. 

6.2 Other Marine Transportation: 

ln the event the contractor cannot coordinate the moving of personnel under these 
conditions or restrictions so forth stated, or if loads exceed limits as specified herein. the 
contractor shall provide his own transportation. If the contractor requires the use of 
Government harbors, the Government vessels have docking priority in accordance with 
present posted schedules. Full coordination between the contractor and Government 
marine crews is required for harbor use. 

Only U.S. Coast Guard approved commercial vessels can be used to move personnel and 
materials to and from Plum Island. The approved vessels (ferries and barges) can be 
docked in the Plmn Island Harbor as long as these vessels and their operations do not 
interfere \\ith Government harbor operations. No private or recreational vessels wiil be 
allowed to dock at either Orient Point or Plum Island ! !arbors. Landings at any areas or 
beaches on Plum Island or the Orient Point facility are prohibited. 

Contracted marine water transportation from a local ferry company for other marine 
Lransportation is available. The local ferry may be able to provide a full time vessel or 
part time service depending on the requirement of the job. These ferry vessels have no 
vehicle weight limits and can accommodate most any size road vehicle or heavy 
equipment. 
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Commercial boats shall not be allowed to use the Government O\mcd Orient Point 
Facility for loading or unloading. 

Commercial vessels arc constrained by the capability, configuration, and size of the 
PIADC ramps. It is the contractor's responsibility to insure the vessel is compatible with 
PIADC ramps. Crane loading and unloading from or to a barge is acceptable where 
necessary. Beach loading or unloading from a landing craft is unacceptable. 

7.0 WORKING HOURS 

7.1 Normal Work Hours 

The normal working hours for PIADC is 7:00 A.M. to 4:30 P.M., Monday through 
Friday, excluding federal holidays. Contractors shali adhere to these working hours 
unless other work hours are stipulated in the contract documents or as directed or 
approved at the request of the contractor by the COTR. 

All or a portion of the effort under this contract will be performed on a Government 
Installation. The normal worbveek wiil be established by the COTR identified in the 
contract. No deviation in the normal established workweek will be permitted without 
express advance approval in writing by the COTR. In the event that the contractor fails 
to observe the established workweek. any costs incurred by the Government resulting 
there from shall be chargeable to the contractor. 

i.2 Holidays 

On federal holidays. the PIADC is normally closed. If work on holidays must be 
performed, the contractor must make arrangements with the COTR prior to the holiday. 
Continuity of operations during normal holiday and vacation time is no: required. unless 
otherwise specified by PIADC. 

The following federal holidays arc authorized exceptions to the nonnal workweek: 

NAME OF HOLIDAY 

Kew Years Day 

Martin Luther King Jr. Day 

Presidents Day 

Y!emorial Day 

Independence Day 

Labor Day 

Columbus Day 

Veterans Day 

Thanksgiving Day 

TIME OF OBSI;;RVANCE 

1 Jimuary 

Third Y!onday in January 

Third Monday in February 

Last Monday in May 

4 July 

First Monday in September 

Second Monday in October 

11 November 

Fourth Thursday in November 
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Christmas Day 25 December 

Any other day designated by federal statute, Executive Order, or Presidential 
Proclamation. 

In the event that any of the above holidays occur on Saturday or Sunday, the holiday 
must be observed by the contractor in accordance with the practice observed by the 
assigned Government employees at PIADC. 

Contractor personnel performing work under this contract shall limit their observation of 
holidays to those set forth above. In the event contractor personnel work during a holiday 
other than those above, no form of holiday or other premium compensation will 
be reimbursed as either a direct or indirect cost. However, this does not preclude 
reimbursement for authorized overtime work. 

The contractor is permitted to work non-duty hours or federal holidays as approved by 
the Contracting Officer. However, written approval must be obtained a minimum of 48 
hours in advance of such scheduled work, and a PIADC representative must be available 
to be on site. During these periods of work, no work shall be concealed in construction 
without the approval of the Contracting Officer. The contractor shall be required to pay 
for any inspector which must be at the site during performance of this work. 

8.0 GOVERNMENT FURNISHED SUPPORT 

The Government will typically provide two telephone lines, limited water and electrical 
service required for the contract where possible. Electric power is typically available at 
120/240/1/60, with 480/3/60 available in machinery areas. The contractor shall be 
responsible for the connections, including material, labor, and supervision for installation. 

Government vehicles will not be provided for contractor use. 

9.0 VEHICLES Af.11) EQUIPMENT 

All contractor personnel, vehicles, equipment and materials shall be moved by the 
contractor from the dock area to the work site. Loading and unloading of materials, 
vehicle and equipment on or off the Government boat shall be by contractor personnel. 

Vehicles or equipment transported to Plum Island shall remain on the Island until all 
project work requiring its use is finished. No daily movement of vehicles or equipment 
on and off Plum Island is permitted. 

All vehicles brought to the Island shall be state registered and insured, have a valid 
inspection sticker, and be maintained in good repair. 

Limited amounts of fuel oil and gasoline may be available to the contractor on a 
replacement in like kind basis, subject to prior approval of the Contracting Officer. 
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I 0.0 ENVIRONMENTAL 

Fuel tanks for job site use shall be double walled or have containment approved by the 
State governing agency. 

Oil and fuel leaks or spills must be immediately addressed and reported to the PIADC 
Control Room by calling extension 2222 from any PIADC phone or notifying the COTR, 
Environmental Protection Specialist or other PIADC personnel that can call the Control 
Room by radio or phone. A vehicle or equipment that develops a leak will be shut down 
and repaired before moving again. The COTR and Plum Island Control Center 
(631.323.3115) shall be notified within 15 minutes ofa leak or spill. Leaks or spills shall 
be reported by the contractor and be cleaned up by the contractor at the contractor's 
expense and in accordance with all New York State Department of Environmental 
Conservation (NYSDEC) requirements. 

The contractor is responsible for removal and off-island disposal of all trees, brush, 
demolition material, construction debris, project derived waste, hazardous or otherwise, 
generated by the contractor or the contractor's subcontractors. All waste shall be properly 
stored while on Plum Island, removed to Orient Point, and subsequently removed from 
Orient Point and disposed of at appropriately permitted facility under proper manifest. 
Topsoil and clean fill material shall remain on Plum Island in a location designated by the 
COTR and as approved by the Environmental Protection Specialist. 

Where practical and with the prior approval of the COTR, contractor shall make every 
effort to utilize environmentally friendly materials in the performance of this contract. 

Contractor shall identify foreseeable environmental impacts prior to the initiation of 
work. Aspects to be considered include: waste generation (hazardous, non-hazardous, 
radioactive, medical, and mixed) liquid discharge, chemical storage and use, water 
consumption, power consumption, fuel (use and transfer), animal habitat disruption, use 
ofpesticides/herbicides/rodentcides, animal control, painting, grounds maintenance, and 
other construction related items. The contractor shall work with the COTR and the 
PIADC Environmental Protection Specialist to complete the attached Environmental 
Aspects and Impacts Checklist prior to the initiation of work. Mitigating measures will be 
proposed for items that have a potential to impact the environment. 

After contract award, MSDS required by the contract clause shall be submitted to the 
COTR identified in the contract and PIADC Safety office. 

If hazardous material is to be used or stored by the contractor at PIADC property, the 
contractor shall provide the following information to the COTR in the written site
specific HASP. 

o A copy of the MSDS for each hazardous material (HM) used or stored at PIADC. 
(In addition, contractors shall ensure that MSDS are readily available either in 
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hardcopy form in a central location or by the use of electronic devices (i.e., CD
ROMs or Internet) in the workplace. 

" The precautionary measures implemented to protect personnel using !l\1. 
0 The labeling system used by the contractor. (The labeling system must meet the 

requirements of29 CFR 1910.1200 and 29 CFR 1910.1450) 
o The procedures used to evaluate personnel exposure. 
o An inventory (initial and updated annually. thereafter) of all HM used or stored at 

PIADC. The inventory must include the location (building and room) of storage, 
quantity at PIADC, chemical name, manufacturer. MSDS unique identifier, and a 
point of contact. 

11.0 EMERGENCY SERVICES 

The PIADC emergency telephone number is 2222 when using a government land phone 
should there be a personnel injury, accident, lire, environmental, or other emergency. 
Celi phone users should call the security control center at 631.323.3347 and immediately 
state that "this is an emergency". 

The main PIADC facility is on an island and marine vessels and crews may not always be 
immediately available limiting response time for removal of injured persons to Orient 
Point. This makes contractor occupational safety that much more important. The P!ADC 
makes every effort to respond as quickly as possible. There is an EMT on site at al! times 
and an a.'!lbulance to remove medical emergencies off island to the iocal hospital. Snould 
the emergency occur during duty hours. the staff nurse or EMT will respond. Workers 
with specific medical concerns should discuss them with the Plum lsland Nurse 
Practitioner to ensure correct response in the event of an emergency. 

18 


	10-111 Responsive Documents (redacted).pdf



