








Item #

Design "D"  

or         

Const. "C"

Item Description Unit  Cost $

1 D Site Assesment - Geotechnical survey/report Lump Sum

2 D Approved Concept Design Submission Lump Sum
3 D Approved 65% Design Submission Lump Sum
4 D Approved Final Design Submission Lump Sum

5 C Construction Mobilization Lump Sum

6 C Erosion & Sedminentation Control Features Lump Sum

7 C Strip and stockpile topsoil Lump Sum

8 C Rough Grading Lump Sum

9 C Polymer Concrete boxes and PVC Piping Lump Sum

10 C Storm-water management features Lump Sum

11 C

Parking Area - Fine grading and compacting 
sub-grade and sub-base, placing bituminous 
concrete and submission of compaction test 
reports

Lump Sum

12 C Complete installation of Chain Link Fencing Lump Sum

13 C Fine Grade and Seeding Lump Sum

14 D/C Permit closeout and As-built drawing 
submission Lump Sum

*TOTAL

*Forward this amount to the bid document

1.  The contractor will provide a  total cost for each of the above line items.The contractor will be paid, 
for each line item, upon 100% completion of that line item.  A line item is not considered 100% 
complete until the contractor has provided and/or completed all submittals, materials, labor and 
installations for that line item and the government assigned representative has signed off confirming 
the completion.  (See General Conditions for Billing procedures and periods.) 

Pennsylvania Department of Military and Veterans Affairs
Bureau of Facilities and Engineering

PA Army National Guard Readiness Center
14th & Calder Streets
Harrisburg, PA  17103

Design-Build of Military Equipment Parking Area
Project # C-42B90-06-017

PAYMENT SCHEDULE



CONTRACTOR INFORMATION SHEET 
 
 
COMPANY NAME: ______________________________________________________ 
 
 
ADDRESS: _____________________________________________________________ 
 
 
CITY, STATE, ZIP: ______________________________________________________ 
 
 
CONTACT PERSON: _____________________________________________________ 
 
 
SIGNATURE: ___________________________________________________________ 
 
 
PHONE NUMBER: _______________________________________________________ 
 
 
FAX NUMBER: _________________________________________________________ 
 
 
E-MAIL ADDRESS: ______________________________________________________ 
 
 













Department of General Services  
GSPUR-89  Rev. 2/15/02 

 

RECIPROCAL LIMITATIONS ACT 
REQUIREMENTS  

 
Please Complete Applicable Portion of Pages 3 & 4 and Return with Bid. 

  
NOTE:  These Requirements Do Not Apply To Bids Under $10,000.00  
 
I. REQUIREMENTS 
 

A. The Reciprocal Limitations Act requires the Commonwealth to give preference to those bidders offering supplies produced, 
manufactured, mined or grown in Pennsylvania as against those bidders offering supplies produced, manufactured, mined or grown 
in any state that gives or requires a preference to supplies produced, manufactured, mined or grown in that state.  The amount of the 
preference shall be equal to the amount of the preference applied by the other state for that particular supply. 

 
The following is a list of states which have been found by the Department of General Services to have applied a preference for in-
state supplies and the amount of the preference: 

 
 STATE   PREFERENCE 
 
 1. Alaska  7% (applies only to timber, lumber, and manufactured lumber products originating in the state) 
 2. Arizona  5% (construction materials produced or manufactured in the state only) 
 3. Hawaii  10% 
 4. Illinois 10% for coal only 
 5. Iowa   5% for coal only 
 6. Louisiana  4% meat and meat products 
     4% catfish 
     10% milk & dairy products 
     10% steel rolled in Louisiana 
     7% all other products 
 7. Montana  5% for residents *  
     3% for non-residents*  
     *offering in-state goods, supplies, equipment and materials 
 8. New Mexico 5% 
 9. New York  3% for purchase of food only 
 10. Oklahoma  5% 
 11. Virginia  4% for coal only 
 12. Washington 5% (fuels mined or produced in the state only) 
 13. Wyoming  5% 
 

B. The Reciprocal Limitations Act requires the Commonwealth  to give preference to those bidders offering printing performed in 
Pennsylvania as against those bidders offering printing performed in any state that gives or requires a preference to printing 
performed in that state.  The amount of the preference shall be equal to the amount of the preference applied by the other state for 
that particular category of printing.   

  
The following is a list of states which have been found by the Department of General Services to have applied a preference for in-
state printing and the amount of the preference: 

 
 STATE PREFERENCE 
 
 1. Hawaii 15% 
 2. Idaho 10% 
 3. Louisiana 3% 
 4. Montana 8% 
 5. New Mexico 5% 
 6. Wyoming 10% 
 

C. The Reciprocal Limitations Act, also requires the Commonwealth  to give resident bidders a preference against a nonresident 
bidder from any state that gives or requires a preference to bidders from that state.  The amount of the preference shall be equal to 
the amount of the preference applied by the state of the nonresident bidder.  The following is a list of the states which have been 
found by the Department of General Services to have applied a preference for in-state bidders and the amount of the preference: 

 
 STATE  PREFERENCE 
 
 1. Alaska 5%(supplies only) 
 2. Arizona 5%(construction materials from Arizona resident dealers only) 
 3. California 5%(for supply contracts only in excess of $100,000.00) 
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 4. Connecticut 10%(for supplies only) 
 5. Montana 3% 
 6. New Mexico 5%(for supplies only) 
 7. South Carolina 2%(under $2,500,000.00) 
   1%(over $2,500,000.00) 

This preference does not apply to construction contracts nor where the price of a single unit exceeds 
$10,000. 

 8. West Virginia 2.5%(for the construction, repair or improvement of any buildings 
 9. Wyoming 5% 
 

D. The Reciprocal Limitations Act also requires the Commonwealth not to specify, use or purchase supplies which are produced, 
manufactured, mined or grown in any state that prohibits the specification for, use, or purchase of such items in or on its public 
buildings or other works, when such items are not produced, manufactured, mined or grown in such state.  The following is a list of the 
states which have been found by the Department of General Services to have prohibited the use of out-of-state supplies: 

 
 
 STATE   PROHIBITION 
 

1. Alabama  Only for printing and binding involving ”messages of the Governor to the Legislature“, all bills,  
documents and reports ordered by and for the use of the Legislature or either house thereof while in session; all 
blanks, circulars, notices and forms used in the office of or ordered by the Governor, or by any state official, 
board, commission, bureau or department, or by the clerks of the supreme court . . ./and other appellate 
courts/; and all blanks and forms ordered by and for the use of the Senate and Clerk or the House of 
Representatives, and binding the original records and opinions of the Supreme Court . . . /and other appellate 
courts/ 

 2. Georgia  Forest products only 
 3. Indiana  Coal 
 4. Michigan  Printing 

5. New Jersey For legislative printing and bidders for all of the following items:*  
automotive parts, farm machinery, stainless steel tableware, kitchen small wares, major household appliances, 
chain link fence, portable sanitation units, glass, glazier supplies, storage batteries, spark plugs and filters, 
automotive glass, dental casting, prosthetic devices, pianos, musical instruments, carpet and cushion, shades, 
upholstery materials and supplies, room air conditioning, electrical supplies, plumbing supplies, hardware 
supplies, fasteners, lumber, building supplies, audiovisual/video equipment, fire extinguishers, fire hose, motor 
oils, fuel oil, sporting goods, photographic supplies, police equipment and supplies, venetian blinds, drapes, 
cheese, fresh fruit and vegetables, ammonia, bleach, pails, cleaning soaps, toilet cleaner, bowl cleaner, 
sponges, paper towel dispensers, water hose, course paper products, corrections department uniforms fine 
paper and paper cups. 

 6. New Mexico Construction 
 7. Ohio   Only for House and Senate bills, general and local laws, and joint resolutions; the journals and bulletins of  

the Senate and house of Representatives and reports, communications, and other documents which form part 
of the journals; reports, communications, and other documents ordered by the General Assembly, or either 
House, or by the executive department or elective state officers; blanks, circulars, and other work for the use of 
the executive departments, and elective state officers; and opinions of the Attorney General. 

 8. Rhode Island Only for food for state institutions. 
 

*If the bid discloses that the bidder is offering to supply one of the above-listed products from the listed state (or in the case of New 
Jersey, if the bid discloses that the bidder is from New Jersey and it is offering one of the above-listed items), it shall be rejected.  
Contractors are prohibited from supplying these items from these states. 

 
II.  CALCULATION OF PREFERENCE 
 
 In calculating the preference, the amount of a bid submitted by a Pennsylvania bidder shall be reduced by the percentage 
preference which would be given to a nonresident bidder by its state of residency (as found by the Department of General Services in 
Paragraph C above). Similarly, the amount of a bid offering Pennsylvania goods, supplies, equipment or materials shall be reduced by the 
percentage preference which would be given to another bidder by the state where the goods, supplies, equipment or materials are 
produced, manufactured, mined or grown (as found by the Department of General Services in Paragraphs A and B above). 
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THIS FORM MUST BE COMPLETED AND RETURNED WITH THE BID 
 
 

 
III.  STATE OF MANUFACTURE 
 
 All bidders must complete the following chart by listing the name of the manufacturer and the state (or foreign country) of 
manufacture for each item.  If the item is domestically produced, the bidder must indicate the state in the United States where the item will 
be manufactured.  This chart must be completed and submitted with the bid or no later than two (2) business days after notification from 
the Issuing Office to furnish the information.  Failure to complete this chart and provide the required information prior to the expiration of the 
second business day after notification shall result in the rejection of the bid. 
 
           
   STATE (OR FOREIGNCOUNTRY) 
 ITEM NUMBER NAME OF MANUFACTURER    OF MANUFACTURE 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
IV. BIDDER’S RESIDENCY 
 

A. In determining whether the bidder is a nonresident bidder from a state that gives or requires a preference to bidders from that 
state, the address given on the first page of this invitation to bid shall be used by the Commonwealth.  If that address is incorrect, or if 
no address is given, the correct address should be provided in the space below: 

 
    Correct Address: 

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 
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B. In order to claim the preference provided under Section I.B., Pennsylvania resident bidders must complete the following or have 
such information on file with the Issuing Office: 

 
1. Address of bidder’s bona fide establishment in Pennsylvania at which it was transacting business on the date when bids for 
this contract/requisition were first solicited: 
 

   
 
   
 
   
   
2. a. If the bidders is a corporation: 
 

(1) The corporation  is or  is not incorporated under the laws of the Commonwealth of Pennsylvania. 
(a) If the bidder is incorporated under the laws of the Commonwealth of Pennsylvania, provide date of incorporation:  
 
  

 
(b) If the bidder is not incorporated under the laws of the Commonwealth of Pennsylvania, it must have a certificate of 
authority to d o business in the Commonwealth of Pennsylvania from the Pennsylvania Department of State as required by 
the Pennsylvania Business Corporation Law (15 P.S. §2001).  Provide date of issuance of certificate of authority:  
 
  

 
(2) The corporation  is or  is not conducting business in Pennsylvania under an assumed or fictitious name.  If the bidder is 
conducting business under an assumed or fictitious name, it must register the fictitious name with the Secretary of the 
Commonwea lth and the office of the prothonotary of the county wherein the registered office of such corporation is located as 
required by the Fictitious Corporate Name Act, as amended 15 P.S. §51 et seq.  Corporate bidders conducting business under 
an assumed or fictitious name must provide date of registry of the assumed or fictitious name:  
 
  
 
  

 
b. If the bidder is a partnership: 

 
(1) The partnership  is or is not conducting business in Pennsylvania under an assumed or fictitiou s name.  If the bidder is 
conducting business under an assumed or fictitious name, it must file with the Secretary of the Commonwealth and the office of 
the prothonotary the county wherein the principal place of business is located as required by the Fictitious Name Act of May 24, 
1945, P.L. 967, as amended 54 P.S. §28.1.  Partnerships conducting business under an assumed or fictitious name must provide 
the date of filing of the assumed or fictitious name with the Secretary of the Commonwealth:  
 
  
 
  

 
(2) The partnership is or  is not a limited partnership formed under the laws of any jurisdiction other than the 
Commonwealth of Pennsylvania.  If the bidder is an Out-of-state limited partnership, it must register with the Pennsylvania 
Department of State as required by the Act of July 10, 1981, P.L. 237, as amended, 59 Pa. C.S.A. §503.  Out-of-state limited 
partnerships must provide the date of registry with the Pennsylvania Department of State:  
 
  
 
  

 
c. If the bidder is an individual: 

 
He or she  is or  is not conducting business under an assumed or fictitious name.  If the bidder is conducting business under 
an assumed or fictitious name, he or she must file with the Secretary of the Commonwealth and the office of the prothonotary in 
the county wherein the principal place of business is located as required by the Fictitious Name Act of May 24, 1945, P.L. 967, as 
amended, 54 P.S. §28.1.  Individuals conducting business under an assumed or fictitious name must provide the date of filing of 
the assumed or fictitious name with the Secretary of the Commonwealth: 
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BIDDING PREFERENCE FOR PRODUCTS WITH RECYCLED POSTCONSUMER MATERIAL 
 
 

PLEASE NOTE: Bidders ARE NOT required to complete this form or obtain the following Manufacturer's 
Recycled Postconsumer Material Certification if they ARE NOT seeking a bidding preference for products or 
printing with recycled postconsumer material. 
 
A. PREFERENCE 
 
Except as otherwise provided in Paragraph G, every bidder who certifies that the goods, supplies, 
equipment, materials or printing, which the bidder is offering, contains at least 10% of recycled 
postconsumer material shall be given a five percent (5%) preference against any bidder that has not so 
certified (or such higher percentage specified in the invitation for bids for the bidding preference for 
products with recycled postconsumer material) "Postconsumer material" is defined as "Any product 
generated by a business or consumer which has served its intended end use, and which has been 
separated or diverted from solid waste for the purpose of collection, recycling, and disposition.  The term 
includes industrial by-products that would otherwise go to disposal or processing facilities.  The term does 
not include internally generated scraps that is commonly returned to industrial or manufacturing 
processes." This preference for products and printing with recycled postconsumer material shall be in 
addition to any reciprocal preference for Pennsylvania bidders and manufacturers. 
 
B. BIDDER CERTIFICATION 
 
If the bidder is submitting a bid price on more than one item, and the percentage of recycled 
postconsumer material differs for each item, the bidder must state the percentage for each item. Bidder 
certifies that the goods, supplies, equipment, materials or printing which the bidder is offering:  (to be 
completed by the bidder) 

Item No.________Contains___  __% of recycled postconsumer material. 

Item No.________Contains_______% of recycled postconsumer material. 

Item No.________Contains_______% of recycled postconsumer material. 
(use additional sheets if necessary to complete required information) 

 
If a bidder does not comply with this Subsection (B), he shall not be eligible for the 5% preference. 
 
C. MANUFACTURER'S RECYCLED POSTCONSUMER MATERIAL CERTIFICATION 
 
In addition to the Bidder Certification in Subsection (B), in order to be eligible for the 5% preference a 
manufacturer's certification must be completed, signed and submitted by each of the manufacturers listed 
by the bidder in Section III of the Reciprocal Limitations Act Requirements of this Invitation for Bid. Bidders 
must use the enclosed Manufacturer's Recycled Postconsumer Material Certification form.  If this form is not 
completed, signed  and submitted with the bid, no bidding preference shall be given to the bidder. 
 
D. FEDERAL FUNDS 
 
No preference shall be given if the Commonwealth's receipt of federal funds would be jeopardized by 
granting the preference. 
 
E. TIE BIDS 
 
When there is a tie for lowest responsible bidder, the Department of General Services may consider, as one 
factor in determining to whom the contract should be awarded, which of the bids provides for the greatest 
percentage of recycled postconsumer material in the product or printing. 
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F. ENFORCEMENT 
 
Awarded bidders may be required, after delivery of the goods, supplies, equipment, materials or printing, 
to provide the Commonwealth with documentary evidence that the goods, supplies, equipment, materials 
or printing was in fact produced with the certified percentage of recycled postconsumer material. If a 
bidder is awarded a contract or a purchase order on the basis of the 5% preference and fails to supply the 
item(s) with the required content of recycled postconsumer material or refuses or fails to provide sufficient 
documentary evidence that the item(s) was in fact produced with the certified percentage of recycled 
postconsumer material, the Department reserves the right, at its sole discretion, to: 
 
1) Reduce the purchase price paid to the contractor by 5%. 
2) Require the contractor to remove and replace the materials at the contractor`s sole expense. 
3) Cancel the contract or the purchase order. 
4) Obtain the item(s) from another source. 
5) Pursue its other remedies under the contract for damages and costs for breach of contract. 
 
G. STEEL AND ALUMINUM PRODUCTS EXCEPTION 
 
The Commonwealth of Pennsylvania recognizes that both steel and aluminum products are universally 
made of recycled material, including postconsumer steel and postconsumer aluminum. Therefore, if steel 
or aluminum is used in the manufacture of the product offered by a bidder in response to this invitation to 
bid, the bidder is not required to provide certification that the product contains recycled postconsumer 
material. If a bidder is offering a product with steel or aluminum and the steel or aluminum contains no 
postconsumer material, the bidder is required to provide written notification in its bid.  Bidders offering 
products containing steel and/or aluminum shall be given a five percent bidding preference over bidders 
offering: (1) steel or aluminum products that are reported to be made without recycled (postconsumer) 
content and (2) non-steel or non-aluminum products (such as plastic) which are not certified as containing 
recycled (postconsumer) content. 
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MANUFACTURER RECYCLED POSTCONSUMER MATERIAL CERTIFICATION 
 
 

 
TO BE COMPLETED BY MANUFACTURER: 
 
 
NAME OF MANUFACTURING FIRM:  
 
ADDRESS OF MANUFACTURING FIRM:  
 
FEDERAL EMPLOYER I.D. NO:  
 
CONTRACT OR REQUISITION NO:  
 
NAME OF BIDDER:  
 
ADDRESS OF BIDDER:  
 

Goods, supplies, equipment, materials or printing which the manufacturer will furnish to the bidder if the 
bidder is awarded the above-referenced contract or purchase requisition: 

 

  
 

  

 
Short description of the nature of the postconsumer material which will be contained in the goods, supplies, 

equipment, materials or printing:  

 
  

 

  
 
CERTIFICATION:  I, the undersigned officer of the above-named firm, do hereby certify that I am authorized 
to provide this certification on behalf of the above-named firm and that the goods, supplies, equipment, 
materials or printing listed above which my company will furnish to the bidder named above, if the bidder is 
awarded the above-referenced contract or purchase requisition, shall contain not less than _____% 
postconsumer material as that term is defined in the invitation for bid.  The nature of the postconsumer 
material is also identified above.  I understand that this document is subject to the provisions of the Unsworn 
Falsification of Authorities Act   (18 P.S. Section 4904). 
 
PLEASE NOTE:  Bidders ARE NOT required to complete this form if they ARE NOT seeking a bidding 
preference for products with recycled post-consumer material. 
 
 
    
Signature 
 
    
Name of Signatory 
 
    
Title  Date 













































MEP:

LIN
Model/ Description             

Unhide Columns C-K (Vehicle Data)

30'=360"  
Length  
Inches

 Width 
(In.)

Height  
(In.)

Weight 
(Lbs)

SQ
FT Axles

Turn 
Radius

(Ft)

Cubic
Feet Misc

(SORT) 
DD1390 

Category

CO A 28th 
STB

HMP HHC 
28th ID

HMP HHC 
28th ID 

STB

HMP 
TAC 1 
28th ID

A41666 RadarSet: AN/TPQ 37V 184 94 92 17,920 192 Wheel

B71632
Blade, Mine Clearing, for M1 Tank
SEE COMMENT! 115 150 29 7,260 120 na na Wheel

B83002
*Bed, Crg Demountable PLS-M1077  
(Stack 10 high, SEE COMMENT) 240/249 96 64 3,200 166 na na H-PLS/HET

CB0061 GSA, BUS DED, 02-20 PASS 268 96 116 14,000 179 Wheel
CB0063 GSA, BUS BOC, 03-36 PASS 390 96 123 16,120 260 >30ft
CB0070 GSA, BUS DED, 01-49 PASS 420 96 121 24,000 280 >30ft
CB0104 GSA, SEDAN COMP, 02-04 Door 169 72 58 2,587 85 Wheel
CB0307 TMP: 'TRK, UTIL 6000, M1009 192 95 75 5,220 127 Wheel
C10990 Carrier, 120mm Mortar, M1064 210 119 105 27,635 174 na pivot Track
C11158 Carrier, Armd Command Post, M1068 194 100 102 25,813 135 na pivot Track
C18234 Carrier, Personnel F-Track M113A3 210 106 99 23,880 155 pivot Track
C20414 Bridge, AVLB, CLS 60 403 158 70 29,300 443 na >30ft
C20414     Bridge Unfolded Position 756 158 37 29,300 830 na >30ft
C27633 TRL, Containerized Kitchen (CK) 20' 297 96 132 20,500 198 2 TRLR
C32887 Cleaner, Steam, Mntd on  M116A2 Trlr 144 72 89 2,780 72 1 TRLR
C36151 Crane Wheel Mounted 7-1/2T 309 96 93 22,720 206 2 Wheel
C36586 Crane Wheel Mounted, AT422T 395 101 126 44,271 206 2 Wheel

C41314 STRYKER, Command Vehicle, M1130
was LIN Z36523 295 140 126 36,614 287 4 58 Wheel

C84541 Container; Refrigerated 8x8x20 w/ 9000 
BTU Refrig (Trl Mntd) 239 96 96 8,000 160 na 1275 TRLR

C84862 Container Handling Unit (CHU) 0 0 0 4,475 100' Fuel/HEMTT

D11049 Carrier, Cargo (A1) M548 231 108 116 17,060 pivot Track
D11538 Carrier, Cmd Post, M577-A1, A2, A3 192 100 109 22,582 pivot Track
D12087 Carrier, Personnel F-Track: M113 192 106 99 18,940 142 pivot Track
D28318 Dist, Water Trlr, 6000 Gals.,  WD6S 442 96 116 66,072 295 2 TRLR
D34883 DOLLY SET LIFT, collapsable. 198 96 110 5,580 2 TRLR
E02807 Trlr, Gen, Chassis 2.5T, 2 Whl M200A1 169 94 41 2,445 111 1 TRLR
E27792 Excavator, Hydraulic-Crawler JD230LCR 399 133 122 54,730 369 Track
E32466 Cleaner Steam Pressure, Jet 125 PSI 117 62 49 1,270 51 2 na TRLR
E61618 Compactor HS, Self Propelled (CCE) 276 144 135 46,200 276 Wheel
E70064-
E70338

Comp Unit RCP: Trlr 2 Whl Pneu Tires, 
Gas Driven 15 CFM, 175 PSI 107 63 51 840 47 1 na 199 TRLR

F40307 Fighting Vehicle HS, M2A1 Bradley 258 126 117 49,325 226 na pivot Track
F40375 Fighting Vehicle HS, M2A2 Bradley 258 140 120 65,692 251 na pivot Track
F43003 Crane, Trk Mntd ACFT Maintenance 324 96 102 14,860 216 2 Wheel
F57713 Fire Unit Vehicle (Avenger) 191 101 105 8,660 134 2 Wheel

and then Total for Vehicle Parking and 
MAINT Auth should equal Total Authorized 
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Model/ Description             

Unhide Columns C-K (Vehicle Data)

30'=360"  
Length  
Inches

 Width 
(In.)

Height  
(In.)

Weight 
(Lbs)

SQ
FT Axles

Turn 
Radius

(Ft)

Cubic
Feet Misc

(SORT) 
DD1390 

Category

CO A 28th 
STB

HMP HHC 
28th ID

HMP HHC 
28th ID 

STB

HMP 
TAC 1 
28th ID

F60530 Fighting Vehicle Bradley M3A2 258 140 120 66,027 251 na pivot Track
F60564 Fighting Vehicle HS, M2A3 Bradley 258 126 117 49,325 226 na pivot Track

F64544
Forward Repar System (FRS), M7, HEMTT 
w Maint. Conex ? 96 96 24,200 160 4 100 Fuel/HEMTT

F79334 Floodlight Set, Trlr Mntd, 3 x1000 watt 151 65 50 1,670 69 1 TRLR
F86571 Fire Support Vehicle-Bradley, M7 258 131 120 59,285 235 na pivot Track

F86821 STRYKER, Fire Spt Veh, M1131
was LIN Z63190 288 150 131 36,364 300 4 58 Wheel

G17460 GEN, PU-806, Diesel, Trl Mntd M200A1 169 94 41 2,445 111 1 TRLR
G34805 Dolly Set, Lift 3 Ton 114 95 51 2,080 95 2 TRLR
G35851 GEN, PU-803, Diesel, Trl Mtd M200A1 165 95 74 5,700 109 1 na TRLR
G42170 Generator, Diesel, Trl Mntd M116A3 147 84 76 2,570 86 1 TRLR
G42238 Generator Set, DED. Trl Mntd M116A2 147 84 76 2,320 86 1 TRLR
G53403 Generator Set, DED. Trl Mntd M116A2 147 82 36 740 84 1 na 252 TRLR
G53778 Generator Set, Dies.,Trl Mntd M200A1 165 95 84 4,920 14 1 TRLR
G74783 Grader. Road Motorized, CCE 130G 327 95 127 34,720 216 3 Wheel
G78306 GEN SET DIESEL 60 KW 165 95 84 6,720 109 1 TRLR
G78374 GEN SET:  DED Trlr Mntd 147 84 94 3,160 86 1 TRLR
H57642 HOWITZER, MED Self Prop M109A6 423 128 143 56,400 376 na >30ft

J22626
STRYKER, Infantry Carrier, XM1126    
was LIN - Z43601 288 106 142 34,280 212 4 58 Wheel

J35492 GEN SET Diesel, 15KW, Trlr Mntd 170 98 93 7,760 116 1 TRLR
J41897 GEN SET GED, Trlr Mntd-M101A1 147 74 83 2,119 76 TRLR

J97621
STRYKER, Int. Armor, XM1132     
was Engr Sqd Veh-LIN:  Z26403 299 113 106 37,040 235 4 58' Wheel

K57821 HOWITZER, 155m Towed 496 111 117 15,750 383 1 >30ft

K28601
Kitchen, Co Level Field Feeding Kit Vehicle 
Mounted 254 91 93 5,480 161 TRLR

L28351
TRLR, Kitchen, Field,  
Mounted on M103A3 Trailer 183 94 96 5,340 120 1 TRLR 2

L33184 LABORATORY AIR MOBILE 265 98 124 14,726 91 TRLR
L43664 M60, Launcher 60' Bridge* 468 144 119 97,200 468 na pivot >30ft
L67342 Launcher, Mine Clearing, TRLR Mntd 187 96 71 6,109 125 TRLR
L76321 Loader, Scoop  DED 4x4, 5 CY 316 122 152 53,640 268 2 Wheel
L76556 Loader, Scoop 2-1/2 CY, 645M 283 102 130 25,490 201 Wheel
M02504 MAINTENANCE PLATFORM 88 108 43 1,150 TRLR
M02751 MAINTENANCE PLATFORM 178 108 49 1,440 TRLR

M30567
STRYKER, Med Evac Veh, M1133 
was LIN:  Z64438 289 137 122 37,480 248 4 58 Wheel

M36361
Meterorological Measuring Set: Self 
Propelled Wheeled Veh 2-1/2 T or less 207 105 104 9,559 151 2 Wheel
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M53369
STRYKER, Mortar Carr, M1129
was LIN:  Z44642 288 124 144 42,280 248 4 58 Wheel

M57720
STRYKER, Mobile Gun Sys MX1128
was LIN - Z43686 288 106 142 34,000 238 4 58' Wheel

M68405 Mortar, 120 mm, Towed 95 60 45 720 40 1 na TRLR

N96543 NBC Recon Vehicle (not in TB55-46) 288 113 124 36,200 226 4 ? Wheel
P42262 Power Plant, Diesel, on M103A3 Trlr 169 83 71 3,785 98 1 TRLR

R11006
Roller, Mine Clearing, for M1 Tank
SEE COMMENT 95 80 56 9,589 53 na na Wheel

R11154 Ramp, Loading Vehicle 433 96 40 5,660 289 1 na >30ft
R14284 Radar Set: AN/TPQ 36 199 89 92 7,980 123 TRLR
R41282 Recon Sys, NBC, M93A1 Fox 288 118 105 38,500 236 3 Wheel
R50681 Recovery Veh-FT (M88A1) 323 144 134 107,840 pivot Track
R50885 Recovery Veh-FT (M88A2) 341 144 123 pivot Track

R62673
STRYKER, NBC Recon Veh, M1127
was LIN:  Z93260 288 150 131 36,403 300 4 Wheel

S01359 SHELTER TACTICAL TWOSIDE 240 96 96 10,632 160 TRLR
S01495 SHELTER NONEXPANDABLE 174 87 87 6,650 TRLR
S11793 Roller, Pneumatic, VarPres. SP (CCE) 179 73 81 9,245 91 2 TRLR
S30914 Shop Set, Contact Maint. (CUCV) 219 85 84 9,200 N/A Wheel

S50205 HMMWV, (Knight: M707) w/ Sensor 
Package lowered into Vehicle 191 86 102 10,102 115 2 25' Wheel

S56246 Scraper, Earthmoving, CAT 621B 501 140 140 64,950 488 2 >30ft
S70027 Semi-Trlr, FLATBED 22-1/2-Ton 358 96 103 15,760 239 2 TRLR
S70159 Semi-Trlr, S&P, Flatbed 34 Ton 490 96 106 17,390 327 3 >30ft

S70243 Semi-Trlr, Lowbed, Wrecker: 12T, 4 
Wheel,  40 ft W/E, M270A1 597 98 121 16,520 407 2 >30ft

S70517 Semi-Trlr, Lowbed, 25T 4 Whl 416 115 87 16,285 333 2 >30ft
S70594 Semi-Trlr, LowBed,  40 T 515 126 85 19,180 425 3 >30ft

S70661
S-Trailer, Lowbed, 60-TON, M747
replaced by S70859  (See Comment) 515 137 114 31,679 490 4 TRLR

S70859
S-Trlr, Lowbed, 70-TON,  M1000
(See Comment) 622 144 124 50,400 622 5 TRLR

S72983 S-Trailer, Tank: Fuel, 5000 Gal. 
12 Ton, 4 Whl W/E, M131A5C 376 96 107 14,250 251 2 Fuel/HEMTT

S73372 S-TLR TANK Fuel/ 5000 Gal 368 96 105 15,100 246 2 Fuel/HEMTT

S74832 STLR VAN 6-TON, M750 323 95 132 15,380 214 2 TRLR
S75038 STLR VAN SHOP 6-TON, M146 276 96 129 7,180 184 1 TRLR
S75175 STLR VAN SUPPLY 12T, M129 345 96 140 16,020 230 2 TRLR
T07543 TRK, Utl, S250Shltr HMMWV, M1037 189 85 107 5,269 112 2 Wheel
T07679 TRK, Heavy HMMWV 10000 197 86 102 9,200 118 2 24' 2" Wheel 22 10 6
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T13152 Shop Equip, Lt Trk Mntd 360 117 128 34,200 na Wheel
T13168 TANK, Cbt, FT (120mm) M1A1 387 144 217 123,780 380 na pivot Track
T13305 TANK, Cbt, FT (120mm) M1A2 355 144 122 128,679 355 na pivot Track
T13374 TANK, Cbt, FT (105mm) M1-Abrams 385 144 114 118,160 385 na pivot Track
T33786 Tractor, Wheeled DED, HMMH 211 94 99 15,850 138 2 Wheel
T34347 Tractror,Whl w/Excvt/FrtLdr, SEE 250 96 102 15,920 167 2 Wheel

T37036
Target Acquisition, HMMWV, (CGS), 
Common Ground Station 217 88 102 10,500 133 2 Wheel

T38844 TRK, HMMWV Ambulance, 4-Liter 215 108 101 7,360 2 Wheel 3
T39518 HEMTT, Crgo 8x8 w/w, w/Lt Crane 401 96 112 38,800 390 4 100' Fuel/HEMTT

T39586 HEMTT, Cargo M985 400 96 112 39,420 4 100' Fuel/HEMTT

T40999 TRK, Crgo HVY PLS Trans, M1075
(5 Axles) M1075+M1076=LIN YU0420

431 151 128 49,950 452 5
H-PLS/HET

T41067 *TRK, Crgo HVY PLS Trans, M1074 (5 
axles wCrane) M1074+M1076=YU0419

431 151 128 55,000 452 5
H-PLS/HET

T41135 TRK, Cargo, MTV 278 96 112 23,463 186 3 Wheel
T41203 TRK, Cargo, MTV wMHE 306 96 112 26,152 204 3 Wheel
T45465 Trlr, Flatbed 11 ton 4 wheel (Avn asset) 266 96 66 8,060 178 2 TRLR
T49255 TRK, LIFT FRK DED RT 206 79 80 9,700 114 2 Wheel
T58161 HEMTT Fuel,  2500g w/W,  M978 401 96 112 38,165 4 100' 210wb Fuel/HEMTT

T59048 *TRUCK, Tractor, (HET)  M1070 362 144 141 40,999 362 4 H-PLS/HET
T59117 HEMTT, Tractor,  LET  M983 351 96 112 36,000 4 181wb Fuel/HEMTT

T59278 HEMTT, Cargo, M977 350.5 96 112 38,800 4 210wb Fuel/HEMTT

T60081 TRK, Cargo LMTV 255 96 112 19,351 170 2 Wheel 4 5 21 4
T60149 TRK, Cargo, 4X4, LMTV w/E,w/w 255 96 112 20,273 170 2 Wheel 3

T61035
*TRUCK Tractor, 8X6, (HET)  M911
replaced by T59048 370 115 142 38,233 296 3 H-PLS/HET

T61103
TRK, Tractor: Line Haul C/S 50000 
GVWR 6X4, M915 269 123 131 18,621 230 3 Wheel

T61171 TRK, Tractor 20T, M920 320 179 142 30,220 4 89.5' Wheel
T61239 TRK, Tractor MTV w/E  M1088 282 96 112 20,393 188 3 Wheel 1
T61307 TRK, Tractor, MTV,w/W, w/E M1088A1 284 96 112 21,400 190 3 Wheel
T61494 TRK, Utility, HMMWV M998 215 108 104 7,464 125 2 Wheel 26 50 18 28
T61562 TRK, Utility, HMMWV w/Win 186 108 72 5,200 140 2 Wheel
T61630 TRK, Utility, HMMWV Expand 215 108 104 ? 130 2 Wheel 6 17 21
T61704 TRK, Crg MTV w/E  M1085 352 96 112 23,762 235 3 Wheel 3
T61908 TRK, Cargo, MTV M1083 278 96 112 22,486 186 3 Wheel 2 1 3
T63093 HEMTT Wrecker M984 E 402 102 112 51,300 285 4 100' 191wb Fuel/HEMTT 3
T64911 TRK, Dump:  MTV w/Equip M1090 284 96 112 24,195 190 3 Wheel
T73347 TRK, Lift, Fork (ATLAS), 10000lbs 349 101 107 34,040 245 2 Wheel
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T76541
Tractor, FT, High Speed, Deployable Lt 
Engr (Deuce) was LIN Z90497 230 116 109 35,750 186 2 pivot Track

T87243 HEMTT, Fuel, 2500g M985 401 96 112
38,165 /
55,665 267 4 100' Fuel/HEMTT 3

T91308
Transporter, Bridge-Floating, M1977 was 
LIN Z92573 395 97 113 37,240 267 4 100' >30ft

T91656 TRK, Tractor 6x6, M916 299 123 144 27,860 256 4 80.8 Wheel
T92242 TRK, Utility, Armament Carrier 180 85 74 6,104 107 2 Wheel 1
T92310 TRK, Utility, Armt Carrier, w/Winch 180 85 74 6,140 2 Wheel

T92446
TRK, Utility, Expand Capacity                        
Up-Armored, M1114 W/Win 197 110 72 9,800 151 2 Wheel 3 4

T93484 TRK VAN LMTV w/Equip M1079 251 96 112 20,155 168 2 Wheel
T93761 *Trlr, Palletized, PLS, 16-1/2T M1076 327 96 124 16,530 218 3 TRLR
T94709 TRK Wrecker, MTV, w/Eqp 359 96 112 36,325 240 3 Wheel 3
T95555 Trlr, Crg MTV, DropSide 230 96 82 9,202 154 2 TRLR 1
T95924 Trlr, Crg, HighMob 1-1/4T  136 86 100 1,400 82 1 TRLR 14 11 12
T95992 Trlr, Crg, HighMob 3/4T, M1101 136 86 100 1,400 82 1 TRLR 8 12 6 11

T96496
*TRK, Crg, HEMTT-PLS w / LHS,  
M1120 (4 axles) 401/420 96 129 35,300 280 4 H-PLS/HET

T96564 Trlr, Crg, LMTV Flatbed, M1082 210 96 79 6,860 140 1 TRLR 1 4 14
T96838 TRLR FLATBED 7-1/2-T,M1073 223 96 39 6,640 149 1 TRLR
T96883 TRLR FLATBED 5 T, M1061A1 243 98 40 5,850 166 2 TRLR
V19950 Tank, Unit Liquid Disp, TRLR Mounted 73 61 56 410 31 2 TRLR
W48391 WELD SHOP, on 2-1/2T TRLR 179 96 97 7,355 120 1 TRLR
W58486 Tool Outfit, Pioneer: Mntd on M353 Trl 146 75 69 2,840 77 1 TRLR
W76473 Tractor FT LowSpeed (ACE) 246 126 105 35,500 216 na pivot Track
W76816 Tractor, FT, LowSpd, w/Winch 233 135 138 53,160 219 na pivot Track
W83529 Tractor, FT, LowSpd, w/Ripper 298 154 140 61,000 228 na pivot Track
W93995 Trlr, Acft Maint Airmobile 4 whl 161 70 34 650 79 2 TRLR
W94536 Trlr, Bolster 4 Ton, M796 213 94 45 4,860 140 2 TRLR
W95537   Trlr, CRG: 3/4 T 2 Whl W/E 147 74 83 1,350 76 1 TRLR
W95811 Trlr, CRG: 1-1/2 TON 2 Whl 166 83 98 2,670 96 1 TRLR
W97592 *Trlr, LowBed: 60T,  (King-GTS100) 562 121 65 34,110 7 48' TRLR
W98825   Trlr Tank: Water 400g 1-1/2T 2 Whl w/E 162 83 76 2,260 94 1 TRLR 1 5 1
X23227 TRANSPORTER AIRMOBILE 143 69 47 1,110 2 TRLR
X40009 TRK, Crg, 2-1/2T, M35A1/A2 265 106 115 13,180 196 3 37' 6" Wheel
X40077 TRK CGO D/S 2-1/2-T, M35A2 265 106 114 13,526 196 3 Wheel
X40146 TRK, Crg, 2-1/2T 6X6  w/W        279 106 113 13,750 206 3 Wheel
X40794 TRK, Crg, 5T, DS- M813A1 307 115 116 20,982 246 3 39 Wheel
X40794 TRK, Crg, 5T, DS- M54A2 298 110 117 19,946 228 3 Wheel
X40794 TRK, Crg, 5T, DS- M923 314 98 87 27,142 214 3 Wheel
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X40831 TRK CGO 5-TON LWB, M54A2 304 115 116 20,910 243 3 Wheel
X40931 TRK, Crg: DS 5T 6X6 w/W 332 115 116 21,887 Wheel
X41105 TRK, M814 Shop Set 378 98 119 24,037 48.6 >30ft
X40794 TRK, Crg, 5T, M813 307 115 116 20,982 42.3 Wheel
X41242 TRK,Crg 5T, Lng Bed M928 408 121 121 26,135 46.2 >30ft
X43708 TRK, Dump 5 T, 6x6 w/E, M929 275 122 131 24,340 3 Wheel
X44403 TRK, Dump, 20T, DSL, 12cy, M917 351 132 141 34,080 3 Wheel
X48914 TRK, Forklift, RT, 3 Ton (MHE) 268 103 126 25,875 192 2 Wheel
X59326 TRK, Tractor 5-TON, M52A2 264 98 91 20,480 211 Wheel
X59463 TRK, Tractor, 5-TON, M52A2 w/W 273 99 86 Wheel
X62237 TRUCK VAN EXP 5-TON, M934 363 121 143 29,280 306 >30ft
X62271 TRUCK VAN EXP 5-TON, M820 369 115 138 29,495 295 >30ft
X62340 TRK, VAN SHOP 2-1/2-T 269 108 130 15,760 202 Wheel
X63299 TRK, Wrecker, 5-T, M543A2 349 108 115 33,998 262 Wheel
Y48323 Welding Shop, Trailer Mounted 149 76 59 2,510 79 TRLR
Z00399 Truck, Tractor, w/ HvyDtr Winch ? Wheel
Z00446 Tactical Unmanned Arial Veh-Raven ? ? ? ? Wheel
Z36683 Trlr, Tank Water 900 Gals ? TRLR
Z16242 Tactical Unmanned Arial Veh-Shadow ? ? ? 90,137 Pivot Aircraft Wheel
Z94560 TRK, Van Expansible, MTV w/E, M1087 Wheel
Z99100 STRYKER, Anti-Tank Veh, XM1134 288 117 140 38,580 234 4 58' Wheel

0 0 0 0 Unit Total Wheel 63 88 51 63
0 0 0 0  Unit SY for Wheel 3150 4400 2550 3150
0 0 0 0 Unit Total TRLR 24 27 28 24
0 0 0 0 Unit SY for TRLR 1200 1350 1400 1200
0 0 0 0 Unit Total Track 0 0 0 0
0 0 0 0 Unit SY for Track 0 0 0 0
0 0 0 0 Unit Total >30ft 0 0 0 0
0 0 0 0 Unit SY for >30ft 0 0 0 0

0 0 0 0 Unit Total Fuel/HEMTT 0 0 6 0

0 0 0 0 Unit SY for Fuel/HEMTT 0 0 1050 0

0 0 0 0 Unit Total H-PLS/HET 0 0 0 0

0 0 0 0 Unit SY for H-PLS/HET 0 0 0 0
RECAPITULATION

VehAuth 
PARK

Total SY 
Parking

Allowed 
SY-Maint

Totals   
by Type

Tractor/Trailer Systems: Total for ALL Units Wheel 265 13250 5 13250
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ITEM: Tractors   w/Trailer  w/ Bed/Skid Total for ALL Units TRLR 103 5150 5 5150

PLS T40999      T93761       B83002 Total for ALL Units Track 0 0 7.5 0

PLS T41067 Total for ALL Units >30ft 0 0 7.5 0

PLS T96496 Total for ALL Units Fuel/HEMTT 6 1050 17.5 1050
HET (old) (M911)      (M747) Total for ALL Units H-PLS/HET 0 0 27.5 0

rb-HET T59048     W97592 Total Permanent Parking Spaces: 19,450
L-Haul T61103     S70159 (40T S&P) Addition 10% Park Spaces-Maint: Grand Total MEP
10T T91656     S70517 (25T) TOTAL Parking Spaces MEP:
20T T61171     S70594 (40T)

Major Equipment Cubage Calculations

LIN: ITEM
Unit of 
Issue

Weight 
in Lbs.

Cubage 
in CF

Enter 
Auth # Cubage

OLD Camo Screen Compnents
C89070 Lightweight Camo SUPPORT System Sub 70 5.0 0
C89145 Lightweight Camo SCREEN System Sub 70 3.1 0

New Camo Screen System
C89480 ULCANS (Screen & Supports) set 93 10.0 354 3,540
A21383 Aerial Recovery Kit set 750 39.0
A79831 Antenna Group OE 254 set 45 4.0 1 4
C18278 Computer Sets ALL LINS (average) set 33 3.0 73 219
C60750 Cmd Launcher (JAVELIN) ea 16 14 0
D41659 Driver Enhancers (N-Vision) ea 12 1 62 62
D82404 Decontaminating Apparatus ea 330 22 0
E84531 Container Assembly Airmobile ea 1250 265 0
F42612 Fwd Area Point Water Supply ea 480 50 6 300
F91490 Demo Set, Explosive ea 42 6 0
G02341 Detecting Set, Mine ea 30 2 1 2
G11966 GEN SET:  DED SKID Mntd ea 825 34 0
G18358 GEN SET:  DED SKID Mntd ea 325 19 0
G54041 GEN SET: Diesel SKID Mntd ea 285 13 0
G74575 GEN SET: Diesel SKID Mntd ea 3,100 90 0
G68998 Drum, Fabric, Collasapable 250Gal ea 210 27 42 1,134
G74711 GEN SET: Diesel SKID Mntd ea 1,250 43 0
H94824 Fwd Area Refuel Equip ea 840 64 14 896
L63994 Light sets ea 300 14 6 84
N05482 Night Vision Goggles ea 20 1 0
P74950

374

#####374
0
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P95280 Pump Cntf, ea 192 15 0
R-Radiac Total all RADIAC SET (all types) ea 1 1 0
R-Radio Total all RADIO SETS (all types) ea 1 1.5 0
S01359 SHLTR TAC EXP TWOSIDE ea
S-Sight Total all SIGHTS Sets ea 1 1 0
T28688 Tool Kit General Mechanics ea 80 4 0

W34648 Tool Kit Carpenters ea 63 4 0
Z07616 Auth Stockage List Mobility System ea 14,300 1280 3 3,840

TOTAL CUBAGE: 6,537
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REQUEST FOR INFORMATION 
RFI #   Please type or print legibly 
 
TO:      DATE: ________________________________ 
      RE: CONTRACT NO. _________________ 
      TITLE: _________________________ 
 _____________________                  LOCATION: ___________________________ 
               ____________________________  
FROM:   
                    SUBJECT:__________________________  
 _____________________   SPEC.REF. ___________________________ 
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___________________________________________________________________________________ 
Distribution:  
 

REPLY 
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______________________________________________________________________________________
______________________________________________________________________________________
______________________________________________________________________________________
______________________________________________________________________________________
____________________________________________________________________________ 
 
____ A response is appended to this RFI, since a more detailed explanation is required. 
 
Distribution: PA DMVA AS-PA    Change will result in: 
  PA DMVA COTR    X Credit Change Order 
  PA DMVA FCMM    ____ Debit Change Order 
  Contractor(s)     ____ Field Order 
  Other: ___________________________  ____ No Change in 
Contract 
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1.0  Introduction.   
 
1.1  Objective.  The efforts of all involved organizations will provide the design and 

construction of Military Equipment Parking and associated vehicle access/egress and Anti-
Terrorism/Force Protection fencing at the following Pennsylvania Department of Military 
and Veterans Affairs (DMVA)/Army National Guard (ARNG) installation: 

 
Harrisburg Military Post, 14th and Calder Streets, Harrisburg, PA 17103 

 
1.2  Responsible Organizations/Individuals.   There are various responsible 

organizations/individuals pertinent to this Design-Build (D-B) construction project.  A key to 
success is efficient information and deliverable flow among the responsible participants. 

 
A.  PA Department of Military and Veterans Affairs (DMVA) Administrative Services 

(AS).   PA DMVA AS will appoint the following individuals to support this project as 
follows: 

 
1. Contract Officer -  This person will be/is the sole DMVA point of contact for 

contractual matters.    
 

 Ms. Mandy Kroh  Work:  717-861-8518 mkroh@state.pa.us  
 

2. Purchasing Agent (AS-PA) -  This person will be/is the interface between the 
contractor and Contract Officer regarding contractual matters related to the project. 

 
  Ms. Barbara Myers  Work:  717-861-2921 barmyers@state.pa.us  
 
   

B.  PA DMVA Bureau of Facilities and Engineering (BFE).  PA DMVA BFE will appoint 
the following individuals to support this project as follows: 

 
1. Contract Officer’s Technical Representative (COTR) -  These individuals will be/are 

the interface between the contractor and Contract Officer/Purchasing Agent 
regarding project technical matters; e.g.,  design reviews/submittal review, Requests 
for Information (RFI), changes orders (if any), and quality assurance support.  

 
   Mr. Keith Lloyd  Work:  717-861-2206 keilloyd@state.pa.us  
    

2.  Facility and Construction Maintenance Manager (FCMM) who will:   
 

a. Identify staging area for materials and equipment 
b. Arrange/facilitate appropriate access for materials, equipment, and 

contractor personnel   
c. Act as liaison between Military Unit and D-B Contractor (DBC) to alleviate 

any schedule conflicts with Military Training Schedules and/or public event 
access during the construction timeframe  

d. Oversee on-site quality assurance  
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 Mr. Jerry Gates  Work:  814-696-5390 jgates@state.pa.us 
       Cell:  717-821-5547 
 

 Mr. Ray Hulings  Work:  717-861-2158 rhulings@state.pa.us  
 

2.0  General Scope of Work.  This project involves the design and construction and re-
construction of a Military Equipment Parking area, to include security fencing, access 
drives, supporting features, storm water drainage and erosion and sedimentation control 
features.  The design drawings, Scope of Work and detailed specifications, provided by 
the DMVA, are intended to represent the minimum requirements, except where specifically 
noted, of the design and construction, for this project.  The DBC will be required to verify 
the minimum requirements and/or justify an alternate design/specification, while still 
meeting the applicable codes, regulations, standard construction practices and guidelines.    
The DMVA primary guidance on physical security is the Unified Facilities Criteria (UFC) 4-
010-01, DoD Minimum Antiterrorism Standards for Buildings.  All site design features shall 
comply with this criterion.  The following is a more detailed list of the individual items within 
the scope of work; 

 
2.1 Military Equipment Parking and Access Drives.  The parking area will accommodate heavy 

military vehicles and equipment as listed and described in Attachment 2.   All vehicles 
scheduled for this site are wheeled and include both tactical and non-tactical military type 
vehicles.  This Scope of Work describes the work for this effort; consisting of 
design/construction of approximately 4,800 Square Yard (SY) paved parking to include 
movement and turning areas, and 300 SY of access drive/area.  Attachment 2  provides 
vehicle dimensions, turning radius dimensions and footprint areas for each type of vehicle.   

 
A. The DBC will ensure there is 3’ clear movement space between all parked vehicles and 

6’ clear movement space between all vehicles and any fence or utility pole. 
 

B. Heavy Duty Bituminous and Gravel Pavement:  Heavy duty bituminous pavement 
areas and gravel surfaced areas shall be designed for military vehicles at a rate of 
15,000 vehicle trips over 10-years.  The DBC shall use an axle load of 12,000 pounds 
(lbs) for the design. 

 
C. All on site pavement shall be designed for a minimum 20-year life. 
 
D. Aggregate Sub-base - The publications referenced below establish minimum 

requirements for materials, systems and execution that apply to this project.  The DBC 
shall utilize PennDOT specifications as the basis for design and reference all other as 
needed or required by code or ordinance. 

 
PENNSYLVANIA DEPARTMENT OF TRANSPORTATION (PennDOT) 

 
PennDOT    Construction and Materials Specifications 

 
AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

 
ASTM C 127  Specific Gravity and Absorption of Course Aggregate 
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ASTM C 128  Specific Gravity and Absorption of Fine Aggregate 
ASTM C 136  Sieve Analysis of Fine and Coarse Aggregates 
ASTM D 75 Sampling Aggregates 
ASTM D 422  Particle-Size Analysis of Soils 
ASTM D 1557  Laboratory Compaction Characteristics of Soil Using 

Modified Effort (56,000 ft-lbf/cu. Ft. (2,700 KN-m/ 
cu.m.) 

ASTM D 2487  Classification of Soils for Engineering Purposes 
(Unified Soil Classification System) 

ASTM D 2922  Density of Soil and Soil-Aggregate in Place by 
Nuclear Methods (Shallow Depth) 

ASTM D 3017  Water Content of Soil and Rock in Place by Nuclear 
Methods (Shallow Depth) 

   ASTM D 4318   Liquid Limit, Plastic Limit, and Plasticity Index of Soils 
 

E. Bituminous Concrete - The publications referenced below establish minimum 
requirements for materials, systems and execution that apply to this project.  The DBC 
shall utilize PennDOT specifications as the basis for design and reference all other as 
needed or required by code or ordinance. 

 
PENNSYLVANIA DEPARTMENT OF TRANSPORTATION (PennDOT) 

 
PennDOT    Construction and Materials Specifications 

 
ASPHALT INSTITUTE (AI) 

 
AI MS-02 Mix Design Methods for Asphalt 
AI MS-22 Construction of Hot-Mix Asphalt Pavements 
AI SP-2 Superpave Mix Design 
 

ASTM INTERNATIONAL (ASTM) 
 
ASTM C 117 Materials Finer Than 75 micrometer (No. 200) Sieve 

in Mineral Aggregates by Washing 
ASTM C 1252 Uncompacted Void Content of Fine Aggregate (as 

Influenced by Particle Shape, Surface Texture, and 
Grading) 

ASTM C 131 Resistance to Degradation of Small-Size Coarse 
Aggregate by Abrasion and Impact in the Los Angeles 
Machine 

ASTM C 136 Sieve Analysis of Fine and Coarse Aggregates 
ASTM C 142 Clay Lumps and Friable Particles in Aggregates 
ASTM C 29/C 29M Bulk Density ("Unit Weight") and Voids in Aggregate 
ASTM C 566 Total Evaporable  Moisture Content of Aggregate by 

Drying 
ASTM C 88 Soundness of Aggregates by Use of Sodium Sulfate 

or Magnesium Sulfate 
ASTM D 140 Sampling Bituminous Materials 
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ASTM D 1461 Moisture or Volatile Distillates in Bituminous Paving 
Mixtures 

ASTM D 2041 Theoretical Maximum Specific Gravity and Density of 
Bituminous Paving Mixtures 

ASTM D 2172 Quantitative Extraction of Bitumen from Bituminous 
Paving Mixtures 

ASTM D 2419 Sand Equivalent Value of Soils and Fine Aggregate 
ASTM D 242 Mineral Filler for Bituminous Paving Mixtures 
ASTM D 2489 Estimating Degree of Particle Coating of Bituminous-

Aggregate Mixtures 
ASTM D 2726 Bulk Specific Gravity and Density of Non-Absorptive 

Compacted Bituminous Mixtures 
ASTM D 2950 Density of Bituminous Concrete in Place by Nuclear 

Methods 
ASTM D 3665 Random Sampling of Construction Materials 
ASTM D 4791 Flat Particles, Elongated Particles, or Flat and 

Elongated Particles in Coarse Aggregate 
ASTM D 4867/D 4867M Effect of Moisture on Asphalt Concrete Paving 

Mixtures 
ASTM D 5444 Mechanical Size Analysis of Extracted Aggregate 
ASTM D 6307 Asphalt Content of Hot Mix Asphalt by Ignition Method 
ASTM D 6926 Preparation of Bituminous Specimens Using Marshall 

Apparatus 
ASTM D 6927 Marshall Stability and Flow of Bituminous Mixtures 

 ASTM D 995 Mixing Plants for Hot-Mixed, Hot-Laid Bituminous 
Paving Mixtures 

 
 
2.2 Security Fencing.  The DBC will be required to design/construct approximately 982 Lineal 

Feet (LF) of security fencing.  Attachment 1, Sheet C.1 provides standard fencing details 
accepted by the DMVA and meet the UFC criteria. 

 
A. The publications referenced below establish minimum requirements for materials, 

systems and execution which may be specified in this Section. 
 

AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 
 

ASTM A 121  Zinc-Coated (Galvanized) Steel Barbed Wire 
ASTM A 153/A 153M  Zinc-Coating (Hot Dip) on Iron and Steel Hardware 
ASTM A 392    Zinc-Coated Steel Chain-Link Fence Fabric 
ASTM A 491  Aluminum-Coated Steel Chain-Link Fence Fabric 
ASTM A 585    Aluminum-Coated Steel Barbed Wire 
ASTM A 780  Repair of Damaged and Uncoated Areas of Hot-

Dipped Galvanized Coatings 
ASTM A 824  Metallic-Coated Steel Marcelled Tension Wire for Use 

With Chain Link Fence 
ASTM C 94/C 94M   Ready-Mixed Concrete 
ASTM F 626    Fence Fittings 
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ASTM F 883    Padlocks 
ASTM F 900    Industrial and Commercial Swing Gates 
ASTM F 1043  Strength and Protective Coatings on Metal Industrial 

Chain-Link Fence Framework 
ASTM F 1083  Specification for Pipe, Steel, Hot-Dipped Zinc-Coated 

(Galvanized) Welded, for Fence Structures 
ASTM F 1184   Industrial and Commercial Horizontal Slide Gate 
    

2.3 Storm Water Drainage.  The DBC will be required to design/construct any and all storm 
water management facilities associated with the new parking area and associated 
features.  The design/construction of said facilities will be in accordance with local, state 
and federal codes, regulations and guidance.  The contractor shall incorporate Green 
Building design practices and/or Best Management Practices where practical, into the 
storm water management system.  Every effort should be made to infiltrate storm water 
into the groundwater aquifer to prevent downstream runoff and erosion issues. 

 
A. The existing site currently utilizes a storm-water management system constructed to 

accommodate other military facilities.  The DBC shall make every effort, within the 
constraints of local, state and federal requirements, to incorporate and/or utilize those 
existing features to reduce cost and minimize site impacts. 

 
B. The publications referenced below establish minimum requirements for materials, 

systems and execution that apply to this project.  The DBC shall utilize PennDOT 
specifications as the basis for design and reference all other as needed or required by 
code or ordinance. 

 
PENNSYLVANIA DEPARTMENT OF TRANSPORTATION (PennDOT) 

 
PennDOT  Construction and Materials Specifications 

 
AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

 
ASTM A 48  Gray Iron Castings 
ASTM A 48M  Gray Iron Castings (Metric) 
ASTM A 123/A 123M  Zinc (Hot-Dip Galvanized) Coatings on Iron and Steel 

Products 
ASTM A 536  Ductile Iron Castings 
ASTM C 478  Precast Reinforced Concrete Manhole Sections 
ASTM C 923  Resilient Connectors Between Reinforced Concrete 

Manhole Structures, Pipes and Materials 
ASTM D 1056  Flexible Cellular Materials –Sponge or Expanded 

Rubber 
ASTM D 1171  Rubber Deterioration – Surface Ozone Cracking 

Outdoors or Chamber (Triangular Specimens) 
ASTM D 3034  Type PSM Poly (Vinyl Chloride) (PVC) Sewer Pipe 

and Fittings 
ASTM D 3212  Joints for Drain and Sewer Plastic Pipes Using 

Flexible Elastometric Seals 



 
Harrisburg Military Post – New Military Equipment Parking Area D-B Scope of Work - 6 of 15 
Project No. C-42B90-06-017 

ASTM D 3350  Polyethylene Plastics Pipe and Fittings Materials 
ASTM F 477    Elastometric Seals (Gaskets) for Joining Plastic Pipe 
ASTM F 679  Poly (Vinyl Chloride) (PVC) Large-Diameter Plastic 

Gravity Sewer Pipe and Fittings 
ASTM F 714  Polyethylene (PE) Plastic Pipe (SDR-PR) Based on 

Outside Diameter 
ASTM F 794  Poly (Vinyl Chloride) (PVC) Profile Gravity Sewer 

Pipe and Fittings Based on Controlled Inside 
Diameter 

ASTM F 894  Polyethylene (PE) Large Diameter Profile Wall and 
Sewer and Drain Pipe 

ASTM F 949  Poly (Vinyl Chloride) (PVC) Corrugated Sewer Pipe 
with a Smooth Interior and Fittings 

ASTM F 1417  Installation Acceptance of Plastic Gravity Sewer Lines 
Using Low Pressure Air 

  
2.4 Erosion & Sedimentation Control.  All work shall be in accordance with Pennsylvania Code 

Chapter 102 Erosion and Sediment Control. 
 

A. The publications referenced below establish minimum requirements for materials, 
systems and execution that apply to this project.  The DBC shall utilize PennDOT 
specifications as the basis for design and reference all other as needed or required by 
code or ordinance. 

 
ASTM INTERNATIONAL (ASTM) 

 
ASTM C 140 Sampling and Testing Concrete Masonry Units and 

Related Units 
ASTM C 39/C 39M Compressive Strength of Cylindrical Concrete 

Specimens 
ASTM C 42/C 42M Obtaining and Testing Drilled Cores and Sawed 

Beams of Concrete 
ASTM D 1248 Polyethylene Plastics Extrusion Materials for Wire and 

Cable 
ASTM D 1560 Resistance to Deformation and Cohesion of 

Bituminous Mixtures by Means of Hveem Apparatus 
ASTM D 1682 Test for Breaking Load and Elongation of Textile 

Fabrics 
ASTM D 1777 Thickness of Textile Materials 
ASTM D 2028 Cutback Asphalt (Rapid-Curing Type) 
ASTM D 2844 Resistance R-Value and Expansion Pressure of 

Compacted Soils 
ASTM D 3776 Mass Per Unit Area (Weight) of Fabric 
ASTM D 3787 Bursting Strength of Textiles - Constant-Rate-of-

Traverse (CRT), Ball Burst Test 
ASTM D 3884 Abrasion Resistance of Textile Fabrics (Rotary 

Platform, Double-Head Method) 
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ASTM D 4355 Deterioration of Geotextiles from Exposure to Light, 
Moisture and Heat in a Xenon-Arc Type Apparatus 

ASTM D 4491 Water Permeability of Geotextiles by Permittivity 
ASTM D 4533 Trapezoid Tearing Strength of Geotextiles  
ASTM D 4595 Tensile Properties of Geotextiles by the Wide-Width 

Strip Method 
ASTM D 4632 Grab Breaking Load and Elongation of Geotextiles 
ASTM D 4751 Determining Apparent Opening Size of a Geotextile  
ASTM D 4833 Index Puncture Resistance of Geotextiles, 

Geomembranes, and Related Products 
ASTM D 4972 pH of Soils 
ASTM D 5035 Breaking Force and Elongation of Textile Fabrics 

(Strip Method) 
ASTM D 5268 Topsoil Used for Landscaping Purposes 
ASTM D 648 Deflection Temperature of Plastics Under Flexural 

Load in the Edgewise Position 
ASTM D 698 Laboratory Compaction Characteristics of Soil Using 

Standard Effort (12,400 ft-lbf/cu. ft. (600 kN-m/cu. m.)) 
ASTM D 977 Emulsified Asphalt 
 

U.S. DEPARTMENT OF AGRICULTURE (USDA) 
 
AMS Seed Act  Federal Seed Act 
 

2.5 Supporting Site Features.   
 

A. The contractor will apply an asphalt rejuvenator to all existing bituminous concrete 
areas not scheduled for repair or replacement as part of this contract.  Recommended 
vendor Total Asphalt or approved equal. 

 
3.0  Design Tasks/Technical Requirements.  DBC shall accomplish the following: 
 
3.1  Site Assessment/Survey.   Conduct site assessment(s) to gather information and data 

pertinent for optimal parking area and access, site/grade, cut and fill, storm water 
management, lighting, and other information required to complete project design and 
construction.    

 
A.  Accomplish/provide topographic survey of the site (if not provided by the DMVA).  The 

DMVA currently has survey data points acquired via a GPS/RTK survey performed in 
June 2008.  Due to time limitations a concept site plan was not established.  The 
contractor may utilize this survey data if desired, as part of the design process, upon 
contract award.   

 
 B.  Perform geotechnical investigation and soil analysis/generate corresponding geo-

technical report.    
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 C.  Assess and identify existing facilities that may be used as-is or enhanced (if any) as a 
part of the project to include parking, access, fencing, lighting, and lighting 
circuits/other components. 

  
 D.  Locate and identify existing utilities in the proposed construction. All existing utilities 

will be identified and labeled on the site plan drawings.   Coordinate with the DMVA, 
Local municipalities and PA One Call to ensure all utilities are accurately located and 
identified.  If required, identify, initiate, and accomplish any necessary Utility 
Agreements needed to accomplish the work-around.   

 
3.2  Permits and Plans.  Generate and submit all required permit applications, documentation 

and plans to the appropriate municipal, state, and federal authorities for permit approval.  
Incorporate authority comments and accomplish/submit final/approved documents.   

 
  A.  Digging Permits – Coordinate with the DMVA, local municipality and PA One Call. 

 
  B.  Erosion and Sedimentation Control Plan and associated National Pollutant Discharge 

Elimination System (NPDES) permit.   
 
 C.  Determine if PennDOT Highway Occupancy, Zoning, Land Development or Storm 

Water Management Plan approvals are required in the specified municipality.  
Generate and submit the required plans and obtain all necessary municipal, state, and 
federal approvals. 

 
 D.  PA DMVA will accomplish required National Environmental Policy Act actions.  
 
 E.   Provide photo metrics for area lighting and provide local municipality permits as 

required.  
 
3.3  Design.   Generate and submit a complete design to include drawings and specifications 

for the project in accordance with the latest building codes, PennDOT Publication No. 408, 
National Guard Bureau Facilities Design Standards and standard engineering practices.  
Formal design specifications will not be required providing the DBC displays/documents all 
necessary design information on the project drawings, agency narratives/permits and 
material submissions.   In the event formal design specifications are required, they will be 
formatted using the Construction Specification Institute’s 2004 format.  The DBC will 
submit, at the 65% design submission, either a draft copy of formal specifications or a 
letter of intent confirming that all design data will be incorporated into the aforementioned 
project documents.  

 
 A.  Site/civil plan to include but not be limited to the following (combining plans is 

suggested for less complex projects and to reduce number of sheets per set) : 
 

1. Existing Site Plan (if not provided by the DMVA) to include topography, buildings, 
roads, parking areas, fencing, utilities and any other features that may exist on 
the site.    Plan should note origin of site data, both horizontal and vertical.  

2. Demolition Plan – If applicable  
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3. Site Development plan to include, but not limited to, all existing features, parking 
area with line painting, access roads, traffic flow, fencing, lighting and any other 
new features that may be required as part of the project.  DBC shall include 
quantity takeoffs of each new or modified feature. 

4. Site Grading plan to include cut and fill requirements and storm-water 
management features. 

5. Site Utility plan to include all new and modified utilities and associated details. 
 a. Area Lighting and Photo Metrics Plan  
6. Soil Erosion and Sedimentation (E&S) control plan as required by local, state or 

federal codes or regulations.  
 

B.  Pavement design.   DBC shall design the pavement system based upon the vehicles 
assigned or staged at the facility (Attachment 2).    

 
1. Design will include complete sub-grade, sub-base, and pavement details and 

associated materials/specifications.    
2. Pavement types and area quantities will be determined by the Concept Plan, 

provided by the DMVA.   
3. Contractor may propose (and is encouraged to propose) green paving systems 

such as, but not limited to, vegetative blocks and/or pervious pavement, provided 
the contractor can demonstrate the pavement system will accommodate the 
vehicle loading, environmental conditions and geotechnical effects.  The 
designed green pavement system shall demonstrate similar life cycle costs to 
standard paving systems.   

 
C.  Fence and gate design.  Design the fence and gate per DMVA provided drawings and 

specifications. 
 

1. Chain Link Fence Fabric: ASTM A 392, Class 2, zinc-coated steel wire with 
minimum coating weight of 2.0 ounces of zinc per square foot of coated surface, 
or ASTM A 491, Type II, aluminum-coated steel wire.  Fabric shall be fabricated 
of 9 gauge wire woven in 2 inch mesh. Fabric height shall be 8-feet. Fabric shall 
be twisted and barbed on the top selvage and knuckled on the bottom selvage. 

2. Gates: ASTM F 900 and/or ASTM F 1184. Gate shall be the type and swing 
shown. Gate frames shall conform to strength and coating requirements of ASTM 
F 1083 for Group IA, steel pipe, with external coating Type A, nominal pipe size 
(NPS) 1-1/2. Gate frames shall conform to strength and coating requirements of 
ASTM F 1043, for Group IC, steel pipe with external coating Type A or Type B, 
nominal pipe size (NPS) 1-1/2. Gate fabric shall be as specified for chain link 
fabric. Gate leaves more than 8 feet wide shall have either intermediate 
members and diagonal truss rods or shall have tubular members as necessary to 
provide rigid construction, free from sag or twist. Gate leaves less than 8 feet 
wide shall have truss rods or intermediate braces. Gate fabric shall be attached 
to the gate frame by method standard with the manufacturer except that welding 
will not be permitted. Latches, hinges, stops, keepers, rollers, and other 
hardware items shall be furnished as required for the operation of the gate. 
Latches shall be arranged for padlocking so that the padlock will be accessible 
from both sides of the gate. Stops shall be provided for holding the gates in the 
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open position. For high security applications, each end member of gate frames 
shall be extended sufficiently above the top member to carry three strands of 
barbed wire in horizontal alignment with barbed wire strands on the fence. 

3. Metal Posts for Chain Link Fence: ASTM F 1083, zinc-coated. Group IA, with 
external coating Type A steel pipe. Group IC steel pipe, zinc-coated with external 
coating Type A or Type B and Group II , roll formed steel sections, shall meet the 
strength and coating requirements of ASTM F 1043. Group III, ASTM F 1043 
steel H-section may be used for line posts in lieu of line post shapes specified for 
the other classes. Sizes shall be as shown on the drawings. Line posts and 
terminal (corner, gate, and pull) posts selected shall be of the same designation 
throughout the fence. Gate post shall be for the gate type specified subject to the 
limitation specified in ASTM F 900 and/or ASTM F 1184. 

4. Braces And Rails: ASTM F 1083, zinc-coated, Group IA, steel pipe, size NPS 1-
1/4. Group IC steel pipe, zinc-coated, shall meet the strength and coating 
requirements of ASTM F 1043. Group II, formed steel sections, size 1-21/32 inch, 
conforming to ASTM F 1043, may be used as braces and rails if Group II line 
posts are furnished. 

5. Tension Wire: Type I or Type II, Class 2 coating, in accordance with ASTM A 
824. 

6. Accessories: ASTM F 626. Ferrous accessories shall be zinc or aluminum 
coated. Truss rods shall be furnished for each terminal post. Truss rods shall be 
provided with turnbuckles or other equivalent provisions for adjustment. Barbed 
wire shall be 2 strand, 12-1/2 gauge wire, zinc-coated, Class 3 in accordance 
with ASTM A 121 or aluminum coated Type I in accordance with ASTM A 585. 
Barbed wire shall be four-point barbed type steel wire. Barbed wire support arms 
shall be the single arm type and of the design required for the post furnished. Tie 
wire for attaching fabric to rails, braces, and posts shall be 9 gauge steel wire 
and match the coating of the fence fabric. Tie wires for attaching fabric to tension 
wire on high security fences shall be 16 gage stainless steel. The tie wires shall 
be a double loop and 6.5 inches in length. Miscellaneous hardware coatings shall 
conform to ASTM A 153/A 153M unless modified. 

7. Concrete: ASTM C 94/C 94M, using 3/4 inch maximum size aggregate, and 
having minimum compressive strength of 3000 psi at 28 days. Grout shall consist 
of one part portland cement to three parts clean, well graded sand and the 
minimum amount of water to produce a workable mix. 

8. Privacy slats for Trash enclosure: Solid color high density polyethylene or rigid 
PVC with UV inhibitor, 90 percent privacy factor minimum,  Enclosure shall meet 
the requirements of UFC 4-010-01. N/A 

9. Fence and Gates: Construct fence and gates in accordance with manufacturer’s 
recommendation’s and these construction specifications. 
Grounding: Fences shall be grounded on each side of all gates and at the closest 
approach to each building located within 50 feet of the fence.  Grounding 
locations shall not exceed 650 feet. Each gate panel shall be bonded with a 
flexible bond strap to its gate post.  Ground conductor shall consist of No. 8 AWG 
solid copper wire. Grounding electrodes shall be 3/4 inch by 10 foot long copper-
clad steel rod. Electrodes shall be driven into the earth so that the top of the 
electrode is at least 6 inches below the grade. Where driving is impracticable, 
electrodes shall be buried a minimum of 12 inches deep and radially from the 
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fence. The top of the electrode shall be not less than 2 feet or more than 8 feet 
from the fence. Ground conductor shall be clamped to the fence and electrodes 
with bronze grounding clamps to create electrical continuity between fence posts, 
fence fabric, and ground rods. 

  
 

D.  Site Lighting Design.  New parking areas or reworked existing areas shall be provided 
with ½ FC average for security means.  The recommended source of light will be Metal 
Halide and shall be provided to meet all local requirements for cut-off and light 
trespass.  Generate and provide a complete and accurate photometric plan for review 
and approval. 

 
3.4  Design Reviews.  All design reviews will be held at the facility or Fort Indiantown Gap 

unless otherwise agreed to by the DMVA.  For all design reviews, provide PA DMVA 
COTR design and associated documentation (to include justification for DBC’s design) two 
calendar weeks before the design review.  The DMVA will provide comments if any at the 
design review.  Arrange for and accomplish the following reviews:   

 
A.  Concept Design Review.  After site assessment, propose and justify beneficial changes 

to the DMVA provided site sketch (if any).   Assume a concept review will occur, most 
likely at the facility.  This review will include, but is not limited too, the following 
documents; 

 
1. Existing Site Plan – See 3.3, a. 
2. Concept Site Plan – Features to be included on this plan; proposed layout of new 

facilities and existing facilities to be demolished and/or modified, to include 
approximate quantity takeoffs of each.  All existing utilities identifying any that will 
be modified or demolished and approximate location of new utilities.  All 
geotechnical test locations associated with the current project. 

3. Geotechnical Reports 
4. Review of governing requirements, i.e. zoning, storm-water management, Land 

Development, etc…  
5. Preliminary reports on possible permit applications and/or local, state, federal or 

agency issues. 
 

B.  65% Design Review.   This submission will include, but is not limited too, the following 
items; 

 
1. Existing Site Plan – Updated if applicable 
2. Site Development Plan. 
3. Site Grading Plan  
4. Site Utility Plan  
5. Soil E&S Plan 
6. Area Lighting Plan and Photometrics (point by point and iso-curves) 
7. Preliminary specifications for all designed features 
8. Original or copies of permit applications, in draft form 
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9. Construction cost estimate, accurate to 65% design completion, outlined by 
major section of work, to include units of measure, quantities, unit cost and totals 
for each major section 

10. Project Materials Submittal Schedule (Draft).  Form AF 66 (Attachment 4) may 
be used if no other form is available 

11. Quality Control Plan (Draft)  
 

C.  Final Design Review.   This submission will include, but is not limited to, the following 
items; 

 
1. Existing Site Plan – Updated if applicable 
2. Site Development Plan. 
3. Site Grading Plan  
4. Site Utility Plan  
5. Soil E&S Plan 
6. Copy of all design calculations not already included within permit narratives. 
7. Area Lighting Plan and Photometrics (point by point and iso-curves) 
8. Specifications for all designed features 
9. Copies of all required approved permits 
10. Final construction cost estimate, outlined by major section of work, to include 

units of measure, quantities, unit cost and totals for each major section 
11. Project Materials Submittal Schedule (Final)  
12. Material Quality Control Plan 

 
3.5  Material and Item Submittals.   Provide submittals for all project materials incorporated in 

the project.  Submittal data will be based upon the approved Material Submittal Schedule 
(Attachment 4).  All materials used shall meet, at a minimum, PennDOT 408 
specifications, except for identified materials specified by other applicable governing 
agencies, required by permitting or identified within the concept site plan and/or scope of 
work.  

 
4.0  Construction Tasks/Technical Requirements.  DBC will not start construction until the 

DMVA approves final design.  Upon final design approval the PA DMVA AS-PA will issue 
a Notice To Proceed for Construction (NTPC), (see General Condition # 15).  Contractor 
shall accomplish the following 

 
4.1  Construction.  Construct the complete project per DMVA approved design.     
 
4.2  Demolition.  The DBC will be responsible for all project demolition and required to dispose 

of (or preferably recycle) all demolished materials in a local landfill or at an appropriate 
certified disposal site.  The DBC will be responsible to repair and/or replace, to pre-
construction state, any existing facilities damaged or destroyed as part of this project. 

 
4.3  Requests for Information (RFI).  All RFI’s shall be submitted to the  PA DMVA COTR thru 

the PA DMVA AS-PA as follows.  Utilize the RFI form (Attachment 6) for all RFI’s. 
Maintain, update, and provide an RFI log per Attachment 5.   
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A.  Contractor to DMVA Directed.   Send completed PA DMVA COTR the RFI via PA 
DMVA AS provided RFI form with required information.  PA DMVA COTR will add each 
RFI to the log for tracking purposes.  Keep the same log for comparison at progress 
review meetings for accuracy.  Contractor may use their own format (versus 
Attachment 5) for the log as long as comparisons are easily interpreted and provide 
the required accuracy.  DMVA will be required to respond within 14 calendar days.  
The PA DMVA COTR stamps it “Reviewed” with a digital stamp within Adobe, forwards 
it to the PA DMVA AS-PA who reviews and forwards to the DBC.   

  
B.  DBC Internal RFI.  These RFI’s are between the DBC and their subs/professionals.  

Provide a copy of these RFI’s to the PA DMVA COTR.  DMVA will not respond unless 
specifically requested or if there are specific issues requiring DMVA review with the 
RFI or response.  These RFI’s can be tracked on the same log or on a new worksheet. 

 
4.4  Change Orders.  Typically Change Orders will be processed for two reasons; one is 

change or modifications to original specified work due to unforeseen conditions, and 
second is DMVA requests materials and/or labor beyond the original specified work.  In 
each case, process shall be as follows.   

 
A.  Unforeseen Condition.  DBC will initiate a change order via a RFI as specified.  Once 

PA DMVA AS-PA, with technical support from the PA DMVA COTR, determines the 
requested change is valid, DMVA will request a price quote (in same level of detail as 
original cost proposal and with same prices as originally negotiated if applicable) from 
the contractor.  Once received, a final firm price will be negotiated and the PA DMVA 
AS-PA will issue a written notice to proceed. 

 
B.  DMVA Request.  If the DMVA requests materials and/or labor above the original scope 

of work, the PA DMVA AS-PA will forward to the DBC a written request for the changed 
scope of work and a price quote.  Once received, a final firm price will be negotiated 
(unless it was already pre-negotiated in the DBC’s original proposal/awarded contract) 
and the PA DMVA AS-PA will issue a written notice to proceed. 

 
 
4.5  Work Hours.  Normal duty hours for DMVA operations are 0700 - 1630 Monday through 

Friday, except State and/or Federal holidays.  The DBC is required to coordinate and 
receive approval of any variations, to the aforementioned schedule, with the PA DMVA-
FCMM and PA DMVA AS-PA.   

 
4.6  Safety and Environmental Management.  Ensure all DBC work is conducted safely and 

environmentally friendly in accordance with all local, state and federal codes and legal 
requirements.  The DBC is required to submit a copy of their Project Safety 
Plan/Procedures and identify their Primary Safety Officer and Site Safety Representative, 
prior to the start of any work. 

 
4.7  Quality Control.   Submit a Quality Control Plan to the DMVA for approval.  The plan shall 

include, but is not limited to, identification of the planned testing method for construction 
materials, schedule and/or frequency of testing and reporting procedures.  Provide one 
copy of the testing reports to the PA DMVA COTR.  (See Attachment 4, Material 
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Submittal Schedule for minimum quality control reporting).  The DMVA reserves the right 
to accomplish additional Quality Control/Assurance testing, if deemed necessary by 
codes, regulations and/or project scope. 

 
4.8  Progress Reviews.  Prepare for/conduct construction project reviews at the facility at 

least once every two weeks.   Coordinate with the PA DMVA-FCMM for use and 
scheduling of the facility.   Generate and provide updated project status, possible schedule 
changes, submission for payment and any other information or documentation required for 
a successful completion.  

 
5.0  Pre-Bid Site Visit.  The DBC will be required to attend a scheduled pre-bid site visit.  This 

site visit will be coordinated by the PA DMVA AS-PA.  The site visit will serve as an 
opportunity to view the existing site, make comments and ask questions.  The DMVA will, 
at a minimum, have one of the following individuals present at the site visit; PA DMVA AS-
PA, PA DMVA COTR , and/or PA DMVA-FCMM.   

 
6.0  Proposals.  Submit proposals in the PA DMVA AS format/required content.   In addition: 
 
6.1   Mechanical / Electrical / Plumbing (MEP) Work.  This Design-Build Contract requires all 

MEP type work to be design only.  All MEP construction type work will be delineated as 
“Design Only” or “By Others” and will not be the responsibility of the DBC.  This does not 
relieve the DBC of any coordination, drawings, specifications and/or any 
permitting/approval responsibilities required for a complete project design.     

 
6.2  Bid Breakout.  The DBC will be required to submit a breakout of bid items as shown on 

Attachment 3 – Bid Breakout 
 
7.0  Contractor’s Work Schedule.  As part of the DBC’s proposal, generate and provide a 

complete schedule of the design/construction work.  Include dates for all critical path tasks 
and key activities.  The schedule should include, at a minimum; task descriptions, task 
durations, proposed dates of completion and any significant project milestones.  
Contractor’s overall project schedule shall not exceed 10 calendar months. 

  
8.0  Deliverables Instructions.  Use active voice for all deliverables.  Also accomplish the 

following. 
 
8.1  Completeness.  Provide all deliverables complete, even in draft form, unless otherwise 

specified in this scope of work. 
 
8.2  Software.  Generate all deliverables using a very recent or latest version of software as 

follows.   
 

A.  Microsoft Word as the word processor – use 12 pt. Arial as default font. 
 

B.  Microsoft Excel for spreadsheets.   Provide/print large spreadsheets on 11” x 17” 
format/paper.  This will allow easier reading and fold-up for  8.5” x 11” hardcopy 
delivery. 
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C.  Microsoft Project for Gantt charts/schedules (11” x 17” preferred but not required). 
 

D.  AutoCAD .dwg format for drawings. 
 
8.3  Media and Quantities.  Submit all draft and final deliverables in/on the following 

quantities/media.   For each hardcopy set, if delivery includes drawings, provide drawings 
in both full size (D size = 24” x 36” preferred but not required) and half size, except where 
specifically noted.  Quantities listed below are separate of any requirements for sub-
contractors or vendors. 

 
A. Concept and 65% Design –  
 
 1. Drawings – 3 each hardcopy sets, 1 each electronic set (Adobe .pdf)   

2. Specifications (65% only) – 3 each hardcopy sets, 1 each electronic set (Adobe 
.pdf) 

3. Geotechnical Reports (Concept only) – 3 each hardcopy sets, 1 each electronic 
set (Adobe .pdf) 

4. Preliminary Permit Documents – 1 each hardcopy, 1 each electronic set (Adobe 
.pdf) 

5. Construction Cost Estimate (65% only) – 2 each hardcopies, 1 each electronic 
set (Adobe .pdf) 

6. Material Submittal Schedule (Draft) (65% only) – 1 each hardcopy,  1 each 
electronic set (Adobe .pdf) 

7. Quality Control Plan (Draft) – 1 hardcopy, 1 each electronic set (Adobe .pdf) 
 
B. Final Design –  

 
1. Drawings – 2 each hardcopy sets (full size), 3 each hardcopy (half size), 1 each 

electronic set (Adobe .pdf) 
2. Specifications – 3 each hardcopy sets, 1 each electronic set (Adobe .pdf) 
3. Construction cost estimate – 2 each hardcopies, 1 each electronic set (Adobe 

.pdf) 
4. Copies of all required approved permits – 2 each hardcopies, 1 each electronic 

set (Adobe .pdf) 
5. Materials Submittal Schedule – 3 each hardcopies, 1 electronic set (Adobe .pdf) 
6. Quality Control Plan – 2 each hardcopies, 1 each electronic set (Adobe .pdf) 
7. Updated Construction Schedule – 3 each hardcopies, 1 each electronic set 

(Adobe .pdf) 
 

C. As-Built –  
 

1. Drawings – 2 each hardcopy sets, 1 each electronic set (AutoCad .dwg) 
2. Operations & Maintenance Data – 2 each hardcopy sets, 1 each electronic set 

(Adobe .pdf) 
3. Warranty Data – 2 each hardcopies, 1 each electronic set (Adobe .pdf) 
4. Copies of all closed permits – 2 each hard copies, 1 each electronic set (Adobe 

.pdf) 
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 GENERAL CONDITIONS  

GC-1 DEFINITIONS: 

The terms below are used throughout this specification and shall be interpreted per the 
following:  

(1). The terms Department and DMVA, shall both mean or refer to the Commonwealth 
of Pennsylvania, Department of Military and Veterans Affairs, Fort Indiantown Gap, 
Annville, PA  17003, as if written in full.  

(2). Field Construction Maintenance Manager (FCMM) shall mean the person employed by 
and/or authorized to represent the Department and shall act in its behalf and best interest.  

(3). The terms Armory, Organizational Maintenance Shop (OMS), Training Site, Fort 
Indiantown Gap, or Veterans Home, shall all mean or refer to the actual location at which the 
work shall be accomplished, as if written in full.  

(4). The term Contractor shall mean that person/s, partnership, corporation, or entity 
responsible for the specified work, to include his/her employees, representatives, agents 
and any Subcontractor retained to assist in the execution of the work.  

(5). The term Contractor shall mean that person/s, partnerships, corporations or entity, to 
include employees, agents and representatives, retained by the Contractor to assist in the 
execution of the specified work.  The Contractor shall have complete and ultimate 
responsibility for all work performed by Subcontractors.  

(6). A Flyer is a written order to bidders, issued by the Department prior to the due date for 
submittal of Invitation for Bids and Contract Proposal, clarifying points of issue and/or 
authorizing additions, deletions or modification to the specification and/or drawings. All 
flyers shall become and be enforced as a part of the Contract Documents.  Receipt of all 
flyers shall be acknowledged on the Bidding Documents at time of submittal.  

(7). A Change Order is a written order to the Contractor, issued after the execution of all 
Contract Documents, authorizing a change in the work irregardless of any adjustment in the 
Contract sum.  All Change Orders will be issued by the Department’s Purchasing Office and 
will be valid only after fully executed by all parties.  The Contract shall not be authorized to 
incorporate any work required by Change Order until after receipt of the fully completed 
Change Order is received from the Department.  The Change Order will be the original 
purchase order number with the revisions included.  
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 (8). The date of Commencement of work is the date upon which the Department Notice to 
Proceed, is issued to the Contractor in completed form.  

 
(9). The date of Substantial Completion of work, or designated portion thereof, is the date on 
which the FCMM inspects and approves that construction is sufficiently complete, in 
accordance with the Contract Documents, so that DMVA may occupy the project or 
designated portion thereof.  

 
(10). Final Acceptance shall mean total completion of all specified work in accordance 
with all Contract Documents and subject to final job site inspection by FCMM. This final 
acceptance, and date thereof, shall be documented by signing of a Receiving Report by 
the FCMM, and shall further serve as the beginning date of all implied and written 
warranties in accordance with GC-30 and GC-31.  

GS-2. SPECIFICATIONS: 

 The specifications are drawn to indicate the general character and extent of the 
work to be accomplished.  If before or during the completion of the work, the Contractor 
deems it necessary to modify the specifications, such modifications will first be reviewed 
and approved by the Department.  Should any incidental work or material be required 
which is not denoted in the specifications, either directly or indirectly, but which is 
necessary for the proper carrying out of the intent thereof, the Contractor is to understand 
the same to be implied and required, and shall perform all such work as fully as if it were 
particularly described and delineated.  
 The organization of the specifications into divisions, sections, articles and 
paragraphs shall not limit the Contractor in dividing the work among Subcontractors and 
tradesmen, or in establishing the extent of work to be performed by any trade or limit the 
responsibility for a complete project.  

GS-3. DRAWINGS:  

 The drawings, if provided, are prepared to indicate the general character and extent of 
the work to be accomplished.  If before or during the prosecution of the work, the Contractor 
deems it necessary to modify the drawings, such modifications will first be reviewed and 
approved by the Department.  Should any incidental work or material be required which is not 
shown on the drawings, either directly or indirectly, but which is necessary for the proper 
carrying out of the intent thereof, the Contractor is to understand the same to be implied and 
required, and shall perform all such work as fully as if it were particularly delineated.  
 Drawings shall be distributed and used in full sets only, as the work required by 
different trades may appear on more than one drawing.  
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 Drawings shall not be scaled to obtain dimensions.  If a dimension is not given, cannot 
be computed or a question should arise, contact the Department for clarification.  
 All dimensions and existing conditions shall be checked and verified at the site by the 
Contractor. Materials, parts, equipment, etc. shall be furnished to field measurements.  
Dimensions given relative to existing equipment and construction are for Contractors general 
information and shall be verified in the field.  

 
 
 

GC-4. COORDINATION OF SPECIFICATIONS AND DRAWINGS: 

Specifications and drawings are complimentary.  What is written, shown and/or required by 
any one part shall be as binding as if written, shown and/or required by all.  

GC-5. ORDER OF PRECEDENCE: 

Whenever possible, Contract Documents and the drawings should be read together to 
give effect to all provisions. In the even of a conflict among provisions that is not 
reasonably reconcilable, the following order of precedence shall apply:  

(1). The Specifications  
(2). The General Conditions  
(3). The Drawings, if included  
(4). The Contract Bonds  
(5). The Invitation for Bid and Contract Proposal  
(6). Any other documents incorporated in the Contract  

GC-6. ERRORS AND/OR OMISSIONS: 

 The Contractor shall perform the work in accordance with the intent of the drawings 
and specifications, and shall not take advantage of any error, omission, and/or discrepancy 
between the drawings and specifications.  In the event the Contractor discovers such an error 
or omission, he shall immediately notify the Department.  The Contractor shall not proceed 
with work in any area where an error or discrepancy is claimed until the error or discrepancy 
is resolved by the Department.  When required, the Department will make such corrections 
and interpretations deemed necessary for fulfillment of the drawings and specifications.  
 Any modification of, or change in, the drawings or specifications required to update, 
adjust, accept or fully complete the work contemplated by the Contract, shall be determined 
and ordered, in writing, by the Department.  
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GC-7. SPECIFICATIONS AND DRAWINGS AT SITE:  
 

Contractor shall maintain on site one complete set of drawings and specifications, to 
include any and all flyers and change orders.  These documents shall be for use of 
visiting personnel only.  

 

GC-8. SITE INSPECTION: 

 Prior to submission of bid, and at no cost to the Department, the Contractor is 
encouraged to physically visit/inspect the project site to determine exact sizes, quantities, 
locations, and local conditions that may effect work, etc.  
 Should any discrepancies, points of issue or conflicts arise between the local conditions 
and these specifications and/or drawings, the facts shall be reported to the Department at least 
ten (10) working days prior to bid opening, for clarification.  If warranted, a flyer citing such 
clarification, addition and/or deletion, shall be issued to all bidders.  
 Submission of a bid and/or the execution of the Contract shall demonstrate compliance 
with this requirement and negate any future right of the Contractor, in producing a complete 
and satisfactory project, to claim extra compensation.  

GC-9. CHANGE ORDERS: 

 See Definitions, paragraph a. (7), GC-1.  
 The Department, without invalidating the Contract, and within the general scope of the 
other Contract Documents, may order changes in the work consisting of additions, deletions, 
modifications or other revisions as required, the Contract sum and the Contract time being 
adjusted accordingly.  All such changes in the work shall be only authorized by written Change 
Order issued by the Department, and shall be executed under the applicable conditions of the 
Contract Documents.  
 The cost or credit to the Department resulting from a Change in the Work shall be 
determined in one or more of the following ways at the option of the Department:  

(1). By mutual acceptance of a lump sum properly itemized. (2). By unit prices 
stated in the Contract Documents or subsequently agreed upon. (3). By 
arbitration if all parties fail to agree upon adjustments to be made in accordance 
with GC-41.  

d.  The Department shall have authority to order minor changes in the work not 
involving an adjustment in the Contract sum or an extension of the Contract time, and not 
inconsistent with the intent of the Contract Documents.  
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 Under NO circumstances shall the Contractor comply with any verbal or written 
instructions from DMVA, for addition, deletions or alterations to the Contract drawing and 
specifications. All such requests shall be directed to the Department or the FCMM for 
approval. Failure to obtain written change order or amendment prior to compliance with 
requests shall be at the Contractors risk and he shall remain liable for any expenses and/or 
corrections required by the Department.  
 Nothing provided in the Condition: however, shall excuse the Contractor from 
proceeding with the prosecution of the work.  

 
 

 GC-10. SUPERVISION:  

The Contractor shall employ a competent supervisor, who shall be in constant attendance at 
the project site during the progress of the work.  The supervisor shall represent the Contractor 
and have the authority to act on the Contractors behalf, in his/her absence.  All 
communications given to the supervisor shall be as binding as if given to the Contractor.  

GC-11. WORKMANSHIP: 

 All workmanship shall be first class and in conformance with the best professional 
trade practices, procedures and standards.  
 The Contractor shall be responsible to the Department for the acts and/or omissions, of 
all his employees and all Subcontractors, their agents and employees, and all other persons 
performing any of the work under this contract.  
 Only workman skilled in their respective trades will be employed on this work.  
 All work shall be performed in such manner as to prevent damage or injury to the 
DMVA Property, contents or personnel, adjacent properties and the general public. (See GC-
45 for temporary protective measures.)  

GC-12. PERMITS, FEES AND NOTICES: 

 The Contractor shall secure and pay for all permits, fees, licenses, certificates, 
inspections, etc. required by any Federal, State or local authorities necessary for the proper 
execution and completion of his work.  
 The Contractor shall pay any and all hookup costs levied by any public or private 
utility company.  
 The Contractor shall give all notices require by any public or private entity.  
 The Contractor shall be responsible for notifying all utility companies of construction 
start, in full compliance with the requirement of P.L § 852, Act 287  
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approved 10 December 1974 and shall further check and verify the location of 
existing utilities required to remain in place, including that overhead or 
underground, and take all necessary precaution to prevent injury or damage during 
the performance of the Contract and shall be responsible for any and all damages 
thereto.  

 
 

GC-13. CODES AND REGULATIONS: 

 All work required under this Contract shall be in strict compliance with all Federal, 
State, and local statutes/codes/regulations, whichever being the more stringent.  Additional 
requirements, if applicable, shall be so listed under specific items elsewhere.  
 The Contractor, in his own best interest, shall review and be familiar with all 
applicable laws, codes, ordinances, regulations, rules and orders which bear on the 
performance of the work under this Contract and shall further comply with such items.  If the 
Contractor observes that any of the Contract Documents are at variance therewith, in any 
respect, he shall properly notify the Department in writing. If the Contractor performs any 
work that is contrary to such applicable laws, ordinances, regulations, rules or orders, and 
without such written notice to the Department, he shall assume full responsibility therefore 
and shall bear all costs attributable thereto.  
 Where mentioned herein and/or elsewhere in the specifications all Federal, State and 
local codes, rules, regulations, laws, etc. shall refer to editions in effect at the date of proposal, 
including current addenda and errata if any.  

GC-14. TAXES:  

The Contractor shall pay all sales, consumer, use and other similar taxes required by law.  

GC-15. START OF CONSTRUCTION: 

 Upon receipt of the fully executed Department Agreement, the Contractor shall start 
construction within tem (10) working days and/or notify the Department or its’ Inspector of 
intentions to start and the justification for start date extension.  
 Absolutely no construction will be started until an Initial Job Conference is conducted 
in accordance with GC-19, a Department Agreement is fully executed by all parties, all bonds 
in accordance with GC-49 and insurance requirements in accordance with GC-50 are complied 
with.  
 Failure to start construction with paragraph a., this GC, may be cause to terminate this 
contract.  
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 GC-16. TEMPORARY SUSPENSION OF WORK:  

 If, in the judgment of the Department, the Contractor is taking undue risk of damage to 
any part of a structure or installation by proceeding with the work during unfavorable weather 
or other unsuitable conditions, then the Department at its option, may suspend the work 
temporarily, either wholly or in part for such periods as may be necessary for safe and proper 
prosecution of the work.  In case of such suspension, an extension of time may be allowed 
provided the conditions of GC-17 are complied with, but no allowance will be made to the 
Contractor for any additional expense of damages resulting therefrom. It shall be clearly 
understood that the failure of the Department to suspense the work shall not relieve the 
Contractor of his responsibility as specified.  
 During Annual Training, Mobilization and/or when the facility is unoccupied, for any 
reason, work may be temporarily suspended for such time periods as required, unless prior 
arrangements have been made with and approved by the Department.  
 When the Department directs resumption of the work, the Contractor shall resume full 
operations within a period of ten (10) days after date of notice to do so.  
 Suspensions of work as outlined above shall not in itself automatically extend the 
Contract completion time.  If additional time is required or anticipated, the Contractor shall 
submit a request for extension of time in accordance with GC-17.  

GC-17. EXTENSION OF COMPLETION DATE: 

 If the Contractor is delayed at any time in the progress of the work by any act or neglect 
of the Department or its’ employees, by any separate Contractor employed by the Department, 
by changes ordered in the work, by labor disputes, fire, unusual delay in transportation, causes 
beyond the Contractor’s control, delay authorized by the Department pending arbitration, 
temporary suspension of work or by any other cause which the Department determines may 
justify the delay, then the Contract time may be extended for such reasonable time as the 
Department may determine and approve, upon Contractor’s request.  
 All requests for extension of time shall be submitted, not more than fifteen (15) days 
from date of occurrence, to the Department in writing, on the Contractor’s letterhead.  
Justification for the extension and period of time requested shall be so stated. Additional 
documentation may be required by the Department as necessary.  
 Upon receipt of the request, the Department shall review, grant or deny the request 
and/or require additional documentation be submitted within ten (10) days. The Department 
shall notify the Contractor within ten (10) working days from receipt of request of 
approval/disapproval and additional time to be granted.  
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 GC-18. TERMINATION:  

 The Department may terminate this Contract for default if the Contractor fails to 
perform satisfactorily.  If the Contract is terminated for default, the Contractor shall remain 
liable to the Department for completion of the project in accordance with the Contract 
Documents.  Such termination shall be cause for forfeiture of Performance Bond, provided 
under GC-49 and/or other monetary restitution for any direct or consequential damages 
arising out of the default.  
 The Department may terminate this Contract at any time without penalty upon written 
notice to the Contractor if State and/or Federal funds are not available to fund this Contract.  
 The Department may terminate this Contract if the Contractor fails to start 
construction in accordance with GC-15.  
 The Department may immediately terminate this Contract, without written notice or 
penalty, should the Contractor’s Insurance policies, required under GC-50, be cancelled 
during the terms of this Contract and any approved extension thereof.  
 The Department may terminate this Contract at any time, in accordance with GC44, 
for discrimination against any persons.  
 The Department may terminate this Contract at any time for it’s convenience upon 
thirty (30) days written notice to the Contractor of such termination.  

 

GC-19. JOB CONFERENCE: 

 An Initial Job Conference shall be conducted, prior to start of any construction between 
the Department and the Contractor.  
 Contractor shall notify the FCMM a minimum of five (5) working days prior to start of 
work for scheduling of conference.  
 In addition to the Initial Job Conference, such interim work progress conferences, as 
required, shall be conducted at the site and attend by a representative of the Department, 
Contractor and/or a representative authorized to act on his/her behalf.  

GC-20. WORKING HOURS: 

 All work shall be done during the normal working hours of DMVA Monday through 
Friday, excluding State and Federal Holidays, unless prior arrangements have been made and 
approved by the Department.  
 Under certain unusual conditions, the Department may require that the Contractor work 
other than the normal working hours of DMVA.  Such work shall be  
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authorized only by the Department, shall further be defined in paragraph j., 
Section 1 – Special Requirements/Information, this specification, and shall be 
complied with at no additional expense to the Contract.  

 
 

GC-21. TEMPORARY UTILITIES FOR CONSTRUCTION USE: 
 

 DMVA shall provide temporary water, sanitary facilities, electricity (except for 
welding), heat and phone (local calls only), unless otherwise specified.  
 These utilities shall only be provided to such extent and capacities as that currently 
existing on site. Additional capacities and/or facilities, in excess of existing, required to comply 
with the Contract shall be provided by the Contractor at his expense.  

GC-22. INTERRUPTION OF DMVA OPERATIONS: 

 Whenever it becomes necessary to interrupt existing utility services of DMVA, such 
as sewer, water, phone, gas, heat, electric service or other utilities the Department may 
require the work to continue on a twenty-four (24) hour basis until the service is restored, or 
at such alternate time required, see paragraph b., GC-20.  
 All work or interruption of utilities shall be completely coordinated with DMVA so as 
to minimize any interference with normal operations.  

GC-23. MATERIAL AND EQUIPMENT: 

 All materials and equipment required by this Contract shall be warranted by the 
Contractor to be new and in perfect condition, unless otherwise specified and approved by the 
Department.  
 The Department has the right to reject any materials or equipment not in strict 
accordance with the specifications.  
 Rejected material shall be immediately removed from the site at the Contractor’s 
expense.  

GC-24. PRODUCTS DISCRIMINATION/TRADE PRODUCTS:  

a.  The Contractor shall not use, or permit to be used in the work, any supplies, 
equipment or materials manufactured in any state or territory of the United States which 
does not permit the purchase or use of supplies, equipment or materials manufactured in 
the Commonwealth of Pennsylvania, in or on it’s public building or other works of such 
state or territory.  

Revised July 2007  - 11  



 

States/Territories included:  Alaska, Arkansas, Hawaii, Montana, New  
Mexico, Wyoming, Puerto Rico, West Virginia.  The Department reserves the  
right to amend this listing at any time.  

b.  In accordance with the Trade Practices Act of July 23, 1968, P.L. § 686 (71 P.S. 
Section 773.101 et seq.), the Contractor cannot and shall not use, or permit to be used in 
the work, any aluminum or steel products made in a foreign country which is listed 
below as a foreign country which discriminates against aluminum or steel products 
manufactured in Pennsylvania.  The countries of Brazil, South Korea, Spain, Mexico, 
and Argentina have been found to discriminate against certain product manufactured in 
Pennsylvania.  Therefore, the purchase or use of those countries’ products, as listed 
below, is not permitted:  

(1). Brazil: Welded carbon steel pipes and tubes; carbon steel wire rod; tool steel; certain 
stainless steel products including hot-rolled stainless steel bar; concrete steel wire 
strand’ hot-rolled carbon steel plates in coil; hot-rolled carbon steel sheet, and cold-
rolled carbon steel sheet.  

(2). Spain:  Certain stainless steel products including steel wire rod; hot-rolled stainless 
steel bars; and cold-formed stainless steel bars; pre-stressed concrete steel wire strand; 
and certain steel products including hot-rolled steel plate, cold-rolled carbon steel 
plate, carbon steel structural shapes, galvanized carbon steel sheet, hot-rolled carbon 
steel bars, and cold-formed carbon steel bars.  

(3). South Korea: Welded carbon steel pipes and tubes; hot-rolled carbon steel plate; 
hot-rolled carbon steel sheet; and galvanized steel sheet.  

(4). Mexico: Certain iron-metal construction castings including manhole covers, rings and 
frames, catch basin frames and grates, cleanout covers, grates, meter boxes, and valve 
boxes; galvanized carbon steel sheet; cold-rolled carbon steel sheet; carbon steel sheet; 
carbon steel plate in coil; carbon steel plate cut to length; and small diameter carbon steel 
plate welded pipe.  

(5). Argentina:  Carbon steel wire rod and cold-rolled carbon steel sheet.  

 Any products incorporated into the work in contradiction to this requirement, either 
before or after the fact, shall be removed and replaced with acceptable products. Any 
subsequent work required to restore adjacent areas due to such work shall be at the 
Contractor’s expense.  
 In addition to the requirement of paragraph c., this GC, additional penalties for 
violation of this General Condition may and/or can be imposed as found in the Trade 
Practices Act, which include becoming ineligible for Public Works Contracts for a period of 
three (3) years.  
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e.  Note that this GC in no way relieves the Contractor of responsibility to comply 
with the additional requirements of GC-25, which prohibits the use of foreign made 
steel and cast iron products.  

 

GC-25. STEEL PRODUCTS: 

 In the performance of any Contract awarded pursuant to this invitation to bid, the 
Contractor, Subcontractors, materialmen, or suppliers shall use only steel products, rolled, 
formed, shaped, drawn, extruded, forged, cast, fabricated, or otherwise similarly processed, or 
processed by a combination of two or more of such operations, from steel made in the United 
States by the open hearth, basic oxygen, electric furnace, Bessemer, or other steel-making 
process.  Steel products included not only cast iron products, but also machinery and equipment 
listed in United States Department of Commerce Standard Industrial Classifications 25 
(furniture and fixtures), 35 (machinery, except electrical), and 37 (transportation equipment), 
and of, fabricated from, or containing steel components.  If a product contains both foreign and 
United States steel, it shall be determined to be a United State steel product only if at least 75% 
of the cost of the articles, materials, and supplies have been mined, produced, or manufactured, 
as the case may be, in the United States. Transportation equipment shall be determined to be a 
United States steel product only if it complies with Section 165 of Public Law 97-424 (96 Stat. 
2136).  
 When unidentified steel products are supplied under a Contract, before any payment 
will be made, the Contractor must provide documentation including, but not limited to 
invoices, bill of lading, and mill certification that the steel was melted and manufactured in the 
United States.  If a steel product is identifiable from it’s face, the Contractor must submit 
certification which satisfies the Department that the Contractor has fully complied with this 
provision.  The Department shall not provide for, or may any payments to, any person who has 
not complied with the Act.  Any such payments made to any person by the Department which 
should not have been made as a result of the Act shall be recoverable directly from the 
Contractor, Subcontractor, manufacturer, or supplier who did not comply with the Act.  
 In addition to the withholding of payments, any person who willfully violates any of 
the provisions of the Act shall be prohibited from submitting any bids to any public agency for 
a period of five (5) years from the date of the determination that a violation has occurred. In the 
even the person who violates the provision of the Act is a Subcontractor, manufacturer, or 
supplier, such person shall be prohibited from performing any work or supplying any materials 
to a public agency for a period of five (5) years from the date of the determination that a 
violation has occurred.  
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d.  The Contractor shall include the provisions of this General Condition in every 
subcontract and supply contract so that the provisions of the Act shall be binding upon 
each Subcontractor and supplier.  

 
 

GC-26. MATERIAL AND EQUIPMENT DELIVERIES:  

 If requested, DMVA, with prior notice/coordination/approval, will accept delivery of 
construction materials and equipment in the Contractor’s absence.  
 In accepting such deliveries, the Department shall in no way be held responsible for 
unloading, proper storage, security, verifying the completeness of the shipment or liable for 
claims of damaged or missing materials/equipment.  

GC-27. STORAGE OF MATERIALS AND EQUIPMENT:  

 Storage areas for construction materials, equipment and tools shall be provided by 
DMVA only to such extent as the existing facilities allow and all storage shall be strictly 
confined to these approved areas.  
 In no way shall such stored materials and equipment interfere with the normal 
operations of DMVA and the Contractor may be required to relocate stored items should 
current circumstance change due to unforeseen conditions or monthly Guard Inactive Duty 
Training.  
 On site storage trailers shall not be permitted without prior approval of DMVA.  
 DMVA shall in no way be held responsible for the security of and/or damage to any 
stored items.  

GC-28. PROPRIETARY NOMENCLATURE: 

Brand names, where specified, are given only for the purposed of establishing a standard type 
and quality for estimating purpose.  Similar materials will be acceptable if submitted to the 
Department for approval, with sufficient documentation on which to base a decision. 
Subsequent to Contractor’s declaration in writing of the type, size, model and make of a 
major item of equipment to be furnished, no substitution shall be made without approval in 
writing by the Department.  
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 GC-29. SHOP DRAWING SAMPLE SUBMITTAL:  

 The Contractor shall submit to the Department, for approval, such shop drawings, 
samples, catalog cuts, descriptive data, certifications, etc. as required, for those construction 
items to be incorporated into the project and in the quantities as listed elsewhere.  
 Each item submitted shall indicate the project number, Contractor’s name and 
Contractor’s approval by initialing, and be dated.  
 All submittals shall be at the Contractor’s expense.  
 Contractor shall coordinate the submittals so that delays in the construction shall be 
avoided due to a certain phase of work being dependent on the other phases.  
 Absolutely no items required for submittal, shall be ordered or installed prior to 
approval by the Department.  
 NO SUBSTITUTIONS shall be made after approval has been granted.  
 See paragraph g., Section 1 – Special Requirements/Information, this specification, for 
itemized listing of submittal items.  

GC-30. WARRANTY, ONE YEAR: 

 The Contractor shall warrant that all materials, equipment and workmanship, under this 
Contract, shall be free of any defects for a period of ONE (1) year after date of final 
acceptance, see paragraph a. (10), GC-1.  
 Upon notice, the Contractor, at his expense, shall promptly make all required repairs 
and/or replacements of such defects to the satisfaction and approval of the Department.  
 Any adjacent construction disturbed in fulfillment of this warranty, as well as any 
subsequent damage to other parts of contents of the facility due to such defects, shall also be 
repaired and/or replaced to original condition and the satisfaction/approval of the Department, 
at no additional expense.  
 The Department shall make any and all corrections required under this warranty due to 
the Contractor’s failure to fulfill this obligation, by either commencement of repair work and/or 
notification to the FCMM of intentions.  The Contractor shall remain liable, to the Department, 
for such work required to make corrections of items incorporated into the project under all 
Contract Documents.  Such failure to honor this requirement shall be cause for forfeit of 
Warranty Bond, provided under GC-49 and/or other monetary restitution for any direct or 
consequential damages arising out of this failure to comply.  
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e.  The Department retains the right to make, without voiding this warranty, any and 
all necessary emergency repairs/replacements, as necessary, should the Contractor not 
respond within a reasonable time period to prevent damage or endanger the facility, 
personnel and/or its’ contents.  Costs for such work shall be charged to the Contractor.  

GC-31. WARRANTIES, EXTENDED: 

 The Department, in addition to the one year warranty, may require an extended 
warranty period, of either the Contractor and/or material and equipment manufactures and 
suppliers, for certain items as elsewhere specified.  
 Any such required warranties shall be in written form and submitted to the FCMM 
prior to final acceptance.  
 Paragraph b., c., d. and e. of GC-30 shall be a part of this requirement as if written in 
full.  
 See paragraph h., Section 1 – Special Requirement/Information, this specification, for 
itemized listing and warranty period required.  

GC-32. CUTTING/PATCHING/FITTING: 

Contractor shall be responsible for all cutting, fitting and patching, of the existing structure of 
individual components thereof, as required for implementation of the specified work.  All 
cutting shall be accomplished in such manner as the final finish shall match the adjacent 
areas and be to the satisfaction of the Department.  All such work shall be at no additional 
cost to the Contract.  

GC-33. WELDING:  

All welding, if required, shall be performed only by certified welders who have passed 
qualification test using procedures covered in the American Welding Society Standard B3.0, 
Part II, or the Military Standard MIL-STD-248, such certification shall be provided to the 
Department prior to start of work and dated within the preceding 12 months.  Contractor shall 
have readily available on #10 ABC portable fire extinguisher during welding operations. 
Contractor shall provide temporary protection of adjacent materials or equipment as required. 
All electric power for welding on the site of the project shall be supplied by the Contractor, 
who shall use self-contained engine generating units for producing such power.  

GC-34. SCAFFOLDING, TRESTLES, LADDERS, PLATFORMS: 

The Contractor shall furnish at his own cost and expense, all scaffolding, trestles, ladders and 
platforms and other equipment that is required for the execution of the work.  All  
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such items shall be in full compliance with the safety regulations of the Occupational 
Safety and Health Administration, latest edition.  

 
 GC-35. MANUALS, DIAGRAMS, INSTRUCTIONS: 
 

 Prior to final acceptance of work the Contractor shall submit all operation manuals, 
maintenance manuals, wiring diagrams and other manuals or literature, for all equipment 
incorporated into the project, to the FCMM.  
 The Contractor shall further provide qualified person/s, as required to explain and 
demonstrate proper equipment operation, care and maintenance to DMVA representatives.  

GC-36. CORRECTION OF WORK: 

 The Contractor shall promptly correct all work rejected by the Department as 
defective or nonconforming, or as failing to conform to the Contract Documents whether 
observed or after fabrication, installation or completion.  The Contractor shall bear all costs of 
correction such rejected work.  
 If the Contractor does not remove or correct such defective or nonconforming work 
within a period of ten (10) days from notice or notify the FCMM of intentions, the 
Department shall retain the right to proceed with such steps as necessary to correct defects.  
Costs of such work shall be charged to the Contractor.  

GC-37. CLEAN UP, GENERAL 

 The Contractor, at all times, shall keep the premises free from accumulation of waste 
materials, debris and rubbish caused by his operation.  
 At the completion of the work or when directed by the Department, and such other 
times as required to provide a clean/safe working environment, the Contractor shall remove 
all such refuse from the site and properly dispose of that refuse in accordance with all Federal, 
State and local codes and regulations.  
 The Contractor shall also promptly remove all construction tools, equipment, 
machinery, trailers and surplus materials from the site when no longer required.  
 All areas of the Department shall be restored to the same state of cleanliness that 
existed prior to start of work.  
 At completion of the project all areas of work shall be left “broom clean” except, and 
in addition to, specific cleaning as elsewhere specified.  
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 f.  See paragraph i., Section 1 – Special Requirements/Information, 
this specification, for listing of specific/additional items to be cleaned.  

GC-38. SENSITIVE INFORMATION: 

The Contractor shall not publish or otherwise disclose, except to the Department, any 
information or data obtained under, or as a result of this Contract (except for public 
information as defined in the Right-to-Know Law, Act of June 27, 1957 P.L. 390, as 
amended, 65 P.S. 66.1), without the express consent of the Department.  

GC-39. CONFLICT OF INTEREST: 

 Interests of Members of the Commonwealth – No officer, member, employee of the 
Commonwealth or member of its’ governing body who exercises any function or 
responsibilities under this Contract shall participate in any decision relating to this Contract 
which affects their personal interest or interest of any corporation, partnership or association in 
which he/she is, directly or indirectly interested; nor shall any such officer, member, employee 
of the Commonwealth or member of its’ governing body have any interest, direct or indirect, in 
this Contract or the proceeds thereof.  
 Interests of Contractor – The Contractor covenants that he/she presently has no interest 
and shall not acquire any interest, directly or indirectly, which would conflict in any manner or 
degree with the performance of its’ services hereunder.  The Contractor further covenants that 
in the performance of this Contract, he/she shall not knowingly employ any person having such 
interest and certified that no member of the board of the Contractor or any of its’ officers or 
directors has such adverse interest.  

GC-40. CONTRACTOR INTEGRITY: 

a.  Definitions.  

(1). Confidential information means information that is not public knowledge, or 
available to the public on request, disclosure of which would give an unfair, unethical, or 
illegal advantage to another desiring to contract with the Commonwealth.  

(2). Consent means written permission signed by a duly authorized officer or 
employee of the Commonwealth, provided that where the material facts have been 
disclosed, in writing, by pre-qualification, bid, proposal, or contractual terms, the 
Commonwealth shall be deemed to have consented by virtue of execution of this 
agreement.  
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(3). Contractor means the individual or entity that has entered into this agreement with 
the Commonwealth, including directors, officers, partners, managers, key employees, and 
owners of more than a 5% interest.  

 
 (4). Financial Interest Means:  

 ownership of more than 5% interest in any business, or  
 holding a position as an officer, director, trustee, partner, employee, or the 
like, or holding any position of management.  

(5). Gratuity means any payment of more than nominal monetary value in the form of 
cash, travel, entertainment, gifts, meals, lodging, loans, subscriptions, advances, 
deposits of money, services, employment, or contracts of any kind.  

 The Contractor shall maintain the highest standards of integrity in the performance of 
this agreement and shall take no action in violation of state or federal laws, regulations, or 
other requirements that govern contracting with the Commonwealth.  
 The Contractor shall not disclose to others any confidential information gained by 
virtue of this agreement.  
 The Contractor shall not, in connection with this or any other agreement with the 
Commonwealth, directly or indirectly, offer, confer, or agree to confer any pecuniary benefit 
on anyone as consideration for the decision, opinion, recommendation, vote, other exercise of 
discretion, or violation of a known legal duty by any officer or employee of the 
Commonwealth.  
 The Contractor shall not, in connection with this or any other agreement with the 
Commonwealth, directly or indirectly, offer, give, or agree or promise to give to anyone any 
gratuity for the benefit of or at the direction or request of any officer or employee of the 
Commonwealth.  
 Except with the consent of the Commonwealth, neither the contractor nor anyone in 
privity with him or her shall accept or agree to accept from, or give or agree to give to, any 
person, any gratuity from any person in connection with the performance of work under this 
agreement except as provided herein.  
 Except with the consent of the Commonwealth, the Contractor shall not have a 
financial interest in any other Contractor, Subcontractor, or supplier providing services, labor, 
or material on this project.  
 The Contractor, upon being informed that any violation of these provisions has 
occurred or may occur, shall immediately notify the Commonwealth in writing.  
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 The Contractor, by execution of this agreement and by the submission of any bills or 
invoices for payment pursuant thereto, certifies and represents that he or she has not violated 
any of these provisions.  
 The Contractor, upon the inquiry or request of the Inspector General of the 
Commonwealth or any of that official’s agents or representatives, shall provide, or if 
appropriate, make promptly available for inspection or copying, any information of any type or 
form deemed relevant by the Inspector General to the Contractor’s integrity or responsibility, as 
those terms are defined by the Commonwealth’s statutes, regulations, or management 
directives.  Such information may include, but shall not be limited to, the Contractor’s business 
or financial records, documents or files of any type or form which refer to or concern this 
agreement.  Such information shall be retained by the Contractor for a period of three (3) years 
beyond the termination of the contract unless otherwise provided by law.  
 For violation of any of the above provisions, the Commonwealth may terminate this 
and any other agreement with the Contractor, claim liquidated damages in an amount equal to 
the value of anything received in breach of these provisions, claim damages for all expenses 
incurred in obtaining another contract to complete performance hereunder, and debar and 
suspend the Contractor from doing business with the Commonwealth. These rights and 
remedies are cumulative, and the use and nonuse of any one shall not preclude the use of all or 
any other.  These rights and remedies are in addition to those the Commonwealth may have 
under law, statute, regulations, or otherwise.  

 
 
 

GC-41. DISPUTES AND ARBITRATION: 

 The parties agree that they will endeavor to settle all claims, disputes, and questions 
arising under this Contract by mutual agreement.  Any claim, dispute, question or other matter 
arising under this Contract, or any claimed breach hereof, will be discussed by the parties at a 
conference to be held with ten (10) days after either party files a written dispute, claim, 
question or other matter with the other party. If the dispute, claim, questions or other matter is 
no informally resolved at the conference, the Secretary, State Armory Board, upon request of 
either party, will issue a written decision on the dispute, claim or questions.  This decision will 
be issued not more than fifteen (15) days after the dispute’s conference and shall be considered 
the final agency decision on this matter subject to review by the Board of Claims set forth in 
paragraph b., this General Condition.  
 All questions or disputes arising between the parties hereto respecting any matter 
pertaining to this Contract or any part thereof, or any breach of said Contract arising thereunder 
which are not resolved informally, in accordance with paragraph a., this GC or by the disputes 
conference shall be referred to the Board of Claims, (as set for in Act of May 20, 1937, P.L. § 
72B as amended by Act No. 1978-260, 72 P.S. 4651-1 et seq) whose decision and aware shall 
be final, binding  
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and conclusive upon all parties hereto, and all rights or any action of law or in equity 
and by virtue of this Contract, and all matters connected with and relative thereto are 
hereby expressly waived.  Reference to questions under this arbitration provision 
must be prior to the final payment to the Contractor.  

 
GC-42. LABOR REGULATION: 

 All laws of the Commonwealth pertaining to regulations and conditions of 
employment shall be observed, including Labor Discrimination Act 382, approved July 18, 
1935.  
 All laborers and mechanics employed by the Contractor for the work to be performed 
under this contract shall have been residents of the Commonwealth for at least ninety days 
prior to their employment in compliance with Act No. 414, approved July 19, 1935.  
 Failure to keep and comply with this provision shall be sufficient legal reason to refuse 
payment of the contract price to the Contractor.  

GC-43. VETERAN’S PREFERENCE: 

The Department recommends that, all things being equal, Contractors give preference in 
employment on Department projects to veterans of the Armed Services of the United States 
of America.  

GC-44. NON DISCRIMINATION/SEXUAL HARASSMENT CLAUSE: 

During the terms of this Contract, Contractor agrees as follows:  

(1). In the hiring of any employee(s) for the manufacture of supplies, performance of work, 
or any other activity required under the Contract or any subcontract, the Contractor, 
Subcontractor, or any person acting on behalf of the Contractor or Subcontractor shall not, 
by reason of gender, race, creed, or color, discriminate against any citizen of this 
Commonwealth who is qualified and available to perform the work to which the 
employment relates.  

(2). Neither the Contractor nor any Subcontractor nor any person on their behalf shall in any 
manner discriminate against or intimidate any employee involved in the manufacture of 
supplies, the performance of work, or any other activity required under the Contract on 
account of gender, race, creed or color.  

(3). Contractors and Subcontractors shall establish and maintain a written sexual harassment 
policy and shall inform their employees of the policy.  The policy must contain a notice that 
sexual harassment will not be tolerated and employees who practice it will be disciplined.  
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(4). Contractors shall not discriminate by reason of gender, race, creed, or color against any 
Subcontractor of supplier who is qualified to perform the work to which the contract relates. 

(5). The Contractor and each Subcontractor shall furnish all necessary employment documents 
and records to and permit access to their books, records, and accounts by the contracting 
agency and Bureau of Contract Administration and Business Development, for purposes of 
investigation, to ascertain compliance with provisions of this Non Discrimination/Sexual 
Harassment Clause.  If the Contractor or any Subcontractor does not possess documents of 
records reflecting the necessary information requested, the Contractor or Subcontractor shall 
furnish such information on reporting forms supplied by the contracting agency or the Bureau 
of Contract Administration and Business Development.  

(6.) The Contractor shall include the provisions of this Non Discrimination/Sexual 
Harassment Clause in every subcontract so that such provisions will be binding upon each 
Subcontractor.  

(7). The Commonwealth may cancel or terminate the contract, and all money due or to 
become due under the Contract may be forfeited for a violation of the terms and conditions of 
this Non Discrimination/Sexual Harassment Clause.  In addition, the agency may proceed 
with debarment or suspension and may place the Contractor in the Contractor Responsibility 
File.  

GC-45. DAMAGE RESPONSIBILITY: 

The Contractor shall provide, at no additional expense to the Department, such temporary 
protective measures required and/or if directed so by the Department to protect the existing 
DMVA property and contents, adjacent properties and contents and the general public.  

(1). Any damage to any part of the structure, its’ contents, adjacent properties or contents 
caused during the execution of this Contract shall remain the Contractor’s responsibility to 
repair or replace, at the option of and to the satisfaction of the Department at no additional 
expense to the Contract.  

(2). All temporary protective items shall be promptly removed, by the Contractor, 
when no longer required or when so directed by the FCMM.  

GC-46. PAYMENT – FORMAL CONTRACTS: 

a.  Upon completion and final inspection/acceptance of all specified work, to include 
any changes, the Contractor will be paid the total amount of the contract sum, subject to 
any authorized additions to or deductions from said amount by valid Change Order in 
accordance with GC-9.  
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 Requests for partial payment will be coordinated with the FCMM and forwarded to 
Contracting Officer for approval.  Partial payment will not exceed payment for work 
completed less ten percent (10%).  Partial payment will not be accepted more than once every 
thirty (30) days.  
 Payment for stored materials will be approved only for materials for DMVA projects 
and actually stored on the job site.  

 
 

GC-47. PROPOSAL GUARANTY: 

a.  For Informal Contracts, see paragraph a. (11), GC-1.  

None required for this type of contract.  

b.  For Formal Contracts, see paragraph a. (12), GC-1.  

(1). A bid bond, certified check, bank cashier’s check, trust company treasurer’s  
check or an irrevocable money order, drawn to the order of the Commonwealth of  
Pennsylvania, in an amount not less than five percent (5%) of the bid amount  
submitted, must accompany bidding documents.  Should a bid bond be selected as the  
bidders choice of proposal guaranty it WILL ONLY BE ACCEPTED on MA-SAB  
Form 7, provided with Contract proposal documents.  

(2). Company check, personal checks or regular/standard money orders WILL NOT be 
considered as security.  

(3). Failure to comply with this General Condition shall be cause to reject a 
Contractor’s bid submittal.  

(4). Forfeiture of proposal guaranty:  

(a). If the Bid Proposal is withdrawn under any other Conditions or  
circumstances than stated under GC-48.  

(b). If the lowest responsible bidder to whom the Contract is awarded fails  
to obtain and/or submit the surety bonds required by GC-49 within thirty  
(30) days after receipt of the Department Agreement, the amount of the 
proposal guaranty shall be forfeited to the Commonwealth, not as a penalty, but 
as liquidated damages.  

(c). If the lowest responsible bidder to whom the Contract is awarded fails to 
obtain and/or submit the insurance required by GC-50 within thirty (30) days 
after receipt of the Department Agreement, the amount of the proposal  
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 guaranty shall be forfeited to the Commonwealth, not as a penalty, but as 
liquidated damages.  

(d). If the lowest responsible bidder to whom the Contract is awarded fails to 
start construction as required by GC-15, the amount of the proposal guaranty 
shall be forfeited to the Commonwealth, not as a penalty, but as liquidated 
damages.  

GC-48. WITHDRAWAL OF BID PROPOSALS: 

 Prior to bid opening: Bidders may withdraw any bid proposal after it has been 
received by the Department without forfeiture of proposal guaranty, see GC-47, provided the 
bidder makes a formal request in writing and the request is received by the Department prior 
to the time of bid opening.  Where the request for withdrawal is made by telegram, said 
withdrawal will not be effective until a confirmation letter is received by the Department.  
The letter confirming the withdrawal must be postmarked prior to the time of the bid opening, 
must be registered or certified and must be executed by the parties authorized to execute the 
Contract Bid Proposal. Request for withdrawal will not be accepted over the telephone.  
 After the bid opening:  

(1). Bidders may withdraw a bid proposal from consideration after the bid  
opening without forfeiture of proposal guaranty, see GC-47, provided the bid price  
was submitted in good faith, and the bidder submits credible evidence that the reason  
for the price bid being substantially lower was a clerical mistake as opposed to a  
judgment mistake, or was actually due to an unintentional and substantial arithmetical  
error or an unintentional omission of a substantial quantity or work, labor, material or  
services made directly in the compilation of the bid, provided the following  
conditions are complied with:  

(a). The Department is notified, in writing, with two (2) business days after the 
bid opening.  

(b). The withdrawal of the bid would not result in the awarding of the 
contract or another bid of the same bidder, partners, a corporation or 
business venture owned by or in which any interest is held by the bidder.  

(2). No bidder who is permitted to withdraw a bid shall supply any material or  
labor to, or perform any Subcontract or other work agreement for any person to  
whom the contract is awarded without the written approval of the Department.  
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(3). Should all bids be rejected, due to such withdrawal, and the Department decided to 
re-bid the project, the bidder permitted to withdraw their bid proposal shall be liable for 
the costs of printing new bidding/contract documents and mailing such documents to 
bidders which desire to resubmit a new bid and were on the original bidders list.  

(4). Under no circumstances shall the withdrawing bidder be permitted to 
resubmit a bid on the same project.  

(5). Should either the Department or the bidder intend to contest any items under this 
General Condition, such shall be done so in accordance with the provisions of Title 73, 
Act 1974, Jan 23, P.L. 9, N. 4, 1 to 8.  

GC-49. SURETY BONDS: 

a.  For Informal Contracts, see paragraph a. (11), GC-1.  

(1). None required for this type of Contract.  

b.  For Formal Contracts, see paragraph a. (12), GC-1.  Prior to the award of any 
contract, the successful Contractor must furnish to the Department the following 
Contract Surety Bonds, in the amounts specified:  

(1). Performance Bond in the amount of one hundred percent (100%) of the Contract 
amount. Such bond shall be for the faithful performance of the contract in accordance with 
the plans, specifications, conditions and all other Contract Documents.  Such bond shall be 
solely for the protection of the DMVA.  

(2). Payment Bond (labor and material) in the amount of one hundred percent (100%) of the 
contract amount. Such bond shall be solely for the protection of claimants supplying labor or 
materials to the Prime Contractor to whom the contract was awarded, or to any provided for 
in such contract and shall be conditioned for the prompt payment of all such material 
furnished or labor supplied or performed in the prosecution of the work. “Labor or materials” 
shall include public utility services and reasonable rentals of equipment, but only for periods 
when the equipment rented is actually used at the project site.  

(3). Warranty Bond in the amount of ten percent (10%) of the contract amount.  Such bond 
shall be for the correction of defects in materials, equipment, fixtures, workmanship or other 
items incorporated into the project, through the execution of compliance with all Contract 
Documents, which occur within a one (1) year period after completion of the project, if such 
defects are not corrected, to the satisfaction of the Department, by the Contractor in 
accordance with the requirements of GC-30.  
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(4). Surety Bonds shall be submitted within fifteen (15) days after the receipt of the 
Department Agreement, for Contractor’s signature.  Surety bonds shall be properly executed 
and certified by the Contractor’s surety company.  

(5). Failure to secure and submit such surety bonds shall be cause to forfeit Contractor’s 
proposal guaranty per requirements of GC-47, and could further be cause for not awarding 
contract.  

GC-50. INSURANCE AND INDEMNIFICATION: 

a. For formal and informal contracts, see paragraph a. (11) and (12), GC-1.  
(1). The Contractor shall take out and maintain during the life of this Contract, and any 
approved extension thereof, public liability insurance against bodily injury, death and/or 
property damage that may arise out of, or be related to, the activities of the Contractor under 
this contract, in the minimum amounts as follows:  

(a). $250,000 per person and $1,000,000 per occurrence for person/bodily 
injury and/or death  

(b). $1,000,000 for property damage  

(c). The Department reserves the right to require additional insurance or adjust 
the amount of coverage required, if further specified under paragraph  
j. Section 1 – Special Requirements/Information, this specification.  

(2). The Contractor shall also take out and maintain during the life of this contract, and 
any approved extension thereof, appropriate Workmen’s Compensation coverage, in 
accordance with the laws of the Commonwealth of Pennsylvania.  

(3). Insurance coverage shall apply to the operations of the Contractor, Contractors 
employees/offices, agents, general public, Department personnel, Subcontractors, 
Subcontractor’s employees and any other assignees and/or persons either directly or 
indirectly employed by the Contractor.  

(4). The Contractor, by execution of this Contract, certifies that he/she has taken out 
insurance policies in the amounts specified under paragraph (1) and paragraph (2), this 
General Condition.  

(a). Certificate of Insurance shall be submitted within thirty (30) days after the 
receipt of the Department Agreement for Contractor signature.  Certificate of 
Insurance WILL ONLY BE ACCEPTED on Commonwealth Form STD-24, 
which will be provided to the Contractor, and shall be properly executed and 
certified by the Contractor’s insurance company.  

(b). The Commonwealth of Pennsylvania, and the Department of Military and 
Veterans Affairs, must be named as additional insured on all policies of  
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liability insurance taken out under this section and the Certificate of Insurance 
shall expressly indicated that the above named parties are named as additional 
insured.  

(c.) Failure to secure and submit such Certificate of Insurance shall be cause to 
forfeit Contractor’s proposal guaranty per requirements of GC-47, and could 
further be cause for not awarding Contract.  

(5). All policies shall be issued only by Insurance Companies authorized to conduct 
such business under the laws of the Commonwealth of Pennsylvania.  

(6). The Department shall not be responsible for any loss of life, personal injury or property 
damage of any kind arising out of, or related to, the performance and completion of the 
contract.  The Contractor expressly agrees to indemnify, hold harmless, and defend the 
Commonwealth of Pennsylvania, The Department of Military and Veterans Affairs, and their 
employees, agents and assigns, from and against any and all claims, loss, damage, injury, and 
liability, however caused, resulting from, arising out of, or in connection with the work to be 
performed under this agreement caused or contributed to in any way by the negligence or 
alleged negligence, at other tortuous conduct (intentional or unintentional) on the part of the 
Contractor and/or any of the Subcontractors, agents, employees or assigns.  

(7). Required policies under this General Condition shall be in effect from the date of 
Contractor’s acceptance of the Department Agreement, so noted by signature thereto, and 
shall remain through the entire period of the contract.  

Cancellation of any required insurance during the term of the Contract shall be cause for 
immediate stoppage of all work by the Contractor and any of his/her assignees, until such time 
tat proof of policy reinstatement is provided to the Department.  Failure to immediately 
reinstate cancelled insurance could further cause termination of this Contract in accordance 
with GC-18, paragraph d., and forfeiture of surety bonds. Any damage caused to the structure 
or its’ contents because of such stoppage shall be the Contractor’s responsibility to repair or 
replace, to the Department’s satisfaction, at no additional cost to the Contract amount.  

(8). Failure of the Contractor’s insurance company to notify the Department of any policy 
cancellation, shall in no way limit the Contractor’s responsibility and/or liability for bodily 
injuries and/or property damage, for which the Contractor, the Contractor’s heirs, or 
assignees shall be held personally accountable for the financial restitution of claimants.  

(9). Insurance and Indemnification:  Automobile Liability Insurance in the amount of 
$1,000,000 for injury to or death of one person in a single occurrence and $3,000,000 for 
injury to or death of more than one single occurrence and $500,000 for a single occurrence 
of property damage.  
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(10). The insurance shall not contain any endorsements of any other form  
designed to limit and restrict any action by the Commonwealth as an additional insured,  
against the insurance coverage in regard to the work performed for the Commonwealth.  

 
GC-51. SEPARATE CONTRACTS: 

 The Department reserves the right to aware separate Prime Contracts in connection 
with certain portions of work required for this project.  
 When separate Prime Contractors are awarded for different portions of the project, 
the Contractor in the Contract Documents shall be the Contractor who signs each separate 
Prime Contract.  
 Mutual responsibility of Contractors:  

(1). The Contractor shall afford other Prime Contractors reasonable opportunity for 
execution of their work, the introduction and storage of their materials and equipment, 
and shall properly connect and coordinate his work with the work awarded by the 
Department to other Contractors.  

(2). Work shall be conducted and coordinated so as not to interfere with the work of other 
Contractors. If any part of the Contractor’s work depends on proper execution of, or 
results of, the work of any other Prime Contractor, not under contract to him, the 
Contractor shall inspect such work and promptly report in writing to the Department any 
apparent interference, discrepancies, defects or delays in such work that renders it 
unsuitable for proper execution and results of his work.  Failure of the Contract to so 
inspect and report shall constitute an acceptance of the other Prime Contractor’s work as 
fit and proper to receive his work, except as to defects which may develop in the other 
Prime Contractor’s work after the execution of the Contractor’s work.  In the event that 
any of the prime Contractors shall not complete the various portions of their work in 
general harmony, and another Prime Contractor shall be cause damage or injury shall 
have the right to settle by agreement or arbitration such claim or dispute in accordance 
with the provision of paragraph d., this General Condition. The Department, however, 
shall not be liable to any Prime Contractor for any increased costs or damages resulting 
from the defective work, interference, or delays of other Prime Contractors.  

d.  Disputes, claims or actions between Contractors  

(1). Should the Contractor, either himself or by his Subcontractors, agents, or 
employees, cause damage or injury to the property or work of any other Prime 
Contractor, or fail to perform his work with due diligence or delay any other Prime 
Contractors who shall suffer additional expense or damage thereby, and a dispute or 
claim shall arise from such action, it shall be settled per paragraph (2), this General 
Condition. It is agreed by all parties that disputes or actions between Contractors 
concerning the additional expense or damage hereinbefore mentioned shall not delay  
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completion of the work which shall be continued by the parties, subject to the rights 
afforded by paragraph d. this General Condition.  It is agreed by the parties to this 
Contract that the intent of this clause is to benefit each Prime Contractor on the project 
and further that they specifically exclude claims against the Department for delay or 
other damages.  

(2). The Contractor agrees that all claims, disputes and other matters in question  
between Prime Contractors, which arise out of, or are related to this Contract or the  
breach thereof, shall be settled by agreement or resolved by arbitration in accordance  
with the Construction Industry Arbitration Rules of the American Arbitration  
Association then in effect, unless the parties mutually agree otherwise.  This  
agreement to arbitrate shall be in consideration of the fact that all other Prime  
Contractors agree to this same arbitration provision as provided in each separate  
Prime Contract required for the construction of this project, and shall be specifically  
enforceable under the prevailing Arbitration Law.  The award rendered by the  
arbitrators shall be final, and judgment may be entered upon in accordance with  
applicable law in any court having jurisdiction thereof.  

(3). Notice of the demand for arbitration shall be filed in writing with the other  
Prime Contractors, the American Arbitration Association and an Informational copy  
shall be filed with the Department.  The demand for arbitration shall be made within a  
reasonable time after the claim, dispute, or other matter in question has arisen.  The  
Department shall not be a party to the claim, dispute or other matter in question, but  
shall be a witness in any arbitration at the request of any party to the arbitration, nor  
shall such claim or dispute be subject to the Board of Claims proceedings provided in  
GC-41 which is only for settlement for disputes between the Department and a Prime  
Contractor.  

e.  The following order of precedence shall be observed for the responsibility of 
overall coordination and supervision when more than one prime contract is awarded 
for a project:  

(1). General Contractor  

(2). HVAC Contractor 

 (3). Electrical Contractor  

(4). Plumbing Contractor  

(5). Other  

GC-52. REJECTION OF PROPOSAL: 

a.  The Department reserves the right to reject any and/or all bids, in its’ discretion, 
for any of the following conditions:  
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(1). If proposals show any omission or irregularities of any kind.  

(2). If proposals show any addition, deletion or qualification not solicited.  

(3). If proposals are altered in any fashion.  

(4). If proposals are not submitted on and/or with all Department provided and 
approved forms, fully executed by proper authority. (5). If proposal is not 
accompanied with a proposal guaranty, in accordance with GC-47.  

(6). If bulletins issued prior to proposal due date are not acknowledged and 
submitted with other bidding documents, in accordance with paragraph (6), GC-1.  

(7). If proposal amount exceeds allocated funding or contracting limit.  

(8). If in the Department’s opinion, it is in the best interest of the 
Commonwealth of Pennsylvania.  

b.  All proposals are subject to legal review by the Department Chief Counsel, for 
determination of the above conditions.  Technical defects or irregularities on 
proposals may be waived upon the recommendation of the Department Chief Counsel. 

GC-53. PROVISIONS CONCERNING THE AMERICANS WITH 
DISABILITIES ACT:  

During the term of this contract, the Contractor agrees as follows:  

(1). Pursuant to federal regulations promulgated under the authority of The Americans with 
Disabilities Act, 28 C.F.R. § 35.101 et seq., The Contractor understands and agrees that no 
individual with a disability shall, on the basis of the disability, be excluded from 
participation in this contract or from activities provided for under this Contract. As a 
condition of accepting and executing this Contract, the Contractor agrees to comply with the 
“General Prohibitions Against Discrimination,” 28 C.F.R. § 35.130, and all other 
regulations promulgated under Title II of the Americans with Disabilities Act which are 
applicable to the benefits, services, programs, and activities provided by the Commonwealth 
of Pennsylvania through contract with outside contractors.  

(2). The Contractor shall be responsible for and agrees to indemnify and hold harmless the 
Commonwealth of Pennsylvania from all losses, damages, expenses, claims, demands, suits, 
and actions brought by any party against the Commonwealth of Pennsylvania as a result of 
the Contractor’s failure to comply with the provisions of paragraph (1).  
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GC-54. CONTRACTOR RESPONSIBILITY PROVISIONS:  

For the purpose of these provisions, the term contractor is defined as any person, including, 
but not limited to, a bidder, offeror, loan recipient, grantee or subgrantee, who has furnished 
or seeks to furnish goods, supplies, services or leased space, or who has performed or seeks 
to perform construction activity under contract, subcontract, grant or subgrant with the 
Commonwealth , or with a person under contract, subcontract, grant or subgrant with the 
Commonwealth or its’ state-affiliated entities, and state-related institutions. The term 
Contractor may include a permittee, licensee, or any agency, political subdivision, 
instrumentality, public authority, or other entity of the Commonwealth.  

(1). The Contractor must certify, in writing, for itself and all its’ subcontractors, that as of the 
date of its’ execution of any Commonwealth contract, that neither the Contractor, nor any 
Subcontractors, nor any suppliers are under suspension or debarment by the Commonwealth 
or any government entity, instrumentality, or authority and, if the contractor cannot so 
certify, then it agrees to submit, along with the bid/proposal, a written explanation of why 
such certification cannot be made.  

(2). The Contractor must also certify, in writing, that as of the date of its execution, 
of any Commonwealth contract, it has not tax liabilities or other Commonwealth 
obligations.  

(3). The Contractor’s obligations pursuant to these provisions are ongoing from and after the 
effective date of the Contract through the termination date thereof. Accordingly, the 
Contractor shall have an obligation to inform the contracting agency if, at any time during the 
term of the Contract, it becomes delinquent in the payment of taxes or other Commonwealth 
obligations, or if it, or any of its’ Subcontractors, are suspended or debarred by the 
Commonwealth, the federal government, or any other state or government entity.  Such 
notification shall be made within fifteen (15) days of the date of suspension or debarment.  

(4). The failure of the Contractor to notify the contracting agency of its’ suspension or 
debarment by the Commonwealth, any other state, or the federal government, shall constitute 
an event of default of the Contract with the Commonwealth.  

(5). The Contractor agrees to reimburse the Commonwealth for the reasonable cost of 
investigation incurred by the Office of State Inspector General for investigations of the 
Contractor’s compliance with the terms of this or any other agreement between the 
Contractor and the Commonwealth which results in the suspension or debarment of the 
Contractor.  Such cost shall included, but shall not be limited to, salaries of investigators, 
including overtime; travel and lodging expenses; and expert witness and documentary fees. 
The Contractor shall not be responsible for investigations that do not result in the 
Contractor’s suspension or debarment.  
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(6). The Contractor may obtain a current list of suspended and debarred  
Commonwealth contractors by either searching the internet at 
http://www.dgsweb.state.pa.us/DebarmentList_portlet or contacting the:  

Department of General Services 
Office of the Chief Counsel 603 
North Office Building 
Harrisburg, PA  17125 
Telephone No. 717-783-6472 
Fax No.  717-787-9138  

GC-55. RECYCLED CONTENT PRODUCTS PROVISION:  

The recycled content products provision referenced in Management Directive 215.14, 
does not apply to this Contract.  

GC-56. OFFSET PROVISION: 

The Contractor agrees that the Commonwealth may set off the amount of any state tax 
liability or other debit of the Contractor or its’ subsidiaries that is owed to the 
Commonwealth and not being contested on appeal against any payments due the 
Contractor under this or any other contract with the Commonwealth.  
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