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                                                        TABULATION OF BIDS

     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12
                                                    NUMBER OF DAYS:  158               BRIDGE COUNT : 40

     CONTRACT DESCRIPTION : GRADING, CONC & BIT SURFACING, RETAINING WALLS, BRIDGES ETC

     CONTRACT LOCATION: LOCATED ON TH 61 FROM 100 FT S OF 26TH AVE E TO 150 FT S OF
                        32ND AVE E & TH 35 FROM 0.3 MI S BOUNDARY AVE TO 26TH AVE E

RECOMMENDATION:  AWARD TO LOW BIDDER
--------------------------------------------------------------------

I, THE UNDERSIGNED CERTIFY THAT THIS ABSTRACT IS A CORRECT TABULATION OF ALL BIDS RECEIVED ON THIS (THESE) PROJECT(S):
THAT THE LEGAL REQUIREMENTS RELATING TO COMPETITIVE BIDDING ON PUBLIC PROJECTS HAVE BEEN COMPLIED WITH:  THAT SAID BIDS
WERE OPENED IN PUBLIC AND AWARD HAS BEEN MADE TO THE LOWEST RESPONSIBLE BIDDER.

APPROVED: _________________________________________________________ STATE AID OR CONSTRUCTION ENGR

          _________________________________________________________ ASST. DIV. DIRECTOR, OPERATIONS

  --------------------------------------------------------------------------------------------------------------------------
                                                                    PLUS      ITEM          TOTAL       % OVER     % OVER
  RANK      VENDOR NO./NAME                                         TIME:      BID           BID        LOW BID      EST
  --------------------------------------------------------------------------------------------------------------------------
   0  -EST-          ENGINEER'S ESTIMATE                          $    68,736,360.70 $    70,716,360.70 105.7409% 100.0000%
   1  99AP010        ARROWHEAD 35 CONSTRUCTORS LLC                $    65,026,987.25 $    66,876,987.25 100.0000%  94.5707%
   2  99AS010        AMES-SHAFER, aJV                             $    67,514,965.25 $    69,214,965.25 103.4959%  97.8769%
====================================================================================================================================
                                          |(   0  ) -EST-               |(   1  ) 99AP010             |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   GRADING, CONCRETE AND BITUMINOUS         SURFACING
                                          |                             |                             |
0010 2011601/00010                   LUMP |   20000.00000       20000.00|   25400.00000       25400.00|   20000.00000       20000.00
  VIBRATION MONITORING                    |                             |                             |
0020 2013601/00010                   LUMP |  120000.00000      120000.00|  105000.00000      105000.00|  125000.00000      125000.00
  SURVEY EQUIPMENT                        |                             |                             |
0030 2013601/00020                   LUMP |   20000.00000       20000.00|   40000.00000       40000.00|  100000.00000      100000.00
  AIR AND WATER POLLUTION CONTROL         |                             |                             |
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                                                        TABULATION OF BIDS

     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0040 2013603/00100         1727.000  L F  |      26.39000       45575.53|      20.00000       34540.00|      18.00000       31086.00
  SAFETY CABLE                            |                             |                             |
0050 2013607/00009           50.000  C Y  |     145.00000        7250.00|     100.00000        5000.00|     250.00000       12500.00
  HAUL AND DISPOSAL OF HAZARDOUS WASTE    |                             |                             |
0060 2021501/00010                   LUMP | 3456608.35000     3456608.35| 3448910.00000     3448910.00| 3290000.00000     3290000.00
  MOBILIZATION                            |                             |                             |
0070 2021601/00020                   LUMP |   30000.00000       30000.00|    3500.00000        3500.00|   12000.00000       12000.00
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             |
0080 2021601/00021                   LUMP |   30000.00000       30000.00|   25000.00000       25000.00|   60000.00000       60000.00
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             |
  A                                       |                             |                             |
0090 2031501/00040            2.000  EACH |    7300.00000       14600.00|   61500.00000      123000.00|  110000.00000      220000.00
  FIELD OFFICE TYPE D                     |                             |                             |
0100 2031503/00041            2.000  EACH |    5815.00000       11630.00|   16000.00000       32000.00|   30000.00000       60000.00
  FIELD LABORATORY TYPE DX                |                             |                             |
0110 2041610/00010         7000.000  HOUR |       1.00000        7000.00|       1.00000        7000.00|       1.00000        7000.00
  TRAINEES                                |                             |                             |
0120 2051501/00010                   LUMP |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
  MAINT AND RESTORATION OF HAUL ROADS     |                             |                             |
0130 2101511/00010                   LUMP |    5000.00000        5000.00|    1000.00000        1000.00|   20000.00000       20000.00
  CLEARING AND GRUBBING                   |                             |                             |
0140 2104501/00001           15.000  L F  |       5.50000          82.50|      50.00000         750.00|      10.00000         150.00
  REMOVE METAL FLUME                      |                             |                             |
0150 2104501/00009           88.000  L F  |      14.00000        1232.00|      15.00000        1320.00|      10.00000         880.00
  REMOVE CONCRETE FLUME                   |                             |                             |
0160 2104501/00010          146.000  L F  |       8.15000        1189.90|      25.00000        3650.00|      10.00000        1460.00
  REMOVE PIPE CULVERTS                    |                             |                             |
0170 2104501/00016        20441.000  L F  |       7.96000      162710.36|      13.00000      265733.00|      10.00000      204410.00
  REMOVE SEWER PIPE (STORM)               |                             |                             |
0180 2104501/00017          150.000  L F  |       6.44000         966.00|      25.00000        3750.00|      20.00000        3000.00
  REMOVE SEWER PIPE (SANITARY)            |                             |                             |
0190 2104501/00022        31864.000  L F  |       2.00000       63728.00|       2.00000       63728.00|       3.00000       95592.00
  REMOVE CURB AND GUTTER                  |                             |                             |
0200 2104501/00029           34.000  L F  |       8.00000         272.00|      20.00000         680.00|      10.00000         340.00
  REMOVE RETAINING WALL                   |                             |                             |
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     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0210 2104501/00037         2000.000  L F  |       1.65000        3300.00|       3.00000        6000.00|       5.00000       10000.00
  REMOVE CHAIN LINK FENCE                 |                             |                             |
0220 2104501/00041          264.000  L F  |       1.70000         448.80|       2.00000         528.00|       2.00000         528.00
  REMOVE CABLE GUARD RAIL                 |                             |                             |
0230 2104501/00042        14137.500  L F  |       1.77000       25023.38|       1.60000       22620.00|       1.60000       22620.00
  REMOVE GUARD RAIL-PLATE BEAM            |                             |                             |
0240 2104501/00049         6121.000  L F  |      10.00000       61210.00|      12.00000       73452.00|      15.00000       91815.00
  REMOVE CONCRETE MEDIAN BARRIER          |                             |                             |
0250 2104501/00052        68820.000  L F  |       0.55000       37851.00|       0.25000       17205.00|       0.25000       17205.00
  REMOVE CABLES                           |                             |                             |
0260 2104501/00053         4760.000  L F  |       0.28000        1332.80|       0.75000        3570.00|       0.75000        3570.00
  REMOVE ARMORED CABLE                    |                             |                             |
0270 2104501/00056         1980.000  L F  |       1.50000        2970.00|       1.52000        3009.60|       1.52000        3009.60
  REMOVE RIGID STEEL CONDUIT              |                             |                             |
0280 2104501/00067           30.000  L F  |       5.00000         150.00|       5.00000         150.00|       5.00000         150.00
  REMOVE NON-METALLIC CONDUIT             |                             |                             |
0290 2104501/00095           65.000  L F  |      45.00000        2925.00|     120.00000        7800.00|     100.00000        6500.00
  REMOVE CONC AND BRICK TUNNEL-STORM      |                             |                             |
0300 2104501/00100          125.000  L F  |      32.00000        4000.00|      20.00000        2500.00|      20.00000        2500.00
  REMOVE RAILROAD TRACK                   |                             |                             |
0310 2104501/00250         1004.000  L F  |      36.93000       37077.72|      20.00000       20080.00|      20.00000       20080.00
  REMOVE SIGN WALKWAY                     |                             |                             |
0320 2104501/00295         4957.000  L F  |       2.50000       12392.50|       1.60000        7931.20|       1.60000        7931.20
  REMOVE GUARD RAIL-BOX BEAM              |                             |                             |
0330 2104503/00012         4114.000  S F  |       1.00000        4114.00|       0.55000        2262.70|       0.50000        2057.00
  REMOVE BRICK SIDEWALK                   |                             |                             |
0340 2104505/00021         3469.000  S Y  |       5.75000       19946.75|       4.50000       15610.50|       5.00000       17345.00
  REMOVE CONCRETE WALK                    |                             |                             |
0350 2104505/00100        43688.000  S Y  |       7.00000      305816.00|       7.00000      305816.00|       7.00000      305816.00
  REMOVE PAVEMENT                         |                             |                             |
0360 2104505/00110        65755.000  S Y  |       4.20000      276171.00|       3.90000      256444.50|       6.00000      394530.00
  REMOVE CONCRETE PAVEMENT                |                             |                             |
0370 2104505/00111         2464.000  S Y  |       6.00000       14784.00|       7.50000       18480.00|      10.00000       24640.00
  REMOVE CONCRETE APPROACH PANEL          |                             |                             |
0380 2104505/00120        45990.000  S Y  |       3.10000      142569.00|       3.60000      165564.00|       3.00000      137970.00
  REMOVE BITUMINOUS PAVEMENT              |                             |                             |
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     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0390 2104505/00122        22428.000  S Y  |       1.75000       39249.00|       2.70000       60555.60|       3.00000       67284.00
  REMOVE BITUMINOUS SHOULDER PAVEMENT     |                             |                             |
0400 2104509/00005            2.000  EACH |     300.00000         600.00|     300.00000         600.00|     300.00000         600.00
  REMOVE VEHICULAR GATE                   |                             |                             |
0410 2104509/00013           20.000  EACH |     160.00000        3200.00|     400.00000        8000.00|     250.00000        5000.00
  REMOVE PIPE APRON                       |                             |                             |
0420 2104509/00026            1.000  EACH |    7000.00000        7000.00|    2500.00000        2500.00|    2000.00000        2000.00
  REMOVE MISCELLANEOUS STRUCTURES         |                             |                             |
0430 2104509/00029           18.000  EACH |     275.00000        4950.00|      50.00000         900.00|     500.00000        9000.00
  REMOVE CONCRETE NOSE                    |                             |                             |
0440 2104509/00037            2.000  EACH |      79.78000         159.56|     160.00000         320.00|     160.00000         320.00
  REMOVE ANCHORAGE ASSEMBLY-CABLE         |                             |                             |
0450 2104509/00048          177.000  EACH |     226.95000       40170.15|     230.00000       40710.00|     230.00000       40710.00
  REMOVE LIGHTING UNIT                    |                             |                             |
0460 2104509/00049           94.000  EACH |      40.00000        3760.00|      79.00000        7426.00|      79.00000        7426.00
  REMOVE LUMINAIRE                        |                             |                             |
0470 2104509/00057           11.000  EACH |      75.00000         825.00|      79.00000         869.00|      79.00000         869.00
  REMOVE LIGHT FIXTURE                    |                             |                             |
0480 2104509/00100          290.000  EACH |     150.00000       43500.00|     150.00000       43500.00|     250.00000       72500.00
  REMOVE MANHOLE OR CATCH BASIN           |                             |                             |
0490 2104509/00145           89.000  EACH |      95.00000        8455.00|     130.00000       11570.00|     130.00000       11570.00
  REMOVE GROUT - SIGN FOOTING             |                             |                             |
0500 2104509/00150            1.000  EACH |    1300.00000        1300.00|    2000.00000        2000.00|     500.00000         500.00
  REMOVE FOUNDATION                       |                             |                             |
0510 2104509/00157            1.000  EACH |     400.00000         400.00|     320.00000         320.00|     320.00000         320.00
  REMOVE CABINET FOUNDATION               |                             |                             |
0520 2104509/00170          103.000  EACH |      18.02000        1856.06|      37.50000        3862.50|      37.50000        3862.50
  REMOVE DELINEATOR                       |                             |                             |
0530 2104509/00180           44.000  EACH |      20.10000         884.40|      37.50000        1650.00|      37.50000        1650.00
  REMOVE MARKER                           |                             |                             |
0540 2104509/00201            1.000  EACH |    1000.00000        1000.00|    1500.00000        1500.00|    1500.00000        1500.00
  REMOVE SIGN TYPE A                      |                             |                             |
0550 2104509/00203          326.000  EACH |      29.56000        9636.56|      45.00000       14670.00|      45.00000       14670.00
  REMOVE SIGN TYPE C                      |                             |                             |
0560 2104509/00205           72.000  EACH |      47.91000        3449.52|     150.00000       10800.00|     150.00000       10800.00
  REMOVE SIGN TYPE D                      |                             |                             |
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                                                        TABULATION OF BIDS

     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0570 2104509/00207           42.000  EACH |      92.21000        3872.82|      75.00000        3150.00|      75.00000        3150.00
  REMOVE SIGN TYPE EO                     |                             |                             |
0580 2104509/00209            1.000  EACH |    3500.00000        3500.00|    2000.00000        2000.00|    2000.00000        2000.00
  REMOVE SIGN TYPE OH                     |                             |                             |
0590 2104509/00300           12.000  EACH |     600.00000        7200.00|     200.00000        2400.00|     200.00000        2400.00
  REMOVE SERVICE EQUIPMENT                |                             |                             |
0600 2104509/00350           53.000  EACH |     900.00000       47700.00|     471.00000       24963.00|     471.00000       24963.00
  REMOVE SIGN LIGHTING SYSTEM             |                             |                             |
0610 2104509/00365            5.000  EACH |    3500.00000       17500.00|    1100.00000        5500.00|    4838.00000       24190.00
  REMOVE DMS                              |                             |                             |
0620 2104509/00390            6.000  EACH |     450.00000        2700.00|     320.00000        1920.00|     320.00000        1920.00
  REMOVE EQUIPMENT PAD                    |                             |                             |
0630 2104509/00399           37.000  EACH |     158.08000        5848.96|      78.54000        2905.98|      78.54000        2905.98
  REMOVE HANDHOLE                         |                             |                             |
0640 2104509/00402          166.000  EACH |     224.24000       37223.84|     165.41000       27458.06|     500.00000       83000.00
  REMOVE LIGHT BASE                       |                             |                             |
0650 2104509/00406            5.000  EACH |     450.00000        2250.00|     157.00000         785.00|     157.00000         785.00
  REMOVE SERVICE CABINET                  |                             |                             |
0660 2104509/00408            2.000  EACH |     175.00000         350.00|     157.00000         314.00|     157.00000         314.00
  REMOVE POLE MOUNTED CABINET             |                             |                             |
0670 2104509/00500            7.000  EACH |     375.00000        2625.00|     320.00000        2240.00|     320.00000        2240.00
  REMOVE SIGN PANEL TYPE OH               |                             |                             |
0680 2104511/00011         8784.000  L F  |       5.00000       43920.00|       2.15000       18885.60|       8.00000       70272.00
  SAWING CONCRETE PAVEMENT (FULL DEPTH)   |                             |                             |
0690 2104513/00011         1458.000  L F  |       1.92000        2799.36|       1.45000        2114.10|       5.00000        7290.00
  SAWING BITUMINOUS PAVEMENT (FULL DEPTH) |                             |                             |
0700 2104521/00205          800.000  L F  |      10.50000        8400.00|       2.00000        1600.00|      20.00000       16000.00
  SALVAGE TEMPORARY PRECAST CONCRETE      |                             |                             |
  BARRIER                                 |                             |                             |
0710 2104521/00220         8037.500  L F  |       3.00000       24112.50|       1.60000       12860.00|       1.60000       12860.00
  SALVAGE GUARD RAIL-PLATE BEAM           |                             |                             |
0720 2104523/00030            2.000  EACH |     400.00000         800.00|     560.00000        1120.00|     560.00000        1120.00
  SALVAGE IMPACT ATTENUATOR               |                             |                             |
0730 2104523/00037           26.000  EACH |     200.00000        5200.00|     500.00000       13000.00|     500.00000       13000.00
  SALVAGE ENERGY ABSORBING TERMINAL       |                             |                             |
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     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0740 2104523/00361            6.000  EACH |     200.00000        1200.00|      79.00000         474.00|      79.00000         474.00
  SALVAGE HANDHOLE                        |                             |                             |
0750 2104523/00406            1.000  EACH |     170.00000         170.00|      79.00000          79.00|      79.00000          79.00
  SALVAGE STEEL LIGHT BASE                |                             |                             |
0760 2104523/00420           94.000  EACH |     100.00000        9400.00|      79.00000        7426.00|      79.00000        7426.00
  SALVAGE LIGHT STANDARD                  |                             |                             |
0770 2104523/00487            3.000  EACH |    1000.00000        3000.00|     471.00000        1413.00|     471.00000        1413.00
  SALVAGE CCTV HARDWARE                   |                             |                             |
0780 2104523/00495            1.000  EACH |     525.00000         525.00|    1357.00000        1357.00|    1357.00000        1357.00
  SALVAGE CABINET                         |                             |                             |
0790 2104523/00496            1.000  EACH |     525.00000         525.00|     157.00000         157.00|     157.00000         157.00
  SALVAGE SERVICE CABINET                 |                             |                             |
0800 2104523/00536            2.000  EACH |    2000.00000        4000.00|    1100.00000        2200.00|     998.00000        1996.00
  SALVAGE DMS                             |                             |                             |
0810 2104523/00550            1.000  EACH |    3500.00000        3500.00|     500.00000         500.00|     500.00000         500.00
  SALVAGE SIGN TYPE OH                    |                             |                             |
0820 2104601/00221                   LUMP |   10000.00000       10000.00|     500.00000         500.00|    2000.00000        2000.00
  REMOVE REGULATED WASTE MATERIAL A       |                             |                             |
0830 2104601/00222                   LUMP |   10000.00000       10000.00|     500.00000         500.00|   15000.00000       15000.00
  REMOVE REGULATED WASTE MATERIAL B       |                             |                             |
0840 2104601/01011                   LUMP |   13200.00000       13200.00|     500.00000         500.00|    7500.00000        7500.00
  HAUL SALVAGED MATERIAL                  |                             |                             |
0850 2105501/00010       222865.000  C Y  |       6.96000     1551140.40|       7.50000     1671487.50|       6.50000     1448622.50
  COMMON EXCAVATION                       |                             |                             |
0860 2105507/00010         4476.000  C Y  |       4.40000       19694.40|      13.00000       58188.00|       6.50000       29094.00
  SUBGRADE EXCAVATION                     |                             |                             |
0870 2105522/00033        99719.000  C Y  |      13.58000     1354184.02|      17.20000     1715166.80|      17.35000     1730124.65
  SELECT GRANULAR BORROW MOD 7% (CV)      |                             |                             |
0880 2105601/00010                   LUMP |   25000.00000       25000.00|   15000.00000       15000.00|   50000.00000       50000.00
  DEWATERING                              |                             |                             |
0890 2105601/00030                   LUMP |  100000.00000      100000.00|   70000.00000       70000.00|  250000.00000      250000.00
  SITE GRADING                            |                             |                             |
0900 2105602/00015            3.000  EACH |   30000.00000       90000.00|   29000.00000       87000.00|   90000.00000      270000.00
  CONSTRUCT TEMPORARY BYPASS              |                             |                             |
0910 2105604/00006         3793.000  S Y  |      10.40000       39447.20|       4.50000       17068.50|       5.00000       18965.00
  GEOMEMBRANE SYSTEM                      |                             |                             |
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     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0920 2105604/00014         4704.000  S Y  |       4.00000       18816.00|       5.00000       23520.00|       5.00000       23520.00
  SOIL STABILIZATION GEOGRID              |                             |                             |
0930 2105604/00021         5000.000  S Y  |       9.00000       45000.00|       1.30000        6500.00|       2.00000       10000.00
  GEOTEXTILE FABRIC SPECIAL               |                             |                             |
0940 2105604/00035         3795.000  S Y  |       1.87000        7096.65|       2.50000        9487.50|       3.50000       13282.50
  GEOTEXTILE FABRIC TYPE V                |                             |                             |
0950 2105607/00025        31138.000  C Y  |      12.00000      373656.00|       2.70000       84072.60|       5.00000      155690.00
  EXCAVATION SPECIAL                      |                             |                             |
0960 2105607/00082          835.000  C Y  |      17.00000       14195.00|      25.00000       20875.00|      20.00000       16700.00
  COMMON BORROW SPECIAL (CV)              |                             |                             |
0970 2105607/00170         4236.000  C Y  |      50.00000      211800.00|      65.00000      275340.00|      70.00000      296520.00
  GEOFOAM                                 |                             |                             |
0980 2105607/00250        31138.000  C Y  |      62.50000     1946125.00|      55.00000     1712590.00|      35.00000     1089830.00
  HAUL & DISPOSE OF CONTAMINATED MATERIAL |                             |                             |
0990 2123509/00010           50.000  HOUR |     136.66000        6833.00|     130.00000        6500.00|     150.00000        7500.00
  DOZER                                   |                             |                             |
1000 2123510/00760           50.000  HOUR |      88.99000        4449.50|      95.00000        4750.00|     100.00000        5000.00
  10 CU YD TRUCK                          |                             |                             |
1008 2123610/00040         2700.000  HOUR |      62.50000      168750.00|      68.50000      184950.00|      70.00000      189000.00
  TRUCK                                   |                             |                             |
1010 2123610/00110           50.000  HOUR |     135.00000        6750.00|     150.00000        7500.00|     125.00000        6250.00
  1.5 CU YD BACKHOE                       |                             |                             |
1030 2211502/00060         3199.000  C Y  |      14.00000       44786.00|      18.00000       57582.00|      14.00000       44786.00
  AGGREGATE BASE (LV) CLASS 6             |                             |                             |
1040 2211503/00060        26978.000  C Y  |      16.00000      431648.00|      21.00000      566538.00|      20.00000      539560.00
  AGGREGATE BASE (CV) CLASS 6             |                             |                             |
1050 2232501/00050        31196.000  S Y  |       0.65000       20277.40|       1.60000       49913.60|       1.90000       59272.40
  MILL BITUMINOUS SURFACE (2.0")          |                             |                             |
1060 2301529/00011         1133.000  LB   |       2.00000        2266.00|       2.00000        2266.00|       3.00000        3399.00
  REINFORCEMENT BARS (EPOXY COATED)       |                             |                             |
1070 2301531/00530          777.000  L F  |      30.00000       23310.00|      45.00000       34965.00|      40.00000       31080.00
  EXPANSION JOINTS DESIGN E8H             |                             |                             |
1080 2301538/00010        93593.000  EACH |       7.00000      655151.00|       6.85000      641112.05|       6.68000      625201.24
  DOWEL BAR                               |                             |                             |
1090 2301541/00204         8520.000  L F  |      17.50000      149100.00|       3.50000       29820.00|       3.50000       29820.00
  INTEGRANT CURB DESIGN B4                |                             |                             |
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     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
1100 2301541/00206         1032.000  L F  |      17.50000       18060.00|       7.00000        7224.00|       3.50000        3612.00
  INTEGRANT CURB DESIGN B6                |                             |                             |
1110 2301541/00400           89.000  L F  |       5.00000         445.00|      20.00000        1780.00|       5.00000         445.00
  INTEGRANT CURB DESIGN D                 |                             |                             |
1120 2301541/00404        40915.000  L F  |       5.00000      204575.00|       2.50000      102287.50|       3.50000      143202.50
  INTEGRANT CURB DESIGN D4                |                             |                             |
1130 2301553/00010         1837.000  S Y  |     145.00000      266365.00|      85.00000      156145.00|     110.00000      202070.00
  BRIDGE APPROACH PANELS                  |                             |                             |
1140 2301561/00010          340.000  L F  |      40.00000       13600.00|      15.00000        5100.00|      40.00000       13600.00
  PERMANENT TERMINAL HEADER               |                             |                             |
1150 2301601/00010                   LUMP |  300000.00000      300000.00|   78000.00000       78000.00|  500000.00000      500000.00
  PROTECTION SLAB                         |                             |                             |
1160 2301602/00016          220.000  EACH |      16.00000        3520.00|      25.00000        5500.00|      15.00000        3300.00
  DRILL & GROUT DOWEL BAR (EPOXY COATED)  |                             |                             |
1170 2301602/00020         3179.000  EACH |      16.00000       50864.00|       3.00000        9537.00|       9.50000       30200.50
  DRILL & GROUT REINFORCEMENT BAR         |                             |                             |
1180 2301602/00021          219.000  EACH |      16.00000        3504.00|      25.00000        5475.00|      15.00000        3285.00
  DRILL & GROUT REINFORCEMENT BAR (EPOXY  |                             |                             |
  COATED)                                 |                             |                             |
1190 2301603/00010          235.000  L F  |     100.00000       23500.00|      65.00000       15275.00|      45.00000       10575.00
  CONCRETE PAVEMENT LUGS                  |                             |                             |
1200 2301603/00453        10687.000  L F  |       2.00000       21374.00|       1.95000       20839.65|       1.50000       16030.50
  JOINT REPAIR (TYPE A-1H) 3/8"           |                             |                             |
1210 2301603/00490         3239.000  L F  |      40.00000      129560.00|      28.00000       90692.00|      45.00000      145755.00
  JOINT REPAIR (TYPE B-3)                 |                             |                             |
1220 2301603/00520         1394.000  L F  |      24.10000       33595.40|      28.00000       39032.00|      45.00000       62730.00
  CRACK REPAIR (TYPE B-1)                 |                             |                             |
1230 2301603/00537         1352.000  L F  |       3.00000        4056.00|       2.50000        3380.00|       3.00000        4056.00
  CRACK REPAIR (TYPE A-3H)                |                             |                             |
1240 2301603/00610          194.000  L F  |      50.00000        9700.00|      50.00000        9700.00|      52.00000       10088.00
  JOINT REPAIR (TYPE E8S)                 |                             |                             |
1250 2301603/00675         2189.000  L F  |       1.25000        2736.25|       1.50000        3283.50|       1.50000        3283.50
  LONGITUDINAL JOINT REPAIR (TYPE A-5H)   |                             |                             |
  3/8"                                    |                             |                             |
1260 2301603/00745         3218.000  L F  |      66.53000      214093.54|      68.00000      218824.00|      68.00000      218824.00
  CONTRACTION JOINT REPAIR (TYPE C-3D)    |                             |                             |
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     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
1270 2301604/00080       104093.000  S Y  |       4.00000      416372.00|       4.50000      468418.50|       7.65000      796311.45
  CONCRETE GRINDING                       |                             |                             |
1280 2301604/00130          193.000  S Y  |      97.80000       18875.40|     120.00000       23160.00|      95.00000       18335.00
  PAVEMENT REPLACEMENT (TYPE CX)          |                             |                             |
1290 2301604/00140          626.000  S Y  |     135.00000       84510.00|      96.00000       60096.00|      90.00000       56340.00
  PAVEMENT REPLACEMENT SINGLE LANE (TYPE  |                             |                             |
  D-1)                                    |                             |                             |
1300 2301604/00150         1215.000  S Y  |      80.00000       97200.00|      96.00000      116640.00|      90.00000      109350.00
  PAVEMENT REPLACEMENT TWO LANE (TYPE D-2 |                             |                             |
1310 2301604/01070          260.000  S Y  |      27.00000        7020.00|      50.00000       13000.00|      28.70000        7462.00
  CONCRETE PAVEMENT 7.0"                  |                             |                             |
1320 2301604/01075        26103.000  S Y  |      25.43000      663799.29|      33.20000      866619.60|      26.55000      693034.65
  CONCRETE PAVEMENT 7.5"                  |                             |                             |
1330 2301604/01100       128306.000  S Y  |      30.53000     3917182.18|      40.30000     5170731.80|      32.20000     4131453.20
  CONCRETE PAVEMENT 10.0"                 |                             |                             |
1340 2301608/00104          248.000  LB   |       7.00000        1736.00|       6.00000        1488.00|      12.80000        3174.40
  SEAL CONCRETE PAVEMENT JOINTS (3725)    |                             |                             |
1350 2301608/00210        69448.000  LB   |       1.10000       76392.80|       1.25000       86810.00|       1.20000       83337.60
  SUPPLEMENTAL PAVEMENT REINFORCEMENT     |                             |                             |
  (EPOXY COATED)                          |                             |                             |
1360 2301618/00221         3367.000  S F  |      32.00000      107744.00|      32.00000      107744.00|      45.72000      153939.24
  SPOT SURFACE REPAIR (TYPE B-2A)         |                             |                             |
1370 2301618/00527          261.000  S F  |      30.00000        7830.00|      52.00000       13572.00|      56.65000       14785.65
  REPAIR SPECIAL (TYPE B-2E)              |                             |                             |
1380 2331603/00070         9560.000  L F  |       0.60000        5736.00|       1.50000       14340.00|       2.50000       23900.00
  JOINT ADHESIVE                          |                             |                             |
1390 2357606/00010           16.000  GAL  |       5.55000          88.80|       8.00000         128.00|      10.00000         160.00
  BITUMINOUS MATERIAL FOR SHOULDER TACK   |                             |                             |
1400 2360501/24200           70.000  TON  |      44.79000        3135.30|     114.00000        7980.00|     200.00000       14000.00
  TYPE SP 12.5 WEARING COURSE MIXTURE (4, |                             |                             |
  B)                                      |                             |                             |
1410 2360503/23215        15834.000  S Y  |       4.54000       71886.36|       6.30000       99754.20|       6.00000       95004.00
  TYPE SP 12.5 WEARING COURSE MIXTURE (3, |                             |                             |
  B) 1.5" THICK                           |                             |                             |
1420 2360503/23320        10653.000  S Y  |       6.62000       70522.86|       9.50000      101203.50|       9.00000       95877.00
  TYPE SP 12.5 WEARING COURSE MIXTURE (3, |                             |                             |
  C) 2" THICK                             |                             |                             |
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     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
1430 2360503/23520        19408.000  S Y  |       6.46000      125375.68|       9.30000      180494.40|       8.60000      166908.80
  TYPE SP 12.5 WEARING COURSE MIXTURE (3, |                             |                             |
  E) 2.0" THICK                           |                             |                             |
1440 2360503/25520        60995.000  S Y  |       6.23000      379998.85|       9.20000      561154.00|       8.80000      536756.00
  TYPE SP 12.5 WEARING COURSE MIXTURE (5, |                             |                             |
  E) 2.0" THICK                           |                             |                             |
1450 2360503/55520        36534.000  S Y  |       6.40000      233817.60|       8.70000      317845.80|       8.30000      303232.20
  TYPE SP 12.5 NON WEARING COURSE MIXTURE |                             |                             |
  (5,B) 2.0" THICK                        |                             |                             |
1460 2360503/55525          278.000  S Y  |       8.38000        2329.64|      30.00000        8340.00|      15.00000        4170.00
  TYPE SP 12.5 NON WEARING COURSE MIXTURE |                             |                             |
  (5,B) 2.5" THICK                        |                             |                             |
1470 2402585/00010           20.000  L F  |     128.12000        2562.40|      35.00000         700.00|     130.00000        2600.00
  PIPE RAILING                            |                             |                             |
1480 2411501/01143          525.000  C Y  |     322.40000      169260.00|     350.00000      183750.00|     350.00000      183750.00
  STRUCTURAL CONCRETE (1A43)              |                             |                             |
1490 2411501/03243          696.000  C Y  |     500.00000      348000.00|     375.00000      261000.00|     450.00000      313200.00
  STRUCTURAL CONCRETE (3Y43)              |                             |                             |
1500 2411541/00010        55420.000  LB   |       0.85000       47107.00|       0.85000       47107.00|       1.00000       55420.00
  REINFORCEMENT BARS                      |                             |                             |
1510 2411541/00011        78330.000  LB   |       0.95000       74413.50|       0.95000       74413.50|       1.00000       78330.00
  REINFORCEMENT BARS (EPOXY COATED)       |                             |                             |
1520 2412511/08080          112.000  L F  |     430.00000       48160.00|     550.00000       61600.00|     600.00000       67200.00
  8X8 PRECAST CONCRETE BOX CULVERT        |                             |                             |
1530 2412511/12060          156.000  L F  |     690.00000      107640.00|     650.00000      101400.00|     700.00000      109200.00
  12X6 PRECAST CONCRETE BOX CULVERT       |                             |                             |
1540 2412512/08080            2.000  EACH |    6800.00000       13600.00|   12000.00000       24000.00|   15000.00000       30000.00
  8X8 PRECAST CONCRETE BOX CULVERT END    |                             |                             |
  SECTION                                 |                             |                             |
1550 2412512/12060            4.000  EACH |    9700.00000       38800.00|   10000.00000       40000.00|   15000.00000       60000.00
  12X6 PRECAST CONCRETE BOX CULVERT END   |                             |                             |
  SECTION                                 |                             |                             |
1560 2433618/00207          609.000  S F  |      24.00000       14616.00|      39.50000       24055.50|      22.00000       13398.00
  RECONSTRUCT APPROACH PANEL              |                             |                             |
1570 2442501/00011                   LUMP |   50250.00000       50250.00|   60000.00000       60000.00|  150000.00000      150000.00
  REMOVE EXISTING BRIDGE A                |                             |                             |
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     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
1580 2442501/00012                   LUMP |  142000.00000      142000.00|   81500.00000       81500.00|  150000.00000      150000.00
  REMOVE EXISTING BRIDGE B                |                             |                             |
1590 2451509/00030         1843.000  C Y  |      17.00000       31331.00|      25.00000       46075.00|      20.00000       36860.00
  AGGREGATE BEDDING (CV)                  |                             |                             |
1600 2452510/01000        10065.000  L F  |       1.00000       10065.00|       1.00000       10065.00|       1.00000       10065.00
  STEEL H-PILING DRIVEN 10"               |                             |                             |
1610 2452511/01000        10065.000  L F  |      30.00000      301950.00|      30.00000      301950.00|      36.00000      362340.00
  STEEL H-PILING DELIVERED 10"            |                             |                             |
1620 2452601/00011                   LUMP |  721230.00000      721230.00|  249500.00000      249500.00| 1250000.00000     1250000.00
  STEEL SHEET PILING (TEMPORARY)          |                             |                             |
1630 2501515/90120            7.000  EACH |     351.29000        2459.03|     700.00000        4900.00|     500.00000        3500.00
  12" RC PIPE APRON                       |                             |                             |
1640 2501515/90150            2.000  EACH |     358.81000         717.62|     720.00000        1440.00|     550.00000        1100.00
  15" RC PIPE APRON                       |                             |                             |
1650 2501515/90180            7.000  EACH |     402.35000        2816.45|     750.00000        5250.00|     600.00000        4200.00
  18" RC PIPE APRON                       |                             |                             |
1660 2501515/90210            2.000  EACH |     432.01000         864.02|     770.00000        1540.00|     650.00000        1300.00
  21" RC PIPE APRON                       |                             |                             |
1670 2501515/90240            7.000  EACH |     493.41000        3453.87|     800.00000        5600.00|     750.00000        5250.00
  24" RC PIPE APRON                       |                             |                             |
1680 2501515/90270            2.000  EACH |     511.94000        1023.88|     850.00000        1700.00|     850.00000        1700.00
  27" RC PIPE APRON                       |                             |                             |
1690 2501515/90300            2.000  EACH |     625.63000        1251.26|     900.00000        1800.00|     950.00000        1900.00
  30" RC PIPE APRON                       |                             |                             |
1700 2501515/90360            2.000  EACH |    1037.84000        2075.68|    1300.00000        2600.00|    1400.00000        2800.00
  36" RC PIPE APRON                       |                             |                             |
1710 2501515/90480            2.000  EACH |    1462.48000        2924.96|    1850.00000        3700.00|    1800.00000        3600.00
  48" RC PIPE APRON                       |                             |                             |
1720 2501561/90242           26.000  L F  |      51.25000        1332.50|      55.00000        1430.00|      50.00000        1300.00
  24" RC PIPE CULVERT DESIGN 3006         |                             |                             |
1730 2501561/90245          265.000  L F  |      59.74000       15831.10|      65.00000       17225.00|      64.00000       16960.00
  24" RC PIPE CULVERT DESIGN 3006 CLASS V |                             |                             |
1740 2501601/00020                   LUMP |    8000.00000        8000.00|   12500.00000       12500.00|   10000.00000       10000.00
  DRAINAGE IMPROVEMENTS & REPAIR PIPE     |                             |                             |
  CULVERT                                 |                             |                             |
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     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
1750 2501602/00011            1.000  EACH |    3000.00000        3000.00|    3700.00000        3700.00|    1000.00000        1000.00
  PLUG & ABANDON PIPE CULVERT             |                             |                             |
1760 2501603/00112          291.000  L F  |      65.00000       18915.00|      69.00000       20079.00|      69.00000       20079.00
  LINING CULVERT PIPE (12")               |                             |                             |
1770 2501603/00127          231.000  L F  |      85.00000       19635.00|     127.00000       29337.00|     127.00000       29337.00
  LINING CULVERT PIPE (27")               |                             |                             |
1780 2501603/00136           98.000  L F  |     126.57000       12403.86|     324.00000       31752.00|     324.00000       31752.00
  LINING CULVERT PIPE (36")               |                             |                             |
1790 2501603/00142          323.000  L F  |     175.00000       56525.00|     159.00000       51357.00|     159.00000       51357.00
  LINING CULVERT PIPE (42")               |                             |                             |
1800 2501603/00148          903.000  L F  |     210.00000      189630.00|     202.00000      182406.00|     202.00000      182406.00
  LINING CULVERT PIPE (48")               |                             |                             |
1810 2502501/00040           40.000  EACH |     153.08000        6123.20|     260.00000       10400.00|     100.00000        4000.00
  4" PRECAST CONCRETE HEADWALL            |                             |                             |
1820 2502521/01040         1789.000  L F  |       7.50000       13417.50|      14.00000       25046.00|       5.75000       10286.75
  4" TP PIPE DRAIN                        |                             |                             |
1830 2502541/01040        73305.000  L F  |       7.00000      513135.00|       6.00000      439830.00|       5.75000      421503.75
  4" PERF TP PIPE DRAIN                   |                             |                             |
1840 2502601/02900                   LUMP |   20000.00000       20000.00|    7000.00000        7000.00|    5000.00000        5000.00
  DRAINAGE SYSTEM                         |                             |                             |
1850 2502602/00090            3.000  EACH |     290.00000         870.00|    2500.00000        7500.00|     500.00000        1500.00
  PIPE DRAIN RISER                        |                             |                             |
1860 2503541/90122         9777.000  L F  |      30.79000      301033.83|      34.00000      332418.00|      42.00000      410634.00
  12" RC PIPE SEWER DESIGN 3006           |                             |                             |
1870 2503541/90123          173.000  L F  |      35.50000        6141.50|      35.00000        6055.00|      43.00000        7439.00
  12" RC PIPE SEWER DESIGN 3006 CLASS III |                             |                             |
1880 2503541/90152         4093.000  L F  |      31.57000      129216.01|      36.00000      147348.00|      45.00000      184185.00
  15" RC PIPE SEWER DESIGN 3006           |                             |                             |
1890 2503541/90154           70.000  L F  |      36.35000        2544.50|      37.00000        2590.00|      70.00000        4900.00
  15" RC PIPE SEWER DESIGN 3006 CLASS IV  |                             |                             |
1900 2503541/90182         2802.000  L F  |      33.63000       94231.26|      38.00000      106476.00|      48.00000      134496.00
  18" RC PIPE SEWER DESIGN 3006           |                             |                             |
1910 2503541/90183           89.000  L F  |      38.49000        3425.61|      39.00000        3471.00|      59.00000        5251.00
  18" RC PIPE SEWER DESIGN 3006 CLASS III |                             |                             |
1920 2503541/90184          110.000  L F  |      38.74000        4261.40|      40.00000        4400.00|      73.00000        8030.00
  18" RC PIPE SEWER DESIGN 3006 CLASS IV  |                             |                             |
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     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
1930 2503541/90185          232.000  L F  |      44.70000       10370.40|      41.00000        9512.00|      50.00000       11600.00
  18" RC PIPE SEWER DESIGN 3006 CLASS V   |                             |                             |
1940 2503541/90212         1939.000  L F  |      34.02000       65964.78|      41.00000       79499.00|      54.00000      104706.00
  21" RC PIPE SEWER DESIGN 3006           |                             |                             |
1950 2503541/90213          333.000  L F  |      43.04000       14332.32|      42.00000       13986.00|      63.00000       20979.00
  21" RC PIPE SEWER DESIGN 3006 CLASS III |                             |                             |
1960 2503541/90242         1396.000  L F  |      41.97000       58590.12|      44.00000       61424.00|      58.00000       80968.00
  24" RC PIPE SEWER DESIGN 3006           |                             |                             |
1970 2503541/90243           67.000  L F  |      46.97000        3146.99|      45.00000        3015.00|      59.00000        3953.00
  24" RC PIPE SEWER DESIGN 3006 CLASS III |                             |                             |
1980 2503541/90272          640.000  L F  |      47.39000       30329.60|      50.00000       32000.00|      85.00000       54400.00
  27" RC PIPE SEWER DESIGN 3006           |                             |                             |
1990 2503541/90302          262.000  L F  |      56.28000       14745.36|      54.00000       14148.00|      95.00000       24890.00
  30" RC PIPE SEWER DESIGN 3006           |                             |                             |
2000 2503541/90304          100.000  L F  |      79.85000        7985.00|     130.00000       13000.00|     114.00000       11400.00
  30" RC PIPE SEWER DESIGN 3006 CLASS IV  |                             |                             |
2010 2503541/90332          428.000  L F  |      65.73000       28132.44|      63.00000       26964.00|     105.00000       44940.00
  33" RC PIPE SEWER DESIGN 3006           |                             |                             |
2020 2503541/90333          255.000  L F  |      71.01000       18107.55|      64.00000       16320.00|     112.00000       28560.00
  33" RC PIPE SEWER DESIGN 3006 CLASS III |                             |                             |
2030 2503541/90362          838.000  L F  |      65.34000       54754.92|      75.00000       62850.00|     118.00000       98884.00
  36" RC PIPE SEWER DESIGN 3006           |                             |                             |
2040 2503541/90363          256.000  L F  |      82.13000       21025.28|      77.00000       19712.00|     122.00000       31232.00
  36" RC PIPE SEWER DESIGN 3006 CLASS III |                             |                             |
2050 2503541/90422          112.000  L F  |      86.93000        9736.16|      90.00000       10080.00|     165.00000       18480.00
  42" RC PIPE SEWER DESIGN 3006           |                             |                             |
2060 2503541/90423          447.000  L F  |     104.51000       46715.97|      97.00000       43359.00|     175.00000       78225.00
  42" RC PIPE SEWER DESIGN 3006 CLASS III |                             |                             |
2070 2503541/90424          215.000  L F  |     107.00000       23005.00|     107.00000       23005.00|     200.00000       43000.00
  42" RC PIPE SEWER DESIGN 3006 CLASS IV  |                             |                             |
2080 2503541/90542          836.000  L F  |     133.09000      111263.24|     130.00000      108680.00|     225.00000      188100.00
  54" RC PIPE SEWER DESIGN 3006           |                             |                             |
2090 2503541/90543          305.000  L F  |     147.47000       44978.35|     150.00000       45750.00|     240.00000       73200.00
  54" RC PIPE SEWER DESIGN 3006 CLASS III |                             |                             |
2100 2503541/90602          235.000  L F  |     151.84000       35682.40|     165.00000       38775.00|     250.00000       58750.00
  60" RC PIPE SEWER DESIGN 3006 CLASS II  |                             |                             |
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     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
2110 2503602/00042           27.000  EACH |     650.00000       17550.00|     600.00000       16200.00|     500.00000       13500.00
  CONNECT TO EXISTING STORM SEWER         |                             |                             |
2120 2503602/00046           19.000  EACH |     650.00000       12350.00|     600.00000       11400.00|    1000.00000       19000.00
  CONNECT INTO EXISTING DRAINAGE STRUCTUR |                             |                             |
2130 2503602/00100            1.000  EACH |    1000.00000        1000.00|    3700.00000        3700.00|    1000.00000        1000.00
  PLUG & ABANDON PIPE SEWER               |                             |                             |
2140 2506501/00060          799.100  L F  |     225.00000      179797.50|     220.00000      175802.00|     275.00000      219752.50
  CONSTRUCT DRAINAGE STRUCTURE DESIGN F   |                             |                             |
2150 2506501/00070          884.400  L F  |     260.00000      229944.00|     240.00000      212256.00|     275.00000      243210.00
  CONSTRUCT DRAINAGE STRUCTURE DESIGN G   |                             |                             |
2160 2506501/00080           16.000  L F  |     211.41000        3382.56|     210.00000        3360.00|     275.00000        4400.00
  CONSTRUCT DRAINAGE STRUCTURE DESIGN H   |                             |                             |
2170 2506501/00140            3.500  L F  |     290.00000        1015.00|     230.00000         805.00|     275.00000         962.50
  CONSTRUCT DRAINAGE STRUCTURE DESIGN N   |                             |                             |
2180 2506501/00190           16.200  L F  |     247.62000        4011.44|     320.00000        5184.00|     275.00000        4455.00
  CONSTRUCT DRAINAGE STRUCTURE DESIGN     |                             |                             |
  SD-48                                   |                             |                             |
2190 2506501/02420           64.200  L F  |     183.86000       11803.81|     240.00000       15408.00|     275.00000       17655.00
  CONSTRUCT DRAINAGE STRUCTURE DESIGN     |                             |                             |
  48-4020                                 |                             |                             |
2200 2506501/02720           55.700  L F  |     221.42000       12333.09|     330.00000       18381.00|     375.00000       20887.50
  CONSTRUCT DRAINAGE STRUCTURE DESIGN     |                             |                             |
  54-4020                                 |                             |                             |
2210 2506501/03020           73.000  L F  |     325.64000       23771.72|     390.00000       28470.00|     400.00000       29200.00
  CONSTRUCT DRAINAGE STRUCTURE DESIGN     |                             |                             |
  60-4020                                 |                             |                             |
2220 2506501/03320           47.200  L F  |     370.70000       17497.04|     450.00000       21240.00|     500.00000       23600.00
  CONSTRUCT DRAINAGE STRUCTURE DESIGN     |                             |                             |
  66-4020                                 |                             |                             |
2230 2506501/03620           41.800  L F  |     331.20000       13844.16|     500.00000       20900.00|     550.00000       22990.00
  CONSTRUCT DRAINAGE STRUCTURE DESIGN     |                             |                             |
  72-4020                                 |                             |                             |
2240 2506501/03920           15.900  L F  |     576.43000        9165.24|     800.00000       12720.00|     700.00000       11130.00
  CONSTRUCT DRAINAGE STRUCTURE DESIGN     |                             |                             |
  78-4020                                 |                             |                             |
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     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
2250 2506501/04220           62.000  L F  |     614.29000       38085.98|     930.00000       57660.00|     750.00000       46500.00
  CONSTRUCT DRAINAGE STRUCTURE DESIGN     |                             |                             |
  84-4020                                 |                             |                             |
2260 2506501/04820            8.500  L F  |     727.41000        6182.99|    1080.00000        9180.00|    1000.00000        8500.00
  CONSTRUCT DRAINAGE STRUCTURE DESIGN     |                             |                             |
  96-4020                                 |                             |                             |
2270 2506501/05120            8.600  L F  |    1150.00000        9890.00|    1350.00000       11610.00|    1300.00000       11180.00
  CONSTRUCT DRAINAGE STRUCTURE DESIGN     |                             |                             |
  102-4020                                |                             |                             |
2290 2506501/06020           27.600  L F  |    1200.00000       33120.00|    1800.00000       49680.00|    1800.00000       49680.00
  CONSTRUCT DRAINAGE STRUCTURE DESIGN     |                             |                             |
  120-4020                                |                             |                             |
2300 2506502/00300            4.000  EACH |    2500.00000       10000.00|    3000.00000       12000.00|    5000.00000       20000.00
  CONSTRUCT DRAINAGE STRUCTURE DESIGN     |                             |                             |
  SPECIAL                                 |                             |                             |
2310 2506502/00301            1.000  EACH |    2500.00000        2500.00|   17000.00000       17000.00|   18000.00000       18000.00
  CONSTRUCT DRAINAGE STRUCTURE DESIGN     |                             |                             |
  SPECIAL 1                               |                             |                             |
2320 2506502/00302            1.000  EACH |    3000.00000        3000.00|   18000.00000       18000.00|   18000.00000       18000.00
  CONSTRUCT DRAINAGE STRUCTURE DESIGN     |                             |                             |
  SPECIAL 2                               |                             |                             |
2330 2506516/00010          413.000  EACH |     400.00000      165200.00|     870.00000      359310.00|     600.00000      247800.00
  CASTING ASSEMBLY                        |                             |                             |
2340 2506522/00011            4.000  EACH |     320.72000        1282.88|     600.00000        2400.00|     500.00000        2000.00
  ADJUST FRAME & RING CASTING             |                             |                             |
2350 2506602/00019            4.000  EACH |     598.77000        2395.08|     600.00000        2400.00|    1000.00000        4000.00
  CONNECT INTO EXISTING DRAINAGE STRUCTUR |                             |                             |
2360 2506602/00020            1.000  EACH |     550.00000         550.00|     600.00000         600.00|    1000.00000        1000.00
  CONNECT INTO EXISTING STORM SEWER       |                             |                             |
2370 2506602/00120            1.000  EACH |    1000.00000        1000.00|    1300.00000        1300.00|    5000.00000        5000.00
  REPAIR DRAINAGE STRUCTURE               |                             |                             |
2380 2511501/00011          102.000  C Y  |      75.00000        7650.00|      40.00000        4080.00|     100.00000       10200.00
  RANDOM RIPRAP CLASS I                   |                             |                             |
2390 2511501/00013          108.000  C Y  |      70.00000        7560.00|      45.00000        4860.00|     100.00000       10800.00
  RANDOM RIPRAP CLASS III                 |                             |                             |
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     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
2400 2511501/00014           14.500  C Y  |      74.72000        1083.44|      80.00000        1160.00|     100.00000        1450.00
  RANDOM RIPRAP CLASS IV                  |                             |                             |
2410 2511515/00014           27.000  S Y  |       2.61000          70.47|       3.50000          94.50|      10.00000         270.00
  GEOTEXTILE FILTER TYPE IV               |                             |                             |
2420 2521501/00030        32454.000  S F  |       3.06000       99309.24|       2.60000       84380.40|       2.60000       84380.40
  3" CONCRETE WALK                        |                             |                             |
2430 2521501/00040         7155.000  S F  |       3.65000       26115.75|       3.25000       23253.75|       3.25000       23253.75
  4" CONCRETE WALK                        |                             |                             |
2440 2521501/00042          150.000  S F  |       7.00000        1050.00|      12.00000        1800.00|      12.00000        1800.00
  4" CONCRETE WALK SPECIAL                |                             |                             |
2450 2521501/00050          150.000  S F  |       9.50000        1425.00|      10.00000        1500.00|      10.00000        1500.00
  5" CONCRETE WALK                        |                             |                             |
2460 2521501/00060         5527.000  S F  |       4.10000       22660.70|       4.25000       23489.75|       4.25000       23489.75
  6" CONCRETE WALK                        |                             |                             |
2470 2531501/02120          800.000  L F  |      17.88000       14304.00|      20.00000       16000.00|      20.00000       16000.00
  CONCRETE CURB & GUTTER DESIGN B424      |                             |                             |
2480 2531501/02310           53.000  L F  |      20.00000        1060.00|      18.00000         954.00|      18.00000         954.00
  CONCRETE CURB & GUTTER DESIGN B612      |                             |                             |
2490 2531501/02320         3474.000  L F  |      17.04000       59196.96|      13.25000       46030.50|      13.25000       46030.50
  CONCRETE CURB & GUTTER DESIGN B624      |                             |                             |
2500 2531501/04110          338.000  L F  |      14.00000        4732.00|      15.00000        5070.00|      15.00000        5070.00
  CONCRETE CURB & GUTTER DESIGN D412      |                             |                             |
2510 2531501/04120         5660.000  L F  |      14.65000       82919.00|      13.00000       73580.00|      13.00000       73580.00
  CONCRETE CURB & GUTTER DESIGN D424      |                             |                             |
2520 2531501/19220           34.000  L F  |      17.00000         578.00|      25.00000         850.00|      25.00000         850.00
  CONCRETE CURB & GUTTER DESIGN S524      |                             |                             |
2530 2531502/00706           56.000  L F  |      24.00000        1344.00|      12.00000         672.00|      12.00000         672.00
  CONCRETE CURB DESIGN V6                 |                             |                             |
2540 2531502/00837           97.000  L F  |      50.00000        4850.00|      15.00000        1455.00|      15.00000        1455.00
  CONCRETE CURB DESIGN BR6-11             |                             |                             |
2550 2531503/00011           12.000  S Y  |      75.00000         900.00|      60.00000         720.00|      60.00000         720.00
  CONCRETE MEDIAN (MOUNTABLE)             |                             |                             |
2560 2531507/00060          162.000  S Y  |      41.43000        6711.66|      40.00000        6480.00|      40.00000        6480.00
  6" CONCRETE DRIVEWAY PAVEMENT           |                             |                             |
2570 2531618/00010           80.000  S F  |      36.57000        2925.60|      35.00000        2800.00|      35.00000        2800.00
  TRUNCATED DOMES                         |                             |                             |
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     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
2580 2533501/00110          525.000  L F  |      50.00000       26250.00|      48.55000       25488.75|      51.50000       27037.50
  CONC MED BARRIER DES 8308 TYPE A        |                             |                             |
2590 2533501/00140          900.000  L F  |      75.00000       67500.00|      42.10000       37890.00|      49.00000       44100.00
  CONC MED BARRIER DES 8308 TYPE AA       |                             |                             |
2600 2533506/00140        12310.000  L F  |      73.00000      898630.00|      44.60000      549026.00|      58.00000      713980.00
  CONC MED BAR & GL SCR DES 8309 TYPE AA  |                             |                             |
2610 2533506/00150         4345.000  L F  |      75.00000      325875.00|      65.35000      283945.75|      66.50000      288942.50
  CONC MED BAR & GL SCR DES 8309 TYPE A   |                             |                             |
  STEPPED                                 |                             |                             |
2620 2533506/00170          108.000  L F  |     180.00000       19440.00|     175.00000       18900.00|     135.00000       14580.00
  CONC MED BAR & GL SCR DES 8309 TYPE TRA |                             |                             |
2630 2533507/00010        31139.000  L F  |      14.00000      435946.00|      15.50000      482654.50|      10.00000      311390.00
  PORTABLE PRECAST CONCRETE BARRIER       |                             |                             |
  DESIGN 8337                             |                             |                             |
2640 2533507/00020         2085.000  L F  |      29.00000       60465.00|      32.00000       66720.00|      20.00000       41700.00
  PORTABLE PRECAST CONCRETE BARRIER       |                             |                             |
  DESIGN 8337 - PINNED                    |                             |                             |
2650 2533508/00010        64764.000  L F  |       3.00000      194292.00|       2.75000      178101.00|       2.50000      161910.00
  RELOCATE PORTABLE PRECAST CONC BARRIER  |                             |                             |
  DESIGN 8337                             |                             |                             |
2660 2545505/00011            1.000  SYS  |    2500.00000        2500.00|    1750.00000        1750.00|    1750.00000        1750.00
  SIGN LIGHTING SYSTEM - 1 FIXTURE        |                             |                             |
2670 2545505/00012           15.000  SYS  |    3300.00000       49500.00|    2737.00000       41055.00|    2737.00000       41055.00
  SIGN LIGHTING SYSTEM - 2 FIXTURES       |                             |                             |
2680 2545505/00013            2.000  SYS  |    3825.00000        7650.00|    3844.00000        7688.00|    3844.00000        7688.00
  SIGN LIGHTING SYSTEM - 3 FIXTURES       |                             |                             |
2690 2545505/00014           16.000  SYS  |    4900.00000       78400.00|    4939.00000       79024.00|    4939.00000       79024.00
  SIGN LIGHTING SYSTEM - 4 FIXTURES       |                             |                             |
2700 2545505/00015            4.000  SYS  |    5792.00000       23168.00|    5939.00000       23756.00|    5939.00000       23756.00
  SIGN LIGHTING SYSTEM - 5 FIXTURES       |                             |                             |
2710 2545505/00016            6.000  SYS  |    6685.00000       40110.00|    6930.00000       41580.00|    6930.00000       41580.00
  SIGN LIGHTING SYSTEM - 6 FIXTURES       |                             |                             |
2720 2545505/00017            3.000  SYS  |    7578.00000       22734.00|    7945.00000       23835.00|    7945.00000       23835.00
  SIGN LIGHTING SYSTEM - 7 FIXTURES       |                             |                             |
2730 2545506/00012            2.000  SYS  |    3600.00000        7200.00|    2900.00000        5800.00|    2900.00000        5800.00
  SIGN LIGHTING SYSTEM BRIDGE MOUNTED - 2 |                             |                             |
  FIXTURES                                |                             |                             |
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     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
2740 2545506/00014            2.000  SYS  |    5900.00000       11800.00|    5262.00000       10524.00|    5262.00000       10524.00
  SIGN LIGHTING SYSTEM BRIDGE MOUNTED - 4 |                             |                             |
  FIXTURES                                |                             |                             |
2750 2545513/00020           32.000  EACH |     390.00000       12480.00|     316.00000       10112.00|     316.00000       10112.00
  LUMINAIRE (HPS)                         |                             |                             |
2760 2545514/00040            9.000  EACH |     900.00000        8100.00|    1738.00000       15642.00|    1738.00000       15642.00
  UNDERPASS LIGHTING FIXTURE TYPE L       |                             |                             |
2770 2545515/00005           29.000  EACH |     618.09000       17924.61|     940.00000       27260.00|     940.00000       27260.00
  LIGHT BASE DESIGN E                     |                             |                             |
2780 2545515/01950           29.000  EACH |    5500.00000      159500.00|    4500.00000      130500.00|    8000.00000      232000.00
  LIGHT BASE DESIGN T-100                 |                             |                             |
2790 2545515/01960            8.000  EACH |    6500.00000       52000.00|    5500.00000       44000.00|    8500.00000       68000.00
  LIGHT BASE DESIGN T-120                 |                             |                             |
2800 2545515/01970            2.000  EACH |    7500.00000       15000.00|    6000.00000       12000.00|    8500.00000       17000.00
  LIGHT BASE DESIGN T-140                 |                             |                             |
2810 2545521/00053          230.000  L F  |      10.75000        2472.50|      14.95000        3438.50|      14.95000        3438.50
  2" RIGID STEEL CONDUIT                  |                             |                             |
2820 2545521/00078           30.000  L F  |      26.00000         780.00|      28.25000         847.50|      28.25000         847.50
  3" RIGID STEEL CONDUIT                  |                             |                             |
2830 2545523/00053          380.000  L F  |       4.02000        1527.60|       3.25000        1235.00|       3.25000        1235.00
  2" NON-METALLIC CONDUIT                 |                             |                             |
2840 2545523/00078         1001.000  L F  |       6.20000        6206.20|       4.48000        4484.48|       4.48000        4484.48
  3" NON-METALLIC CONDUIT                 |                             |                             |
2850 2545523/00079         1428.000  L F  |      17.34000       24761.52|      19.00000       27132.00|      19.00000       27132.00
  3" NON-METALLIC CONDUIT (DIRECTIONAL    |                             |                             |
  BORE)                                   |                             |                             |
2860 2545523/00103           26.000  L F  |       7.50000         195.00|       6.00000         156.00|       6.00000         156.00
  4" NON-METALLIC CONDUIT                 |                             |                             |
2870 2545523/00104          140.000  L F  |      22.50000        3150.00|      24.00000        3360.00|      24.00000        3360.00
  4" NON-METALLIC CONDUIT (DIRECTIONAL    |                             |                             |
  BORE)                                   |                             |                             |
2880 2545531/01040        24805.000  L F  |       1.40000       34727.00|       1.79000       44400.95|       1.79000       44400.95
  UNDERGROUND WIRE 1 COND NO 4            |                             |                             |
2890 2545531/01060          300.000  L F  |       1.10000         330.00|       0.52000         156.00|       0.52000         156.00
  UNDERGROUND WIRE 1 COND NO 6            |                             |                             |
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     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
2900 2545531/01100         1260.000  L F  |       1.00000        1260.00|       0.88000        1108.80|       0.88000        1108.80
  UNDERGROUND WIRE 1 COND NO 10           |                             |                             |
2910 2545533/00404        44335.000  L F  |       5.07000      224778.45|       5.80000      257143.00|       5.80000      257143.00
  ARMORED CABLE 4 COND NO 4               |                             |                             |
2920 2545541/01201            1.000  EACH |    4465.57000        4465.57|    4350.00000        4350.00|    4350.00000        4350.00
  SERVICE CABINET SECONDARY TYPE L1       |                             |                             |
2930 2545541/01202            7.000  EACH |    5200.00000       36400.00|    5540.00000       38780.00|    5540.00000       38780.00
  SERVICE CABINET SECONDARY TYPE L2       |                             |                             |
2940 2545545/00032            9.000  EACH |     840.00000        7560.00|     763.00000        6867.00|     763.00000        6867.00
  EQUIPMENT PAD B (MOD)                   |                             |                             |
2950 2545551/00011           22.000  EACH |     530.00000       11660.00|     395.00000        8690.00|     395.00000        8690.00
  JUNCTION BOX (LIGHTING)                 |                             |                             |
2960 2545553/00010           12.000  EACH |     677.08000        8124.96|    1436.00000       17232.00|    1436.00000       17232.00
  HANDHOLE                                |                             |                             |
2980 2545602/00002            1.000  EACH |    1000.00000        1000.00|    1339.00000        1339.00|    1339.00000        1339.00
  SERVICE EQUIPMENT                       |                             |                             |
2990 2545602/00022            6.000  EACH |     200.00000        1200.00|     561.00000        3366.00|     561.00000        3366.00
  INSTALL HANDHOLE                        |                             |                             |
3000 2545602/00053           39.000  EACH |     550.00000       21450.00|    1923.00000       74997.00|    1923.00000       74997.00
  INSTALL LIGHTING UNIT                   |                             |                             |
3010 2545602/00054           32.000  EACH |     325.00000       10400.00|     294.00000        9408.00|     294.00000        9408.00
  INSTALL LIGHT STANDARD                  |                             |                             |
3020 2545602/00059            1.000  EACH |     450.00000         450.00|     606.00000         606.00|     606.00000         606.00
  INSTALL SERVICE CABINET                 |                             |                             |
3030 2550511/00020            8.000  EACH |    1855.93000       14847.44|     892.00000        7136.00|     892.00000        7136.00
  CABINET FOUNDATION                      |                             |                             |
3040 2550511/00031            1.000  EACH |    1152.61000        1152.61|    1044.00000        1044.00|    1044.00000        1044.00
  SERVICE FOUNDATION                      |                             |                             |
3050 2550511/00032            6.000  EACH |    2485.74000       14914.44|    1715.00000       10290.00|    1715.00000       10290.00
  CCTV FOUNDATION                         |                             |                             |
3060 2550512/00041           18.000  EACH |     762.95000       13733.10|    1441.00000       25938.00|    1441.00000       25938.00
  HANDHOLE TYPE-PVC METAL COVER           |                             |                             |
3070 2550513/00010            1.000  EACH |     900.00000         900.00|     595.00000         595.00|     595.00000         595.00
  JUNCTION BOX                            |                             |                             |
3080 2550514/00010            9.000  EACH |    3614.14000       32527.26|    3472.00000       31248.00|    3472.00000       31248.00
  FIBEROPTIC SPLICE VAULT                 |                             |                             |
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     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
3090 2550515/00010           10.000  EACH |    1306.33000       13063.30|    1042.00000       10420.00|    1042.00000       10420.00
  OUTDOOR FIBER SPLICE ENCLOSURE          |                             |                             |
3100 2550516/00010          130.000  EACH |      95.00000       12350.00|      72.50000        9425.00|      84.00000       10920.00
  BURIED CABLE SIGN                       |                             |                             |
3110 2550521/00027           30.000  L F  |      12.00000         360.00|       7.70000         231.00|       7.70000         231.00
  1" RIGID STEEL CONDUIT                  |                             |                             |
3120 2550521/00053          295.000  L F  |      16.00000        4720.00|      14.40000        4248.00|      14.40000        4248.00
  2" RIGID STEEL CONDUIT                  |                             |                             |
3130 2550521/00078           20.000  L F  |      22.00000         440.00|      26.30000         526.00|      26.30000         526.00
  3" RIGID STEEL CONDUIT                  |                             |                             |
3140 2550523/00041        36312.000  L F  |       2.88000      104578.56|       2.95000      107120.40|       2.95000      107120.40
  1.5" NON-METALLIC CONDUIT               |                             |                             |
3150 2550523/00053         1910.000  L F  |       2.78000        5309.80|       3.10000        5921.00|       3.10000        5921.00
  2" NON-METALLIC CONDUIT                 |                             |                             |
3160 2550523/00078          200.000  L F  |       6.95000        1390.00|       4.28000         856.00|       4.28000         856.00
  3" NON-METALLIC CONDUIT                 |                             |                             |
3170 2550531/10619          425.000  L F  |       5.00000        2125.00|       1.20000         510.00|       1.20000         510.00
  TELEPHONE CABLE 6 PR NO 19              |                             |                             |
3180 2550532/11040          830.000  L F  |       2.15000        1784.50|       2.10000        1743.00|       2.10000        1743.00
  POWER CABLE 1 CONDUCTOR NO 4            |                             |                             |
3190 2550532/11060         1900.000  L F  |       1.75000        3325.00|       1.50000        2850.00|       1.50000        2850.00
  POWER CABLE 1 CONDUCTOR NO 6            |                             |                             |
3200 2550532/13080         1045.000  L F  |       3.25000        3396.25|       4.14000        4326.30|       4.14000        4326.30
  POWER CABLE 3 CONDUCTOR NO 8            |                             |                             |
3210 2550533/00111         1700.000  L F  |       1.75000        2975.00|       0.83000        1411.00|       0.83000        1411.00
  VIDEO CABLE RG-11                       |                             |                             |
3220 2550533/00206         2415.000  L F  |       3.00000        7245.00|       1.20000        2898.00|       1.20000        2898.00
  CAT 6 CABLE                             |                             |                             |
3230 2550571/00070            8.000  EACH |    1200.00000        9600.00|     505.75000        4046.00|     505.75000        4046.00
  INSTALL CABINET                         |                             |                             |
3240 2550572/00009            5.000  EACH |    4000.00000       20000.00|    2215.00000       11075.00|    2215.00000       11075.00
  SERVICE EQUIPMENT TYPE D                |                             |                             |
3250 2550572/00100            3.000  EACH |    3198.10000        9594.30|    2195.00000        6585.00|    2195.00000        6585.00
  SERVICE CABINET                         |                             |                             |
3260 2550601/00110                   LUMP |   25000.00000       25000.00|    4284.00000        4284.00|    4284.00000        4284.00
  FIBER OPTIC CABLE TESTING               |                             |                             |
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     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
3270 2550602/00019            1.000  EACH |    1200.00000        1200.00|     531.00000         531.00|     531.00000         531.00
  INSTALL CABINET                         |                             |                             |
3280 2550602/00125            3.000  EACH |   14000.00000       42000.00|   13590.00000       40770.00|   13590.00000       40770.00
  CCTV HARDWARE                           |                             |                             |
3290 2550602/00126            1.000  EACH |    9000.00000        9000.00|   10583.00000       10583.00|   10583.00000       10583.00
  CCTV HARDWARE-SPECIAL                   |                             |                             |
3300 2550602/00127            3.000  EACH |    1700.00000        5100.00|    1241.00000        3723.00|    1241.00000        3723.00
  INSTALL CCTV HARDWARE                   |                             |                             |
3310 2550602/00131            4.000  EACH |    4129.91000       16519.64|    1284.00000        5136.00|    1284.00000        5136.00
  FIBER OPTIC SPLICE / PATCH PANEL        |                             |                             |
3320 2550602/00136           11.000  EACH |    2015.00000       22165.00|    1805.00000       19855.00|    1805.00000       19855.00
  FIBER OPTIC CABLE SPLICING              |                             |                             |
3330 2550602/00370            6.000  EACH |    1266.79000        7600.74|    1570.00000        9420.00|    1570.00000        9420.00
  PULL VAULT                              |                             |                             |
3340 2550602/00510            6.000  EACH |    5000.00000       30000.00|    1350.00000        8100.00|    9669.00000       58014.00
  INSTALL DMS                             |                             |                             |
3350 2550602/00515            2.000  EACH |   12000.00000       24000.00|    1500.00000        3000.00|   22158.00000       44316.00
  INSTALL DMS POST MOUNTED                |                             |                             |
3360 2550602/00610            1.000  EACH |    2500.00000        2500.00|    2542.00000        2542.00|    2542.00000        2542.00
  SERVICE CABINET TYPE SPECIAL            |                             |                             |
3370 2550603/00066         3785.000  L F  |       1.25000        4731.25|       1.43000        5412.55|       1.43000        5412.55
  ARMORED FIBER OPTIC PIGTAIL CABLE 6SM   |                             |                             |
3380 2550603/00069         5680.000  L F  |       1.35000        7668.00|       1.44000        8179.20|       1.44000        8179.20
  ARMORED FIBER OPTIC PIGTAIL CABLE 12SM  |                             |                             |
3390 2550603/00200          275.000  L F  |       3.00000         825.00|       4.09000        1124.75|       4.09000        1124.75
  REROUTE CABLE                           |                             |                             |
3400 2550603/01036        32324.000  L F  |       1.10000       35556.40|       1.47000       47516.28|       1.47000       47516.28
  FIBER OPTIC TRUNK CABLE 36SM            |                             |                             |
3410 2550603/03041         4687.000  L F  |      11.01000       51603.87|      11.00000       51557.00|      11.00000       51557.00
  1.5" BORED CONDUIT                      |                             |                             |
3420 2550603/03053          110.000  L F  |      12.60000        1386.00|      13.00000        1430.00|      13.00000        1430.00
  2" BORED CONDUIT                        |                             |                             |
3430 2554501/00001          500.000  L F  |      63.30000       31650.00|      63.00000       31500.00|      63.00000       31500.00
  TRAFFIC BARRIER DESIGN SPECIAL          |                             |                             |
3440 2554501/00005          800.000  L F  |      48.00000       38400.00|      31.75000       25400.00|      31.75000       25400.00
  TRAFFIC BARRIER DESIGN THRIE BEAM       |                             |                             |
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     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
3450 2554501/02038        16075.000  L F  |      17.50000      281312.50|      16.00000      257200.00|      16.00000      257200.00
  TRAFFIC BARRIER DESIGN B8338            |                             |                             |
3460 2554509/00020            2.000  EACH |      47.96000          95.92|      50.00000         100.00|      50.00000         100.00
  GUIDE POST TYPE B                       |                             |                             |
3470 2554511/02038         8037.500  L F  |       9.07000       72900.13|       5.00000       40187.50|       5.00000       40187.50
  INSTALL TRAFFIC BARRIER DESIGN B8338    |                             |                             |
3480 2554523/00028            9.000  EACH |    2236.38000       20127.42|    2000.00000       18000.00|    2000.00000       18000.00
  END TREATMENT-TANGENT TERMINAL          |                             |                             |
3490 2554602/00008            2.000  EACH |     650.00000        1300.00|    1000.00000        2000.00|    1000.00000        2000.00
  INSTALL IMPACT ATTENUATOR               |                             |                             |
3493 2554602/00071           42.000  EACH |      65.00000        2730.00|      65.00000        2730.00|      65.00000        2730.00
  GUIDE POST TYPE SPECIAL                 |                             |                             |
3500 2554602/00126           26.000  EACH |     650.00000       16900.00|     450.00000       11700.00|     450.00000       11700.00
  INSTALL ENERGY ABSORBING TERMINAL       |                             |                             |
3510 2554615/00009            9.000  AMBY |    3500.00000       31500.00|    4000.00000       36000.00|    4000.00000       36000.00
  IMPACT ATTENUATOR                       |                             |                             |
3520 2554615/00019           22.000  AMBY |     650.00000       14300.00|     750.00000       16500.00|    1000.00000       22000.00
  RELOCATE IMPACT ATTENUATOR              |                             |                             |
3530 2557501/01523         2683.000  L F  |      15.75000       42257.25|      18.85000       50574.55|      18.85000       50574.55
  WIRE FENCE DESIGN 60V-9322              |                             |                             |
3540 2557603/00020        30539.000  L F  |       4.50000      137425.50|       8.00000      244312.00|       6.50000      198503.50
  TEMPORARY GLARE SCREEN                  |                             |                             |
3550 2563601/00001                   LUMP |  120000.00000      120000.00|  180000.00000      180000.00|   75000.00000       75000.00
  TRAFFIC CONTROL SUPERVISOR              |                             |                             |
3560 2563601/00010                   LUMP | 1234500.00000     1234500.00|  495000.00000      495000.00|  525000.00000      525000.00
  TRAFFIC CONTROL                         |                             |                             |
3570 2563602/00002         1310.000  EACH |       1.46000        1912.60|       1.45000        1899.50|       1.50000        1965.00
  RAISED PAVEMENT MARKER TEMPORARY        |                             |                             |
3580 2563602/00030         4238.000  EACH |       4.50000       19071.00|       4.25000       18011.50|       6.00000       25428.00
  MEDIAN BARRIER DELINEATOR               |                             |                             |
3590 2563602/00098          185.000  EACH |      30.47000        5636.95|      27.50000        5087.50|      35.00000        6475.00
  TUBE DELINEATOR                         |                             |                             |
3600 2563602/00099           93.000  EACH |      18.00000        1674.00|      23.50000        2185.50|      20.00000        1860.00
  REPLACE TUBE DELINEATOR                 |                             |                             |
3610 2563602/08010           15.000  EACH |    1000.00000       15000.00|     500.00000        7500.00|     500.00000        7500.00
  SUPPLEMENTA DESCRIPTION DEVICE          |                             |                             |
  RELOCATION                              |                             |                             |



p\lcp1D.tmp: Page 23
                                      D E P A R T M E N T   O F   T R A N S P O R T A T I O N                      DATE : 04/20/10
                                                                                                                   PAGE :     -23
                                                        TABULATION OF BIDS

     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
3620 2563612/00010           64.000  WEEK |    4500.00000      288000.00|    1552.00000       99328.00|    1552.00000       99328.00
  INTELLIGENT WORK ZONE SYSTEM            |                             |                             |
3630 2563612/00020           64.000  WEEK |     500.00000       32000.00|     115.00000        7360.00|     115.00000        7360.00
  TEMPORARY CAMERA SYSTEM                 |                             |                             |
3640 2563612/00030         1152.000  WEEK |     250.00000      288000.00|     128.00000      147456.00|     128.00000      147456.00
  TEMPORARY TRAFFIC SENSOR                |                             |                             |
3650 2563613/01100         1475.000  UDAY |      67.26000       99208.50|      21.00000       30975.00|      21.00000       30975.00
  PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
3660 2564511/00010           28.000  C Y  |     675.00000       18900.00|     700.00000       19600.00|     700.00000       19600.00
  CONCRETE FOOTINGS (TYPE OH SPREAD)      |                             |                             |
3670 2564522/00111         1398.000  LB   |       2.90000        4054.20|       3.20000        4473.60|       3.20000        4473.60
  STRUCTURAL STEEL-POSTS FOR TYPE A SIGNS |                             |                             |
3680 2564522/00122         5273.000  LB   |       3.10000       16346.30|       3.38000       17822.74|       3.38000       17822.74
  STRUCTURAL STEEL-POSTS FOR OH SIGNS     |                             |                             |
  (DESIGN B)                              |                             |                             |
3690 2564522/00222         8226.000  LB   |       3.29000       27063.54|       3.38000       27803.88|       3.38000       27803.88
  STRUCTURAL STEEL-TRUSSES FOR OH SIGNS   |                             |                             |
  (DESIGN B)                              |                             |                             |
3700 2564522/00322         1837.000  LB   |       3.10000        5694.70|       3.38000        6209.06|       3.38000        6209.06
  STRUCTURAL STEEL-WALKWAY SUPPORTS FOR   |                             |                             |
  OH SIGNS (DESIGN B)                     |                             |                             |
3710 2564522/00422         4524.000  LB   |       3.75000       16965.00|       3.38000       15291.12|       3.38000       15291.12
  STRUCTURAL STEEL-WALKWAY GRATING FOR OH |                             |                             |
  SIGNS (DESIGN B)                        |                             |                             |
3720 2564522/00522          246.000  LB   |       3.58000         880.68|       3.43000         843.78|       3.43000         843.78
  STRUCTURAL STEEL-PANEL MOUNTING POSTS   |                             |                             |
  FOR OH SIGNS (DESIGN B)                 |                             |                             |
3730 2564531/00110           26.000  S F  |      29.97000         779.22|      27.18000         706.68|      27.18000         706.68
  SIGN PANELS TYPE A                      |                             |                             |
3740 2564531/00130         3586.000  S F  |      26.06000       93451.16|      38.25000      137164.50|      38.25000      137164.50
  SIGN PANELS TYPE C                      |                             |                             |
3750 2564531/00140         2331.000  S F  |      28.20000       65734.20|      38.25000       89160.75|      38.25000       89160.75
  SIGN PANELS TYPE D                      |                             |                             |
3760 2564531/00158         1050.000  S F  |      25.00000       26250.00|      24.67000       25903.50|      24.67000       25903.50
  SIGN PANELS TYPE EO                     |                             |                             |
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                                                        TABULATION OF BIDS

     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
3770 2564531/00189         1213.000  S F  |       8.00000        9704.00|      12.12000       14701.56|      12.12000       14701.56
  SIGN PANELS TYPE OVERLAY                |                             |                             |
3780 2564531/00190          534.000  S F  |      24.45000       13056.30|      25.49000       13611.66|      25.49000       13611.66
  SIGN PANELS TYPE OH                     |                             |                             |
3790 2564535/00010          951.000  S F  |      16.58000       15767.58|      18.31000       17412.81|      18.31000       17412.81
  SIGN PANEL OVERLAY TYPE A               |                             |                             |
3800 2564535/00100        16007.000  S F  |      13.26979      212409.53|      16.17000      258833.19|      16.17000      258833.19
  SIGN PANEL OVERLAY TYPE OH              |                             |                             |
3810 2564536/00011            1.000  EACH |     400.00000         400.00|     560.00000         560.00|     560.00000         560.00
  INSTALL SIGN PANEL TYPE A               |                             |                             |
3820 2564536/00020            1.000  EACH |     600.00000         600.00|     560.00000         560.00|     560.00000         560.00
  INSTALL SIGN PANEL TYPE OH              |                             |                             |
3830 2564537/00020            1.000  EACH |    2500.00000        2500.00|     560.00000         560.00|     560.00000         560.00
  INSTALL SIGN TYPE OH                    |                             |                             |
3840 2564539/00010           83.000  EACH |      46.00000        3818.00|      35.00000        2905.00|      35.00000        2905.00
  OVERHEAD SIGN IDENTIFICATION PLATE      |                             |                             |
3850 2564541/00010            8.000  EACH |     150.20000        1201.60|     150.00000        1200.00|     150.00000        1200.00
  FRICTION FUSE                           |                             |                             |
3860 2564550/00106          121.000  EACH |      82.00000        9922.00|      75.00000        9075.00|      75.00000        9075.00
  DELINEATOR TYPE X4-6                    |                             |                             |
3870 2564551/00010           16.000  EACH |     107.99000        1727.84|     125.00000        2000.00|     125.00000        2000.00
  REFERENCE POST MARKER                   |                             |                             |
3880 2564552/00010           27.000  EACH |      84.00000        2268.00|      85.00000        2295.00|      85.00000        2295.00
  HAZARD MARKER X4-2                      |                             |                             |
3890 2565602/51717           30.000  EACH |    1100.00000       33000.00|     700.00000       21000.00|     700.00000       21000.00
  NMC LOOP DETECTOR 6'X6'                 |                             |                             |
3900 2565602/51724            1.000  EACH |    1200.00000        1200.00|     800.00000         800.00|     800.00000         800.00
  NMC LOOP DETECTOR 6'X8'                 |                             |                             |
3910 2565602/51736            1.000  EACH |    1400.00000        1400.00|     900.00000         900.00|     900.00000         900.00
  NMC LOOP DETECTOR 6'X12'                |                             |                             |
3920 2565603/05270         2900.000  L F  |       1.00000        2900.00|       0.97000        2813.00|       0.97000        2813.00
  2/C#14                                  |                             |                             |
3930 2565616/00004            4.000  SYS  |   20000.00000       80000.00|    5840.00000       23360.00|    5840.00000       23360.00
  TEMPORARY FLASHING BEACON SYSTEM        |                             |                             |
3940 2565616/00300            1.000  SYS  |   38842.50000       38842.50|   28925.00000       28925.00|   28925.00000       28925.00
  TEMPORARY SIGNAL SYSTEM                 |                             |                             |
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                                                        TABULATION OF BIDS

     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
3950 2573502/00010          178.000  L F  |       2.89000         514.42|       3.50000         623.00|       3.00000         534.00
  SILT FENCE, TYPE HEAVY DUTY             |                             |                             |
3960 2573502/00030         1960.000  L F  |      17.55000       34398.00|      32.00000       62720.00|      20.00000       39200.00
  SILT FENCE, TYPE SUPER DUTY             |                             |                             |
3970 2573505/00020           90.000  L F  |      16.50000        1485.00|      16.00000        1440.00|      20.00000        1800.00
  FLOTATION SILT CURTAIN TYPE MOVING WATE |                             |                             |
3980 2573511/00010          144.000  S F  |       7.50000        1080.00|       3.20000         460.80|       8.00000        1152.00
  SEDIMENT MAT                            |                             |                             |
3990 2573513/00015           18.000  C Y  |      40.00000         720.00|      50.00000         900.00|      40.00000         720.00
  TEMPORARY DITCH CHECK TYPE 5            |                             |                             |
4000 2573530/00010          406.000  EACH |      75.00000       30450.00|     250.00000      101500.00|     200.00000       81200.00
  STORM DRAIN INLET PROTECTION            |                             |                             |
4010 2573531/00010                   LUMP |   10000.00000       10000.00|   48000.00000       48000.00|  150000.00000      150000.00
  STORM DRAIN INLET PROTECTION            |                             |                             |
4020 2573540/00020         1100.000  L F  |       2.50000        2750.00|       3.90000        4290.00|       3.00000        3300.00
  FILTER LOG TYPE WOOD FIBER BIOROLL      |                             |                             |
4030 2573540/00030        24384.000  L F  |       3.00000       73152.00|       2.24000       54620.16|       2.50000       60960.00
  FILTER LOG TYPE COMPOST LOG             |                             |                             |
4040 2573540/00040           40.000  L F  |      10.00000         400.00|      30.00000        1200.00|       8.00000         320.00
  FILTER LOG TYPE ROCK LOG                |                             |                             |
4050 2573550/00010                   LUMP |  120000.00000      120000.00|   45000.00000       45000.00|   75000.00000       75000.00
  EROSION CONTROL SUPERVISOR              |                             |                             |
4060 2573601/00040                   LUMP |   25000.00000       25000.00|   30000.00000       30000.00|   75000.00000       75000.00
  PORTABLE SEDIMENT CONTAINMENT SYSTEM    |                             |                             |
4070 2573602/00090            2.000  EACH |     150.00000         300.00|     750.00000        1500.00|     500.00000        1000.00
  CULVERT PROTECTION                      |                             |                             |
4080 2575501/00010           16.700  ACRE |      96.34000        1608.88|     156.00000        2605.20|     150.00000        2505.00
  SEEDING                                 |                             |                             |
4090 2575502/00250         1162.000  LB   |       2.60000        3021.20|       2.86000        3323.32|       2.00000        2324.00
  SEED MIXTURE 250                        |                             |                             |
4100 2575505/00050         1261.000  S Y  |       3.00000        3783.00|       2.86000        3606.46|       3.00000        3783.00
  SODDING TYPE SALT RESISTANT             |                             |                             |
4110 2575511/00030            4.000  TON  |     221.63000         886.52|     468.00000        1872.00|       8.00000          32.00
  MULCH MATERIAL TYPE 3                   |                             |                             |
4120 2575513/00090          423.000  C Y  |      35.00000       14805.00|      40.00000       16920.00|      20.00000        8460.00
  MULCH MATERIAL TYPE 9                   |                             |                             |
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                                                        TABULATION OF BIDS

     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
4130 2575523/00011         3913.000  S Y  |       1.02000        3991.26|       1.20000        4695.60|       1.00000        3913.00
  EROSION CONTROL BLANKETS CATEGORY 1     |                             |                             |
4140 2575523/00013        71874.000  S Y  |       1.00000       71874.00|       1.00000       71874.00|       0.85000       61092.90
  EROSION CONTROL BLANKETS CATEGORY 3     |                             |                             |
4150 2575532/00030         5855.000  LB   |       0.49000        2868.95|       0.47000        2751.85|       0.40000        2342.00
  FERTILIZER TYPE 3                       |                             |                             |
4160 2575571/00010          111.100  MGAL |     300.00000       33330.00|     240.00000       26664.00|     350.00000       38885.00
  RAPID STABILIZATION METHOD 3            |                             |                             |
4170 2575572/00010        42625.000  S Y  |       1.09000       46461.25|       0.88000       37510.00|       1.00000       42625.00
  RAPID STABILIZATION METHOD 4            |                             |                             |
4180 2575603/00030         1000.000  L F  |       5.00000        5000.00|       6.80000        6800.00|       5.00000        5000.00
  MULCH TYPE SPECIAL                      |                             |                             |
4190 2580601/00010                   LUMP |   25000.00000       25000.00|  217000.00000      217000.00|  237000.00000      237000.00
  INTERIM PAVEMENT MARKING                |                             |                             |
4200 2582501/02101           10.000  EACH |     345.43000        3454.30|     344.00000        3440.00|     350.00000        3500.00
  PAVEMENT MESSAGE (LEFT ARROW) POLY      |                             |                             |
  PREFORM-GROUND IN                       |                             |                             |
4210 2582501/02102            2.000  EACH |     331.29000         662.58|     344.00000         688.00|     350.00000         700.00
  PAVEMENT MESSAGE (RIGHT ARROW) POLY     |                             |                             |
  PREFORM-GROUND IN                       |                             |                             |
4220 2582501/02106            2.000  EACH |     600.00000        1200.00|     688.00000        1376.00|     550.00000        1100.00
  PAVEMENT MESSAGE (LEFT-THRU ARROW)POLY  |                             |                             |
  PREFORM-GROUND IN                       |                             |                             |
4230 2582501/03001            2.000  EACH |     128.18000         256.36|     200.00000         400.00|     200.00000         400.00
  PAVEMENT MESSAGE (LT ARROW) EPOXY       |                             |                             |
4240 2582501/03002            1.000  EACH |     161.47000         161.47|     200.00000         200.00|     200.00000         200.00
  PAVEMENT MESSAGE (RT ARROW) EPOXY       |                             |                             |
4250 2582502/31104       189255.000  L F  |       2.65000      501525.75|       2.67000      505310.85|       2.60000      492063.00
  4" SOLID LINE WHITE-POLY PREFORM        |                             |                             |
  (GROUND IN)                             |                             |                             |
4260 2582502/31108        29912.000  L F  |       6.20000      185454.40|       5.34000      159730.08|       5.50000      164516.00
  8" SOLID LINE WHITE-POLY PREFORM        |                             |                             |
  (GROUND IN)                             |                             |                             |
4270 2582502/31124          147.000  L F  |      27.00000        3969.00|      24.00000        3528.00|      20.00000        2940.00
  24" SOLID LINE WHITE-POLY PREFORM       |                             |                             |
  (GROUND IN)                             |                             |                             |
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                                                        TABULATION OF BIDS

     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
4280 2582502/31204         2980.000  L F  |       2.70000        8046.00|       2.67000        7956.60|       2.85000        8493.00
  4" BROKEN LINE WHITE-POLY PREFORM       |                             |                             |
  (GROUND IN)                             |                             |                             |
4290 2582502/31207        25840.000  L F  |       6.00000      155040.00|       5.07000      131008.80|       4.70000      121448.00
  7" BROKEN LINE WHITE-POLY PREFORM       |                             |                             |
  (GROUND IN)                             |                             |                             |
4300 2582502/31311         1962.000  L F  |       9.50000       18639.00|       8.25000       16186.50|       8.50000       16677.00
  11" DOTTED LINE WHITE-POLY PREFORM      |                             |                             |
  (GROUND IN)                             |                             |                             |
4310 2582502/32104       184214.000  L F  |       2.00000      368428.00|       2.67000      491851.38|       2.60000      478956.40
  4" SOLID LINE YELLOW-POLY PREFORM       |                             |                             |
  (GROUND IN)                             |                             |                             |
4320 2582502/32311           24.000  L F  |      20.00000         480.00|       8.25000         198.00|       9.00000         216.00
  11" DOTTED LINE YELLOW-POLY PREFORM     |                             |                             |
  (GROUND IN)                             |                             |                             |
4330 2582502/41104        11161.000  L F  |       0.40000        4464.40|       0.32000        3571.52|       0.40000        4464.40
  4" SOLID LINE WHITE-EPOXY               |                             |                             |
4340 2582502/41108         1574.000  L F  |       0.70000        1101.80|       0.64000        1007.36|       1.00000        1574.00
  8" SOLID LINE WHITE-EPOXY               |                             |                             |
4350 2582502/41204          430.000  L F  |       0.45000         193.50|       0.32000         137.60|       1.00000         430.00
  4" BROKEN LINE WHITE-EPOXY              |                             |                             |
4360 2582502/42104        11749.000  L F  |       0.38000        4464.62|       0.33000        3877.17|       0.40000        4699.60
  4" SOLID LINE YELLOW-EPOXY              |                             |                             |
4370 2582502/42124           80.000  L F  |       7.50000         600.00|      12.50000        1000.00|      12.50000        1000.00
  24" SOLID LINE YELLOW-EPOXY             |                             |                             |
4380 2582503/00130          378.000  S F  |      23.00000        8694.00|      12.00000        4536.00|      10.00000        3780.00
  CROSSWALK MARKING-POLY PREFORM (GROUND  |                             |                             |
  IN)                                     |                             |                             |
     SECTION TOTALS                       |           $    34,395,653.62|           $    34,520,423.08|           $    36,161,073.55
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0002   BRIDGE NO 69801A
                                          |                             |                             |
4390 2013602/00051           15.000  EACH |     500.00000        7500.00|     400.00000        6000.00|     500.00000        7500.00
  TCLP TEST                               |                             |                             |
4400 2401618/03633         2635.000  S F  |      15.00000       39525.00|       1.00000        2635.00|      33.00000       86955.00
  STRUCTURAL CONCRETE (3Y33) SPECIAL      |                             |                             |
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                                                        TABULATION OF BIDS

     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
4410 2402591/00400          146.000  L F  |     140.00000       20440.00|     129.00000       18834.00|     150.00000       21900.00
  EXPANSION JOINT DEVICES TYPE 4          |                             |                             |
4420 2402591/00500           34.000  L F  |     130.00000        4420.00|     155.00000        5270.00|     150.00000        5100.00
  EXPANSION JOINT DEVICES TYPE 5          |                             |                             |
4430 2404618/00011       133120.000  S F  |       0.30000       39936.00|       0.40000       53248.00|       0.95000      126464.00
  BLASTING (SPECIAL)                      |                             |                             |
4440 2404618/00250       133120.000  S F  |       4.00000      532480.00|       3.15000      419328.00|       6.20000      825344.00
  CONCRETE WEARING COURSE (3U17A) 2.0"    |                             |                             |
4450 2433505/00007       130340.000  S F  |       1.50000      195510.00|       1.34000      174655.60|       0.85000      110789.00
  REMOVE CONCRETE WEARING COURSE          |                             |                             |
4460 2433505/00011        12950.000  S F  |      12.50000      161875.00|      16.90000      218855.00|       8.00000      103600.00
  REMOVE SLAB TYPE 1                      |                             |                             |
4470 2433505/00013         2635.000  S F  |      25.00000       65875.00|      38.00000      100130.00|      27.00000       71145.00
  REMOVE SLAB TYPE 3                      |                             |                             |
4480 2433506/00027           10.000  L F  |      50.00000         500.00|     637.00000        6370.00|     420.00000        4200.00
  REMOVE BRIDGE SLAB AND RAIL             |                             |                             |
4490 2433601/08010                   LUMP |     500.00000         500.00|    6400.00000        6400.00|    5000.00000        5000.00
  SUPPLEMENTAL DESCRIPTION REPAIR         |                             |                             |
  EXPANSION JOINT DEVICE TYPE F           |                             |                             |
4500 2433602/00020           27.000  EACH |     650.00000       17550.00|     535.00000       14445.00|    1000.00000       27000.00
  GREASE EXPANSION BEARING ASSEMBLIES     |                             |                             |
4510 2433602/08010            1.000  EACH |    5000.00000        5000.00|   13476.00000       13476.00|   13000.00000       13000.00
  SUPPLEMENTAL DESCRIPTION RECONSTRUCT    |                             |                             |
  FINGER JOINT DRAINAGE                   |                             |                             |
4520 2433602/08010            4.000  EACH |     500.00000        2000.00|     400.00000        1600.00|    2000.00000        8000.00
  SUPPLEMENTAL DESCRIPTION REGROUT SIGN   |                             |                             |
  BASE PLATES                             |                             |                             |
4530 2433603/00050           38.000  L F  |      30.00000        1140.00|      33.00000        1254.00|      50.00000        1900.00
  RESEAL SLOPE PAVING JOINTS              |                             |                             |
4540 2433603/00400          108.000  L F  |       3.50000         378.00|      19.00000        2052.00|      40.00000        4320.00
  CLEAN AND SEAL DECK JOINTS              |                             |                             |
4550 2433603/02010          117.000  L F  |     385.00000       45045.00|     305.00000       35685.00|     230.00000       26910.00
  RECONSTRUCT EXPANSION JOINT TYPE A      |                             |                             |
4560 2433603/02050           23.000  L F  |     450.00000       10350.00|     419.00000        9637.00|     500.00000       11500.00
  RECONSTRUCT EXPANSION JOINT TYPE E      |                             |                             |
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                                                        TABULATION OF BIDS

     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
4570 2433603/02090           33.000  L F  |     250.00000        8250.00|     340.00000       11220.00|     350.00000       11550.00
  RECONSTRUCT EXPANSION JOINT TYPE SPECIA |                             |                             |
4580 2433603/08010           10.000  L F  |    2500.00000       25000.00|    6680.00000       66800.00|    2000.00000       20000.00
  SUPPLEMENTAL DESCRIPTION RECONSTRUCT    |                             |                             |
  SLAB AND RAIL                           |                             |                             |
4590 2433607/00001            2.000  C Y  |     400.00000         800.00|     710.00000        1420.00|    3000.00000        6000.00
  CEMENT GROUT                            |                             |                             |
4600 2433618/00003         2780.000  S F  |       1.75000        4865.00|       1.40000        3892.00|       1.15000        3197.00
  SCARIFY CONCRETE APPROACHES             |                             |                             |
4610 2433618/00050         2750.000  S F  |      23.00000       63250.00|      23.00000       63250.00|      24.00000       66000.00
  MILL AND PATCH CONCRETE SURFACE         |                             |                             |
4620 2433618/00110          420.000  S F  |      85.00000       35700.00|      96.00000       40320.00|      65.00000       27300.00
  CONCRETE SURFACE REPAIR                 |                             |                             |
4630 2433618/08010          240.000  S F  |      40.00000        9600.00|      37.50000        9000.00|      47.00000       11280.00
  SUPPLEMENTAL DESCRIPTION REMOVE LOOSE   |                             |                             |
  CONCRETE                                |                             |                             |
4640 2476601/00010                   LUMP | 1830929.38000     1830929.38| 1152637.00000     1152637.00| 1150000.00000     1150000.00
  LEAD SUBSTANCES COLLECTION & DISPOSAL   |                             |                             |
4650 2478506/00010       289475.000  S F  |       5.06000     1464743.50|       4.00000     1157900.00|       3.90000     1128952.50
  ORGANIC ZINC-RICH PAINT SYSTEM (OLD)    |                             |                             |
     SECTION TOTALS                       |           $     4,593,161.88|           $     3,596,313.60|           $     3,884,906.50
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0003   BRIDGE NO 69100.
                                          |                             |                             |
4660 2013602/00051           17.000  EACH |     500.00000        8500.00|     400.00000        6800.00|     500.00000        8500.00
  TCLP TEST                               |                             |                             |
4670 2401512/03633         7903.000  S F  |      16.75000      132375.25|      29.50000      233138.50|      25.00000      197575.00
  BRIDGE SLAB CONCRETE (3Y33)             |                             |                             |
4680 2401513/01246        12716.000  L F  |      65.00000      826540.00|      33.35000      424078.60|      60.00000      762960.00
  TYPE MOD F (TL-4) RAILING CONCRETE      |                             |                             |
  (3Y46)                                  |                             |                             |
4690 2401514/03648         4160.000  L F  |      75.00000      312000.00|      46.65000      194064.00|      85.00000      353600.00
  MEDIAN BARRIER WITH GLARE SCREEN        |                             |                             |
  CONCRETE (3Y46)                         |                             |                             |
4700 2401541/00011       314260.000  LB   |       1.10000      345686.00|       1.25000      392825.00|       1.15000      361399.00
  REINFORCEMENT BARS (EPOXY COATED)       |                             |                             |
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                                                        TABULATION OF BIDS

     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
4710 2401618/03633          962.000  S F  |      15.00000       14430.00|      15.00000       14430.00|      45.00000       43290.00
  STRUCTURAL CONCRETE (3Y33) SPECIAL      |                             |                             |
4720 2402591/00400         2202.000  L F  |     140.00000      308280.00|     134.00000      295068.00|     160.00000      352320.00
  EXPANSION JOINT DEVICES TYPE 4          |                             |                             |
4730 2402602/08010           60.000  EACH |    2500.00000      150000.00|    1361.00000       81660.00|    1000.00000       60000.00
  SUPPLEMENTAL DESCRIPTION DECK DRAIN     |                             |                             |
  TYPE SPECIAL                            |                             |                             |
4740 2404501/00200         9064.000  S F  |       4.00000       36256.00|       3.24000       29367.36|       6.20000       56196.80
  CONCRETE WEARING COURSE (3U17A)         |                             |                             |
4750 2404618/00011       101107.000  S F  |       0.30000       30332.10|       0.39000       39431.73|       0.95000       96051.65
  BLASTING (SPECIAL)                      |                             |                             |
4760 2404618/00250        92043.000  S F  |       4.00000      368172.00|       3.26000      300060.18|       6.20000      570666.60
  CONCRETE WEARING COURSE (3U17A) 2.0"    |                             |                             |
4770 2433505/00001         7991.000  S F  |       4.50000       35959.50|      24.00000      191784.00|      12.00000       95892.00
  REMOVE CONCRETE BRIDGE DECK             |                             |                             |
4780 2433505/00007        90423.000  S F  |       1.50000      135634.50|       1.31000      118454.13|       0.85000       76859.55
  REMOVE CONCRETE WEARING COURSE          |                             |                             |
4790 2433505/00011        45830.000  S F  |      12.50000      572875.00|      17.40000      797442.00|       9.00000      412470.00
  REMOVE SLAB TYPE 1                      |                             |                             |
4800 2433505/00013         5479.000  S F  |      25.00000      136975.00|      41.00000      224639.00|      29.00000      158891.00
  REMOVE SLAB TYPE 3                      |                             |                             |
4810 2433505/00220         3986.000  S F  |       1.25000        4982.50|       1.10000        4384.60|       2.00000        7972.00
  REMOVE BITUMINOUS WEARING COURSE        |                             |                             |
4820 2433506/00025         4160.000  L F  |      65.00000      270400.00|      79.70000      331552.00|      60.00000      249600.00
  REMOVE CONCRETE MEDIAN                  |                             |                             |
4830 2433506/00040        12716.000  L F  |      40.00000      508640.00|      61.22000      778473.52|      40.00000      508640.00
  REMOVE CONCRETE BRIDGE RAILING          |                             |                             |
4840 2433516/00110        15517.000  EACH |      14.00000      217238.00|      12.70000      197065.90|      14.00000      217238.00
  ANCHORAGES TYPE REINF BARS              |                             |                             |
4850 2433601/08010                   LUMP |   48000.00000       48000.00|  257500.00000      257500.00|   50000.00000       50000.00
  SUPPLEMENTAL DESCRIPTION MODIFY FINGER  |                             |                             |
  JOINT                                   |                             |                             |
4860 2433601/08011                   LUMP |   36000.00000       36000.00|   26952.00000       26952.00|   25000.00000       25000.00
  SUPPLEMENTAL DESCRIPTION REMOVE         |                             |                             |
  DRAINAGE SYSTEM                         |                             |                             |
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                                                        TABULATION OF BIDS

     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
4870 2433602/00020          114.000  EACH |     650.00000       74100.00|     535.00000       60990.00|    1300.00000      148200.00
  GREASE EXPANSION BEARING ASSEMBLIES     |                             |                             |
4880 2433602/00120            8.000  EACH |    3750.00000       30000.00|    3600.00000       28800.00|    8000.00000       64000.00
  RECONSTRUCT CONCRETE END POST           |                             |                             |
4890 2433602/00140         9481.000  EACH |      14.00000      132734.00|      13.85000      131311.85|      14.00000      132734.00
  GROUTED REINFORCEMENT BARS              |                             |                             |
4900 2433602/08010          424.000  EACH |     250.00000      106000.00|     150.00000       63600.00|     170.00000       72080.00
  SUPPLEMENTAL DESCRIPTION PAINT EXP.     |                             |                             |
  BEARING ASSEMBLIES                      |                             |                             |
4910 2433603/00050           40.000  L F  |      30.00000        1200.00|      35.00000        1400.00|      50.00000        2000.00
  RESEAL SLOPE PAVING JOINTS              |                             |                             |
4920 2433603/00200         1660.000  L F  |     110.00000      182600.00|      26.85000       44571.00|      48.00000       79680.00
  RECONSTRUCT CONC RAILING                |                             |                             |
4930 2433603/00400         5202.000  L F  |       3.50000       18207.00|       9.75000       50719.50|      17.00000       88434.00
  CLEAN AND SEAL DECK JOINTS              |                             |                             |
4940 2433603/02010          820.000  L F  |     385.00000      315700.00|     366.00000      300120.00|     200.00000      164000.00
  RECONSTRUCT EXPANSION JOINT TYPE A      |                             |                             |
4950 2433603/02040          563.000  L F  |     400.00000      225200.00|     375.00000      211125.00|     230.00000      129490.00
  RECONSTRUCT EXPANSION JOINT TYPE D      |                             |                             |
4960 2433603/02050          205.000  L F  |     415.00000       85075.00|     410.00000       84050.00|     280.00000       57400.00
  RECONSTRUCT EXPANSION JOINT TYPE E      |                             |                             |
4970 2433603/02090          614.000  L F  |     500.00000      307000.00|     369.00000      226566.00|     240.00000      147360.00
  RECONSTRUCT EXPANSION JOINT TYPE SPECIA |                             |                             |
4980 2433618/00001         4624.000  S F  |       1.75000        8092.00|       0.95000        4392.80|       1.00000        4624.00
  SCARIFY BRIDGE DECK                     |                             |                             |
4990 2433618/00003         1620.000  S F  |       1.75000        2835.00|       1.45000        2349.00|       2.00000        3240.00
  SCARIFY CONCRETE APPROACHES             |                             |                             |
5000 2433618/00050         9334.000  S F  |      23.00000      214682.00|      23.00000      214682.00|      23.00000      214682.00
  MILL AND PATCH CONCRETE SURFACE         |                             |                             |
5010 2433618/00110         2667.000  S F  |      85.00000      226695.00|      71.00000      189357.00|      65.00000      173355.00
  CONCRETE SURFACE REPAIR                 |                             |                             |
5020 2476601/00010                   LUMP | 1862062.50000     1862062.50| 1190685.00000     1190685.00| 1170000.00000     1170000.00
  LEAD SUBSTANCES COLLECTION & DISPOSAL   |                             |                             |
5030 2478506/00010       297930.000  S F  |       5.00000     1489650.00|       3.75000     1117237.50|       3.90000     1161927.00
  ORGANIC ZINC-RICH PAINT SYSTEM (OLD)    |                             |                             |
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                                                        TABULATION OF BIDS

     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
5040 2514601/00010                   LUMP |    1000.00000        1000.00|    1500.00000        1500.00|    2000.00000        2000.00
  REPAIR SLOPE PAVING                     |                             |                             |
     SECTION TOTALS                       |           $     9,782,108.35|           $     8,862,627.17|           $     8,480,327.60
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0004   BRIDGE NO 69844
                                          |                             |                             |
5050 2104601/00210                   LUMP |    2500.00000        2500.00|    2500.00000        2500.00|   35000.00000       35000.00
  REMOVE REGULATED WASTE MATERIAL (BRIDGE |                             |                             |
5060 2401501/01143          458.000  C Y  |     295.00000      135110.00|     350.00000      160300.00|     260.00000      119080.00
  STRUCTURAL CONCRETE (1A43)              |                             |                             |
5070 2401501/03643         1365.000  C Y  |     495.00000      675675.00|     375.00000      511875.00|     400.00000      546000.00
  STRUCTURAL CONCRETE (3Y43)              |                             |                             |
5080 2401512/03635        48536.000  S F  |      12.00000      582432.00|      13.00000      630968.00|      16.00000      776576.00
  BRIDGE SLAB CONCRETE (3Y33HF)           |                             |                             |
5090 2401512/03636        47543.000  S F  |      11.75000      558630.25|      12.00000      570516.00|      10.00000      475430.00
  BRIDGE SLAB CONCRETE (3Y36)             |                             |                             |
5100 2401513/01246         2138.000  L F  |      60.00000      128280.00|      31.30000       66919.40|      50.00000      106900.00
  TYPE MOD F (TL-4) RAILING CONCRETE      |                             |                             |
  (3Y46)                                  |                             |                             |
5110 2401514/07646         2160.000  L F  |      70.00000      151200.00|      43.65000       94284.00|      60.00000      129600.00
  SPLIT GLARE SCREEN MEDIAN BARRIER       |                             |                             |
  CONCRETE (3Y46)                         |                             |                             |
5120 2401541/00010        38560.000  LB   |       0.85000       32776.00|       0.85000       32776.00|       0.90000       34704.00
  REINFORCEMENT BARS                      |                             |                             |
5130 2401541/00011       761570.000  LB   |       0.90000      685413.00|       0.95000      723491.50|       0.90000      685413.00
  REINFORCEMENT BARS (EPOXY COATED)       |                             |                             |
5140 2401601/00010                   LUMP |   65000.00000       65000.00|   50000.00000       50000.00|  200000.00000      200000.00
  STRUCTURE EXCAVATION                    |                             |                             |
5160 2402591/00500          370.000  L F  |     140.00000       51800.00|     120.00000       44400.00|     150.00000       55500.00
  EXPANSION JOINT DEVICES TYPE 5          |                             |                             |
5170 2402595/00010          168.000  EACH |     850.00000      142800.00|     750.00000      126000.00|     535.00000       89880.00
  BEARING ASSEMBLY                        |                             |                             |
5180 2404501/00200        46125.000  S F  |       3.75000      172968.75|       2.00000       92250.00|       6.20000      285975.00
  CONCRETE WEARING COURSE (3U17A)         |                             |                             |
5190 2404618/00011        46125.000  S F  |       0.35000       16143.75|       0.30000       13837.50|       0.95000       43818.75
  BLASTING (SPECIAL)                      |                             |                             |
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     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
5200 2405502/20063        10858.000  L F  |     180.00000     1954440.00|     165.00000     1791570.00|     150.00000     1628700.00
  PRESTRESSED CONCRETE BEAMS MN63         |                             |                             |
5210 2405511/20063         2007.000  L F  |      70.00000      140490.00|      75.00000      150525.00|      50.00000      100350.00
  DIAPHRAGMS FOR TYPE MN63 PREST BEAMS    |                             |                             |
5220 2442501/00010                   LUMP |  540000.00000      540000.00|  846000.00000      846000.00|  500000.00000      500000.00
  REMOVE EXISTING BRIDGE                  |                             |                             |
5230 2452507/02000        28400.000  L F  |      24.25000      688700.00|      34.00000      965600.00|      40.00000     1136000.00
  C-I-P CONCRETE PILING DELIVERED 12"     |                             |                             |
5240 2452508/02000        28400.000  L F  |      13.00000      369200.00|       1.00000       28400.00|       1.00000       28400.00
  C-I-P CONCRETE PILING DRIVEN 12"        |                             |                             |
5250 2452519/02140            8.000  EACH |    7590.00000       60720.00|    5500.00000       44000.00|    7000.00000       56000.00
  C-I-P CONCRETE TEST PILE 140 FT LONG 12 |                             |                             |
5260 2452519/02150            8.000  EACH |    8140.00000       65120.00|    6000.00000       48000.00|    7000.00000       56000.00
  C-I-P CONCRETE TEST PILE 150 FT LONG 12 |                             |                             |
5270 2452519/02170            2.000  EACH |    9220.00000       18440.00|    6500.00000       13000.00|    8000.00000       16000.00
  C-I-P CONCRETE TEST PILE 170 FT LONG 12 |                             |                             |
5280 2452527/00010           36.000  EACH |     500.00000       18000.00|     250.00000        9000.00|     700.00000       25200.00
  PILE REDRIVING                          |                             |                             |
5290 2452602/01310          224.000  EACH |     300.00000       67200.00|     250.00000       56000.00|     220.00000       49280.00
  PILE POINTS 12"                         |                             |                             |
5300 2514501/00010          277.000  S Y  |     115.00000       31855.00|      60.00000       16620.00|      90.00000       24930.00
  CONCRETE SLOPE PAVING                   |                             |                             |
     SECTION TOTALS                       |           $     7,354,893.75|           $     7,088,832.40|           $     7,204,736.75
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0005   BRIDGE NO 69865
                                          |                             |                             |
5310 2104601/00210                   LUMP |   25000.00000       25000.00|    5000.00000        5000.00|    7000.00000        7000.00
  REMOVE REGULATED WASTE MATERIAL (BRIDGE |                             |                             |
5320 2401501/01143          942.000  C Y  |     295.00000      277890.00|     350.00000      329700.00|     200.00000      188400.00
  STRUCTURAL CONCRETE (1A43)              |                             |                             |
5330 2401501/03643         1579.000  C Y  |     495.00000      781605.00|     375.00000      592125.00|     400.00000      631600.00
  STRUCTURAL CONCRETE (3Y43)              |                             |                             |
5340 2401512/03636        49382.000  S F  |      11.75000      580238.50|      12.00000      592584.00|      10.00000      493820.00
  BRIDGE SLAB CONCRETE (3Y36)             |                             |                             |
5350 2401513/01246         2225.000  L F  |      60.00000      133500.00|      31.30000       69642.50|      45.00000      100125.00
  TYPE MOD F (TL-4) RAILING CONCRETE      |                             |                             |
  (3Y46)                                  |                             |                             |
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                                                        TABULATION OF BIDS

     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
5360 2401541/00010        81930.000  LB   |       0.85000       69640.50|       0.85000       69640.50|       0.83000       68001.90
  REINFORCEMENT BARS                      |                             |                             |
5370 2401541/00011       686590.000  LB   |       0.90000      617931.00|       0.95000      652260.50|       0.87000      597333.30
  REINFORCEMENT BARS (EPOXY COATED)       |                             |                             |
5380 2401543/00021         5620.000  LB   |       2.50000       14050.00|       2.50000       14050.00|       1.80000       10116.00
  SPIRAL REINFORCEMENT (EPOXY COATED)     |                             |                             |
5390 2401601/00010                   LUMP |  100000.00000      100000.00|   65000.00000       65000.00|  100000.00000      100000.00
  STRUCTURE EXCAVATION                    |                             |                             |
5410 2402521/00009       472820.000  LB   |       1.80000      851076.00|       1.80000      851076.00|       1.40000      661948.00
  STRUCTURAL STEEL (3309)                 |                             |                             |
5420 2402546/07050            1.000  EACH |    5500.00000        5500.00|    1500.00000        1500.00|    2000.00000        2000.00
  FLOOR DRAIN TYPE B705                   |                             |                             |
5430 2402591/00500          214.000  L F  |     140.00000       29960.00|     120.00000       25680.00|     140.00000       29960.00
  EXPANSION JOINT DEVICES TYPE 5          |                             |                             |
5440 2402595/00010           94.000  EACH |     850.00000       79900.00|     750.00000       70500.00|     600.00000       56400.00
  BEARING ASSEMBLY                        |                             |                             |
5450 2402602/00068           10.000  EACH |    7500.00000       75000.00|    4500.00000       45000.00|    4000.00000       40000.00
  POT-TYPE BEARING ASSEMBLY               |                             |                             |
5460 2402602/00100         1260.000  EACH |       8.00000       10080.00|       3.00000        3780.00|       9.00000       11340.00
  SHEAR STUDS                             |                             |                             |
5470 2404501/00200        47431.000  S F  |       3.75000      177866.25|       2.00000       94862.00|       6.20000      294072.20
  CONCRETE WEARING COURSE (3U17A)         |                             |                             |
5480 2404618/00011        47431.000  S F  |       0.35000       16600.85|       0.30000       14229.30|       0.95000       45059.45
  BLASTING (SPECIAL)                      |                             |                             |
5490 2405502/20045         3866.000  L F  |     175.00000      676550.00|     150.00000      579900.00|     150.00000      579900.00
  PRESTRESSED CONCRETE BEAMS MN45         |                             |                             |
5500 2405511/20045         1034.000  L F  |      55.00000       56870.00|      60.00000       62040.00|      30.00000       31020.00
  DIAPHRAGMS FOR TYPE MN45 PREST BEAMS    |                             |                             |
5510 2433501/00010                   LUMP |    2500.00000        2500.00|    2000.00000        2000.00|    3000.00000        3000.00
  STRUCTURE REMOVALS                      |                             |                             |
5520 2442501/00011                   LUMP |  235000.00000      235000.00|  650000.00000      650000.00|  300000.00000      300000.00
  REMOVE EXISTING BRIDGE A                |                             |                             |
5530 2442501/00012                   LUMP |  142000.00000      142000.00|   25500.00000       25500.00|   25000.00000       25000.00
  REMOVE EXISTING BRIDGE B                |                             |                             |
5540 2452510/02000        35200.000  L F  |       9.50000      334400.00|       1.00000       35200.00|       1.00000       35200.00
  STEEL H-PILING DRIVEN 12"               |                             |                             |
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                                                        TABULATION OF BIDS

     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
5550 2452511/02000        35200.000  L F  |      26.50000      932800.00|      28.00000      985600.00|      29.00000     1020800.00
  STEEL H-PILING DELIVERED 12"            |                             |                             |
5560 2452520/02070            2.000  EACH |    2680.00000        5360.00|    3000.00000        6000.00|    3000.00000        6000.00
  STEEL H-TEST PILE 70 FT LONG 12"        |                             |                             |
5570 2452520/02090            2.000  EACH |    3440.00000        6880.00|    4000.00000        8000.00|    3000.00000        6000.00
  STEEL H-TEST PILE 90 FT LONG 12"        |                             |                             |
5580 2452520/02150           13.000  EACH |    5740.00000       74620.00|    6250.00000       81250.00|    5000.00000       65000.00
  STEEL H-TEST PILE 150 FT LONG 12"       |                             |                             |
5590 2452520/02170            2.000  EACH |    6500.00000       13000.00|    6500.00000       13000.00|    6000.00000       12000.00
  STEEL H-TEST PILE 170 FT LONG 12"       |                             |                             |
5600 2452527/00010           24.000  EACH |     500.00000       12000.00|     250.00000        6000.00|     600.00000       14400.00
  PILE REDRIVING                          |                             |                             |
5610 2452601/00011                   LUMP |   30000.00000       30000.00|   25000.00000       25000.00|   50000.00000       50000.00
  STEEL SHEET PILING (TEMPORARY)          |                             |                             |
5620 2452602/02310          318.000  EACH |     100.00000       31800.00|     100.00000       31800.00|     125.00000       39750.00
  PILE TIP PROTECTION 12"                 |                             |                             |
5630 2452618/00012         1021.000  S F  |      85.00000       86785.00|      60.00000       61260.00|      40.00000       40840.00
  STEEL SHEET PILING (PERMANENT)          |                             |                             |
5640 2479502/00010         2010.000  S F  |       3.00000        6030.00|      10.25000       20602.50|      10.00000       20100.00
  INORGANIC ZINC-RICH PAINT SYSTEM (SHOP) |                             |                             |
5650 2479503/00010         1860.000  S F  |       2.50000        4650.00|       1.50000        2790.00|       2.00000        3720.00
  INORGANIC ZINC-RICH PAINT SYSTEM (FIELD |                             |                             |
5660 2514503/00020          545.000  S Y  |      35.00000       19075.00|      35.00000       19075.00|      30.00000       16350.00
  AGGREGATE SLOPE PAVING                  |                             |                             |
     SECTION TOTALS                       |           $     6,516,158.10|           $     6,111,647.30|           $     5,606,255.85
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0006   BRIDGE NO 69866
                                          |                             |                             |
5670 2104601/00210                   LUMP |   15000.00000       15000.00|    5000.00000        5000.00|    3000.00000        3000.00
  REMOVE REGULATED WASTE MATERIAL (BRIDGE |                             |                             |
5680 2401501/01143          984.000  C Y  |     295.00000      290280.00|     350.00000      344400.00|     300.00000      295200.00
  STRUCTURAL CONCRETE (1A43)              |                             |                             |
5690 2401501/03643         1265.000  C Y  |     495.00000      626175.00|     375.00000      474375.00|     525.00000      664125.00
  STRUCTURAL CONCRETE (3Y43)              |                             |                             |
5700 2401512/03635        52650.000  S F  |      12.00000      631800.00|      13.00000      684450.00|      16.00000      842400.00
  BRIDGE SLAB CONCRETE (3Y33HF)           |                             |                             |
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                                                        TABULATION OF BIDS

     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
5710 2401513/01246         2370.000  L F  |      60.00000      142200.00|      31.30000       74181.00|      50.00000      118500.00
  TYPE MOD F (TL-4) RAILING CONCRETE      |                             |                             |
  (3Y46)                                  |                             |                             |
5720 2401541/00010        98140.000  LB   |       0.85000       83419.00|       0.85000       83419.00|       1.00000       98140.00
  REINFORCEMENT BARS                      |                             |                             |
5730 2401541/00011       621500.000  LB   |       0.90000      559350.00|       0.95000      590425.00|       1.00000      621500.00
  REINFORCEMENT BARS (EPOXY COATED)       |                             |                             |
5740 2401601/00010                   LUMP |  100000.00000      100000.00|   85000.00000       85000.00|  100000.00000      100000.00
  STRUCTURE EXCAVATION                    |                             |                             |
5750 2401602/08010            2.000  EACH |  250000.00000      500000.00|   45000.00000       90000.00|  150000.00000      300000.00
  SUPPLEMENTAL DESCRIPTION PIER CAP TYPE  |                             |                             |
5770 2402546/07050            3.000  EACH |    5500.00000       16500.00|    1500.00000        4500.00|    2300.00000        6900.00
  FLOOR DRAIN TYPE B705                   |                             |                             |
5780 2402590/02001           20.000  EACH |     150.00000        3000.00|     150.00000        3000.00|     120.00000        2400.00
  ELASTOMERIC BEARING PAD TYPE 1          |                             |                             |
5790 2402591/00400           44.000  L F  |     140.00000        6160.00|     110.00000        4840.00|     175.00000        7700.00
  EXPANSION JOINT DEVICES TYPE 4          |                             |                             |
5800 2402591/00500          131.000  L F  |     140.00000       18340.00|     120.00000       15720.00|     175.00000       22925.00
  EXPANSION JOINT DEVICES TYPE 5          |                             |                             |
5810 2402595/00010          106.000  EACH |     850.00000       90100.00|     750.00000       79500.00|     700.00000       74200.00
  BEARING ASSEMBLY                        |                             |                             |
5820 2402602/00100         1482.000  EACH |       8.00000       11856.00|       3.00000        4446.00|      10.00000       14820.00
  SHEAR STUDS                             |                             |                             |
5830 2405502/20045         6647.000  L F  |     175.00000     1163225.00|     150.00000      997050.00|     175.00000     1163225.00
  PRESTRESSED CONCRETE BEAMS MN45         |                             |                             |
5840 2405511/20045         1326.000  L F  |      55.00000       72930.00|      60.00000       79560.00|      50.00000       66300.00
  DIAPHRAGMS FOR TYPE MN45 PREST BEAMS    |                             |                             |
5850 2442501/00010                   LUMP |  240000.00000      240000.00|  150000.00000      150000.00|  300000.00000      300000.00
  REMOVE EXISTING BRIDGE                  |                             |                             |
5860 2452510/02000        21390.000  L F  |       9.50000      203205.00|       1.00000       21390.00|       1.00000       21390.00
  STEEL H-PILING DRIVEN 12"               |                             |                             |
5870 2452511/02000        21390.000  L F  |      26.50000      566835.00|      28.00000      598920.00|      28.00000      598920.00
  STEEL H-PILING DELIVERED 12"            |                             |                             |
5880 2452520/02060            2.000  EACH |    2390.00000        4780.00|    2500.00000        5000.00|    5000.00000       10000.00
  STEEL H-TEST PILE 60 FT LONG 12"        |                             |                             |
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                                                        TABULATION OF BIDS

     LETTING       : 10040200                       CALL : 024                         COUNTIES : ST LOUIS

     LETTING DATE  : 04/02/10  9:30 A.M.
     JOB NO.       : 100024                                                            DISTRICT : 1
     STATE PROJECT : 6925-127                       ROUTE :                            LENGTH   :
     CONTRACT NO.  : 100024                         START DATE: 05/03/10               COMPLETION DATE : 06/29/12

====================================================================================================================================
                                          |(   0  ) -EST-               |(   1   ) 99AP010            |(   2  ) 99AS010
                                          |ENGINEER'S ESTIMATE          |ARROWHEAD 35 CONSTUCTORS LLC |AMES-SHAFER, aJV
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
5890 2452520/02070            6.000  EACH |    2790.00000       16740.00|    3000.00000       18000.00|    5000.00000       30000.00
  STEEL H-TEST PILE 70 FT LONG 12"        |                             |                             |
5900 2452520/02140            8.000  EACH |    5590.00000       44720.00|    6000.00000       48000.00|    6000.00000       48000.00
  STEEL H-TEST PILE 140 FT LONG 12"       |                             |                             |
5910 2452527/00010           24.000  EACH |     500.00000       12000.00|     250.00000        6000.00|     500.00000       12000.00
  PILE REDRIVING                          |                             |                             |
5920 2452601/00011                   LUMP |  445000.00000      445000.00|  150000.00000      150000.00|  550000.00000      550000.00
  STEEL SHEET PILING (TEMPORARY)          |                             |                             |
5930 2452602/02310          257.000  EACH |     100.00000       25700.00|     100.00000       25700.00|     125.00000       32125.00
  PILE TIP PROTECTION 12"                 |                             |                             |
5940 2452618/00012         1355.000  S F  |      85.00000      115175.00|      60.00000       81300.00|      60.00000       81300.00
  STEEL SHEET PILING (PERMANENT)          |                             |                             |
5950 2514503/00020          537.000  S Y  |      35.00000       18795.00|      35.00000       18795.00|      35.00000       18795.00
  AGGREGATE SLOPE PAVING                  |                             |                             |
     SECTION TOTALS                       |           $     6,023,285.00|           $     4,742,971.00|           $     6,103,865.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0007   BRIDGE NO 69811
                                          |                             |                             |
5960 2402602/08010            6.000  EACH |    1800.00000       10800.00|    1750.00000       10500.00|    2200.00000       13200.00
  SUPPLEMENTAL DESCRIPTION MODIFY BEARING |                             |                             |
  ASSEMBLE                                |                             |                             |
5970 2433601/08010                   LUMP |   12000.00000       12000.00|   26852.70000       26852.70|   20000.00000       20000.00
  SUPPLEMENTAL DESCRIPTION RAISE          |                             |                             |
  SUPERSTRUCTURE                          |                             |                             |
5980 2433602/08010            2.000  EACH |    5000.00000       10000.00|   16410.00000       32820.00|    6000.00000       12000.00
  SUPPLEMENTAL DESCRIPTION RECONSTRUCT    |                             |                             |
  END OF BRIDGE                           |                             |                             |
5990 2476601/00050                   LUMP |   23000.00000       23000.00|   17000.00000       17000.00|   15000.00000       15000.00
  WASTE COLLECTION AND DISPOSAL           |                             |                             |
6000 2478506/00010         3400.000  S F  |       4.50000       15300.00|       5.00000       17000.00|       4.00000       13600.00
  ORGANIC ZINC-RICH PAINT SYSTEM (OLD)    |                             |                             |
     SECTION TOTALS                       |           $        71,100.00|           $       104,172.70|           $        73,800.00
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $    68,736,360.70|           $    65,026,987.25|           $    67,514,965.25
====================================================================================================================================
     COST PLUS TIME TOTALS                |           $    70,716,360.70|           $    66,876,987.25 |          $    69,214,965.25
====================================================================================================================================


