

BID ITEM QUANTITY INDEX

The projects and approximate item quantities reported herein are updated as information on the bid letting comes available and may be revised several times as the letting date approaches. The prospective bidder or materials provider must refer to official bidding documents for exact bid criteria and quantities.

**KENTUCKY TRANSPORTATION
CABINET**
Department of Highways
Frankfort, KY 40622

Part3

| Item Code: | 00001 | DGA BASE | Quantity | Unit | |
|----------------|-----------------|-------------|---------------------------|-----------|-----|
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | 2,674.00 | TON |
| Call:105 | Contract:224116 | District:08 | HSIP 0271(100) | 294.00 | TON |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 349.00 | TON |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | 50.00 | TON |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 58.00 | TON |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 537.00 | TON |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 136.00 | TON |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | 65.00 | TON |
| Call:306 | Contract:222399 | District:09 | FD05 010 3292 000-001 | 165.00 | TON |
| Call:310 | Contract:222140 | District:02 | FD05 017 0139 000-012 | 1,000.00 | TON |
| Call:312 | Contract:222396 | District:09 | FD05 022 0007 016-022 | 620.00 | TON |
| Call:313 | Contract:222394 | District:09 | FD05 022 0773 003-005 | 260.00 | TON |
| Call:314 | Contract:222078 | District:02 | FD05 024 0091 000-001 | 100.00 | TON |
| Call:315 | Contract:222284 | District:02 | FD05 024 0091 001-011 | 1,000.00 | TON |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | 400.00 | TON |
| Call:321 | Contract:222393 | District:09 | FD05 045 1725 000-001 | 125.00 | TON |
| Call:322 | Contract:222301 | District:06 | FD05 049 3016 001-002 | 110.00 | TON |
| Call:323 | Contract:222438 | District:02 | FD05 051 0060 019-026 | 1,050.00 | TON |
| Call:333 | Contract:222413 | District:12 | FD05 058 0023 006-008 | 650.00 | TON |
| Call:337 | Contract:222324 | District:01 | FD05 073 0348 004-008 | 1,235.00 | TON |
| Call:338 | Contract:222323 | District:01 | FD05 073 0996 008-010 | 250.00 | TON |
| Call:339 | Contract:222416 | District:07 | FD05 076 0374 002-005 | 1,850.00 | TON |
| Call:344 | Contract:222300 | District:06 | FD05 096 0017 000-004 | 200.00 | TON |
| Call:351 | Contract:222453 | District:02 | FD05 113 0109 000-002 | 300.00 | TON |
| Call:352 | Contract:222137 | District:02 | FD05 113 0109 005-009 | 600.00 | TON |
| Call:353 | Contract:222455 | District:02 | FD05 113 0948 000-003 | 320.00 | TON |
| Call:354 | Contract:222439 | District:02 | FD05 117 0109 000-003 | 325.00 | TON |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | 2,785.00 | TON |
| Call:358 | Contract:222446 | District:07 | FD04 105 0032 025-027 | 300.00 | TON |
| Call:359 | Contract:222458 | District:10 | FD04 013 0028 005-006 | 100.00 | TON |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | 2,563.00 | TON |
| Call:367 | Contract:222467 | District:01 | CPTL 053 8000 000-001 | 884.00 | TON |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | 350.00 | TON |
| Call:403 | Contract:222395 | District:09 | 068GR22P048-FD05 | 550.00 | TON |
| Call:404 | Contract:222256 | District:03 | 085GR22P027 - FD05 & FE01 | 395.00 | TON |
| Total Quantity | | | | 22,650.00 | |

| Item Code: 00003 | | CRUSHED STONE BASE | | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------------|-----------------------|-------|-----------------|-------------|
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 14,041.00 | TON |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 91,318.00 | TON |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 344.00 | TON |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | | 798.00 | TON |
| | | | Total Quantity | 00003 | 106,501.00 | |
| Item Code: 00008 | | CEMENT STABILIZED ROADBED | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 59,598.00 | SQYD |
| | | | Total Quantity | 00008 | 59,598.00 | |
| Item Code: 00020 | | TRAFFIC BOUND BASE | | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 2,070.00 | TON |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 2,000.00 | TON |
| | | | Total Quantity | 00020 | 4,070.00 | |
| Item Code: 00071 | | CRUSHED AGGREGATE SIZE NO 57 | | | Quantity | Unit |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | | 121.00 | TON |
| | | | Total Quantity | 00071 | 121.00 | |
| Item Code: 00078 | | CRUSHED AGGREGATE SIZE NO 2 | | | Quantity | Unit |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | | 133.00 | TON |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 11.00 | TON |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 66.00 | TON |
| Call:105 | Contract:224116 | District:08 | HSIP 0271(100) | | 100.00 | TON |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | 1.00 | TON |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | | 4,078.00 | TON |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | | 5,419.00 | TON |
| | | | Total Quantity | 00078 | 9,808.00 | |
| Item Code: 00080 | | CRUSHED AGGREGATE SIZE NO 23 | | | Quantity | Unit |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | | 8,000.00 | TON |
| Call:310 | Contract:222140 | District:02 | FD05 017 0139 000-012 | | 500.00 | TON |
| | | | Total Quantity | 00080 | 8,500.00 | |
| Item Code: 00100 | | ASPHALT SEAL AGGREGATE | | | Quantity | Unit |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | | 233.00 | TON |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 103.00 | TON |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 305.00 | TON |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 20.80 | TON |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 24.00 | TON |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | 6.60 | TON |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | | 10.40 | TON |
| Call:362 | Contract:221030 | District:03 | FE01 114 2158 003-004 | | 40.00 | TON |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | | 10.80 | TON |
| | | | Total Quantity | 00100 | 753.60 | |

| Item Code: | 00103 | ASPHALT SEAL COAT | | | Quantity | Unit |
|-------------------|-----------------|--------------------------|-----------------------|-------|-----------------|-------------|
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | | 28.10 | TON |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 13.00 | TON |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 37.00 | TON |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 2.50 | TON |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 1.00 | TON |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | .80 | TON |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | | 1.30 | TON |
| Call:362 | Contract:221030 | District:03 | FE01 114 2158 003-004 | | 8.00 | TON |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | | 5.50 | TON |
| Total Quantity | | | | 00103 | 97.20 | |

| Item Code: | 00190 | LEVELING & WEDGING PG64-22 | | | Quantity | Unit |
|-------------------|-----------------|---------------------------------------|-----------------------|--|-----------------|-------------|
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 36.54 | TON |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 2.00 | TON |
| Call:105 | Contract:224116 | District:08 | HSIP 0271(100) | | 25.00 | TON |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 334.00 | TON |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 155.00 | TON |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | 22.00 | TON |
| Call:300 | Contract:222412 | District:11 | FD05 007 0190 019-022 | | 300.00 | TON |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | | 560.00 | TON |
| Call:306 | Contract:222399 | District:09 | FD05 010 3292 000-001 | | 120.00 | TON |
| Call:307 | Contract:222450 | District:04 | FD05 014 0060 003-017 | | 1,243.00 | TON |
| Call:308 | Contract:222282 | District:04 | FD05 014 0105 017-019 | | 30.00 | TON |
| Call:309 | Contract:222363 | District:05 | FD05 015 2553 000-001 | | 50.00 | TON |
| Call:310 | Contract:222140 | District:02 | FD05 017 0139 000-012 | | 299.00 | TON |
| Call:312 | Contract:222396 | District:09 | FD05 022 0007 016-022 | | 705.00 | TON |
| Call:313 | Contract:222394 | District:09 | FD05 022 0773 003-005 | | 210.00 | TON |
| Call:315 | Contract:222284 | District:02 | FD05 024 0091 001-011 | | 443.00 | TON |
| Call:316 | Contract:222215 | District:02 | FD05 030 0060 000-006 | | 760.00 | TON |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | | 1,415.00 | TON |
| Call:318 | Contract:222353 | District:10 | FD05 033 1886 004-007 | | 132.00 | TON |
| Call:319 | Contract:222265 | District:05 | FD05 037 2259 000-001 | | 68.00 | TON |
| Call:320 | Contract:222283 | District:04 | FD05 043 0088 008-012 | | 318.00 | TON |
| Call:321 | Contract:222393 | District:09 | FD05 045 1725 000-001 | | 90.00 | TON |
| Call:322 | Contract:222301 | District:06 | FD05 049 3016 001-002 | | 10.00 | TON |
| Call:323 | Contract:222438 | District:02 | FD05 051 0060 019-026 | | 544.00 | TON |
| Call:324 | Contract:222452 | District:02 | FD05 054 0862 000-003 | | 228.00 | TON |
| Call:325 | Contract:222369 | District:05 | FD05 056 0061 010-013 | | 196.00 | TON |
| Call:326 | Contract:222259 | District:05 | FD05 056 0150 000-001 | | 144.00 | TON |
| Call:327 | Contract:222357 | District:05 | FD05 056 0155 005-007 | | 95.00 | TON |
| Call:328 | Contract:222132 | District:05 | FD05 056 1450 000-002 | | 239.00 | TON |
| Call:329 | Contract:222361 | District:05 | FD05 056 1747 017-019 | | 220.00 | TON |
| Call:330 | Contract:222148 | District:05 | FD05 056 1934 009-011 | | 110.00 | TON |
| Call:331 | Contract:222362 | District:05 | FD05 056 3078 000-001 | | 45.00 | TON |
| Call:332 | Contract:222364 | District:05 | FD05 056 3082 000-002 | | 168.00 | TON |
| Call:333 | Contract:222413 | District:12 | FD05 058 0023 006-008 | | 300.00 | TON |
| Call:334 | Contract:222429 | District:06 | FD05 059 1829 002-005 | | 39.00 | TON |
| Call:335 | Contract:222430 | District:06 | FD05 059 3035 000-003 | | 95.00 | TON |
| Call:336 | Contract:222242 | District:11 | FD05 061 0830 000-003 | | 205.00 | TON |
| Call:338 | Contract:222323 | District:01 | FD05 073 0996 008-010 | | 66.00 | TON |
| Call:339 | Contract:222416 | District:07 | FD05 076 0374 002-005 | | 950.00 | TON |

| | | | | | |
|----------|-----------------|-------------|---------------------------|--------|-----|
| Call:340 | Contract:222457 | District:04 | FD05 078 0068 010-013 | 127.00 | TON |
| Call:341 | Contract:222194 | District:02 | FD05 089 0176 004-013 | 850.00 | TON |
| Call:342 | Contract:222454 | District:02 | FD05 089 2693 000-001 | 59.00 | TON |
| Call:343 | Contract:222262 | District:05 | FD05 093 0146 007-011 | 450.00 | TON |
| Call:344 | Contract:222300 | District:06 | FD05 096 0017 000-004 | 287.00 | TON |
| Call:345 | Contract:222302 | District:12 | FD05 098 0194 060-065 | 650.00 | TON |
| Call:346 | Contract:222349 | District:10 | FD05 099 1059 000-005 | 239.00 | TON |
| Call:348 | Contract:222380 | District:05 | FD05 106 0043 000-005 | 252.00 | TON |
| Call:349 | Contract:222267 | District:05 | FD05 106 0060 011-013 | 62.00 | TON |
| Call:350 | Contract:222127 | District:03 | FD05 107 0383 007-009 | 135.00 | TON |
| Call:351 | Contract:222453 | District:02 | FD05 113 0109 000-002 | 243.00 | TON |
| Call:352 | Contract:222137 | District:02 | FD05 113 0109 005-009 | 251.00 | TON |
| Call:354 | Contract:222439 | District:02 | FD05 117 0109 000-003 | 207.00 | TON |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | 109.00 | TON |
| Call:366 | Contract:222475 | District:02 | CPTL 051 8029 000-001 | 25.00 | TON |
| Call:367 | Contract:222467 | District:01 | CPTL 053 8000 000-001 | 419.00 | TON |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | 98.00 | TON |
| Call:401 | Contract:222445 | District:05 | 056GR22P049 - FD05 & FE01 | 321.00 | TON |
| Call:402 | Contract:222311 | District:11 | 061GR22P035 - FD05 | 130.00 | TON |
| Call:403 | Contract:222395 | District:09 | 068GR22P048-FD05 | 935.00 | TON |
| Call:404 | Contract:222256 | District:03 | 085GR22P027 - FD05 & FE01 | 686.00 | TON |
| Call:405 | Contract:222088 | District:05 | 106GR22P026 - FD05 | 182.00 | TON |

Total Quantity 00190 17,688.54

| Item Code: 00191 | | ASPHALT SCRATCH COURSE PG64-22 | | Quantity | Unit |
|-------------------------|-----------------|---------------------------------------|-----------------------|-----------------|-------------|
| Call:347 | Contract:222440 | District:08 | FD05 100 0039 002-007 | 1,350.00 | TON |
| | | Total Quantity 00191 | | 1,350.00 | |

| Item Code: 00193 | | ASPHALT SCRATCH COURSE PG76-22 | | Quantity | Unit |
|-------------------------|-----------------|---------------------------------------|----------------|-----------------|-------------|
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | 2,084.00 | TON |
| | | Total Quantity 00193 | | 2,084.00 | |

| Item Code: 00194 | | LEVELING & WEDGING PG76-22 | | Quantity | Unit |
|-------------------------|-----------------|---------------------------------------|-----------------------|-----------------|-------------|
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | 170.00 | TON |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | 1,689.00 | TON |
| Call:361 | Contract:222449 | District:10 | FE01 099 9000 000-001 | 160.00 | TON |
| | | Total Quantity 00194 | | 2,019.00 | |

| Item Code: 00212 | | CL2 ASPH BASE 1.00D PG64-22 | | Quantity | Unit |
|-------------------------|-----------------|------------------------------------|-----------------------|-----------------|-------------|
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 9,397.00 | TON |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 61,951.00 | TON |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 275.00 | TON |
| Call:320 | Contract:222283 | District:04 | FD05 043 0088 008-012 | 530.00 | TON |
| Call:347 | Contract:222440 | District:08 | FD05 100 0039 002-007 | 450.00 | TON |
| Call:403 | Contract:222395 | District:09 | 068GR22P048-FD05 | 375.00 | TON |
| | | Total Quantity 00212 | | 72,978.00 | |

| Item Code: 00214 | | CL3 ASPH BASE 1.00D PG64-22 | | Quantity | Unit |
|-------------------------|-----------------|---------------------------------------|-----------------------|-----------------|-------------|
| Call:105 | Contract:224116 | District:08 | HSIP 0271(100) | 829.00 | TON |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 609.00 | TON |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | 446.00 | TON |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 311.00 | TON |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 125.00 | TON |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | 1,060.00 | TON |
| Call:362 | Contract:221030 | District:03 | FE01 114 2158 003-004 | 360.00 | TON |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | 1,194.00 | TON |
| Total Quantity 00214 | | | | 4,934.00 | |
| Item Code: 00216 | | CL3 ASPH BASE 1.00D PG76-22 | | Quantity | Unit |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | 618.00 | TON |
| Total Quantity 00216 | | | | 618.00 | |
| Item Code: 00221 | | CL2 ASPH BASE 0.75D PG64-22 | | Quantity | Unit |
| Call:306 | Contract:222399 | District:09 | FD05 010 3292 000-001 | 100.00 | TON |
| Call:312 | Contract:222396 | District:09 | FD05 022 0007 016-022 | 100.00 | TON |
| Call:313 | Contract:222394 | District:09 | FD05 022 0773 003-005 | 30.00 | TON |
| Call:321 | Contract:222393 | District:09 | FD05 045 1725 000-001 | 35.00 | TON |
| Call:339 | Contract:222416 | District:07 | FD05 076 0374 002-005 | 2,500.00 | TON |
| Call:403 | Contract:222395 | District:09 | 068GR22P048-FD05 | 26.00 | TON |
| Total Quantity 00221 | | | | 2,791.00 | |
| Item Code: 00223 | | CL3 ASPH BASE 0.75D PG64-22 | | Quantity | Unit |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 202.00 | TON |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | 11.00 | TON |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | 35.00 | TON |
| Total Quantity 00223 | | | | 248.00 | |
| Item Code: 00263 | | ASPHALT MIX FOR PAVEMENT WEDGE | | Quantity | Unit |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 1.00 | TON |
| Total Quantity 00263 | | | | 1.00 | |
| Item Code: 00291 | | EMULSIFIED ASPHALT RS-2 | | Quantity | Unit |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | .20 | TON |
| Total Quantity 00291 | | | | .20 | |
| Item Code: 00296 | | ASPHALT PRIME COAT | | Quantity | Unit |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | 6.00 | TON |
| Total Quantity 00296 | | | | 6.00 | |

| Item Code: | 00301 | CL2 ASPH SURF 0.38D PG64-22 | | | Quantity | Unit |
|-------------------|-----------------|------------------------------------|---------------------------|--|-----------------|-------------|
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 3,082.00 | TON |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 18,578.00 | TON |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 36.00 | TON |
| Call:300 | Contract:222412 | District:11 | FD05 007 0190 019-022 | | 1,400.00 | TON |
| Call:302 | Contract:222432 | District:06 | FD05 008 0338 023-029 | | 3,435.00 | TON |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | | 675.00 | TON |
| Call:306 | Contract:222399 | District:09 | FD05 010 3292 000-001 | | 950.00 | TON |
| Call:308 | Contract:222282 | District:04 | FD05 014 0105 017-019 | | 790.00 | TON |
| Call:309 | Contract:222363 | District:05 | FD05 015 2553 000-001 | | 300.00 | TON |
| Call:310 | Contract:222140 | District:02 | FD05 017 0139 000-012 | | 9,040.00 | TON |
| Call:312 | Contract:222396 | District:09 | FD05 022 0007 016-022 | | 3,745.00 | TON |
| Call:313 | Contract:222394 | District:09 | FD05 022 0773 003-005 | | 1,610.00 | TON |
| Call:314 | Contract:222078 | District:02 | FD05 024 0091 000-001 | | 1,145.00 | TON |
| Call:315 | Contract:222284 | District:02 | FD05 024 0091 001-011 | | 8,810.00 | TON |
| Call:316 | Contract:222215 | District:02 | FD05 030 0060 000-006 | | 5,285.00 | TON |
| Call:318 | Contract:222353 | District:10 | FD05 033 1886 004-007 | | 815.00 | TON |
| Call:319 | Contract:222265 | District:05 | FD05 037 2259 000-001 | | 1,030.00 | TON |
| Call:320 | Contract:222283 | District:04 | FD05 043 0088 008-012 | | 1,755.00 | TON |
| Call:321 | Contract:222393 | District:09 | FD05 045 1725 000-001 | | 1,130.00 | TON |
| Call:322 | Contract:222301 | District:06 | FD05 049 3016 001-002 | | 705.00 | TON |
| Call:323 | Contract:222438 | District:02 | FD05 051 0060 019-026 | | 4,770.00 | TON |
| Call:324 | Contract:222452 | District:02 | FD05 054 0862 000-003 | | 2,200.00 | TON |
| Call:331 | Contract:222362 | District:05 | FD05 056 3078 000-001 | | 325.00 | TON |
| Call:332 | Contract:222364 | District:05 | FD05 056 3082 000-002 | | 2,450.00 | TON |
| Call:333 | Contract:222413 | District:12 | FD05 058 0023 006-008 | | 1,465.00 | TON |
| Call:336 | Contract:222242 | District:11 | FD05 061 0830 000-003 | | 1,255.00 | TON |
| Call:337 | Contract:222324 | District:01 | FD05 073 0348 004-008 | | 2,180.00 | TON |
| Call:338 | Contract:222323 | District:01 | FD05 073 0996 008-010 | | 645.00 | TON |
| Call:339 | Contract:222416 | District:07 | FD05 076 0374 002-005 | | 2,500.00 | TON |
| Call:341 | Contract:222194 | District:02 | FD05 089 0176 004-013 | | 7,540.00 | TON |
| Call:342 | Contract:222454 | District:02 | FD05 089 2693 000-001 | | 1,005.00 | TON |
| Call:344 | Contract:222300 | District:06 | FD05 096 0017 000-004 | | 2,795.00 | TON |
| Call:345 | Contract:222302 | District:12 | FD05 098 0194 060-065 | | 3,900.00 | TON |
| Call:346 | Contract:222349 | District:10 | FD05 099 1059 000-005 | | 2,400.00 | TON |
| Call:347 | Contract:222440 | District:08 | FD05 100 0039 002-007 | | 3,600.00 | TON |
| Call:348 | Contract:222380 | District:05 | FD05 106 0043 000-005 | | 3,750.00 | TON |
| Call:350 | Contract:222127 | District:03 | FD05 107 0383 007-009 | | 720.00 | TON |
| Call:351 | Contract:222453 | District:02 | FD05 113 0109 000-002 | | 1,400.00 | TON |
| Call:352 | Contract:222137 | District:02 | FD05 113 0109 005-009 | | 2,425.00 | TON |
| Call:353 | Contract:222455 | District:02 | FD05 113 0948 000-003 | | 2,270.00 | TON |
| Call:354 | Contract:222439 | District:02 | FD05 117 0109 000-003 | | 3,210.00 | TON |
| Call:366 | Contract:222475 | District:02 | CPTL 051 8029 000-001 | | 600.00 | TON |
| Call:367 | Contract:222467 | District:01 | CPTL 053 8000 000-001 | | 1,388.00 | TON |
| Call:402 | Contract:222311 | District:11 | 061GR22P035 - FD05 | | 1,050.00 | TON |
| Call:403 | Contract:222395 | District:09 | 068GR22P048-FD05 | | 5,705.00 | TON |
| Call:404 | Contract:222256 | District:03 | 085GR22P027 - FD05 & FE01 | | 3,115.00 | TON |
| Call:405 | Contract:222088 | District:05 | 106GR22P026 - FD05 | | 345.00 | TON |
| Total Quantity | | | | | 00301 | 129,324.00 |

| Item Code: 00307 | | CL2 ASPH SURF 0.38B PG64-22 | | Quantity | Unit |
|-------------------------|-----------------|------------------------------------|---------------------------|-----------------|-------------|
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 9.00 | TON |
| Call:311 | Contract:222427 | District:06 | FD05 019 1120 003-006 | 4,055.00 | TON |
| Call:334 | Contract:222429 | District:06 | FD05 059 1829 002-005 | 1,410.00 | TON |
| Call:335 | Contract:222430 | District:06 | FD05 059 3035 000-003 | 3,300.00 | TON |
| Call:343 | Contract:222262 | District:05 | FD05 093 0146 007-011 | 4,045.00 | TON |
| Call:401 | Contract:222445 | District:05 | 056GR22P049 - FD05 & FE01 | 1,953.00 | TON |
| | | Total Quantity | 00307 | 14,772.00 | |
| Item Code: 00309 | | CL2 ASPH SURF 0.50D PG64-22 | | Quantity | Unit |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | 2,398.00 | TON |
| | | Total Quantity | 00309 | 2,398.00 | |
| Item Code: 00312 | | CL3 ASPH SURF 0.50D PG64-22 | | Quantity | Unit |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | 2,840.00 | TON |
| | | Total Quantity | 00312 | 2,840.00 | |
| Item Code: 00324 | | CL3 ASPH SURF 0.50B PG64-22 | | Quantity | Unit |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | 6,970.00 | TON |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | 8,060.00 | TON |
| | | Total Quantity | 00324 | 15,030.00 | |
| Item Code: 00332 | | CL3 ASPH SURF 0.50A PG76-22 | | Quantity | Unit |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | 6,476.00 | TON |
| | | Total Quantity | 00332 | 6,476.00 | |
| Item Code: 00335 | | CL4 ASPH SURF 0.50A PG76-22 | | Quantity | Unit |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | 25,343.00 | TON |
| | | Total Quantity | 00335 | 25,343.00 | |
| Item Code: 00339 | | CL3 ASPH SURF 0.38D PG64-22 | | Quantity | Unit |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 1,054.00 | TON |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 16.00 | TON |
| | | Total Quantity | 00339 | 1,070.00 | |
| Item Code: 00340 | | CL2 ASPH SURF 0.38D PG76-22 | | Quantity | Unit |
| Call:361 | Contract:222449 | District:10 | FE01 099 9000 000-001 | 640.00 | TON |
| | | Total Quantity | 00340 | 640.00 | |
| Item Code: 00342 | | CL4 ASPH SURF 0.38A PG76-22 | | Quantity | Unit |
| Call:330 | Contract:222148 | District:05 | FD05 056 1934 009-011 | 1,050.00 | TON |
| | | Total Quantity | 00342 | 1,050.00 | |

| Item Code: | 00356 | ASPHALT MATERIAL FOR TACK | | | Quantity | Unit |
|-------------------|-----------------|----------------------------------|-----------------------|--|-----------------|-------------|
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 4.27 | TON |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 157.00 | TON |
| Call:105 | Contract:224116 | District:08 | HSIP 0271(100) | | 4.40 | TON |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 8.10 | TON |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 2.50 | TON |
| Call:301 | Contract:222436 | District:06 | FD05 008 0025 009-011 | | 19.00 | TON |
| Call:302 | Contract:222432 | District:06 | FD05 008 0338 023-029 | | 26.00 | TON |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | | 29.00 | TON |
| Call:304 | Contract:222428 | District:06 | FD05 008 3076 000-002 | | 6.00 | TON |
| Call:310 | Contract:222140 | District:02 | FD05 017 0139 000-012 | | 72.00 | TON |
| Call:311 | Contract:222427 | District:06 | FD05 019 1120 003-006 | | 25.00 | TON |
| Call:314 | Contract:222078 | District:02 | FD05 024 0091 000-001 | | 9.00 | TON |
| Call:315 | Contract:222284 | District:02 | FD05 024 0091 001-011 | | 72.00 | TON |
| Call:318 | Contract:222353 | District:10 | FD05 033 1886 004-007 | | 8.00 | TON |
| Call:322 | Contract:222301 | District:06 | FD05 049 3016 001-002 | | 5.00 | TON |
| Call:333 | Contract:222413 | District:12 | FD05 058 0023 006-008 | | 30.00 | TON |
| Call:334 | Contract:222429 | District:06 | FD05 059 1829 002-005 | | 9.00 | TON |
| Call:335 | Contract:222430 | District:06 | FD05 059 3035 000-003 | | 21.00 | TON |
| Call:336 | Contract:222242 | District:11 | FD05 061 0830 000-003 | | 11.00 | TON |
| Call:337 | Contract:222324 | District:01 | FD05 073 0348 004-008 | | 17.00 | TON |
| Call:338 | Contract:222323 | District:01 | FD05 073 0996 008-010 | | 6.00 | TON |
| Call:339 | Contract:222416 | District:07 | FD05 076 0374 002-005 | | 30.00 | TON |
| Call:344 | Contract:222300 | District:06 | FD05 096 0017 000-004 | | 24.00 | TON |
| Call:345 | Contract:222302 | District:12 | FD05 098 0194 060-065 | | 35.00 | TON |
| Call:346 | Contract:222349 | District:10 | FD05 099 1059 000-005 | | 21.00 | TON |
| Call:405 | Contract:222088 | District:05 | 106GR22P026 - FD05 | | 3.00 | TON |
| | | Total Quantity | 00356 | | 654.27 | |

| Item Code: | 00358 | ASPHALT CURING SEAL | | | Quantity | Unit |
|-------------------|-----------------|----------------------------|----------------|--|-----------------|-------------|
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 60.00 | TON |
| | | Total Quantity | 00358 | | 60.00 | |

| Item Code: 00388 | | | | CL3 ASPH SURF 0.38B PG64-22 | Quantity | Unit |
|-------------------------|-----------------|-------------|-----------------------|------------------------------------|-----------------|-------------|
| Call:105 | Contract:224116 | District:08 | HSIP 0271(100) | | 490.00 | TON |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 53.00 | TON |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | 236.00 | TON |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 488.00 | TON |
| Call:301 | Contract:222436 | District:06 | FD05 008 0025 009-011 | | 3,025.00 | TON |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | | 4,715.00 | TON |
| Call:304 | Contract:222428 | District:06 | FD05 008 3076 000-002 | | 735.00 | TON |
| Call:307 | Contract:222450 | District:04 | FD05 014 0060 003-017 | | 18,750.00 | TON |
| Call:325 | Contract:222369 | District:05 | FD05 056 0061 010-013 | | 3,580.00 | TON |
| Call:326 | Contract:222259 | District:05 | FD05 056 0150 000-001 | | 1,315.00 | TON |
| Call:327 | Contract:222357 | District:05 | FD05 056 0155 005-007 | | 1,477.00 | TON |
| Call:328 | Contract:222132 | District:05 | FD05 056 1450 000-002 | | 1,850.00 | TON |
| Call:333 | Contract:222413 | District:12 | FD05 058 0023 006-008 | | 3,080.00 | TON |
| Call:349 | Contract:222267 | District:05 | FD05 106 0060 011-013 | | 1,085.00 | TON |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | | 1,093.00 | TON |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | | 605.00 | TON |
| | | | | Total Quantity | 00388 | 42,577.00 |
| Item Code: 00439 | | | | ENTRANCE PIPE-12 IN | Quantity | Unit |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 28.00 | LF |
| | | | | Total Quantity | 00439 | 28.00 |
| Item Code: 00440 | | | | ENTRANCE PIPE-15 IN | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 401.00 | LF |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 2,044.00 | LF |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 124.00 | LF |
| Call:407 | Contract:224201 | District:05 | 015GR22T017-FE04 | | 17.00 | LF |
| | | | | Total Quantity | 00440 | 2,586.00 |
| Item Code: 00441 | | | | ENTRANCE PIPE-18 IN | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 513.00 | LF |
| | | | | Total Quantity | 00441 | 513.00 |
| Item Code: 00443 | | | | ENTRANCE PIPE-24 IN | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 56.00 | LF |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 745.00 | LF |
| | | | | Total Quantity | 00443 | 801.00 |
| Item Code: 00445 | | | | ENTRANCE PIPE-30 IN | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 189.00 | LF |
| | | | | Total Quantity | 00445 | 189.00 |
| Item Code: 00460 | | | | CULVERT PIPE-12 IN | Quantity | Unit |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 5.00 | LF |
| | | | | Total Quantity | 00460 | 5.00 |

| Item Code: 00461 | | CULVERT PIPE-15 IN | | | Quantity | Unit |
|-------------------------|-----------------|---------------------------|---------------------------|-------|-----------------|-------------|
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 280.00 | LF |
| | | | Total Quantity | 00461 | 280.00 | |
| Item Code: 00462 | | CULVERT PIPE-18 IN | | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 262.00 | LF |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 743.00 | LF |
| Call:404 | Contract:222256 | District:03 | 085GR22P027 - FD05 & FE01 | | 86.00 | LF |
| | | | Total Quantity | 00462 | 1,091.00 | |
| Item Code: 00463 | | CULVERT PIPE-21 IN | | | Quantity | Unit |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 25.00 | LF |
| | | | Total Quantity | 00463 | 25.00 | |
| Item Code: 00464 | | CULVERT PIPE-24 IN | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 469.00 | LF |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 44.00 | LF |
| Call:339 | Contract:222416 | District:07 | FD05 076 0374 002-005 | | 68.00 | LF |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | | 12.00 | LF |
| Call:404 | Contract:222256 | District:03 | 085GR22P027 - FD05 & FE01 | | 80.00 | LF |
| | | | Total Quantity | 00464 | 673.00 | |
| Item Code: 00466 | | CULVERT PIPE-30 IN | | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 181.00 | LF |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 801.00 | LF |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 46.00 | LF |
| | | | Total Quantity | 00466 | 1,028.00 | |
| Item Code: 00468 | | CULVERT PIPE-36 IN | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 423.00 | LF |
| Call:339 | Contract:222416 | District:07 | FD05 076 0374 002-005 | | 200.00 | LF |
| Call:367 | Contract:222467 | District:01 | CPTL 053 8000 000-001 | | 32.00 | LF |
| | | | Total Quantity | 00468 | 655.00 | |
| Item Code: 00469 | | CULVERT PIPE-42 IN | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 268.00 | LF |
| | | | Total Quantity | 00469 | 268.00 | |
| Item Code: 00470 | | CULVERT PIPE-48 IN | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 332.00 | LF |
| Call:339 | Contract:222416 | District:07 | FD05 076 0374 002-005 | | 110.00 | LF |
| | | | Total Quantity | 00470 | 442.00 | |

| Item Code: 00472 | | CULVERT PIPE-60 IN | | | Quantity | Unit |
|-------------------------|-----------------|--|-----------------------|--|-----------------|-------------|
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 130.00 | LF |
| | | Total Quantity | 00472 | | 130.00 | |
| Item Code: 00521 | | STORM SEWER PIPE-15 IN | | | Quantity | Unit |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 397.00 | LF |
| | | Total Quantity | 00521 | | 397.00 | |
| Item Code: 00522 | | STORM SEWER PIPE-18 IN | | | Quantity | Unit |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 52.00 | LF |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | | 23.00 | LF |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | | 8.00 | LF |
| | | Total Quantity | 00522 | | 83.00 | |
| Item Code: 01000 | | PERFORATED PIPE-4 IN | | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 420.00 | LF |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 4,421.00 | LF |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | 30.00 | LF |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | | 1,900.00 | LF |
| | | Total Quantity | 01000 | | 6,771.00 | |
| Item Code: 01005 | | PERFORATED PIPE EDGE DRAIN-4 IN | | | Quantity | Unit |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 386.00 | LF |
| | | Total Quantity | 01005 | | 386.00 | |
| Item Code: 01010 | | NON-PERFORATED PIPE-4 IN | | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 110.00 | LF |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 3,830.00 | LF |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | 8.00 | LF |
| | | Total Quantity | 01010 | | 3,948.00 | |
| Item Code: 01015 | | INSPECT & CERTIFY EDGE DRAIN SYSTEM | | | Quantity | Unit |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 1.00 | LS |
| | | Total Quantity | 01015 | | 1.00 | |
| Item Code: 01020 | | PERF PIPE HEADWALL TY 1-4 IN | | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 3.00 | EACH |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 6.00 | EACH |
| | | Total Quantity | 01020 | | 9.00 | |
| Item Code: 01024 | | PERF PIPE HEADWALL TY 2-4 IN | | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 4.00 | EACH |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 12.00 | EACH |
| | | Total Quantity | 01024 | | 16.00 | |

| Item Code: 01028 | | PERF PIPE HEADWALL TY 3-4 IN | | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------------|-----------------------|-------|-----------------|-------------|
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 3.00 | EACH |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 39.00 | EACH |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | 1.00 | EACH |
| | | | Total Quantity | 01028 | 43.00 | |
| Item Code: 01032 | | PERF PIPE HEADWALL TY 4-4 IN | | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 1.00 | EACH |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 8.00 | EACH |
| | | | Total Quantity | 01032 | 9.00 | |
| Item Code: 01200 | | PIPE CULVERT HEADWALL-12 IN | | | Quantity | Unit |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 1.00 | EACH |
| | | | Total Quantity | 01200 | 1.00 | |
| Item Code: 01204 | | PIPE CULVERT HEADWALL-18 IN | | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 4.00 | EACH |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 10.00 | EACH |
| | | | Total Quantity | 01204 | 14.00 | |
| Item Code: 01206 | | PIPE CULVERT HEADWALL-21 IN | | | Quantity | Unit |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 1.00 | EACH |
| | | | Total Quantity | 01206 | 1.00 | |
| Item Code: 01208 | | PIPE CULVERT HEADWALL-24 IN | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 8.00 | EACH |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 1.00 | EACH |
| Call:339 | Contract:222416 | District:07 | FD05 076 0374 002-005 | | 4.00 | EACH |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | | 1.00 | EACH |
| | | | Total Quantity | 01208 | 14.00 | |
| Item Code: 01210 | | PIPE CULVERT HEADWALL-30 IN | | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 3.00 | EACH |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 12.00 | EACH |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 1.00 | EACH |
| | | | Total Quantity | 01210 | 16.00 | |
| Item Code: 01212 | | PIPE CULVERT HEADWALL-36 IN | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 8.00 | EACH |
| Call:339 | Contract:222416 | District:07 | FD05 076 0374 002-005 | | 10.00 | EACH |
| | | | Total Quantity | 01212 | 18.00 | |
| Item Code: 01214 | | PIPE CULVERT HEADWALL-42 IN | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 4.00 | EACH |
| | | | Total Quantity | 01214 | 4.00 | |

| | | | | | |
|-------------------------|---|----------------|-----------------------|-----------------|-------------|
| Item Code: 01216 | PIPE CULVERT HEADWALL-48 IN | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 5.00 | EACH |
| Call:339 | Contract:222416 | District:07 | FD05 076 0374 002-005 | 2.00 | EACH |
| | | Total Quantity | 01216 | 7.00 | |
| Item Code: 01220 | PIPE CULVERT HEADWALL-60 IN | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 2.00 | EACH |
| | | Total Quantity | 01220 | 2.00 | |
| Item Code: 01310 | REMOVE PIPE | | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 330.00 | LF |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 133.00 | LF |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 120.00 | LF |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | 8.00 | LF |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | 26.00 | LF |
| Call:367 | Contract:222467 | District:01 | CPTL 053 8000 000-001 | 26.00 | LF |
| | | Total Quantity | 01310 | 643.00 | |
| Item Code: 01380 | METAL END SECTION TY 2-15 IN | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 1.00 | EACH |
| | | Total Quantity | 01380 | 1.00 | |
| Item Code: 01450 | S & F BOX INLET-OUTLET-18 IN | | | Quantity | Unit |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 3.00 | EACH |
| | | Total Quantity | 01450 | 3.00 | |
| Item Code: 01453 | S & F BOX INLET-OUTLET-36 IN | | | Quantity | Unit |
| Call:339 | Contract:222416 | District:07 | FD05 076 0374 002-005 | 2.00 | EACH |
| Call:367 | Contract:222467 | District:01 | CPTL 053 8000 000-001 | 2.00 | EACH |
| | | Total Quantity | 01453 | 4.00 | |
| Item Code: 01456 | CURB BOX INLET TYPE A | | | Quantity | Unit |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | 2.00 | EACH |
| | | Total Quantity | 01456 | 2.00 | |
| Item Code: 01493 | DROP BOX INLET TYPE 2 | | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 2.00 | EACH |
| | | Total Quantity | 01493 | 2.00 | |
| Item Code: 01505 | DROP BOX INLET TYPE 5B | | | Quantity | Unit |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | 2.00 | EACH |
| | | Total Quantity | 01505 | 2.00 | |

| Item Code: 01550 | | DROP BOX INLET TYPE 12A | | | Quantity | Unit |
|-------------------------|-----------------|---|---------------------------|-------|-----------------|-------------|
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 20.00 | LF |
| | | | Total Quantity | 01550 | 20.00 | |
| Item Code: 01559 | | DROP BOX INLET TYPE 13G | | | Quantity | Unit |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | | 2.00 | EACH |
| | | | Total Quantity | 01559 | 2.00 | |
| Item Code: 01585 | | REMOVE DROP BOX INLET | | | Quantity | Unit |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 2.00 | EACH |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | | 2.00 | EACH |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | | 2.00 | EACH |
| | | | Total Quantity | 01585 | 6.00 | |
| Item Code: 01653 | | JUNCTION BOX-SPECIAL | | | Quantity | Unit |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 2.00 | EACH |
| | | | Total Quantity | 01653 | 2.00 | |
| Item Code: 01691 | | FLUME INLET TYPE 2 | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 4.00 | EACH |
| | | | Total Quantity | 01691 | 4.00 | |
| Item Code: 01720 | | RECONSTRUCT INLET | | | Quantity | Unit |
| Call:401 | Contract:222445 | District:05 | 056GR22P049 - FD05 & FE01 | | 1.00 | EACH |
| | | | Total Quantity | 01720 | 1.00 | |
| Item Code: 01740 | | CORED HOLE DRAINAGE BOX CON-4 IN | | | Quantity | Unit |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 2.00 | EACH |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | | 4.00 | EACH |
| | | | Total Quantity | 01740 | 6.00 | |
| Item Code: 01791 | | ADJUST MANHOLE FRAME TO GRADE | | | Quantity | Unit |
| Call:319 | Contract:222265 | District:05 | FD05 037 2259 000-001 | | 2.00 | EACH |
| | | | Total Quantity | 01791 | 2.00 | |
| Item Code: 01810 | | STANDARD CURB AND GUTTER | | | Quantity | Unit |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 386.00 | LF |
| | | | Total Quantity | 01810 | 386.00 | |
| Item Code: 01825 | | ISLAND CURB AND GUTTER | | | Quantity | Unit |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | | 617.00 | LF |
| | | | Total Quantity | 01825 | 617.00 | |

| Item Code: 01876 | | STANDARD HEADER CURB MOD | | | Quantity | Unit |
|-------------------------|-----------------|---|-----------------------|-------|-----------------|-------------|
| Call:367 | Contract:222467 | District:01 | CPTL 053 8000 000-001 | | 103.00 | LF |
| | | | Total Quantity | 01876 | 103.00 | |
| Item Code: 01890 | | ISLAND HEADER CURB TYPE 1 | | | Quantity | Unit |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | | 125.00 | LF |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 50.00 | LF |
| | | | Total Quantity | 01890 | 175.00 | |
| Item Code: 01897 | | ASPHALT WEDGE CURB | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 330.00 | LF |
| | | | Total Quantity | 01897 | 330.00 | |
| Item Code: 01941 | | MOUNTABLE MEDIAN TYPE 4 | | | Quantity | Unit |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 61.00 | SQYD |
| | | | Total Quantity | 01941 | 61.00 | |
| Item Code: 01982 | | DELINERATOR FOR GUARDRAIL MONO DIRECTION | | | Quantity | Unit |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | | 215.00 | EACH |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | 4.00 | EACH |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | | 33.00 | EACH |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | | 3.00 | EACH |
| | | | Total Quantity | 01982 | 255.00 | |
| Item Code: 01983 | | DELINERATOR FOR GUARDRAIL MONO DIRECTION | | | Quantity | Unit |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | | 9.00 | EACH |
| | | | Total Quantity | 01983 | 9.00 | |
| Item Code: 01987 | | DELINERATOR FOR GUARDRAIL BI DIRECTIONAL W | | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 62.00 | EACH |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 85.00 | EACH |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 174.00 | EACH |
| Call:117 | Contract:222431 | District:12 | ER 9020 (319) | | 7.00 | EACH |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | 23.00 | EACH |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 12.00 | EACH |
| Call:358 | Contract:222446 | District:07 | FD04 105 0032 025-027 | | 59.00 | EACH |
| Call:359 | Contract:222458 | District:10 | FD04 013 0028 005-006 | | 36.00 | EACH |
| Call:360 | Contract:222443 | District:12 | FD51 058 0825 000-014 | | 48.00 | EACH |
| Call:406 | Contract:222448 | District:12 | 060GR22P033-FD04 | | 103.00 | EACH |
| | | | Total Quantity | 01987 | 609.00 | |

| Item Code: 02014 | | BARRICADE-TYPE III | | Quantity | Unit |
|-------------------------|-----------------|-----------------------------------|---------------------------|-----------------|-------------|
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 4.00 | EACH |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 15.00 | EACH |
| Call:117 | Contract:222431 | District:12 | ER 9020 (319) | 4.00 | EACH |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 2.00 | EACH |
| Call:360 | Contract:222443 | District:12 | FD51 058 0825 000-014 | 26.00 | EACH |
| Call:366 | Contract:222475 | District:02 | CPTL 051 8029 000-001 | 3.00 | EACH |
| | | Total Quantity | 02014 | 54.00 | |
| Item Code: 02016 | | REMOVE CONCRETE ISLAND | | Quantity | Unit |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | 70.00 | SQYD |
| | | Total Quantity | 02016 | 70.00 | |
| Item Code: 02058 | | REMOVE PCC PAVEMENT | | Quantity | Unit |
| Call:118 | Contract:221335 | District:05 | BC62 XFFT KY22-00 | 12,280.00 | SQYD |
| | | Total Quantity | 02058 | 12,280.00 | |
| Item Code: 02069 | | JPC PAVEMENT-10 IN | | Quantity | Unit |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 82.00 | SQYD |
| | | Total Quantity | 02069 | 82.00 | |
| Item Code: 02091 | | REMOVE PAVEMENT | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 1,280.00 | SQYD |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 20,818.00 | SQYD |
| Call:362 | Contract:221030 | District:03 | FE01 114 2158 003-004 | 766.00 | SQYD |
| | | Total Quantity | 02091 | 22,864.00 | |
| Item Code: 02101 | | CEM CONC ENT PAVEMENT-8 IN | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 351.00 | SQYD |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 226.00 | SQYD |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 66.00 | SQYD |
| | | Total Quantity | 02101 | 643.00 | |
| Item Code: 02159 | | TEMP DITCH | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 2,854.00 | LF |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 22,986.00 | LF |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 701.00 | LF |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | 298.00 | LF |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 1,492.00 | LF |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 692.00 | LF |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 663.00 | LF |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | 1,387.00 | LF |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | 679.00 | LF |
| | | Total Quantity | 02159 | 31,752.00 | |

| Item Code: 02160 | | CLEAN TEMP DITCH | | | Quantity | Unit |
|-------------------------|-----------------|------------------------------------|-----------------------|-------|-----------------|-------------|
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 1,427.00 | LF |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 12,923.00 | LF |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 351.00 | LF |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 149.00 | LF |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 746.00 | LF |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | 346.00 | LF |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 331.00 | LF |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | | 694.00 | LF |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | | 340.00 | LF |
| | | | Total Quantity | 02160 | 17,307.00 | |
| Item Code: 02200 | | ROADWAY EXCAVATION | | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 198,799.00 | CUYD |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 748,336.00 | CUYD |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 599.00 | CUYD |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 41.00 | CUYD |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | | 10,000.00 | CUYD |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | | 1,643.00 | CUYD |
| | | | Total Quantity | 02200 | 959,418.00 | |
| Item Code: 02223 | | GRANULAR EMBANKMENT | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 2,055.00 | CUYD |
| | | | Total Quantity | 02223 | 2,055.00 | |
| Item Code: 02230 | | EMBANKMENT IN PLACE | | | Quantity | Unit |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 874.00 | CUYD |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 1,280.00 | CUYD |
| Call:407 | Contract:224201 | District:05 | 015GR22T017-FE04 | | 15.00 | CUYD |
| | | | Total Quantity | 02230 | 2,169.00 | |
| Item Code: 02231 | | STRUCTURE GRANULAR BACKFILL | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 600.80 | CUYD |
| | | | Total Quantity | 02231 | 600.80 | |
| Item Code: 02237 | | DITCHING | | | Quantity | Unit |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 1,800.00 | LF |
| Call:367 | Contract:222467 | District:01 | CPTL 053 8000 000-001 | | 185.00 | LF |
| | | | Total Quantity | 02237 | 1,985.00 | |

| Item Code: 02242 | | WATER | | Quantity | Unit |
|-------------------------|-----------------|--------------------------------------|-----------------------|-----------------|-------------|
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 216.00 | MGAL |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 1,200.00 | MGAL |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | 23.00 | MGAL |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | 26.30 | MGAL |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | 14.00 | MGAL |
| | | Total Quantity | 02242 | 1,479.30 | |
| Item Code: 02259 | | FENCE-TEMP | | Quantity | Unit |
| Call:118 | Contract:221335 | District:05 | BC62 XFFT KY22-00 | 725.00 | LF |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 525.00 | LF |
| | | Total Quantity | 02259 | 1,250.00 | |
| Item Code: 02262 | | FENCE-WOVEN WIRE TYPE 1 | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 979.00 | LF |
| | | Total Quantity | 02262 | 979.00 | |
| Item Code: 02265 | | REMOVE FENCE | | Quantity | Unit |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 304.40 | LF |
| Call:118 | Contract:221335 | District:05 | BC62 XFFT KY22-00 | 655.00 | LF |
| | | Total Quantity | 02265 | 959.40 | |
| Item Code: 02267 | | REMOVE & RESET FENCE | | Quantity | Unit |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 525.00 | LF |
| | | Total Quantity | 02267 | 525.00 | |
| Item Code: 02274 | | FENCE-6 FT CHAIN LINK | | Quantity | Unit |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 270.00 | LF |
| | | Total Quantity | 02274 | 270.00 | |
| Item Code: 02351 | | GUARDRAIL-STEEL W BEAM-S FACE | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 4,375.00 | LF |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 8,315.50 | LF |
| Call:117 | Contract:222431 | District:12 | ER 9020 (319) | 200.00 | LF |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 1,139.00 | LF |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | 781.25 | LF |
| Call:358 | Contract:222446 | District:07 | FD04 105 0032 025-027 | 2,850.00 | LF |
| Call:359 | Contract:222458 | District:10 | FD04 013 0028 005-006 | 1,750.00 | LF |
| Call:360 | Contract:222443 | District:12 | FD51 058 0825 000-014 | 1,537.50 | LF |
| Call:406 | Contract:222448 | District:12 | 060GR22P033-FD04 | 4,312.50 | LF |
| | | Total Quantity | 02351 | 25,260.75 | |
| Item Code: 02352 | | GUARDRAIL-STEEL W BEAM-D FACE | | Quantity | Unit |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | 412.50 | LF |
| | | Total Quantity | 02352 | 412.50 | |

| Item Code: 02353 | | INSTALL GUARDRAIL-STEEL W BM-S FACE | | | Quantity | Unit |
|-------------------------|-----------------|---|-----------------------|--|-----------------|-------------|
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 720.00 | LF |
| | | Total Quantity | 02353 | | 720.00 | |
| Item Code: 02360 | | GUARDRAIL TERMINAL SECTION NO 1 | | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 9.00 | EACH |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 13.00 | EACH |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 15.00 | EACH |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | 1.00 | EACH |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 1.00 | EACH |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | | 1.00 | EACH |
| Call:360 | Contract:222443 | District:12 | FD51 058 0825 000-014 | | 1.00 | EACH |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | | 1.00 | EACH |
| Call:406 | Contract:222448 | District:12 | 060GR22P033-FD04 | | 15.00 | EACH |
| | | Total Quantity | 02360 | | 57.00 | |
| Item Code: 02363 | | GUARDRAIL CONNECTOR TO BRIDGE END TY A | | | Quantity | Unit |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | | 6.00 | EACH |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 2.00 | EACH |
| | | Total Quantity | 02363 | | 8.00 | |
| Item Code: 02365 | | CRASH CUSHION TYPE IX-A | | | Quantity | Unit |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | | 3.00 | EACH |
| | | Total Quantity | 02365 | | 3.00 | |
| Item Code: 02367 | | GUARDRAIL END TREATMENT TYPE 1 | | | Quantity | Unit |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | | 11.00 | EACH |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 3.00 | EACH |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 15.00 | EACH |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 14.00 | EACH |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | 2.00 | EACH |
| Call:359 | Contract:222458 | District:10 | FD04 013 0028 005-006 | | 2.00 | EACH |
| Call:406 | Contract:222448 | District:12 | 060GR22P033-FD04 | | 4.00 | EACH |
| | | Total Quantity | 02367 | | 51.00 | |
| Item Code: 02369 | | GUARDRAIL END TREATMENT TYPE 2A | | | Quantity | Unit |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | | 11.00 | EACH |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | 1.00 | EACH |
| | | Total Quantity | 02369 | | 12.00 | |
| Item Code: 02371 | | GUARDRAIL END TREATMENT TYPE 7 | | | Quantity | Unit |
| Call:117 | Contract:222431 | District:12 | ER 9020 (319) | | 2.00 | EACH |
| Call:358 | Contract:222446 | District:07 | FD04 105 0032 025-027 | | 2.00 | EACH |
| Call:360 | Contract:222443 | District:12 | FD51 058 0825 000-014 | | 15.00 | EACH |
| Call:406 | Contract:222448 | District:12 | 060GR22P033-FD04 | | 7.00 | EACH |
| | | Total Quantity | 02371 | | 26.00 | |

| Item Code: 02373 | | GUARDRAIL END TREATMENT TYPE 3 | | Quantity | Unit |
|-------------------------|-----------------|---|-----------------------|-----------------|-------------|
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 1.00 | EACH |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 1.00 | EACH |
| | | Total Quantity | 02373 | 2.00 | |
| Item Code: 02381 | | REMOVE GUARDRAIL | | Quantity | Unit |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | 14,045.20 | LF |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 2,839.00 | LF |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 1,485.00 | LF |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 7,962.50 | LF |
| Call:117 | Contract:222431 | District:12 | ER 9020 (319) | 162.50 | LF |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 500.00 | LF |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 1,453.00 | LF |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 538.00 | LF |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | 783.00 | LF |
| Call:360 | Contract:222443 | District:12 | FD51 058 0825 000-014 | 1,087.50 | LF |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | 321.00 | LF |
| | | Total Quantity | 02381 | 31,176.70 | |
| Item Code: 02383 | | REMOVE & RESET GUARDRAIL | | Quantity | Unit |
| Call:105 | Contract:224116 | District:08 | HSIP 0271(100) | 422.00 | LF |
| | | Total Quantity | 02383 | 422.00 | |
| Item Code: 02387 | | GUARDRAIL CONNECTOR TO BRIDGE END TY A-1 | | Quantity | Unit |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | 3.00 | EACH |
| | | Total Quantity | 02387 | 3.00 | |
| Item Code: 02391 | | GUARDRAIL END TREATMENT TYPE 4A | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 4.00 | EACH |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 4.00 | EACH |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 2.00 | EACH |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 1.00 | EACH |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 2.00 | EACH |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 3.00 | EACH |
| | | Total Quantity | 02391 | 16.00 | |
| Item Code: 02395 | | REMOVE GUARDRAIL TERMINAL SECT | | Quantity | Unit |
| Call:358 | Contract:222446 | District:07 | FD04 105 0032 025-027 | 1.00 | EACH |
| | | Total Quantity | 02395 | 1.00 | |
| Item Code: 02396 | | REMOVE GUARDRAIL END TREATMENT | | Quantity | Unit |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 6.00 | EACH |
| Call:358 | Contract:222446 | District:07 | FD04 105 0032 025-027 | 1.00 | EACH |
| Call:360 | Contract:222443 | District:12 | FD51 058 0825 000-014 | 2.00 | EACH |
| Call:406 | Contract:222448 | District:12 | 060GR22P033-FD04 | 3.00 | EACH |
| | | Total Quantity | 02396 | 12.00 | |

| Item Code: 02397 | | TEMP GUARDRAIL | | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------------|-----------------------|-------|-----------------|-------------|
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 2,775.00 | LF |
| | | | Total Quantity | 02397 | 2,775.00 | |
| Item Code: 02399 | | EXTRA LENGTH GUARDRAIL POST | | | Quantity | Unit |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | 118.00 | EACH |
| Call:359 | Contract:222458 | District:10 | FD04 013 0028 005-006 | | 25.00 | EACH |
| Call:406 | Contract:222448 | District:12 | 060GR22P033-FD04 | | 88.00 | EACH |
| | | | Total Quantity | 02399 | 231.00 | |
| Item Code: 02403 | | REMOVE CONCRETE MASONRY | | | Quantity | Unit |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 9.50 | CUYD |
| | | | Total Quantity | 02403 | 9.50 | |
| Item Code: 02404 | | SEPTIC TANK TREATMENT | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 1.00 | EACH |
| | | | Total Quantity | 02404 | 1.00 | |
| Item Code: 02429 | | RIGHT-OF-WAY MONUMENT TYPE 1 | | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 69.00 | EACH |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 216.00 | EACH |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 8.00 | EACH |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 4.00 | EACH |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 2.00 | EACH |
| | | | Total Quantity | 02429 | 299.00 | |
| Item Code: 02432 | | WITNESS POST | | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 6.00 | EACH |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 29.00 | EACH |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 8.00 | EACH |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 4.00 | EACH |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 3.00 | EACH |
| | | | Total Quantity | 02432 | 50.00 | |
| Item Code: 02460 | | REMOVE TREES OR STUMPS | | | Quantity | Unit |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 30.00 | EACH |
| | | | Total Quantity | 02460 | 30.00 | |
| Item Code: 02469 | | CLEAN SINKHOLE | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 9.00 | EACH |
| | | | Total Quantity | 02469 | 9.00 | |

| Item Code: 02483 | | CHANNEL LINING CLASS II | | Quantity | Unit |
|-------------------------|-----------------|---------------------------------|---------------------------|-----------------|-------------|
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | 200.00 | TON |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 1,918.00 | TON |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 635.00 | TON |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 20.00 | TON |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | 11.00 | TON |
| Call:367 | Contract:222467 | District:01 | CPTL 053 8000 000-001 | 62.00 | TON |
| Call:404 | Contract:222256 | District:03 | 085GR22P027 - FD05 & FE01 | 150.00 | TON |
| | | Total Quantity | 02483 | 2,996.00 | |
| Item Code: 02484 | | CHANNEL LINING CLASS III | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 2,203.00 | TON |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 60.00 | TON |
| | | Total Quantity | 02484 | 2,263.00 | |
| Item Code: 02488 | | CHANNEL LINING CLASS IV | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 2,692.00 | CUYD |
| | | Total Quantity | 02488 | 2,692.00 | |
| Item Code: 02542 | | CEMENT | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 1,126.00 | TON |
| | | Total Quantity | 02542 | 1,126.00 | |
| Item Code: 02545 | | CLEARING AND GRUBBING | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 1.00 | LS |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 1.00 | LS |
| Call:106 | Contract:224439 | District:04 | HSIP 0311(047) | 1.00 | LS |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 1.00 | LS |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | 1.00 | LS |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 1.00 | LS |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | 1.00 | LS |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | 1.00 | LS |
| | | Total Quantity | 02545 | 8.00 | |
| Item Code: 02555 | | CONCRETE-CLASS B | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 51.00 | CUYD |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 3.10 | CUYD |
| | | Total Quantity | 02555 | 54.10 | |
| Item Code: 02562 | | TEMPORARY SIGNS | | Quantity | Unit |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | 400.00 | SQFT |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 250.00 | SQFT |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 750.00 | SQFT |
| Call:105 | Contract:224116 | District:08 | HSIP 0271(100) | 144.00 | SQFT |
| Call:106 | Contract:224439 | District:04 | HSIP 0311(047) | 470.00 | SQFT |
| Call:107 | Contract:224435 | District:02 | HSIP 5078(016) | 150.00 | SQFT |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 405.00 | SQFT |

| | | | | | |
|----------|-----------------|-------------|-----------------------|----------|------|
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | 165.00 | SQFT |
| Call:117 | Contract:222431 | District:12 | ER 9020 (319) | 300.00 | SQFT |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | 2,830.00 | SQFT |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 288.00 | SQFT |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | 2,900.00 | SQFT |
| Call:300 | Contract:222412 | District:11 | FD05 007 0190 019-022 | 192.00 | SQFT |
| Call:301 | Contract:222436 | District:06 | FD05 008 0025 009-011 | 510.00 | SQFT |
| Call:302 | Contract:222432 | District:06 | FD05 008 0338 023-029 | 730.00 | SQFT |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | 470.00 | SQFT |
| Call:304 | Contract:222428 | District:06 | FD05 008 3076 000-002 | 190.00 | SQFT |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | 270.00 | SQFT |
| Call:306 | Contract:222399 | District:09 | FD05 010 3292 000-001 | 196.00 | SQFT |
| Call:307 | Contract:222450 | District:04 | FD05 014 0060 003-017 | 900.00 | SQFT |
| Call:308 | Contract:222282 | District:04 | FD05 014 0105 017-019 | 430.00 | SQFT |
| Call:309 | Contract:222363 | District:05 | FD05 015 2553 000-001 | 170.00 | SQFT |
| Call:310 | Contract:222140 | District:02 | FD05 017 0139 000-012 | 450.00 | SQFT |
| Call:311 | Contract:222427 | District:06 | FD05 019 1120 003-006 | 890.00 | SQFT |
| Call:312 | Contract:222396 | District:09 | FD05 022 0007 016-022 | 192.00 | SQFT |
| Call:313 | Contract:222394 | District:09 | FD05 022 0773 003-005 | 192.00 | SQFT |
| Call:314 | Contract:222078 | District:02 | FD05 024 0091 000-001 | 230.00 | SQFT |
| Call:315 | Contract:222284 | District:02 | FD05 024 0091 001-011 | 410.00 | SQFT |
| Call:316 | Contract:222215 | District:02 | FD05 030 0060 000-006 | 450.00 | SQFT |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | 600.00 | SQFT |
| Call:318 | Contract:222353 | District:10 | FD05 033 1886 004-007 | 490.00 | SQFT |
| Call:319 | Contract:222265 | District:05 | FD05 037 2259 000-001 | 590.00 | SQFT |
| Call:320 | Contract:222283 | District:04 | FD05 043 0088 008-012 | 250.00 | SQFT |
| Call:321 | Contract:222393 | District:09 | FD05 045 1725 000-001 | 192.00 | SQFT |
| Call:322 | Contract:222301 | District:06 | FD05 049 3016 001-002 | 190.00 | SQFT |
| Call:323 | Contract:222438 | District:02 | FD05 051 0060 019-026 | 330.00 | SQFT |
| Call:324 | Contract:222452 | District:02 | FD05 054 0862 000-003 | 250.00 | SQFT |
| Call:325 | Contract:222369 | District:05 | FD05 056 0061 010-013 | 830.00 | SQFT |
| Call:326 | Contract:222259 | District:05 | FD05 056 0150 000-001 | 310.00 | SQFT |
| Call:327 | Contract:222357 | District:05 | FD05 056 0155 005-007 | 370.00 | SQFT |
| Call:328 | Contract:222132 | District:05 | FD05 056 1450 000-002 | 650.00 | SQFT |
| Call:329 | Contract:222361 | District:05 | FD05 056 1747 017-019 | 410.00 | SQFT |
| Call:330 | Contract:222148 | District:05 | FD05 056 1934 009-011 | 230.00 | SQFT |
| Call:331 | Contract:222362 | District:05 | FD05 056 3078 000-001 | 150.00 | SQFT |
| Call:332 | Contract:222364 | District:05 | FD05 056 3082 000-002 | 630.00 | SQFT |
| Call:333 | Contract:222413 | District:12 | FD05 058 0023 006-008 | 190.00 | SQFT |
| Call:334 | Contract:222429 | District:06 | FD05 059 1829 002-005 | 230.00 | SQFT |
| Call:335 | Contract:222430 | District:06 | FD05 059 3035 000-003 | 470.00 | SQFT |
| Call:336 | Contract:222242 | District:11 | FD05 061 0830 000-003 | 368.00 | SQFT |
| Call:337 | Contract:222324 | District:01 | FD05 073 0348 004-008 | 250.00 | SQFT |
| Call:338 | Contract:222323 | District:01 | FD05 073 0996 008-010 | 250.00 | SQFT |
| Call:339 | Contract:222416 | District:07 | FD05 076 0374 002-005 | 500.00 | SQFT |
| Call:340 | Contract:222457 | District:04 | FD05 078 0068 010-013 | 570.00 | SQFT |
| Call:341 | Contract:222194 | District:02 | FD05 089 0176 004-013 | 800.00 | SQFT |
| Call:342 | Contract:222454 | District:02 | FD05 089 2693 000-001 | 170.00 | SQFT |
| Call:343 | Contract:222262 | District:05 | FD05 093 0146 007-011 | 630.00 | SQFT |
| Call:344 | Contract:222300 | District:06 | FD05 096 0017 000-004 | 190.00 | SQFT |
| Call:345 | Contract:222302 | District:12 | FD05 098 0194 060-065 | 190.00 | SQFT |
| Call:346 | Contract:222349 | District:10 | FD05 099 1059 000-005 | 430.00 | SQFT |
| Call:347 | Contract:222440 | District:08 | FD05 100 0039 002-007 | 240.00 | SQFT |

| | | | | | |
|----------|-----------------|-------------|---------------------------|----------|------|
| Call:348 | Contract:222380 | District:05 | FD05 106 0043 000-005 | 270.00 | SQFT |
| Call:349 | Contract:222267 | District:05 | FD05 106 0060 011-013 | 270.00 | SQFT |
| Call:350 | Contract:222127 | District:03 | FD05 107 0383 007-009 | 310.00 | SQFT |
| Call:351 | Contract:222453 | District:02 | FD05 113 0109 000-002 | 190.00 | SQFT |
| Call:352 | Contract:222137 | District:02 | FD05 113 0109 005-009 | 230.00 | SQFT |
| Call:353 | Contract:222455 | District:02 | FD05 113 0948 000-003 | 150.00 | SQFT |
| Call:354 | Contract:222439 | District:02 | FD05 117 0109 000-003 | 850.00 | SQFT |
| Call:355 | Contract:224440 | District:07 | FD04 009 068X 000-001 | 150.00 | SQFT |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | 500.00 | SQFT |
| Call:358 | Contract:222446 | District:07 | FD04 105 0032 025-027 | 225.00 | SQFT |
| Call:359 | Contract:222458 | District:10 | FD04 013 0028 005-006 | 150.00 | SQFT |
| Call:360 | Contract:222443 | District:12 | FD51 058 0825 000-014 | 900.00 | SQFT |
| Call:361 | Contract:222449 | District:10 | FE01 099 9000 000-001 | 40.00 | SQFT |
| Call:364 | Contract:221001 | District:05 | FD04 015 0065 117-118 | 72.00 | SQFT |
| Call:365 | Contract:221031 | District:05 | FD04 056 0264 013-015 | 166.00 | SQFT |
| Call:366 | Contract:222475 | District:02 | CPTL 051 8029 000-001 | 50.00 | SQFT |
| Call:367 | Contract:222467 | District:01 | CPTL 053 8000 000-001 | 69.00 | SQFT |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | 1,100.00 | SQFT |
| Call:401 | Contract:222445 | District:05 | 056GR22P049 - FD05 & FE01 | 930.00 | SQFT |
| Call:402 | Contract:222311 | District:11 | 061GR22P035 - FD05 | 570.00 | SQFT |
| Call:403 | Contract:222395 | District:09 | 068GR22P048-FD05 | 500.00 | SQFT |
| Call:404 | Contract:222256 | District:03 | 085GR22P027 - FD05 & FE01 | 1,180.00 | SQFT |
| Call:405 | Contract:222088 | District:05 | 106GR22P026 - FD05 | 846.00 | SQFT |
| Call:406 | Contract:222448 | District:12 | 060GR22P033-FD04 | 512.00 | SQFT |
| Call:407 | Contract:224201 | District:05 | 015GR22T017-FE04 | 900.00 | SQFT |
| Call:408 | Contract:224202 | District:05 | 121GR22T018-FE04 | 549.00 | SQFT |

Total Quantity 02562 39,553.00

| Item Code: 02568 MOBILIZATION | | | | Quantity | Unit |
|--------------------------------------|-----------------|-------------|-------------------|-----------------|-------------|
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | 1.00 | LS |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 1.00 | LS |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 1.00 | LS |
| Call:118 | Contract:221335 | District:05 | BC62 XFFT KY22-00 | 1.00 | LS |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | 1.00 | LS |

Total Quantity 02568 5.00

| Item Code: 02569 DEMOBILIZATION | | | | Quantity | Unit |
|--|-----------------|-------------|----------------|-----------------|-------------|
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | 1.00 | LS |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 1.00 | LS |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 1.00 | LS |
| Call:104 | Contract:224317 | District:05 | HSIP 8753(010) | 1.00 | LS |
| Call:105 | Contract:224116 | District:08 | HSIP 0271(100) | 1.00 | LS |
| Call:106 | Contract:224439 | District:04 | HSIP 0311(047) | 1.00 | LS |
| Call:107 | Contract:224435 | District:02 | HSIP 5078(016) | 1.00 | LS |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 1.00 | LS |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | 1.00 | LS |
| Call:110 | Contract:224436 | District:03 | HSIP 9010(459) | 1.00 | LS |
| Call:111 | Contract:224437 | District:04 | HSIP 9010(460) | 1.00 | LS |
| Call:112 | Contract:224111 | District:12 | HSIP 9010(467) | 1.00 | LS |
| Call:113 | Contract:224438 | District:02 | HSIP 9010(458) | 1.00 | LS |
| Call:114 | Contract:224441 | District:10 | HSIP 9010(465) | 1.00 | LS |
| Call:115 | Contract:224316 | District:01 | HSIP 9010(457) | 1.00 | LS |

| | | | | | |
|----------|-----------------|-------------|-----------------------|------|----|
| Call:116 | Contract:224432 | District:07 | HSIP 9010(462) | 1.00 | LS |
| Call:117 | Contract:222431 | District:12 | ER 9020 (319) | 1.00 | LS |
| Call:118 | Contract:221335 | District:05 | BC62 XFFT KY22-00 | 1.00 | LS |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | 1.00 | LS |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 1.00 | LS |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 1.00 | LS |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 1.00 | LS |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | 1.00 | LS |
| Call:300 | Contract:222412 | District:11 | FD05 007 0190 019-022 | 1.00 | LS |
| Call:301 | Contract:222436 | District:06 | FD05 008 0025 009-011 | 1.00 | LS |
| Call:302 | Contract:222432 | District:06 | FD05 008 0338 023-029 | 1.00 | LS |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | 1.00 | LS |
| Call:304 | Contract:222428 | District:06 | FD05 008 3076 000-002 | 1.00 | LS |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | 1.00 | LS |
| Call:306 | Contract:222399 | District:09 | FD05 010 3292 000-001 | 1.00 | LS |
| Call:307 | Contract:222450 | District:04 | FD05 014 0060 003-017 | 1.00 | LS |
| Call:308 | Contract:222282 | District:04 | FD05 014 0105 017-019 | 1.00 | LS |
| Call:309 | Contract:222363 | District:05 | FD05 015 2553 000-001 | 1.00 | LS |
| Call:310 | Contract:222140 | District:02 | FD05 017 0139 000-012 | 1.00 | LS |
| Call:311 | Contract:222427 | District:06 | FD05 019 1120 003-006 | 1.00 | LS |
| Call:312 | Contract:222396 | District:09 | FD05 022 0007 016-022 | 1.00 | LS |
| Call:313 | Contract:222394 | District:09 | FD05 022 0773 003-005 | 1.00 | LS |
| Call:314 | Contract:222078 | District:02 | FD05 024 0091 000-001 | 1.00 | LS |
| Call:315 | Contract:222284 | District:02 | FD05 024 0091 001-011 | 1.00 | LS |
| Call:316 | Contract:222215 | District:02 | FD05 030 0060 000-006 | 1.00 | LS |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | 1.00 | LS |
| Call:318 | Contract:222353 | District:10 | FD05 033 1886 004-007 | 1.00 | LS |
| Call:319 | Contract:222265 | District:05 | FD05 037 2259 000-001 | 1.00 | LS |
| Call:320 | Contract:222283 | District:04 | FD05 043 0088 008-012 | 1.00 | LS |
| Call:321 | Contract:222393 | District:09 | FD05 045 1725 000-001 | 1.00 | LS |
| Call:322 | Contract:222301 | District:06 | FD05 049 3016 001-002 | 1.00 | LS |
| Call:323 | Contract:222438 | District:02 | FD05 051 0060 019-026 | 1.00 | LS |
| Call:324 | Contract:222452 | District:02 | FD05 054 0862 000-003 | 1.00 | LS |
| Call:325 | Contract:222369 | District:05 | FD05 056 0061 010-013 | 1.00 | LS |
| Call:326 | Contract:222259 | District:05 | FD05 056 0150 000-001 | 1.00 | LS |
| Call:327 | Contract:222357 | District:05 | FD05 056 0155 005-007 | 1.00 | LS |
| Call:328 | Contract:222132 | District:05 | FD05 056 1450 000-002 | 1.00 | LS |
| Call:329 | Contract:222361 | District:05 | FD05 056 1747 017-019 | 1.00 | LS |
| Call:330 | Contract:222148 | District:05 | FD05 056 1934 009-011 | 1.00 | LS |
| Call:331 | Contract:222362 | District:05 | FD05 056 3078 000-001 | 1.00 | LS |
| Call:332 | Contract:222364 | District:05 | FD05 056 3082 000-002 | 1.00 | LS |
| Call:333 | Contract:222413 | District:12 | FD05 058 0023 006-008 | 1.00 | LS |
| Call:334 | Contract:222429 | District:06 | FD05 059 1829 002-005 | 1.00 | LS |
| Call:335 | Contract:222430 | District:06 | FD05 059 3035 000-003 | 1.00 | LS |
| Call:336 | Contract:222242 | District:11 | FD05 061 0830 000-003 | 1.00 | LS |
| Call:337 | Contract:222324 | District:01 | FD05 073 0348 004-008 | 1.00 | LS |
| Call:338 | Contract:222323 | District:01 | FD05 073 0996 008-010 | 1.00 | LS |
| Call:339 | Contract:222416 | District:07 | FD05 076 0374 002-005 | 1.00 | LS |
| Call:340 | Contract:222457 | District:04 | FD05 078 0068 010-013 | 1.00 | LS |
| Call:341 | Contract:222194 | District:02 | FD05 089 0176 004-013 | 1.00 | LS |
| Call:342 | Contract:222454 | District:02 | FD05 089 2693 000-001 | 1.00 | LS |
| Call:343 | Contract:222262 | District:05 | FD05 093 0146 007-011 | 1.00 | LS |
| Call:344 | Contract:222300 | District:06 | FD05 096 0017 000-004 | 1.00 | LS |

| | | | | | |
|----------|-----------------|----------------|---------------------------|-------|----|
| Call:345 | Contract:222302 | District:12 | FD05 098 0194 060-065 | 1.00 | LS |
| Call:346 | Contract:222349 | District:10 | FD05 099 1059 000-005 | 1.00 | LS |
| Call:347 | Contract:222440 | District:08 | FD05 100 0039 002-007 | 1.00 | LS |
| Call:348 | Contract:222380 | District:05 | FD05 106 0043 000-005 | 1.00 | LS |
| Call:349 | Contract:222267 | District:05 | FD05 106 0060 011-013 | 1.00 | LS |
| Call:350 | Contract:222127 | District:03 | FD05 107 0383 007-009 | 1.00 | LS |
| Call:351 | Contract:222453 | District:02 | FD05 113 0109 000-002 | 1.00 | LS |
| Call:352 | Contract:222137 | District:02 | FD05 113 0109 005-009 | 1.00 | LS |
| Call:353 | Contract:222455 | District:02 | FD05 113 0948 000-003 | 1.00 | LS |
| Call:354 | Contract:222439 | District:02 | FD05 117 0109 000-003 | 1.00 | LS |
| Call:355 | Contract:224440 | District:07 | FD04 009 068X 000-001 | 1.00 | LS |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | 1.00 | LS |
| Call:358 | Contract:222446 | District:07 | FD04 105 0032 025-027 | 1.00 | LS |
| Call:359 | Contract:222458 | District:10 | FD04 013 0028 005-006 | 1.00 | LS |
| Call:360 | Contract:222443 | District:12 | FD51 058 0825 000-014 | 1.00 | LS |
| Call:361 | Contract:222449 | District:10 | FE01 099 9000 000-001 | 1.00 | LS |
| Call:362 | Contract:221030 | District:03 | FE01 114 2158 003-004 | 1.00 | LS |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | 1.00 | LS |
| Call:364 | Contract:221001 | District:05 | FD04 015 0065 117-118 | 1.00 | LS |
| Call:365 | Contract:221031 | District:05 | FD04 056 0264 013-015 | 1.00 | LS |
| Call:366 | Contract:222475 | District:02 | CPTL 051 8029 000-001 | 1.00 | LS |
| Call:367 | Contract:222467 | District:01 | CPTL 053 8000 000-001 | 1.00 | LS |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | 1.00 | LS |
| Call:401 | Contract:222445 | District:05 | 056GR22P049 - FD05 & FE01 | 1.00 | LS |
| Call:402 | Contract:222311 | District:11 | 061GR22P035 - FD05 | 1.00 | LS |
| Call:403 | Contract:222395 | District:09 | 068GR22P048-FD05 | 1.00 | LS |
| Call:404 | Contract:222256 | District:03 | 085GR22P027 - FD05 & FE01 | 1.00 | LS |
| Call:405 | Contract:222088 | District:05 | 106GR22P026 - FD05 | 1.00 | LS |
| Call:406 | Contract:222448 | District:12 | 060GR22P033-FD04 | 1.00 | LS |
| Call:407 | Contract:224201 | District:05 | 015GR22T017-FE04 | 1.00 | LS |
| Call:408 | Contract:224202 | District:05 | 121GR22T018-FE04 | 1.00 | LS |
| | | Total Quantity | 02569 | 99.00 | |

| Item Code: 02575 | DITCHING AND SHOULDERING | | | Quantity | Unit |
|-------------------------|---------------------------------|----------------|-----------------------|-----------------|-------------|
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 803.00 | LF |
| Call:339 | Contract:222416 | District:07 | FD05 076 0374 002-005 | 3,100.00 | LF |
| | | Total Quantity | 02575 | 3,903.00 | |
| Item Code: 02585 | EDGE KEY | | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 52.00 | LF |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 383.00 | LF |
| Call:105 | Contract:224116 | District:08 | HSIP 0271(100) | 168.00 | LF |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 164.00 | LF |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 244.00 | LF |
| Call:361 | Contract:222449 | District:10 | FE01 099 9000 000-001 | 88.00 | LF |
| Call:366 | Contract:222475 | District:02 | CPTL 051 8029 000-001 | 250.00 | LF |
| Call:367 | Contract:222467 | District:01 | CPTL 053 8000 000-001 | 20.00 | LF |
| | | Total Quantity | 02585 | 1,369.00 | |

| Item Code: 02602 | | FABRIC-GEOTEXTILE CLASS 1 | | | Quantity | Unit |
|-------------------------|-----------------|---|-----------------------|-------|-----------------|-------------|
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 29,812.00 | SQYD |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 176,371.00 | SQYD |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 695.00 | SQYD |
| Call:117 | Contract:222431 | District:12 | ER 9020 (319) | | 644.00 | SQYD |
| Call:118 | Contract:221335 | District:05 | BC62 XFFT KY22-00 | | 1,420.00 | SQYD |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | | 6,649.00 | SQYD |
| Call:360 | Contract:222443 | District:12 | FD51 058 0825 000-014 | | 2,547.00 | SQYD |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | | 4,716.00 | SQYD |
| Total Quantity | | | | 02602 | 222,854.00 | |
| Item Code: 02603 | | FABRIC-GEOTEXTILE CLASS 2 | | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 33,964.00 | SQYD |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 113.00 | SQYD |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | | 844.00 | SQYD |
| Total Quantity | | | | 02603 | 34,921.00 | |
| Item Code: 02604 | | FABRIC-GEOTEXTILE CLASS 1A | | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 44,686.00 | SQYD |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 151,272.00 | SQYD |
| Total Quantity | | | | 02604 | 195,958.00 | |
| Item Code: 02607 | | FABRIC-GEOTEXTILE CLASS 2 FOR PIPE | | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 1,539.00 | SQYD |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 6,758.00 | SQYD |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 171.00 | SQYD |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 1,218.00 | SQYD |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 180.00 | SQYD |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | | 68.00 | SQYD |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | | 59.00 | SQYD |
| Total Quantity | | | | 02607 | 9,993.00 | |
| Item Code: 02625 | | REMOVE HEADWALL | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 1.00 | EACH |
| Call:339 | Contract:222416 | District:07 | FD05 076 0374 002-005 | | 16.00 | EACH |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | | 1.00 | EACH |
| Call:367 | Contract:222467 | District:01 | CPTL 053 8000 000-001 | | 2.00 | EACH |
| Total Quantity | | | | 02625 | 20.00 | |
| Item Code: 02650 | | MAINTAIN & CONTROL TRAFFIC | | | Quantity | Unit |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | | 1.00 | LS |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 1.00 | LS |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 1.00 | LS |
| Call:104 | Contract:224317 | District:05 | HSIP 8753(010) | | 1.00 | LS |
| Call:105 | Contract:224116 | District:08 | HSIP 0271(100) | | 1.00 | LS |
| Call:106 | Contract:224439 | District:04 | HSIP 0311(047) | | 1.00 | LS |
| Call:107 | Contract:224435 | District:02 | HSIP 5078(016) | | 1.00 | LS |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 1.00 | LS |

| | | | | | |
|----------|-----------------|-------------|-----------------------|------|----|
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | 1.00 | LS |
| Call:110 | Contract:224436 | District:03 | HSIP 9010(459) | 1.00 | LS |
| Call:111 | Contract:224437 | District:04 | HSIP 9010(460) | 1.00 | LS |
| Call:112 | Contract:224111 | District:12 | HSIP 9010(467) | 1.00 | LS |
| Call:113 | Contract:224438 | District:02 | HSIP 9010(458) | 1.00 | LS |
| Call:114 | Contract:224441 | District:10 | HSIP 9010(465) | 1.00 | LS |
| Call:115 | Contract:224316 | District:01 | HSIP 9010(457) | 1.00 | LS |
| Call:116 | Contract:224432 | District:07 | HSIP 9010(462) | 1.00 | LS |
| Call:117 | Contract:222431 | District:12 | ER 9020 (319) | 2.00 | LS |
| Call:118 | Contract:221335 | District:05 | BC62 XFFT KY22-00 | 1.00 | LS |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | 2.00 | LS |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 2.00 | LS |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 2.00 | LS |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 3.00 | LS |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | 7.00 | LS |
| Call:300 | Contract:222412 | District:11 | FD05 007 0190 019-022 | 1.00 | LS |
| Call:301 | Contract:222436 | District:06 | FD05 008 0025 009-011 | 1.00 | LS |
| Call:302 | Contract:222432 | District:06 | FD05 008 0338 023-029 | 1.00 | LS |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | 1.00 | LS |
| Call:304 | Contract:222428 | District:06 | FD05 008 3076 000-002 | 1.00 | LS |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | 1.00 | LS |
| Call:306 | Contract:222399 | District:09 | FD05 010 3292 000-001 | 1.00 | LS |
| Call:307 | Contract:222450 | District:04 | FD05 014 0060 003-017 | 1.00 | LS |
| Call:308 | Contract:222282 | District:04 | FD05 014 0105 017-019 | 1.00 | LS |
| Call:309 | Contract:222363 | District:05 | FD05 015 2553 000-001 | 1.00 | LS |
| Call:310 | Contract:222140 | District:02 | FD05 017 0139 000-012 | 1.00 | LS |
| Call:311 | Contract:222427 | District:06 | FD05 019 1120 003-006 | 1.00 | LS |
| Call:312 | Contract:222396 | District:09 | FD05 022 0007 016-022 | 1.00 | LS |
| Call:313 | Contract:222394 | District:09 | FD05 022 0773 003-005 | 1.00 | LS |
| Call:314 | Contract:222078 | District:02 | FD05 024 0091 000-001 | 1.00 | LS |
| Call:315 | Contract:222284 | District:02 | FD05 024 0091 001-011 | 1.00 | LS |
| Call:316 | Contract:222215 | District:02 | FD05 030 0060 000-006 | 1.00 | LS |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | 1.00 | LS |
| Call:318 | Contract:222353 | District:10 | FD05 033 1886 004-007 | 1.00 | LS |
| Call:319 | Contract:222265 | District:05 | FD05 037 2259 000-001 | 1.00 | LS |
| Call:320 | Contract:222283 | District:04 | FD05 043 0088 008-012 | 1.00 | LS |
| Call:321 | Contract:222393 | District:09 | FD05 045 1725 000-001 | 1.00 | LS |
| Call:322 | Contract:222301 | District:06 | FD05 049 3016 001-002 | 1.00 | LS |
| Call:323 | Contract:222438 | District:02 | FD05 051 0060 019-026 | 1.00 | LS |
| Call:324 | Contract:222452 | District:02 | FD05 054 0862 000-003 | 1.00 | LS |
| Call:325 | Contract:222369 | District:05 | FD05 056 0061 010-013 | 1.00 | LS |
| Call:326 | Contract:222259 | District:05 | FD05 056 0150 000-001 | 1.00 | LS |
| Call:327 | Contract:222357 | District:05 | FD05 056 0155 005-007 | 1.00 | LS |
| Call:328 | Contract:222132 | District:05 | FD05 056 1450 000-002 | 1.00 | LS |
| Call:329 | Contract:222361 | District:05 | FD05 056 1747 017-019 | 1.00 | LS |
| Call:330 | Contract:222148 | District:05 | FD05 056 1934 009-011 | 1.00 | LS |
| Call:331 | Contract:222362 | District:05 | FD05 056 3078 000-001 | 1.00 | LS |
| Call:332 | Contract:222364 | District:05 | FD05 056 3082 000-002 | 1.00 | LS |
| Call:333 | Contract:222413 | District:12 | FD05 058 0023 006-008 | 1.00 | LS |
| Call:334 | Contract:222429 | District:06 | FD05 059 1829 002-005 | 1.00 | LS |
| Call:335 | Contract:222430 | District:06 | FD05 059 3035 000-003 | 1.00 | LS |
| Call:336 | Contract:222242 | District:11 | FD05 061 0830 000-003 | 1.00 | LS |
| Call:337 | Contract:222324 | District:01 | FD05 073 0348 004-008 | 1.00 | LS |

| | | | | | |
|----------|-----------------|-------------|---------------------------|------|----|
| Call:338 | Contract:222323 | District:01 | FD05 073 0996 008-010 | 1.00 | LS |
| Call:339 | Contract:222416 | District:07 | FD05 076 0374 002-005 | 1.00 | LS |
| Call:340 | Contract:222457 | District:04 | FD05 078 0068 010-013 | 1.00 | LS |
| Call:341 | Contract:222194 | District:02 | FD05 089 0176 004-013 | 1.00 | LS |
| Call:342 | Contract:222454 | District:02 | FD05 089 2693 000-001 | 1.00 | LS |
| Call:343 | Contract:222262 | District:05 | FD05 093 0146 007-011 | 1.00 | LS |
| Call:344 | Contract:222300 | District:06 | FD05 096 0017 000-004 | 1.00 | LS |
| Call:345 | Contract:222302 | District:12 | FD05 098 0194 060-065 | 1.00 | LS |
| Call:346 | Contract:222349 | District:10 | FD05 099 1059 000-005 | 1.00 | LS |
| Call:347 | Contract:222440 | District:08 | FD05 100 0039 002-007 | 1.00 | LS |
| Call:348 | Contract:222380 | District:05 | FD05 106 0043 000-005 | 1.00 | LS |
| Call:349 | Contract:222267 | District:05 | FD05 106 0060 011-013 | 1.00 | LS |
| Call:350 | Contract:222127 | District:03 | FD05 107 0383 007-009 | 1.00 | LS |
| Call:351 | Contract:222453 | District:02 | FD05 113 0109 000-002 | 1.00 | LS |
| Call:352 | Contract:222137 | District:02 | FD05 113 0109 005-009 | 1.00 | LS |
| Call:353 | Contract:222455 | District:02 | FD05 113 0948 000-003 | 1.00 | LS |
| Call:354 | Contract:222439 | District:02 | FD05 117 0109 000-003 | 1.00 | LS |
| Call:355 | Contract:224440 | District:07 | FD04 009 068X 000-001 | 1.00 | LS |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | 1.00 | LS |
| Call:358 | Contract:222446 | District:07 | FD04 105 0032 025-027 | 1.00 | LS |
| Call:359 | Contract:222458 | District:10 | FD04 013 0028 005-006 | 1.00 | LS |
| Call:360 | Contract:222443 | District:12 | FD51 058 0825 000-014 | 1.00 | LS |
| Call:361 | Contract:222449 | District:10 | FE01 099 9000 000-001 | 1.00 | LS |
| Call:362 | Contract:221030 | District:03 | FE01 114 2158 003-004 | 1.00 | LS |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | 1.00 | LS |
| Call:364 | Contract:221001 | District:05 | FD04 015 0065 117-118 | 1.00 | LS |
| Call:365 | Contract:221031 | District:05 | FD04 056 0264 013-015 | 1.00 | LS |
| Call:366 | Contract:222475 | District:02 | CPTL 051 8029 000-001 | 1.00 | LS |
| Call:367 | Contract:222467 | District:01 | CPTL 053 8000 000-001 | 1.00 | LS |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | 2.00 | LS |
| Call:401 | Contract:222445 | District:05 | 056GR22P049 - FD05 & FE01 | 2.00 | LS |
| Call:402 | Contract:222311 | District:11 | 061GR22P035 - FD05 | 2.00 | LS |
| Call:403 | Contract:222395 | District:09 | 068GR22P048-FD05 | 2.00 | LS |
| Call:404 | Contract:222256 | District:03 | 085GR22P027 - FD05 & FE01 | 2.00 | LS |
| Call:405 | Contract:222088 | District:05 | 106GR22P026 - FD05 | 2.00 | LS |
| Call:406 | Contract:222448 | District:12 | 060GR22P033-FD04 | 2.00 | LS |
| Call:407 | Contract:224201 | District:05 | 015GR22T017-FE04 | 3.00 | LS |
| Call:408 | Contract:224202 | District:05 | 121GR22T018-FE04 | 3.00 | LS |

Total Quantity 02650 122.00

| Item Code: 02651 | | | DIVERSIONS (BY-PASS DETOURS) | Quantity | Unit |
|------------------|-----------------|-------------|------------------------------|----------|------|
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 1.00 | LS |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 4.00 | LS |

Total Quantity 02651 5.00

| Item Code: 02653 | | | LANE CLOSURE | Quantity | Unit |
|------------------|-----------------|-------------|----------------|----------|------|
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 6.00 | EACH |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 1.00 | EACH |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 2.00 | EACH |

Total Quantity 02653 9.00

| Item Code: | 02671 | PORTABLE CHANGEABLE MESSAGE SIGN | | | Quantity | Unit |
|-------------------|-----------------|---|---------------------------|-------|-----------------|-------------|
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | 2.00 | EACH | |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 2.00 | EACH | |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 5.00 | EACH | |
| Call:104 | Contract:224317 | District:05 | HSIP 8753(010) | 2.00 | EACH | |
| Call:105 | Contract:224116 | District:08 | HSIP 0271(100) | 2.00 | EACH | |
| Call:106 | Contract:224439 | District:04 | HSIP 0311(047) | 2.00 | EACH | |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 2.00 | EACH | |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | 2.00 | EACH | |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | 8.00 | EACH | |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 4.00 | EACH | |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 6.00 | EACH | |
| Call:301 | Contract:222436 | District:06 | FD05 008 0025 009-011 | 2.00 | EACH | |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | 2.00 | EACH | |
| Call:304 | Contract:222428 | District:06 | FD05 008 3076 000-002 | 2.00 | EACH | |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | 2.00 | EACH | |
| Call:307 | Contract:222450 | District:04 | FD05 014 0060 003-017 | 2.00 | EACH | |
| Call:311 | Contract:222427 | District:06 | FD05 019 1120 003-006 | 2.00 | EACH | |
| Call:314 | Contract:222078 | District:02 | FD05 024 0091 000-001 | 2.00 | EACH | |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | 6.00 | EACH | |
| Call:319 | Contract:222265 | District:05 | FD05 037 2259 000-001 | 2.00 | EACH | |
| Call:325 | Contract:222369 | District:05 | FD05 056 0061 010-013 | 2.00 | EACH | |
| Call:327 | Contract:222357 | District:05 | FD05 056 0155 005-007 | 2.00 | EACH | |
| Call:329 | Contract:222361 | District:05 | FD05 056 1747 017-019 | 2.00 | EACH | |
| Call:330 | Contract:222148 | District:05 | FD05 056 1934 009-011 | 2.00 | EACH | |
| Call:333 | Contract:222413 | District:12 | FD05 058 0023 006-008 | 2.00 | EACH | |
| Call:339 | Contract:222416 | District:07 | FD05 076 0374 002-005 | 2.00 | EACH | |
| Call:340 | Contract:222457 | District:04 | FD05 078 0068 010-013 | 2.00 | EACH | |
| Call:349 | Contract:222267 | District:05 | FD05 106 0060 011-013 | 2.00 | EACH | |
| Call:355 | Contract:224440 | District:07 | FD04 009 068X 000-001 | 2.00 | EACH | |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | 2.00 | EACH | |
| Call:362 | Contract:221030 | District:03 | FE01 114 2158 003-004 | 2.00 | EACH | |
| Call:364 | Contract:221001 | District:05 | FD04 015 0065 117-118 | 2.00 | EACH | |
| Call:365 | Contract:221031 | District:05 | FD04 056 0264 013-015 | 2.00 | EACH | |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | 2.00 | EACH | |
| Call:401 | Contract:222445 | District:05 | 056GR22P049 - FD05 & FE01 | 2.00 | EACH | |
| Call:405 | Contract:222088 | District:05 | 106GR22P026 - FD05 | 2.00 | EACH | |
| Total Quantity | | | 02671 | 91.00 | | |

| Item Code: | 02673 | PRECAST VEHICLE STOP | | | Quantity | Unit |
|-------------------|-----------------|-----------------------------|-----------------------|--------|-----------------|-------------|
| Call:367 | Contract:222467 | District:01 | CPTL 053 8000 000-001 | 342.00 | LF | |
| Total Quantity | | | 02673 | 342.00 | | |

| Item Code: | 02676 | MOBILIZATION FOR MILL & TEXT | | | Quantity | Unit |
|-------------------|-----------------|---|------------------|------|-----------------|-------------|
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | 1.00 | LS | |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 1.00 | LS | |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 1.00 | LS | |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 1.00 | LS | |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | 2.00 | LS | |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 1.00 | LS | |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 1.00 | LS | |

| | | | | | |
|----------|-----------------|-------------|-----------------------|------|----|
| Call:300 | Contract:222412 | District:11 | FD05 007 0190 019-022 | 1.00 | LS |
| Call:301 | Contract:222436 | District:06 | FD05 008 0025 009-011 | 1.00 | LS |
| Call:302 | Contract:222432 | District:06 | FD05 008 0338 023-029 | 1.00 | LS |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | 1.00 | LS |
| Call:304 | Contract:222428 | District:06 | FD05 008 3076 000-002 | 1.00 | LS |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | 1.00 | LS |
| Call:306 | Contract:222399 | District:09 | FD05 010 3292 000-001 | 1.00 | LS |
| Call:307 | Contract:222450 | District:04 | FD05 014 0060 003-017 | 1.00 | LS |
| Call:308 | Contract:222282 | District:04 | FD05 014 0105 017-019 | 1.00 | LS |
| Call:309 | Contract:222363 | District:05 | FD05 015 2553 000-001 | 1.00 | LS |
| Call:310 | Contract:222140 | District:02 | FD05 017 0139 000-012 | 1.00 | LS |
| Call:311 | Contract:222427 | District:06 | FD05 019 1120 003-006 | 1.00 | LS |
| Call:312 | Contract:222396 | District:09 | FD05 022 0007 016-022 | 1.00 | LS |
| Call:313 | Contract:222394 | District:09 | FD05 022 0773 003-005 | 1.00 | LS |
| Call:314 | Contract:222078 | District:02 | FD05 024 0091 000-001 | 1.00 | LS |
| Call:315 | Contract:222284 | District:02 | FD05 024 0091 001-011 | 1.00 | LS |
| Call:316 | Contract:222215 | District:02 | FD05 030 0060 000-006 | 1.00 | LS |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | 1.00 | LS |
| Call:318 | Contract:222353 | District:10 | FD05 033 1886 004-007 | 1.00 | LS |
| Call:319 | Contract:222265 | District:05 | FD05 037 2259 000-001 | 1.00 | LS |
| Call:320 | Contract:222283 | District:04 | FD05 043 0088 008-012 | 1.00 | LS |
| Call:321 | Contract:222393 | District:09 | FD05 045 1725 000-001 | 1.00 | LS |
| Call:322 | Contract:222301 | District:06 | FD05 049 3016 001-002 | 1.00 | LS |
| Call:323 | Contract:222438 | District:02 | FD05 051 0060 019-026 | 1.00 | LS |
| Call:324 | Contract:222452 | District:02 | FD05 054 0862 000-003 | 1.00 | LS |
| Call:325 | Contract:222369 | District:05 | FD05 056 0061 010-013 | 1.00 | LS |
| Call:326 | Contract:222259 | District:05 | FD05 056 0150 000-001 | 1.00 | LS |
| Call:327 | Contract:222357 | District:05 | FD05 056 0155 005-007 | 1.00 | LS |
| Call:328 | Contract:222132 | District:05 | FD05 056 1450 000-002 | 1.00 | LS |
| Call:329 | Contract:222361 | District:05 | FD05 056 1747 017-019 | 1.00 | LS |
| Call:330 | Contract:222148 | District:05 | FD05 056 1934 009-011 | 1.00 | LS |
| Call:331 | Contract:222362 | District:05 | FD05 056 3078 000-001 | 1.00 | LS |
| Call:332 | Contract:222364 | District:05 | FD05 056 3082 000-002 | 1.00 | LS |
| Call:333 | Contract:222413 | District:12 | FD05 058 0023 006-008 | 1.00 | LS |
| Call:334 | Contract:222429 | District:06 | FD05 059 1829 002-005 | 1.00 | LS |
| Call:335 | Contract:222430 | District:06 | FD05 059 3035 000-003 | 1.00 | LS |
| Call:336 | Contract:222242 | District:11 | FD05 061 0830 000-003 | 1.00 | LS |
| Call:337 | Contract:222324 | District:01 | FD05 073 0348 004-008 | 1.00 | LS |
| Call:338 | Contract:222323 | District:01 | FD05 073 0996 008-010 | 1.00 | LS |
| Call:339 | Contract:222416 | District:07 | FD05 076 0374 002-005 | 1.00 | LS |
| Call:340 | Contract:222457 | District:04 | FD05 078 0068 010-013 | 1.00 | LS |
| Call:341 | Contract:222194 | District:02 | FD05 089 0176 004-013 | 1.00 | LS |
| Call:342 | Contract:222454 | District:02 | FD05 089 2693 000-001 | 1.00 | LS |
| Call:343 | Contract:222262 | District:05 | FD05 093 0146 007-011 | 1.00 | LS |
| Call:344 | Contract:222300 | District:06 | FD05 096 0017 000-004 | 1.00 | LS |
| Call:345 | Contract:222302 | District:12 | FD05 098 0194 060-065 | 1.00 | LS |
| Call:346 | Contract:222349 | District:10 | FD05 099 1059 000-005 | 1.00 | LS |
| Call:347 | Contract:222440 | District:08 | FD05 100 0039 002-007 | 1.00 | LS |
| Call:348 | Contract:222380 | District:05 | FD05 106 0043 000-005 | 1.00 | LS |
| Call:349 | Contract:222267 | District:05 | FD05 106 0060 011-013 | 1.00 | LS |
| Call:350 | Contract:222127 | District:03 | FD05 107 0383 007-009 | 1.00 | LS |
| Call:351 | Contract:222453 | District:02 | FD05 113 0109 000-002 | 1.00 | LS |
| Call:352 | Contract:222137 | District:02 | FD05 113 0109 005-009 | 1.00 | LS |

| | | | | | |
|----------|-----------------|-------------|---------------------------|------|----|
| Call:353 | Contract:222455 | District:02 | FD05 113 0948 000-003 | 1.00 | LS |
| Call:354 | Contract:222439 | District:02 | FD05 117 0109 000-003 | 1.00 | LS |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | 1.00 | LS |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | 1.00 | LS |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | 1.00 | LS |
| Call:401 | Contract:222445 | District:05 | 056GR22P049 - FD05 & FE01 | 1.00 | LS |
| Call:402 | Contract:222311 | District:11 | 061GR22P035 - FD05 | 2.00 | LS |
| Call:403 | Contract:222395 | District:09 | 068GR22P048-FD05 | 2.00 | LS |
| Call:404 | Contract:222256 | District:03 | 085GR22P027 - FD05 & FE01 | 1.00 | LS |
| Call:405 | Contract:222088 | District:05 | 106GR22P026 - FD05 | 2.00 | LS |

Total Quantity 02676 74.00

| Item Code: | 02677 | ASPHALT PAVE MILLING & TEXTURING | | Quantity | Unit |
|------------|-----------------|----------------------------------|-----------------------|-----------|------|
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | 12,094.00 | TON |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 163.00 | TON |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 856.00 | TON |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 974.00 | TON |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | 25,343.00 | TON |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 21.00 | TON |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 469.00 | TON |
| Call:300 | Contract:222412 | District:11 | FD05 007 0190 019-022 | 15.00 | TON |
| Call:301 | Contract:222436 | District:06 | FD05 008 0025 009-011 | 3,025.00 | TON |
| Call:302 | Contract:222432 | District:06 | FD05 008 0338 023-029 | 3,435.00 | TON |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | 4,715.00 | TON |
| Call:304 | Contract:222428 | District:06 | FD05 008 3076 000-002 | 735.00 | TON |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | 4,910.00 | TON |
| Call:306 | Contract:222399 | District:09 | FD05 010 3292 000-001 | 130.00 | TON |
| Call:307 | Contract:222450 | District:04 | FD05 014 0060 003-017 | 18,750.00 | TON |
| Call:308 | Contract:222282 | District:04 | FD05 014 0105 017-019 | 790.00 | TON |
| Call:309 | Contract:222363 | District:05 | FD05 015 2553 000-001 | 300.00 | TON |
| Call:310 | Contract:222140 | District:02 | FD05 017 0139 000-012 | 9,040.00 | TON |
| Call:311 | Contract:222427 | District:06 | FD05 019 1120 003-006 | 4,055.00 | TON |
| Call:312 | Contract:222396 | District:09 | FD05 022 0007 016-022 | 160.00 | TON |
| Call:313 | Contract:222394 | District:09 | FD05 022 0773 003-005 | 80.00 | TON |
| Call:314 | Contract:222078 | District:02 | FD05 024 0091 000-001 | 1,145.00 | TON |
| Call:315 | Contract:222284 | District:02 | FD05 024 0091 001-011 | 8,810.00 | TON |
| Call:316 | Contract:222215 | District:02 | FD05 030 0060 000-006 | 125.00 | TON |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | 795.00 | TON |
| Call:318 | Contract:222353 | District:10 | FD05 033 1886 004-007 | 20.00 | TON |
| Call:319 | Contract:222265 | District:05 | FD05 037 2259 000-001 | 1,030.00 | TON |
| Call:320 | Contract:222283 | District:04 | FD05 043 0088 008-012 | 550.00 | TON |
| Call:321 | Contract:222393 | District:09 | FD05 045 1725 000-001 | 68.00 | TON |
| Call:322 | Contract:222301 | District:06 | FD05 049 3016 001-002 | 705.00 | TON |
| Call:323 | Contract:222438 | District:02 | FD05 051 0060 019-026 | 750.00 | TON |
| Call:324 | Contract:222452 | District:02 | FD05 054 0862 000-003 | 45.00 | TON |
| Call:325 | Contract:222369 | District:05 | FD05 056 0061 010-013 | 3,580.00 | TON |
| Call:326 | Contract:222259 | District:05 | FD05 056 0150 000-001 | 1,315.00 | TON |
| Call:327 | Contract:222357 | District:05 | FD05 056 0155 005-007 | 1,477.00 | TON |
| Call:328 | Contract:222132 | District:05 | FD05 056 1450 000-002 | 1,850.00 | TON |
| Call:329 | Contract:222361 | District:05 | FD05 056 1747 017-019 | 3,634.00 | TON |
| Call:330 | Contract:222148 | District:05 | FD05 056 1934 009-011 | 1,050.00 | TON |
| Call:331 | Contract:222362 | District:05 | FD05 056 3078 000-001 | 325.00 | TON |

| | | | | | |
|----------|-----------------|----------------|---------------------------|------------|-----|
| Call:332 | Contract:222364 | District:05 | FD05 056 3082 000-002 | 2,450.00 | TON |
| Call:333 | Contract:222413 | District:12 | FD05 058 0023 006-008 | 3,565.00 | TON |
| Call:334 | Contract:222429 | District:06 | FD05 059 1829 002-005 | 1,410.00 | TON |
| Call:335 | Contract:222430 | District:06 | FD05 059 3035 000-003 | 3,300.00 | TON |
| Call:336 | Contract:222242 | District:11 | FD05 061 0830 000-003 | 380.00 | TON |
| Call:337 | Contract:222324 | District:01 | FD05 073 0348 004-008 | 40.00 | TON |
| Call:338 | Contract:222323 | District:01 | FD05 073 0996 008-010 | 15.00 | TON |
| Call:339 | Contract:222416 | District:07 | FD05 076 0374 002-005 | 55.00 | TON |
| Call:340 | Contract:222457 | District:04 | FD05 078 0068 010-013 | 1,125.00 | TON |
| Call:341 | Contract:222194 | District:02 | FD05 089 0176 004-013 | 150.00 | TON |
| Call:342 | Contract:222454 | District:02 | FD05 089 2693 000-001 | 65.00 | TON |
| Call:343 | Contract:222262 | District:05 | FD05 093 0146 007-011 | 750.00 | TON |
| Call:344 | Contract:222300 | District:06 | FD05 096 0017 000-004 | 35.00 | TON |
| Call:345 | Contract:222302 | District:12 | FD05 098 0194 060-065 | 250.00 | TON |
| Call:346 | Contract:222349 | District:10 | FD05 099 1059 000-005 | 69.00 | TON |
| Call:347 | Contract:222440 | District:08 | FD05 100 0039 002-007 | 465.00 | TON |
| Call:348 | Contract:222380 | District:05 | FD05 106 0043 000-005 | 35.00 | TON |
| Call:349 | Contract:222267 | District:05 | FD05 106 0060 011-013 | 1,085.00 | TON |
| Call:350 | Contract:222127 | District:03 | FD05 107 0383 007-009 | 15.00 | TON |
| Call:351 | Contract:222453 | District:02 | FD05 113 0109 000-002 | 55.00 | TON |
| Call:352 | Contract:222137 | District:02 | FD05 113 0109 005-009 | 35.00 | TON |
| Call:353 | Contract:222455 | District:02 | FD05 113 0948 000-003 | 60.00 | TON |
| Call:354 | Contract:222439 | District:02 | FD05 117 0109 000-003 | 1,440.00 | TON |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | 954.00 | TON |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | 464.00 | TON |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | 8,060.00 | TON |
| Call:401 | Contract:222445 | District:05 | 056GR22P049 - FD05 & FE01 | 1,953.00 | TON |
| Call:402 | Contract:222311 | District:11 | 061GR22P035 - FD05 | 250.00 | TON |
| Call:403 | Contract:222395 | District:09 | 068GR22P048-FD05 | 2,115.00 | TON |
| Call:404 | Contract:222256 | District:03 | 085GR22P027 - FD05 & FE01 | 575.00 | TON |
| Call:405 | Contract:222088 | District:05 | 106GR22P026 - FD05 | 4,875.00 | TON |
| | | Total Quantity | 02677 | 153,429.00 | |

| Item Code: 02690 | | SAFELOADING | | Quantity | Unit |
|-------------------------|-----------------|--------------------|----------------|-----------------|-------------|
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 10.00 | CUYD |
| | | Total Quantity | 02690 | 10.00 | |

| Item Code: 02696 | | SHOULDER RUMBLE STRIPS | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------|---------------------------|-----------------|-------------|
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 10,945.00 | LF |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 62,770.00 | LF |
| Call:105 | Contract:224116 | District:08 | HSIP 0271(100) | 2,024.00 | LF |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | 67,366.00 | LF |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 1,010.00 | LF |
| Call:307 | Contract:222450 | District:04 | FD05 014 0060 003-017 | 135,190.00 | LF |
| Call:314 | Contract:222078 | District:02 | FD05 024 0091 000-001 | 3,653.00 | LF |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | 16,700.00 | LF |
| Call:333 | Contract:222413 | District:12 | FD05 058 0023 006-008 | 20,820.00 | LF |
| Call:342 | Contract:222454 | District:02 | FD05 089 2693 000-001 | 7,060.00 | LF |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | 2,781.00 | LF |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | 8,015.00 | LF |
| | | Total Quantity | 02696 | 338,334.00 | |

| Item Code: | 02697 | EDGELINE RUMBLE STRIPS | | | Quantity | Unit |
|-------------------|-----------------|-------------------------------|---------------------------|--|-----------------|-------------|
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 11,760.00 | LF |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 2,500.00 | LF |
| Call:300 | Contract:222412 | District:11 | FD05 007 0190 019-022 | | 17,212.00 | LF |
| Call:310 | Contract:222140 | District:02 | FD05 017 0139 000-012 | | 107,800.00 | LF |
| Call:312 | Contract:222396 | District:09 | FD05 022 0007 016-022 | | 48,000.00 | LF |
| Call:314 | Contract:222078 | District:02 | FD05 024 0091 000-001 | | 3,020.00 | LF |
| Call:315 | Contract:222284 | District:02 | FD05 024 0091 001-011 | | 98,500.00 | LF |
| Call:316 | Contract:222215 | District:02 | FD05 030 0060 000-006 | | 51,500.00 | LF |
| Call:323 | Contract:222438 | District:02 | FD05 051 0060 019-026 | | 56,170.00 | LF |
| Call:324 | Contract:222452 | District:02 | FD05 054 0862 000-003 | | 30,000.00 | LF |
| Call:339 | Contract:222416 | District:07 | FD05 076 0374 002-005 | | 25,000.00 | LF |
| Call:341 | Contract:222194 | District:02 | FD05 089 0176 004-013 | | 77,820.00 | LF |
| Call:344 | Contract:222300 | District:06 | FD05 096 0017 000-004 | | 37,000.00 | LF |
| Call:347 | Contract:222440 | District:08 | FD05 100 0039 002-007 | | 38,648.00 | LF |
| Call:348 | Contract:222380 | District:05 | FD05 106 0043 000-005 | | 46,792.00 | LF |
| Call:350 | Contract:222127 | District:03 | FD05 107 0383 007-009 | | 6,115.00 | LF |
| Call:351 | Contract:222453 | District:02 | FD05 113 0109 000-002 | | 12,200.00 | LF |
| Call:352 | Contract:222137 | District:02 | FD05 113 0109 005-009 | | 31,600.00 | LF |
| Call:354 | Contract:222439 | District:02 | FD05 117 0109 000-003 | | 9,156.00 | LF |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | | 15,600.00 | LF |
| Call:402 | Contract:222311 | District:11 | 061GR22P035 - FD05 | | 7,266.00 | LF |
| Call:403 | Contract:222395 | District:09 | 068GR22P048-FD05 | | 35,000.00 | LF |
| Call:404 | Contract:222256 | District:03 | 085GR22P027 - FD05 & FE01 | | 32,000.00 | LF |
| | | Total Quantity | 02697 | | 800,659.00 | |
| Item Code: | 02701 | TEMP SILT FENCE | | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 2,854.00 | LF |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 19,850.00 | LF |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 901.00 | LF |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 298.00 | LF |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 1,492.00 | LF |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | 692.00 | LF |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 663.00 | LF |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | | 1,387.00 | LF |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | | 679.00 | LF |
| Call:364 | Contract:221001 | District:05 | FD04 015 0065 117-118 | | 1,180.00 | LF |
| | | Total Quantity | 02701 | | 29,996.00 | |
| Item Code: | 02702 | SAND FOR BLOTTER | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 150.00 | TON |
| | | Total Quantity | 02702 | | 150.00 | |

| Item Code: 02703 | | | | Quantity | Unit |
|-------------------------------|-----------------|-------------|-----------------------|-----------------|-------------|
| SILT TRAP TYPE A | | | | | |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 21.00 | EACH |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 114.00 | EACH |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 2.00 | EACH |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | 1.00 | EACH |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 1.00 | EACH |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 2.00 | EACH |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 2.00 | EACH |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | 1.00 | EACH |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | 1.00 | EACH |
| Total Quantity | | | | 02703 | 145.00 |
| Item Code: 02704 | | | | Quantity | Unit |
| SILT TRAP TYPE B | | | | | |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | 5.00 | EACH |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 21.00 | EACH |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 114.00 | EACH |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 10.00 | EACH |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | 1.00 | EACH |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 7.00 | EACH |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 2.00 | EACH |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 2.00 | EACH |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | 1.00 | EACH |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | 1.00 | EACH |
| Call:364 | Contract:221001 | District:05 | FD04 015 0065 117-118 | 5.00 | EACH |
| Total Quantity | | | | 02704 | 169.00 |
| Item Code: 02705 | | | | Quantity | Unit |
| SILT TRAP TYPE C | | | | | |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | 5.00 | EACH |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 21.00 | EACH |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 114.00 | EACH |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | 1.00 | EACH |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 7.00 | EACH |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 2.00 | EACH |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 2.00 | EACH |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | 1.00 | EACH |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | 1.00 | EACH |
| Total Quantity | | | | 02705 | 154.00 |
| Item Code: 02706 | | | | Quantity | Unit |
| CLEAN SILT TRAP TYPE A | | | | | |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 21.00 | EACH |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 114.00 | EACH |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 2.00 | EACH |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | 1.00 | EACH |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 2.00 | EACH |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 2.00 | EACH |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | 1.00 | EACH |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | 1.00 | EACH |
| Total Quantity | | | | 02706 | 144.00 |

| Item Code: 02707 | | CLEAN SILT TRAP TYPE B | | Quantity | Unit |
|-------------------------|-----------------|---------------------------------|---------------------------|-----------------|-------------|
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 21.00 | EACH |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 114.00 | EACH |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 10.00 | EACH |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | 1.00 | EACH |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 8.00 | EACH |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 2.00 | EACH |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 2.00 | EACH |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | 1.00 | EACH |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | 1.00 | EACH |
| Call:364 | Contract:221001 | District:05 | FD04 015 0065 117-118 | 10.00 | EACH |
| Total Quantity | | | | 02707 | 170.00 |
| Item Code: 02708 | | CLEAN SILT TRAP TYPE C | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 21.00 | EACH |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 114.00 | EACH |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | 1.00 | EACH |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 7.00 | EACH |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 2.00 | EACH |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 2.00 | EACH |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | 1.00 | EACH |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | 1.00 | EACH |
| Total Quantity | | | | 02708 | 149.00 |
| Item Code: 02714 | | SHOULDERING | | Quantity | Unit |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 1,550.00 | LF |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 674.00 | LF |
| Total Quantity | | | | 02714 | 2,224.00 |
| Item Code: 02720 | | SIDEWALK-4 IN CONCRETE | | Quantity | Unit |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | 228.00 | SQYD |
| Call:301 | Contract:222436 | District:06 | FD05 008 0025 009-011 | 68.00 | SQYD |
| Call:325 | Contract:222369 | District:05 | FD05 056 0061 010-013 | 200.00 | SQYD |
| Call:332 | Contract:222364 | District:05 | FD05 056 3082 000-002 | 190.00 | SQYD |
| Call:336 | Contract:222242 | District:11 | FD05 061 0830 000-003 | 117.00 | SQYD |
| Call:340 | Contract:222457 | District:04 | FD05 078 0068 010-013 | 148.00 | SQYD |
| Call:343 | Contract:222262 | District:05 | FD05 093 0146 007-011 | 20.00 | SQYD |
| Call:354 | Contract:222439 | District:02 | FD05 117 0109 000-003 | 214.00 | SQYD |
| Call:367 | Contract:222467 | District:01 | CPTL 053 8000 000-001 | 5.00 | SQYD |
| Call:403 | Contract:222395 | District:09 | 068GR22P048-FD05 | 35.00 | SQYD |
| Call:404 | Contract:222256 | District:03 | 085GR22P027 - FD05 & FE01 | 40.30 | SQYD |
| Call:407 | Contract:224201 | District:05 | 015GR22T017-FE04 | 68.00 | SQYD |
| Total Quantity | | | | 02720 | 1,333.30 |
| Item Code: 02721 | | REMOVE CONCRETE SIDEWALK | | Quantity | Unit |
| Call:367 | Contract:222467 | District:01 | CPTL 053 8000 000-001 | 5.00 | SQYD |
| Total Quantity | | | | 02721 | 5.00 |

| Item Code: | 02726 | STAKING | | Quantity | Unit |
|-------------------|-----------------|--------------------------------------|-----------------------|-----------------|-------------|
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | 1.00 | LS |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 1.00 | LS |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 1.00 | LS |
| Call:105 | Contract:224116 | District:08 | HSIP 0271(100) | 1.00 | LS |
| Call:106 | Contract:224439 | District:04 | HSIP 0311(047) | 1.00 | LS |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 1.00 | LS |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | 1.00 | LS |
| Call:118 | Contract:221335 | District:05 | BC62 XFFT KY22-00 | 1.00 | LS |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | 1.00 | LS |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 2.00 | LS |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 2.00 | LS |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 3.00 | LS |
| Call:339 | Contract:222416 | District:07 | FD05 076 0374 002-005 | 1.00 | LS |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | 1.00 | LS |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | 1.00 | LS |
| Call:364 | Contract:221001 | District:05 | FD04 015 0065 117-118 | 1.00 | LS |
| Call:367 | Contract:222467 | District:01 | CPTL 053 8000 000-001 | 1.00 | LS |
| Total Quantity | | | | 02726 | 21.00 |
| Item Code: | 02731 | REMOVE STRUCTURE | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 4.00 | LS |
| Total Quantity | | | | 02731 | 4.00 |
| Item Code: | 02742 | TRAINEE PAYMENT REIMBURSEMENT | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 1,400.00 | HOUR |
| Total Quantity | | | | 02742 | 1,400.00 |

| Item Code: | 02775 | ARROW PANEL | | | Quantity | Unit |
|-------------------|-----------------|--------------------|---------------------------|--|-----------------|-------------|
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | | 2.00 | EACH |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 2.00 | EACH |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 1.00 | EACH |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | | 4.00 | EACH |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | | 30.00 | EACH |
| Call:301 | Contract:222436 | District:06 | FD05 008 0025 009-011 | | 1.00 | EACH |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | | 2.00 | EACH |
| Call:304 | Contract:222428 | District:06 | FD05 008 3076 000-002 | | 2.00 | EACH |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | | 2.00 | EACH |
| Call:307 | Contract:222450 | District:04 | FD05 014 0060 003-017 | | 2.00 | EACH |
| Call:311 | Contract:222427 | District:06 | FD05 019 1120 003-006 | | 2.00 | EACH |
| Call:314 | Contract:222078 | District:02 | FD05 024 0091 000-001 | | 2.00 | EACH |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | | 2.00 | EACH |
| Call:325 | Contract:222369 | District:05 | FD05 056 0061 010-013 | | 2.00 | EACH |
| Call:326 | Contract:222259 | District:05 | FD05 056 0150 000-001 | | 2.00 | EACH |
| Call:327 | Contract:222357 | District:05 | FD05 056 0155 005-007 | | 2.00 | EACH |
| Call:329 | Contract:222361 | District:05 | FD05 056 1747 017-019 | | 2.00 | EACH |
| Call:330 | Contract:222148 | District:05 | FD05 056 1934 009-011 | | 2.00 | EACH |
| Call:332 | Contract:222364 | District:05 | FD05 056 3082 000-002 | | 2.00 | EACH |
| Call:333 | Contract:222413 | District:12 | FD05 058 0023 006-008 | | 2.00 | EACH |
| Call:349 | Contract:222267 | District:05 | FD05 106 0060 011-013 | | 2.00 | EACH |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | | 2.00 | EACH |
| Call:362 | Contract:221030 | District:03 | FE01 114 2158 003-004 | | 2.00 | EACH |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | | 2.00 | EACH |
| Call:401 | Contract:222445 | District:05 | 056GR22P049 - FD05 & FE01 | | 2.00 | EACH |
| Call:405 | Contract:222088 | District:05 | 106GR22P026 - FD05 | | 2.00 | EACH |
| Call:407 | Contract:224201 | District:05 | 015GR22T017-FE04 | | 12.00 | EACH |
| Call:408 | Contract:224202 | District:05 | 121GR22T018-FE04 | | 9.00 | EACH |
| Total Quantity | | | | | 101.00 | |

| Item Code: | 02929 | CRASH CUSHION TYPE IX | | | Quantity | Unit |
|-------------------|-----------------|------------------------------|----------------|--|-----------------|-------------|
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | | 2.00 | EACH |
| Total Quantity | | | | | 2.00 | |

| Item Code: | 03171 | CONCRETE BARRIER WALL TYPE 9T | | | Quantity | Unit |
|-------------------|-----------------|--------------------------------------|----------------|--|-----------------|-------------|
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 120.00 | LF |
| Total Quantity | | | | | 120.00 | |

| Item Code: | 03234 | RAILROAD RAILS-DRILLED | | | Quantity | Unit |
|-------------------|-----------------|-------------------------------|-----------------------|--|-----------------|-------------|
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 1,110.00 | LF |
| Call:117 | Contract:222431 | District:12 | ER 9020 (319) | | 2,378.00 | LF |
| Call:360 | Contract:222443 | District:12 | FD51 058 0825 000-014 | | 14,703.00 | LF |
| Total Quantity | | | | | 18,191.00 | |

| Item Code: 03235 | | EXCAVATION AND BACKFILL | | Quantity | Unit |
|-------------------------|-----------------|--------------------------------|---------------------------|-----------------|-------------|
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 105.00 | CUYD |
| Call:117 | Contract:222431 | District:12 | ER 9020 (319) | 248.00 | CUYD |
| Call:360 | Contract:222443 | District:12 | FD51 058 0825 000-014 | 1,062.00 | CUYD |
| | | Total Quantity | 03235 | 1,415.00 | |
| Item Code: 03236 | | CRIBBING | | Quantity | Unit |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 830.00 | SQFT |
| Call:117 | Contract:222431 | District:12 | ER 9020 (319) | 2,604.00 | SQFT |
| Call:360 | Contract:222443 | District:12 | FD51 058 0825 000-014 | 9,269.00 | SQFT |
| | | Total Quantity | 03236 | 12,703.00 | |
| Item Code: 03240 | | BASE FAILURE REPAIR | | Quantity | Unit |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | 117.00 | SQYD |
| Call:304 | Contract:222428 | District:06 | FD05 008 3076 000-002 | 175.00 | SQYD |
| Call:310 | Contract:222140 | District:02 | FD05 017 0139 000-012 | 115.00 | SQYD |
| Call:311 | Contract:222427 | District:06 | FD05 019 1120 003-006 | 320.00 | SQYD |
| Call:315 | Contract:222284 | District:02 | FD05 024 0091 001-011 | 430.00 | SQYD |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | 225.00 | SQYD |
| Call:318 | Contract:222353 | District:10 | FD05 033 1886 004-007 | 240.00 | SQYD |
| Call:319 | Contract:222265 | District:05 | FD05 037 2259 000-001 | 30.00 | SQYD |
| Call:322 | Contract:222301 | District:06 | FD05 049 3016 001-002 | 100.00 | SQYD |
| Call:324 | Contract:222452 | District:02 | FD05 054 0862 000-003 | 355.00 | SQYD |
| Call:327 | Contract:222357 | District:05 | FD05 056 0155 005-007 | 200.00 | SQYD |
| Call:329 | Contract:222361 | District:05 | FD05 056 1747 017-019 | 455.00 | SQYD |
| Call:331 | Contract:222362 | District:05 | FD05 056 3078 000-001 | 50.00 | SQYD |
| Call:332 | Contract:222364 | District:05 | FD05 056 3082 000-002 | 90.00 | SQYD |
| Call:334 | Contract:222429 | District:06 | FD05 059 1829 002-005 | 70.00 | SQYD |
| Call:335 | Contract:222430 | District:06 | FD05 059 3035 000-003 | 160.00 | SQYD |
| Call:337 | Contract:222324 | District:01 | FD05 073 0348 004-008 | 75.00 | SQYD |
| Call:339 | Contract:222416 | District:07 | FD05 076 0374 002-005 | 365.00 | SQYD |
| Call:341 | Contract:222194 | District:02 | FD05 089 0176 004-013 | 724.00 | SQYD |
| Call:343 | Contract:222262 | District:05 | FD05 093 0146 007-011 | 260.00 | SQYD |
| Call:344 | Contract:222300 | District:06 | FD05 096 0017 000-004 | 1,330.00 | SQYD |
| Call:346 | Contract:222349 | District:10 | FD05 099 1059 000-005 | 400.00 | SQYD |
| Call:348 | Contract:222380 | District:05 | FD05 106 0043 000-005 | 1,155.00 | SQYD |
| Call:350 | Contract:222127 | District:03 | FD05 107 0383 007-009 | 505.00 | SQYD |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | 485.00 | SQYD |
| Call:401 | Contract:222445 | District:05 | 056GR22P049 - FD05 & FE01 | 100.00 | SQYD |
| Call:405 | Contract:222088 | District:05 | 106GR22P026 - FD05 | 190.00 | SQYD |
| | | Total Quantity | 03240 | 8,721.00 | |
| Item Code: 03260 | | CLEAN ROADWAY DRAINS | | Quantity | Unit |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | 4.00 | EACH |
| | | Total Quantity | 03260 | 4.00 | |

| Item Code: 03262 | | CLEAN PIPE STRUCTURE | | Quantity | Unit |
|-------------------------|-----------------|--|-----------------------|-----------------|-------------|
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 3.00 | EACH |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | 2.00 | EACH |
| Call:367 | Contract:222467 | District:01 | CPTL 053 8000 000-001 | 1.00 | EACH |
| | | Total Quantity | 03262 | 6.00 | |
| Item Code: 03269 | | TRIM & REMOVE TREES & BRUSH | | Quantity | Unit |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 686.00 | LF |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 1,700.00 | LF |
| | | Total Quantity | 03269 | 2,386.00 | |
| Item Code: 03271 | | TREE TRIMMING | | Quantity | Unit |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 20.00 | LF |
| Call:339 | Contract:222416 | District:07 | FD05 076 0374 002-005 | 6,000.00 | LF |
| | | Total Quantity | 03271 | 6,020.00 | |
| Item Code: 03288 | | SIDEWALK RAMP TYPE 2 | | Quantity | Unit |
| Call:367 | Contract:222467 | District:01 | CPTL 053 8000 000-001 | 1.00 | EACH |
| | | Total Quantity | 03288 | 1.00 | |
| Item Code: 03299 | | ARMORED EDGE FOR CONCRETE | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 216.00 | LF |
| | | Total Quantity | 03299 | 216.00 | |
| Item Code: 03425 | | ADJUST WATER VALVE | | Quantity | Unit |
| Call:319 | Contract:222265 | District:05 | FD05 037 2259 000-001 | 1.00 | EACH |
| | | Total Quantity | 03425 | 1.00 | |
| Item Code: 04714 | | POLE 120 FT MTG HT HIGH MAST | | Quantity | Unit |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | 4.00 | EACH |
| | | Total Quantity | 04714 | 4.00 | |
| Item Code: 04722 | | BRACKET 8 FT | | Quantity | Unit |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 8.00 | EACH |
| | | Total Quantity | 04722 | 8.00 | |
| Item Code: 04740 | | POLE BASE | | Quantity | Unit |
| Call:408 | Contract:224202 | District:05 | 121GR22T018-FE04 | 1.00 | EACH |
| | | Total Quantity | 04740 | 1.00 | |
| Item Code: 04761 | | LIGHTING CONTROL EQUIPMENT | | Quantity | Unit |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 2.00 | EACH |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | 1.00 | EACH |
| | | Total Quantity | 04761 | 3.00 | |

| Item Code: 04780 | | FUSED CONNECTOR KIT | | | Quantity | Unit |
|-------------------------|-----------------|----------------------------|---------------------------|--|-----------------|-------------|
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | | 83.00 | EACH |
| | | Total Quantity | 04780 | | 83.00 | |
| Item Code: 04792 | | CONDUIT-1 IN | | | Quantity | Unit |
| Call:105 | Contract:224116 | District:08 | HSIP 0271(100) | | 60.00 | LF |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 35.00 | LF |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 40.00 | LF |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | 20.00 | LF |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 15.00 | LF |
| Call:302 | Contract:222432 | District:06 | FD05 008 0338 023-029 | | 20.00 | LF |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | | 200.00 | LF |
| Call:310 | Contract:222140 | District:02 | FD05 017 0139 000-012 | | 10.00 | LF |
| Call:341 | Contract:222194 | District:02 | FD05 089 0176 004-013 | | 100.00 | LF |
| Call:355 | Contract:224440 | District:07 | FD04 009 068X 000-001 | | 15.00 | LF |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | | 120.00 | LF |
| | | Total Quantity | 04792 | | 635.00 | |
| Item Code: 04793 | | CONDUIT-1 1/4 IN | | | Quantity | Unit |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 240.00 | LF |
| Call:301 | Contract:222436 | District:06 | FD05 008 0025 009-011 | | 200.00 | LF |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | | 10.00 | LF |
| Call:304 | Contract:222428 | District:06 | FD05 008 3076 000-002 | | 100.00 | LF |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | | 160.00 | LF |
| Call:311 | Contract:222427 | District:06 | FD05 019 1120 003-006 | | 50.00 | LF |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | | 10.00 | LF |
| Call:327 | Contract:222357 | District:05 | FD05 056 0155 005-007 | | 100.00 | LF |
| Call:329 | Contract:222361 | District:05 | FD05 056 1747 017-019 | | 100.00 | LF |
| Call:332 | Contract:222364 | District:05 | FD05 056 3082 000-002 | | 9.00 | LF |
| Call:340 | Contract:222457 | District:04 | FD05 078 0068 010-013 | | 55.00 | LF |
| Call:343 | Contract:222262 | District:05 | FD05 093 0146 007-011 | | 150.00 | LF |
| Call:348 | Contract:222380 | District:05 | FD05 106 0043 000-005 | | 30.00 | LF |
| Call:355 | Contract:224440 | District:07 | FD04 009 068X 000-001 | | 120.00 | LF |
| Call:401 | Contract:222445 | District:05 | 056GR22P049 - FD05 & FE01 | | 42.00 | LF |
| Call:405 | Contract:222088 | District:05 | 106GR22P026 - FD05 | | 20.00 | LF |
| Call:408 | Contract:224202 | District:05 | 121GR22T018-FE04 | | 233.00 | LF |
| | | Total Quantity | 04793 | | 1,629.00 | |
| Item Code: 04795 | | CONDUIT-2 IN | | | Quantity | Unit |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 80.00 | LF |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 110.00 | LF |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | | 10.00 | LF |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | | 50.00 | LF |
| Call:340 | Contract:222457 | District:04 | FD05 078 0068 010-013 | | 45.00 | LF |
| Call:355 | Contract:224440 | District:07 | FD04 009 068X 000-001 | | 365.00 | LF |
| Call:362 | Contract:221030 | District:03 | FE01 114 2158 003-004 | | 140.00 | LF |
| | | Total Quantity | 04795 | | 800.00 | |

| Item Code: 04811 | ELECTRICAL JUNCTION BOX TYPE B | | | | Quantity | Unit |
|-------------------------|---------------------------------------|-------------|---------------------------|-------|-----------------|-------------|
| Call:105 | Contract:224116 | District:08 | HSIP 0271(100) | | 6.00 | EACH |
| Call:106 | Contract:224439 | District:04 | HSIP 0311(047) | | 5.00 | EACH |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 6.00 | EACH |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 7.00 | EACH |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | 1.00 | EACH |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 4.00 | EACH |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | | 1.00 | EACH |
| Call:301 | Contract:222436 | District:06 | FD05 008 0025 009-011 | | 4.00 | EACH |
| Call:302 | Contract:222432 | District:06 | FD05 008 0338 023-029 | | 1.00 | EACH |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | | 22.00 | EACH |
| Call:304 | Contract:222428 | District:06 | FD05 008 3076 000-002 | | 2.00 | EACH |
| Call:310 | Contract:222140 | District:02 | FD05 017 0139 000-012 | | 1.00 | EACH |
| Call:311 | Contract:222427 | District:06 | FD05 019 1120 003-006 | | 1.00 | EACH |
| Call:340 | Contract:222457 | District:04 | FD05 078 0068 010-013 | | 2.00 | EACH |
| Call:348 | Contract:222380 | District:05 | FD05 106 0043 000-005 | | 1.00 | EACH |
| Call:355 | Contract:224440 | District:07 | FD04 009 068X 000-001 | | 4.00 | EACH |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | | 12.00 | EACH |
| Call:405 | Contract:222088 | District:05 | 106GR22P026 - FD05 | | 1.00 | EACH |
| Call:408 | Contract:224202 | District:05 | 121GR22T018-FE04 | | 1.00 | EACH |
| Total Quantity | | | | 04811 | 82.00 | |
| Item Code: 04820 | TRENCHING AND BACKFILLING | | | | Quantity | Unit |
| Call:105 | Contract:224116 | District:08 | HSIP 0271(100) | | 940.00 | LF |
| Call:106 | Contract:224439 | District:04 | HSIP 0311(047) | | 970.00 | LF |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 355.00 | LF |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 1,600.00 | LF |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | 70.00 | LF |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 980.00 | LF |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | | 755.00 | LF |
| Call:302 | Contract:222432 | District:06 | FD05 008 0338 023-029 | | 100.00 | LF |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | | 615.00 | LF |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | | 190.00 | LF |
| Call:310 | Contract:222140 | District:02 | FD05 017 0139 000-012 | | 30.00 | LF |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | | 8.00 | LF |
| Call:327 | Contract:222357 | District:05 | FD05 056 0155 005-007 | | 100.00 | LF |
| Call:329 | Contract:222361 | District:05 | FD05 056 1747 017-019 | | 100.00 | LF |
| Call:332 | Contract:222364 | District:05 | FD05 056 3082 000-002 | | 9.00 | LF |
| Call:340 | Contract:222457 | District:04 | FD05 078 0068 010-013 | | 95.00 | LF |
| Call:341 | Contract:222194 | District:02 | FD05 089 0176 004-013 | | 100.00 | LF |
| Call:355 | Contract:224440 | District:07 | FD04 009 068X 000-001 | | 230.00 | LF |
| Call:362 | Contract:221030 | District:03 | FE01 114 2158 003-004 | | 20.00 | LF |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | | 550.00 | LF |
| Call:401 | Contract:222445 | District:05 | 056GR22P049 - FD05 & FE01 | | 42.00 | LF |
| Call:405 | Contract:222088 | District:05 | 106GR22P026 - FD05 | | 20.00 | LF |
| Call:407 | Contract:224201 | District:05 | 015GR22T017-FE04 | | 151.00 | LF |
| Call:408 | Contract:224202 | District:05 | 121GR22T018-FE04 | | 133.00 | LF |
| Total Quantity | | | | 04820 | 8,163.00 | |

| Item Code: 04821 | | OPEN CUT ROADWAY | | Quantity | Unit |
|-------------------------|-----------------|-----------------------------|---------------------------|-----------------|-------------|
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | 2,659.00 | LF |
| Call:362 | Contract:221030 | District:03 | FE01 114 2158 003-004 | 120.00 | LF |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | 250.00 | LF |
| | | Total Quantity 04821 | | 3,029.00 | |
| Item Code: 04829 | | PIEZOELECTRIC SENSOR | | Quantity | Unit |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | 9.00 | EACH |
| Call:340 | Contract:222457 | District:04 | FD05 078 0068 010-013 | 4.00 | EACH |
| | | Total Quantity 04829 | | 13.00 | |
| Item Code: 04830 | | LOOP WIRE | | Quantity | Unit |
| Call:105 | Contract:224116 | District:08 | HSIP 0271(100) | 1,096.00 | LF |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | 2,400.00 | LF |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 852.00 | LF |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 865.00 | LF |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 304.00 | LF |
| Call:301 | Contract:222436 | District:06 | FD05 008 0025 009-011 | 3,204.00 | LF |
| Call:302 | Contract:222432 | District:06 | FD05 008 0338 023-029 | 738.00 | LF |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | 8,180.00 | LF |
| Call:304 | Contract:222428 | District:06 | FD05 008 3076 000-002 | 1,010.00 | LF |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | 3,600.00 | LF |
| Call:310 | Contract:222140 | District:02 | FD05 017 0139 000-012 | 350.00 | LF |
| Call:311 | Contract:222427 | District:06 | FD05 019 1120 003-006 | 726.00 | LF |
| Call:314 | Contract:222078 | District:02 | FD05 024 0091 000-001 | 500.00 | LF |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | 800.00 | LF |
| Call:326 | Contract:222259 | District:05 | FD05 056 0150 000-001 | 6,300.00 | LF |
| Call:327 | Contract:222357 | District:05 | FD05 056 0155 005-007 | 528.00 | LF |
| Call:329 | Contract:222361 | District:05 | FD05 056 1747 017-019 | 1,656.00 | LF |
| Call:330 | Contract:222148 | District:05 | FD05 056 1934 009-011 | 5,800.00 | LF |
| Call:332 | Contract:222364 | District:05 | FD05 056 3082 000-002 | 2,096.00 | LF |
| Call:340 | Contract:222457 | District:04 | FD05 078 0068 010-013 | 2,186.00 | LF |
| Call:341 | Contract:222194 | District:02 | FD05 089 0176 004-013 | 600.00 | LF |
| Call:343 | Contract:222262 | District:05 | FD05 093 0146 007-011 | 528.00 | LF |
| Call:348 | Contract:222380 | District:05 | FD05 106 0043 000-005 | 280.00 | LF |
| Call:355 | Contract:224440 | District:07 | FD04 009 068X 000-001 | 1,425.00 | LF |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | 3,840.00 | LF |
| Call:401 | Contract:222445 | District:05 | 056GR22P049 - FD05 & FE01 | 2,746.00 | LF |
| Call:405 | Contract:222088 | District:05 | 106GR22P026 - FD05 | 375.00 | LF |
| | | Total Quantity 04830 | | 52,985.00 | |
| Item Code: 04832 | | WIRE-NO. 12 | | Quantity | Unit |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 4,850.00 | LF |
| | | Total Quantity 04832 | | 4,850.00 | |
| Item Code: 04833 | | WIRE-NO. 8 | | Quantity | Unit |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | 6,000.00 | LF |
| | | Total Quantity 04833 | | 6,000.00 | |

| Item Code: | 04844 | CABLE-NO. 14/5C | | | Quantity | Unit |
|-------------------|-----------------|----------------------------|---------------------------|-------|-----------------|-------------|
| Call:105 | Contract:224116 | District:08 | HSIP 0271(100) | | 650.00 | LF |
| Call:106 | Contract:224439 | District:04 | HSIP 0311(047) | | 2,375.00 | LF |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 2,200.00 | LF |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 1,860.00 | LF |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | 390.00 | LF |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 2,250.00 | LF |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | | 1,215.00 | LF |
| Call:355 | Contract:224440 | District:07 | FD04 009 068X 000-001 | | 1,370.00 | LF |
| Call:407 | Contract:224201 | District:05 | 015GR22T017-FE04 | | 4,040.00 | LF |
| Call:408 | Contract:224202 | District:05 | 121GR22T018-FE04 | | 1,612.00 | LF |
| Total Quantity | | | | 04844 | 17,962.00 | |
| Item Code: | 04845 | CABLE-NO. 14/7C | | | Quantity | Unit |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 1,153.00 | LF |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | | 13,489.00 | LF |
| Call:362 | Contract:221030 | District:03 | FE01 114 2158 003-004 | | 75.00 | LF |
| Call:407 | Contract:224201 | District:05 | 015GR22T017-FE04 | | 1,560.00 | LF |
| Call:408 | Contract:224202 | District:05 | 121GR22T018-FE04 | | 882.00 | LF |
| Total Quantity | | | | 04845 | 17,159.00 | |
| Item Code: | 04850 | CABLE-NO. 14/1 PAIR | | | Quantity | Unit |
| Call:105 | Contract:224116 | District:08 | HSIP 0271(100) | | 2,900.00 | LF |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 2,065.00 | LF |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 1,880.00 | LF |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | 280.00 | LF |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 240.00 | LF |
| Call:301 | Contract:222436 | District:06 | FD05 008 0025 009-011 | | 200.00 | LF |
| Call:302 | Contract:222432 | District:06 | FD05 008 0338 023-029 | | 200.00 | LF |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | | 1,200.00 | LF |
| Call:304 | Contract:222428 | District:06 | FD05 008 3076 000-002 | | 100.00 | LF |
| Call:310 | Contract:222140 | District:02 | FD05 017 0139 000-012 | | 200.00 | LF |
| Call:311 | Contract:222427 | District:06 | FD05 019 1120 003-006 | | 50.00 | LF |
| Call:314 | Contract:222078 | District:02 | FD05 024 0091 000-001 | | 300.00 | LF |
| Call:327 | Contract:222357 | District:05 | FD05 056 0155 005-007 | | 300.00 | LF |
| Call:329 | Contract:222361 | District:05 | FD05 056 1747 017-019 | | 250.00 | LF |
| Call:340 | Contract:222457 | District:04 | FD05 078 0068 010-013 | | 340.00 | LF |
| Call:341 | Contract:222194 | District:02 | FD05 089 0176 004-013 | | 200.00 | LF |
| Call:343 | Contract:222262 | District:05 | FD05 093 0146 007-011 | | 150.00 | LF |
| Call:348 | Contract:222380 | District:05 | FD05 106 0043 000-005 | | 30.00 | LF |
| Call:355 | Contract:224440 | District:07 | FD04 009 068X 000-001 | | 500.00 | LF |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | | 2,140.00 | LF |
| Call:405 | Contract:222088 | District:05 | 106GR22P026 - FD05 | | 20.00 | LF |
| Total Quantity | | | | 04850 | 13,545.00 | |
| Item Code: | 04871 | POLE 35 FT WOODEN | | | Quantity | Unit |
| Call:340 | Contract:222457 | District:04 | FD05 078 0068 010-013 | | 1.00 | EACH |
| Total Quantity | | | | 04871 | 1.00 | |

| Item Code: 04881 | | MAST ARM POLE | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------|---------------------------|-----------------|-------------|
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | 16.00 | EACH |
| Call:355 | Contract:224440 | District:07 | FD04 009 068X 000-001 | 3.00 | EACH |
| | | Total Quantity 04881 | | 19.00 | |
| Item Code: 04885 | | MESSENGER-10800 LB | | Quantity | Unit |
| Call:106 | Contract:224439 | District:04 | HSIP 0311(047) | 200.00 | LF |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | 390.00 | LF |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | 225.00 | LF |
| Call:408 | Contract:224202 | District:05 | 121GR22T018-FE04 | 313.00 | LF |
| | | Total Quantity 04885 | | 1,128.00 | |
| Item Code: 04886 | | MESSENGER-15400 LB | | Quantity | Unit |
| Call:407 | Contract:224201 | District:05 | 015GR22T017-FE04 | 1,370.00 | LF |
| Call:408 | Contract:224202 | District:05 | 121GR22T018-FE04 | 736.00 | LF |
| | | Total Quantity 04886 | | 2,106.00 | |
| Item Code: 04895 | | LOOP SAW SLOT AND FILL | | Quantity | Unit |
| Call:105 | Contract:224116 | District:08 | HSIP 0271(100) | 440.00 | LF |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | 1,005.00 | LF |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 352.00 | LF |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 220.00 | LF |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 107.00 | LF |
| Call:301 | Contract:222436 | District:06 | FD05 008 0025 009-011 | 1,268.00 | LF |
| Call:302 | Contract:222432 | District:06 | FD05 008 0338 023-029 | 292.00 | LF |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | 3,014.00 | LF |
| Call:304 | Contract:222428 | District:06 | FD05 008 3076 000-002 | 404.00 | LF |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | 770.00 | LF |
| Call:310 | Contract:222140 | District:02 | FD05 017 0139 000-012 | 200.00 | LF |
| Call:311 | Contract:222427 | District:06 | FD05 019 1120 003-006 | 292.00 | LF |
| Call:314 | Contract:222078 | District:02 | FD05 024 0091 000-001 | 300.00 | LF |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | 170.00 | LF |
| Call:326 | Contract:222259 | District:05 | FD05 056 0150 000-001 | 1,320.00 | LF |
| Call:327 | Contract:222357 | District:05 | FD05 056 0155 005-007 | 204.00 | LF |
| Call:329 | Contract:222361 | District:05 | FD05 056 1747 017-019 | 608.00 | LF |
| Call:330 | Contract:222148 | District:05 | FD05 056 1934 009-011 | 1,320.00 | LF |
| Call:332 | Contract:222364 | District:05 | FD05 056 3082 000-002 | 829.00 | LF |
| Call:340 | Contract:222457 | District:04 | FD05 078 0068 010-013 | 552.00 | LF |
| Call:341 | Contract:222194 | District:02 | FD05 089 0176 004-013 | 300.00 | LF |
| Call:343 | Contract:222262 | District:05 | FD05 093 0146 007-011 | 204.00 | LF |
| Call:348 | Contract:222380 | District:05 | FD05 106 0043 000-005 | 110.00 | LF |
| Call:355 | Contract:224440 | District:07 | FD04 009 068X 000-001 | 590.00 | LF |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | 1,440.00 | LF |
| Call:401 | Contract:222445 | District:05 | 056GR22P049 - FD05 & FE01 | 1,091.00 | LF |
| Call:405 | Contract:222088 | District:05 | 106GR22P026 - FD05 | 150.00 | LF |
| | | Total Quantity 04895 | | 17,552.00 | |

| Item Code: 04899 | | ELECTRICAL SERVICE | | | Quantity | Unit |
|-------------------------|-----------------|---------------------------------------|-----------------------|-------|-----------------|-------------|
| Call:340 | Contract:222457 | District:04 | FD05 078 0068 010-013 | | 1.00 | EACH |
| | | | Total Quantity | 04899 | 1.00 | |
| Item Code: 04932 | | INSTALL STEEL STRAIN POLE | | | Quantity | Unit |
| Call:106 | Contract:224439 | District:04 | HSIP 0311(047) | | 2.00 | EACH |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 4.00 | EACH |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | | 8.00 | EACH |
| Call:407 | Contract:224201 | District:05 | 015GR22T017-FE04 | | 12.00 | EACH |
| Call:408 | Contract:224202 | District:05 | 121GR22T018-FE04 | | 11.00 | EACH |
| | | | Total Quantity | 04932 | 37.00 | |
| Item Code: 04933 | | TEMP SIGNAL 2 PHASE | | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 1.00 | EACH |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 1.00 | EACH |
| | | | Total Quantity | 04933 | 2.00 | |
| Item Code: 04935 | | TEMP SIGNAL | | | Quantity | Unit |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | | 1.00 | LS |
| | | | Total Quantity | 04935 | 1.00 | |
| Item Code: 04940 | | REMOVE LIGHTING | | | Quantity | Unit |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | | 3.00 | LS |
| | | | Total Quantity | 04940 | 3.00 | |
| Item Code: 04953 | | TEMP RELOCATION OF SIGNAL HEAD | | | Quantity | Unit |
| Call:362 | Contract:221030 | District:03 | FE01 114 2158 003-004 | | 6.00 | EACH |
| | | | Total Quantity | 04953 | 6.00 | |
| Item Code: 04960 | | REMOVE AND REPLACE SIDEWALK | | | Quantity | Unit |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | | 118.00 | SQYD |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | | 3.00 | SQYD |
| | | | Total Quantity | 04960 | 121.00 | |
| Item Code: 05950 | | EROSION CONTROL BLANKET | | | Quantity | Unit |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | | 2,000.00 | SQYD |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 6,940.00 | SQYD |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 44,498.00 | SQYD |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 2,470.00 | SQYD |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | | 344.00 | SQYD |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | | 1,047.00 | SQYD |
| | | | Total Quantity | 05950 | 57,299.00 | |

| Item Code: 05952 | | TEMP MULCH | | Quantity | Unit |
|-------------------------|-----------------|------------------------------------|-----------------------|-----------------|-------------|
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 67,082.00 | SQYD |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 366,100.00 | SQYD |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 2,791.00 | SQYD |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | 973.00 | SQYD |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 1,440.00 | SQYD |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 1,100.00 | SQYD |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 4,923.00 | SQYD |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | 3,992.00 | SQYD |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | 2,916.00 | SQYD |
| Call:364 | Contract:221001 | District:05 | FD04 015 0065 117-118 | 13,944.00 | SQYD |
| Total Quantity | | | | 05952 | 465,261.00 |
| Item Code: 05953 | | TEMP SEEDING AND PROTECTION | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 50,820.00 | SQYD |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 274,525.00 | SQYD |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 2,083.00 | SQYD |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | 726.00 | SQYD |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 1,380.00 | SQYD |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 825.00 | SQYD |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 3,692.00 | SQYD |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | 2,994.00 | SQYD |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | 2,187.00 | SQYD |
| Call:364 | Contract:221001 | District:05 | FD04 015 0065 117-118 | 10,406.00 | SQYD |
| Total Quantity | | | | 05953 | 349,638.00 |
| Item Code: 05963 | | INITIAL FERTILIZER | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 4.00 | TON |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 23.00 | TON |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | .14 | TON |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | .10 | TON |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 1.01 | TON |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | .07 | TON |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | .01 | TON |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | .32 | TON |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | .20 | TON |
| Call:364 | Contract:221001 | District:05 | FD04 015 0065 117-118 | 1.00 | TON |
| Total Quantity | | | | 05963 | 29.85 |

| Item Code: 05964 | | MAINTENANCE FERTILIZER | | Quantity | Unit |
|-------------------------|-----------------|------------------------------------|-----------------------|-----------------|-------------|
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 2.00 | TON |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 14.00 | TON |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 1.73 | TON |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | .10 | TON |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 1.02 | TON |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | .04 | TON |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | .01 | TON |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | .19 | TON |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | .10 | TON |
| Call:364 | Contract:221001 | District:05 | FD04 015 0065 117-118 | 1.00 | TON |
| Total Quantity 05964 | | | | 20.19 | |
| Item Code: 05985 | | SEEDING AND PROTECTION | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 74,702.00 | SQYD |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 381,125.00 | SQYD |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 4,164.00 | SQYD |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | 184.00 | SQYD |
| Call:118 | Contract:221335 | District:05 | BC62 XFFT KY22-00 | 2,000.00 | SQYD |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 1,440.00 | SQYD |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 1,350.00 | SQYD |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 285.00 | SQYD |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | 5,988.00 | SQYD |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | 4,375.00 | SQYD |
| Call:365 | Contract:221031 | District:05 | FD04 056 0264 013-015 | 120.00 | SQYD |
| Call:367 | Contract:222467 | District:01 | CPTL 053 8000 000-001 | 1,805.00 | SQYD |
| Total Quantity 05985 | | | | 477,538.00 | |
| Item Code: 05989 | | SPECIAL SEEDING CROWN VETCH | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 17,350.00 | SQYD |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 145,000.00 | SQYD |
| Call:364 | Contract:221001 | District:05 | FD04 015 0065 117-118 | 221.00 | SQYD |
| Total Quantity 05989 | | | | 162,571.00 | |
| Item Code: 05990 | | SODDING | | Quantity | Unit |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | 175.00 | SQYD |
| Total Quantity 05990 | | | | 175.00 | |

| Item Code: 05992 | | AGRICULTURAL LIMESTONE | | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------------|-----------------------|-------|-----------------|-------------|
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 46.00 | TON |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 264.00 | TON |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 2.58 | TON |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | .90 | TON |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | .20 | TON |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | .90 | TON |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | .18 | TON |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | | 4.00 | TON |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | | 3.00 | TON |
| Total Quantity | | | | 05992 | 321.76 | |
| Item Code: 05997 | | TOPSOIL FURNISHED AND PLACED | | | Quantity | Unit |
| Call:367 | Contract:222467 | District:01 | CPTL 053 8000 000-001 | | 602.10 | CUYD |
| Total Quantity | | | | 05997 | 602.10 | |
| Item Code: 06401 | | FLEXIBLE DELINEATOR POST-M/W | | | Quantity | Unit |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | | 206.00 | EACH |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | 14.00 | EACH |
| Total Quantity | | | | 06401 | 220.00 | |
| Item Code: 06403 | | FLEXIBLE DELINEATOR POST-B/W | | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 6.00 | EACH |
| Total Quantity | | | | 06403 | 6.00 | |
| Item Code: 06404 | | FLEXIBLE DELINEATOR POST-M/Y | | | Quantity | Unit |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 55.00 | EACH |
| Total Quantity | | | | 06404 | 55.00 | |
| Item Code: 06406 | | SBM ALUM SHEET SIGNS .080 IN | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 1,422.00 | SQFT |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 91.00 | SQFT |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | 42.30 | SQFT |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 58.63 | SQFT |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | | 132.00 | SQFT |
| Total Quantity | | | | 06406 | 1,745.93 | |
| Item Code: 06407 | | SBM ALUM SHEET SIGNS .125 IN | | | Quantity | Unit |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 320.00 | SQFT |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | 50.00 | SQFT |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 80.67 | SQFT |
| Call:408 | Contract:224202 | District:05 | 121GR22T018-FE04 | | 80.00 | SQFT |
| Total Quantity | | | | 06407 | 530.67 | |

| Item Code: 06410 | | STEEL POST TYPE 1 | | Quantity | Unit |
|-------------------------|-----------------|--------------------------------------|-----------------------|-----------------|-------------|
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 250.00 | LF |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 139.00 | LF |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 202.00 | LF |
| | | Total Quantity 06410 | | 591.00 | |
| Item Code: 06411 | | STEEL POST TYPE 2 | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 1,575.00 | LF |
| Call:408 | Contract:224202 | District:05 | 121GR22T018-FE04 | 16.00 | LF |
| | | Total Quantity 06411 | | 1,591.00 | |
| Item Code: 06472 | | INSTALL SPAN MOUNTED SIGN | | Quantity | Unit |
| Call:106 | Contract:224439 | District:04 | HSIP 0311(047) | 1.00 | EACH |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 2.00 | EACH |
| | | Total Quantity 06472 | | 3.00 | |
| Item Code: 06490 | | CLASS A CONCRETE FOR SIGNS | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 2.00 | CUYD |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 1.07 | CUYD |
| | | Total Quantity 06490 | | 3.07 | |
| Item Code: 06510 | | PAVE STRIPING-TEMP PAINT-4 IN | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 70,305.00 | LF |
| Call:107 | Contract:224435 | District:02 | HSIP 5078(016) | 3,281.00 | LF |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 23,520.00 | LF |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | 1,349.00 | LF |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 740.00 | LF |
| Call:300 | Contract:222412 | District:11 | FD05 007 0190 019-022 | 15,000.00 | LF |
| Call:301 | Contract:222436 | District:06 | FD05 008 0025 009-011 | 48,500.00 | LF |
| Call:302 | Contract:222432 | District:06 | FD05 008 0338 023-029 | 92,840.00 | LF |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | 59,290.00 | LF |
| Call:304 | Contract:222428 | District:06 | FD05 008 3076 000-002 | 14,320.00 | LF |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | 47,000.00 | LF |
| Call:306 | Contract:222399 | District:09 | FD05 010 3292 000-001 | 7,000.00 | LF |
| Call:307 | Contract:222450 | District:04 | FD05 014 0060 003-017 | 160,000.00 | LF |
| Call:308 | Contract:222282 | District:04 | FD05 014 0105 017-019 | 9,500.00 | LF |
| Call:309 | Contract:222363 | District:05 | FD05 015 2553 000-001 | 4,080.00 | LF |
| Call:310 | Contract:222140 | District:02 | FD05 017 0139 000-012 | 60,000.00 | LF |
| Call:311 | Contract:222427 | District:06 | FD05 019 1120 003-006 | 30,450.00 | LF |
| Call:312 | Contract:222396 | District:09 | FD05 022 0007 016-022 | 25,000.00 | LF |
| Call:313 | Contract:222394 | District:09 | FD05 022 0773 003-005 | 8,000.00 | LF |
| Call:314 | Contract:222078 | District:02 | FD05 024 0091 000-001 | 15,100.00 | LF |
| Call:315 | Contract:222284 | District:02 | FD05 024 0091 001-011 | 200,000.00 | LF |
| Call:316 | Contract:222215 | District:02 | FD05 030 0060 000-006 | 35,000.00 | LF |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | 46,000.00 | LF |
| Call:318 | Contract:222353 | District:10 | FD05 033 1886 004-007 | 5,000.00 | LF |
| Call:319 | Contract:222265 | District:05 | FD05 037 2259 000-001 | 6,000.00 | LF |
| Call:320 | Contract:222283 | District:04 | FD05 043 0088 008-012 | 11,000.00 | LF |
| Call:321 | Contract:222393 | District:09 | FD05 045 1725 000-001 | 10,000.00 | LF |

| | | | | | |
|----------|-----------------|-------------|---------------------------|-----------|----|
| Call:322 | Contract:222301 | District:06 | FD05 049 3016 001-002 | 8,100.00 | LF |
| Call:323 | Contract:222438 | District:02 | FD05 051 0060 019-026 | 35,000.00 | LF |
| Call:324 | Contract:222452 | District:02 | FD05 054 0862 000-003 | 15,000.00 | LF |
| Call:325 | Contract:222369 | District:05 | FD05 056 0061 010-013 | 7,500.00 | LF |
| Call:327 | Contract:222357 | District:05 | FD05 056 0155 005-007 | 16,539.00 | LF |
| Call:328 | Contract:222132 | District:05 | FD05 056 1450 000-002 | 20,100.00 | LF |
| Call:329 | Contract:222361 | District:05 | FD05 056 1747 017-019 | 34,545.00 | LF |
| Call:330 | Contract:222148 | District:05 | FD05 056 1934 009-011 | 13,302.00 | LF |
| Call:331 | Contract:222362 | District:05 | FD05 056 3078 000-001 | 2,000.00 | LF |
| Call:332 | Contract:222364 | District:05 | FD05 056 3082 000-002 | 2,400.00 | LF |
| Call:333 | Contract:222413 | District:12 | FD05 058 0023 006-008 | 56,000.00 | LF |
| Call:334 | Contract:222429 | District:06 | FD05 059 1829 002-005 | 30,460.00 | LF |
| Call:335 | Contract:222430 | District:06 | FD05 059 3035 000-003 | 57,500.00 | LF |
| Call:336 | Contract:222242 | District:11 | FD05 061 0830 000-003 | 8,700.00 | LF |
| Call:337 | Contract:222324 | District:01 | FD05 073 0348 004-008 | 16,051.00 | LF |
| Call:338 | Contract:222323 | District:01 | FD05 073 0996 008-010 | 4,500.00 | LF |
| Call:339 | Contract:222416 | District:07 | FD05 076 0374 002-005 | 50,000.00 | LF |
| Call:340 | Contract:222457 | District:04 | FD05 078 0068 010-013 | 21,000.00 | LF |
| Call:341 | Contract:222194 | District:02 | FD05 089 0176 004-013 | 50,000.00 | LF |
| Call:342 | Contract:222454 | District:02 | FD05 089 2693 000-001 | 3,600.00 | LF |
| Call:343 | Contract:222262 | District:05 | FD05 093 0146 007-011 | 30,000.00 | LF |
| Call:344 | Contract:222300 | District:06 | FD05 096 0017 000-004 | 35,000.00 | LF |
| Call:345 | Contract:222302 | District:12 | FD05 098 0194 060-065 | 30,000.00 | LF |
| Call:346 | Contract:222349 | District:10 | FD05 099 1059 000-005 | 10,000.00 | LF |
| Call:347 | Contract:222440 | District:08 | FD05 100 0039 002-007 | 35,000.00 | LF |
| Call:348 | Contract:222380 | District:05 | FD05 106 0043 000-005 | 45,000.00 | LF |
| Call:349 | Contract:222267 | District:05 | FD05 106 0060 011-013 | 15,500.00 | LF |
| Call:350 | Contract:222127 | District:03 | FD05 107 0383 007-009 | 5,000.00 | LF |
| Call:351 | Contract:222453 | District:02 | FD05 113 0109 000-002 | 8,200.00 | LF |
| Call:352 | Contract:222137 | District:02 | FD05 113 0109 005-009 | 15,800.00 | LF |
| Call:353 | Contract:222455 | District:02 | FD05 113 0948 000-003 | 12,000.00 | LF |
| Call:354 | Contract:222439 | District:02 | FD05 117 0109 000-003 | 20,000.00 | LF |
| Call:361 | Contract:222449 | District:10 | FE01 099 9000 000-001 | 50.00 | LF |
| Call:367 | Contract:222467 | District:01 | CPTL 053 8000 000-001 | 2,703.00 | LF |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | 93,150.00 | LF |
| Call:401 | Contract:222445 | District:05 | 056GR22P049 - FD05 & FE01 | 32,000.00 | LF |
| Call:402 | Contract:222311 | District:11 | 061GR22P035 - FD05 | 6,632.00 | LF |
| Call:403 | Contract:222395 | District:09 | 068GR22P048-FD05 | 37,500.00 | LF |
| Call:404 | Contract:222256 | District:03 | 085GR22P027 - FD05 & FE01 | 20,000.00 | LF |
| Call:405 | Contract:222088 | District:05 | 106GR22P026 - FD05 | 22,000.00 | LF |

Total Quantity 06510 1,936,107.00

| Item Code: | 06511 | PAVE STRIPING-TEMP PAINT-6 IN | | Quantity | Unit |
|------------|-----------------|-------------------------------|-----------------------|------------|------|
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | 58,865.00 | LF |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 24,996.00 | LF |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | 188,000.00 | LF |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | 12,484.00 | LF |

Total Quantity 06511 284,345.00

| Item Code: | 06514 | PAVE STRIPING-PERM PAINT-4 IN | | | Quantity | Unit |
|-------------------|-----------------|--------------------------------------|---------------------------|--|-----------------|-------------|
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 3,480.00 | LF |
| Call:309 | Contract:222363 | District:05 | FD05 015 2553 000-001 | | 8,320.00 | LF |
| Call:312 | Contract:222396 | District:09 | FD05 022 0007 016-022 | | 96,000.00 | LF |
| Call:318 | Contract:222353 | District:10 | FD05 033 1886 004-007 | | 14,340.00 | LF |
| Call:324 | Contract:222452 | District:02 | FD05 054 0862 000-003 | | 30,000.00 | LF |
| Call:331 | Contract:222362 | District:05 | FD05 056 3078 000-001 | | 6,000.00 | LF |
| Call:336 | Contract:222242 | District:11 | FD05 061 0830 000-003 | | 17,400.00 | LF |
| Call:337 | Contract:222324 | District:01 | FD05 073 0348 004-008 | | 25,000.00 | LF |
| Call:339 | Contract:222416 | District:07 | FD05 076 0374 002-005 | | 50,000.00 | LF |
| Call:340 | Contract:222457 | District:04 | FD05 078 0068 010-013 | | 2,500.00 | LF |
| Call:352 | Contract:222137 | District:02 | FD05 113 0109 005-009 | | 45,000.00 | LF |
| Call:353 | Contract:222455 | District:02 | FD05 113 0948 000-003 | | 20,700.00 | LF |
| Call:361 | Contract:222449 | District:10 | FE01 099 9000 000-001 | | 200.00 | LF |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | | 4,297.00 | LF |
| Call:367 | Contract:222467 | District:01 | CPTL 053 8000 000-001 | | 2,703.00 | LF |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | | 500.00 | LF |
| Call:402 | Contract:222311 | District:11 | 061GR22P035 - FD05 | | 13,266.00 | LF |
| Call:405 | Contract:222088 | District:05 | 106GR22P026 - FD05 | | 8,500.00 | LF |
| Total Quantity | | | 06514 | | 348,206.00 | |

| Item Code: 06515 | PAVE STRIPING-PERM PAINT-6 IN | | | | Quantity | Unit |
|-------------------------|--------------------------------------|-------------|---------------------------|-------|-----------------|-------------|
| Call:104 | Contract:224317 | District:05 | HSIP 8753(010) | | 800.00 | LF |
| Call:300 | Contract:222412 | District:11 | FD05 007 0190 019-022 | | 34,425.00 | LF |
| Call:302 | Contract:222432 | District:06 | FD05 008 0338 023-029 | | 92,840.00 | LF |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | | 59,290.00 | LF |
| Call:304 | Contract:222428 | District:06 | FD05 008 3076 000-002 | | 14,320.00 | LF |
| Call:306 | Contract:222399 | District:09 | FD05 010 3292 000-001 | | 13,000.00 | LF |
| Call:308 | Contract:222282 | District:04 | FD05 014 0105 017-019 | | 9,500.00 | LF |
| Call:310 | Contract:222140 | District:02 | FD05 017 0139 000-012 | | 116,814.00 | LF |
| Call:311 | Contract:222427 | District:06 | FD05 019 1120 003-006 | | 30,450.00 | LF |
| Call:313 | Contract:222394 | District:09 | FD05 022 0773 003-005 | | 22,000.00 | LF |
| Call:314 | Contract:222078 | District:02 | FD05 024 0091 000-001 | | 15,100.00 | LF |
| Call:315 | Contract:222284 | District:02 | FD05 024 0091 001-011 | | 200,000.00 | LF |
| Call:316 | Contract:222215 | District:02 | FD05 030 0060 000-006 | | 71,812.00 | LF |
| Call:319 | Contract:222265 | District:05 | FD05 037 2259 000-001 | | 6,000.00 | LF |
| Call:320 | Contract:222283 | District:04 | FD05 043 0088 008-012 | | 22,000.00 | LF |
| Call:321 | Contract:222393 | District:09 | FD05 045 1725 000-001 | | 20,000.00 | LF |
| Call:322 | Contract:222301 | District:06 | FD05 049 3016 001-002 | | 8,100.00 | LF |
| Call:323 | Contract:222438 | District:02 | FD05 051 0060 019-026 | | 105,000.00 | LF |
| Call:325 | Contract:222369 | District:05 | FD05 056 0061 010-013 | | 7,500.00 | LF |
| Call:328 | Contract:222132 | District:05 | FD05 056 1450 000-002 | | 39,852.00 | LF |
| Call:332 | Contract:222364 | District:05 | FD05 056 3082 000-002 | | 2,400.00 | LF |
| Call:334 | Contract:222429 | District:06 | FD05 059 1829 002-005 | | 30,460.00 | LF |
| Call:335 | Contract:222430 | District:06 | FD05 059 3035 000-003 | | 57,500.00 | LF |
| Call:338 | Contract:222323 | District:01 | FD05 073 0996 008-010 | | 7,500.00 | LF |
| Call:341 | Contract:222194 | District:02 | FD05 089 0176 004-013 | | 157,000.00 | LF |
| Call:342 | Contract:222454 | District:02 | FD05 089 2693 000-001 | | 14,129.00 | LF |
| Call:343 | Contract:222262 | District:05 | FD05 093 0146 007-011 | | 63,688.00 | LF |
| Call:344 | Contract:222300 | District:06 | FD05 096 0017 000-004 | | 76,000.00 | LF |
| Call:345 | Contract:222302 | District:12 | FD05 098 0194 060-065 | | 85,000.00 | LF |
| Call:346 | Contract:222349 | District:10 | FD05 099 1059 000-005 | | 35,208.00 | LF |
| Call:347 | Contract:222440 | District:08 | FD05 100 0039 002-007 | | 82,000.00 | LF |
| Call:348 | Contract:222380 | District:05 | FD05 106 0043 000-005 | | 83,661.00 | LF |
| Call:350 | Contract:222127 | District:03 | FD05 107 0383 007-009 | | 9,514.00 | LF |
| Call:351 | Contract:222453 | District:02 | FD05 113 0109 000-002 | | 25,000.00 | LF |
| Call:354 | Contract:222439 | District:02 | FD05 117 0109 000-003 | | 37,000.00 | LF |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | | 5,962.00 | LF |
| Call:401 | Contract:222445 | District:05 | 056GR22P049 - FD05 & FE01 | | 32,000.00 | LF |
| Call:403 | Contract:222395 | District:09 | 068GR22P048-FD05 | | 121,000.00 | LF |
| Call:404 | Contract:222256 | District:03 | 085GR22P027 - FD05 & FE01 | | 82,178.00 | LF |
| Total Quantity | | | | 06515 | 1,896,003.00 | |

| Item Code: 06517 | PAVE STRIPING-PERM PAINT-12 IN | | | | Quantity | Unit |
|-------------------------|---------------------------------------|-------------|-----------------------|-------|-----------------|-------------|
| Call:104 | Contract:224317 | District:05 | HSIP 8753(010) | | 175.00 | LF |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | | 2,168.00 | LF |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | | 363.00 | LF |
| Total Quantity | | | | 06517 | 2,706.00 | |

| Item Code: 06540 | | PAVE STRIPING-THERMO-4 IN W | | Quantity | Unit |
|-------------------------|-----------------|------------------------------------|---------------------------|-----------------|-------------|
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 8,174.00 | LF |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 357.00 | LF |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 3,238.00 | LF |
| | | Total Quantity | 06540 | 11,769.00 | |
| Item Code: 06541 | | PAVE STRIPING-THERMO-4 IN Y | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 9,727.00 | LF |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 3,050.00 | LF |
| | | Total Quantity | 06541 | 12,777.00 | |
| Item Code: 06542 | | PAVE STRIPING-THERMO-6 IN W | | Quantity | Unit |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | 32,703.00 | LF |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 14,497.00 | LF |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 65,613.00 | LF |
| Call:104 | Contract:224317 | District:05 | HSIP 8753(010) | 575.00 | LF |
| Call:105 | Contract:224116 | District:08 | HSIP 0271(100) | 2,319.00 | LF |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | 761.00 | LF |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | 131,149.00 | LF |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 1,423.00 | LF |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 15.00 | LF |
| Call:301 | Contract:222436 | District:06 | FD05 008 0025 009-011 | 27,000.00 | LF |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | 25,000.00 | LF |
| Call:307 | Contract:222450 | District:04 | FD05 014 0060 003-017 | 141,000.00 | LF |
| Call:308 | Contract:222282 | District:04 | FD05 014 0105 017-019 | 282.00 | LF |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | 46,000.00 | LF |
| Call:325 | Contract:222369 | District:05 | FD05 056 0061 010-013 | 26,583.00 | LF |
| Call:326 | Contract:222259 | District:05 | FD05 056 0150 000-001 | 6,581.00 | LF |
| Call:327 | Contract:222357 | District:05 | FD05 056 0155 005-007 | 9,949.00 | LF |
| Call:329 | Contract:222361 | District:05 | FD05 056 1747 017-019 | 19,845.00 | LF |
| Call:330 | Contract:222148 | District:05 | FD05 056 1934 009-011 | 9,332.00 | LF |
| Call:333 | Contract:222413 | District:12 | FD05 058 0023 006-008 | 31,000.00 | LF |
| Call:340 | Contract:222457 | District:04 | FD05 078 0068 010-013 | 10,000.00 | LF |
| Call:349 | Contract:222267 | District:05 | FD05 106 0060 011-013 | 6,800.00 | LF |
| Call:362 | Contract:221030 | District:03 | FE01 114 2158 003-004 | 1,200.00 | LF |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | 57,450.00 | LF |
| Call:405 | Contract:222088 | District:05 | 106GR22P026 - FD05 | 18,000.00 | LF |
| | | Total Quantity | 06542 | 685,077.00 | |

| Item Code: | 06543 | PAVE STRIPING-THERMO-6 IN Y | | | Quantity | Unit |
|-------------------|-----------------|------------------------------------|---------------------------|-------|-----------------|-------------|
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | | 26,162.00 | LF |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 13,222.00 | LF |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 56,992.00 | LF |
| Call:104 | Contract:224317 | District:05 | HSIP 8753(010) | | 550.00 | LF |
| Call:105 | Contract:224116 | District:08 | HSIP 0271(100) | | 3,896.00 | LF |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | | 88,510.00 | LF |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | 846.00 | LF |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 39.00 | LF |
| Call:301 | Contract:222436 | District:06 | FD05 008 0025 009-011 | | 21,500.00 | LF |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | | 22,000.00 | LF |
| Call:307 | Contract:222450 | District:04 | FD05 014 0060 003-017 | | 105,625.00 | LF |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | | 46,000.00 | LF |
| Call:326 | Contract:222259 | District:05 | FD05 056 0150 000-001 | | 5,980.00 | LF |
| Call:327 | Contract:222357 | District:05 | FD05 056 0155 005-007 | | 6,590.00 | LF |
| Call:329 | Contract:222361 | District:05 | FD05 056 1747 017-019 | | 14,700.00 | LF |
| Call:330 | Contract:222148 | District:05 | FD05 056 1934 009-011 | | 3,970.00 | LF |
| Call:333 | Contract:222413 | District:12 | FD05 058 0023 006-008 | | 25,000.00 | LF |
| Call:340 | Contract:222457 | District:04 | FD05 078 0068 010-013 | | 21,000.00 | LF |
| Call:349 | Contract:222267 | District:05 | FD05 106 0060 011-013 | | 8,500.00 | LF |
| Call:362 | Contract:221030 | District:03 | FE01 114 2158 003-004 | | 600.00 | LF |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | | 35,700.00 | LF |
| Total Quantity | | | | 06543 | 507,382.00 | |

| Item Code: | 06546 | PAVE STRIPING-THERMO-12 IN W | | | Quantity | Unit |
|-------------------|-----------------|-------------------------------------|---------------------------|-------|-----------------|-------------|
| Call:105 | Contract:224116 | District:08 | HSIP 0271(100) | | 49.00 | LF |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | | 6,015.00 | LF |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 429.00 | LF |
| Call:307 | Contract:222450 | District:04 | FD05 014 0060 003-017 | | 700.00 | LF |
| Call:326 | Contract:222259 | District:05 | FD05 056 0150 000-001 | | 880.00 | LF |
| Call:332 | Contract:222364 | District:05 | FD05 056 3082 000-002 | | 1,200.00 | LF |
| Call:343 | Contract:222262 | District:05 | FD05 093 0146 007-011 | | 200.00 | LF |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | | 435.00 | LF |
| Call:401 | Contract:222445 | District:05 | 056GR22P049 - FD05 & FE01 | | 175.00 | LF |
| Total Quantity | | | | 06546 | 10,083.00 | |

| Item Code: | 06547 | PAVE STRIPING-THERMO-12 IN Y | | | Quantity | Unit |
|-------------------|-----------------|-------------------------------------|------------------|-------|-----------------|-------------|
| Call:104 | Contract:224317 | District:05 | HSIP 8753(010) | | 216.00 | LF |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 60.00 | LF |
| Total Quantity | | | | 06547 | 276.00 | |

| Item Code: | 06549 | PAVE STRIPING-TEMP REM TAPE-B | | | Quantity | Unit |
|-------------------|-----------------|--------------------------------------|----------------|-------|-----------------|-------------|
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | | 5,000.00 | LF |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | | 1,600.00 | LF |
| Total Quantity | | | | 06549 | 6,600.00 | |

| Item Code: 06550 | | PAVE STRIPING-TEMP REM TAPE-W | | | Quantity | Unit |
|-------------------------|-----------------|---------------------------------------|---------------------------|-------|-----------------|-------------|
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | | 2,500.00 | LF |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 700.00 | LF |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | | 1,600.00 | LF |
| | | | Total Quantity | 06550 | 4,800.00 | |
| Item Code: 06551 | | PAVE STRIPING-TEMP REM TAPE-Y | | | Quantity | Unit |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | | 2,500.00 | LF |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 700.00 | LF |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | | 1,600.00 | LF |
| | | | Total Quantity | 06551 | 4,800.00 | |
| Item Code: 06556 | | PAVE STRIPING-DUR TY 1-6 IN W | | | Quantity | Unit |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | | 413.00 | LF |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | | 3,649.00 | LF |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 50.00 | LF |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | | 2,600.00 | LF |
| | | | Total Quantity | 06556 | 6,712.00 | |
| Item Code: 06557 | | PAVE STRIPING-DUR TY 1-6 IN Y | | | Quantity | Unit |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | | 330.00 | LF |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | | 2,946.00 | LF |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 80.00 | LF |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | | 2,050.00 | LF |
| | | | Total Quantity | 06557 | 5,406.00 | |
| Item Code: 06560 | | PAVE STRIPING-DUR TY 1-12 IN W | | | Quantity | Unit |
| Call:104 | Contract:224317 | District:05 | HSIP 8753(010) | | 3,295.00 | LF |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | | 700.00 | LF |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 284.00 | LF |
| | | | Total Quantity | 06560 | 4,279.00 | |
| Item Code: 06562 | | PAVE MARKING-THERMO R 6 FT | | | Quantity | Unit |
| Call:301 | Contract:222436 | District:06 | FD05 008 0025 009-011 | | 4.00 | EACH |
| Call:308 | Contract:222282 | District:04 | FD05 014 0105 017-019 | | 4.00 | EACH |
| Call:338 | Contract:222323 | District:01 | FD05 073 0996 008-010 | | 2.00 | EACH |
| Call:345 | Contract:222302 | District:12 | FD05 098 0194 060-065 | | 4.00 | EACH |
| Call:401 | Contract:222445 | District:05 | 056GR22P049 - FD05 & FE01 | | 4.00 | EACH |
| Call:405 | Contract:222088 | District:05 | 106GR22P026 - FD05 | | 8.00 | EACH |
| | | | Total Quantity | 06562 | 26.00 | |

| Item Code: 06563 | | PAVE MARKING-R/R XBUCKS 16 IN | | | Quantity | Unit |
|-------------------------|-----------------|--|---------------------------|-------|-----------------|-------------|
| Call:301 | Contract:222436 | District:06 | FD05 008 0025 009-011 | | 80.00 | LF |
| Call:308 | Contract:222282 | District:04 | FD05 014 0105 017-019 | | 84.00 | LF |
| Call:338 | Contract:222323 | District:01 | FD05 073 0996 008-010 | | 46.00 | LF |
| Call:345 | Contract:222302 | District:12 | FD05 098 0194 060-065 | | 86.00 | LF |
| Call:401 | Contract:222445 | District:05 | 056GR22P049 - FD05 & FE01 | | 88.00 | LF |
| Call:405 | Contract:222088 | District:05 | 106GR22P026 - FD05 | | 172.00 | LF |
| | | | Total Quantity | 06563 | 556.00 | |
| Item Code: 06565 | | PAVE MARKING-THERMO X-WALK-6 IN | | | Quantity | Unit |
| Call:104 | Contract:224317 | District:05 | HSIP 8753(010) | | 1,000.00 | LF |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 288.00 | LF |
| Call:301 | Contract:222436 | District:06 | FD05 008 0025 009-011 | | 682.00 | LF |
| Call:302 | Contract:222432 | District:06 | FD05 008 0338 023-029 | | 228.00 | LF |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | | 3,414.00 | LF |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | | 365.00 | LF |
| Call:311 | Contract:222427 | District:06 | FD05 019 1120 003-006 | | 3,677.00 | LF |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | | 400.00 | LF |
| Call:319 | Contract:222265 | District:05 | FD05 037 2259 000-001 | | 390.00 | LF |
| Call:321 | Contract:222393 | District:09 | FD05 045 1725 000-001 | | 120.00 | LF |
| Call:325 | Contract:222369 | District:05 | FD05 056 0061 010-013 | | 4,100.00 | LF |
| Call:326 | Contract:222259 | District:05 | FD05 056 0150 000-001 | | 874.00 | LF |
| Call:328 | Contract:222132 | District:05 | FD05 056 1450 000-002 | | 100.00 | LF |
| Call:329 | Contract:222361 | District:05 | FD05 056 1747 017-019 | | 890.00 | LF |
| Call:332 | Contract:222364 | District:05 | FD05 056 3082 000-002 | | 1,235.00 | LF |
| Call:340 | Contract:222457 | District:04 | FD05 078 0068 010-013 | | 1,500.00 | LF |
| Call:343 | Contract:222262 | District:05 | FD05 093 0146 007-011 | | 520.00 | LF |
| Call:401 | Contract:222445 | District:05 | 056GR22P049 - FD05 & FE01 | | 836.00 | LF |
| Call:403 | Contract:222395 | District:09 | 068GR22P048-FD05 | | 120.00 | LF |
| Call:405 | Contract:222088 | District:05 | 106GR22P026 - FD05 | | 1,322.00 | LF |
| | | | Total Quantity | 06565 | 22,061.00 | |
| Item Code: 06566 | | PAVE MARKING-THERMO X-WALK-12 IN | | | Quantity | Unit |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 288.00 | LF |
| Call:310 | Contract:222140 | District:02 | FD05 017 0139 000-012 | | 569.00 | LF |
| Call:319 | Contract:222265 | District:05 | FD05 037 2259 000-001 | | 640.00 | LF |
| Call:354 | Contract:222439 | District:02 | FD05 117 0109 000-003 | | 384.00 | LF |
| Call:361 | Contract:222449 | District:10 | FE01 099 9000 000-001 | | 300.00 | LF |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | | 1,073.00 | LF |
| Call:403 | Contract:222395 | District:09 | 068GR22P048-FD05 | | 270.00 | LF |
| Call:404 | Contract:222256 | District:03 | 085GR22P027 - FD05 & FE01 | | 301.00 | LF |
| | | | Total Quantity | 06566 | 3,825.00 | |
| Item Code: 06567 | | PAVE MARKING-THERMO STOP BAR-12IN | | | Quantity | Unit |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | | 94.00 | LF |
| Call:329 | Contract:222361 | District:05 | FD05 056 1747 017-019 | | 440.00 | LF |
| | | | Total Quantity | 06567 | 534.00 | |
| Item Code: 06568 | | PAVE MARKING-THERMO STOP BAR-24IN | | | Quantity | Unit |

| | | | | | |
|----------|-----------------|-------------|---------------------------|--------|----|
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | 39.00 | LF |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 845.00 | LF |
| Call:104 | Contract:224317 | District:05 | HSIP 8753(010) | 621.00 | LF |
| Call:105 | Contract:224116 | District:08 | HSIP 0271(100) | 107.00 | LF |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | 58.00 | LF |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | 185.00 | LF |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 26.00 | LF |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 153.00 | LF |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 174.00 | LF |
| Call:301 | Contract:222436 | District:06 | FD05 008 0025 009-011 | 473.00 | LF |
| Call:302 | Contract:222432 | District:06 | FD05 008 0338 023-029 | 222.00 | LF |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | 748.00 | LF |
| Call:304 | Contract:222428 | District:06 | FD05 008 3076 000-002 | 115.00 | LF |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | 641.00 | LF |
| Call:306 | Contract:222399 | District:09 | FD05 010 3292 000-001 | 20.00 | LF |
| Call:307 | Contract:222450 | District:04 | FD05 014 0060 003-017 | 318.00 | LF |
| Call:308 | Contract:222282 | District:04 | FD05 014 0105 017-019 | 106.00 | LF |
| Call:309 | Contract:222363 | District:05 | FD05 015 2553 000-001 | 24.00 | LF |
| Call:310 | Contract:222140 | District:02 | FD05 017 0139 000-012 | 108.00 | LF |
| Call:311 | Contract:222427 | District:06 | FD05 019 1120 003-006 | 232.00 | LF |
| Call:312 | Contract:222396 | District:09 | FD05 022 0007 016-022 | 60.00 | LF |
| Call:313 | Contract:222394 | District:09 | FD05 022 0773 003-005 | 16.00 | LF |
| Call:314 | Contract:222078 | District:02 | FD05 024 0091 000-001 | 55.00 | LF |
| Call:316 | Contract:222215 | District:02 | FD05 030 0060 000-006 | 24.00 | LF |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | 524.00 | LF |
| Call:318 | Contract:222353 | District:10 | FD05 033 1886 004-007 | 18.00 | LF |
| Call:319 | Contract:222265 | District:05 | FD05 037 2259 000-001 | 84.00 | LF |
| Call:321 | Contract:222393 | District:09 | FD05 045 1725 000-001 | 24.00 | LF |
| Call:322 | Contract:222301 | District:06 | FD05 049 3016 001-002 | 51.00 | LF |
| Call:324 | Contract:222452 | District:02 | FD05 054 0862 000-003 | 48.00 | LF |
| Call:325 | Contract:222369 | District:05 | FD05 056 0061 010-013 | 454.00 | LF |
| Call:326 | Contract:222259 | District:05 | FD05 056 0150 000-001 | 373.00 | LF |
| Call:327 | Contract:222357 | District:05 | FD05 056 0155 005-007 | 120.00 | LF |
| Call:329 | Contract:222361 | District:05 | FD05 056 1747 017-019 | 192.00 | LF |
| Call:332 | Contract:222364 | District:05 | FD05 056 3082 000-002 | 341.00 | LF |
| Call:333 | Contract:222413 | District:12 | FD05 058 0023 006-008 | 50.00 | LF |
| Call:335 | Contract:222430 | District:06 | FD05 059 3035 000-003 | 168.00 | LF |
| Call:336 | Contract:222242 | District:11 | FD05 061 0830 000-003 | 146.00 | LF |
| Call:338 | Contract:222323 | District:01 | FD05 073 0996 008-010 | 22.00 | LF |
| Call:339 | Contract:222416 | District:07 | FD05 076 0374 002-005 | 24.00 | LF |
| Call:340 | Contract:222457 | District:04 | FD05 078 0068 010-013 | 380.00 | LF |
| Call:341 | Contract:222194 | District:02 | FD05 089 0176 004-013 | 98.00 | LF |
| Call:344 | Contract:222300 | District:06 | FD05 096 0017 000-004 | 20.00 | LF |
| Call:345 | Contract:222302 | District:12 | FD05 098 0194 060-065 | 24.00 | LF |
| Call:347 | Contract:222440 | District:08 | FD05 100 0039 002-007 | 36.00 | LF |
| Call:350 | Contract:222127 | District:03 | FD05 107 0383 007-009 | 76.00 | LF |
| Call:354 | Contract:222439 | District:02 | FD05 117 0109 000-003 | 96.00 | LF |
| Call:361 | Contract:222449 | District:10 | FE01 099 9000 000-001 | 20.00 | LF |
| Call:362 | Contract:221030 | District:03 | FE01 114 2158 003-004 | 40.00 | LF |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | 24.00 | LF |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | 317.00 | LF |
| Call:401 | Contract:222445 | District:05 | 056GR22P049 - FD05 & FE01 | 210.00 | LF |
| Call:402 | Contract:222311 | District:11 | 061GR22P035 - FD05 | 60.00 | LF |

| | | | | | |
|-------------------------|-----------------|----------------|--|-----------------|-------------|
| Call:403 | Contract:222395 | District:09 | 068GR22P048-FD05 | 90.00 | LF |
| Call:404 | Contract:222256 | District:03 | 085GR22P027 - FD05 & FE01 | 38.00 | LF |
| Call:405 | Contract:222088 | District:05 | 106GR22P026 - FD05 | 466.00 | LF |
| | | Total Quantity | 06568 | 10,004.00 | |
| Item Code: 06569 | | | PAVE MARKING-THERMO CROSS-HATCH | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 6,356.00 | SQFT |
| Call:104 | Contract:224317 | District:05 | HSIP 8753(010) | 175.00 | SQFT |
| Call:105 | Contract:224116 | District:08 | HSIP 0271(100) | 620.00 | SQFT |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 1,110.00 | SQFT |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 775.00 | SQFT |
| Call:301 | Contract:222436 | District:06 | FD05 008 0025 009-011 | 2,208.00 | SQFT |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | 306.00 | SQFT |
| Call:311 | Contract:222427 | District:06 | FD05 019 1120 003-006 | 352.00 | SQFT |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | 175.00 | SQFT |
| Call:325 | Contract:222369 | District:05 | FD05 056 0061 010-013 | 1,045.00 | SQFT |
| Call:326 | Contract:222259 | District:05 | FD05 056 0150 000-001 | 400.00 | SQFT |
| Call:332 | Contract:222364 | District:05 | FD05 056 3082 000-002 | 60.00 | SQFT |
| Call:347 | Contract:222440 | District:08 | FD05 100 0039 002-007 | 800.00 | SQFT |
| Call:361 | Contract:222449 | District:10 | FE01 099 9000 000-001 | 3,300.00 | SQFT |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | 440.00 | SQFT |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | 900.00 | SQFT |
| Call:401 | Contract:222445 | District:05 | 056GR22P049 - FD05 & FE01 | 200.00 | SQFT |
| Call:403 | Contract:222395 | District:09 | 068GR22P048-FD05 | 300.00 | SQFT |
| | | Total Quantity | 06569 | 19,522.00 | |
| Item Code: 06570 | | | PAVE MARKING-PAINT CROSS-HATCH | Quantity | Unit |
| Call:404 | Contract:222256 | District:03 | 085GR22P027 - FD05 & FE01 | 925.00 | SQFT |
| | | Total Quantity | 06570 | 925.00 | |
| Item Code: 06571 | | | PAVE MARKING-PAINT PARKING LOT | Quantity | Unit |
| Call:361 | Contract:222449 | District:10 | FE01 099 9000 000-001 | 2,150.00 | LF |
| Call:367 | Contract:222467 | District:01 | CPTL 053 8000 000-001 | 3,281.00 | LF |
| Call:404 | Contract:222256 | District:03 | 085GR22P027 - FD05 & FE01 | 650.00 | LF |
| | | Total Quantity | 06571 | 6,081.00 | |
| Item Code: 06572 | | | PAVE MARKING-DOTTED LANE EXTEN | Quantity | Unit |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | 80.00 | LF |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | 1,000.00 | LF |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 55.00 | LF |
| | | Total Quantity | 06572 | 1,135.00 | |

| Item Code: | 06573 | PAVE MARKING-THERMO STR ARROW | | | Quantity | Unit |
|-------------------|-----------------|--------------------------------------|---------------------------|--|-----------------|-------------|
| Call:301 | Contract:222436 | District:06 | FD05 008 0025 009-011 | | 2.00 | EACH |
| Call:311 | Contract:222427 | District:06 | FD05 019 1120 003-006 | | 2.00 | EACH |
| Call:325 | Contract:222369 | District:05 | FD05 056 0061 010-013 | | 13.00 | EACH |
| Call:326 | Contract:222259 | District:05 | FD05 056 0150 000-001 | | 5.00 | EACH |
| Call:332 | Contract:222364 | District:05 | FD05 056 3082 000-002 | | 3.00 | EACH |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | | 5.00 | EACH |
| Call:361 | Contract:222449 | District:10 | FE01 099 9000 000-001 | | 3.00 | EACH |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | | 1.00 | EACH |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | | 6.00 | EACH |
| Call:403 | Contract:222395 | District:09 | 068GR22P048-FD05 | | 6.00 | EACH |
| Total Quantity | | | 06573 | | 46.00 | |

| Item Code: | 06574 | PAVE MARKING-THERMO CURV ARROW | | | Quantity | Unit |
|-------------------|-----------------|---------------------------------------|---------------------------|-------|-----------------|-------------|
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 29.00 | EACH |
| Call:104 | Contract:224317 | District:05 | HSIP 8753(010) | | 14.00 | EACH |
| Call:105 | Contract:224116 | District:08 | HSIP 0271(100) | | 3.00 | EACH |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 2.00 | EACH |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 4.00 | EACH |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | | 14.00 | EACH |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | 16.00 | EACH |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 33.00 | EACH |
| Call:301 | Contract:222436 | District:06 | FD05 008 0025 009-011 | | 55.00 | EACH |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | | 92.00 | EACH |
| Call:304 | Contract:222428 | District:06 | FD05 008 3076 000-002 | | 8.00 | EACH |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | | 45.00 | EACH |
| Call:307 | Contract:222450 | District:04 | FD05 014 0060 003-017 | | 36.00 | EACH |
| Call:311 | Contract:222427 | District:06 | FD05 019 1120 003-006 | | 15.00 | EACH |
| Call:314 | Contract:222078 | District:02 | FD05 024 0091 000-001 | | 4.00 | EACH |
| Call:315 | Contract:222284 | District:02 | FD05 024 0091 001-011 | | 4.00 | EACH |
| Call:316 | Contract:222215 | District:02 | FD05 030 0060 000-006 | | 4.00 | EACH |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | | 57.00 | EACH |
| Call:321 | Contract:222393 | District:09 | FD05 045 1725 000-001 | | 4.00 | EACH |
| Call:322 | Contract:222301 | District:06 | FD05 049 3016 001-002 | | 2.00 | EACH |
| Call:325 | Contract:222369 | District:05 | FD05 056 0061 010-013 | | 7.00 | EACH |
| Call:326 | Contract:222259 | District:05 | FD05 056 0150 000-001 | | 12.00 | EACH |
| Call:327 | Contract:222357 | District:05 | FD05 056 0155 005-007 | | 8.00 | EACH |
| Call:329 | Contract:222361 | District:05 | FD05 056 1747 017-019 | | 18.00 | EACH |
| Call:330 | Contract:222148 | District:05 | FD05 056 1934 009-011 | | 7.00 | EACH |
| Call:332 | Contract:222364 | District:05 | FD05 056 3082 000-002 | | 9.00 | EACH |
| Call:333 | Contract:222413 | District:12 | FD05 058 0023 006-008 | | 1.00 | EACH |
| Call:335 | Contract:222430 | District:06 | FD05 059 3035 000-003 | | 8.00 | EACH |
| Call:340 | Contract:222457 | District:04 | FD05 078 0068 010-013 | | 21.00 | EACH |
| Call:341 | Contract:222194 | District:02 | FD05 089 0176 004-013 | | 2.00 | EACH |
| Call:342 | Contract:222454 | District:02 | FD05 089 2693 000-001 | | 5.00 | EACH |
| Call:343 | Contract:222262 | District:05 | FD05 093 0146 007-011 | | 3.00 | EACH |
| Call:344 | Contract:222300 | District:06 | FD05 096 0017 000-004 | | 2.00 | EACH |
| Call:347 | Contract:222440 | District:08 | FD05 100 0039 002-007 | | 7.00 | EACH |
| Call:349 | Contract:222267 | District:05 | FD05 106 0060 011-013 | | 12.00 | EACH |
| Call:354 | Contract:222439 | District:02 | FD05 117 0109 000-003 | | 4.00 | EACH |
| Call:362 | Contract:221030 | District:03 | FE01 114 2158 003-004 | | 6.00 | EACH |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | | 16.00 | EACH |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | | 28.00 | EACH |
| Call:401 | Contract:222445 | District:05 | 056GR22P049 - FD05 & FE01 | | 33.00 | EACH |
| Call:403 | Contract:222395 | District:09 | 068GR22P048-FD05 | | 16.00 | EACH |
| Call:405 | Contract:222088 | District:05 | 106GR22P026 - FD05 | | 4.00 | EACH |
| Total Quantity | | | | 06574 | 670.00 | |

| Item Code: | 06575 | PAVE MARKING-THERMO COMB ARROW | | | Quantity | Unit |
|-------------------|-----------------|--|---------------------------|-------|-----------------|-------------|
| Call:104 | Contract:224317 | District:05 | HSIP 8753(010) | | 8.00 | EACH |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | | 1.00 | EACH |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | | 2.00 | EACH |
| Call:307 | Contract:222450 | District:04 | FD05 014 0060 003-017 | | 2.00 | EACH |
| Call:311 | Contract:222427 | District:06 | FD05 019 1120 003-006 | | 2.00 | EACH |
| Call:325 | Contract:222369 | District:05 | FD05 056 0061 010-013 | | 3.00 | EACH |
| Call:332 | Contract:222364 | District:05 | FD05 056 3082 000-002 | | 5.00 | EACH |
| Call:333 | Contract:222413 | District:12 | FD05 058 0023 006-008 | | 1.00 | EACH |
| Call:335 | Contract:222430 | District:06 | FD05 059 3035 000-003 | | 2.00 | EACH |
| Call:340 | Contract:222457 | District:04 | FD05 078 0068 010-013 | | 2.00 | EACH |
| Call:342 | Contract:222454 | District:02 | FD05 089 2693 000-001 | | 2.00 | EACH |
| Call:343 | Contract:222262 | District:05 | FD05 093 0146 007-011 | | 3.00 | EACH |
| Call:362 | Contract:221030 | District:03 | FE01 114 2158 003-004 | | 3.00 | EACH |
| Call:401 | Contract:222445 | District:05 | 056GR22P049 - FD05 & FE01 | | 3.00 | EACH |
| Call:403 | Contract:222395 | District:09 | 068GR22P048-FD05 | | 2.00 | EACH |
| Total Quantity | | | | 06575 | 41.00 | |
| Item Code: | 06576 | PAVE MARKING-THERMO ONLY | | | Quantity | Unit |
| Call:104 | Contract:224317 | District:05 | HSIP 8753(010) | | 4.00 | EACH |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 2.00 | EACH |
| Call:301 | Contract:222436 | District:06 | FD05 008 0025 009-011 | | 3.00 | EACH |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | | 6.00 | EACH |
| Call:304 | Contract:222428 | District:06 | FD05 008 3076 000-002 | | 3.00 | EACH |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | | 4.00 | EACH |
| Call:311 | Contract:222427 | District:06 | FD05 019 1120 003-006 | | 4.00 | EACH |
| Call:325 | Contract:222369 | District:05 | FD05 056 0061 010-013 | | 4.00 | EACH |
| Call:326 | Contract:222259 | District:05 | FD05 056 0150 000-001 | | 4.00 | EACH |
| Call:329 | Contract:222361 | District:05 | FD05 056 1747 017-019 | | 2.00 | EACH |
| Call:330 | Contract:222148 | District:05 | FD05 056 1934 009-011 | | 2.00 | EACH |
| Call:332 | Contract:222364 | District:05 | FD05 056 3082 000-002 | | 4.00 | EACH |
| Call:362 | Contract:221030 | District:03 | FE01 114 2158 003-004 | | 2.00 | EACH |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | | 4.00 | EACH |
| Call:401 | Contract:222445 | District:05 | 056GR22P049 - FD05 & FE01 | | 1.00 | EACH |
| Call:405 | Contract:222088 | District:05 | 106GR22P026 - FD05 | | 1.00 | EACH |
| Total Quantity | | | | 06576 | 50.00 | |
| Item Code: | 06578 | PAVE MARKING-THERMO MERGE ARROW | | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 2.00 | EACH |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 6.00 | EACH |
| Call:307 | Contract:222450 | District:04 | FD05 014 0060 003-017 | | 4.00 | EACH |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | | 2.00 | EACH |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | | 7.00 | EACH |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | | 3.00 | EACH |
| Total Quantity | | | | 06578 | 24.00 | |

| Item Code: 06580 | | PAVEMENT MARKER TYPE IV-MW | | | Quantity | Unit |
|-------------------------|-----------------|---------------------------------------|------------------|-------|-----------------|-------------|
| Call:110 | Contract:224436 | District:03 | HSIP 9010(459) | | 185.00 | EACH |
| Call:111 | Contract:224437 | District:04 | HSIP 9010(460) | | 1,012.00 | EACH |
| Call:112 | Contract:224411 | District:12 | HSIP 9010(467) | | 1,639.00 | EACH |
| Call:114 | Contract:224441 | District:10 | HSIP 9010(465) | | 87.00 | EACH |
| Call:116 | Contract:224432 | District:07 | HSIP 9010(462) | | 4,452.00 | EACH |
| Total Quantity | | | | 06580 | 7,375.00 | |
| Item Code: 06581 | | PAVEMENT MARKER TYPE IV-MY | | | Quantity | Unit |
| Call:111 | Contract:224437 | District:04 | HSIP 9010(460) | | 2,711.00 | EACH |
| Call:112 | Contract:224411 | District:12 | HSIP 9010(467) | | 351.00 | EACH |
| Call:114 | Contract:224441 | District:10 | HSIP 9010(465) | | 65.00 | EACH |
| Total Quantity | | | | 06581 | 3,127.00 | |
| Item Code: 06582 | | PAVEMENT MARKER TYPE IV-BY | | | Quantity | Unit |
| Call:110 | Contract:224436 | District:03 | HSIP 9010(459) | | 370.00 | EACH |
| Call:111 | Contract:224437 | District:04 | HSIP 9010(460) | | 880.00 | EACH |
| Call:112 | Contract:224411 | District:12 | HSIP 9010(467) | | 1,694.00 | EACH |
| Call:114 | Contract:224441 | District:10 | HSIP 9010(465) | | 1,479.00 | EACH |
| Call:116 | Contract:224432 | District:07 | HSIP 9010(462) | | 832.00 | EACH |
| Total Quantity | | | | 06582 | 5,255.00 | |
| Item Code: 06583 | | PAVEMENT MARKER TYPE IV-B W/R | | | Quantity | Unit |
| Call:111 | Contract:224437 | District:04 | HSIP 9010(460) | | 4,746.00 | EACH |
| Call:112 | Contract:224411 | District:12 | HSIP 9010(467) | | 2,758.00 | EACH |
| Call:114 | Contract:224441 | District:10 | HSIP 9010(465) | | 1,027.00 | EACH |
| Call:116 | Contract:224432 | District:07 | HSIP 9010(462) | | 1,890.00 | EACH |
| Total Quantity | | | | 06583 | 10,421.00 | |
| Item Code: 06584 | | PAVEMENT MARKER TYPE IV-B Y/R | | | Quantity | Unit |
| Call:112 | Contract:224411 | District:12 | HSIP 9010(467) | | 48.00 | EACH |
| Total Quantity | | | | 06584 | 48.00 | |
| Item Code: 06588 | | PAVEMENT MARKER TY IVA-BY TEMP | | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 355.00 | EACH |
| Total Quantity | | | | 06588 | 355.00 | |
| Item Code: 06598 | | PAVEMENT MARKING REMOVAL | | | Quantity | Unit |
| Call:104 | Contract:224317 | District:05 | HSIP 8753(010) | | 2,815.00 | SQFT |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 325.00 | SQFT |
| Call:202 | Contract:224417 | District:09 | 103GR22T019-HSIP | | 487.00 | SQFT |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 454.00 | SQFT |
| Total Quantity | | | | 06598 | 4,081.00 | |

| Item Code: | 06600 | REMOVE PAVEMENT MARKER TYPE V | | | Quantity | Unit |
|-------------------|-----------------|--------------------------------------|---------------------------|---------|-----------------|-------------|
| Call:104 | Contract:224317 | District:05 | HSIP 8753(010) | | 75.00 | EACH |
| Call:301 | Contract:222436 | District:06 | FD05 008 0025 009-011 | | 430.00 | EACH |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | | 525.00 | EACH |
| Call:307 | Contract:222450 | District:04 | FD05 014 0060 003-017 | | 760.00 | EACH |
| Call:316 | Contract:222215 | District:02 | FD05 030 0060 000-006 | | 300.00 | EACH |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | | 340.00 | EACH |
| Call:323 | Contract:222438 | District:02 | FD05 051 0060 019-026 | | 120.00 | EACH |
| Call:327 | Contract:222357 | District:05 | FD05 056 0155 005-007 | | 310.00 | EACH |
| Call:329 | Contract:222361 | District:05 | FD05 056 1747 017-019 | | 680.00 | EACH |
| Call:333 | Contract:222413 | District:12 | FD05 058 0023 006-008 | | 300.00 | EACH |
| Call:349 | Contract:222267 | District:05 | FD05 106 0060 011-013 | | 125.00 | EACH |
| Call:351 | Contract:222453 | District:02 | FD05 113 0109 000-002 | | 200.00 | EACH |
| Call:401 | Contract:222445 | District:05 | 056GR22P049 - FD05 & FE01 | | 275.00 | EACH |
| Total Quantity | | | | 06600 | 4,440.00 | |
| Item Code: | 06601NC | PAVE MARKING-PAINT WORDS | | | Quantity | Unit |
| Call:367 | Contract:222467 | District:01 | CPTL 053 8000 000-001 | | 6.00 | EACH |
| Total Quantity | | | | 06601NC | 6.00 | |
| Item Code: | 06610 | INLAID PAVEMENT MARKER-MW | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 85.00 | EACH |
| Call:110 | Contract:224436 | District:03 | HSIP 9010(459) | | 325.00 | EACH |
| Call:111 | Contract:224437 | District:04 | HSIP 9010(460) | | 2,367.00 | EACH |
| Call:112 | Contract:224111 | District:12 | HSIP 9010(467) | | 9,758.00 | EACH |
| Call:113 | Contract:224438 | District:02 | HSIP 9010(458) | | 1,015.00 | EACH |
| Call:114 | Contract:224441 | District:10 | HSIP 9010(465) | | 2,703.00 | EACH |
| Call:115 | Contract:224316 | District:01 | HSIP 9010(457) | | 1,635.00 | EACH |
| Call:116 | Contract:224432 | District:07 | HSIP 9010(462) | | 16,589.00 | EACH |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | | 581.00 | EACH |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | | 91.00 | EACH |
| Total Quantity | | | | 06610 | 35,149.00 | |
| Item Code: | 06611 | INLAID PAVEMENT MARKER-MY | | | Quantity | Unit |
| Call:111 | Contract:224437 | District:04 | HSIP 9010(460) | | 499.00 | EACH |
| Call:112 | Contract:224111 | District:12 | HSIP 9010(467) | | 4,745.00 | EACH |
| Call:114 | Contract:224441 | District:10 | HSIP 9010(465) | | 134.00 | EACH |
| Call:116 | Contract:224432 | District:07 | HSIP 9010(462) | | 366.00 | EACH |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | | 8.00 | EACH |
| Total Quantity | | | | 06611 | 5,752.00 | |

| Item Code: 06612 | | INLAID PAVEMENT MARKER-BY | | | Quantity | Unit |
|-------------------------|-----------------|-------------------------------------|-----------------------|-------|-----------------|-------------|
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 640.00 | EACH |
| Call:110 | Contract:224436 | District:03 | HSIP 9010(459) | | 782.00 | EACH |
| Call:111 | Contract:224437 | District:04 | HSIP 9010(460) | | 1,631.00 | EACH |
| Call:112 | Contract:224111 | District:12 | HSIP 9010(467) | | 10,484.00 | EACH |
| Call:113 | Contract:224438 | District:02 | HSIP 9010(458) | | 864.00 | EACH |
| Call:114 | Contract:224441 | District:10 | HSIP 9010(465) | | 1,986.00 | EACH |
| Call:115 | Contract:224316 | District:01 | HSIP 9010(457) | | 745.00 | EACH |
| Call:116 | Contract:224432 | District:07 | HSIP 9010(462) | | 8,377.00 | EACH |
| Total Quantity | | | | 06612 | 25,509.00 | |
| Item Code: 06613 | | INLAID PAVEMENT MARKER-B W/R | | | Quantity | Unit |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | | 327.00 | EACH |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 35.00 | EACH |
| Call:110 | Contract:224436 | District:03 | HSIP 9010(459) | | 1,365.00 | EACH |
| Call:111 | Contract:224437 | District:04 | HSIP 9010(460) | | 483.00 | EACH |
| Call:112 | Contract:224111 | District:12 | HSIP 9010(467) | | 5,600.00 | EACH |
| Call:113 | Contract:224438 | District:02 | HSIP 9010(458) | | 21.00 | EACH |
| Call:114 | Contract:224441 | District:10 | HSIP 9010(465) | | 3,480.00 | EACH |
| Call:115 | Contract:224316 | District:01 | HSIP 9010(457) | | 4,410.00 | EACH |
| Call:116 | Contract:224432 | District:07 | HSIP 9010(462) | | 8,425.00 | EACH |
| Total Quantity | | | | 06613 | 24,146.00 | |
| Item Code: 06614 | | INLAID PAVEMENT MARKER-B Y/R | | | Quantity | Unit |
| Call:110 | Contract:224436 | District:03 | HSIP 9010(459) | | 460.00 | EACH |
| Call:115 | Contract:224316 | District:01 | HSIP 9010(457) | | 33.00 | EACH |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | | 621.00 | EACH |
| Total Quantity | | | | 06614 | 1,114.00 | |
| Item Code: 08002 | | STRUCTURE EXCAV-SOLID ROCK | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 741.00 | CUYD |
| Total Quantity | | | | 08002 | 741.00 | |
| Item Code: 08003 | | FOUNDATION PREPARATION | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 7.00 | LS |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 1.00 | LS |
| Call:339 | Contract:222416 | District:07 | FD05 076 0374 002-005 | | 1.00 | LS |
| Call:364 | Contract:221001 | District:05 | FD04 015 0065 117-118 | | 1.00 | LS |
| Total Quantity | | | | 08003 | 10.00 | |
| Item Code: 08019 | | CYCLOPEAN STONE RIP RAP | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 6,160.00 | TON |
| Total Quantity | | | | 08019 | 6,160.00 | |

| TEST PILES | | | | Quantity | Unit |
|---|-----------------|----------------|-----------------------|-----------------|-------------|
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 86.00 | LF |
| | | Total Quantity | 08033 | 86.00 | |
| PILES-STEEL HP14X89 | | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 677.00 | LF |
| | | Total Quantity | 08051 | 677.00 | |
| PILE POINTS-14 IN | | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 18.00 | EACH |
| | | Total Quantity | 08095 | 18.00 | |
| CONCRETE-CLASS A | | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 1,871.90 | CUYD |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 43.83 | CUYD |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | 3.73 | CUYD |
| | | Total Quantity | 08100 | 1,919.46 | |
| CONCRETE-CLASS AA | | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 797.70 | CUYD |
| | | Total Quantity | 08104 | 797.70 | |
| STEEL REINFORCEMENT | | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 225,438.00 | LB |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 5,665.00 | LB |
| | | Total Quantity | 08150 | 231,103.00 | |
| STEEL REINFORCEMENT-EPOXY COATED | | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 271,637.00 | LB |
| | | Total Quantity | 08151 | 271,637.00 | |
| APPROACH SLAB | | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 214.00 | SQYD |
| | | Total Quantity | 08500 | 214.00 | |
| PRECAST PC I BEAM TYPE 8 | | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 2,895.00 | LF |
| | | Total Quantity | 08638 | 2,895.00 | |
| CRASH CUSHION TY VI CLASS BT TL2 | | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 6.00 | EACH |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | 1.00 | EACH |
| | | Total Quantity | 08901 | 7.00 | |

| Item Code: | 10020NS | FUEL ADJUSTMENT | | | Quantity | Unit |
|-------------------|-----------------|------------------------|---------------------------|---------|-----------------|-------------|
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | | 10,466.00 | DOLL |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 62,660.00 | DOLL |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 178,807.00 | DOLL |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | | 40,793.00 | DOLL |
| Call:301 | Contract:222436 | District:06 | FD05 008 0025 009-011 | | 4,709.00 | DOLL |
| Call:302 | Contract:222432 | District:06 | FD05 008 0338 023-029 | | 5,347.00 | DOLL |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | | 7,339.00 | DOLL |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | | 9,783.00 | DOLL |
| Call:307 | Contract:222450 | District:04 | FD05 014 0060 003-017 | | 25,685.00 | DOLL |
| Call:310 | Contract:222140 | District:02 | FD05 017 0139 000-012 | | 15,077.00 | DOLL |
| Call:311 | Contract:222427 | District:06 | FD05 019 1120 003-006 | | 6,312.00 | DOLL |
| Call:312 | Contract:222396 | District:09 | FD05 022 0007 016-022 | | 7,108.00 | DOLL |
| Call:315 | Contract:222284 | District:02 | FD05 024 0091 001-011 | | 18,187.00 | DOLL |
| Call:316 | Contract:222215 | District:02 | FD05 030 0060 000-006 | | 9,409.00 | DOLL |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | | 17,472.00 | DOLL |
| Call:323 | Contract:222438 | District:02 | FD05 051 0060 019-026 | | 8,272.00 | DOLL |
| Call:325 | Contract:222369 | District:05 | FD05 056 0061 010-013 | | 5,572.00 | DOLL |
| Call:329 | Contract:222361 | District:05 | FD05 056 1747 017-019 | | 4,872.00 | DOLL |
| Call:333 | Contract:222413 | District:12 | FD05 058 0023 006-008 | | 7,775.00 | DOLL |
| Call:335 | Contract:222430 | District:06 | FD05 059 3035 000-003 | | 5,284.00 | DOLL |
| Call:339 | Contract:222416 | District:07 | FD05 076 0374 002-005 | | 9,694.00 | DOLL |
| Call:340 | Contract:222457 | District:04 | FD05 078 0068 010-013 | | 5,272.00 | DOLL |
| Call:341 | Contract:222194 | District:02 | FD05 089 0176 004-013 | | 12,919.00 | DOLL |
| Call:343 | Contract:222262 | District:05 | FD05 093 0146 007-011 | | 6,530.00 | DOLL |
| Call:344 | Contract:222300 | District:06 | FD05 096 0017 000-004 | | 2,964.00 | DOLL |
| Call:345 | Contract:222302 | District:12 | FD05 098 0194 060-065 | | 7,082.00 | DOLL |
| Call:347 | Contract:222440 | District:08 | FD05 100 0039 002-007 | | 8,639.00 | DOLL |
| Call:348 | Contract:222380 | District:05 | FD05 106 0043 000-005 | | 6,844.00 | DOLL |
| Call:354 | Contract:222439 | District:02 | FD05 117 0109 000-003 | | 5,023.00 | DOLL |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | | 12,421.00 | DOLL |
| Call:403 | Contract:222395 | District:09 | 068GR22P048-FD05 | | 8,500.00 | DOLL |
| Call:404 | Contract:222256 | District:03 | 085GR22P027 - FD05 & FE01 | | 6,327.00 | DOLL |
| Call:405 | Contract:222088 | District:05 | 106GR22P026 - FD05 | | 7,783.00 | DOLL |
| Total Quantity | | | | 10020NS | 550,927.00 | |

| Item Code: | 10030NS | ASPHALT ADJUSTMENT | | | Quantity | Unit |
|-------------------|-----------------|---------------------------|---------------------------|---------|-----------------|-------------|
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | | 21,143.00 | DOLL |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 52,189.00 | DOLL |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 314,836.00 | DOLL |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | | 102,458.00 | DOLL |
| Call:301 | Contract:222436 | District:06 | FD05 008 0025 009-011 | | 11,827.00 | DOLL |
| Call:302 | Contract:222432 | District:06 | FD05 008 0338 023-029 | | 13,429.00 | DOLL |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | | 18,434.00 | DOLL |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | | 24,572.00 | DOLL |
| Call:307 | Contract:222450 | District:04 | FD05 014 0060 003-017 | | 64,572.00 | DOLL |
| Call:310 | Contract:222140 | District:02 | FD05 017 0139 000-012 | | 36,512.00 | DOLL |
| Call:311 | Contract:222427 | District:06 | FD05 019 1120 003-006 | | 15,853.00 | DOLL |
| Call:312 | Contract:222396 | District:09 | FD05 022 0007 016-022 | | 17,855.00 | DOLL |
| Call:315 | Contract:222284 | District:02 | FD05 024 0091 001-011 | | 44,777.00 | DOLL |
| Call:316 | Contract:222215 | District:02 | FD05 030 0060 000-006 | | 23,634.00 | DOLL |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | | 43,885.00 | DOLL |
| Call:323 | Contract:222438 | District:02 | FD05 051 0060 019-026 | | 20,776.00 | DOLL |
| Call:325 | Contract:222369 | District:05 | FD05 056 0061 010-013 | | 13,996.00 | DOLL |
| Call:329 | Contract:222361 | District:05 | FD05 056 1747 017-019 | | 12,237.00 | DOLL |
| Call:333 | Contract:222413 | District:12 | FD05 058 0023 006-008 | | 18,942.00 | DOLL |
| Call:335 | Contract:222430 | District:06 | FD05 059 3035 000-003 | | 13,273.00 | DOLL |
| Call:339 | Contract:222416 | District:07 | FD05 076 0374 002-005 | | 22,676.00 | DOLL |
| Call:340 | Contract:222457 | District:04 | FD05 078 0068 010-013 | | 13,242.00 | DOLL |
| Call:341 | Contract:222194 | District:02 | FD05 089 0176 004-013 | | 32,450.00 | DOLL |
| Call:343 | Contract:222262 | District:05 | FD05 093 0146 007-011 | | 16,401.00 | DOLL |
| Call:344 | Contract:222300 | District:06 | FD05 096 0017 000-004 | | 7,331.00 | DOLL |
| Call:345 | Contract:222302 | District:12 | FD05 098 0194 060-065 | | 17,789.00 | DOLL |
| Call:347 | Contract:222440 | District:08 | FD05 100 0039 002-007 | | 21,698.00 | DOLL |
| Call:348 | Contract:222380 | District:05 | FD05 106 0043 000-005 | | 17,191.00 | DOLL |
| Call:354 | Contract:222439 | District:02 | FD05 117 0109 000-003 | | 12,616.00 | DOLL |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | | 31,062.00 | DOLL |
| Call:403 | Contract:222395 | District:09 | 068GR22P048-FD05 | | 21,300.00 | DOLL |
| Call:404 | Contract:222256 | District:03 | 085GR22P027 - FD05 & FE01 | | 15,892.00 | DOLL |
| Call:405 | Contract:222088 | District:05 | 106GR22P026 - FD05 | | 19,548.00 | DOLL |
| Total Quantity | | | | 10030NS | 1,134,396.00 | |

| Item Code: | 14013 | W ENCASEMENT STEEL OPEN CUT RANGE 2 | | | Quantity | Unit |
|-------------------|-----------------|--|----------------|-------|-----------------|-------------|
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 70.00 | LF |
| Total Quantity | | | | 14013 | 70.00 | |

| Item Code: | 14020 | W FIRE HYDRANT RELOCATE | | | Quantity | Unit |
|-------------------|-----------------|--------------------------------|-------------|-------|-----------------|-------------|
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 4.00 | EACH |
| Total Quantity | | | | 14020 | 4.00 | |

| Item Code: | 14022 | W FLUSH HYDRANT ASSEMBLY | | | Quantity | Unit |
|-------------------|-----------------|---------------------------------|----------------|-------|-----------------|-------------|
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 4.00 | EACH |
| Total Quantity | | | | 14022 | 4.00 | |

| Item Code: | 14060 | W PIPE PVC 08 INCH | | | Quantity | Unit |
|-------------------|-----------------|--|----------------|-------|-----------------|-------------|
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 559.00 | LF |
| | | | Total Quantity | 14060 | 559.00 | |
| Item Code: | 14071 | W PIPE POLYETHYLENE/PLASTIC 10 INCH | | | Quantity | Unit |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 1,280.00 | LF |
| | | | Total Quantity | 14071 | 1,280.00 | |
| Item Code: | 14080 | W SERV PE/PLST LONG SIDE 3/4 IN | | | Quantity | Unit |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 1.00 | EACH |
| | | | Total Quantity | 14080 | 1.00 | |
| Item Code: | 14095 | W TIE-IN 08 INCH | | | Quantity | Unit |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 8.00 | EACH |
| | | | Total Quantity | 14095 | 8.00 | |
| Item Code: | 14106 | W VALVE 08 INCH | | | Quantity | Unit |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 8.00 | EACH |
| | | | Total Quantity | 14106 | 8.00 | |
| Item Code: | 14112 | W VALVE ANCHOR EXISTING | | | Quantity | Unit |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 4.00 | EACH |
| | | | Total Quantity | 14112 | 4.00 | |
| Item Code: | 14113 | W VALVE BOX ADJUST | | | Quantity | Unit |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 2.00 | EACH |
| | | | Total Quantity | 14113 | 2.00 | |
| Item Code: | 14144 | W LINE MARKER | | | Quantity | Unit |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 16.00 | EACH |
| | | | Total Quantity | 14144 | 16.00 | |
| Item Code: | 14153 | W LEAK DETECTION METER | | | Quantity | Unit |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 2.00 | EACH |
| | | | Total Quantity | 14153 | 2.00 | |
| Item Code: | 14513 | W MAIN POINT RELOCATE INST | | | Quantity | Unit |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 4.00 | EACH |
| | | | Total Quantity | 14513 | 4.00 | |

| Item Code: | 20071EC | JOINT ADHESIVE | | | Quantity | Unit |
|-------------------|-------------------|---------------------------------------|-----------------------|------------|-----------------|-------------|
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | | 52,324.00 | LF |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 12,146.00 | LF |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 117,934.00 | LF |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 442.00 | LF |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | | 258,419.00 | LF |
| Call:333 | Contract:222413 | District:12 | FD05 058 0023 006-008 | | 67,000.00 | LF |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | | 2,530.00 | LF |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | | 1,313.00 | LF |
| Total Quantity | | | | 20071EC | 512,108.00 | |
| Item Code: | 20093NS835 | INSTALL PEDESTRIAN HEAD-LED | | | Quantity | Unit |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 6.00 | EACH |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | | 64.00 | EACH |
| Call:355 | Contract:224440 | District:07 | FD04 009 068X 000-001 | | 8.00 | EACH |
| Call:407 | Contract:224201 | District:05 | 015GR22T017-FE04 | | 12.00 | EACH |
| Total Quantity | | | | 20093NS835 | 90.00 | |
| Item Code: | 20166ES810 | TEMPORARY PIPE | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 710.00 | LF |
| Total Quantity | | | | 20166ES810 | 710.00 | |
| Item Code: | 20188NS835 | INSTALL LED SIGNAL-3 SECTION | | | Quantity | Unit |
| Call:105 | Contract:224116 | District:08 | HSIP 0271(100) | | 4.00 | EACH |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 8.00 | EACH |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | 9.00 | EACH |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 19.00 | EACH |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | | 72.00 | EACH |
| Call:355 | Contract:224440 | District:07 | FD04 009 068X 000-001 | | 8.00 | EACH |
| Call:362 | Contract:221030 | District:03 | FE01 114 2158 003-004 | | 1.00 | EACH |
| Call:407 | Contract:224201 | District:05 | 015GR22T017-FE04 | | 27.00 | EACH |
| Call:408 | Contract:224202 | District:05 | 121GR22T018-FE04 | | 20.00 | EACH |
| Total Quantity | | | | 20188NS835 | 168.00 | |
| Item Code: | 20191ED | OBJECT MARKER TY 3 | | | Quantity | Unit |
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 7.00 | EACH |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 4.00 | EACH |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | 4.00 | EACH |
| Total Quantity | | | | 20191ED | 15.00 | |
| Item Code: | 20205EC | PAVE MARK STOP BAR-24 IN PAINT | | | Quantity | Unit |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 115.00 | LF |
| Call:330 | Contract:222148 | District:05 | FD05 056 1934 009-011 | | 156.00 | LF |
| Total Quantity | | | | 20205EC | 271.00 | |

| Item Code: 20206EC | | PAVE MARK HANDICAP SYMBOL | | Quantity | Unit |
|------------------------------|-----------------|--------------------------------------|---------------------------|-----------------|-------------|
| Call:361 | Contract:222449 | District:10 | FE01 099 9000 000-001 | 4.00 | EACH |
| Call:367 | Contract:222467 | District:01 | CPTL 053 8000 000-001 | 5.00 | EACH |
| Call:404 | Contract:222256 | District:03 | 085GR22P027 - FD05 & FE01 | 1.00 | EACH |
| | | Total Quantity | 20206EC | 10.00 | |
| Item Code: 20208NC | | PAVE MARK-PAINT ARROWS | | Quantity | Unit |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 1.00 | EACH |
| Call:367 | Contract:222467 | District:01 | CPTL 053 8000 000-001 | 4.00 | EACH |
| | | Total Quantity | 20208NC | 5.00 | |
| Item Code: 20257NC | | SITE PREPARATION | | Quantity | Unit |
| Call:117 | Contract:222431 | District:12 | ER 9020 (319) | 2.00 | LS |
| Call:360 | Contract:222443 | District:12 | FD51 058 0825 000-014 | 13.00 | LS |
| Call:364 | Contract:221001 | District:05 | FD04 015 0065 117-118 | 1.00 | LS |
| Call:365 | Contract:221031 | District:05 | FD04 056 0264 013-015 | 1.00 | LS |
| Call:366 | Contract:222475 | District:02 | CPTL 051 8029 000-001 | 1.00 | LS |
| | | Total Quantity | 20257NC | 18.00 | |
| Item Code: 20266ES835 | | INSTALL LED SIGNAL- 4 SECTION | | Quantity | Unit |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | 4.00 | EACH |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 2.00 | EACH |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 2.00 | EACH |
| Call:355 | Contract:224440 | District:07 | FD04 009 068X 000-001 | 2.00 | EACH |
| Call:407 | Contract:224201 | District:05 | 015GR22T017-FE04 | 4.00 | EACH |
| Call:408 | Contract:224202 | District:05 | 121GR22T018-FE04 | 3.00 | EACH |
| | | Total Quantity | 20266ES835 | 17.00 | |
| Item Code: 20275EC | | VIDEO DETECTION-INSTALL | | Quantity | Unit |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 1.00 | EACH |
| Call:407 | Contract:224201 | District:05 | 015GR22T017-FE04 | 14.00 | EACH |
| Call:408 | Contract:224202 | District:05 | 121GR22T018-FE04 | 7.00 | EACH |
| | | Total Quantity | 20275EC | 22.00 | |
| Item Code: 20359NN | | GALVANIZED STEEL CABINET | | Quantity | Unit |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | 1.00 | EACH |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | 4.00 | EACH |
| | | Total Quantity | 20359NN | 5.00 | |
| Item Code: 20360ES818 | | WOOD POST | | Quantity | Unit |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | 2.00 | EACH |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | 8.00 | EACH |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | 1.00 | EACH |
| | | Total Quantity | 20360ES818 | 11.00 | |

| Item Code: 20362ES403 | | SHOULDER RUMBLE STRIPS-SAWED | | | Quantity | Unit |
|------------------------------|-----------------|---------------------------------------|-----------------------|------------|-----------------|-------------|
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | | 52,324.00 | LF |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | | 10,000.00 | LF |
| | | | Total Quantity | 20362ES403 | 62,324.00 | |
| Item Code: 20366NN | | REPLACE GRATE | | | Quantity | Unit |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | | 4.00 | EACH |
| | | | Total Quantity | 20366NN | 4.00 | |
| Item Code: 20390NS835 | | INSTALL COORDINATING UNIT | | | Quantity | Unit |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 1.00 | EACH |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 1.00 | EACH |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | | 8.00 | EACH |
| Call:355 | Contract:224440 | District:07 | FD04 009 068X 000-001 | | 1.00 | EACH |
| Call:407 | Contract:224201 | District:05 | 015GR22T017-FE04 | | 3.00 | EACH |
| Call:408 | Contract:224202 | District:05 | 121GR22T018-FE04 | | 3.00 | EACH |
| | | | Total Quantity | 20390NS835 | 17.00 | |
| Item Code: 20391NS835 | | ELECTRICAL JUNCTION BOX TYPE A | | | Quantity | Unit |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 1.00 | EACH |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | | 20.00 | EACH |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | | 4.00 | EACH |
| | | | Total Quantity | 20391NS835 | 25.00 | |
| Item Code: 20392NS835 | | ELECTRICAL JUNCTION BOX TYPE C | | | Quantity | Unit |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | | 5.00 | EACH |
| | | | Total Quantity | 20392NS835 | 5.00 | |
| Item Code: 20408ES835 | | INSTALL LED BEACON-12 IN | | | Quantity | Unit |
| Call:106 | Contract:224439 | District:04 | HSIP 0311(047) | | 4.00 | EACH |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 8.00 | EACH |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 4.00 | EACH |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | | 12.00 | EACH |
| | | | Total Quantity | 20408ES835 | 28.00 | |
| Item Code: 20418ED | | REMOVE & RELOCATE SIGNS | | | Quantity | Unit |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 2.00 | EACH |
| | | | Total Quantity | 20418ED | 2.00 | |
| Item Code: 20430ED | | SAW CUT | | | Quantity | Unit |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 62.00 | LF |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 45.00 | LF |
| | | | Total Quantity | 20430ED | 107.00 | |

| Item Code: 20458ES403 | | CENTERLINE RUMBLE STRIPS | | | Quantity | Unit |
|------------------------------|-----------------|---|-----------------------|------------|-----------------|-------------|
| Call:101 | Contract:221006 | District:04 | STP 5105 (042) | | 5,520.00 | LF |
| Call:105 | Contract:224116 | District:08 | HSIP 0271(100) | | 1,885.00 | LF |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 920.00 | LF |
| Call:307 | Contract:222450 | District:04 | FD05 014 0060 003-017 | | 67,595.00 | LF |
| Call:314 | Contract:222078 | District:02 | FD05 024 0091 000-001 | | 2,888.00 | LF |
| Call:315 | Contract:222284 | District:02 | FD05 024 0091 001-011 | | 49,500.00 | LF |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | | 8,350.00 | LF |
| Call:341 | Contract:222194 | District:02 | FD05 089 0176 004-013 | | 38,900.00 | LF |
| Call:342 | Contract:222454 | District:02 | FD05 089 2693 000-001 | | 3,530.00 | LF |
| Call:347 | Contract:222440 | District:08 | FD05 100 0039 002-007 | | 19,325.00 | LF |
| Call:354 | Contract:222439 | District:02 | FD05 117 0109 000-003 | | 4,578.00 | LF |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | | 1,237.00 | LF |
| Total Quantity | | | | 20458ES403 | 204,228.00 | |
| Item Code: 20468EC | | ELECTRICAL JUNCTION BOX-10 X 8 X 4 | | | Quantity | Unit |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | | 1.00 | EACH |
| Total Quantity | | | | 20468EC | 1.00 | |
| Item Code: 20550ND | | SAWCUT PAVEMENT | | | Quantity | Unit |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 137.00 | LF |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | | 2,530.00 | LF |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | | 1,313.00 | LF |
| Total Quantity | | | | 20550ND | 3,980.00 | |
| Item Code: 20748ED | | SHOULDER MILLING/TRENCHING | | | Quantity | Unit |
| Call:105 | Contract:224116 | District:08 | HSIP 0271(100) | | 556.00 | SQYD |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | 960.00 | SQYD |
| Call:339 | Contract:222416 | District:07 | FD05 076 0374 002-005 | | 6,400.00 | SQYD |
| Total Quantity | | | | 20748ED | 7,916.00 | |
| Item Code: 20757ED | | PAVEMENT REPAIR | | | Quantity | Unit |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | | 3,530.00 | SQYD |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | | 553.00 | SQYD |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | 47.00 | SQYD |
| Total Quantity | | | | 20757ED | 4,130.00 | |
| Item Code: 20782NS714 | | PAVE MARKING THERMO-BIKE | | | Quantity | Unit |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | | 56.00 | EACH |
| Call:332 | Contract:222364 | District:05 | FD05 056 3082 000-002 | | 33.00 | EACH |
| Total Quantity | | | | 20782NS714 | 89.00 | |
| Item Code: 21134ND | | REMOVE-STORE AND REINSTALL SIGN | | | Quantity | Unit |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 1.00 | EACH |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | 5.00 | EACH |
| Total Quantity | | | | 21134ND | 6.00 | |

| Item Code: 21289ED | | LONGITUDINAL EDGE KEY | | Quantity | Unit |
|------------------------------|-----------------|---|-----------------------|-----------------|-------------|
| Call:105 | Contract:224116 | District:08 | HSIP 0271(100) | 1,988.00 | LF |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 275.00 | LF |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | 442.00 | LF |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 708.00 | LF |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | 2,530.00 | LF |
| Call:361 | Contract:222449 | District:10 | FE01 099 9000 000-001 | 1,400.00 | LF |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | 1,313.00 | LF |
| | | Total Quantity | 21289ED | 8,656.00 | |
| Item Code: 21341ND | | BOLLARDS | | Quantity | Unit |
| Call:367 | Contract:222467 | District:01 | CPTL 053 8000 000-001 | 24.00 | EACH |
| | | Total Quantity | 21341ND | 24.00 | |
| Item Code: 21373ND | | REMOVE SIGN | | Quantity | Unit |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 2.00 | EACH |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 8.00 | EACH |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 2.00 | EACH |
| Call:408 | Contract:224202 | District:05 | 121GR22T018-FE04 | 9.00 | EACH |
| | | Total Quantity | 21373ND | 21.00 | |
| Item Code: 21415ND | | EROSION CONTROL | | Quantity | Unit |
| Call:106 | Contract:224439 | District:04 | HSIP 0311(047) | 1.00 | LS |
| Call:117 | Contract:222431 | District:12 | ER 9020 (319) | 2.00 | LS |
| Call:360 | Contract:222443 | District:12 | FD51 058 0825 000-014 | 13.00 | LS |
| | | Total Quantity | 21415ND | 16.00 | |
| Item Code: 21417ES717 | | PAVE MARK THERMO CONE CAP-SOLID YELLOW | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 560.00 | SQFT |
| Call:104 | Contract:224317 | District:05 | HSIP 8753(010) | 210.00 | SQFT |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 57.00 | SQFT |
| Call:326 | Contract:222259 | District:05 | FD05 056 0150 000-001 | 125.00 | SQFT |
| Call:347 | Contract:222440 | District:08 | FD05 100 0039 002-007 | 115.00 | SQFT |
| | | Total Quantity | 21417ES717 | 1,067.00 | |
| Item Code: 21543EN | | BORE AND JACK CONDUIT | | Quantity | Unit |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 110.00 | LF |
| Call:355 | Contract:224440 | District:07 | FD04 009 068X 000-001 | 300.00 | LF |
| Call:362 | Contract:221030 | District:03 | FE01 114 2158 003-004 | 120.00 | LF |
| Call:408 | Contract:224202 | District:05 | 121GR22T018-FE04 | 100.00 | LF |
| | | Total Quantity | 21543EN | 630.00 | |
| Item Code: 21590EN | | SOUND BARRIER WALL | | Quantity | Unit |
| Call:364 | Contract:221001 | District:05 | FD04 015 0065 117-118 | 28,320.00 | SQFT |
| | | Total Quantity | 21590EN | 28,320.00 | |

| Item Code: 21596ND | | GMSS TYPE D | | Quantity | Unit |
|---------------------------|-----------------|--|-----------------------|-----------------|-------------|
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 2.00 | EACH |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 4.00 | EACH |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 1.00 | EACH |
| | | Total Quantity 21596ND | | 7.00 | |
| Item Code: 21659NN | | RELOCATE SIGNAL HEAD | | Quantity | Unit |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 1.00 | EACH |
| Call:362 | Contract:221030 | District:03 | FE01 114 2158 003-004 | 2.00 | EACH |
| | | Total Quantity 21659NN | | 3.00 | |
| Item Code: 21743NN | | INSTALL PEDESTRIAN DETECTOR | | Quantity | Unit |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | 6.00 | EACH |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | 64.00 | EACH |
| Call:355 | Contract:224440 | District:07 | FD04 009 068X 000-001 | 8.00 | EACH |
| Call:407 | Contract:224201 | District:05 | 015GR22T017-FE04 | 12.00 | EACH |
| | | Total Quantity 21743NN | | 90.00 | |
| Item Code: 21802EN | | G/R STEEL W BEAM-S FACE (7 FT POST) | | Quantity | Unit |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | 12,762.50 | LF |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 6,175.00 | LF |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 312.50 | LF |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 561.00 | LF |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | 293.75 | LF |
| | | Total Quantity 21802EN | | 20,104.75 | |
| Item Code: 22400NN | | REMOVE AND RELOCATE SIGN ASSEMBLY | | Quantity | Unit |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 1.00 | EACH |
| | | Total Quantity 22400NN | | 1.00 | |
| Item Code: 22520EN | | PAVE MARKING-THERMO YIELD BAR-36 IN | | Quantity | Unit |
| Call:104 | Contract:224317 | District:05 | HSIP 8753(010) | 24.00 | LF |
| Call:307 | Contract:222450 | District:04 | FD05 014 0060 003-017 | 30.00 | LF |
| Call:325 | Contract:222369 | District:05 | FD05 056 0061 010-013 | 40.00 | LF |
| Call:326 | Contract:222259 | District:05 | FD05 056 0150 000-001 | 12.00 | LF |
| Call:403 | Contract:222395 | District:09 | 068GR22P048-FD05 | 36.00 | LF |
| | | Total Quantity 22520EN | | 142.00 | |
| Item Code: 22581EN | | ENTRANCE PIPE-36 IN | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 93.00 | LF |
| | | Total Quantity 22581EN | | 93.00 | |

| Item Code: 22664EN | | WATER BLASTING EXISTING STRIPE | | | Quantity | Unit |
|------------------------------|-----------------|--|-----------------------|--|-----------------|-------------|
| Call:104 | Contract:224317 | District:05 | HSIP 8753(010) | | 5,170.00 | LF |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 35.00 | LF |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 101.00 | LF |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | | 6,242.00 | LF |
| | | Total Quantity | 22664EN | | 11,548.00 | |
| Item Code: 22906ES403 | | CL3 ASPH SURF 0.38A PG64-22 | | | Quantity | Unit |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | | 4,235.00 | TON |
| Call:329 | Contract:222361 | District:05 | FD05 056 1747 017-019 | | 3,634.00 | TON |
| Call:340 | Contract:222457 | District:04 | FD05 078 0068 010-013 | | 3,260.00 | TON |
| Call:405 | Contract:222088 | District:05 | 106GR22P026 - FD05 | | 4,850.00 | TON |
| | | Total Quantity | 22906ES403 | | 15,979.00 | |
| Item Code: 22939ND | | INSTALL LUMINAIRE POLE | | | Quantity | Unit |
| Call:408 | Contract:224202 | District:05 | 121GR22T018-FE04 | | 1.00 | EACH |
| | | Total Quantity | 22939ND | | 1.00 | |
| Item Code: 22950NN | | PAVE MARKING-THERMO STOP | | | Quantity | Unit |
| Call:310 | Contract:222140 | District:02 | FD05 017 0139 000-012 | | 2.00 | EACH |
| Call:350 | Contract:222127 | District:03 | FD05 107 0383 007-009 | | 2.00 | EACH |
| | | Total Quantity | 22950NN | | 4.00 | |
| Item Code: 23055N | | REMOVE | | | Quantity | Unit |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 1.00 | LS |
| | | Total Quantity | 23055N | | 1.00 | |
| Item Code: 23143ED | | KPDES PERMIT AND TEMP EROSION CONTROL | | | Quantity | Unit |
| Call:118 | Contract:221335 | District:05 | BC62 XFFT KY22-00 | | 1.00 | LS |
| | | Total Quantity | 23143ED | | 1.00 | |
| Item Code: 23157EN | | TRAFFIC SIGNAL POLE BASE | | | Quantity | Unit |
| Call:106 | Contract:224439 | District:04 | HSIP 0311(047) | | 10.20 | CUYD |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 16.80 | CUYD |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 4.50 | CUYD |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | | 103.50 | CUYD |
| Call:355 | Contract:224440 | District:07 | FD04 009 068X 000-001 | | 8.77 | CUYD |
| Call:407 | Contract:224201 | District:05 | 015GR22T017-FE04 | | 75.00 | CUYD |
| Call:408 | Contract:224202 | District:05 | 121GR22T018-FE04 | | 45.90 | CUYD |
| | | Total Quantity | 23157EN | | 264.67 | |

| Item Code: | 23158ES505 | DETECTABLE WARNINGS | | | Quantity | Unit |
|-------------------|-------------------|--|---------------------------|------------|-----------------|-------------|
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 102.00 | SQFT |
| Call:301 | Contract:222436 | District:06 | FD05 008 0025 009-011 | | 64.00 | SQFT |
| Call:310 | Contract:222140 | District:02 | FD05 017 0139 000-012 | | 178.00 | SQFT |
| Call:325 | Contract:222369 | District:05 | FD05 056 0061 010-013 | | 650.00 | SQFT |
| Call:332 | Contract:222364 | District:05 | FD05 056 3082 000-002 | | 190.00 | SQFT |
| Call:336 | Contract:222242 | District:11 | FD05 061 0830 000-003 | | 136.00 | SQFT |
| Call:340 | Contract:222457 | District:04 | FD05 078 0068 010-013 | | 496.00 | SQFT |
| Call:343 | Contract:222262 | District:05 | FD05 093 0146 007-011 | | 10.00 | SQFT |
| Call:354 | Contract:222439 | District:02 | FD05 117 0109 000-003 | | 368.00 | SQFT |
| Call:367 | Contract:222467 | District:01 | CPTL 053 8000 000-001 | | 48.00 | SQFT |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | | 48.00 | SQFT |
| Call:403 | Contract:222395 | District:09 | 068GR22P048-FD05 | | 16.00 | SQFT |
| Call:404 | Contract:222256 | District:03 | 085GR22P027 - FD05 & FE01 | | 104.00 | SQFT |
| Call:407 | Contract:224201 | District:05 | 015GR22T017-FE04 | | 110.00 | SQFT |
| Total Quantity | | | | 23158ES505 | 2,520.00 | |
| Item Code: | 23161EN | POLE BASE-HIGH MAST | | | Quantity | Unit |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | | 20.00 | CUYD |
| Total Quantity | | | | 23161EN | 20.00 | |
| Item Code: | 23206EC | INSTALL CONTROLLER CABINET | | | Quantity | Unit |
| Call:340 | Contract:222457 | District:04 | FD05 078 0068 010-013 | | 1.00 | EACH |
| Total Quantity | | | | 23206EC | 1.00 | |
| Item Code: | 23222EC | INSTALL SIGNAL PEDESTAL | | | Quantity | Unit |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | | 16.00 | EACH |
| Call:355 | Contract:224440 | District:07 | FD04 009 068X 000-001 | | 3.00 | EACH |
| Total Quantity | | | | 23222EC | 19.00 | |
| Item Code: | 23229EC | HIGH FRICTION SURFACE TREATMENT | | | Quantity | Unit |
| Call:107 | Contract:224435 | District:02 | HSIP 5078(016) | | 2,005.00 | SQYD |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 2,665.00 | SQYD |
| Total Quantity | | | | 23229EC | 4,670.00 | |
| Item Code: | 23235EC | INSTALL PEDESTAL POST | | | Quantity | Unit |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | | 1.00 | EACH |
| Call:407 | Contract:224201 | District:05 | 015GR22T017-FE04 | | 9.00 | EACH |
| Total Quantity | | | | 23235EC | 10.00 | |
| Item Code: | 23253ES717 | PAVE MARK TY 1 TAPE CROSS-HATCH | | | Quantity | Unit |
| Call:104 | Contract:224317 | District:05 | HSIP 8753(010) | | 350.00 | SQFT |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 653.00 | SQFT |
| Total Quantity | | | | 23253ES717 | 1,003.00 | |

| Item Code: 23255ES717 | | PAVE MARK TY 1 TAPE-STRAIGHT ARROW | | | Quantity | Unit |
|------------------------------|-----------------|---|---------------------------|------------|-----------------|-------------|
| Call:104 | Contract:224317 | District:05 | HSIP 8753(010) | | 2.00 | EACH |
| | | | Total Quantity | 23255ES717 | 2.00 | |
| Item Code: 23256ES717 | | PAVE MARK TY 1 TAPE -ONLY | | | Quantity | Unit |
| Call:104 | Contract:224317 | District:05 | HSIP 8753(010) | | 8.00 | EACH |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 6.00 | EACH |
| | | | Total Quantity | 23256ES717 | 14.00 | |
| Item Code: 23261EC | | PAVE MARK-THERMO-X-WALK-24 IN | | | Quantity | Unit |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | | 220.00 | LF |
| Call:325 | Contract:222369 | District:05 | FD05 056 0061 010-013 | | 1,716.00 | LF |
| Call:328 | Contract:222132 | District:05 | FD05 056 1450 000-002 | | 77.00 | LF |
| Call:336 | Contract:222242 | District:11 | FD05 061 0830 000-003 | | 210.00 | LF |
| Call:343 | Contract:222262 | District:05 | FD05 093 0146 007-011 | | 460.00 | LF |
| Call:401 | Contract:222445 | District:05 | 056GR22P049 - FD05 & FE01 | | 270.00 | LF |
| | | | Total Quantity | 23261EC | 2,953.00 | |
| Item Code: 23265ES717 | | PAVE MARK TY 1 TAPE STOP BAR-24 IN | | | Quantity | Unit |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 45.00 | LF |
| | | | Total Quantity | 23265ES717 | 45.00 | |
| Item Code: 23269ES717 | | PAVE MARK TY 1 TAPE-COMBO ARROW | | | Quantity | Unit |
| Call:104 | Contract:224317 | District:05 | HSIP 8753(010) | | 1.00 | EACH |
| | | | Total Quantity | 23269ES717 | 1.00 | |
| Item Code: 23270ES717 | | PAVE MARK TY 1 TAPE-CURV ARROW | | | Quantity | Unit |
| Call:104 | Contract:224317 | District:05 | HSIP 8753(010) | | 46.00 | EACH |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 8.00 | EACH |
| | | | Total Quantity | 23270ES717 | 54.00 | |
| Item Code: 23274EN11F | | TURF REINFORCEMENT MAT 1 | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 26,800.00 | SQYD |
| Call:367 | Contract:222467 | District:01 | CPTL 053 8000 000-001 | | 110.00 | SQYD |
| | | | Total Quantity | 23274EN11F | 26,910.00 | |
| Item Code: 23275EN11F | | TURF REINFORCEMENT MAT 2 | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 484.00 | SQYD |
| | | | Total Quantity | 23275EN11F | 484.00 | |
| Item Code: 23307EC | | CL3 ASPH SURF NO.4B PG64-22 | | | Quantity | Unit |
| Call:362 | Contract:221030 | District:03 | FE01 114 2158 003-004 | | 90.00 | TON |
| | | | Total Quantity | 23307EC | 90.00 | |

| Item Code: 23378EC | | CONCRETE SEALING | | | Quantity | Unit |
|---------------------------|-----------------|---|-----------------------|---------|-----------------|-------------|
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 54,128.00 | SQFT |
| | | | Total Quantity | 23378EC | 54,128.00 | |
| Item Code: 23407EC | | ORNAMENTAL FENCE | | | Quantity | Unit |
| Call:118 | Contract:221335 | District:05 | BC62 XFFT KY22-00 | | 625.00 | LF |
| | | | Total Quantity | 23407EC | 625.00 | |
| Item Code: 23625EC | | PAVE MARK THERMO-6 IN W CAT TRAXX | | | Quantity | Unit |
| Call:301 | Contract:222436 | District:06 | FD05 008 0025 009-011 | | 160.00 | LF |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | | 350.00 | LF |
| Call:308 | Contract:222282 | District:04 | FD05 014 0105 017-019 | | 214.00 | LF |
| Call:343 | Contract:222262 | District:05 | FD05 093 0146 007-011 | | 90.00 | LF |
| | | | Total Quantity | 23625EC | 814.00 | |
| Item Code: 23756EC | | PAVE MARK-THERM R/R ADVANCE WARN SYMBO | | | Quantity | Unit |
| Call:316 | Contract:222215 | District:02 | FD05 030 0060 000-006 | | 3.00 | EACH |
| Call:336 | Contract:222242 | District:11 | FD05 061 0830 000-003 | | 2.00 | EACH |
| Call:341 | Contract:222194 | District:02 | FD05 089 0176 004-013 | | 4.00 | EACH |
| Call:354 | Contract:222439 | District:02 | FD05 117 0109 000-003 | | 2.00 | EACH |
| Call:402 | Contract:222311 | District:11 | 061GR22P035 - FD05 | | 1.00 | EACH |
| | | | Total Quantity | 23756EC | 12.00 | |
| Item Code: 23813EC | | DECK DRAIN | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 24.00 | EACH |
| | | | Total Quantity | 23813EC | 24.00 | |
| Item Code: 23822EC | | CORED HOLE DRAINAGE BOX CON-15 IN | | | Quantity | Unit |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 1.00 | EACH |
| | | | Total Quantity | 23822EC | 1.00 | |
| Item Code: 23871EC | | PAVE STRIPE-WET REF TAPE-6 IN Y | | | Quantity | Unit |
| Call:104 | Contract:224317 | District:05 | HSIP 8753(010) | | 10,270.00 | LF |
| | | | Total Quantity | 23871EC | 10,270.00 | |
| Item Code: 23872EC | | PAVE STRIPE-WET REF TAPE-6 IN W | | | Quantity | Unit |
| Call:104 | Contract:224317 | District:05 | HSIP 8753(010) | | 14,075.00 | LF |
| | | | Total Quantity | 23872EC | 14,075.00 | |
| Item Code: 23952EC | | DRAINAGE JUNCTION BOX TY B | | | Quantity | Unit |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 1.00 | EACH |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 1.00 | EACH |
| | | | Total Quantity | 23952EC | 2.00 | |

| Item Code: | 23956EC | PIPE REPAIR | | | Quantity | Unit |
|-------------------|-----------------|--|-----------------------|--|-----------------|-------------|
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | | 2.00 | EACH |
| | | Total Quantity | 23956EC | | 2.00 | |
| Item Code: | 23972EC | GRADE AND RECOMPACT SHOULDER | | | Quantity | Unit |
| Call:362 | Contract:221030 | District:03 | FE01 114 2158 003-004 | | 600.00 | LF |
| | | Total Quantity | 23972EC | | 600.00 | |
| Item Code: | 23982EC | INSTALL ANTENNA | | | Quantity | Unit |
| Call:407 | Contract:224201 | District:05 | 015GR22T017-FE04 | | 2.00 | EACH |
| | | Total Quantity | 23982EC | | 2.00 | |
| Item Code: | 24096EC | REMOVE AND RESET END TREATMENT | | | Quantity | Unit |
| Call:406 | Contract:222448 | District:12 | 060GR22P033-FD04 | | 1.00 | EACH |
| | | Total Quantity | 24096EC | | 1.00 | |
| Item Code: | 24097EC | THERMO RUMBLE STRIPS TY 2 | | | Quantity | Unit |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 96.00 | LF |
| | | Total Quantity | 24097EC | | 96.00 | |
| Item Code: | 24176EC | REMOVE PRECAST VEHICLE STOP | | | Quantity | Unit |
| Call:367 | Contract:222467 | District:01 | CPTL 053 8000 000-001 | | 48.00 | EACH |
| | | Total Quantity | 24176EC | | 48.00 | |
| Item Code: | 24187EC | LOW PROFILE BARRICADE(LIGHTED) | | | Quantity | Unit |
| Call:118 | Contract:221335 | District:05 | BC62 XFFT KY22-00 | | 23.00 | EACH |
| | | Total Quantity | 24187EC | | 23.00 | |
| Item Code: | 24192EC | SOUND BARRIER WALL-WALL MOUNTED | | | Quantity | Unit |
| Call:365 | Contract:221031 | District:05 | FD04 056 0264 013-015 | | 7,187.00 | SQFT |
| | | Total Quantity | 24192EC | | 7,187.00 | |
| Item Code: | 24381EC | G/R STEEL W BEAM-S FACE (NESTED) | | | Quantity | Unit |
| Call:358 | Contract:222446 | District:07 | FD04 105 0032 025-027 | | 2,850.00 | LF |
| Call:406 | Contract:222448 | District:12 | 060GR22P033-FD04 | | 225.00 | LF |
| | | Total Quantity | 24381EC | | 3,075.00 | |
| Item Code: | 24401EC | DURABLE WATERBORNE MARKING-4 IN W | | | Quantity | Unit |
| Call:107 | Contract:224435 | District:02 | HSIP 5078(016) | | 1,640.00 | LF |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | | 76,388.00 | LF |
| | | Total Quantity | 24401EC | | 78,028.00 | |

| Item Code: 24402EC | | DURABLE WATERBORNE MARKING-4 IN Y | | Quantity | Unit |
|------------------------------|-----------------|--|---------------------------|-----------------|-------------|
| Call:107 | Contract:224435 | District:02 | HSIP 5078(016) | 1,640.00 | LF |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 76,138.00 | LF |
| | | Total Quantity 24402EC | | 77,778.00 | |
| Item Code: 24488ED | | INSTALL MAST ARM MOUNTED SIGN | | Quantity | Unit |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | 23.00 | EACH |
| | | Total Quantity 24488ED | | 23.00 | |
| Item Code: 24489EC | | INLAID PAVEMENT MARKER | | Quantity | Unit |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 18.00 | EACH |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | 62.00 | EACH |
| | | Total Quantity 24489EC | | 80.00 | |
| Item Code: 24525EC | | ADVANCE WARNING FLASHER | | Quantity | Unit |
| Call:106 | Contract:224439 | District:04 | HSIP 0311(047) | 1.00 | EACH |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 1.00 | EACH |
| | | Total Quantity 24525EC | | 2.00 | |
| Item Code: 24526ED | | INSTALL-BEACON CONTROLLER-2 CIRCUIT | | Quantity | Unit |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | 2.00 | EACH |
| | | Total Quantity 24526ED | | 2.00 | |
| Item Code: 24575ES610 | | HEADWALL | | Quantity | Unit |
| Call:108 | Contract:224115 | District:12 | HSIP 5361(009) | 2.00 | EACH |
| | | Total Quantity 24575ES610 | | 2.00 | |
| Item Code: 24583EC | | HDPE PIPE LINER | | Quantity | Unit |
| Call:404 | Contract:222256 | District:03 | 085GR22P027 - FD05 & FE01 | 53.00 | LF |
| | | Total Quantity 24583EC | | 53.00 | |
| Item Code: 24585EC | | SECURITY PLATE ASSEMBLY | | Quantity | Unit |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | 6.00 | EACH |
| | | Total Quantity 24585EC | | 6.00 | |
| Item Code: 24589ED | | LED LUMINAIRE | | Quantity | Unit |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 8.00 | EACH |
| | | Total Quantity 24589ED | | 8.00 | |
| Item Code: 24601EC | | INSTALL | | Quantity | Unit |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 4.00 | EACH |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | 1.00 | EACH |
| | | Total Quantity 24601EC | | 5.00 | |

| Item Code: 24617EC | | INSTALL | | Quantity | Unit |
|---------------------------|-----------------|--|-----------------------------|-----------------|-------------|
| Call:104 | Contract:224317 | District:05 | HSIP 8753(010) | 6,055.00 | LF |
| | | | Total Quantity 24617EC | 6,055.00 | |
| Item Code: 24625EC | | REMOVE AND REINSTALL QWICK CURB | | Quantity | Unit |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | 830.00 | LF |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | 605.00 | LF |
| | | | Total Quantity 24625EC | 1,435.00 | |
| Item Code: 24631EC | | BARCODE SIGN INVENTORY | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 235.00 | EACH |
| Call:106 | Contract:224439 | District:04 | HSIP 0311(047) | 2.00 | EACH |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | 20.00 | EACH |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 18.00 | EACH |
| | | | Total Quantity 24631EC | 275.00 | |
| Item Code: 24641EC | | DEMOLITION | | Quantity | Unit |
| Call:118 | Contract:221335 | District:05 | BC62 XFFT KY22-00 | 1.00 | LS |
| | | | Total Quantity 24641EC | 1.00 | |
| Item Code: 24651ED | | CONCRETE ISLAND | | Quantity | Unit |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | 70.00 | SQYD |
| | | | Total Quantity 24651ED | 70.00 | |
| Item Code: 24662EC | | CLEAN | | Quantity | Unit |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | 36.00 | EACH |
| | | | Total Quantity 24662EC | 36.00 | |
| Item Code: 24668EC | | STEEL ENCASEMENT PIPE | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 235.00 | LF |
| | | | Total Quantity 24668EC | 235.00 | |
| Item Code: 24679ED | | PAVE MARK THERMO CHEVRON | | Quantity | Unit |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | 23,995.00 | SQFT |
| | | | Total Quantity 24679ED | 23,995.00 | |
| Item Code: 24683ED | | PAVE MARKING-THERMO DOTTED LANE EXTEN | | Quantity | Unit |
| Call:104 | Contract:224317 | District:05 | HSIP 8753(010) | 45.00 | LF |
| Call:327 | Contract:222357 | District:05 | FD05 056 0155 005-007 | 45.00 | LF |
| Call:329 | Contract:222361 | District:05 | FD05 056 1747 017-019 | 60.00 | LF |
| Call:401 | Contract:222445 | District:05 | 056GR22P049 - FD05 & FE01 | 100.00 | LF |
| | | | Total Quantity 24683ED | 250.00 | |

| Item Code: 24749EC | | HIGH MAST LED LUMINAIRE | | | Quantity | Unit |
|---------------------------|-----------------|---|-----------------------|---------|-----------------|-------------|
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | | 28.00 | EACH |
| | | | Total Quantity | 24749EC | 28.00 | |
| Item Code: 24785EC | | FIBER REINFORCEMENT FOR HMA | | | Quantity | Unit |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | | 6,476.00 | TON |
| Call:315 | Contract:222284 | District:02 | FD05 024 0091 001-011 | | 8,810.00 | TON |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | | 6,970.00 | TON |
| | | | Total Quantity | 24785EC | 22,256.00 | |
| Item Code: 24805ED | | OBJECT MARKER TYPE 4 | | | Quantity | Unit |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | | 23.00 | EACH |
| | | | Total Quantity | 24805ED | 23.00 | |
| Item Code: 24814EC | | PIPELINE INSPECTION | | | Quantity | Unit |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 406.00 | LF |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | | 165.00 | LF |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | | 1,119.00 | LF |
| | | | Total Quantity | 24814EC | 1,690.00 | |
| Item Code: 24878EC | | ASPHALT EMULSION FOR FOG SEAL | | | Quantity | Unit |
| Call:307 | Contract:222450 | District:04 | FD05 014 0060 003-017 | | 83.00 | TON |
| | | | Total Quantity | 24878EC | 83.00 | |
| Item Code: 24880EC | | REMOVE PAVEMENT MARKER | | | Quantity | Unit |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | 18.00 | EACH |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | | 35.00 | EACH |
| | | | Total Quantity | 24880EC | 53.00 | |
| Item Code: 24891EC | | PAVE MOUNT INFRARED TEMP EQUIPMENT | | | Quantity | Unit |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | | 706,374.00 | SF |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | | 2,478,726.00 | SF |
| Call:306 | Contract:222399 | District:09 | FD05 010 3292 000-001 | | 142,074.00 | SF |
| Call:324 | Contract:222452 | District:02 | FD05 054 0862 000-003 | | 329,208.00 | SF |
| | | | Total Quantity | 24891EC | 3,656,382.00 | |

| Item Code: | 24900EC | PVC CONDUIT-1 1/4 IN-SCHEDULE 80 | | | Quantity | Unit |
|-------------------|-----------------|---|---------------------------|---------|-----------------|-------------|
| Call:105 | Contract:224116 | District:08 | HSIP 0271(100) | | 860.00 | LF |
| Call:106 | Contract:224439 | District:04 | HSIP 0311(047) | | 970.00 | LF |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 1,600.00 | LF |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | 90.00 | LF |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 925.00 | LF |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | | 180.00 | LF |
| Call:302 | Contract:222432 | District:06 | FD05 008 0338 023-029 | | 100.00 | LF |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | | 600.00 | LF |
| Call:310 | Contract:222140 | District:02 | FD05 017 0139 000-012 | | 20.00 | LF |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | | 600.00 | LF |
| Call:407 | Contract:224201 | District:05 | 015GR22T017-FE04 | | 136.00 | LF |
| Total Quantity | | | | 24900EC | 6,081.00 | |
| Item Code: | 24901EC | PVC CONDUIT-2 IN-SCHEDULE 80 | | | Quantity | Unit |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 60.00 | LF |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 40.00 | LF |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | | 4,194.00 | LF |
| Call:407 | Contract:224201 | District:05 | 015GR22T017-FE04 | | 80.00 | LF |
| Call:408 | Contract:224202 | District:05 | 121GR22T018-FE04 | | 80.00 | LF |
| Total Quantity | | | | 24901EC | 4,454.00 | |
| Item Code: | 24908EC | INSTALL SIGNAL CONTROLLER-TY ATC | | | Quantity | Unit |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 1.00 | EACH |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 1.00 | EACH |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 2.00 | EACH |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | | 8.00 | EACH |
| Call:355 | Contract:224440 | District:07 | FD04 009 068X 000-001 | | 1.00 | EACH |
| Call:407 | Contract:224201 | District:05 | 015GR22T017-FE04 | | 3.00 | EACH |
| Call:408 | Contract:224202 | District:05 | 121GR22T018-FE04 | | 3.00 | EACH |
| Total Quantity | | | | 24908EC | 19.00 | |
| Item Code: | 24955ED | REMOVE SIGNAL EQUIPMENT | | | Quantity | Unit |
| Call:105 | Contract:224116 | District:08 | HSIP 0271(100) | | 1.00 | EACH |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | | 1.00 | EACH |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | | 1.00 | EACH |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | | 2.00 | EACH |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | | 3.00 | EACH |
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | | 11.00 | EACH |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | | 6.00 | EACH |
| Call:355 | Contract:224440 | District:07 | FD04 009 068X 000-001 | | 1.00 | EACH |
| Call:362 | Contract:221030 | District:03 | FE01 114 2158 003-004 | | 1.00 | EACH |
| Call:407 | Contract:224201 | District:05 | 015GR22T017-FE04 | | 1.00 | EACH |
| Total Quantity | | | | 24955ED | 28.00 | |

| Item Code: | 24963ED | LOOP TEST | | Quantity | Unit |
|-------------------|-----------------|------------------|---------------------------|-----------------|-------------|
| Call:301 | Contract:222436 | District:06 | FD05 008 0025 009-011 | 9.00 | EACH |
| Call:302 | Contract:222432 | District:06 | FD05 008 0338 023-029 | 2.00 | EACH |
| Call:303 | Contract:222415 | District:06 | FD05 008 0842 005-007 | 22.00 | EACH |
| Call:304 | Contract:222428 | District:06 | FD05 008 3076 000-002 | 2.00 | EACH |
| Call:310 | Contract:222140 | District:02 | FD05 017 0139 000-012 | 1.00 | EACH |
| Call:311 | Contract:222427 | District:06 | FD05 019 1120 003-006 | 2.00 | EACH |
| Call:314 | Contract:222078 | District:02 | FD05 024 0091 000-001 | 2.00 | EACH |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | 5.00 | EACH |
| Call:326 | Contract:222259 | District:05 | FD05 056 0150 000-001 | 12.00 | EACH |
| Call:330 | Contract:222148 | District:05 | FD05 056 1934 009-011 | 12.00 | EACH |
| Call:340 | Contract:222457 | District:04 | FD05 078 0068 010-013 | 3.00 | EACH |
| Call:341 | Contract:222194 | District:02 | FD05 089 0176 004-013 | 2.00 | EACH |
| Call:343 | Contract:222262 | District:05 | FD05 093 0146 007-011 | 2.00 | EACH |
| Call:348 | Contract:222380 | District:05 | FD05 106 0043 000-005 | 2.00 | EACH |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | 12.00 | EACH |
| Call:405 | Contract:222088 | District:05 | 106GR22P026 - FD05 | 12.00 | EACH |
| Total Quantity | | | | 24963ED | 102.00 |

| Item Code: | 24970EC | ASPHALT MATERIAL FOR TACK NON-TRACKING | | Quantity | Unit |
|-------------------|-----------------|---|-----------------------|-----------------|-------------|
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | 64.20 | TON |
| Call:109 | Contract:224425 | District:03 | HSIP 9010(348) | .80 | TON |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | 108.00 | TON |
| Call:201 | Contract:221028 | District:06 | 059GR22D030 | .80 | TON |
| Call:202 | Contract:224117 | District:09 | 103GR22T019-HSIP | 2.00 | TON |
| Call:203 | Contract:224318 | District:05 | 121GR22T013-HSIP | 3.20 | TON |
| Call:300 | Contract:222412 | District:11 | FD05 007 0190 019-022 | 11.00 | TON |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | 30.00 | TON |
| Call:306 | Contract:222399 | District:09 | FD05 010 3292 000-001 | 7.00 | TON |
| Call:307 | Contract:222450 | District:04 | FD05 014 0060 003-017 | 106.00 | TON |
| Call:308 | Contract:222282 | District:04 | FD05 014 0105 017-019 | 5.00 | TON |
| Call:309 | Contract:222363 | District:05 | FD05 015 2553 000-001 | 2.00 | TON |
| Call:312 | Contract:222396 | District:09 | FD05 022 0007 016-022 | 30.00 | TON |
| Call:313 | Contract:222394 | District:09 | FD05 022 0773 003-005 | 12.00 | TON |
| Call:316 | Contract:222215 | District:02 | FD05 030 0060 000-006 | 40.00 | TON |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | 54.00 | TON |
| Call:319 | Contract:222265 | District:05 | FD05 037 2259 000-001 | 7.00 | TON |
| Call:320 | Contract:222283 | District:04 | FD05 043 0088 008-012 | 14.00 | TON |
| Call:321 | Contract:222393 | District:09 | FD05 045 1725 000-001 | 8.00 | TON |
| Call:323 | Contract:222438 | District:02 | FD05 051 0060 019-026 | 35.00 | TON |
| Call:324 | Contract:222452 | District:02 | FD05 054 0862 000-003 | 16.00 | TON |
| Call:325 | Contract:222369 | District:05 | FD05 056 0061 010-013 | 20.00 | TON |
| Call:326 | Contract:222259 | District:05 | FD05 056 0150 000-001 | 8.00 | TON |
| Call:327 | Contract:222357 | District:05 | FD05 056 0155 005-007 | 9.00 | TON |
| Call:328 | Contract:222132 | District:05 | FD05 056 1450 000-002 | 12.00 | TON |
| Call:329 | Contract:222361 | District:05 | FD05 056 1747 017-019 | 20.00 | TON |
| Call:330 | Contract:222148 | District:05 | FD05 056 1934 009-011 | 6.00 | TON |
| Call:331 | Contract:222362 | District:05 | FD05 056 3078 000-001 | 3.00 | TON |
| Call:332 | Contract:222364 | District:05 | FD05 056 3082 000-002 | 17.00 | TON |
| Call:340 | Contract:222457 | District:04 | FD05 078 0068 010-013 | 18.00 | TON |
| Call:341 | Contract:222194 | District:02 | FD05 089 0176 004-013 | 55.00 | TON |
| Call:342 | Contract:222454 | District:02 | FD05 089 2693 000-001 | 7.00 | TON |

| | | | | | |
|----------|-----------------|-------------|---------------------------|-------|-----|
| Call:343 | Contract:222262 | District:05 | FD05 093 0146 007-011 | 24.00 | TON |
| Call:347 | Contract:222440 | District:08 | FD05 100 0039 002-007 | 40.00 | TON |
| Call:348 | Contract:222380 | District:05 | FD05 106 0043 000-005 | 26.00 | TON |
| Call:349 | Contract:222267 | District:05 | FD05 106 0060 011-013 | 6.00 | TON |
| Call:350 | Contract:222127 | District:03 | FD05 107 0383 007-009 | 6.00 | TON |
| Call:351 | Contract:222453 | District:02 | FD05 113 0109 000-002 | 11.00 | TON |
| Call:352 | Contract:222137 | District:02 | FD05 113 0109 005-009 | 18.00 | TON |
| Call:353 | Contract:222455 | District:02 | FD05 113 0948 000-003 | 10.00 | TON |
| Call:354 | Contract:222439 | District:02 | FD05 117 0109 000-003 | 22.00 | TON |
| Call:356 | Contract:221329 | District:12 | FD04 098 0119 001-003 | 6.00 | TON |
| Call:361 | Contract:222449 | District:10 | FE01 099 9000 000-001 | 2.65 | TON |
| Call:362 | Contract:221030 | District:03 | FE01 114 2158 003-004 | 2.00 | TON |
| Call:363 | Contract:221330 | District:12 | FD04 058 1550 005-006 | 4.00 | TON |
| Call:366 | Contract:222475 | District:02 | CPTL 051 8029 000-001 | 3.70 | TON |
| Call:367 | Contract:222467 | District:01 | CPTL 053 8000 000-001 | 12.40 | TON |
| Call:400 | Contract:222456 | District:02 | 024GR22P021 - FD05 & FE01 | 35.00 | TON |
| Call:401 | Contract:222445 | District:05 | 056GR22P049 - FD05 & FE01 | 12.00 | TON |
| Call:402 | Contract:222311 | District:11 | 061GR22P035 - FD05 | 9.00 | TON |
| Call:403 | Contract:222395 | District:09 | 068GR22P048-FD05 | 44.00 | TON |
| Call:404 | Contract:222256 | District:03 | 085GR22P027 - FD05 & FE01 | 26.00 | TON |
| Call:405 | Contract:222088 | District:05 | 106GR22P026 - FD05 | 26.00 | TON |

Total Quantity 24970EC 1,076.75

| Item Code: 25019EC | | | GROOVE FOR PAVE STRIPING - 7 IN | Quantity | Unit |
|---------------------------|-----------------|-------------|--|-----------------|-------------|
| Call:104 | Contract:224317 | District:05 | HSIP 8753(010) | 20,425.00 | LF |
| | | | Total Quantity 25019EC | 20,425.00 | |

| Item Code: 25028ED | | | RAIL SYSTEM SINGLE SLOPE - 40 IN | Quantity | Unit |
|---------------------------|-----------------|-------------|---|-----------------|-------------|
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 1,266.00 | LF |
| | | | Total Quantity 25028ED | 1,266.00 | |

| Item Code: 25078ED | | | THRIE BEAM GUARDRAIL TRANSITION TL-3 | Quantity | Unit |
|---------------------------|-----------------|-------------|---|-----------------|-------------|
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | 4.00 | EACH |
| Call:103 | Contract:221327 | District:07 | STP 5283 (007) | 4.00 | EACH |
| | | | Total Quantity 25078ED | 8.00 | |

| Item Code: 26119EC | | | INSTALL RADAR PRESENCE DETECTOR TYPE A | Quantity | Unit |
|---------------------------|-----------------|-------------|---|-----------------|-------------|
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | 29.00 | EACH |
| Call:305 | Contract:222401 | District:09 | FD05 010 0023 018-021 | 12.00 | EACH |
| Call:317 | Contract:222293 | District:02 | FD05 030 0431 008-012 | 5.00 | EACH |
| Call:321 | Contract:222393 | District:09 | FD05 045 1725 000-001 | 6.00 | EACH |
| Call:333 | Contract:222413 | District:12 | FD05 058 0023 006-008 | 1.00 | EACH |
| Call:362 | Contract:221030 | District:03 | FE01 114 2158 003-004 | 2.00 | EACH |
| | | | Total Quantity 26119EC | 55.00 | |

| Item Code: 26120EC | | | INSTALL RADAR ADVANCE DETECTOR TYPE B | Quantity | Unit |
|---------------------------|-----------------|-------------|--|-----------------|-------------|
| Call:204 | Contract:224319 | District:01 | 121GR22T016-ER | 2.00 | EACH |
| | | | Total Quantity 26120EC | 2.00 | |

| Item Code: | 26136EC | PORTABLE QUEUE WARNING ALERT SYSTEM | | | Quantity | Unit |
|-------------------|-------------------|--|-----------------------|------------|-----------------|-------------|
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | | 4.00 | MONT |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | | 8.00 | MONT |
| | | | Total Quantity | 26136EC | 12.00 | |
| Item Code: | 26137EC | QUEUE WARNING PCMS | | | Quantity | Unit |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | | 16.00 | MONT |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | | 24.00 | MONT |
| | | | Total Quantity | 26137EC | 40.00 | |
| Item Code: | 26138EC | QUEUE WARNING PORTABLE RADAR SENSORS | | | Quantity | Unit |
| Call:100 | Contract:221326 | District:02 | NHPP 9001(016) | | 16.00 | MONT |
| Call:200 | Contract:221029 | District:02 | 024GR22D029 | | 24.00 | MONT |
| | | | Total Quantity | 26138EC | 40.00 | |
| Item Code: | 26165ES717 | PAVE MARK TY 1 TAPE YIELD BAR-36 IN | | | Quantity | Unit |
| Call:104 | Contract:224317 | District:05 | HSIP 8753(010) | | 16.00 | LF |
| | | | Total Quantity | 26165ES717 | 16.00 | |
| Item Code: | 26166ES717 | PAVE MARK TY 1 TAPE CHEVRON | | | Quantity | Unit |
| Call:104 | Contract:224317 | District:05 | HSIP 8753(010) | | 860.00 | SQFT |
| | | | Total Quantity | 26166ES717 | 860.00 | |
| Item Code: | 30000 | REMOVABLE BOLLARD | | | Quantity | Unit |
| Call:367 | Contract:222467 | District:01 | CPTL 053 8000 000-001 | | 2.00 | EACH |
| | | | Total Quantity | 30000 | 2.00 | |
| Item Code: | 40024 | ASPHALT PAVEMENT REMOVAL(ALL DEPTHS) | | | Quantity | Unit |
| Call:118 | Contract:221335 | District:05 | BC62 XFFT KY22-00 | | 160.00 | SQYD |
| | | | Total Quantity | 40024 | 160.00 | |
| Item Code: | 40028 | SELECT ROCK FILL EMBANKMENT | | | Quantity | Unit |
| Call:118 | Contract:221335 | District:05 | BC62 XFFT KY22-00 | | 480.00 | CUYD |
| | | | Total Quantity | 40028 | 480.00 | |
| Item Code: | 40038 | CRUSHED AGG BASE COURSE | | | Quantity | Unit |
| Call:118 | Contract:221335 | District:05 | BC62 XFFT KY22-00 | | 4,950.00 | TON |
| | | | Total Quantity | 40038 | 4,950.00 | |
| Item Code: | 40044 | R/W & T/W PAINT-YELLOW WATERBORNE | | | Quantity | Unit |
| Call:118 | Contract:221335 | District:05 | BC62 XFFT KY22-00 | | 920.00 | SQFT |
| | | | Total Quantity | 40044 | 920.00 | |

| Item Code: | 40045 | PAVEMENT MARKING REMOVAL | | | Quantity | Unit |
|-------------------|-----------------|--|-----------------------|--|-----------------|-------------|
| Call:118 | Contract:221335 | District:05 | BC62 XFFT KY22-00 | | 530.00 | SQFT |
| | | Total Quantity | 40045 | | 530.00 | |
| Item Code: | 40099 | PCC PAVEMENT | | | Quantity | Unit |
| Call:118 | Contract:221335 | District:05 | BC62 XFFT KY22-00 | | 12,455.00 | SQYD |
| | | Total Quantity | 40099 | | 12,455.00 | |
| Item Code: | 40102 | PAINTING | | | Quantity | Unit |
| Call:361 | Contract:222449 | District:10 | FE01 099 9000 000-001 | | 210.00 | SQFT |
| | | Total Quantity | 40102 | | 210.00 | |
| Item Code: | 40104 | AIRCRAFT TIEDOWN ANCHOR | | | Quantity | Unit |
| Call:118 | Contract:221335 | District:05 | BC62 XFFT KY22-00 | | 27.00 | EACH |
| | | Total Quantity | 40104 | | 27.00 | |
| Item Code: | 40168 | R/W & T/W PAINT-BLACK | | | Quantity | Unit |
| Call:118 | Contract:221335 | District:05 | BC62 XFFT KY22-00 | | 1,180.00 | SQFT |
| | | Total Quantity | 40168 | | 1,180.00 | |
| Item Code: | 40170 | SHOULDERING | | | Quantity | Unit |
| Call:118 | Contract:221335 | District:05 | BC62 XFFT KY22-00 | | 2,000.00 | SQYD |
| | | Total Quantity | 40170 | | 2,000.00 | |
| Item Code: | 40183 | LIME-TREATED SUBGRADE | | | Quantity | Unit |
| Call:118 | Contract:221335 | District:05 | BC62 XFFT KY22-00 | | 12,740.00 | SQYD |
| | | Total Quantity | 40183 | | 12,740.00 | |
| Item Code: | 40186 | ORNAMENTAL PEDESTRIAN GATE - MANUAL | | | Quantity | Unit |
| Call:118 | Contract:221335 | District:05 | BC62 XFFT KY22-00 | | 1.00 | EACH |
| | | Total Quantity | 40186 | | 1.00 | |
| Item Code: | 40187 | ORNAMENTAL PEDESTRIAN GATE - ELECTRICAL | | | Quantity | Unit |
| Call:118 | Contract:221335 | District:05 | BC62 XFFT KY22-00 | | 1.00 | EACH |
| | | Total Quantity | 40187 | | 1.00 | |
| Item Code: | 40188 | ORNAMENTAL VEHICULAR GATE - CANTILEVER | | | Quantity | Unit |
| Call:118 | Contract:221335 | District:05 | BC62 XFFT KY22-00 | | 1.00 | EACH |
| | | Total Quantity | 40188 | | 1.00 | |