
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOOSIER COMPANY INC

1 TOLL GANTRY MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION
ENGINEERING

(1)

LS

18,450.00000 18,450.00

0002 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00

0003 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00

0004 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC
CONTROL DEVICES

1.000

DOL

1.00000 1.00

0005 109-08444

QUALITY ADJUSTMENTS,
FAILED MATERIALS

1.000

DOL

1.00000 1.00

0006 109-11362

QUALITY ADJUSTMENTS,
FAILURE TO MAINTAIN
TEMPORARY EROSION AND
SEDIMENT CONTROL
MEASURES

1.000

DOL

1.00000 1.00
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TOLL GANTRY MODERNIZATION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):111

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

B -44236-B

220015500ST5, 220015600ST5

10/13/23 COMPLETION DATE

CLARK

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOOSIER COMPANY INC

1 TOLL GANTRY MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0007 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

353,851.00000 353,851.00

0008 201-52370

CLEARING RIGHT OF WAY

(1)

LS

70,530.64000 70,530.64

0009 202-93741

GUARDRAIL, END
TREATMENT, REMOVE

3.000

EACH

2,709.00000 8,127.00

0010 202-94954

BARRIER WALL, CONCRETE,
REMOVE

92.000

LFT

500.00000 46,000.00

0011 203-02000

EXCAVATION, COMMON

345.000

CYS

155.77000 53,740.65

0012 205-12108

STORMWATER MANAGEMENT
BUDGET

80,000.000

DOL

1.00000 80,000.00

0013 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

107,479.91000 107,479.91
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) HOOSIER COMPANY INC

1 TOLL GANTRY MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0014 211-02050

B BORROW

70.000

CYS

268.00000 18,760.00

0015 211-09266

STRUCTURE BACKFILL, TYPE
3

141.000

CYS

276.00000 38,916.00

0016 214-12236

GEOTEXTILE FOR PAVEMENT,
TYPE 1A

31.000

SYS

17.32000 536.92

0017 303-01180

COMPACTED AGGREGATE
NO. 53

95.000

TON

173.24000 16,457.80

0018 601-02241

GUARDRAIL, REMOVE

12.500

LFT

72.00000 900.00

0019 601-02565

GUARDRAIL, W-BEAM 12 FT 6
IN. SPACING

125.000

LFT

59.00000 7,375.00

0020 601-05999

CURVED TERMINAL END

1.000

EACH

487.00000 487.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) HOOSIER COMPANY INC

1 TOLL GANTRY MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0021 601-09238

HAND DIG GUARDRAIL POST
HOLES

12.000

EACH

321.00000 3,852.00

0022 601-12289

GUARDRAIL, MGS, HEIGHT
TRANSITION

3.000

EACH

3,163.00000 9,489.00

0023 601-94689

GUARDRAIL, END
TREATMENT, OS , 31 INCH

2.000

EACH

8,572.00000 17,144.00

0024 602-01064

CONCRETE BARRIER

18.000

LFT

1,080.00000 19,440.00

0025 603-01752

FENCE GATE, CHAIN LINK, 96
IN. X 5 FT

4.000

EACH

4,500.00000 18,000.00

0026 603-01932

FENCE, CHAIN LINK, 96 IN.

296.000

LFT

202.00000 59,792.00

0027 628-09403

FIELD OFFICE, C

12.000

MOS

4,042.36000 48,508.32
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(1) HOOSIER COMPANY INC

1 TOLL GANTRY MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0028 628-11976

COMPUTER SYSTEM
EQUIPMENT

1.000

EACH

866.22000 866.22

0029 702-51863

FIELD DRILLED HOLE IN
CONCRETE

24.000

EACH

38.00000 912.00

0030 732-11770

AGGREGATE FOR DRAINAGE
FILL

20.000

CYS

359.00000 7,180.00

0031 732-11811

MODULAR BLOCK WALL
ERECTION

460.000

SFT

116.00000 53,360.00

0032 732-11812

MODULAR BLOCK WALL WITH
GROUND REINFORCEMENT

460.000

SFT

55.00000 25,300.00

0033 801-04308

ROAD CLOSURE SIGN
ASSEMBLY

22.000

EACH

342.00000 7,524.00

0034 801-06640

CONSTRUCTION SIGN, A

244.000

EACH

223.00000 54,412.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) HOOSIER COMPANY INC

1 TOLL GANTRY MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0035 801-06645

CONSTRUCTION SIGN, B

2.000

EACH

109.00000 218.00

0036 801-06710

FLASHING ARROW SIGN

252.000

DAY

28.00000 7,056.00

0037 801-06775

MAINTAINING TRAFFIC

(1)

LS

500,000.00000 500,000.00

0038 801-07119

BARRICADE, III-B

430.000

LFT

18.00000 7,740.00

0039 801-08508

TEMPORARY TRAFFIC
BARRIER, ANCHORED, TYPE 2

240.000

LFT

392.00000 94,080.00

0040 801-11642

PORTABLE CHANGEABLE
MESSAGE SIGN

37.000

EACH

4,322.00000 159,914.00

0041 801-12042

TRUCK MOUNTED
ATTENUATOR

160.000

DAY

1,500.00000 240,000.00

0042 801-12324

LAW ENFORCEMENT
OFFICER

184.000

HRS

60.00000 11,040.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) HOOSIER COMPANY INC

1 TOLL GANTRY MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0043 802-09221

OVERHEAD SIGN
STRUCTURE, BOX TRUSS,
TYPE A

6.000

EACH

15,444.00000 92,664.00

0044 802-09536

BOX TRUSS SIGN
STRUCTURE FOUNDATION, 45
IN. CONCRETE BARRIER
WALL

4.000

EACH

49,222.00000 196,888.00

0045 802-09537

BOX TRUSS SIGN
STRUCTURE FOUNDATION, 36
IN. MEDIAN OR SHOULDER

8.000

EACH

58,535.00000 468,280.00

0046 802-91122

SIGN GROUND MOUNTED
RESET

3.000

EACH

482.00000 1,446.00

0047 805-78785

SIGNAL DETECTOR HOUSING

29.000

EACH

2,732.00000 79,228.00

0048 807-02560

ELECTRICAL WORK

(1)

LS

1,310,644.00000 1,310,644.00
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(1) HOOSIER COMPANY INC

1 TOLL GANTRY MODERNIZATIONSECTION: Cat Alt Set: Cat Alt Member: LCC:

0049 809-08399

ITS CONTROLLER CABINET
FOUNDATION

4.000

EACH

26,438.00000 105,752.00

Section Total with LCC: $4,422,346.46

Life Cycle Costs:

$4,422,346.46Section Totals:

( ) indicates item is bid as Lump Sum

$4,422,346.46

$4,422,346.46

Contract Item Totals

Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00

Page 8 of 8

TOLL GANTRY MODERNIZATION

Call Order:

Letting Date: Seymour

Contract ID:

District(s):

Counties:

Project(s):111

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

B -44236-B

220015500ST5, 220015600ST5

10/13/23 COMPLETION DATE

CLARK

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0001 105-06845

CONSTRUCTION
ENGINEERING

(1)

LS

4,070,495.15000 4,070,495.15 24,945,507.02000 24,945,507.02

0002 107-09358

INSPECTION HOLE, DEEPER
THAN 3 FT

15.000

EACH

700.00000 10,500.00 3,500.00000 52,500.00

0003 108-09283

CPM SCHEDULE

(1)

LS

130,712.69000 130,712.69 350,000.00000 350,000.00

0004 109-08359

LIQUIDATED DAMAGES

1.000

DOL

1.00000 1.00 1.00000 1.00

0005 109-08360

CONTRACT LIENS

1.000

DOL

1.00000 1.00 1.00000 1.00

0006 109-08440

QUALITY ADJUSTMENTS, HMA

1.000

DOL

1.00000 1.00 1.00000 1.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0007 109-08441

QUALITY ADJUSTMENTS,
PCCP

1.000

DOL

1.00000 1.00 1.00000 1.00

0008 109-08443

QUALITY ADJUSTMENTS,
TEMPORARY TRAFFIC
CONTROL DEVICES

1.000

DOL

1.00000 1.00 1.00000 1.00

0009 109-08444

QUALITY ADJUSTMENTS,
FAILED MATERIALS

1.000

DOL

1.00000 1.00 1.00000 1.00

0010 109-08463

PROJECT ESTIMATE
ADJUSTMENT

1.000

DOL

1.00000 1.00 1.00000 1.00

0011 109-09377

QUALITY ADJUSTMENTS,
PAVEMENT TRAFFIC
MARKINGS

1.000

DOL

1.00000 1.00 1.00000 1.00
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Counties:
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R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0012 109-09489

PAYMENT ADJUSTMENT PG
ASPHALT BINDER

1.000

DOL

1.00000 1.00 1.00000 1.00

0013 109-11362

QUALITY ADJUSTMENTS,
FAILURE TO MAINTAIN
TEMPORARY EROSION AND
SEDIMENT CONTROL
MEASURES

1.000

DOL

1.00000 1.00 1.00000 1.00

0014 109-12573

SPECIAL MAINTENANCE ,
POTHOLE PATCHING

100,000.000

DOL

1.00000 100,000.00 1.00000 100,000.00

0015 110-01001

MOBILIZATION AND
DEMOBILIZATION

(1)

LS

28,229,228.88000 28,229,228.88 20,500,000.00000 20,500,000.00

0016 113-01614

PARTNERING OVERHEAD

(1)

LS

35,000.00000 35,000.00 35,000.00000 35,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0017 201-52370

CLEARING RIGHT OF WAY

(1)

LS

4,159,927.67000 4,159,927.67 8,060,000.00000 8,060,000.00

0018 202-02240

PAVEMENT REMOVAL

159,087.000

SYS

14.11000 2,244,717.57 35.00000 5,568,045.00

0019 202-02637

PIPE ABANDON AND GROUT
FILL

708.000

LFT

309.32000 218,998.56 65.00000 46,020.00

0020 202-03000

HOUSES AND BUILDINGS,
REMOVE, PARCEL NO. 37SA

(1)

LS

16,728.57000 16,728.57 11,105.22000 11,105.22

0021 202-51330

PRESENT STRUCTURE,
REMOVE , BRIDGE NO. 1

(1)

LS

319,778.27000 319,778.27 500,000.00000 500,000.00

0022 202-51330

PRESENT STRUCTURE,
REMOVE , BRIDGE NO. 10

(1)

LS

700,000.00000 700,000.00 850,000.00000 850,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0023 202-51330

PRESENT STRUCTURE,
REMOVE , BRIDGE NO. 11

(1)

LS

478,096.24000 478,096.24 850,000.00000 850,000.00

0024 202-51330

PRESENT STRUCTURE,
REMOVE , BRIDGE NO. 2

(1)

LS

333,221.31000 333,221.31 500,000.00000 500,000.00

0025 202-51330

PRESENT STRUCTURE,
REMOVE , BRIDGE NO. 3

(1)

LS

316,991.79000 316,991.79 500,000.00000 500,000.00

0026 202-51330

PRESENT STRUCTURE,
REMOVE , BRIDGE NO. 4

(1)

LS

397,019.82000 397,019.82 300,000.00000 300,000.00

0027 202-74095

BRIDGE BRACKET ASSEMBLY,
REMOVE

3.000

EACH

586.40000 1,759.20 1,575.76000 4,727.28
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES
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Letting Date: Greenfield
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District(s):

Counties:
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Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0028 202-82065

SIGN CIRCUITRY BOX TRUSS,
REMOVE

4.000

EACH

2,007.00000 8,028.00 2,064.00000 8,256.00

0029 202-82066

SIGN CIRCUITRY
CANTILEVER, REMOVE

4.000

EACH

1,483.00000 5,932.00 1,527.00000 6,108.00

0030 202-82067

SIGN CIRCUITRY BRIDGE
BRACKET, REMOVE

2.000

EACH

3,581.00000 7,162.00 3,677.00000 7,354.00

0031 202-90277

DETECTOR HOUSING,
REMOVE , SOLAR DETECTOR
REMOVAL

4.000

EACH

1,407.00000 5,628.00 1,441.00000 5,764.00

0032 202-91385

INLET, REMOVE

22.000

EACH

686.61000 15,105.42 500.00000 11,000.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110
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Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0033 202-93741

GUARDRAIL, END
TREATMENT, REMOVE

21.000

EACH

325.00000 6,825.00 586.71000 12,320.91

0034 202-94810

CURB TURNOUT, REMOVE

2.000

EACH

417.80000 835.60 908.92000 1,817.84

0035 202-94954

BARRIER WALL, CONCRETE,
REMOVE

9,839.000

LFT

33.97000 334,230.83 34.00000 334,526.00

0036 202-96133

PIPE, REMOVE

13,389.000

LFT

14.51000 194,274.39 50.00000 669,450.00

0037 202-96151

TRANSPORTATION OF
SALVAGEABLE ITEMS

(1)

LS

3,081.00000 3,081.00 3,155.00000 3,155.00

0038 202-96531

FENCE RIGHT-OF-WAY,
REMOVE

23,614.000

LFT

3.00000 70,842.00 10.00000 236,140.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0039 202-98370

POLE, REMOVE

72.000

EACH

1,175.72000 84,651.84 908.00000 65,376.00

0040 202-99626

FOUNDATION FOR SIGNING,
REMOVE

52.000

EACH

524.82000 27,290.64 110.23000 5,731.96

0041 203-02000

EXCAVATION, COMMON

653,422.000

CYS

28.00000 18,295,816.00 44.00000 28,750,568.00

0042 203-02070

BORROW

101,359.000

CYS

0.01000 1,013.59 29.00000 2,939,411.00

0043 205-11626

PUMP AROUND

8.000

EACH

15,000.00000 120,000.00 30,553.13000 244,425.04

0044 205-12108

STORMWATER MANAGEMENT
BUDGET

1,569,899.000

DOL

1.00000 1,569,899.00 1.00000 1,569,899.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0045 205-12616

STORMWATER MANAGEMENT
IMPLEMENTATION

(1)

LS

850,000.00000 850,000.00 550,000.00000 550,000.00

0046 205-12618

SWQCP PREPARATION

(1)

LS

10,000.00000 10,000.00 150,000.00000 150,000.00

0047 206-51230

EXCAVATION, FOUNDATION,
UNCLASSIFIED

2,914.000

CYS

49.66000 144,709.24 40.00000 116,560.00

0048 207-08264

SUBGRADE TREATMENT,
TYPE II

51,822.000

SYS

16.66000 863,354.52 26.00000 1,347,372.00

0049 207-08266

SUBGRADE TREATMENT,
TYPE III

2,660.000

SYS

1.16000 3,085.60 14.00000 37,240.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0050 207-09935

SUBGRADE TREATMENT,
TYPE IC

27,004.000

SYS

40.80000 1,101,763.20 37.00000 999,148.00

0051 207-12635

SUBGRADE TREATMENT,
TYPE IBC

339,203.000

SYS

12.10000 4,104,356.30 15.00000 5,088,045.00

0052 211-02050

B BORROW

101,450.000

CYS

63.92000 6,484,684.00 80.00000 8,116,000.00

0053 211-09264

STRUCTURE BACKFILL, TYPE
1

2,815.000

CYS

42.60000 119,919.00 50.00000 140,750.00

0054 211-09265

STRUCTURE BACKFILL, TYPE
2

34,275.000

CYS

56.75000 1,945,106.25 64.00000 2,193,600.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 211-09266

STRUCTURE BACKFILL, TYPE
3

177,733.000

CYS

72.90000 12,956,735.70 85.00000 15,107,305.00

0056 211-09268

STRUCTURE BACKFILL, TYPE
5

624.000

CYS

147.97000 92,333.28 167.56000 104,557.44

0057 214-12238

GEOTEXTILE FOR PAVEMENT
TYPE 2A

50,871.000

SYS

3.69000 187,713.99 4.12000 209,588.52

0058 214-12239

GEOTEXTILE FOR PAVEMENT
TYPE 2B

73,226.000

SYS

4.16000 304,620.16 5.71000 418,120.46

0059 301-12232

COMPACTED AGGREGATE
NO. 5

10,932.000

CYS

97.81000 1,069,258.92 106.00000 1,158,792.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0060 301-12233

COMPACTED AGGREGATE
NO. 8

13,400.000

CYS

79.27000 1,062,218.00 105.00000 1,407,000.00

0061 301-12234

COMPACTED AGGREGATE
NO. 53

59,696.000

CYS

63.82000 3,809,798.72 100.00000 5,969,600.00

0062 302-06464

SUBBASE FOR PCCP

1,713.000

CYS

129.71000 222,193.23 130.00000 222,690.00

0063 303-01180

COMPACTED AGGREGATE
NO. 53

72,163.000

TON

45.00000 3,247,335.00 58.00000 4,185,454.00

0064 306-08034

MILLING, ASPHALT, 1 1/2 IN.

26,549.000

SYS

3.25000 86,284.25 5.00000 132,745.00

0065 401-07328

QC/QA-HMA, 3, 70, SURFACE,
9.5 mm

5,272.000

TON

140.66000 741,559.52 130.00000 685,360.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0066 401-07362

QC/QA-HMA, 3, 70,
INTERMEDIATE, 9.5 mm

881.000

TON

138.67000 122,168.27 150.00000 132,150.00

0067 401-07398

QC/QA-HMA, 3, 70,
INTERMEDIATE, 19.0 mm

2,532.000

TON

103.12000 261,099.84 120.00000 303,840.00

0068 401-07408

QC/QA-HMA, 3, 64, BASE, 25.0
mm

7,873.000

TON

90.40000 711,719.20 105.00000 826,665.00

0069 401-08364

QC/QA-HMA, 4, 64, BASE, 19.0
mm

68,037.000

TON

80.00000 5,442,960.00 125.00000 8,504,625.00

0070 401-10258

JOINT ADHESIVE, SURFACE

23,223.000

LFT

0.61000 14,166.03 0.70000 16,256.10
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0071 401-10259

JOINT ADHESIVE,
INTERMEDIATE

23,223.000

LFT

0.68000 15,791.64 0.70000 16,256.10

0072 401-11785

LIQUID ASPHALT SEALANT

23,223.000

LFT

0.33000 7,663.59 0.25000 5,805.75

0073 401-12137

QC/QA-HMA, 4, 76,
INTERMEDIATE, OG, 19.0 mm

7,525.000

TON

90.91000 684,097.75 95.00000 714,875.00

0074 401-12169

INERTIAL PROFILER, HMA

(1)

LS

3,127.10000 3,127.10 95,000.00000 95,000.00

0075 402-10086

HMA FOR TEMPORARY
PAVEMENT, TYPE C

7,813.000

TON

126.69000 989,828.97 117.71000 919,668.23

0076 402-10087

HMA FOR TEMPORARY
PAVEMENT, TYPE D

25,437.000

TON

131.20000 3,337,334.40 123.18000 3,133,329.66
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0077 406-05520

ASPHALT FOR TACK COAT

46.000

TON

677.01000 31,142.46 650.00000 29,900.00

0078 501-06321

QC/QA-PCCP, 10 IN.

5,495.000

SYS

100.00000 549,500.00 115.32000 633,683.40

0079 501-12171

INERTIAL PROFILER, PCCP

(1)

LS

358,705.50000 358,705.50 111,316.92000 111,316.92

0080 501-12707

QC/QA CONTINUOUS
REINFORCED CONCRETE
PAVEMENT, 11 IN.

228,403.000

SYS

157.00000 35,859,271.00 165.00000 37,686,495.00

0081 501-12708

QC/QA CONTINUOUS
REINFORCED CONCRETE
PAVEMENT, 9.5 IN.

94,931.000

SYS

157.00000 14,904,167.00 160.00000 15,188,960.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0082 503-05240

D-1 CONTRACTION JOINT

19,868.000

LFT

26.19000 520,342.92 35.00000 695,380.00

0083 503-12806

TERMINAL JOINT, TYPE CRCP

5,439.000

LFT

355.33000 1,932,639.87 325.74000 1,771,699.86

0084 601-02241

GUARDRAIL, REMOVE

8,599.000

LFT

3.25000 27,946.75 4.50000 38,695.50

0086 601-12281

GUARDRAIL MGS W-BEAM, 6
FT 3 IN. SPACING

10,568.000

LFT

25.25000 266,842.00 21.35000 225,626.80

0087 601-12292

GUARDRAIL, MGS,
TRANSITION WITHOUT CURB

22.000

EACH

3,825.00000 84,150.00 3,300.00000 72,600.00

0088 601-12294

GUARDRAIL, MGS, W-BEAM,
CABLE TERMINAL ANCHOR

11.000

EACH

1,650.00000 18,150.00 1,500.00000 16,500.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110
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Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
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180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0089 601-94689

GUARDRAIL, END
TREATMENT, OS , 31 INCH

18.000

EACH

3,200.00000 57,600.00 3,000.00000 54,000.00

0090 601-99123

GUARDRAIL, TRANSITION, GP

4.000

EACH

2,950.00000 11,800.00 4,500.00000 18,000.00

0091 602-01064

CONCRETE BARRIER

4,684.000

LFT

110.00000 515,240.00 185.00000 866,540.00

0092 602-06729

BARRIER, DELINEATOR

1,616.000

EACH

20.00000 32,320.00 20.00000 32,320.00

0093 602-11938

CONCRETE BARRIER,
MODIFIED SECTION

5,682.000

CYS

350.00000 1,988,700.00 500.00000 2,841,000.00

0094 603-08648

FENCE GATE, CHAIN LINK, 72
IN. X 12 FT

3.000

EACH

3,000.00000 9,000.00 3,500.00000 10,500.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield
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07/03/26 COMPLETION DATE
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January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0095 603-92636

FENCE, CHAIN LINK, 72 IN.

30,099.000

LFT

30.70000 924,039.30 32.80000 987,247.20

0096 603-93373

FENCE, PEDESTRIAN

200.000

LFT

74.00000 14,800.00 78.00000 15,600.00

0097 603-97461

TEMPORARY FENCE

23,679.000

LFT

9.33000 220,925.07 12.46000 295,040.34

0098 604-05528

HMA FOR SIDEWALK

446.000

TON

152.31000 67,930.26 162.00000 72,252.00

0099 604-06070

SIDEWALK, CONCRETE

2,185.000

SYS

75.00000 163,875.00 82.42000 180,087.70

0100 604-08086

CURB RAMP, CONCRETE

101.000

SYS

300.00000 30,300.00 270.65000 27,335.65
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield
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Counties:

Project(s):110
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December 21, 2022

Contract Description:

R -43518-A
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180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
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210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0101 604-12083

DETECTABLE WARNING
SURFACES

26.000

SYS

275.00000 7,150.00 274.01000 7,124.26

0102 605-02278

CURB, REMOVE

2,849.000

LFT

8.43000 24,017.07 9.91000 28,233.59

0104 605-06090

CURB, INTEGRAL CONCRETE

196.000

LFT

50.00000 9,800.00 46.75000 9,163.00

0105 605-06120

CURB, CONCRETE

1,798.000

LFT

50.00000 89,900.00 46.75000 84,056.50

0106 605-06140

CURB AND GUTTER,
CONCRETE

1,849.000

LFT

40.00000 73,960.00 46.75000 86,440.75

0107 605-06245

CENTER CURB, B CONCRETE

338.000

SYS

175.00000 59,150.00 190.68000 64,449.84
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0108 607-06360

PAVED SIDE DITCH, F

701.000

LFT

175.00000 122,675.00 126.79000 88,879.79

0109 607-06370

PAVED SIDE DITCH, H

12,495.000

LFT

175.00000 2,186,625.00 227.29000 2,839,988.55

0110 609-06259

REINFORCED CONCRETE
BRIDGE APPROACH, 12 IN.

6,894.200

SYS

167.32000 1,153,537.54 180.00000 1,240,956.00

0111 615-06490

RIGHT-OF-WAY MARKER

34.000

EACH

200.00000 6,800.00 215.00000 7,310.00

0112 615-06505

MONUMENT, B

5.000

EACH

850.00000 4,250.00 860.00000 4,300.00

0113 615-06510

MONUMENT, C

17.000

EACH

550.00000 9,350.00 790.00000 13,430.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0114 615-06515

MONUMENT, D

175.000

EACH

190.00000 33,250.00 135.00000 23,625.00

0115 615-06527

MONUMENT, SECTION
CORNER

1.000

EACH

750.00000 750.00 800.00000 800.00

0116 615-11537

PARKING BARRIER,
CONCRETE

39.000

EACH

340.00000 13,260.00 228.92000 8,927.88

0117 616-05688

RIPRAP, CLASS 1

2,107.000

TON

100.00000 210,700.00 75.00000 158,025.00

0118 616-05689

RIPRAP, CLASS 2

1,962.000

TON

102.66000 201,418.92 80.00000 156,960.00

0119 616-06405

RIPRAP, REVETMENT

9,037.000

TON

83.20000 751,878.40 70.00000 632,590.00

Page 21 of 91

INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0120 616-12246

GEOTEXTILE FOR RIPRAP
TYPE 1A

18,368.000

SYS

3.21000 58,961.28 2.05000 37,654.40

0121 616-12248

GEOTEXTILE FOR RIPRAP
TYPE 2A

7,880.000

SYS

3.69000 29,077.20 3.23000 25,452.40

0122 620-01753

SOUND BARRIER PANELS
WALL MOUNTED TYPE 2

19,568.000

SFT

45.72000 894,648.96 65.00000 1,271,920.00

0123 620-01754

SOUND BARRIER PANELS
GROUND MOUNTED TYPE 2

24,645.000

SFT

40.76000 1,004,530.20 50.00000 1,232,250.00

0124 620-01755

SOUND BARRIER ERECTION
WALL MOUNTED TYPE 2

19,568.000

SFT

11.56000 226,206.08 15.00000 293,520.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0125 620-01756

SOUND BARRIER ERECTION
GROUND MOUNTED TYPE 2

24,645.000

SFT

18.55000 457,164.75 20.00000 492,900.00

0126 620-08426

SOUND BARRIER DESIGN
AND LAYOUT

(1)

LS

86,810.19000 86,810.19 250,000.00000 250,000.00

0127 621-01004

MOBILIZATION AND
DEMOBILIZATION FOR
SEEDING

8.000

EACH

450.00000 3,600.00 454.09000 3,632.72

0128 621-06554

SEED MIXTURE, U

17,244.000

LBS

5.93000 102,256.92 5.98000 103,119.12

0129 621-06565

MULCHING MATERIAL

177.000

TON

457.00000 80,889.00 461.15000 81,623.55

0130 621-06574

SODDING

21,891.000

SYS

8.03000 175,784.73 5.00000 109,455.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0131 628-12684

FIELD OFFICE, E

48.000

MOS

12,000.00000 576,000.00 13,000.00000 624,000.00

0132 629-12029

PLANT GROWTH LAYER

424,678.000

SYS

4.20000 1,783,647.60 7.42000 3,151,110.76

0133 701-06011

DYNAMIC PILE LOAD TEST

30.000

EACH

4,483.88000 134,516.40 4,000.00000 120,000.00

0134 701-08253

PILE, SLEEVES

309.000

EACH

1,669.33000 515,822.97 1,500.00000 463,500.00

0135 701-09557

TEST PILE, DYNAMIC,
PRODUCTION

2,089.000

LFT

67.97000 141,989.33 84.00000 175,476.00

0136 701-09559

TEST PILE, DYNAMIC,
RESTRIKE

30.000

EACH

2,084.77000 62,543.10 3,500.00000 105,000.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0137 701-09663

PILE, STEEL PIPE, 0.312 IN., 14
IN.

40,241.000

LFT

67.97000 2,735,180.77 84.00000 3,380,244.00

0138 701-09679

CONICAL PILE TIP, 14 IN.

782.000

EACH

349.33000 273,176.06 450.00000 351,900.00

0139 702-04325

TEMPORARY SHORING

(1)

LS

3,168,629.94000 3,168,629.94 2,500,000.00000 2,500,000.00

0140 702-51005

CONCRETE, A,
SUBSTRUCTURE

2,987.700

CYS

1,673.08000 4,998,661.12 1,800.00000 5,377,860.00

0141 702-51015

CONCRETE, B, FOOTINGS

1,242.100

CYS

540.58000 671,454.42 900.00000 1,117,890.00

0142 702-90915

CONCRETE, CLASS, A

4.000

CYS

3,184.88000 12,739.52 2,000.00000 8,000.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0143 702-92857

CONCRETE, C,
SUBSTRUCTURE

1,096.400

CYS

1,019.99000 1,118,317.04 1,200.00000 1,315,680.00

0144 703-01540

THREADED TIE BAR
ASSEMBLY

76.000

EACH

61.50000 4,674.00 47.00000 3,572.00

0145 703-06028

REINFORCING BARS

583,608.000

LBS

1.54000 898,756.32 1.80000 1,050,494.40

0146 703-06029

REINFORCING BARS, EPOXY
COATED

3,809,641.000

LBS

1.66000 6,324,004.06 1.75000 6,666,871.75

0147 703-97936

THREADED TIE BAR
ASSEMBLY, EPOXY COATED

4,339.000

EACH

68.84000 298,696.76 56.00000 242,984.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0148 704-51002

CONCRETE, C,
SUPERSTRUCTURE

7,117.300

CYS

979.25000 6,969,616.03 1,050.00000 7,473,165.00

0149 706-08502

REINFORCED CONCRETE
MOMENT SLAB, 15 IN.

6,541.000

SYS

199.23000 1,303,163.43 259.99000 1,700,594.59

0150 706-09959

RAILING, CONCRETE FT

21,911.000

LFT

59.00000 1,292,749.00 100.00000 2,191,100.00

0151 706-11601

RAILING, CONCRETE FT

497.500

CYS

1,023.75000 509,315.63 1,100.00000 547,250.00

0152 706-11601

RAILING, CONCRETE FT ,
MODIFIED

409.500

CYS

2,509.53000 1,027,652.54 3,000.00000 1,228,500.00

0153 706-11621

CONCRETE BRIDGE RAILING
TRANSITION, TFT

26.000

EACH

1,188.33000 30,896.58 2,200.00000 57,200.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0154 706-12767

REINFORCED CONCRETE
MOMENT SLAB, 11 IN

25,267.000

SYS

169.98000 4,294,884.66 250.00000 6,316,750.00

0156 707-08158

STRUCTURAL MEMBER,
CONCRETE, BULB-T BEAM, 42
IN. X 49 IN.

10,259.000

LFT

669.56000 6,869,016.04 850.00000 8,720,150.00

0157 707-09865

STRUCTURAL MEMBER,
CONCRETE, BULB-T BEAM, 36
IN. X 49 IN.

2,488.000

LFT

634.23000 1,577,964.24 850.00000 2,114,800.00

0158 707-10176

STRUCTURAL MEMBER,
CONCRETE, BULB-T BEAM, 72
IN. X 49 IN.

2,520.000

LFT

678.26000 1,709,215.20 900.00000 2,268,000.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0159 707-11046

STRUCTURAL MEMBER,
CONCRETE, BULB-T BEAM, 60
IN. X 49 IN.

747.000

LFT

733.26000 547,745.22 900.00000 672,300.00

0160 707-11047

STRUCTURAL MEMBER,
CONCRETE, BULB-T BEAM, 66
IN. X 49 IN.

693.000

LFT

778.73000 539,659.89 900.00000 623,700.00

0161 709-51821

SURFACE SEAL , BRIDGE NO.
1

(1)

LS

2,900.00000 2,900.00 800.00000 800.00

0162 709-51821

SURFACE SEAL , BRIDGE NO.
10

(1)

LS

4,400.00000 4,400.00 4,800.00000 4,800.00

0163 709-51821

SURFACE SEAL , BRIDGE NO.
11

(1)

LS

4,000.00000 4,000.00 4,000.00000 4,000.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0164 709-51821

SURFACE SEAL , BRIDGE NO.
12

(1)

LS

1,300.00000 1,300.00 2,000.00000 2,000.00

0165 709-51821

SURFACE SEAL , BRIDGE NO.
2

(1)

LS

2,900.00000 2,900.00 550.00000 550.00

0166 709-51821

SURFACE SEAL , BRIDGE NO.
3

(1)

LS

2,900.00000 2,900.00 830.00000 830.00

0167 709-51821

SURFACE SEAL , BRIDGE NO.
4

(1)

LS

2,900.00000 2,900.00 700.00000 700.00

0168 709-51821

SURFACE SEAL , BRIDGE NO.
5

(1)

LS

2,900.00000 2,900.00 2,500.00000 2,500.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0169 709-51821

SURFACE SEAL , BRIDGE NO.
6

(1)

LS

2,900.00000 2,900.00 3,500.00000 3,500.00

0171 709-51821

SURFACE SEAL , MODIFIED,
BRIDGE NO. 1

(1)

LS

73,546.00000 73,546.00 80,000.00000 80,000.00

0172 709-51821

SURFACE SEAL , MODIFIED,
BRIDGE NO. 12

(1)

LS

9,506.00000 9,506.00 10,000.00000 10,000.00

0173 709-51821

SURFACE SEAL , MODIFIED,
BRIDGE NO. 13

(1)

LS

51,000.00000 51,000.00 55,000.00000 55,000.00

0174 709-51821

SURFACE SEAL , MODIFIED,
BRIDGE NO. 14

(1)

LS

33,995.00000 33,995.00 40,000.00000 40,000.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0175 709-51821

SURFACE SEAL , MODIFIED,
BRIDGE NO. 2

(1)

LS

67,444.00000 67,444.00 72,000.00000 72,000.00

0176 709-51821

SURFACE SEAL , MODIFIED,
BRIDGE NO. 3

(1)

LS

59,005.00000 59,005.00 63,000.00000 63,000.00

0177 709-51821

SURFACE SEAL , MODIFIED,
BRIDGE NO. 4

(1)

LS

48,025.00000 48,025.00 52,000.00000 52,000.00

0178 709-51821

SURFACE SEAL , MODIFIED,
BRIDGE NO. 8

(1)

LS

32,511.00000 32,511.00 36,000.00000 36,000.00

0179 709-51821

SURFACE SEAL , MODIFIED,
BRIDGE NO. 9

(1)

LS

48,025.00000 48,025.00 52,000.00000 52,000.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0180 711-51038

STRUCTURAL STEEL , BRIDGE
NO. 4

(1)

LS

3,817,640.43000 3,817,640.43 4,250,000.00000 4,250,000.00

0181 713-04509

TEMPORARY PIPE

(1)

LS

240,670.55000 240,670.55 1,062,486.36000 1,062,486.36

0182 714-11092

STRUCTURE, REINFORCED
CONCRETE, BOX SECTIONS,
14 FT X 4 FT

260.000

LFT

1,525.41000 396,606.60 4,000.00000 1,040,000.00

0183 714-11120

STRUCTURE, REINFORCED
CONCRETE, BOX SECTIONS,
16 FT X 6 FT

163.000

LFT

1,622.78000 264,513.14 4,500.00000 733,500.00

0184 714-11178

STRUCTURE, REINFORCED
CONCRETE, BOX SECTIONS,
8 FT X 5 FT

348.000

LFT

1,078.73000 375,398.04 1,500.00000 522,000.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0185 714-11182

STRUCTURE, REINFORCED
CONCRETE, BOX SECTIONS,
10 FT X 5 FT

229.000

LFT

1,308.43000 299,630.47 3,300.00000 755,700.00

0186 714-11187

STRUCTURE, REINFORCED
CONCRETE, BOX SECTIONS,
12 FT X 6 FT

205.000

LFT

1,458.35000 298,961.75 3,500.00000 717,500.00

0187 714-11303

STRUCTURE, REINFORCED
CONCRETE, BOX SECTIONS,
10 FT X 4 FT

76.000

LFT

1,822.28000 138,493.28 3,400.00000 258,400.00

0188 714-11304

STRUCTURE, REINFORCED
CONCRETE, BOX SECTIONS,
7 FT X 4 FT

347.000

LFT

736.42000 255,537.74 828.64000 287,538.08
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0189 715-01662

PIPE CLEANING, 12 IN. TO 48
IN. DIAMETER

12,276.000

LFT

4.00000 49,104.00 17.79000 218,390.04

0190 715-04985

VAULT , ATMS

2.000

EACH

9,537.00000 19,074.00 9,813.00000 19,626.00

0191 715-04985

VAULT , ATMS, MEDIAN

4.000

EACH

11,119.00000 44,476.00 11,429.00000 45,716.00

0192 715-05019

PIPE, TYPE 1, CIRCULAR, 36
IN.

2,004.000

LFT

102.73000 205,870.92 200.00000 400,800.00

0193 715-05024

PIPE, TYPE 2, CIRCULAR, 36
IN.

2,064.000

LFT

120.59000 248,897.76 180.00000 371,520.00

0194 715-05048

PIPE, TYPE 4, CIRCULAR, 6 IN.

74,105.000

LFT

8.51000 630,633.55 8.78000 650,641.90
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0195 715-05053

PIPE, UNDERDRAIN, OUTLET
6 IN.

5,779.000

LFT

20.00000 115,580.00 53.37000 308,425.23

0196 715-05115

PIPE, TYPE 1, CIRCULAR, 6 IN.

15.000

LFT

28.78000 431.70 108.16000 1,622.40

0197 715-05118

PIPE, TYPE 1, CIRCULAR, 12
IN.

29.000

LFT

38.46000 1,115.34 125.00000 3,625.00

0198 715-05119

PIPE, TYPE 1, CIRCULAR, 15
IN.

134.000

LFT

43.60000 5,842.40 140.00000 18,760.00

0199 715-05121

PIPE, TYPE 1, CIRCULAR, 18
IN.

80.000

LFT

49.73000 3,978.40 150.00000 12,000.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0200 715-05123

PIPE, TYPE 1, CIRCULAR, 24
IN.

36.000

LFT

67.08000 2,414.88 350.00000 12,600.00

0201 715-05125

PIPE, TYPE 1, CIRCULAR, 30
IN.

164.000

LFT

126.72000 20,782.08 220.00000 36,080.00

0202 715-05127

PIPE, TYPE 1, CIRCULAR, 42
IN.

101.000

LFT

183.47000 18,530.47 320.00000 32,320.00

0203 715-05128

PIPE, TYPE 1, CIRCULAR, 48
IN.

1,103.000

LFT

197.66000 218,018.98 325.00000 358,475.00

0204 715-05129

PIPE, TYPE 1, CIRCULAR, 54
IN.

48.000

LFT

294.61000 14,141.28 800.00000 38,400.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0205 715-05133

PIPE, TYPE 1, CIRCULAR, 60
IN.

316.000

LFT

241.68000 76,370.88 850.00000 268,600.00

0206 715-05148

PIPE, TYPE 2, CIRCULAR, 10
IN.

47.000

LFT

36.07000 1,695.29 90.00000 4,230.00

0207 715-05151

PIPE, TYPE 2, CIRCULAR, 15
IN.

7,580.000

LFT

48.32000 366,265.60 80.00000 606,400.00

0208 715-05152

PIPE, TYPE 2, CIRCULAR, 18
IN.

2,444.000

LFT

62.03000 151,601.32 100.00000 244,400.00

0209 715-05154

PIPE, TYPE 2, CIRCULAR, 24
IN.

3,514.000

LFT

80.61000 283,263.54 140.00000 491,960.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0210 715-05156

PIPE, TYPE 2, CIRCULAR, 30
IN.

1,014.000

LFT

122.48000 124,194.72 200.00000 202,800.00

0211 715-05159

PIPE, TYPE 2, CIRCULAR, 42
IN.

215.000

LFT

177.36000 38,132.40 260.00000 55,900.00

0212 715-05161

PIPE, TYPE 2, CIRCULAR, 48
IN.

883.000

LFT

208.00000 183,664.00 350.00000 309,050.00

0213 715-05162

PIPE, TYPE 2, CIRCULAR, 54
IN.

1,622.000

LFT

311.50000 505,253.00 450.00000 729,900.00

0214 715-05422

PIPE, SLOTTED DRAIN, 12 IN.

280.000

LFT

219.27000 61,395.60 175.00000 49,000.00

0215 715-05841

CONCRETE ANCHOR, 60 IN.

4.000

EACH

849.67000 3,398.68 3,000.00000 12,000.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0216 715-05842

CONCRETE ANCHOR, 42 IN.

2.000

EACH

990.10000 1,980.20 3,200.00000 6,400.00

0217 715-06004

CONCRETE ANCHOR, 48 IN.

8.000

EACH

1,048.60000 8,388.80 3,500.00000 28,000.00

0218 715-06492

CONCRETE ANCHOR, 54 IN.

3.000

EACH

1,130.51000 3,391.53 4,500.00000 13,500.00

0219 715-09064

VIDEO INSPECTION FOR PIPE

22,961.000

LFT

1.75000 40,181.75 1.50000 34,441.50

0220 715-11460

GRATED BOX END SECTION, I,
3:1, MIN. AREA 3.1 SFT

1.000

EACH

7,850.97000 7,850.97 5,000.00000 5,000.00

0221 715-46005

PIPE END SECTION,
DIAMETER 15 IN.

37.000

EACH

1,625.82000 60,155.34 1,400.00000 51,800.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0222 715-46010

PIPE END SECTION,
DIAMETER 18 IN.

11.000

EACH

1,716.68000 18,883.48 1,800.00000 19,800.00

0223 715-46020

PIPE END SECTION,
DIAMETER 24 IN.

9.000

EACH

2,678.95000 24,110.55 2,200.00000 19,800.00

0224 715-46030

PIPE END SECTION,
DIAMETER 30 IN.

6.000

EACH

3,361.86000 20,171.16 3,000.00000 18,000.00

0225 715-46040

PIPE END SECTION,
DIAMETER 36 IN.

33.000

EACH

3,998.76000 131,959.08 3,500.00000 115,500.00

0226 715-97402

GRATED BOX END SECTION, I,
4:1, DIAMETER 15 IN.

1.000

EACH

6,480.91000 6,480.91 5,000.00000 5,000.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0227 715-97695

GRATED BOX END SECTION, I,
3:1, DIAMETER 48 IN.

2.000

EACH

15,732.32000 31,464.64 5,500.00000 11,000.00

0228 718-06528

OUTLET PROTECTOR, 1

60.000

EACH

1,025.00000 61,500.00 2,079.75000 124,785.00

0229 718-06532

VIDEO INSPECTION FOR
UNDERDRAIN

6,500.000

LFT

1.00000 6,500.00 0.75000 4,875.00

0230 718-11685

UNDERDRAIN CLEANOUT
PORT

6.000

EACH

750.00000 4,500.00 1,901.47000 11,408.82

0231 718-12305

GEOTEXTILE FOR
UNDERDRAINS, TYPE 1A

30,268.000

SYS

3.21000 97,160.28 2.00000 60,536.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0232 718-12308

GEOTEXTILE FOR
UNDERDRAINS, TYPE 2B

66,601.000

SYS

2.50000 166,502.50 2.80000 186,482.80

0233 718-52610

AGGREGATE FOR
UNDERDRAINS

14,652.000

CYS

77.67000 1,138,020.84 80.00000 1,172,160.00

0234 720-01894

CASTING, FURNISH AND
ADJUST TO GRADE , INLET

1.000

EACH

2,400.00000 2,400.00 1,800.00000 1,800.00

0235 720-07300

INLET, TYPE H WITH SLOTTED
DRAIN

7.000

EACH

3,750.00000 26,250.00 15,000.00000 105,000.00

0236 720-07302

INLET, TYPE HA WITH
SLOTTED DRAIN

39.000

EACH

3,250.00000 126,750.00 9,500.00000 370,500.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0237 720-08659

MANHOLE, C5 , MODIFIED

53.000

EACH

3,250.00000 172,250.00 8,000.00000 424,000.00

0238 720-08660

MANHOLE, J5 MODIFIED

2.000

EACH

5,000.00000 10,000.00 12,000.00000 24,000.00

0239 720-08661

MANHOLE, K5 MODIFIED

6.000

EACH

6,000.00000 36,000.00 14,000.00000 84,000.00

0240 720-08662

MANHOLE, L5 MODIFIED

4.000

EACH

7,000.00000 28,000.00 17,000.00000 68,000.00

0241 720-09079

INLET, HA5 MODIFIED

64.000

EACH

3,000.00000 192,000.00 67,000.00000 4,288,000.00

0242 720-45030

INLET, E7

1.000

EACH

2,500.00000 2,500.00 6,000.00000 6,000.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0243 720-45070

INLET, P12A

1.000

EACH

2,600.00000 2,600.00 65,000.00000 65,000.00

0244 720-45141

INLET, H5 MODIFIED

7.000

EACH

3,500.00000 24,500.00 9,500.00000 66,500.00

0245 720-45410

MANHOLE, C4

31.000

EACH

3,500.00000 108,500.00 7,500.00000 232,500.00

0246 720-90129

MANHOLE, J2

1.000

EACH

6,700.00000 6,700.00 12,000.00000 12,000.00

0247 720-90984

MANHOLE, C2

1.000

EACH

3,600.00000 3,600.00 75,000.00000 75,000.00

0248 720-93411

INLET, C15 MODIFIED

1.000

EACH

2,600.00000 2,600.00 7,400.00000 7,400.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0249 720-93501

MANHOLE, L4

16.000

EACH

11,600.00000 185,600.00 25,000.00000 400,000.00

0250 720-94612

MANHOLE, K4

10.000

EACH

7,400.00000 74,000.00 30,000.00000 300,000.00

0251 720-95310

INLET, P12A MODIFIED

14.000

EACH

2,900.00000 40,600.00 10,000.00000 140,000.00

0252 720-95422

MANHOLE, J4

13.000

EACH

5,600.00000 72,800.00 8,500.00000 110,500.00

0253 722-12732

LONGITUDINAL GROOVING

28,508.000

SYS

6.33000 180,455.64 4.00000 114,032.00

0255 725-12897

LINER PIPE, STEEL,
CIRCULAR, 32.34 SFT

562.000

LFT

1,327.04000 745,796.48 2,000.00000 1,124,000.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0256 731-93945

FACE PANELS, CONCRETE

301,587.000

SFT

31.23000 9,418,562.01 55.00000 16,587,285.00

0257 731-93946

WALL ERECTION

301,587.000

SFT

20.47000 6,173,485.89 35.00000 10,555,545.00

0258 731-93947

LEVELING PAD, CONCRETE

17,732.000

LFT

47.75000 846,703.00 51.10000 906,105.20

0259 801-03290

CONSTRUCTION SIGN, C

5.000

EACH

395.00000 1,975.00 398.99000 1,994.95

0260 801-03291

CONSTRUCTION SIGN, D

2.000

EACH

245.00000 490.00 247.48000 494.96

0261 801-04308

ROAD CLOSURE SIGN
ASSEMBLY

23.000

EACH

495.00000 11,385.00 500.00000 11,500.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0262 801-06201

TEMPORARY PANEL SIGNS

6,018.000

SFT

51.90000 312,334.20 53.30000 320,759.40

0263 801-06202

TEMPORARY PANEL SIGN
SUPPORTS

399.000

LFT

79.30000 31,640.70 81.50000 32,518.50

0264 801-06203

TEMPORARY PAVEMENT
MARKING, 4 IN.

187,745.000

LFT

0.34000 63,833.30 0.34000 63,833.30

0265 801-06204

TEMPORARY PAVEMENT
MARKING, 5 IN.

31,107.000

LFT

0.45000 13,998.15 0.99000 30,795.93

0266 801-06207

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 4 IN.

599,541.000

LFT

0.80000 479,632.80 0.81000 485,628.21
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0267 801-06208

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 5 IN.

76,958.000

LFT

0.98000 75,418.84 0.99000 76,188.42

0268 801-06211

TEMPORARY PAVEMENT
MESSAGE MARKING,
REMOVABLE, LANE
INDICATION ARROW

46.000

EACH

79.00000 3,634.00 79.80000 3,670.80

0269 801-06218

TEMPORARY TRANSVERSE
PAVEMENT MARKING,
REMOVABLE, 24 IN.

310.000

LFT

8.40000 2,604.00 8.48000 2,628.80

0270 801-06469

TEMPORARY PAVEMENT
MARKING, REMOVABLE, 8 IN.

50,685.000

LFT

2.28000 115,561.80 2.30000 116,575.50

0271 801-06586

TEMPORARY PAVEMENT
MARKING, 8 IN.

13,046.000

LFT

0.60000 7,827.60 0.61000 7,958.06
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0272 801-06625

DETOUR ROUTE MARKER
ASSEMBLY

25.000

EACH

145.00000 3,625.00 146.46000 3,661.50

0273 801-06640

CONSTRUCTION SIGN, A

178.000

EACH

245.00000 43,610.00 247.47000 44,049.66

0274 801-06649

TEMPORARY RAISED
PAVEMENT MARKER, GRADE
1

26,561.000

EACH

5.25000 139,445.25 10.61000 281,812.21

0275 801-06710

FLASHING ARROW SIGN

1,390.000

DAY

8.00000 11,120.00 8.08000 11,231.20

0276 801-06775

MAINTAINING TRAFFIC

(1)

LS

7,574,883.62000 7,574,883.62 30,000,000.00000 30,000,000.00

0277 801-07024

ENERGY ABSORBING
TERMINAL, CZ, TL-3

15.000

EACH

4,925.00000 73,875.00 17,098.33000 256,474.95
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0278 801-07118

BARRICADE, III-A

616.000

LFT

12.00000 7,392.00 12.12000 7,465.92

0279 801-08400

TEMPORARY TRAFFIC
BARRIER, TYPE 1

14,863.000

LFT

45.36000 674,185.68 145.00000 2,155,135.00

0280 801-08401

TEMPORARY TRAFFIC
BARRIER, TYPE 2

25,641.000

LFT

69.13000 1,772,562.33 175.00000 4,487,175.00

0281 801-08507

TEMPORARY TRAFFIC
BARRIER, ANCHORED, TYPE 1

900.000

LFT

40.91000 36,819.00 275.00000 247,500.00

0282 801-11642

PORTABLE CHANGEABLE
MESSAGE SIGN

18.000

EACH

10,500.00000 189,000.00 10,606.06000 190,909.08

0283 801-11990

TEMPORARY CURB RAMP

6.000

EACH

3,500.00000 21,000.00 2,013.91000 12,083.46
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0284 801-12042

TRUCK MOUNTED
ATTENUATOR

540.000

DAY

1,048.02000 565,930.80 685.66000 370,256.40

0285 801-12324

LAW ENFORCEMENT
OFFICER

8,000.000

HRS

60.00000 480,000.00 60.00000 480,000.00

0286 801-94295

SIGNAL HEAD RELOCATE

20.000

EACH

989.00000 19,780.00 1,012.00000 20,240.00

0287 802-02475

SIGN, PANEL, RELOCATE

19.000

EACH

1,933.00000 36,727.00 1,979.00000 37,601.00

0288 802-03783

SIGN, PANEL, REMOVE

18.000

EACH

1,145.00000 20,610.00 1,173.00000 21,114.00

0289 802-04893

REFERENCE POST

22.000

EACH

971.00000 21,362.00 999.00000 21,978.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0290 802-05701

SIGN POST, SQUARE, TYPE 1,
REINFORCED ANCHOR BASE

359.000

LFT

40.10000 14,395.90 41.20000 14,790.80

0291 802-05702

SIGN POST, SQUARE, TYPE 2,
REINFORCED ANCHOR BASE

1,374.000

LFT

33.00000 45,342.00 33.90000 46,578.60

0292 802-07057

SIGN, PANEL, WITH LEGEND

19,819.000

SFT

36.00000 713,484.00 37.00000 733,303.00

0293 802-07059

SIGN, SHEET, AND
SUPPORTS, REMOVE

109.000

EACH

92.40000 10,071.60 94.60000 10,311.40

0294 802-09221

OVERHEAD SIGN
STRUCTURE, BOX TRUSS,
TYPE A

6.000

EACH

184,252.00000 1,105,512.00 190,142.00000 1,140,852.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0295 802-09222

OVERHEAD SIGN
STRUCTURE, BOX TRUSS,
TYPE B

1.000

EACH

243,482.00000 243,482.00 251,308.00000 251,308.00

0296 802-09224

OVERHEAD SIGN
STRUCTURE, BOX TRUSS,
TYPE D

2.000

EACH

250,450.00000 500,900.00 258,504.00000 517,008.00

0297 802-09536

BOX TRUSS SIGN
STRUCTURE FOUNDATION, 45
IN. CONCRETE BARRIER
WALL

4.000

EACH

48,030.00000 192,120.00 49,538.37000 198,153.48

0298 802-09537

BOX TRUSS SIGN
STRUCTURE FOUNDATION, 36
IN. MEDIAN OR SHOULDER ,
TYPE ABCDE

10.000

EACH

42,773.00000 427,730.00 58,125.41000 581,254.10
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0299 802-09577

OVERHEAD SIGN
STRUCTURE, CANTILEVER,
TYPE E

2.000

EACH

71,367.00000 142,734.00 73,669.00000 147,338.00

0300 802-09578

OVERHEAD SIGN
STRUCTURE, CANTILEVER,
TYPE F

5.000

EACH

72,528.00000 362,640.00 74,868.00000 374,340.00

0301 802-09580

CANTILEVER SIGN SUPPORT
FOUNDATION, DRILLED
SHAFT 45 IN. , MODIFIED
IGDO-33

1.000

EACH

30,883.00000 30,883.00 36,597.70000 36,597.70

0302 802-09581

CANTILEVER SIGN SUPPORT
FOUNDATION, DRILLED
SHAFT 36 IN.

5.000

EACH

23,104.00000 115,520.00 36,095.53000 180,477.65
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0303 802-09838

SIGN, SHEET, WITH LEGEND,
0.080 IN.

247.000

SFT

40.60000 10,028.20 41.70000 10,299.90

0304 802-09840

SIGN, SHEET, WITH LEGEND,
0.100 IN.

1,100.000

SFT

35.40000 38,940.00 36.30000 39,930.00

0305 802-09842

SIGN, SHEET, WITH LEGEND,
0.125 IN.

18.000

SFT

35.00000 630.00 35.90000 646.20

0306 802-11649

SIGN FOUNDATION

1.000

EACH

6,483.00000 6,483.00 6,651.00000 6,651.00

0307 802-12222

WIDE FLANGE SIGN POST
SUPPORT FOUNDATION, A

8.000

EACH

2,154.00000 17,232.00 2,210.00000 17,680.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0308 802-12223

WIDE FLANGE SIGN POST
SUPPORT FOUNDATION, B

14.000

EACH

2,655.00000 37,170.00 2,724.00000 38,136.00

0309 802-12548

OVERHEAD SIGN
STRUCTURE, BOX TRUSS,
TYPE F

3.000

EACH

250,471.00000 751,413.00 258,488.00000 775,464.00

0310 802-12580

BOX TRUSS SIGN
STRUCTURE FOUNDATION, 33
INCH CONCRETE BARRIER,
FGH

3.000

EACH

61,385.00000 184,155.00 39,291.00000 117,873.00

0311 802-12581

BOX TRUSS SIGN
STRUCTURE FOUNDATION, 36
MEDIAN OR SHOULDER, FGH

3.000

EACH

46,735.00000 140,205.00 48,092.00000 144,276.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0312 802-74040

SIGN AND SUPPORTS, WIDE
FLANGE, REMOVE

11.000

EACH

1,064.00000 11,704.00 1,089.00000 11,979.00

0313 802-74050

SIGN, OVERHEAD, REMOVE

29.000

EACH

2,209.00000 64,061.00 2,263.00000 65,627.00

0314 802-74055

OVERHEAD SIGN
STRUCTURE, BOX TRUSS,
REMOVE

4.000

EACH

16,850.00000 67,400.00 17,311.00000 69,244.00

0315 802-74080

OVERHEAD SIGN
STRUCTURE, CANTILEVER,
REMOVE

4.000

EACH

5,725.00000 22,900.00 5,867.00000 23,468.00

0316 802-74085

OVERHEAD SIGN
STRUCTURE, TWIN
CANTILEVER, REMOVE

1.000

EACH

5,725.00000 5,725.00 5,867.00000 5,867.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0317 802-76095

STRUCTURAL STEEL,
BREAKAWAY

8,730.000

LBS

5.60000 48,888.00 5.70000 49,761.00

0318 804-93726

DELINEATOR

38.000

EACH

150.00000 5,700.00 125.00000 4,750.00

0319 805-01300

TRAFFIC SIGNAL EQUIPMENT,
REMOVE

3.000

EACH

6,870.00000 20,610.00 7,041.00000 21,123.00

0320 805-01579

MISCELLANEOUS EQUIPMENT
FOR TRAFFIC SIGNALS

(1)

LS

571.00000 571.00 589.00000 589.00

0321 805-01815

SIGNAL POLE FOUNDATION,
36 IN. X 144 IN.

7.000

EACH

4,159.00000 29,113.00 4,275.00000 29,925.00

0322 805-01842

HANDHOLE, SIGNAL, TYPE 1

18.000

EACH

1,814.00000 32,652.00 1,864.00000 33,552.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0323 805-01844

CONDUIT, STEEL,
GALVANIZED, 2 IN.

3,732.000

LFT

61.40000 229,144.80 63.00000 235,116.00

0324 805-02150

PEDESTRIAN SIGNAL HEAD,
COUNTDOWN, 18 IN.

10.000

EACH

1,013.00000 10,130.00 1,042.00000 10,420.00

0325 805-02445

CONTROLLER AND CABINET,
P1

2.000

EACH

21,722.00000 43,444.00 22,404.00000 44,808.00

0326 805-02645

SIGNAL POLE FOUNDATION,
24 IN. X 24 IN. X 36 IN.

11.000

EACH

1,622.00000 17,842.00 1,666.00000 18,326.00

0327 805-04973

CONDUIT , 2 IN. HDPE,
BORED, FOR COPPER WIRES

1,545.000

LFT

28.50000 44,032.50 29.20000 45,114.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0328 805-04973

CONDUIT , 2 IN. HDPE,
TRENCH, FOR COPPER
WIRES

3,704.000

LFT

28.50000 105,564.00 29.20000 108,156.80

0329 805-04973

CONDUIT , 3 HDPE, 1.25 IN.,
SCHEDULE 80, BORE

507.000

LFT

27.00000 13,689.00 27.70000 14,043.90

0330 805-04973

CONDUIT , 3 HDPE, 1.25 IN.,
SCHEDULE 80, TRENCH

6,113.000

LFT

27.00000 165,051.00 27.70000 169,330.10

0331 805-04973

CONDUIT , HDPE, 2 IN.,
SCHEDULE 80, BORE

1,580.000

LFT

33.80000 53,404.00 34.70000 54,826.00

0332 805-04973

CONDUIT , HDPE, 2 IN.,
SCHEDULE 80, TRENCH

1,952.000

LFT

33.80000 65,977.60 34.70000 67,734.40
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0333 805-09451

SIGNAL POLE, PEDESTAL, 15
FT

10.000

EACH

1,507.00000 15,070.00 1,552.00000 15,520.00

0334 805-09846

RECEIVER PROCESSOR

8.000

EACH

6,972.00000 55,776.00 7,195.00000 57,560.00

0335 805-10107

WIRELESS MAGNETOMETER
DETECTOR

160.000

EACH

1,320.00000 211,200.00 1,358.00000 217,280.00

0336 805-10108

WIRELESS REPEATER

4.000

EACH

2,791.00000 11,164.00 2,877.00000 11,508.00

0337 805-11817

PEDESTRIAN PUSH BUTTON,
APS

10.000

EACH

1,159.00000 11,590.00 1,194.00000 11,940.00

0338 805-78205

TRAFFIC SIGNAL HEAD, 3
SECTION, 12 IN.

27.000

EACH

1,132.00000 30,564.00 1,165.00000 31,455.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0339 805-78230

TRAFFIC SIGNAL HEAD, 5
SECTION, 12 IN.

2.000

EACH

1,780.00000 3,560.00 1,833.00000 3,666.00

0340 805-78245

TRAFFIC SIGNAL HEAD,
OPTICALLY PROGRAMMED, 3
SECTION, 12 IN.

6.000

EACH

7,223.00000 43,338.00 7,450.00000 44,700.00

0341 805-78415

SPAN, CATENARY, AND
TETHER

6.000

EACH

6,505.00000 39,030.00 6,691.00000 40,146.00

0342 805-78420

DISCONNECT HANGER

6.000

EACH

816.00000 4,896.00 839.00000 5,034.00

0343 805-78445

SIGNAL SERVICE

1.000

EACH

2,743.00000 2,743.00 2,815.00000 2,815.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0344 805-78467

SIGNAL CABLE, SERVICE,
COPPER, 3C/8 GAUGE

120.000

LFT

10.20000 1,224.00 10.50000 1,260.00

0345 805-78470

SIGNAL CABLE, ROADWAY
LOOP, COPPER, 1C/14 GAUGE

9,100.000

LFT

0.24000 2,184.00 0.25000 2,275.00

0346 805-78480

SIGNAL CABLE, CONTROL,
COPPER, 3C/14 GAUGE

1,566.000

LFT

3.20000 5,011.20 3.30000 5,167.80

0347 805-78485

SIGNAL CABLE, CONTROL,
COPPER, 5C/14 GAUGE

6,974.000

LFT

3.60000 25,106.40 3.70000 25,803.80

0348 805-78490

SIGNAL CABLE, CONTROL,
COPPER, 7C/14 GAUGE

973.000

LFT

4.60000 4,475.80 4.70000 4,573.10
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0349 805-78510

SIGNAL CABLE, DETECTOR
LEAD-IN, COPPER, 2C/16
GAUGE

13,650.000

LFT

2.80000 38,220.00 2.90000 39,585.00

0350 805-78785

SIGNAL DETECTOR HOUSING

22.000

EACH

2,137.00000 47,014.00 2,194.00000 48,268.00

0351 805-78795

SAW CUT FOR ROADWAY
LOOP DETECTOR AND
SEALANT

2,490.000

LFT

21.30000 53,037.00 21.80000 54,282.00

0352 805-78925

CONTROLLER CABINET
FOUNDATION, P1

2.000

EACH

2,573.00000 5,146.00 2,640.00000 5,280.00

0353 805-81032

SIGNAL POLE, STEEL STRAIN,
30 FT

1.000

EACH

11,516.00000 11,516.00 11,884.00000 11,884.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0354 805-81060

SIGNAL POLE, STEEL STRAIN,
36 FT

6.000

EACH

12,910.00000 77,460.00 13,323.00000 79,938.00

0355 807-01653

WIRE, NO. 4 COPPER, IN
CONDUIT, BRIDGE 1/C

2,000.000

LFT

4.30000 8,600.00 4.50000 9,000.00

0356 807-02191

HANDHOLE, LIGHTING

55.000

EACH

1,674.00000 92,070.00 1,720.00000 94,600.00

0357 807-02618

WIRE, NO. 2 COPPER, 3 1/C

6,312.000

LFT

17.00000 107,304.00 17.40000 109,828.80

0358 807-04651

WIRE , ITS TRACER

7,010.000

LFT

2.60000 18,226.00 2.70000 18,927.00

0359 807-04651

WIRE , XHHW, NO. 12
COPPER, IN CONDUIT, 2 1/C,
DETECTOR CABLE

534.000

LFT

0.30000 160.20 0.31000 165.54
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0360 807-04654

LIGHT POLE , 36 FT E.M.H.,
TWIN 8 FT MAST ARMS,
ANCHOR BASE

9.000

EACH

3,961.00000 35,649.00 4,084.00000 36,756.00

0361 807-04654

LIGHT POLE , 40 FT FOR
DETECTOR

5.000

EACH

3,784.00000 18,920.00 3,903.00000 19,515.00

0362 807-06592

CONDUIT, STEEL,
GALVANIZED, 2 IN.

12,130.000

LFT

32.30000 391,799.00 33.20000 402,716.00

0363 807-07580

WIRE, NO. 4 COPPER, IN
PLASTIC DUCT, IN TRENCH, 4
1/C

13,144.000

LFT

18.50000 243,164.00 19.10000 251,050.40

0364 807-11712

WIRE, NO. 6 COPPER, 1/C

6,312.000

LFT

1.30000 8,205.60 1.30000 8,205.60
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0365 807-12199

LUMINAIRE, HIGH LUMEN
ROADWAY

51.000

EACH

523.00000 26,673.00 538.00000 27,438.00

0366 807-12201

LUMINAIRE, HIGH MAST

132.000

EACH

1,592.00000 210,144.00 1,641.00000 216,612.00

0367 807-12206

LUMINAIRE, UNDERPASS

51.000

EACH

1,110.00000 56,610.00 1,144.00000 58,344.00

0368 807-12343

CABLE, POLE CIRCUIT, XHHW,
NO. 10 COPPER, STRANDED,
1/C

3,997.000

LFT

1.60000 6,395.20 1.60000 6,395.20

0369 807-12424

HIGH MAST TOWER, 170 FT
E.M.H.

1.000

EACH

96,742.00000 96,742.00 99,825.00000 99,825.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0370 807-12559

HIGH MAST TOWER, 160 FT
E.M.H.

1.000

EACH

94,419.00000 94,419.00 97,426.00000 97,426.00

0371 807-12561

HIGH MAST TOWER, 175 FT
E.M.H.

1.000

EACH

97,903.00000 97,903.00 101,024.00000 101,024.00

0372 807-12562

HIGH MAST TOWER, 180 FT
E.M.H.

3.000

EACH

103,710.00000 311,130.00 107,021.00000 321,063.00

0373 807-12563

HIGH MAST TOWER, 185 FT
E.M.H.

1.000

EACH

106,033.00000 106,033.00 109,419.00000 109,419.00

0374 807-12564

HIGH MAST TOWER, 190 FT
E.M.H.

1.000

EACH

110,678.00000 110,678.00 114,217.00000 114,217.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0375 807-12566

HIGH MAST TOWER, 200 FT
E.M.H.

2.000

EACH

118,808.00000 237,616.00 122,612.00000 245,224.00

0376 807-12791

LIGHTING FOUNDATION,
CONVENTIONAL POLE,
CONCRETE WITH
GROUNDING

22.000

EACH

1,918.00000 42,196.00 1,970.00000 43,340.00

0377 807-12791

LIGHTING FOUNDATION,
CONVENTIONAL POLE,
CONCRETE WITH
GROUNDING , FOR
DETECTOR

3.000

EACH

2,095.00000 6,285.00 2,152.00000 6,456.00

0378 807-12792

LIGHTING FOUNDATION, HIGH
MAST TOWER, CONCRETE
WITH GROUNDING

11.000

EACH

33,357.00000 366,927.00 34,325.00000 377,575.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0379 807-12794

LIGHTING FOUNDATION, 45 IN.
BARRIER WALL, CONCRETE
WITH GROUND

8.000

EACH

9,230.00000 73,840.00 5,577.00000 44,616.00

0380 807-12794

LIGHTING FOUNDATION, 45 IN.
BARRIER WALL, CONCRETE
WITH GROUND , FOR
DETECTOR

2.000

EACH

9,230.00000 18,460.00 5,577.00000 11,154.00

0381 807-12822

LIGHT POLE, 38 FT E.M.H., 8
FT MAST ARM, ANCHOR BASE

4.000

EACH

3,032.00000 12,128.00 3,125.00000 12,500.00

0382 807-12823

LIGHT POLE, 42 FT E.M.H., 8
FT MAST ARM,
TRANSFORMER BASE

6.000

EACH

4,193.00000 25,158.00 4,324.00000 25,944.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0383 807-78590

HANDHOLE , ATMS

20.000

EACH

2,175.00000 43,500.00 2,232.00000 44,640.00

0384 807-78590

HANDHOLE , ATMS, POWER

29.000

EACH

2,175.00000 63,075.00 2,232.00000 64,728.00

0385 807-82051

CIRCUIT INSTALLATION,
UNDERPASS, 1 LUMINAIRES

10.000

EACH

5,592.00000 55,920.00 5,738.00000 57,380.00

0386 807-82052

CIRCUIT INSTALLATION,
UNDERPASS, 2 LUMINAIRES

11.000

EACH

6,582.00000 72,402.00 6,751.00000 74,261.00

0387 807-82053

CIRCUIT INSTALLATION,
UNDERPASS, 3 LUMINAIRES

3.000

EACH

10,225.00000 30,675.00 10,486.00000 31,458.00

0388 807-82055

CIRCUIT INSTALLATION,
UNDERPASS, 5 LUMINAIRES

1.000

EACH

13,131.00000 13,131.00 13,469.00000 13,469.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0389 807-82360

HIGH MAST TOWER, 120 FT
E.M.H.

4.000

EACH

60,739.00000 242,956.00 62,645.00000 250,580.00

0390 807-82600

HIGH MAST TOWER, 150 FT
E.M.H.

1.000

EACH

72,353.00000 72,353.00 74,639.00000 74,639.00

0391 807-83644

LIGHT POLE, 36 FT E.M.H., 8
FT MAST ARM, ANCHOR BASE

3.000

EACH

3,148.00000 9,444.00 3,245.00000 9,735.00

0392 807-83648

LIGHT POLE, 36 FT E.M.H., 10
FT MAST ARM, ANCHOR BASE

3.000

EACH

3,496.00000 10,488.00 3,605.00000 10,815.00

0393 807-84748

LIGHT POLE, 40 FT E.M.H., 8
FT MAST ARM,
TRANSFORMER BASE

7.000

EACH

4,077.00000 28,539.00 4,204.00000 29,428.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0394 807-84804

LIGHT POLE, 42 FT E.M.H., 10
FT MAST ARM,
TRANSFORMER BASE

4.000

EACH

4,309.00000 17,236.00 4,444.00000 17,776.00

0395 807-86805

SERVICE POINT, I

3.000

EACH

7,558.00000 22,674.00 7,787.00000 23,361.00

0396 807-86810

SERVICE POINT, II

6.000

EACH

8,371.00000 50,226.00 8,627.00000 51,762.00

0397 807-86843

WIRE, NO. 4 COPPER, 1/C , IN
CONDUIT, BARRIER

6,535.000

LFT

4.60000 30,061.00 4.70000 30,714.50

0398 807-86910

CONNECTOR KIT, UNFUSED

39.000

EACH

75.90000 2,960.10 78.00000 3,042.00

0399 807-86915

CONNECTOR KIT, FUSED

39.000

EACH

75.60000 2,948.40 77.70000 3,030.30
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0400 807-86920

MULTIPLE COMPRESSION
FITTING, NON-
WATERPROOFED

75.000

EACH

41.40000 3,105.00 42.40000 3,180.00

0401 807-86925

MULTIPLE COMPRESSION
FITTING, WATERPROOFED

96.000

EACH

44.30000 4,252.80 45.30000 4,348.80

0402 807-86930

INSULATION LINK, NON-
WATERPROOFED

69.000

EACH

38.80000 2,677.20 39.70000 2,739.30

0403 807-86935

INSULATION LINK,
WATERPROOFED

276.000

EACH

41.70000 11,509.20 42.70000 11,785.20

0404 807-86950

SIGN, UNDERPASS, AND
ROADWAY LIGHTING
LOCATION IDENTIFICATION

75.000

EACH

68.80000 5,160.00 70.60000 5,295.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0405 807-86955

CABLE DUCT MARKER ,
FLEXIBLE

28.000

EACH

218.00000 6,104.00 2,224.00000 62,272.00

0406 807-96236

LIGHT POLE, HIGH MAST
TOWER, POWER CABLE

14.000

EACH

0.08000 1.12 0.09000 1.26

0407 807-97237

WIRE, NO. 4 COPPER, IN
PLASTIC DUCT, 4 1/C , IN
CONDUIT

3,595.000

LFT

27.10000 97,424.50 27.80000 99,941.00

0408 808-03439

TRANSVERSE MARKING,
THERMOPLASTIC,
CROSSWALK LINE, WHITE, 24
IN.

320.000

LFT

4.95000 1,584.00 5.00000 1,600.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0409 808-06540

TRANSVERSE MARKING,
PREFORMED PLASTIC,
CROSSWALK LINE WHITE, 12
IN.

316.000

LFT

10.95000 3,460.20 11.06000 3,494.96

0410 808-06609

PAVEMENT MESSAGE
MARKING , CARDINAL
DIRECTION

34.000

EACH

1,500.00000 51,000.00 1,515.15000 51,515.10

0411 808-06609

PAVEMENT MESSAGE
MARKING , INTERSTATE
SHIELDS

34.000

EACH

1,500.00000 51,000.00 1,515.15000 51,515.10

0412 808-06716

LINE, REMOVE

150,265.000

LFT

0.34000 51,090.10 0.34000 51,090.10
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0413 808-09381

RETRO-REFLECTIVITY
TESTING

(1)

LS

12,500.00000 12,500.00 12,626.26000 12,626.26

0414 808-12032

GROOVING FOR PAVEMENT
MARKINGS

420,350.000

LFT

0.36000 151,326.00 0.36000 151,326.00

0415 808-12316

TRANSVERSE MARKING,
PAINT, PARKING LINE, WHITE,
4 IN.

738.000

LFT

2.50000 1,845.00 2.53000 1,867.14

0416 808-12666

LINE PREFORMED PLASTIC
SOLID WHITE 10 IN.

43,199.000

LFT

8.68000 374,967.32 8.77000 378,855.23

0417 808-12782

LINE, PREFORMED PLASTIC,
DOTTED, WHITE, 6 IN.

8,085.000

LFT

5.78000 46,731.30 5.84000 47,216.40
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0418 808-12848

LINE, PREFORMED PLASTIC,
DOTTED, WHITE, 10 IN.

12,129.000

LFT

8.95000 108,554.55 9.04000 109,646.16

0419 808-75052

LINE, PREFORMED PLASTIC,
SOLID, WHITE, 6 IN.

142,748.000

LFT

5.10000 728,014.80 5.15000 735,152.20

0420 808-75055

LINE, PREFORMED PLASTIC,
BROKEN, WHITE, 6 IN.

77,815.000

LFT

5.30000 412,419.50 5.35000 416,310.25

0421 808-75057

LINE, PREFORMED PLASTIC,
SOLID, YELLOW, 6 IN.

132,043.000

LFT

5.10000 673,419.30 5.15000 680,021.45

0422 808-75067

TRANSVERSE MARKING,
PREFORMED PLASTIC, STOP
LINE, WHITE, 24 IN.

892.000

LFT

23.25000 20,739.00 23.48000 20,944.16
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0423 808-75071

PAVEMENT MESSAGE
MARKING, PREFORMED
PLASTIC, LANE INDICATION
ARROW

81.000

EACH

245.00000 19,845.00 247.47000 20,045.07

0424 808-75510

TRANSVERSE MARKING,
PREFORMED PLASTIC,
CROSSHATCH LINE, WHITE,
24 IN.

2,803.000

LFT

23.25000 65,169.75 23.48000 65,814.44

0425 808-75996

SNOWPLOWABLE RAISED
PAVEMENT MARKER,
REMOVE

6,455.000

EACH

8.00000 51,640.00 12.00000 77,460.00

0426 808-75998

SNOWPLOWABLE RAISED
PAVEMENT MARKER

6,455.000

EACH

35.00000 225,925.00 35.35000 228,184.25
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0427 809-04652

SERVICE POINT , ATMS,
120/240V, UNDERGROUND

5.000

EACH

9,773.00000 48,865.00 10,050.00000 50,250.00

0428 809-04652

SERVICE POINT , ATMS,
CIRCUIT BREAKER

8.000

EACH

646.00000 5,168.00 662.00000 5,296.00

0429 809-04652

SERVICE POINT , ATMS,
METERED PANEL

5.000

EACH

3,781.00000 18,905.00 3,877.00000 19,385.00

0430 809-04970

FIBER OPTIC , DROP CABLE, 6
FIBER

8.000

EACH

1,733.00000 13,864.00 1,779.00000 14,232.00

0431 809-04970

FIBER OPTIC , FUSION SPLICE

240.000

EACH

88.40000 21,216.00 90.70000 21,768.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0432 809-04970

FIBER OPTIC , LOCATOR
POST

4.000

EACH

499.00000 1,996.00 511.00000 2,044.00

0433 809-04970

FIBER OPTIC , PATCH PANEL,
ASSEMBLY, 12 PORT

8.000

EACH

980.00000 7,840.00 1,008.00000 8,064.00

0434 809-04970

FIBER OPTIC , SPLICE
ENCLOSURE

6.000

EACH

2,906.00000 17,436.00 2,986.00000 17,916.00

0435 809-06128

CCTV ASSEMBLY

5.000

EACH

33,624.00000 168,120.00 34,698.00000 173,490.00

0436 809-08398

ITS CONTROLLER CABINET

8.000

EACH

10,979.00000 87,832.00 11,322.00000 90,576.00

0437 809-08399

ITS CONTROLLER CABINET
FOUNDATION

8.000

EACH

4,859.00000 38,872.00 4,976.00000 39,808.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0438 809-09343

ITS , CELLULAR MODEM
ASSEMBLY

8.000

EACH

3,415.00000 27,320.00 3,523.00000 28,184.00

0439 809-09343

ITS , FIELD SWITCH, 3626GT-
PWR+

8.000

EACH

4,016.00000 32,128.00 4,142.00000 33,136.00

0440 809-09343

ITS , PADLOCK

8.000

EACH

81.80000 654.40 84.20000 673.60

0441 809-09343

ITS , POLE FOUNDATION

5.000

EACH

30,788.00000 153,940.00 31,678.00000 158,390.00

0442 809-09343

ITS , POLE STRUCTURE, 100
FT HEIGHT

2.000

EACH

54,926.00000 109,852.00 56,636.00000 113,272.00

0443 809-09343

ITS , POLE STRUCTURE, 60 FT
HEIGHT

2.000

EACH

40,776.00000 81,552.00 42,023.00000 84,046.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0444 809-09343

ITS , POLE STRUCTURE, 80 FT
HEIGHT

1.000

EACH

52,496.00000 52,496.00 54,127.00000 54,127.00

0445 809-09343

ITS , REMOTE POWER
SWITCH

8.000

EACH

791.00000 6,328.00 813.00000 6,504.00

0446 809-94971

FIBER OPTIC CABLE ,
ARMORED, 96F SINGLE MODE

8,510.000

LFT

8.40000 71,484.00 8.60000 73,186.00

0447 809-94971

FIBER OPTIC CABLE ,
LATERAL

5,876.000

LFT

11.00000 64,636.00 11.30000 66,398.80

0448 109-12573

SPECIAL MAINTENANCE ,
SHOULDER CLEANING

150,000.000

DOL

1.00000 150,000.00 1.00000 150,000.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0449 202-51330

PRESENT STRUCTURE,
REMOVE , BRIDGE NO. 5

(1)

LS

234,982.45000 234,982.45 500,000.00000 500,000.00

0450 709-51821

SURFACE SEAL , MODIFIED,
BRIDGE NO. 5

(1)

LS

45,851.00000 45,851.00 50,000.00000 50,000.00

0451 709-51821

SURFACE SEAL , MODIFIED,
BRIDGE NO. 6

(1)

LS

72,729.00000 72,729.00 76,000.00000 76,000.00

0452 709-51821

SURFACE SEAL , MODIFIED,
BRIDGE NO. 10

(1)

LS

19,526.00000 19,526.00 21,000.00000 21,000.00

0453 709-51821

SURFACE SEAL , MODIFIED,
BRIDGE NO. 11

(1)

LS

17,866.00000 17,866.00 20,000.00000 20,000.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0454 716-07631

PIPE INSTALLATION,
TRENCHLESS, 15 IN.

337.000

LFT

891.72000 300,509.64 519.65000 175,122.05

0455 716-07632

PIPE INSTALLATION,
TRENCHLESS, 18 IN.

188.000

LFT

972.92000 182,908.96 575.25000 108,147.00

0456 716-07633

PIPE INSTALLATION,
TRENCHLESS, 24 IN.

439.000

LFT

856.88000 376,170.32 557.20000 244,610.80

0457 716-07637

PIPE INSTALLATION,
TRENCHLESS, 48 IN.

828.000

LFT

1,872.24000 1,550,214.72 1,117.71000 925,463.88

0458 801-06198

PATROLLER

365.000

DAY

1,000.00000 365,000.00 1,000.00000 365,000.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0459 801-12594

VARIABLE SPEED LIMIT SIGN
ASSEMBLY

2.000

EACH

4,995.00000 9,990.00 2,500.00000 5,000.00

0460 802-09536

BOX TRUSS SIGN
STRUCTURE FOUNDATION, 45
IN. CONCRETE BARRIER
WALL , MODIFIED, IGDO-32

2.000

EACH

52,648.00000 105,296.00 53,377.35000 106,754.70

0461 802-09536

BOX TRUSS SIGN
STRUCTURE FOUNDATION, 45
IN. CONCRETE BARRIER
WALL , MODIFIED, IGDO-37

1.000

EACH

86,149.00000 86,149.00 83,620.98000 83,620.98

0462 802-09537

BOX TRUSS SIGN
STRUCTURE FOUNDATION, 36
IN. MEDIAN OR SHOULDER ,
MODIFIED, IGDO-14

1.000

EACH

105,034.00000 105,034.00 122,420.98000 122,420.98
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0464 802-09580

CANTILEVER SIGN SUPPORT
FOUNDATION, DRILLED
SHAFT 45 IN. , MODIFIED,
IGDO-36

1.000

EACH

33,806.00000 33,806.00 39,408.70000 39,408.70

0465 802-74050

SIGN, OVERHEAD, REMOVE ,
ON SIGNAL SPAN

26.000

EACH

156.00000 4,056.00 160.00000 4,160.00

0466 807-04654

LIGHT POLE , 38 FT E.M.H.,
TWIN 8 FT MAST ARMS,
ANCHOR BASE

3.000

EACH

4,193.00000 12,579.00 4,324.00000 12,972.00

0467 807-12792

LIGHTING FOUNDATION, HIGH
MAST TOWER, CONCRETE
WITH GROUNDING ,
MODIFIED

4.000

EACH

35,233.00000 140,932.00 28,538.00000 114,152.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0468 808-75994

PRISMATIC REFLECTOR

1,533.000

EACH

5.95000 9,121.35 25.00000 38,325.00

0469 217-11917

DRYING SOILS FOR
EMBANKMENT

16,875.000

TON

262.17000 4,424,118.75 222.96000 3,762,450.00

0470 601-06234

IMPACT ATTENUATOR, R1-W1,
TL-2

6.000

EACH

24,775.00000 148,650.00 26,000.00000 156,000.00

0471 601-06242

IMPACT ATTENUATOR, R2-W1,
TL-2

1.000

EACH

25,500.00000 25,500.00 27,000.00000 27,000.00

0472 601-06243

IMPACT ATTENUATOR, R2-W2,
TL-2

1.000

EACH

31,000.00000 31,000.00 33,000.00000 33,000.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RIETH RILEY/E & B
PAVING/GRADEX 3VENT

(2) WALSH CO II/MILESTONE
J/V

1 BRIDGE REPLACEMENTSECTION: Cat Alt Set: Cat Alt Member: LCC:

0473 601-06247

IMPACT ATTENUATOR, R2-W2,
TL-3

2.000

EACH

41,000.00000 82,000.00 43,000.00000 86,000.00

0474 605-06255

CENTER CURB, D CONCRETE

68.000

SYS

120.00000 8,160.00 200.00000 13,600.00

0475 621-06545

FERTILIZER , FOR
PERMANENT SEEDING

36.000

TON

733.00000 26,388.00 739.66000 26,627.76

0476 802-03706

SIGN, PANEL, INSTALL

23.000

EACH

12,410.00000 285,430.00 12,816.00000 294,768.00

Section Total with LCC: $297,131,076.58 $408,980,934.44

Life Cycle Costs:

$297,131,076.58 $408,980,934.44Section Totals:

$408,980,934.44$297,131,076.58Contract Item Totals

Contract Time Totals
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation



( ) indicates item is bid as Lump Sum

$297,131,076.58 $408,980,934.44Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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INTERCHANGE MODIFICATION WITH ADDED LANES AND NEW BRIDGES

Call Order:

Letting Date: Greenfield

Contract ID:

District(s):

Counties:

Project(s):110

Tabulation of Bids

Contract Time:

December 21, 2022

Contract Description:

R -43518-A

180166200ST3, 180166300ST3, 180166700ST3,
180166800ST3, 180166900ST3, 180167000ST3,
180167100ST3, 180167200ST3, 180167400ST3,
180167500ST3, 180167600ST3, 180167700ST3,
180167800ST3, 190199300ST3, 190199400ST3,
190199500ST3, 190199600ST3, 200259200ST3,
210007800ST3, 220120800ST3

07/03/26 COMPLETION DATE

MARION

Min: Max:

January 11, 2023

01/11/2023 08:28 AM

Indiana Department of Transportation


