
Estimated Quantities -- Letting June 21, 2019

Quantities shown are for information only and should not be used for bidding purposes. The official bid files
should be obtained from www.bidx.com

Contract ID CNT903 - DYER

CNT903Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: DYER

District: DBE Goal Percent:

Contract Time:

Description: The repair of the bridge on I-155 (U.S. 412) over the Mississippi River (L.M. 0.00).

DT - 10/31/2020

N/A23001-4174-04

Item No. Description Quantity Units

202-11 CONSTRUCTION & REMOVAL OF TEMPORARY
STRUCTURES

(1) LS

203-50 CONSTRUCTION OF HAUL ROAD (1) LS

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 960.000 L.F.

717-01 MOBILIZATION (1) LS

801-03 WATER (SEEDING & SODDING) 13.000 M.G.

803-01 SODDING (NEW SOD) 1,300.000 S.Y.

209-09.01 SANDBAGS 6,778.000 BAG

604-02.41 ENERGY DISSIPATER (DESCRIPTION) (4 FT. A-
JACKS)

20,550.000 EACH

709-05.09 MACHINED RIP-RAP (CLASS C) 29,350.000 TON

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 1,386.000 S.Y.

209-09.01 SANDBAGS 10,500.000 BAG

709-05.10 MACHINED RIP-RAP (DESCRIPTION) (CLASS IX) 86,300.000 C.Y.

( ) Item will be bid as lump sum.



Contract ID CNT002 - ANDERSON

CNT002Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: ANDERSON

District: DBE Goal Percent: 9.00

Contract Time:

Description: The grading, drainage, signals and paving on U.S. 25W (S.R. 9) at the intersection of S.R.
170 (L.M. 15.10).

DT - 8/31/2020

STP-SIP-9(86)01003-3235-94

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

109-10.01 TRAINEE 600.000 HOUR

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 4,895.000 C.Y.

203-04 PLACING AND SPREADING TOPSOIL 300.000 C.Y.

203-06 WATER 30.000 M.G.

209-05 SEDIMENT REMOVAL 68.000 C.Y.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 650.000 L.F.

209-08.07 ROCK CHECK DAM PER 2.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 2.000 EACH

209-09.43 CURB INLET PROTECTION (TYPE 4) 8.000 EACH

209-40.33 CATCH BASIN PROTECTION (TYPE D) 1.000 EACH

209-40.41 CATCH BASIN FILTER ASSEMBLY(TYPE 1) 9.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 2,964.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 17.000 TON

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S 424.000 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

754.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

598.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 8.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 32.000 TON



Contract ID CNT002 - ANDERSON

Item No. Description Quantity Units

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 19.000 TON

407-20.05 SAW CUTTING ASPHALT PAVEMENT 1,000.000 L.F.

411-02.10 ACS MIX(PG70-22) GRADING D 1,834.000 TON

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

0.500 L.M.

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

0.100 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 4,000.000 S.Y.

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 726.000 L.F.

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III) 400.000 L.F.

611-01.02 MANHOLES, > 4' - 8' DEPTH 3.000 EACH

611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1 2.000 EACH

611-07.61 30IN ENDWALL (CROSS DRAIN) 4:1 1.000 EACH

611-07.65 36IN ENDWALL (CROSS DRAIN) 6:1 1.000 EACH

611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH 7.000 EACH

611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH 2.000 EACH

611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH 1.000 EACH

701-03 CONCRETE MEDIAN PAVEMENT 1,700.000 C.Y.

702-01 CONCRETE CURB 5.000 C.Y.

702-01.01 EXTRUDED SLOPING CURB 60.000 L.F.

702-03 CONCRETE COMBINED CURB & GUTTER 92.000 C.Y.

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 4.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 500.000 L.F.

708-02.01 MARKERS (CONCRETE R.O.W. POSTS) 13.000 EACH

709-05.05 MACHINED RIP-RAP (CLASS A-3) 150.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 164.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 350.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 125.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 16.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 60.000 EACH



Contract ID CNT002 - ANDERSON

Item No. Description Quantity Units

712-06 SIGNS (CONSTRUCTION) 635.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 80.000 L.F.

713-02.27 CONCRETE BARRIER/PARAPET DELINEATOR (BI-
DIRECTIONAL)

18.000 EACH

713-11.01 "U" SECTION STEEL POSTS 84.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 220.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 64.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 39.000 S.F.

713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK 48.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080"
THICK)

5.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

120.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

36.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

20.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

90.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 200.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

18.000 EACH

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 3.000 EACH

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 200.000 L.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 2.000 L.M.

716-12.01 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN
LINE)

1.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

2.000 L.M.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

1,000.000 L.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 1.000 L.M.

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED
LINE)

405.000 L.F.



Contract ID CNT002 - ANDERSON

Item No. Description Quantity Units

717-01 MOBILIZATION (1) LS

730-01.02 REMOVAL OF SIGNAL EQUIPMENT 1.000 EACH

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 4.000 EACH

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH
BACKPLATE)

2.000 EACH

730-02.30 SIGNAL HEAD ASSEMBLY (DESCRIPTION) (130 A3
WITH BACKPLATE)

4.000 EACH

730-02.31 SIGNAL HEAD ASSEMBLY (DESCRIPTION) (140 A1
WITH BACKPLATE)

1.000 EACH

730-03.21 INSTALL PULL BOX (TYPE B) 4.000 EACH

730-05.01 ELECTRICAL SERVICE CONNECTION 1.000 EACH

730-08.02 SIGNAL CABLE - 5 CONDUCTOR 1,163.000 L.F.

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 1,120.000 L.F.

730-12.02 CONDUIT 2" DIAMETER (PVC) 248.000 L.F.

730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE) 765.000 L.F.

730-13.08 VEHICLE DETECTOR (DESCRIPTION) (RADAR
DETECTION - STOP)

4.000 EACH

730-13.09 VEHICLE DETECTOR (DESCRIPTION) (RADAR
DETECTION - ADVANCE)

4.000 EACH

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) 1.000 EACH

730-16.02 EIGHT PHASE ACTUATED CONTROLLER 1.000 EACH

730-23.36 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 55')

2.000 EACH

730-23.37 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 64')

1.000 EACH

730-23.38 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 80')

1.000 EACH

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 504.000 S.Y.

740-11.03 TEMPORARY SEDIMENT TUBE 18IN 3,500.000 L.F.

801-01 SEEDING (WITH MULCH) 15.000 UNIT

801-01.07 TEMPORARY SEEDING (WITH MULCH) 15.000 UNIT

801-02 SEEDING (WITHOUT MULCH) 25.000 UNIT



Contract ID CNT002 - ANDERSON

Item No. Description Quantity Units

801-03 WATER (SEEDING & SODDING) 3.000 M.G.

805-12.03 EROSION CONTROL BLANKET (TYPE III) 2,250.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNT003 - ANDERSON

CNT003Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: ANDERSON

District: DBE Goal Percent:

Contract Time:

Description: The repair of the bridge on S.R. 61 over Norfolk Southern Railway and Market Street/Eagle
Bend Road (L.M. 15.67) in Clinton.

DT - 5/15/2020

N/A01005-4238-04

Item No. Description Quantity Units

201-05.31 VEGETATION REMOVAL (1) LS

209-03.22 FILTER SOCK (18 INCH) 100.000 L.F.

411-02.10 ACS MIX(PG70-22) GRADING D 244.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 3,450.000 S.Y.

602-10.01 STRUCTURAL STEEL REPAIRS (1) LS

602-10.19 JACKING STEEL SPANS (1) LS

602-10.60 BEARING DEVICE (DESCRIPTION) (ELASTOMERIC) 6.000 EACH

603-02.01 REPAINTING EXISTING STEEL STRUCTURES (LOC.
& DES.) (BR. NO. 01-SR061-15.67)

(1) LS

603-05.20 CONTAINMENT & DISPOSAL OF WASTE(LOCATION &
DESCRP) (BR. NO. 01-SR061-15.67)

(1) LS

604-03.20 BRIDGE JOINT MODIFICATION 75.000 L.F.

604-04.02 APPLIED TEXTURE FINISH (EXISTING
STRUCTURES)

1,500.000 S.Y.

604-10.02 CONCRETE REPAIRS 53.000 C.Y.

604-10.05 CONCRETE 87.000 S.F.

604-10.14 REMOVE EXISTING WEARING SURFACE (1) LS

604-10.17 NON-PENETRATING CONCRETE SEAL 446.000 S.Y.

604-10.32 EXPANSION JOINT REPAIRS (TYPE A) 73.000 L.F.

604-10.42 CONCRETE REPAIRS 28.000 C.F.

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 440.000 S.Y.



Contract ID CNT003 - ANDERSON

Item No. Description Quantity Units

604-10.54 CONCRETE REPAIRS 87.000 S.F.

604-10.58 EPOXY INJECTION (INJECTION) 29.000 GAL.

604-10.62 EPOXY INJECTION REPAIR (COMPLETE AND IN
PLACE)

288.000 L.F.

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) 3,030.000 S.Y.

701-01.10 CONCRETE SIDEWALK (DESCRIPTION) 1,980.000 S.F.

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 1.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 1.000 EACH

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 2.000 EACH

706-01 GUARDRAIL REMOVED 47.000 L.F.

707-07.01 CHAIN-LINK FENCE (BRIDGES) 4,118.000 S.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 1,184.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 40.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 60.000 EACH

712-06 SIGNS (CONSTRUCTION) 403.500 S.F.

712-08.03 ARROW BOARD (TYPE C) 1.000 EACH

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

6,500.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

1.600 L.M.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT211 - CAMPBELL

CNT211Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: CAMPBELL

District: DBE Goal Percent: 11.00

Contract Time:

Description: The repair of the bridge on U.S. 25W (S.R. 9) over Big Creek (L.M. 24.15) in LaFollette.

DT - 5/15/2020

APD-NH-9(68)07003-3240-64

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. 70.000 S.Y.

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(BRIDGE NO. 07-SR009-24.15)

(1) LS

204-02.01 DRY EXCAVATION (BRIDGES) 63.000 C.Y.

209-03.22 FILTER SOCK (18 INCH) 180.000 L.F.

209-05 SEDIMENT REMOVAL 2.000 C.Y.

209-09.01 SANDBAGS 7,200.000 BAG

209-09.04 SEDIMENT FILTER BAG(15' X 10') 2.000 EACH

209-09.43 CURB INLET PROTECTION (TYPE 4) 4.000 EACH

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) 290.000 S.Y.

303-10.01 MINERAL AGGREGATE (SIZE 57) 12.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

175.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 345.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 4,545.000 S.Y.

602-10.05 BRACING REPAIRS (1) LS

604-02.03 EPOXY COATED REINFORCING STEEL 19,523.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 115.000 C.Y.

604-04.02 APPLIED TEXTURE FINISH (EXISTING
STRUCTURES)

1,051.000 S.Y.

604-10.05 CONCRETE 175.000 S.F.



Contract ID CNT211 - CAMPBELL

Item No. Description Quantity Units

604-10.14 REMOVE EXISTING WEARING SURFACE (1) LS

604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB) 10.000 S.Y.

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 125.000 S.Y.

604-10.54 CONCRETE REPAIRS 2,042.000 S.F.

604-12.15 DRILL & GROUT STEEL BARS 190.000 EACH

611-09.02 REWORK CATCHBASIN 2.000 EACH

617-01 BRIDGE DECK SEALANT 684.000 S.Y.

620-03.11 CONCRETE PARAPET (DESCRIPTION) (TEXAS RAIL) 156.000 L.F.

701-02 CONCRETE DRIVEWAY 285.000 S.F.

705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3) 2.000 EACH

707-11.01 PEDESTRIAN CONSTRUCTION BARRIER FENCE 360.000 L.F.

708-02.03 HISTORICAL MARKER - MOVE AND RESET 1.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 230.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 132.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 10.000 EACH

712-06 SIGNS (CONSTRUCTION) 509.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 264.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-09.01 REMOVABLE PAVEMENT MARKING LINE 1,720.000 L.F.

713-02.27 CONCRETE BARRIER/PARAPET DELINEATOR (BI-
DIRECTIONAL)

6.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

714-01.01 STRUCTURAL LIGHTING (BRIDGE NO.) (BRIDGE NO.
07-SR009-24.15)

(1) LS

716-01.06 TEMPORARY RAISED PAVEMENT MARKER,WHITE 34.000 EACH

716-01.07 TEMPORARY RAISED PAVEMENT MARKER,YELLOW 40.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 135.000 L.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 2.300 L.M.

716-05.08 PAINTED PAVEMENT MARKING (PARKING LINE) 1,540.000 L.F.

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE) 7,800.000 L.F.



Contract ID CNT211 - CAMPBELL

Item No. Description Quantity Units

716-12.01 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN
LINE)

0.800 L.M.

717-01 MOBILIZATION (1) LS

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 150.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNT264 - CARROLL ,  DICKSON, ETC.

CNT264Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: CARROLL, DICKSON, DYER, HARDEMAN,
HENDERSON, HENRY, HICKMAN, HOUSTON,
HUMPHREYS, LEWIS, MADISON, MCNAIRY,
OBION, PERRY, SHELBY, WAYNE

District: DBE Goal Percent:

Contract Time:

Description: The airfield pavement and marking maintenance at various airports.

DT - 6/30/2020

N/A99555130319

Item No. Description Quantity Units

999-99.01 C-100 CONTRACTOR QUALITY CONTROL PROGRAM
(CQCP)

(1) LS

999-99.02 C-105 MOBILIZATION (1) LS

999-99.03 P-101-5.1 CRACK REPAIR (TYPE I) 2,700.000 L.F.

999-99.05 P-101-5.3 AIRFIELD PAVEMENT MARKING REMOVAL 500.000 S.F.

999-99.06 P-605-5.1 JOINT SEALING FILLER 1,500.000 L.F.

999-99.07 P-608-8.1 EMULSIFIED ASPHALT SEAL COAT 8,200.000 S.Y.

999-99.09 P-620-5.2 TEMPORARY YELLOW PAINT 500.000 S.F.

999-99.11 P-620-5.4 YELLOW PAINT WITH REFLECTIVE MEDIA 500.000 S.F.

999-99.12 P-620-5.5 BLACK PAINT WITH REFLECTIVE MEDIA 150.000 S.F.

999-99.01 C-100 CONTRACTOR QUALITY CONTROL PROGRAM
(CQCP)

(1) LS

999-99.02 C-105 MOBILIZATION (1) LS

999-99.03 P-101-5.1 CRACK REPAIR (TYPE I) 30,100.000 L.F.

999-99.04 P-101-5.2 CRACK REPAIR (TYPE II) 600.000 L.F.

999-99.05 P-101-5.3 AIRFIELD PAVEMENT MARKING REMOVAL 56,500.000 S.F.

999-99.07 P-608-8.1 EMULSIFIED ASPHALT SEAL COAT 80,500.000 S.Y.

999-99.08 P-620-5.1 TEMPORARY WHITE PAINT 25,410.000 S.F.

999-99.09 P-620-5.2 TEMPORARY YELLOW PAINT 2,450.000 S.F.



Contract ID CNT264 - CARROLL ,  DICKSON, ETC.

Item No. Description Quantity Units

999-99.10 P-620-5.3 WHITE PAINT WITH REFLECTIVE MEDIA 25,410.000 S.F.

999-99.11 P-620-5.4 YELLOW PAINT WITH REFLECTIVE MEDIA 2,450.000 S.F.

999-99.01 C-100 CONTRACTOR QUALITY CONTROL PROGRAM
(CQCP)

(1) LS

999-99.02 C-105 MOBILIZATION (1) LS

999-99.03 P-101-5.1 CRACK REPAIR (TYPE I) 21,000.000 L.F.

999-99.04 P-101-5.2 CRACK REPAIR (TYPE II) 300.000 L.F.

999-99.05 P-101-5.3 AIRFIELD PAVEMENT MARKING REMOVAL 11,330.000 S.F.

999-99.07 P-608-8.1 EMULSIFIED ASPHALT SEAL COAT 24,300.000 S.Y.

999-99.08 P-620-5.1 TEMPORARY WHITE PAINT 10,400.000 S.F.

999-99.09 P-620-5.2 TEMPORARY YELLOW PAINT 1,820.000 S.F.

999-99.10 P-620-5.3 WHITE PAINT WITH REFLECTIVE MEDIA 10,400.000 S.F.

999-99.11 P-620-5.4 YELLOW PAINT WITH REFLECTIVE MEDIA 1,820.000 S.F.

999-99.01 C-100 CONTRACTOR QUALITY CONTROL PROGRAM
(CQCP)

(1) LS

999-99.02 C-105 MOBILIZATION (1) LS

999-99.03 P-101-5.1 CRACK REPAIR (TYPE I) 30,900.000 L.F.

999-99.04 P-101-5.2 CRACK REPAIR (TYPE II) 200.000 L.F.

999-99.05 P-101-5.3 AIRFIELD PAVEMENT MARKING REMOVAL 50,600.000 S.F.

999-99.07 P-608-8.1 EMULSIFIED ASPHALT SEAL COAT 89,700.000 S.Y.

999-99.08 P-620-5.1 TEMPORARY WHITE PAINT 34,500.000 S.F.

999-99.09 P-620-5.2 TEMPORARY YELLOW PAINT 5,200.000 S.F.

999-99.10 P-620-5.3 WHITE PAINT WITH REFLECTIVE MEDIA 34,500.000 S.F.

999-99.11 P-620-5.4 YELLOW PAINT WITH REFLECTIVE MEDIA 5,200.000 S.F.

999-99.01 C-100 CONTRACTOR QUALITY CONTROL PROGRAM
(CQCP)

(1) LS

999-99.02 C-105 MOBILIZATION (1) LS

999-99.03 P-101-5.1 CRACK REPAIR (TYPE I) 21,900.000 L.F.

999-99.05 P-101-5.3 AIRFIELD PAVEMENT MARKING REMOVAL 54,900.000 S.F.

999-99.07 P-608-8.1 EMULSIFIED ASPHALT SEAL COAT 72,000.000 S.Y.

999-99.08 P-620-5.1 TEMPORARY WHITE PAINT 34,600.000 S.F.



Contract ID CNT264 - CARROLL ,  DICKSON, ETC.

Item No. Description Quantity Units

999-99.09 P-620-5.2 TEMPORARY YELLOW PAINT 5,200.000 S.F.

999-99.10 P-620-5.3 WHITE PAINT WITH REFLECTIVE MEDIA 34,600.000 S.F.

999-99.11 P-620-5.4 YELLOW PAINT WITH REFLECTIVE MEDIA 5,200.000 S.F.

999-99.01 C-100 CONTRACTOR QUALITY CONTROL PROGRAM
(CQCP)

(1) LS

999-99.02 C-105 MOBILIZATION (1) LS

999-99.03 P-101-5.1 CRACK REPAIR (TYPE I) 46,100.000 L.F.

999-99.05 P-101-5.3 AIRFIELD PAVEMENT MARKING REMOVAL 56,900.000 S.F.

999-99.07 P-608-8.1 EMULSIFIED ASPHALT SEAL COAT 95,800.000 S.Y.

999-99.08 P-620-5.1 TEMPORARY WHITE PAINT 34,750.000 S.F.

999-99.09 P-620-5.2 TEMPORARY YELLOW PAINT 5,100.000 S.F.

999-99.10 P-620-5.3 WHITE PAINT WITH REFLECTIVE MEDIA 34,750.000 S.F.

999-99.11 P-620-5.4 YELLOW PAINT WITH REFLECTIVE MEDIA 5,100.000 S.F.

999-99.01 C-100 CONTRACTOR QUALITY CONTROL PROGRAM
(CQCP)

(1) LS

999-99.02 C-105 MOBILIZATION (1) LS

999-99.03 P-101-5.1 CRACK REPAIR (TYPE I) 91,000.000 L.F.

999-99.05 P-101-5.3 AIRFIELD PAVEMENT MARKING REMOVAL 95,200.000 S.F.

999-99.07 P-608-8.1 EMULSIFIED ASPHALT SEAL COAT 114,000.000 S.Y.

999-99.08 P-620-5.1 TEMPORARY WHITE PAINT 87,800.000 S.F.

999-99.09 P-620-5.2 TEMPORARY YELLOW PAINT 7,400.000 S.F.

999-99.10 P-620-5.3 WHITE PAINT WITH REFLECTIVE MEDIA 87,800.000 S.F.

999-99.11 P-620-5.4 YELLOW PAINT WITH REFLECTIVE MEDIA 7,400.000 S.F.

999-99.01 C-100 CONTRACTOR QUALITY CONTROL PROGRAM
(CQCP)

(1) LS

999-99.02 C-105 MOBILIZATION (1) LS

999-99.03 P-101-5.1 CRACK REPAIR (TYPE I) 28,200.000 L.F.

999-99.05 P-101-5.3 AIRFIELD PAVEMENT MARKING REMOVAL 2,700.000 S.F.

999-99.07 P-608-8.1 EMULSIFIED ASPHALT SEAL COAT 20,200.000 S.Y.

999-99.09 P-620-5.2 TEMPORARY YELLOW PAINT 3,300.000 S.F.

999-99.11 P-620-5.4 YELLOW PAINT WITH REFLECTIVE MEDIA 3,300.000 S.F.



Contract ID CNT264 - CARROLL ,  DICKSON, ETC.

Item No. Description Quantity Units

999-99.01 C-100 CONTRACTOR QUALITY CONTROL PROGRAM
(CQCP)

(1) LS

999-99.02 C-105 MOBILIZATION (1) LS

999-99.03 P-101-5.1 CRACK REPAIR (TYPE I) 16,500.000 L.F.

999-99.05 P-101-5.3 AIRFIELD PAVEMENT MARKING REMOVAL 39,200.000 S.F.

999-99.07 P-608-8.1 EMULSIFIED ASPHALT SEAL COAT 36,200.000 S.Y.

999-99.08 P-620-5.1 TEMPORARY WHITE PAINT 26,200.000 S.F.

999-99.09 P-620-5.2 TEMPORARY YELLOW PAINT 275.000 S.F.

999-99.10 P-620-5.3 WHITE PAINT WITH REFLECTIVE MEDIA 26,200.000 S.F.

999-99.11 P-620-5.4 YELLOW PAINT WITH REFLECTIVE MEDIA 275.000 S.F.

999-99.01 C-100 CONTRACTOR QUALITY CONTROL PROGRAM
(CQCP)

(1) LS

999-99.02 C-105 MOBILIZATION (1) LS

999-99.03 P-101-5.1 CRACK REPAIR (TYPE I) 13,700.000 L.F.

999-99.05 P-101-5.3 AIRFIELD PAVEMENT MARKING REMOVAL 55,800.000 S.F.

999-99.07 P-608-8.1 EMULSIFIED ASPHALT SEAL COAT 103,400.000 S.Y.

999-99.08 P-620-5.1 TEMPORARY WHITE PAINT 36,250.000 S.F.

999-99.09 P-620-5.2 TEMPORARY YELLOW PAINT 4,800.000 S.F.

999-99.10 P-620-5.3 WHITE PAINT WITH REFLECTIVE MEDIA 36,250.000 S.F.

999-99.11 P-620-5.4 YELLOW PAINT WITH REFLECTIVE MEDIA 4,800.000 S.F.

999-99.01 C-100 CONTRACTOR QUALITY CONTROL PROGRAM
(CQCP)

(1) LS

999-99.02 C-105 MOBILIZATION (1) LS

999-99.03 P-101-5.1 CRACK REPAIR (TYPE I) 7,900.000 L.F.

999-99.04 P-101-5.2 CRACK REPAIR (TYPE II) 100.000 L.F.

999-99.05 P-101-5.3 AIRFIELD PAVEMENT MARKING REMOVAL 29,320.000 S.F.

999-99.07 P-608-8.1 EMULSIFIED ASPHALT SEAL COAT 26,200.000 S.Y.

999-99.08 P-620-5.1 TEMPORARY WHITE PAINT 3,120.000 S.F.

999-99.09 P-620-5.2 TEMPORARY YELLOW PAINT 300.000 S.F.

999-99.10 P-620-5.3 WHITE PAINT WITH REFLECTIVE MEDIA 3,120.000 S.F.

999-99.11 P-620-5.4 YELLOW PAINT WITH REFLECTIVE MEDIA 300.000 S.F.



Contract ID CNT264 - CARROLL ,  DICKSON, ETC.

Item No. Description Quantity Units

999-99.01 C-100 CONTRACTOR QUALITY CONTROL PROGRAM
(CQCP)

(1) LS

999-99.02 C-105 MOBILIZATION (1) LS

999-99.03 P-101-5.1 CRACK REPAIR (TYPE I) 25,000.000 L.F.

999-99.04 P-101-5.2 CRACK REPAIR (TYPE II) 1,100.000 L.F.

999-99.05 P-101-5.3 AIRFIELD PAVEMENT MARKING REMOVAL 37,700.000 S.F.

999-99.07 P-608-8.1 EMULSIFIED ASPHALT SEAL COAT 49,700.000 S.Y.

999-99.08 P-620-5.1 TEMPORARY WHITE PAINT 24,200.000 S.F.

999-99.09 P-620-5.2 TEMPORARY YELLOW PAINT 1,500.000 S.F.

999-99.10 P-620-5.3 WHITE PAINT WITH REFLECTIVE MEDIA 24,200.000 S.F.

999-99.11 P-620-5.4 YELLOW PAINT WITH REFLECTIVE MEDIA 1,500.000 S.F.

999-99.01 C-100 CONTRACTOR QUALITY CONTROL PROGRAM
(CQCP)

(1) LS

999-99.02 C-105 MOBILIZATION (1) LS

999-99.03 P-101-5.1 CRACK REPAIR (TYPE I) 900.000 L.F.

999-99.07 P-608-8.1 EMULSIFIED ASPHALT SEAL COAT 19,800.000 S.Y.

999-99.01 C-100 CONTRACTOR QUALITY CONTROL PROGRAM
(CQCP)

(1) LS

999-99.02 C-105 MOBILIZATION (1) LS

999-99.03 P-101-5.1 CRACK REPAIR (TYPE I) 158,000.000 L.F.

999-99.05 P-101-5.3 AIRFIELD PAVEMENT MARKING REMOVAL 31,300.000 S.F.

999-99.07 P-608-8.1 EMULSIFIED ASPHALT SEAL COAT 118,000.000 S.Y.

999-99.08 P-620-5.1 TEMPORARY WHITE PAINT 74,500.000 S.F.

999-99.09 P-620-5.2 TEMPORARY YELLOW PAINT 19,600.000 S.F.

999-99.10 P-620-5.3 WHITE PAINT WITH REFLECTIVE MEDIA 74,500.000 S.F.

999-99.11 P-620-5.4 YELLOW PAINT WITH REFLECTIVE MEDIA 19,600.000 S.F.

999-99.12 P-620-5.5 BLACK PAINT WITH REFLECTIVE MEDIA 14,900.000 S.F.

999-99.13 P-620-5.6 RED PAINT WITH REFLECTIVE MEDIA 2,900.000 S.F.

999-99.01 C-100 CONTRACTOR QUALITY CONTROL PROGRAM
(CQCP)

(1) LS

999-99.02 C-105 MOBILIZATION (1) LS

999-99.03 P-101-5.1 CRACK REPAIR (TYPE I) 32,200.000 L.F.



Contract ID CNT264 - CARROLL ,  DICKSON, ETC.

Item No. Description Quantity Units

999-99.05 P-101-5.3 AIRFIELD PAVEMENT MARKING REMOVAL 43,300.000 S.F.

999-99.06 P-605-5.1 JOINT SEALING FILLER 522,500.000 L.F.

999-99.07 P-608-8.1 EMULSIFIED ASPHALT SEAL COAT 70,130.000 S.Y.

999-99.08 P-620-5.1 TEMPORARY WHITE PAINT 400.000 S.F.

999-99.09 P-620-5.2 TEMPORARY YELLOW PAINT 10,150.000 S.F.

999-99.10 P-620-5.3 WHITE PAINT WITH REFLECTIVE MEDIA 400.000 S.F.

999-99.11 P-620-5.4 YELLOW PAINT WITH REFLECTIVE MEDIA 10,150.000 S.F.

999-99.12 P-620-5.5 BLACK PAINT WITH REFLECTIVE MEDIA 8,950.000 S.F.

999-99.13 P-620-5.6 RED PAINT WITH REFLECTIVE MEDIA 1,100.000 S.F.

999-99.01 C-100 CONTRACTOR QUALITY CONTROL PROGRAM
(CQCP)

(1) LS

999-99.02 C-105 MOBILIZATION (1) LS

999-99.03 P-101-5.1 CRACK REPAIR (TYPE I) 52,900.000 L.F.

999-99.04 P-101-5.2 CRACK REPAIR (TYPE II) 900.000 L.F.

999-99.05 P-101-5.3 AIRFIELD PAVEMENT MARKING REMOVAL 29,400.000 S.F.

999-99.07 P-608-8.1 EMULSIFIED ASPHALT SEAL COAT 39,000.000 S.Y.

999-99.08 P-620-5.1 TEMPORARY WHITE PAINT 17,800.000 S.F.

999-99.09 P-620-5.2 TEMPORARY YELLOW PAINT 850.000 S.F.

999-99.10 P-620-5.3 WHITE PAINT WITH REFLECTIVE MEDIA 17,800.000 S.F.

999-99.11 P-620-5.4 YELLOW PAINT WITH REFLECTIVE MEDIA 850.000 S.F.

999-99.01 C-100 CONTRACTOR QUALITY CONTROL PROGRAM
(CQCP)

(1) LS

999-99.02 C-105 MOBILIZATION (1) LS

999-99.03 P-101-5.1 CRACK REPAIR (TYPE I) 22,000.000 L.F.

999-99.05 P-101-5.3 AIRFIELD PAVEMENT MARKING REMOVAL 1,500.000 S.F.

999-99.07 P-608-8.1 EMULSIFIED ASPHALT SEAL COAT 15,000.000 S.Y.

999-99.09 P-620-5.2 TEMPORARY YELLOW PAINT 2,050.000 S.F.

999-99.11 P-620-5.4 YELLOW PAINT WITH REFLECTIVE MEDIA 2,050.000 S.F.

999-99.01 C-100 CONTRACTOR QUALITY CONTROL PROGRAM
(CQCP)

(1) LS

999-99.02 C-105 MOBILIZATION (1) LS



Contract ID CNT264 - CARROLL ,  DICKSON, ETC.

Item No. Description Quantity Units

999-99.03 P-101-5.1 CRACK REPAIR (TYPE I) 20,500.000 L.F.

999-99.05 P-101-5.3 AIRFIELD PAVEMENT MARKING REMOVAL 39,700.000 S.F.

999-99.07 P-608-8.1 EMULSIFIED ASPHALT SEAL COAT 44,700.000 S.Y.

999-99.08 P-620-5.1 TEMPORARY WHITE PAINT 24,700.000 S.F.

999-99.09 P-620-5.2 TEMPORARY YELLOW PAINT 2,375.000 S.F.

999-99.10 P-620-5.3 WHITE PAINT WITH REFLECTIVE MEDIA 24,700.000 S.F.

999-99.11 P-620-5.4 YELLOW PAINT WITH REFLECTIVE MEDIA 2,375.000 S.F.

( ) Item will be bid as lump sum.



Contract ID CNT239 - CARTER

CNT239Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: CARTER

District: DBE Goal Percent: 7.50

Contract Time:

Description: The resurfacing on S.R. 91 from near Green Valley Road (L.M. 4.86) to near Blue Springs
Road (L.M. 8.99).

DT - 11/15/2019

STP/HSIP-91(40)10011-3237-94

STP/HSIP-91(40)10011-8237-14

Item No. Description Quantity Units

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS 324.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 54.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 11,053.000 TON

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 2,144.000 TON

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 5.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 5.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 5.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 300.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 150.000 EACH

712-06 SIGNS (CONSTRUCTION) 900.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

530.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

545.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 144.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

56.000 EACH

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 4.000 EACH



Contract ID CNT239 - CARTER

Item No. Description Quantity Units

716-03.04 PLASTIC WORD PAVEMENT MARKING (SCHOOL) 4.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 8.000 L.M.

716-12.01 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN
LINE)

21.000 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 8.000 L.M.

717-01 MOBILIZATION (1) LS

730-14.02 SAW SLOT 1,000.000 L.F.

730-14.03 LOOP WIRE 2,000.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNT265 - CARTER

CNT265Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: CARTER

District: DBE Goal Percent:

Contract Time:

Description: The emergency slope stabilization on S.R. 91 at various locations between log mile 18.64 and
20.58.

DT - 5/15/2020

STP-91(41)10011-4240-04

STP-91(42)10011-4242-04

STP-91(43)10011-4244-04

STP-91(44)10011-4246-04

STP-91(45)10011-4248-04

STP-91(46)10011-4250-04

STP-91(47)10011-4252-04

STP-91(48)10011-4254-04

Item No. Description Quantity Units

201-01 CLEARING AND GRUBBING (1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 542.000 C.Y.

209-05 SEDIMENT REMOVAL 21.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 1,750.000 L.F.

209-08.08 ENHANCED ROCK CHECK DAM 16.000 EACH

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 16.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 1,500.000 TON

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

1.600 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 22,589.000 S.Y.

610-12.02 HORIZONTAL DRAINS 4,376.000 L.F.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 12.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL3 1,375.000 L.F.

705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3) 16.000 EACH



Contract ID CNT265 - CARTER

Item No. Description Quantity UnitsEACH

709-05.05 MACHINED RIP-RAP (CLASS A-3) 400.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 3,350.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 124.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 62.000 EACH

712-06 SIGNS (CONSTRUCTION) 3,840.000 S.F.

712-09.01 REMOVABLE PAVEMENT MARKING LINE 16,000.000 L.F.

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

5,515.000 L.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 192.000 L.F.

713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR 155.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

107.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

107.000 EACH

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 1.800 L.M.

717-01 MOBILIZATION (1) LS

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 8.000 EACH

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 688.000 S.Y.

740-11.01 TEMPORARY SEDIMENT TUBE 8IN 1,655.000 L.F.

801-01 SEEDING (WITH MULCH) 8.000 UNIT

801-01.02 CROWN VETCH MIXTURE (WITH MULCH) 20.000 UNIT

801-03 WATER (SEEDING & SODDING) 2.800 M.G.

805-05.02 SOIL NAIL STABILIZATION 131,250.000 L.F.

805-05.03 REINFORCED SHOTCRETE FACING 26,250.000 S.F.

805-05.04 SECONDARY WALL (DESCRIPTION) (OUTER
FACING)

21,000.000 S.F.

( ) Item will be bid as lump sum.



Contract ID CNT240 - CHEATHAM

CNT240Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: CHEATHAM

District: DBE Goal Percent: 7.50

Contract Time:

Description: The resurfacing on S.R. 249 from the bridge over I-40 (L.M. 0.00) to U.S. 70 (S.R. 1) (L.M.
2.78) and on S.R. 250 from the Dickson County line (L.M. 0.00) to S.R. 49 (L.M. 7.65).

DT - 11/30/2019

HSIP-250(8)11012-3213-94

N/A11012-4213-04

HSIP-249(89)11024-3236-94

N/A11024-4236-04

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 21.000 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 1,311.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

1,038.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 79.000 TON

411-03.10 ACS MIX(PG76-22) GRADING D 2,191.000 TON

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT 6,259.000 TON

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

12.300 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 8,004.000 TON

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN 8.000 EACH

701-02.01 CONCRETE CURB RAMP (RETROFIT) 2,600.000 S.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 125.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 8.000 EACH

712-06 SIGNS (CONSTRUCTION) 2,960.667 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH



Contract ID CNT240 - CHEATHAM

Item No. Description Quantity Units

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

510.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

587.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 445.000 L.F.

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

470.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 237.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

30.000 EACH

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

60.000 L.F.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 2.000 EACH

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP
AHEAD)

1.000 EACH

716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP) 1.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

2.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 42.100 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

15.300 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 27.100 L.M.

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED
LINE)

500.000 L.F.

717-01 MOBILIZATION (1) LS

730-14.02 SAW SLOT 1,554.000 L.F.

730-14.03 LOOP WIRE 3,408.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNT242 - CHESTER

CNT242Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: CHESTER

District: DBE Goal Percent: 4.50

Contract Time:

Description: The resurfacing on S.R. 100 from the Hardeman County line (L.M. 0.00) to S.R. 225 (L.M.
7.78).

DT - 11/15/2019

STP/HSIP-100(85)12006-3220-94

STP/HSIP-100(85)12006-8220-14

Item No. Description Quantity Units

202-03.01 REMOVAL OF ASPHALT PAVEMENT 864.000 S.Y.

203-06 WATER 17.000 M.G.

208-01.05 BROOMING & DEGRASSING SHOULDERS 16.000 L.M.

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING
(DESCRIPTION) (C OR D)

2,232.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

298.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

98.000 TON

403-02.01 TRACKLESS TACK COAT 30.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 200.000 TON

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT 6,046.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

12.000 L.M.

414-04.03 ASPHALT EMULSION (SCRUB SEAL) 149.000 TON

414-04.04 MINERAL AGGREGATE (SCRUB SEAL) 1,227.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 1,827.000 S.Y.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 9.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 8.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 9.000 EACH

712-01 TRAFFIC CONTROL (1) LS



Contract ID CNT242 - CHESTER

Item No. Description Quantity Units

712-06 SIGNS (CONSTRUCTION) 1,546.000 S.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

585.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

14.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

22.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 518.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

2.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 29.000 L.M.

716-08.04 REMOVAL OF PAVEMENT MARKING
(CHANNELIZATION STRIPING)

22.000 S.Y.

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE) 12.000 L.F.

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE
ARROW)

1.000 EACH

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE) 29.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

13.000 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 16.000 L.M.

716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED
LINE)

150.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT234 - CUMBERLAND

CNT234Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: CUMBERLAND

District: DBE Goal Percent: 2.00

Contract Time:

Description: The emergency slope stabilization on U.S. 70 (S.R. 1) near L.M. 26.60.

DT - 11/15/2019

STP-1(409)18003-4243-04

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 6,723.000 C.Y.

203-07 FURNISHING & SPREADING TOPSOIL 250.000 C.Y.

209-02.07 18" TEMPORARY SLOPE DRAIN 310.000 L.F.

209-03.23 FILTER SOCK (24 INCH) 810.000 L.F.

209-05 SEDIMENT REMOVAL 28.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 680.000 L.F.

209-08.07 ROCK CHECK DAM PER 15.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 2.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 480.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

127.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

83.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 2.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 4.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 4.000 TON

407-20.05 SAW CUTTING ASPHALT PAVEMENT 400.000 L.F.

411-01.10 ACS MIX(PG64-22) GRADING D 97.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 2,200.000 S.Y.

610-12.02 HORIZONTAL DRAINS 2,560.000 L.F.

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 2.000 EACH



Contract ID CNT234 - CUMBERLAND

Item No. Description Quantity Units

705-06.01 W BEAM GR (TYPE 2) MASH TL3 400.000 L.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 2.000 EACH

705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 2.000 EACH

709-05.05 MACHINED RIP-RAP (CLASS A-3) 622.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 10.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 1,210.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 22.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 46.000 EACH

712-06 SIGNS (CONSTRUCTION) 148.000 S.F.

712-09.01 REMOVABLE PAVEMENT MARKING LINE 3,000.000 L.F.

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

1,400.000 L.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 30.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

1,600.000 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 1,600.000 L.M.

717-01 MOBILIZATION (1) LS

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH

740-06.01 GEOMEMBRANE 1,267.000 S.Y.

801-01.07 TEMPORARY SEEDING (WITH MULCH) 20.000 UNIT

801-03 WATER (SEEDING & SODDING) 15.000 M.G.

805-05.03 REINFORCED SHOTCRETE FACING 13,200.000 S.F.

805-12.02 EROSION CONTROL BLANKET (TYPE II) 534.000 S.Y.

805-05.02 SOIL NAIL STABILIZATION 45,000.000 L.F.

805-05.04 SECONDARY WALL (DESCRIPTION) (OUTER WALL
FACING)

9,200.000 S.F.

( ) Item will be bid as lump sum.



Contract ID CNT011 - DEKALB &  WARREN

CNT011Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: DEKALB, WARREN

District: DBE Goal Percent: 9.50

Contract Time:

Description: The grading, drainage, construction of a concrete Bulb-Tee or concrete I-beam bridge and
paving on S.R. 56 from south of the Warren-Dekalb County line (L.M. 24.45) to near Magness
Road in Dekalb County (L.M. 2.86).

DT - 5/31/2022

STP-56(29)21004-3252-14

STP/HIP-56(39)21004-3259-14

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

109-10.01 TRAINEE 6,740.000 HOUR

201-01 CLEARING AND GRUBBING (1) LS

202-01 REMOVAL OF STRUCTURES AND OBSTRUCTIONS (1) LS

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. 100.000 S.Y.

202-04.51 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(47' OF 48"X40" CMP, 127+28 LT. & 46' OF 36" CMP,
127+46 LT.)

(1) LS

202-04.52 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(137' OF 72" RCP, 312+50 CL.)

(1) LS

202-06.01 REMOVAL OF BUILDINGS (TRACT NO.) (Tract No. 10) (1) LS

202-06.01 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
34)

(1) LS

202-06.02 REMOVAL OF BUILDINGS (TRACT NO.) (Tract No. 21) (1) LS

202-06.02 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
40)

(1) LS

202-06.03 REMOVAL OF BUILDINGS (TRACT NO.) (Tract No. 23) (1) LS

202-06.03 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
48)

(1) LS

202-06.04 REMOVAL OF BUILDINGS (TRACT NO.) (Tract No. 24) (1) LS



Contract ID CNT011 - DEKALB &  WARREN

Item No. Description Quantity Units

202-06.04 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
63)

(1) LS

202-06.05 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
64)

(1) LS

202-06.05 REMOVAL OF BUILDINGS (TRACT NO.) (Tract No. 69) (1) LS

202-06.06 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
80)

(1) LS

202-06.07 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
514)

(1) LS

202-06.08 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
520)

(1) LS

202-13 WATER WELL ABANDONMENT 3.000 EACH

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 866,617.000 C.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 25,894.000 TON

203-03 BORROW EXCAVATION (UNCLASSIFIED) 2,517.000 C.Y.

203-03.01 BORROW EXCAVATION (SELECT MATERIAL) 5,325.000 C.Y.

203-04 PLACING AND SPREADING TOPSOIL 55,021.000 C.Y.

203-06 WATER 2,906.000 M.G.

203-08 CHANNEL EXCAVATION (UNCLASSIFIED) 205.000 C.Y.

203-15.03 COMPACTED CLAY 180.000 C.Y.

203-20.01 CHANNEL SUBSTRATE 48.000 C.Y.

204-08 FOUNDATION FILL MATERIAL 412.000 C.Y.

204-08.01 BACKFILL MATERIAL (FLOWABLE FILL) 107.000 C.Y.

209-02.03 8" TEMPORARY SLOPE DRAIN 8,880.000 L.F.

209-02.05 12" TEMPORARY SLOPE DRAIN 810.000 L.F.

209-02.06 15" TEMPORARY SLOPE DRAIN 455.000 L.F.

209-02.07 18" TEMPORARY SLOPE DRAIN 135.000 L.F.

209-03.36 STREAM MITIGATION-STEP POOL 21.000 EACH

209-03.37 STREAM MITIGATION CROSS VANE STRUCTURE 3.000 EACH

209-03.59 STREAM MITIGATION - BRUSH MATTRESS 41.000 S.Y.

209-03.67 Stream Mitigation – Wood Toe W/Reinforced Earth 246.000 L.F.

209-05 SEDIMENT REMOVAL 10,454.000 C.Y.



Contract ID CNT011 - DEKALB &  WARREN

Item No. Description Quantity Units

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 44,348.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 42,407.000 L.F.

209-08.04 TEMPORARY ENHANCED SILT FENCE 720.000 L.F.

209-08.07 ROCK CHECK DAM PER 929.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 196.000 EACH

209-09.01 SANDBAGS 2,500.000 BAG

209-09.03 SEDIMENT FILTER BAG (15' X 15') 8.000 EACH

209-13.04 TURBIDITY CURTAIN(DESCRIPTION) (12" DEPTH) 300.000 L.F.

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) 104.000 S.Y.

209-40.33 CATCH BASIN PROTECTION (TYPE D) 9.000 EACH

209-40.34 CATCH BASIN PROTECTION (TYPE E) 15.000 EACH

209-65.03 TEMPORARY DIVERSION CHANNEL 996.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 191,096.000 TON

303-01.01 GRANULAR BACKFILL (ROADWAY) 10,620.000 TON

303-01.04 SELECT SAND BACKFILL (A-1-a, A-1-b, or A-3). 5,257.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 1,083.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

26,277.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

17,709.000 TON

307-01.20 ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S 10,718.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 257.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 914.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 101.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 4,169.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 9,982.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

3.213 L.M.

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

6.400 L.M.

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

0.300 L.M.
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Item No. Description Quantity Units

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 30,729.000 S.Y.

604-01.01 CLASS A CONCRETE (ROADWAY) 1,270.000 C.Y.

604-01.02 STEEL BAR REINFORCEMENT (ROADWAY) 245,092.000 LB.

604-15.01 PORTLAND CEMENT GROUT 4.000 C.Y.

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 1,956.000 L.F.

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) 1,297.000 L.F.

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III) 461.000 L.F.

607-07.02 36" CONCRETE PIPE CULVERT (CLASS III) 322.000 L.F.

607-08.02 42" CONCRETE PIPE CULVERT (CLASS III) 338.000 L.F.

607-08.05 42" CONCRETE PIPE CULVERT(CLASS IV)JACKED-
IN-PLACE

312.000 L.F.

607-16.06 45"X 29" HORIZONTAL OVAL CONCRETE PIPE
CULVERT

50.000 L.F.

607-39.02 18" PIPE CULVERT (SIDE DRAIN) 2,326.000 L.F.

607-39.03 24" PIPE CULVERT (SIDE DRAIN) 2,846.000 L.F.

607-39.04 30" PIPE CULVERT (SIDE DRAIN) 52.000 L.F.

607-39.05 36" PIPE CULVERT (SIDE DRAIN) 92.000 L.F.

607-65.71 60" MINIMUM ID PIPE TO SLIP LINE 72" PIPE 196.000 L.F.

610-07.03 18" PIPE DRAIN (BRIDGE DRAIN) 170.000 L.F.

611-01.02 MANHOLES, > 4' - 8' DEPTH 1.000 EACH

611-02.10 JUNCTION BOX, TYPE 1 1.000 EACH

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 165.960 C.Y.

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 6,720.000 LB.

611-07.31 18IN ENDWALL (SIDE DRAIN) 66.000 EACH

611-07.32 24IN ENDWALL (SIDE DRAIN) 130.000 EACH

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1 10.000 EACH

611-07.55 18IN ENDWALL (CROSS DRAIN) 4:1 1.000 EACH

611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1 1.000 EACH

611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1 2.000 EACH

611-07.58 24IN ENDWALL (CROSS DRAIN) 4:1 11.000 EACH

611-07.59 24IN ENDWALL (CROSS DRAIN) 6:1 3.000 EACH
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611-07.60 30IN ENDWALL (CROSS DRAIN) 3:1 5.000 EACH

611-07.61 30IN ENDWALL (CROSS DRAIN) 4:1 1.000 EACH

611-07.62 30IN ENDWALL (CROSS DRAIN) 6:1 6.000 EACH

611-07.64 36IN ENDWALL (CROSS DRAIN) 4:1 4.000 EACH

611-07.65 36IN ENDWALL (CROSS DRAIN) 6:1 2.000 EACH

611-07.66 42IN ENDWALL (CROSS DRAIN) 3:1 2.000 EACH

611-07.67 42IN ENDWALL (CROSS DRAIN) 4:1 1.000 EACH

611-07.68 42IN ENDWALL (CROSS DRAIN) 6:1 3.000 EACH

611-07.70 48IN ENDWALL (CROSS DRAIN) 4:1 2.000 EACH

611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH 7.000 EACH

611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH 8.000 EACH

611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH 4.000 EACH

701-01.01 CONCRETE SIDEWALK (4 ") 12,379.000 S.F.

701-02 CONCRETE DRIVEWAY 3,716.000 S.F.

701-02.03 CONCRETE CURB RAMP 372.000 S.F.

702-03 CONCRETE COMBINED CURB & GUTTER 203.000 C.Y.

705-01.01 GUARDRAIL AT BRIDGE ENDS 216.000 L.F.

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 22.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL3 5,949.000 L.F.

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL3 8.000 EACH

705-06.11 GR TERMINAL (IN-INLINE) MASH TL3 15.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 27.000 EACH

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2 2.000 EACH

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 4.000 EACH

705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3) 37.000 EACH

706-01 GUARDRAIL REMOVED 2,619.000 L.F.

706-10.26 ROUNDED END ELEMENT 12.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 9,745.000 L.F.

707-11.01 PEDESTRIAN CONSTRUCTION BARRIER FENCE 200.000 L.F.

708-02.01 MARKERS (CONCRETE R.O.W. POSTS) 357.000 EACH



Contract ID CNT011 - DEKALB &  WARREN

Item No. Description Quantity Units

709-01.01 RUBBLE STONE RIP-RAP 6.000 C.Y.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 4,489.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 11,200.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 3,630.000 TON

709-05.09 MACHINED RIP-RAP (CLASS C) 2,642.000 TON

709-05.81 ROCK RIFFLES (1) LS

710-02 AGGREGATE UNDERDRAINS (WITH PIPE) 84,469.000 L.F.

710-05 LATERAL UNDERDRAIN 4,850.000 L.F.

710-06.11 LATERAL UNDERDRAIN ENDWALL (2:1) 18.000 EACH

710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1) 20.000 EACH

710-06.13 LATERAL UNDERDRAIN ENDWALL (4:1) 10.000 EACH

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1) 159.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 8,185.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 1,461.000 EACH

712-04.02 FLEXIBLE DRUMS (CHANNELIZATION) 1,593.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 159.000 EACH

712-05.03 WARNING LIGHTS (TYPE C) 73.000 EACH

712-06 SIGNS (CONSTRUCTION) 2,439.000 S.F.

712-06.01 VERTICAL PANELS 566.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 812.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 4.000 EACH

712-09.01 REMOVABLE PAVEMENT MARKING LINE 5,230.000 L.F.

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

3,780.000 L.F.

712-09.03 REMOVABLE PAVEMENT MARKING(CHANNELIZING
STRIPING)

50.000 S.Y.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 25.000 L.F.

713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR 54.000 EACH

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 8,205.000 LB.

713-11.21 P POST SLIP BASE 1.000 EACH
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713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 504.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 916.000 S.F.

713-14.22 STREET NAME SIGN (SUSPENDED 0.100IN THICK) 80.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-15.06 MILE POST SIGN 5.000 EACH

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080"
THICK)

2.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH

713-16.07 END OF ROADWAY SIGN AND SUPPORT 2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

1,606.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

173.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 340.000 L.F.

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

5,404.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 1,122.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

35.000 EACH

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 10.000 EACH

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

2.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 11.800 L.M.

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 1,115.000 L.F.

716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION
STRIPING)

15,168.000 S.Y.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 312.000 L.F.

716-05.06 PAINTED PAVEMENT MARKING (TURN LANE
ARROW)

29.000 EACH

716-05.09 PAINTED PAVEMENT MARKING(STRAIGHT-TURN
ARROW)

3.000 EACH

716-05.11 PAINTED PAVEMENT MARKING(STRAIGHT ARROW) 3.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 86.400 L.M.

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE) 72.000 L.F.
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716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

42.500 L.M.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

349.000 L.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 1.200 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 0.900 L.M.

716-13.04 SPRAY THERMO PVMT MRKNG (60 mil) (4IN DOTTED
LINE)

53.000 L.F.

717-01 MOBILIZATION (1) LS

730-01.02 REMOVAL OF SIGNAL EQUIPMENT 1.000 EACH

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 7.000 EACH

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH
BACKPLATE)

2.000 EACH

730-03.20 INSTALL PULL BOX (TYPE A) 4.000 EACH

730-05.01 ELECTRICAL SERVICE CONNECTION 1.000 EACH

730-08.02 SIGNAL CABLE - 5 CONDUCTOR 713.000 L.F.

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 1,375.000 L.F.

730-09.20 SPAN WIRE ASSEMBLY 455.000 L.F.

730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER 455.000 L.F.

730-12.01 CONDUIT 1" DIAMETER (PVC) 80.000 L.F.

730-12.02 CONDUIT 2" DIAMETER (PVC) 105.000 L.F.

730-12.03 CONDUIT 3" DIAMETER (PVC) 28.000 L.F.

730-13.03 VEHICLE DETECTOR (4 - CHANNEL, RACK MOUNT) 3.000 EACH

730-14.01 SHIELDED DETECTOR CABLE 2,045.000 L.F.

730-14.02 SAW SLOT 2,370.000 L.F.

730-14.03 LOOP WIRE 5,730.000 L.F.

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) 1.000 EACH

730-16.02 EIGHT PHASE ACTUATED CONTROLLER 1.000 EACH

730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT) 4.000 EACH

730-23.30 PEDESTAL POLE (DESCRIPTION) (PEDESTRIAN
SIGNAL SUPPORT)

4.000 EACH

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH
BUTTON & 15IN SIGN

8.000 EACH
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COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH
BUTTON & 15IN SIGN

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 25,623.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 40,534.000 S.Y.

740-11.03 TEMPORARY SEDIMENT TUBE 18IN 6,440.000 L.F.

740-11.05 TEMPORARY SEDIMENT TUBE 24IN 4,760.000 L.F.

801-01 SEEDING (WITH MULCH) 2,443.000 UNIT

801-01.07 TEMPORARY SEEDING (WITH MULCH) 3,840.000 UNIT

801-02 SEEDING (WITHOUT MULCH) 481.000 UNIT

801-02.01 CROWN VETCH MIXTURE (WITHOUT MULCH) 389.000 UNIT

801-02.15 FERTILIZER 76.000 TON

801-03 WATER (SEEDING & SODDING) 2,118.000 M.G.

801-07 SEED (SUPPLEMENTAL APPLICATION) 4,001.000 LB.

801-07.01 CROWN VETCH SEED (SUPPLEMENTAL
APPLICATION)

88.000 LB.

801-08 FERTILIZER (SUPPLEMENTAL APPLICATION) 31.000 TON

802-02.40 CUTTINGS: SALIX NIGRA (24-48IN LENGTH) 393.000 EACH

802-02.42 CUTTINGS: CORNUS AMOMUM (24-48IN) 393.000 EACH

802-02.43 CUTTINGS: SAMBUCUS CANADENSIS (24-48IN) 393.000 EACH

802-11.11 CERCIS CANADENSIS (REDBUD 2-5FT CNTNR
GRWN)

4.000 EACH

802-12.02 ACER RUBRUM (RED MAPLE SEEDLNG B.R.) 58.000 EACH

802-12.07 BETULA NIGRA (RIVER BIRCH SEEDLNG B.R.) 39.000 EACH

802-12.11 CERCIS CANADENSIS (REDBUD SEEDLNG B.R.) 68.000 EACH

802-12.12 CORNUS FLORIDA (FLOWERING DOGWOOD
SEEDLNG B.R.)

58.000 EACH

802-12.16 FRAXINUS PENNSYLVANICA (GREEN ASH SEEDLNG
B.R.)

43.000 EACH

802-12.18 LIQUIDAMBER STYRACIFLUA (SWEETGUM
SEEDLNG B.R.)

73.000 EACH

802-12.19 LIRIODENDRON TULIPIFERA (TULIP POPLAR
SEEDLNG B.R.)

39.000 EACH

802-12.26 PLATANUS OCCIDENTALIS (SYCAMORE SEEDLNG
B.R.)

39.000 EACH
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802-12.29 QUERCUS ALBA (WHITE OAK SEEDLNG B.R.) 58.000 EACH

802-12.33 QUERCUS MICHAUXII (SWMP CHSTNT OAK
SEEDLNG B.R.)

34.000 EACH

802-13.04 CORNUS AMOMUM (SILKY DOGWOOD 2-5FT CNTNR
GRWN)

4.000 EACH

802-13.55 HAMAMELIS VIRGINIANA (WITCH HAZEL SDLNG
BARE ROOT)

4.000 EACH

802-13.56 HYDRANGEA QUERCIFOLIA (OAKLF HYDRANGEA
SDLNG BARE ROOT)

4.000 EACH

803-01 SODDING (NEW SOD) 131,137.000 S.Y.

805-01.03 TURF REINFORCEMENT MAT (CLASS III) 9,427.000 S.Y.

805-12.01 EROSION CONTROL BLANKET (TYPE I) 153,679.000 S.Y.

805-12.02 EROSION CONTROL BLANKET (TYPE II) 37,180.000 S.Y.

805-12.08 700 GRAM COIR FIBER EROSION BLANKET 231.000 S.Y.

806-02.03 PROJECT MOWING 8.000 CYCL

920-08.22 TEMPORARY SHORING 1,344.000 S.F.

202-04.50 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(53' OF 3 @ 10'X6' RCBB,  171+36 RT.)

(1) LS

604-02.01 CLASS A CONCRETE (BOX BRIDGES) 437.000 C.Y.

604-02.02 STEEL BAR REINFORCEMENT (BOX BRIDGES) 80,659.000 LB.

202-04.03 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(BRIDGE NO. 21-SR56-0.49)

(1) LS

204-02.01 DRY EXCAVATION (BRIDGES) 863.000 C.Y.

204-03.01 WET EXCAVATION (BRIDGES) 145.000 C.Y.

204-10.01 FOUNDATION PREPARATION(PR NO.  ,STA          )
(PIER NO. 1, STA. 105+93.15)

(1) LS

204-10.02 FOUNDATION PREPARATION(PR NO.  ,STA          )
(PIER NO. 1, STA. 502+44.16)

(1) LS

204-10.07 FOUNDATION PREPARATION(PR NO.  ,STA          )
(PIER NO. 2, STA. 112+15.00)

(1) LS

303-01.02 GRANULAR BACKFILL (BRIDGES) 84.000 TON

604-02.03 EPOXY COATED REINFORCING STEEL 196,503.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 643.000 C.Y.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 72,704.000 LB.
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604-03.04 PAVEMENT @ BRIDGE ENDS 560.000 S.Y.

604-03.09 CLASS D CONCRETE (BRIDGE DECK) 411.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 1,214.000 S.Y.

604-04.41 THREE STAR STATE EMBLEM 4.000 EACH

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 2,956.000 S.Y.

606-02.03 STEEL PILES (10 INCH) 4,157.000 L.F.

606-02.06 PILE TIPS (STEEL PILES, 10 INCH) 102.000 EACH

606-03.03 STEEL PILES (12 INCH) 918.000 L.F.

606-03.06 PILE TIPS (STEEL PILES, 12 INCH) 50.000 EACH

615-01.03 PRESTRESSED CONCRETE I-BEAM (TYPE III) 1,628.000 L.F.

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) 961.000 L.F.

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN
SYSTEM

348.000 L.F.

710-09.02 6" PIPE UNDERDRAIN 69.000 L.F.

790-01.02 POLE 30FT CLASS 3 WOOD 1.000 EACH

790-03.01 POLE 40FT CLASS 2 WOOD 9.000 EACH

790-03.04 POLE 40FT CLASS 5 WOOD 1.000 EACH

790-04.01 POLE 45FT CLASS 1 WOOD 1.000 EACH

790-04.02 POLE 45FT CLASS 2 WOOD 50.000 EACH

790-04.03 POLE 45FT CLASS 3 WOOD 20.000 EACH

790-05.02 POLE 50FT CLASS 2 WOOD 2.000 EACH

790-05.03 POLE 50FT CLASS 3 WOOD 17.000 EACH

790-06.02 POLE 55FT CLASS 2 WOOD 8.000 EACH

790-07.01 POLE 60FT CLASS 1 WOOD 1.000 EACH

790-07.07 POLE 60FT CLASS H1 METAL 1.000 EACH

790-21.02 1PH SGL PRIMARY SUPPORT MISC 15KV 4.000 EACH

790-22.01 1PH SGL PRIMARY SUPPORT 25KV 7.000 EACH

790-22.07 1PH DBL PTS ANGLE 25KV 3.000 EACH

790-22.10 1PH SUSPENSION ANGLE 25KV 2.000 EACH

790-22.12 1PH DEAD END MISC 25KV 24.000 EACH
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790-22.13 1PH DEAD END 25KV 16.000 EACH

790-22.16 1PH DDE TANGENT 25KV 1.000 EACH

790-22.17 1PH DDE FEED THROUGH 25KV 7.000 EACH

790-26.12 3PH CROSSARM DBL SM ANGLE 25KV 7.000 EACH

790-26.13 3PH CROSSARM DBL SM ANGLE LRG COND 25KV 51.000 EACH

790-26.20 3PH VERTICAL ANGLE LRG COND 25KV 11.000 EACH

790-26.22 3PH VERTICAL DDE ANGLE LRG COND 25KV 1.000 EACH

790-26.23 3PH VERTICAL DEAD END 25KV 1.000 EACH

790-26.25 3PH CROSSARM DDE 25KV 7.000 EACH

790-26.26 3PH CROSSARM DEAD END 25KV 1.000 EACH

790-26.27 3PH CROSSARM DBL DDE 25KV 8.000 EACH

790-26.33 3PH XARM DBL DDE UNBAL LOAD INV ARM 25KV 4.000 EACH

790-26.34 3PH CROSSARM TPL DDE 25KV 4.000 EACH

790-30.03 SECONDARY ASSEMBLIES DEADEND 1.000 EACH

790-31.02 SERVICE ASSEMBLY-POLE TYPE 18.000 EACH

790-31.11 SERVICE CONDUCTOR 2 AL TRIPLEX 811.000 L.F.

790-31.12 SERVICE CONDUCTOR 1/0 AL TRIPLEX 718.000 L.F.

790-32.01 DOWN GUY - THROUGH BOLT TYPE 68.000 EACH

790-32.02 DOWN GUY - THROUGH BOLT TYPE HEAVY DUTY 49.000 EACH

790-32.04 DOWN GUY - WRAP TYPE 11.000 EACH

790-32.06 DOWN GUY - INSULATED 9.000 EACH

790-32.08 OH GUY - THROUGH BOLT TYPE HEAVY DUTY 8.000 EACH

790-32.23 GUY GUARD 70.000 EACH

790-33.01 EXPANDING TYPE ANCHOR 6,000LB-8,000LB 27.000 EACH

790-33.03 SCREW TYPE ANCHOR 6,000LB-8,000LB 14.000 EACH

790-33.20 ANCHOR TRIPLE EYE POWER INSTALLED 56.000 EACH

790-36.04 TRANSFER SERVICE 232.000 EACH

790-36.08 TRANSFER SECONDARY/SERVICE ASSEMBLY 3.000 EACH

790-36.09 TRANSFER - 1TR XFMR ASSEMBLY 8.000 EACH

790-36.14 TRANSFER CONDUCTOR 33.000 EACH
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790-40.02 OH COND 2 7/1 ACSR SPARATE 7,117.000 L.F.

790-40.05 OH COND 3/0 6/1 ACSR PIGEON 15,814.000 L.F.

790-40.09 OH COND 336.4 18/1 ACSR MERLIN 46,290.000 L.F.

790-40.73 OH PRI COND _____ _____ ____ ________ (4 6/1
ACSR SWAN)

1,099.000 L.F.

790-41.25 UG PRI COND 2/0 CU 15KV 282.000 L.F.

790-42.12 CONDUIT - POLE MTD - 2IN SCH 80 PVC 69.000 L.F.

790-46.02 1PH TRANSFORMER CONV W/POLE MTD FUSE & LA 4.000 EACH

790-47.02 2PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS 1.000 EACH

790-52.03 10KVA 1PH OH XFORMER 7.2KV 120/240 1.000 EACH

790-52.06 25KVA 1PH OH XFORMER 7.2KV 120/240 5.000 EACH

790-60.02 1PH FUSE CUTOUT BRKT MOUNT 15KV 4.000 EACH

790-60.08 3 - 1PH SECTLR OR RECL W/ BYPASS SW 15KV 1.000 EACH

790-65.03 LIGHTNING ARRESTER ARM MTD 9 KV 2.000 EACH

790-68.01 POLE GROUND ROD TYPE 106.000 EACH

790-68.10 MISCELLANEOUS ASSEMBLIES 9.000 EACH

790-70.01 STREET LIGHT ON WOOD POLE 1.000 EACH

790-98.01 REMOVE WIRE 84,801.000 L.F.

790-98.02 REMOVE POLES 91.000 EACH

790-98.03 REMOVE FRAMING/ASSOCIATED APPARATUS 549.000 EACH

791-02.02 2IN MDPE GAS MAIN 2,050.000 L.F.

791-02.04 4IN MDPE GAS MAIN 13,252.000 L.F.

791-06.02 CONNECT TO 2IN EX. PE MAIN 4.000 EACH

791-06.03 CONNECT TO 4IN EX. PE MAIN 32.000 EACH

791-08.07 3/4IN PE SERVICE PIPE 3,570.000 L.F.

791-09.07 RESTORE GRAVEL 8,100.000 S.Y.

793-01.01 POLE 30FT CLASS 4 WOOD 4.000 EACH

793-01.05 POLE 35FT CLASS 2 WOOD 1.000 EACH

793-01.07 POLE 35FT CLASS 4 WOOD 8.000 EACH

793-01.12 POLE 40FT CLASS 4 WOOD 1.000 EACH
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793-01.33 POLE (DESCRIPTION) (30FT CLASS 2 WOOD) 3.000 EACH

793-01.33 POLE (DESCRIPTION) (SEE PLANS) 6.000 EACH

793-01.40 ANCHOR 3/4IN 115.000 EACH

793-01.41 ANCHOR 1IN 3.000 EACH

793-02.08 GUY WIRE 10M OR 3/8IN 135.000 EACH

793-02.92 OVERHEAD GUY WIRE (DESCRIPTION) (3/8IN) 7.000 EACH

793-02.92 OVERHEAD GUY WIRE (DESCRIPTION) (SEE PLANS) 8.000 EACH

793-03.01 25 PAIR GROUP AERIAL SPLICE 5,938.000 EACH

793-03.03 10M STRAND 39,473.000 L.F.

793-03.11 25 PAIR CABLE 5,550.000 L.F.

793-03.12 50 PAIR CABLE 9,340.000 L.F.

793-03.14 100 PAIR CABLE 26,323.000 L.F.

793-03.17 300 PAIR CABLE 841.000 L.F.

793-03.41 AERIAL CABLE (DESCRIPTION) 7,966.000 L.F.

793-04.01 RELASH/DELASH CABLE 2,741.000 L.F.

793-04.02 2 PAIR AERIAL DROP 1,312.000 L.F.

793-04.04 10 PAIR AERIAL TERMINAL 4.000 EACH

793-04.06 READY ACCESS CLOSURE 95.000 EACH

793-04.07 AERIAL SPLICE CLOSURE 16.000 EACH

793-04.21 3 PAIR AERIAL DROP 1,780.000 L.F.

793-04.25 HOT SPLICE EXISTING CABLES 4,431.000 EACH

793-06.02 POLE MOUNTED XBOX 1.000 EACH

793-07.01 12 FIBER (MATERIAL ONLY) 8,115.000 L.F.

793-07.02 24 FIBER(MATERIAL ONLY) 22,453.000 L.F.

793-07.04 48 FIBER(MATERIAL ONLY) 7,180.000 L.F.

793-07.16 12-96 FIBER(INSTALLATION ONLY) 40,312.000 L.F.

793-07.23 FIBER OPTIC MAINTENANCE LOOP 31.000 EACH

793-07.25 SINGLE FIBER OPTIC CABLE SPLICE 300.000 EACH

793-07.27 60 FIBER(MATERIAL ONLY) 3,664.000 L.F.

793-07.41 HOT SPLICE EXISTING FIBER CABLES 450.000 EACH
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793-09.01 25 PAIR BURIED CABLE 290.000 L.F.

793-09.02 50 PAIR BURIED CABLE 5,000.000 L.F.

793-09.04 100 PAIR BURIED CABLE 2,000.000 L.F.

793-09.05 150 PAIR BURIED CABLE 3,180.000 L.F.

793-09.07 300 PAIR BURIED CABLE 430.000 L.F.

793-09.09 600 PAIR BURIED CABLE 500.000 L.F.

793-10.02 BURIED CABLE @ 36IN DEPTH 1,150.000 L.F.

793-10.08 BURIED CABLE @___IN DEPTH 1,570.000 L.F.

793-11.04 6IN PEDESTAL 4.000 EACH

793-11.06 8IN PEDESTAL 8.000 EACH

793-11.08 10IN PEDESTAL 5.000 EACH

793-11.10 12IN PEDESTAL 6.000 EACH

793-11.13 BURIED RISER GUARD 41.000 EACH

793-11.15 5 PAIR BURIED DROP 2.000 L.F.

793-11.36 3 PAIR BURIED DROP 420.000 L.F.

793-12.02 REARRANGEMENT EXISTING CABLE 9.000 EACH

793-12.06 300 PAIR UG CABLE 530.000 L.F.

793-12.17 UG CABLE(DESCRIPTION) (SEB3-22) 100.000 L.F.

793-12.18 UG CABLE(DESCRIPTION) (SEB6-22) 340.000 L.F.

793-13.12 1 DUCT FORMATION @ 36IN DEPTH 70.000 L.F.

793-13.17 2 DUCT FORMATION @ 36IN DEPTH 30.000 L.F.

793-13.27 4 DUCT FORMATION @ 36IN DEPTH 400.000 L.F.

793-15.01 TRANSFER CABLE ATTACHMENT 61.000 EACH

793-15.02 TRANSFER DROP ATTACHMENT 67.000 EACH

793-16.02 DIRECTIONAL BORE 2IN/FLEX SLEEVE 4,280.000 L.F.

793-16.03 DIRECTIONAL BORE 3IN/FLEX SLEEVE 900.000 L.F.

793-16.04 DIRECTIONAL BORE 4IN/FLEX SLEEVE 300.000 L.F.

793-16.21 ADJUST MANHOLE LID 1.000 EACH

793-98.01 REMOVE  AERIAL CABLE AND WIRE 124,896.000 L.F.

793-98.04 REMOVE POLES ALL SIZES 232.000 EACH
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793-98.06 REMOVE PEDESTALS 28.000 EACH

793-98.08 REMOVE ANCHOR (ANY SIZE) 133.000 EACH

793-98.21 TRIM UTILITY RIGHT-OF-WAY 820.000 L.F.

795-01.03 6IN DIP RESTRAINED JOINT WATER LINE 311.000 L.F.

795-01.07 10IN DIP RESTRAINED JOINT WATER LINE 120.000 L.F.

795-03.02 2IN PVC WATER LINE 750.000 L.F.

795-03.05 6IN PVC WATER LINE 26,239.000 L.F.

795-03.06 8IN PVC WATER LINE 8,800.000 L.F.

795-03.07 10IN PVC WATER LINE 355.000 L.F.

795-05.17 HDD 6IN HDPE CASING PIPE-ROCK 200.000 L.F.

795-05.63 BORE/JACK 12IN STEEL CASING PIPE-UNCON. 525.000 L.F.

795-05.65 BORE/JACK 16IN STEEL CASING PIPE-UNCON. 1,475.000 L.F.

795-05.77 BORE/JACK 12IN STEEL CASING PIPE-ROCK. 600.000 L.F.

795-05.78 BORE/JACK 14IN STEEL CASING PIPE-ROCK. 290.000 L.F.

795-05.80 BORE/JACK 18IN STEEL CASING PIPE-ROCK. 100.000 L.F.

795-06.01 CONNECT TO 2IN WATER LINE 3.000 EACH

795-06.03 CONNECT TO 4IN WATER LINE 2.000 EACH

795-06.04 CONNECT TO 6IN WATER LINE 4.000 EACH

795-06.06 CONNECT TO 10IN WATER LINE 2.000 EACH

795-07.01 4IN X 4IN TAPPING SLEEVE AND VALVE 4.000 EACH

795-07.03 6IN X 6IN TAPPING SLEEVE AND VALVE 12.000 EACH

795-07.06 8IN X 8IN TAPPING SLEEVE AND VALVE 3.000 EACH

795-08.01 2IN GATE VALVE ASSEMBLY 1.000 EACH

795-08.03 4IN GATE VALVE ASSEMBLY 2.000 EACH

795-08.04 6IN GATE VALVE ASSEMBLY 52.000 EACH

795-08.05 8IN GATE VALVE ASSEMBLY 11.000 EACH

795-08.06 10IN GATE VALVE ASSEMBLY 4.000 EACH

795-09.01 3/4IN WATER SERVICE METER ASSEMBLY 60.000 EACH

795-09.04 2IN WATER SERVICE METER ASSEMBLY 2.000 EACH

795-09.09 RELOCATE/RECONNECT SERVICE ASSEMBLY 63.000 EACH
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795-09.10 SAMPLE TAP 24.000 EACH

795-09.26 TI OF 2IN PVC CASING FOR SERVICE PIPE-UNCON 2,000.000 L.F.

795-09.27 TI OF 2IN PVC CASING FOR SERVICE PIPE-ROCK 8,000.000 L.F.

795-09.28 3/4IN COPPER SERVICE PIPE 11,500.000 L.F.

795-09.31 2IN TYPE "K" COPPER WATER LINE 200.000 L.F.

795-11.02 FIRE HYDRANT ASSEMBLY 18.000 EACH

795-12.03 PIPE GROUTING (1) LS

795-13.01 DI FITTINGS 12,000.000 LB.

795-13.05 CREEK CROSSING (DESCRIPTION) (#1 and #2) (1) LS

795-14.05 CONCRETE ENCASEMENT 340.000 L.F.

795-14.06 CONCRETE PIERS 250.000 EACH

795-14.08 RESTORE ASPHALT 320.000 S.Y.

795-14.09 RESTORE CONCRETE 210.000 S.Y.

795-14.10 RESTORE GRAVEL 10.000 S.Y.

795-15.02 12IN STEEL CASING PIPE OPEN CUT METHOD 1,050.000 L.F.

797-03.04 2IN PVC FORCE MAIN 685.000 L.F.

797-05.01 8IN DIP GRAVITY SEWER 0FT-6FT DEPTH 106.000 L.F.

797-05.02 8IN DIP GRAVITY SEWER 6FT-12FT DEPTH 506.000 L.F.

797-05.05 10IN DIP GRAVITY SEWER 0FT-6FT DEPTH 30.000 L.F.

797-05.06 10IN DIP GRAVITY SEWER 6FT-12FT DEPTH 28.000 L.F.

797-06.85 BORE/JACK __IN STEEL CASING PIPE-ROCK (16) 220.000 L.F.

797-07.02 48IN MANHOLE 4FT-6FT DEPTH 3.000 EACH

797-07.03 48IN MANHOLE 6FT-8FT DEPTH 4.000 EACH

797-07.04 48IN MANHOLE 8FT-10FT DEPTH 2.000 EACH

797-08.05 6IN PVC PIPE FOR SERVICE LATERAL 20.000 L.F.

797-08.08 6IN CLEAN OUT ASSEMBLY 2.000 EACH

797-10.02 CONNECT 8IN SEWER TO EXIST. MANHOLE 1.000 EACH

797-10.03 CONNECT 10-18IN SEWER TO EXIST. MANHOLE 2.000 EACH

797-10.06 CONNECT 6IN LATERAL TO SEWER LINE 3.000 EACH

797-10.09 CONNECT EX. 8IN SEWER TO NEW MANHOLE 2.000 EACH
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797-10.10 CONNECT EX.10-18IN SEWER TO NEW MANHOLE 1.000 EACH

797-10.14 CONNECT TO 2IN FORCE MAIN 3.000 EACH

797-11.25 RETIREIN PLACE 48IN MANHOLE 3.000 EACH

797-11.31 RETIREIN PLACE EXISTING SEWER 8IN-14IN 320.000 L.F.

797-11.40 RESTORE ASPHALT 10.000 S.Y.

797-11.41 RESTORE CONCRETE 10.000 S.Y.

797-11.42 RESTORE GRAVEL 10.000 S.Y.

798-05.04 1/4IN EHS STEEL STRAND 8,500.000 L.F.

798-05.29 COMMUNICATION ASSEMBLY (CSC) 11.000 EACH

798-05.32 COMMUNICATION ASSEMBLY (DDE) 2.000 EACH

798-05.34 COMMUNICATION ASSEMBLY (E1-2) 11.000 EACH

798-05.38 COMMUNICATION ASSEMBLY (FP2) 11.000 EACH

798-05.40 COMMUNICATION ASSEMBLY (FOSS) 7.000 EACH

798-06.13 FIBER OPTIC CABLE (DESCRIPTION) (144F) 9,000.000 L.F.

798-09.01 REMOVE STEEL STRAND 8,200.000 L.F.

798-09.02 REMOVE AERIAL CABLE/TERMINALS 8,200.000 L.F.

798-09.03 REMOVE POLES, GUYS, ANCHORS 3.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 99,992.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

9,606.000 TON

307-01.02 ASPHALT CEMENT (PG64-22) (BPMB-HM) GRADING
A-S

254.000 TON

307-01.03 AGGREGATE (BPMB-HM) GRADING A-S 7,564.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

7,699.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 184.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 729.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 61.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 2,970.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 5,636.000 TON

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 78,390.000 TON
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307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

9,906.000 TON

307-01.02 ASPHALT CEMENT (PG64-22) (BPMB-HM) GRADING
A-S

254.000 TON

307-01.03 AGGREGATE (BPMB-HM) GRADING A-S 7,564.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

7,699.000 TON

309-01.01 MINERAL AGGREGATE (A-CBC) 15,871.000 TON

309-01.02 PORTLAND CEMENT (A-CBC) 613.000 TON

309-02 BITUMINOUS MATERIAL (A-CBC) 51.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 190.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 754.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 115.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 2,970.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 5,636.000 TON

604-02.03 EPOXY COATED REINFORCING STEEL 63,210.000 LB.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 29,032.000 LB.

604-03.09 CLASS D CONCRETE (BRIDGE DECK) 263.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 890.000 S.Y.

615-01.10 PRESTRESSED CONCRETE BULB TEE BEAM (6"
WEB)(BT-54)

1,050.000 L.F.

604-02.03 EPOXY COATED REINFORCING STEEL 79,859.000 LB.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 28,846.000 LB.

604-03.09 CLASS D CONCRETE (BRIDGE DECK) 245.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 878.000 S.Y.

615-01.03 PRESTRESSED CONCRETE I-BEAM (TYPE III) 1,050.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNT255 - DICKSON

CNT255Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: DICKSON

District: DBE Goal Percent:

Contract Time:

Description: The grading, drainage, construction of a concrete Bulb-Tee beam bridge and paving on S.I.A.
route serving Project Falcon (Mohawk Industries) in Dickson.

DT - 8/31/2020

NA22953-3575-04

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

202-02.01 REMOVAL OF PIPE (SIZE ,STA.) (24" ,STA. 102+25) 30.000 L.F.

202-02.02 REMOVAL OF PIPE (SIZE ,STA.) (15" ,STA. 155+54.77) 37.000 L.F.

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 162,030.000 C.Y.

203-01.04 REMOVAL OF ROCK PAD 185.000 C.Y.

203-01.11 PRESPLITTING OF ROCK EXCAVATION 1,837.000 S.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 17,899.000 TON

203-04 PLACING AND SPREADING TOPSOIL 6,803.000 C.Y.

203-06 WATER 267.000 M.G.

208-01.05 BROOMING & DEGRASSING SHOULDERS 0.180 L.M.

209-02.07 18" TEMPORARY SLOPE DRAIN 329.000 L.F.

209-05 SEDIMENT REMOVAL 1,300.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 2,815.000 L.F.

209-08.07 ROCK CHECK DAM PER 35.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 26.000 EACH

209-09.01 SANDBAGS 1,540.000 BAG

209-09.03 SEDIMENT FILTER BAG (15' X 15') 6.000 EACH

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) 39.000 S.Y.

209-65.03 TEMPORARY DIVERSION CHANNEL 258.000 L.F.



Contract ID CNT255 - DICKSON

Item No. Description Quantity Units

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 17,067.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 91.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

4,296.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

2,814.000 TON

307-01.20 ASP. CONC. MIX(PG64-22) (BPMB-HM) GR. A-S 147.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 37.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 131.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 195.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 85.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 1,935.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

0.350 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 5,474.000 S.Y.

604-36 SCARIFYING 780.000 S.Y.

606-24.13 TEMPORARY SHEET PILES (1) LS

607-03.30 18" PIPE CULVERT 144.000 L.F.

607-05.30 24" PIPE CULVERT 239.000 L.F.

607-06.30 30" PIPE CULVERT 264.000 L.F.

607-39.02 18" PIPE CULVERT (SIDE DRAIN) 240.000 L.F.

607-39.03 24" PIPE CULVERT (SIDE DRAIN) 83.000 L.F.

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 7.000 C.Y.

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 326.000 LB.

611-07.54 18IN ENDWALL (CROSS DRAIN) 3:1 8.000 EACH

611-07.57 24IN ENDWALL (CROSS DRAIN) 3:1 4.000 EACH

621-03.02 18" TEMPORARY DRAINAGE PIPE 100.000 L.F.

705-01.01 GUARDRAIL AT BRIDGE ENDS 108.000 L.F.

705-04.10 EARTH PAD FOR GUARD RAIL END TREATMENT 8.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL3 2,460.000 L.F.

705-06.30 GR TERMINAL (ENERGY ABSORBING) MASH TL2 10.000 EACH



Contract ID CNT255 - DICKSON

Item No. Description Quantity Units

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 8.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 2,000.000 L.F.

708-02.01 MARKERS (CONCRETE R.O.W. POSTS) 3.000 EACH

709-05.05 MACHINED RIP-RAP (CLASS A-3) 150.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 559.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 170.000 TON

710-02 AGGREGATE UNDERDRAINS (WITH PIPE) 925.000 L.F.

710-05 LATERAL UNDERDRAIN 100.000 L.F.

710-06.12 LATERAL UNDERDRAIN ENDWALL (3:1) 5.000 EACH

710-10.08 18" PERFORATED PLASTIC PIPE 540.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 1,610.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 25.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 81.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 8.000 EACH

712-06 SIGNS (CONSTRUCTION) 525.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 180.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-09.09 REMOVABLE PAVEMENT MARKING (4" line) 1,700.000 L.F.

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN
SUPPORTS)

0.720 C.Y.

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR
SIGN SUPPORTS)

135.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 43.000 LB.

713-11.03 2 1/2" DIA ROUND STEEL TUBE SIGN POST 169.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 48.800 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 30.000 S.F.

713-14.22 STREET NAME SIGN (SUSPENDED 0.100IN THICK) 30.000 S.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 1.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

90.000 EACH



Contract ID CNT255 - DICKSON

Item No. Description Quantity Units

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

5.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

95.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

1,660.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 24.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

1.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 5.500 L.M.

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 1,610.000 L.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 4.500 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 1.000 L.M.

717-01 MOBILIZATION (1) LS

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 6.000 EACH

730-03.20 INSTALL PULL BOX (TYPE A) 5.000 EACH

730-03.21 INSTALL PULL BOX (TYPE B) 5.000 EACH

730-05.01 ELECTRICAL SERVICE CONNECTION 1.000 EACH

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 340.000 L.F.

730-09.20 SPAN WIRE ASSEMBLY 300.000 L.F.

730-10.01 TETHER WIRE ASSEMBLY - 1/4" DIAMETER 300.000 L.F.

730-12.01 CONDUIT 1" DIAMETER (PVC) 670.000 L.F.

730-12.02 CONDUIT 2" DIAMETER (PVC) 30.000 L.F.

730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE) 100.000 L.F.

730-13.03 VEHICLE DETECTOR (4 - CHANNEL, RACK MOUNT) 2.000 EACH

730-14.01 SHIELDED DETECTOR CABLE 1,430.000 L.F.

730-14.02 SAW SLOT 580.000 L.F.

730-14.03 LOOP WIRE 1,620.000 L.F.

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) 1.000 EACH

730-16.02 EIGHT PHASE ACTUATED CONTROLLER 1.000 EACH

730-23.01 STEEL STRAIN POLE (SIGNAL SUPPORT) 4.000 EACH

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 1,434.000 S.Y.



Contract ID CNT255 - DICKSON

Item No. Description Quantity Units

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 11,631.000 S.Y.

740-11.04 TEMPORARY SEDIMENT TUBE 20IN 43,026.000 L.F.

801-01.02 CROWN VETCH MIXTURE (WITH MULCH) 630.000 UNIT

801-02 SEEDING (WITHOUT MULCH) 271.000 UNIT

801-03 WATER (SEEDING & SODDING) 90.000 M.G.

802-11.04 ACER SACCHARUM (SUGAR MAPLE 2-5FT CNTNR
GRWN)

9.000 EACH

802-11.14 DIOSPYROS VIRGINIANA (PERSIMMON 2-5FT
CNTNR GRWN)

9.000 EACH

802-11.26 PLATANUS OCCIDENTALIS (SYCAMORE 2-5FT
CNTNR GRWN)

9.000 EACH

802-11.40 SALIX NIGRA (BLACK WILLOW 2-5FT CNTNR GRWN) 9.000 EACH

803-01 SODDING (NEW SOD) 56.000 S.Y.

805-12.02 EROSION CONTROL BLANKET (TYPE II) 41,300.000 S.Y.

204-02.01 DRY EXCAVATION (BRIDGES) 198.000 C.Y.

204-05.01 CORE DRILLING AND SAMPLING 58.000 L.F.

204-14 CORE DRILLING FOR PILES(ROCK) 36.000 L.F.

204-15 CORE DRILLING FOR PILES(SOIL) 74.000 L.F.

303-01.02 GRANULAR BACKFILL (BRIDGES) 30.000 TON

604-02.03 EPOXY COATED REINFORCING STEEL 70,585.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 146.000 C.Y.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 21,181.000 LB.

604-03.04 PAVEMENT @ BRIDGE ENDS 162.000 S.Y.

604-03.09 CLASS D CONCRETE (BRIDGE DECK) 260.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 2,845.000 S.Y.

604-04.41 THREE STAR STATE EMBLEM 2.000 EACH

606-03.03 STEEL PILES (12 INCH) 464.000 L.F.

606-03.06 PILE TIPS (STEEL PILES, 12 INCH) 22.000 EACH

615-01.12 PRESTRESSED CONCRETE BULB TEE BEAM (6"
WEB)(BT-72)

1,082.000 L.F.

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) 626.000 L.F.

625-02.01 DRILLED SHAFT-SOIL (DIA.) 6.000 V.F.



Contract ID CNT255 - DICKSON

Item No. Description Quantity Units

625-02.13 DRILLED SHAFT-ROCK (DIA.) 26.000 V.F.

625-02.25 DRILLED SHAFT CASING-PERMANENT (DIA.) 32.000 V.F.

625-02.40 DRILLED SHAFT (SH-SCC) CONCRETE 15.000 C.Y.

625-02.43 CONCRETE CORING 34.000 V.F.

625-02.44 DRILLED SHAFT REINFORCING STEEL 4,090.000 LB.

625-02.46 SONIC LOGGING TESTING 2.000 EACH

710-09.01 6" PERFORATED PIPE WITH VERTICAL DRAIN
SYSTEM

136.000 L.F.

710-09.02 6" PIPE UNDERDRAIN 48.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNT254 - FRANKLIN

CNT254Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: FRANKLIN

District: DBE Goal Percent: 6.00

Contract Time:

Description: The resurfacing on U.S. 41A (S.R. 16) from the Coffee County line (L.M. 0.00) to north of
UTSI Road (L.M. 4.38).

DT - 11/30/2019

HSIP-16(59)26004-3246-94

N/A26004-4246-04

Item No. Description Quantity Units

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 224.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 90.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 13,704.000 TON

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

5.400 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 205,349.000 S.Y.

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 6.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL3 900.000 L.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 6.000 EACH

706-01 GUARDRAIL REMOVED 1,200.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 25.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,317.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

580.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

580.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

1,160.000 EACH



Contract ID CNT254 - FRANKLIN

Item No. Description Quantity Units

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 234.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

20.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 35.100 L.M.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 234.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

21.900 L.M.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT130 - FRANKLIN &  MARION

CNT130Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: FRANKLIN, MARION

District: DBE Goal Percent: 6.00

Contract Time:

Description: The resurfacing on S.R. 156 from U.S. 41A (S.R. 15) (L.M. 0.00) in Franklin County to the
Franklin County line (L.M. 2.98) in Marion County, including intersection improvements at
Midway Road in Franklin County.

DT - 11/30/2019

HSIP-156(15)26026-3208-94

STP-SIP-156(16)26026-3209-94

N/A26026-4208-04

HSIP-156(14)58025-3202-94

N/A58025-4202-04

Item No. Description Quantity Units

202-03.01 REMOVAL OF ASPHALT PAVEMENT 400.000 S.Y.

203-03 BORROW EXCAVATION (UNCLASSIFIED) 200.000 C.Y.

203-07 FURNISHING & SPREADING TOPSOIL 60.000 C.Y.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 600.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 51.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 8,341.000 TON

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

12.300 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 105,463.000 S.Y.

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 1,486.000 S.F.

713-02.21 SIGN POST DELINEATION ENHANCEMENT 42.000 L.F.

713-11.01 "U" SECTION STEEL POSTS 52.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 237.000 LB.

713-11.21 P POST SLIP BASE 3.000 EACH

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 98.560 S.F.



Contract ID CNT130 - FRANKLIN &  MARION

Item No. Description Quantity Units

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 8.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

567.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

8.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 267.000 L.F.

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP
AHEAD)

2.000 EACH

716-03.07 PLASTIC WORD PAVEMENT MARKING (STOP) 2.000 EACH

716-04.11 PLASTIC PAVEMENT MARKING (BICYCLE SYMBOL
W/RIDER)

2.000 EACH

716-04.18 PLASTIC PAVEMENT MARKING (BIKE/XING) 2.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 31.100 L.M.

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 250.000 L.F.

716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION
STRIPING)

8.000 S.Y.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 267.000 L.F.

716-05.21 PAINTED PAVEMENT MARKING(4"DOTTED LINE) 100.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

15.700 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 15.400 L.M.

716-13.03 SPRAY THERMO PVMT MRKNG (60 mil) (8IN
BARRIER LINE)

250.000 L.F.

716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED
LINE)

100.000 L.F.

717-01 MOBILIZATION (1) LS

801-03 WATER (SEEDING & SODDING) 2.000 M.G.

803-01 SODDING (NEW SOD) 400.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNT256 - GRUNDY

CNT256Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: GRUNDY

District: DBE Goal Percent:

Contract Time:

Description: The repair of the bridge on S.R. 50 over I-24 (L.M. 0.27).

DT - 10/31/2019

N/A31004-4112-04

Item No. Description Quantity Units

201-05.31 VEGETATION REMOVAL (1) LS

209-05 SEDIMENT REMOVAL 15.000 C.Y.

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

132.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 4.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 159.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 3,566.000 S.Y.

502-08.02 RESEALING JOINTS (SILICONE SEALANT) 120.000 L.F.

603-02.01 REPAINTING EXISTING STEEL STRUCTURES (LOC.
& DES.) (BR NO. 31-SR050-00.27)

(1) LS

603-05.20 CONTAINMENT & DISPOSAL OF WASTE(LOCATION &
DESCRP) (BR NO. 31-SR050-00.27)

(1) LS

604-02.03 EPOXY COATED REINFORCING STEEL 500.000 LB.

604-03.01 CLASS A CONCRETE (BRIDGES) 28.000 C.Y.

604-03.02 STEEL BAR REINFORCEMENT (BRIDGES) 3,320.000 LB.

604-04.02 APPLIED TEXTURE FINISH (EXISTING
STRUCTURES)

901.000 S.Y.

604-05.31 BRIDGE DECK GROOVING (MECHANICAL) 1,721.000 S.Y.

604-10.05 CONCRETE 15.000 S.F.

604-10.20 HYDRODEMOLITION 1,781.000 S.Y.

604-10.54 CONCRETE REPAIRS 22.000 S.F.

619-01 BRIDGE DECK OVERLAY (PMC) 1,781.000 S.Y.

705-04.50 PORTABLE BARRIER RAIL DELINEATOR 90.000 EACH



Contract ID CNT256 - GRUNDY

Item No. Description Quantity UnitsEACH

705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 4.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 1,800.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 100.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 20.000 EACH

712-06 SIGNS (CONSTRUCTION) 566.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

712-08.10 MOBILE MESSAGE SIGN UNIT W/ATTENUATOR 250.000 HOUR

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

11,000.000 L.F.

712-09.08 REMOVABLE PAVEMENT MARKING (6" line) 10,000.000 L.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

9.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

624.000 S.Y.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 6.000 L.M.

717-01 MOBILIZATION (1) LS

719-01.08 CLEAN DRAIN 6.000 EACH

740-11.02 TEMPORARY SEDIMENT TUBE 12IN 100.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNT257 - HICKMAN

CNT257Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: HICKMAN

District: DBE Goal Percent: 6.00

Contract Time:

Description: The resurfacing on S.R. 438 from the Perry County line (L.M. 0.00) to east of Penny Lane
(L.M. 7.00).

DT - 11/30/2019

HSIP-438(8)41007-3240-94

N/A41007-4240-04

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 14.000 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 1,754.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

400.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 34.000 TON

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT 4,446.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

11.200 L.M.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 9.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 9.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 9.000 EACH

706-01 GUARDRAIL REMOVED 450.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 25.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 4.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,210.000 S.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

462.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

12.800 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 14.000 L.M.



Contract ID CNT257 - HICKMAN

Item No. Description Quantity Units

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT266 - JEFFERSON

CNT266Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: JEFFERSON

District: DBE Goal Percent:

Contract Time:

Description: The emergency slope stabilization on S.R. 363 (Indian Creek Road) near L.M. 2.27.

DT - 11/30/2019

STP-363(3)45028-4210-04

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 11,175.000 C.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 24,785.000 TON

209-05 SEDIMENT REMOVAL 21.000 C.Y.

209-08.07 ROCK CHECK DAM PER 5.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 1.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 401.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 1,236.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

60.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

39.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 1.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 88.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 980.000 S.Y.

705-06.01 W BEAM GR (TYPE 2) MASH TL3 115.000 L.F.

705-06.02 W BEAM GR (TYPE 2) MASH TL3 (LONG POST) 25.000 L.F.

705-06.11 GR TERMINAL (IN-INLINE) MASH TL3 1.000 EACH

706-01 GUARDRAIL REMOVED 140.000 L.F.

706-10.26 ROUNDED END ELEMENT 1.000 EACH



Contract ID CNT266 - JEFFERSON

Item No. Description Quantity Units

708-02.01 MARKERS (CONCRETE R.O.W. POSTS) 6.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 60.000 L.F.

712-06 SIGNS (CONSTRUCTION) 691.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 44.000 L.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

7.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

7.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

1.000 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 1.000 L.M.

717-01 MOBILIZATION (1) LS

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 1,076.000 S.Y.

740-11.02 TEMPORARY SEDIMENT TUBE 12IN 5.000 L.F.

801-01.02 CROWN VETCH MIXTURE (WITH MULCH) 14.000 UNIT

801-01.07 TEMPORARY SEEDING (WITH MULCH) 14.000 UNIT

801-03 WATER (SEEDING & SODDING) 2.000 M.G.

805-01.03 TURF REINFORCEMENT MAT (CLASS III) 14.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNT013 - KNOX

CNT013Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: KNOX

District: DBE Goal Percent: 10.00

Contract Time:

Description: The grading, drainage, signals and paving on I-140 (S.R. 162, Pellissippi Parkway) at the
westbound ramp to Dutchtown Road in Knoxville (L.M. 4.20 - L.M. 5.52).

DT - 7/31/2020

HSIP-I-140(17)47140-3104-94

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

109-10.01 TRAINEE 1,180.000 HOUR

201-01 CLEARING AND GRUBBING (1) LS

202-01.56 REMOVAL OF STRUCTURES & OBSTRUCTIONS
(DESCRIPTION) (DRAINAGE STRUCTURES)

(1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 12,520.000 C.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 36.000 TON

203-04 PLACING AND SPREADING TOPSOIL 897.000 C.Y.

203-06 WATER 84.000 M.G.

203-07 FURNISHING & SPREADING TOPSOIL 1,710.000 C.Y.

203-15.03 COMPACTED CLAY 25.000 C.Y.

209-05 SEDIMENT REMOVAL 125.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 1,019.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 1,318.000 L.F.

209-08.07 ROCK CHECK DAM PER 32.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 7.000 EACH

209-09.43 CURB INLET PROTECTION (TYPE 4) 22.000 EACH

209-40.33 CATCH BASIN PROTECTION (TYPE D) 1.000 EACH

209-40.46 CATCH BASIN FILTER ASSEMBLY(TYPE 6) 12.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 8,298.000 TON

303-01.01 GRANULAR BACKFILL (ROADWAY) 723.000 TON



Contract ID CNT013 - KNOX

Item No. Description Quantity UnitsTON

303-10.01 MINERAL AGGREGATE (SIZE 57) 61.000 TON

307-01.22 ASP. CONC. MIX(PG76-22) (BPMB-HM) GR. A-S 1,264.000 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

447.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

220.000 TON

307-03.01 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING A

1,630.000 TON

307-03.08 ASPHALT CONCRETE MIX (PG76-22) (BPMB-HM)
GRADING B-M2

1,058.000 TON

313-03 TREATED PERMEABLE BASE 2,698.000 S.Y.

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 16.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 20.000 TON

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 979.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 590.000 TON

411-03.10 ACS MIX(PG76-22) GRADING D 1,892.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

3.000 L.M.

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 1,865.000 TON

501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN)
10"

2,698.000 S.Y.

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 1,272.000 L.F.

607-03.30 18" PIPE CULVERT 60.000 L.F.

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) 15.000 L.F.

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 7.000 C.Y.

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 295.000 LB.

611-07.14 PIPE CLEANING (>OR=18IN DIA.) 20.000 L.F.

611-07.31 18IN ENDWALL (SIDE DRAIN) 2.000 EACH

611-07.56 18IN ENDWALL (CROSS DRAIN) 6:1 2.000 EACH

611-09.03 CAPPING EXISTING CATCHBASIN 4.000 EACH

611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH 4.000 EACH

611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH 1.000 EACH

611-41.01 CATCH BASINS, TYPE 41, 0' - 4' DEPTH 2.000 EACH



Contract ID CNT013 - KNOX

Item No. Description Quantity UnitsEACH

611-41.02 CATCH BASINS, TYPE 41, > 4' - 8' DEPTH 3.000 EACH

611-41.03 CATCH BASINS, TYPE 41, > 8' - 12' DEPTH 2.000 EACH

701-01.01 CONCRETE SIDEWALK (4 ") 5,232.000 S.F.

701-02.01 CONCRETE CURB RAMP (RETROFIT) 135.000 S.F.

701-02.03 CONCRETE CURB RAMP 520.000 S.F.

702-03 CONCRETE COMBINED CURB & GUTTER 75.000 C.Y.

703-01 PORTLAND CEMENT CONCRETE DITCH PAVING 64.000 C.Y.

705-01.01 GUARDRAIL AT BRIDGE ENDS 54.000 L.F.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 3.000 EACH

705-04.21 GUARDRAIL DELINEATION ENHANCEMENT 1,315.000 L.F.

705-06.01 W BEAM GR (TYPE 2) MASH TL3 510.000 L.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 5.000 EACH

705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3) 10.000 EACH

706-01 GUARDRAIL REMOVED 178.000 L.F.

707-01.12 END & CORNER POST ASSEMBLY(CHAIN-LINK
FENCE 6')

2.000 EACH

707-06.01 REMOVAL OF FENCE (DESCRIPTION) (CHAIN-LINK
FENCE 6')

60.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 250.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 1,377.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 4.000 TON

710-02 AGGREGATE UNDERDRAINS (WITH PIPE) 4,465.000 L.F.

710-05 LATERAL UNDERDRAIN 567.000 L.F.

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1) 21.000 EACH

711-05.78 GRADE SEPARATED SINGE SLOPE MEDIAN WALL 1,600.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 6,950.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 150.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 350.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 54.000 EACH

712-06 SIGNS (CONSTRUCTION) 629.000 S.F.



Contract ID CNT013 - KNOX

Item No. Description Quantity Units

712-07.03 TEMPORARY BARRICADES (TYPE III) 8.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN
SUPPORTS)

6.000 C.Y.

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR
SIGN SUPPORTS)

1,403.000 LB.

713-02.21 SIGN POST DELINEATION ENHANCEMENT 75.000 L.F.

713-05 STEEL HOLLOW SQUARE POST (BREAKAWAY) SIGN
SUPPORTS

286.000 LB.

713-06 STEEL I-BEAMS & WF-BEAMS(BREAKAWAY) SIGN
SUPPORT

5,324.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 1,169.000 LB.

713-11.21 P POST SLIP BASE 3.000 EACH

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 46.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 343.000 S.F.

713-14 EXTRUDED ALUMINUM PANEL SIGNS 696.000 S.F.

713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK 36.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080"
THICK)

8.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH

713-30.09 BARRIER MOUNTED SIGN SUPPORT
(DESCRIPTION)

1.000 EACH

714-05.04 PULL BOXES (TYPE C) 4.000 EACH

714-06.03 CABLE (1/C # 10 AWG) 175.000 L.F.

714-06.04 CABLE (1/C # 8 AWG) 2,139.000 L.F.

714-09.09 LUMINAIRES (DESCRIPTION) (255 WATT) 5.000 EACH

716-01.05 TEMPORARY RAISED PAVEMENT MARKER 525.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

330.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

200.000 EACH

716-01.40 REMOVE AND REPLACE LENS ON SNOWPLOWABLE
REFLECTIVE MARKER

56.000 EACH



Contract ID CNT013 - KNOX

Item No. Description Quantity Units

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

308.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 252.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

21.000 EACH

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

108.000 L.F.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 2.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

4.000 EACH

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

168.000 L.F.

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 8.000 EACH

716-04.06 PLASTIC PAVEMENT MARKING (WRONG WAY
ARROW)

1.000 EACH

716-04.07 PLASTIC PAVEMENT MARKING (EXIT ONLY ARROW) 3.000 EACH

716-04.08 PLASTIC PAVEMENT MARKING (OPTION LANE
ARROW)

3.000 EACH

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

2.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 2.000 L.M.

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 4,262.000 L.F.

716-05.49 PAINTED PAVEMENT MARKINGS(8" LINE) 6.000 L.M.

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE) 10,351.000 L.F.

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE) 62.000 L.F.

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE
ARROW)

13.000 EACH

716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-
TURN ARROW)

10.000 EACH

716-12.01 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN
LINE)

3.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

3.000 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

3,217.000 L.F.



Contract ID CNT013 - KNOX

Item No. Description Quantity Units

716-12.04 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN
DOTTED LINE)

848.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

2,163.000 L.F.

716-12.08 ENHANCED FLAT LINE THERMO (12IN BARRIER
LINE)

2,191.000 L.F.

716-12.10 ENHANCED FLAT LINE THERMO (12IN DOTTED) 300.000 L.F.

717-01 MOBILIZATION (1) LS

725-20.44 PULL BOX (TYPE D) 8.000 EACH

725-20.45 PULL BOX (TYPE E) 5.000 EACH

725-22.22 CONDUIT BANK (TYPE 2) 75.000 L.F.

725-22.24 CONDUIT BANK (TYPE 4) 4,105.000 L.F.

725-22.34 CONDUIT BANK BORED (TYPE 4) 385.000 L.F.

725-23.01 ITS CABLE MARKER 15.000 EACH

725-23.12 FIBER OPTIC CABLE (48 F) 5,490.000 L.F.

725-23.21 FIBER OPTIC DROP CABLE (12 F) 475.000 L.F.

725-23.26 FIBER OPTIC CLOSURE (12 F) 3.000 EACH

725-23.27 FIBER OPTIC CLOSURE (DESCRIPTION) (48 F) 2.000 EACH

725-23.28 FIBER OPTIC SPLICE FUSION 108.000 EACH

725-24.51 SYSTEM INTEGRATION (1) LS

725-24.55 AS-BUILT PLANS (1) LS

730-01.02 REMOVAL OF SIGNAL EQUIPMENT 1.000 EACH

730-02.08 SIGNAL HEAD ASSEMBLY (130 POLE MOUNTED) 2.000 EACH

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 6.000 EACH

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH
BACKPLATE)

2.000 EACH

730-02.30 SIGNAL HEAD ASSEMBLY (DESCRIPTION) (130A3
WITH BACKPLATE)

8.000 EACH

730-03.21 INSTALL PULL BOX (TYPE B) 7.000 EACH

730-05.01 ELECTRICAL SERVICE CONNECTION 1.000 EACH

730-08.01 SIGNAL CABLE - 3 CONDUCTOR 470.000 L.F.

730-08.02 SIGNAL CABLE - 5 CONDUCTOR 1,561.000 L.F.



Contract ID CNT013 - KNOX

Item No. Description Quantity Units

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 1,424.000 L.F.

730-08.30 INTERCONNECT CABLE (COPPER-TWISTED PAIR) 131.000 L.F.

730-11.01 STEEL CONDUIT RISER ASSEMBLY 2.000 EACH

730-12.02 CONDUIT 2" DIAMETER (PVC) 710.000 L.F.

730-12.13 CONDUIT 2" DIAMETER (JACK AND BORE) 1,146.000 L.F.

730-13.08 VEHICLE DETECTOR (DESCRIPTION) (RADAR
DETECTION - STOP LINE)

4.000 EACH

730-13.09 VEHICLE DETECTOR (DESCRIPTION) (RADAR
DETECTION - ADVANCE)

3.000 EACH

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) 1.000 EACH

730-16.02 EIGHT PHASE ACTUATED CONTROLLER 1.000 EACH

730-18.01 MASTER CONTROLLER 1.000 EACH

730-23.30 PEDESTAL POLE (DESCRIPTION) (PEDESTRIAN) 2.000 EACH

730-23.36 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 58')

1.000 EACH

730-23.37 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 68')

1.000 EACH

730-23.38 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (2
ARMS @ 80' EACH)

2.000 EACH

730-26.11 COUNTDOWN PED SGNL HEAD W/AUDIBLE PUSH
BUTTON & 15IN SIGN

2.000 EACH

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH

740-06.01 GEOMEMBRANE 4,369.000 S.Y.

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 1,221.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 100.000 S.Y.

740-11.01 TEMPORARY SEDIMENT TUBE 8IN 4,283.000 L.F.

740-11.02 TEMPORARY SEDIMENT TUBE 12IN 4,400.000 L.F.

801-01 SEEDING (WITH MULCH) 26.000 UNIT

801-01.07 TEMPORARY SEEDING (WITH MULCH) 138.000 UNIT

801-02 SEEDING (WITHOUT MULCH) 106.000 UNIT

801-02.15 FERTILIZER 2.000 TON

801-03 WATER (SEEDING & SODDING) 49.000 M.G.

803-01 SODDING (NEW SOD) 4,394.000 S.Y.



Contract ID CNT013 - KNOX

Item No. Description Quantity UnitsS.Y.

805-12.02 EROSION CONTROL BLANKET (TYPE II) 11,729.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNT248 - LOUDON

CNT248Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: LOUDON

District: DBE Goal Percent: 7.00

Contract Time:

Description: The resurfacing on S.R. 72 from near Corporate Drive (L.M. 11.15) to the Roane County line
(L.M. 16.97).

DT - 11/15/2019

HSIP-72(19)53007-3217-94

N/A53007-4217-04

Item No. Description Quantity Units

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS 252.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 68.000 TON

411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT 4,215.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

1.700 L.M.

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

7.700 L.M.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 2.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 2.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 2.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 648.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

474.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

316.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

38.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 275.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

13.000 EACH



Contract ID CNT248 - LOUDON

Item No. Description Quantity Units

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

2,053.000 L.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 6.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

12.000 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 12.000 L.M.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT143 - MARION

CNT143Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: MARION

District: DBE Goal Percent: 8.00

Contract Time:

Description: The resurfacing on U.S. 41 (S.R. 2) from Ladds Cove Road (L.M. 1.52) to west of Nelson
Lane (L.M. 10.88).

DT - 11/30/2019

STP/HSIP-2(267)58003-3231-94

STP/HSIP-2(267)58003-8231-14

Item No. Description Quantity Units

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

400.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 56.000 TON

411-03.12 ACS MIX(PG64-22) THIN LIFT D ASPHALT 5,538.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 11,842.000 S.Y.

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 18.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 18.000 EACH

706-01 GUARDRAIL REMOVED 900.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 25.000 EACH

712-06 SIGNS (CONSTRUCTION) 879.000 S.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

618.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

618.000 EACH

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 323.000 L.F.

716-03.03 PLASTIC WORD PAVEMENT MARKING (STOP
AHEAD)

1.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 3.500 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

31.800 L.M.



Contract ID CNT143 - MARION

Item No. Description Quantity Units

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

1.000 L.F.

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT241 - MONTGOMERY

CNT241Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: MONTGOMERY

District: DBE Goal Percent: 6.00

Contract Time:

Description: The resurfacing on U.S. 41A (S.R. 12) from the bridge over Red River (L.M. 15.50) to
Hermitage Road (L.M. 19.75).

DT - 11/30/2019

NH/HSIP-12(58)63005-3245-94

NH/HSIP-12(58)63005-8245-14

Item No. Description Quantity Units

208-01.05 BROOMING & DEGRASSING SHOULDERS 0.600 L.M.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 54.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

500.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 88.000 TON

407-07.01 INTELLIGENT COMPACTION EQUIPMENT (1) LS

411-02.10 ACS MIX(PG70-22) GRADING D 13,350.000 TON

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 13,223.000 TON

701-02.01 CONCRETE CURB RAMP (RETROFIT) 2,110.000 S.F.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 60.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 4.000 EACH

712-06 SIGNS (CONSTRUCTION) 2,368.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

525.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

975.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

1,500.000 EACH



Contract ID CNT241 - MONTGOMERY

Item No. Description Quantity Units

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 100.000 L.F.

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

436.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 1,600.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

95.000 EACH

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

900.000 L.F.

716-02.11 PLASTIC PAVEMENT MARKING (6" DOTTED LINE) 1,600.000 L.F.

716-02.12 PLASTIC PAVEMENT MARKING (8IN LINE) 0.500 L.M.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 28.000 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

19.500 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 8.500 L.M.

717-01 MOBILIZATION (1) LS

730-14.02 SAW SLOT 10,526.000 L.F.

730-14.03 LOOP WIRE 23,852.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNT243 - OVERTON

CNT243Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: OVERTON

District: DBE Goal Percent:

Contract Time:

Description: The repair of the bridge on S.R. 294 over Big Eagle Creek (L.M. 1.39).

DT - 11/30/2019

N/A67013-4209-04

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-07.01 REMOVAL AND DISPOSAL OF BRUSH & TREES (1) LS

202-01.02 REMOVAL OF ASBESTOS (1) LS

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(BRIDGE NO. 67-SR294-01.39)

(1) LS

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 300.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 20.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 10.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 140.000 S.Y.

602-10.05 BRACING REPAIRS (1) LS

604-02.03 EPOXY COATED REINFORCING STEEL 18,050.000 LB.

604-03.09 CLASS D CONCRETE (BRIDGE DECK) 71.000 C.Y.

604-04.01 APPLIED TEXTURE FINISH (NEW STRUCTURES) 93.000 S.Y.

604-10.02 CONCRETE REPAIRS 6.000 C.Y.

604-10.14 REMOVE EXISTING WEARING SURFACE (1) LS

604-10.18 REINFORCING STEEL (REPAIRS) 1,985.000 LB.

604-10.30 BRIDGE DECK REPAIRS (FULL DEPTH OF SLAB) 10.000 S.Y.

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 30.000 S.Y.

604-10.51 SCARIFYING 260.000 S.Y.

604-10.58 EPOXY INJECTION (INJECTION) 1.000 GAL.

617-02 BRIDGE DECK CRACK SEALING 114.000 L.F.



Contract ID CNT243 - OVERTON

Item No. Description Quantity Units

617-05 SEALANT (DESCRIPTION) (HMWM) 2.000 GAL.

705-01.01 GUARDRAIL AT BRIDGE ENDS 108.000 L.F.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 4.000 EACH

705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3) 2.000 EACH

706-01 GUARDRAIL REMOVED 208.000 L.F.

709-05.06 MACHINED RIP-RAP (CLASS A-1) 12.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 320.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 30.000 EACH

712-06 SIGNS (CONSTRUCTION) 318.000 S.F.

713-02.27 CONCRETE BARRIER/PARAPET DELINEATOR (BI-
DIRECTIONAL)

10.000 EACH

713-15.41 SIGN REMOVAL (DESCRIPTION) (1) LS

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

4.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 0.300 L.M.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 36.000 L.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 0.600 L.M.

717-01 MOBILIZATION (1) LS

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH

( ) Item will be bid as lump sum.



Contract ID CNT210 - ROBERTSON

CNT210Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: ROBERTSON

District: DBE Goal Percent: 12.00

Contract Time:

Description: The grading, drainage and paving on S.R. 76 from west of Industrial Road (L.M. xx) to east of
Hester Drive (L.M. xx) in White House, including repair of the I-65 bridges.

DT - 11/15/2019

N/A74003-4172-04

R-PHSIP-76(91)74013-3231-94

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

202-03 REMOVAL OF RIGID PAVEMENT, SIDEWALK, ETC. 284.000 S.Y.

202-04.01 REMOVAL OF STRUCTURES (DESCRIPTION, STA.)
(DESCRIPTION, STA.)

(1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 12,165.000 C.Y.

203-02.01 BORROW EXCAVATION (GRADED SOLID ROCK) 331.000 TON

203-04 PLACING AND SPREADING TOPSOIL 861.000 C.Y.

208-01.02 SHOULDER PREPARATION 0.641 L.M.

209-05 SEDIMENT REMOVAL 384.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 8,670.000 L.F.

209-08.03 TEMPORARY SILT FENCE (WITHOUT BACKING) 6,026.000 L.F.

209-08.07 ROCK CHECK DAM PER 2.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 9.000 EACH

209-09.43 CURB INLET PROTECTION (TYPE 4) 2.000 EACH

209-40.30 CATCH BASIN PROTECTION (TYPE A) 2.000 EACH

209-40.33 CATCH BASIN PROTECTION (TYPE D) 6.000 EACH

209-65.03 TEMPORARY DIVERSION CHANNEL 470.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 16,523.000 TON

303-10.01 MINERAL AGGREGATE (SIZE 57) 10.000 TON



Contract ID CNT210 - ROBERTSON

Item No. Description Quantity UnitsTON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

1,098.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

859.000 TON

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S 1,270.000 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

1,894.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

1,391.000 TON

313-03 TREATED PERMEABLE BASE 1,047.000 S.Y.

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 22.700 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 78.200 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 15.000 TON

407-20.05 SAW CUTTING ASPHALT PAVEMENT 778.000 L.F.

411-01.07 ACS MIX (PG64-22) GRADING E SHOULDER 410.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 81.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 825.000 TON

411-12.02 SCORING SHOULDERS (NON-CONTINUOUS) (16IN
WIDTH)

0.558 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 3,139.000 S.Y.

501-01.03 PORTLAND CEMENT CONCRETE PAVEMENT (PLAIN)
10"

1,047.000 S.Y.

611-07.52 15IN ENDWALL (CROSS DRAIN) 4:1 1.000 EACH

701-01.02 CONCRETE SIDEWALK (6 ") 65.000 S.F.

702-01.01 EXTRUDED SLOPING CURB 490.000 L.F.

705-06.01 W BEAM GR (TYPE 2) MASH TL3 388.000 L.F.

705-06.10 GR TERMINALTRAILING END (TYPE 13) MASH TL3 5.000 EACH

705-06.11 GR TERMINAL (IN-INLINE) MASH TL3 1.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 3.000 EACH

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 12.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 2,216.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 102.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 357.000 TON



Contract ID CNT210 - ROBERTSON

Item No. Description Quantity UnitsTON

710-02 AGGREGATE UNDERDRAINS (WITH PIPE) 4,148.000 L.F.

710-05 LATERAL UNDERDRAIN 505.000 L.F.

710-06.15 LATERAL UNDERDRAIN ENDWALL (6:1) 16.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 5,831.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 380.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 192.000 EACH

712-06 SIGNS (CONSTRUCTION) 766.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 360.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

713-01.01 CLASS A CONCRETE (FOUNDATION FOR SIGN
SUPPORTS)

6.000 C.Y.

713-01.02 STEEL BAR REINFORCEMENT(FOUNDATION FOR
SIGN SUPPORTS)

761.000 LB.

713-02.21 SIGN POST DELINEATION ENHANCEMENT 123.000 L.F.

713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR 64.000 EACH

713-02.27 CONCRETE BARRIER/PARAPET DELINEATOR (BI-
DIRECTIONAL)

50.000 EACH

713-04.02 STEEL I-BEAMS & W-F BEAMS FOR SIGN SUPPORTS 567.000 LB.

713-11.01 "U" SECTION STEEL POSTS 478.000 LB.

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 1,702.000 LB.

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 124.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 200.000 S.F.

713-15.02 REMOVAL & RELOCATION OF SIGN & SUPPORT 2.000 EACH

713-15.36 REMOVE SIGN, SUPPORT & FOOTING 41.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

135.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

72.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

32.000 EACH



Contract ID CNT210 - ROBERTSON

Item No. Description Quantity Units

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

1,584.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 177.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

17.000 EACH

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 3.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

3.000 EACH

716-04.12 PLASTIC PAVEMENT MARKING (YIELD LINE) 14.000 S.F.

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 11,756.000 L.F.

716-05.04 PAINTED PAVEMENT MARKING (CHANNELIZATION
STRIPING)

785.000 S.Y.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 341.000 L.F.

716-05.06 PAINTED PAVEMENT MARKING (TURN LANE
ARROW)

22.000 EACH

716-05.09 PAINTED PAVEMENT MARKING(STRAIGHT-TURN
ARROW)

6.000 EACH

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 2.110 L.M.

716-05.64 RETRACING PAVEMENT MARKINGS - PAINTED(6"
DOTTED LINE)

764.000 L.F.

716-08.04 REMOVAL OF PAVEMENT MARKING
(CHANNELIZATION STRIPING)

646.000 S.Y.

716-08.05 REMOVAL OF PAVEMENT MARKING (STOP LINE) 66.000 L.F.

716-08.06 REMOVAL OF PAVEMENT MARKING (TURN LANE
ARROW)

4.000 EACH

716-08.07 REMOVAL OF PAVEMENT MARKING (STRAIGHT-
TURN ARROW)

3.000 EACH

716-08.09 REMOVAL OF PAVEMENT MARKING (DOTTED LINE) 79.000 L.F.

716-08.11 REMOVAL OF WORD PAVEMENT MARKING
(DESCRIPTION) (DESCRIPTION)

3.000 EACH

716-08.20 REMOVAL OF PAVEMENT MARKING (LINE) 0.300 L.M.

716-12.01 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN
LINE)

1.300 L.M.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

0.700 L.M.



Contract ID CNT210 - ROBERTSON

Item No. Description Quantity Units

716-12.04 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN
DOTTED LINE)

261.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

73.000 L.F.

717-01 MOBILIZATION (1) LS

730-01.03 MODIFICATION OF EXISTING TRAFFIC SIGNAL
EQUIPMENT

3.000 EACH

740-06.01 GEOMEMBRANE 270.000 S.Y.

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 761.000 S.Y.

740-10.04 GEOTEXTILE (TYPE IV)(STABILIZATION) 431.000 S.Y.

740-11.04 TEMPORARY SEDIMENT TUBE 20IN 388.000 L.F.

801-01.07 TEMPORARY SEEDING (WITH MULCH) 130.000 UNIT

801-03 WATER (SEEDING & SODDING) 103.000 M.G.

803-01 SODDING (NEW SOD) 10,274.000 S.Y.

806-02.03 PROJECT MOWING 4.000 CYCL

604-10.05 CONCRETE 18.000 S.F.

604-10.54 CONCRETE REPAIRS 42.000 S.F.

604-10.89 MISCELLANEOUS BRIDGE ITEMS (Description)
(INSPECTION HATCH)

(1) LS

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT019 - SCOTT

CNT019Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: SCOTT

District: DBE Goal Percent: 9.00

Contract Time:

Description: The grading, drainage, paving and signals on U.S. 27 (S.R. 29) from near Industrial Lane
(L.M. 18.07) to near Second Avenue (L.M. 18.44).

DT - 8/31/2020

NH-29(63)76129-3203-14

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

109-10.01 TRAINEE 600.000 HOUR

201-01 CLEARING AND GRUBBING (1) LS

202-06.01 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
4)

(1) LS

202-06.02 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
5)

(1) LS

202-06.03 REMOVAL OF BUILDINGS (TRACT NO.) (TRACT NO.
6)

(1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 2,770.000 C.Y.

203-03 BORROW EXCAVATION (UNCLASSIFIED) 15.000 C.Y.

208-01.05 BROOMING & DEGRASSING SHOULDERS 1.000 L.M.

209-03.21 FILTER SOCK (12 INCH) 5,400.000 L.F.

209-05 SEDIMENT REMOVAL 112.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 821.000 L.F.

209-09.01 SANDBAGS 150.000 BAG

209-09.04 SEDIMENT FILTER BAG(15' X 10') 4.000 EACH

209-09.43 CURB INLET PROTECTION (TYPE 4) 54.000 EACH

209-20.03 POLYETHYLENE SHEETING (6 MIL. MINIMUM) 15.000 S.Y.

209-40.33 CATCH BASIN PROTECTION (TYPE D) 25.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 4,473.000 TON



Contract ID CNT019 - SCOTT

Item No. Description Quantity Units

303-10.01 MINERAL AGGREGATE (SIZE 57) 34.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

576.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

472.000 TON

307-01.21 ASP. CONC. MIX(PG70-22) (BPMB-HM) GR. A-S 666.000 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

932.000 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

584.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 15.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 13.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 333.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 618.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 4,497.000 S.Y.

607-03.02 18" CONCRETE PIPE CULVERT (CLASS III) 1,437.000 L.F.

607-05.02 24" CONCRETE PIPE CULVERT (CLASS III) 402.000 L.F.

607-07.02 36" CONCRETE PIPE CULVERT (CLASS III) 150.000 L.F.

611-01.02 MANHOLES, > 4' - 8' DEPTH 2.000 EACH

611-02.11 JUNCTION BOX, TYPE 2 1.000 EACH

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 6.000 C.Y.

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 626.000 LB.

611-07.63 36IN ENDWALL (CROSS DRAIN) 3:1 2.000 EACH

611-12.01 CATCH BASINS, TYPE 12, 0' - 4' DEPTH 14.000 EACH

611-12.02 CATCH BASINS, TYPE 12, > 4' - 8' DEPTH 10.000 EACH

611-12.03 CATCH BASINS, TYPE 12, > 8' - 12' DEPTH 3.000 EACH

611-14.01 CATCH BASINS, TYPE 14, 0' - 4' DEPTH 2.000 EACH

611-14.02 CATCH BASINS, TYPE 14, > 4' - 8' DEPTH 9.000 EACH

611-14.03 CATCH BASINS, TYPE 14, > 8' - 12' DEPTH 1.000 EACH

611-42.01 CATCH BASINS, TYPE 42, 0' - 4' DEPTH 6.000 EACH

611-42.02 CATCH BASINS, TYPE 42, > 4' - 8' DEPTH 2.000 EACH

621-03.03 24" TEMPORARY DRAINAGE PIPE 40.000 L.F.



Contract ID CNT019 - SCOTT

Item No. Description Quantity Units

701-01.01 CONCRETE SIDEWALK (4 ") 981.000 S.F.

701-02.03 CONCRETE CURB RAMP 150.000 S.F.

701-03 CONCRETE MEDIAN PAVEMENT 9.000 C.Y.

702-01 CONCRETE CURB 12.000 C.Y.

702-03 CONCRETE COMBINED CURB & GUTTER 229.000 C.Y.

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 2.000 EACH

705-20.25 TEMPORARY CRASH CUSHION (MASH TL-3) 2.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 700.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 100.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 23.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 26.000 TON

710-02 AGGREGATE UNDERDRAINS (WITH PIPE) 1,680.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 1,680.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 400.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 200.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,151.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 241.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

713-02.27 CONCRETE BARRIER/PARAPET DELINEATOR (BI-
DIRECTIONAL)

84.000 EACH

713-11.02 PERFORATED/KNOCKOUT SQUARE TUBE POST 1,770.000 LB.

713-11.03 2 1/2" DIA ROUND STEEL TUBE SIGN POST 75.000 LB.

713-11.21 P POST SLIP BASE 13.000 EACH

713-11.23 ROUND POST SLIP BASE 2.000 EACH

713-13.02 FLAT SHEET ALUMINUM SIGNS (0.080" THICK) 267.000 S.F.

713-13.03 FLAT SHEET ALUMINUM SIGNS (0.100" THICK) 20.000 S.F.

713-14.21 STREET NAME SIGN (RIGID 0.100IN THICK 27.000 S.F.

713-15 REMOVAL OF SIGNS, POSTS AND FOOTINGS (1) LS

713-15.07 SUSPENDED FLAT SHEET ALUMINUM SIGN (0.080"
THICK)

1.000 EACH



Contract ID CNT019 - SCOTT

Item No. Description Quantity Units

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

62.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

48.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

130.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

58.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 336.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

24.000 EACH

716-02.08 PLASTIC PAVEMENT MARKING (8" DOTTED LINE) 670.000 L.F.

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 826.000 L.F.

716-05.20 PAINTED PAVEMENT MARKING (6" LINE) 4.000 L.M.

716-12.01 ENHANCED FLATLINE THERMO  PVMT MRKNG (4IN
LINE)

2.000 L.M.

717-01 MOBILIZATION (1) LS

730-02.09 SIGNAL HEAD ASSEMBLY (130 WITH BACKPLATE) 5.000 EACH

730-02.17 SIGNAL HEAD ASSEMBLY (150 A2H WITH
BACKPLATE)

1.000 EACH

730-03.20 INSTALL PULL BOX (TYPE A) 4.000 EACH

730-03.21 INSTALL PULL BOX (TYPE B) 3.000 EACH

730-05.01 ELECTRICAL SERVICE CONNECTION 1.000 EACH

730-08.03 SIGNAL CABLE - 7 CONDUCTOR 566.000 L.F.

730-12.01 CONDUIT 1" DIAMETER (PVC) 428.000 L.F.

730-12.02 CONDUIT 2" DIAMETER (PVC) 223.000 L.F.

730-12.16 CONDUIT (DESCRIPTION) (2" C  SCHEDULE 80) 223.000 L.F.

730-13.03 VEHICLE DETECTOR (4 - CHANNEL, RACK MOUNT) 2.000 EACH

730-14.01 SHIELDED DETECTOR CABLE 908.000 L.F.

730-14.02 SAW SLOT 2,014.000 L.F.

730-14.03 LOOP WIRE 4,550.000 L.F.

730-15.32 CABINET (EIGHT PHASE BASE MOUNTED) 1.000 EACH



Contract ID CNT019 - SCOTT

Item No. Description Quantity Units

730-16.02 EIGHT PHASE ACTUATED CONTROLLER 1.000 EACH

730-23.36 CANTILEVER SIGNAL SUPPORT (DESCRIPTION)  (1
ARM @ 40' & 1 ARM @ 50')

1.000 EACH

730-23.37 CANTILEVER SIGNAL SUPPORT (DESCRIPTION) (1
ARM @ 42')

1.000 EACH

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH

740-10.03 GEOTEXTILE (TYPE III)(EROSION CONTROL) 1,036.000 S.Y.

801-01 SEEDING (WITH MULCH) 80.000 UNIT

801-03 WATER (SEEDING & SODDING) 16.000 M.G.

803-01 SODDING (NEW SOD) 666.000 S.Y.

805-12.01 EROSION CONTROL BLANKET (TYPE I) 666.000 S.Y.

725-23.02 FIBER OPTIC TESTING (1) LS

725-23.12 FIBER OPTIC CABLE (48 F) 1,378.000 L.F.

725-23.13 FIBER OPTIC CABLE (12 F) 1,994.000 L.F.

773-26.56 PM11   GUY GUARD 9.000 EACH

773-26.57 PM2A   GROUND WIRE ELECTRIC NEUTRAL 67.000 EACH

773-26.69 XXPE   REMOVE ANY SIZE DOWN OR OVERHEAD
GUY

10.000 EACH

773-26.71 XXSEA    REMOVE ANY SIZE AERIAL DROP 76.000 EACH

790-01.05 POLE 30FT CLASS 6 WOOD 4.000 EACH

790-01.99 POLE 25FT CLASS 7 WOOD 1.000 EACH

790-02.03 POLE 35FT CLASS 4 WOOD 1.000 EACH

790-02.04 POLE 35FT CLASS 5 WOOD 2.000 EACH

790-03.03 POLE 40FT CLASS 4 WOOD 1.000 EACH

790-03.04 POLE 40FT CLASS 5 WOOD 1.000 EACH

790-04.04 POLE 45FT CLASS 4 WOOD 1.000 EACH

790-05.04 POLE 50FT CLASS 4 WOOD 1.000 EACH

790-06.02 POLE 55FT CLASS 2 WOOD 2.000 EACH

790-06.03 POLE 55FT CLASS 3 WOOD 1.000 EACH

790-06.19 POLE 55FT CLASS H1 WOOD 1.000 EACH

790-07.02 POLE 60FT CLASS 2 WOOD 1.000 EACH



Contract ID CNT019 - SCOTT

Item No. Description Quantity Units

790-25.05 3PH DBL ALLEY ARM 15KV 2.000 EACH

790-25.06 3PH CROSSARM DBL 15KV 1.000 EACH

790-25.21 3PH CROSSARM DEADEND SGL 15KV 2.000 EACH

790-25.23 3PH CROSSARM DDE 15KV 1.000 EACH

790-26.01 3PH CROSSARM 25KV 3.000 EACH

790-26.02 3PH CROSSARM DBL LRG COND 25KV 1.000 EACH

790-26.12 3PH CROSSARM DBL SM ANGLE 25KV 2.000 EACH

790-26.14 3PH CROSSARM DBL 10FT SM ANGLE 25KV 3.000 EACH

790-26.15 3PH XARM DBL 10FT LRG COND SM ANGLE 25KV 1.000 EACH

790-26.26 3PH CROSSARM DEAD END 25KV 2.000 EACH

790-26.27 3PH CROSSARM DBL DDE 25KV 1.000 EACH

790-26.35 3PH CROSSARM DBL 10FT TANGENT 25KV 1.000 EACH

790-30.01 SECONDARY ASSEMBLIES SMALL ANGLE 17.000 EACH

790-30.03 SECONDARY ASSEMBLIES DEADEND 15.000 EACH

790-30.06 SECONDARY CONDUCTOR 6 AL DUPLEX 936.000 L.F.

790-30.13 SECONDARY CONDUCTOR 2 AL TRIPLEX 601.000 L.F.

790-30.14 SECONDARY CONDUCTOR 1/0 AL TRIPLEX 175.000 L.F.

790-31.02 SERVICE ASSEMBLY-POLE TYPE 21.000 EACH

790-31.41 SERVICE CONDUCTOR 500 CU QPLEX 250.000 L.F.

790-32.07 OH GUY - THROUGH BOLT TYPE 2.000 EACH

790-32.08 OH GUY - THROUGH BOLT TYPE HEAVY DUTY 2.000 EACH

790-33.04 SCREW TYPE ANCHOR 10,000LB-12,000LB 1.000 EACH

790-42.10 4IN DIA PVC PIPE 80.000 L.F.

790-42.15 CONDUIT - POLE MTD - 6IN SCH 80 PVC 14.000 L.F.

790-42.16 1 DUCT @ 36IN-48IN DEPTH 66.000 L.F.

790-43.46 SECONDARY PULLBOX LARGE 1.000 EACH

790-46.01 1PH TRANSFORMER 1.000 EACH

790-49.02 3PH XFMR BNK POLE MTD W/ FUSE/ARRESTERS 2.000 EACH

790-64.01 SEC MTG 1PH 120/240 VOLTS 11.000 EACH

790-68.01 POLE GROUND ROD TYPE 6.000 EACH



Contract ID CNT019 - SCOTT

Item No. Description Quantity Units

790-69.31 STICK PIN 7.000 EACH

790-70.01 STREET LIGHT ON WOOD POLE 12.000 EACH

790-70.10 FLOOD LIGHT 3.000 EACH

793-01.33 POLE (DESCRIPTION) (#) 8.000 EACH

793-01.41 ANCHOR 1IN 9.000 EACH

793-02.07 GUY WIRE 6.6M OR 1/4IN 2.000 EACH

793-02.08 GUY WIRE 10M OR 3/8IN 8.000 EACH

793-03.03 10M STRAND 6,388.000 L.F.

793-04.01 RELASH/DELASH CABLE 14,164.000 L.F.

793-04.02 2 PAIR AERIAL DROP 2,270.000 L.F.

793-04.07 AERIAL SPLICE CLOSURE 8.000 EACH

793-04.08 TRANSFER AERIAL CABLE 21.000 EACH

793-04.09 TRANSFER AERIAL DROP 6.000 EACH

793-07.01 12 FIBER (MATERIAL ONLY) 640.000 L.F.

793-07.02 24 FIBER(MATERIAL ONLY) 2,833.000 L.F.

793-07.16 12-96 FIBER(INSTALLATION ONLY) 600.000 L.F.

793-11.13 BURIED RISER GUARD 1.000 EACH

793-11.50 REARRANGE EXISTING SPLICE CASE 8.000 EACH

793-11.51 REARRANGE WORKING FIBER SPLICE 276.000 EACH

793-11.52 REMOVE FIBER SPLICE CASE 1.000 EACH

793-11.58 REMOVE HANDHOLE 3.000 EACH

793-11.60 LONG EXTENSION ARM 1.000 EACH

793-13.09 2IN SCHEDULE 40 PVC 100.000 L.F.

793-98.01 REMOVE  AERIAL CABLE AND WIRE 18,464.000 L.F.

793-98.04 REMOVE POLES ALL SIZES 8.000 EACH

793-98.06 REMOVE PEDESTALS 2.000 EACH

793-98.07 REMOVE UNDERGROUND TO OVERHEAD RISER 4.000 EACH

793-98.08 REMOVE ANCHOR (ANY SIZE) 8.000 EACH

793-98.20 TREE AND BRUSH REMOVAL OFF ROW (1) LS

795-01.01 4IN DIP RESTRAINED JOINT WATER LINE 12.000 L.F.



Contract ID CNT019 - SCOTT

Item No. Description Quantity Units

795-01.02 4IN DIP SLIP JOINT WATER LINE 363.000 L.F.

795-01.03 6IN DIP RESTRAINED JOINT WATER LINE 36.000 L.F.

795-01.04 6IN DIP SLIP JOINT WATER LINE 5.000 L.F.

795-01.07 10IN DIP RESTRAINED JOINT WATER LINE 140.000 L.F.

795-01.08 10IN DIP SLIP JOINT WATER LINE 254.000 L.F.

795-01.09 12IN DIP RESTRAINED JOINT WATER LINE 50.000 L.F.

795-01.10 12IN DIP SLIP JOINT WATER LINE 610.000 L.F.

795-03.02 2IN PVC WATER LINE 385.000 L.F.

795-05.65 BORE/JACK 16IN STEEL CASING PIPE-UNCON. 110.000 L.F.

795-05.66 BORE/JACK 18IN STEEL CASING PIPE-UNCON. 50.000 L.F.

795-06.04 CONNECT TO 6IN WATER LINE 1.000 EACH

795-06.06 CONNECT TO 10IN WATER LINE 5.000 EACH

795-06.07 CONNECT TO 12IN WATER LINE 4.000 EACH

795-06.32 CUT AND CAP 4IN WATERLINE 1.000 EACH

795-06.33 CUT AND CAP 6IN WATERLINE 1.000 EACH

795-06.36 CUT & CAP 10IN WATERLINE 5.000 EACH

795-06.37 CUT AND CAP 12IN WATERLINE 4.000 EACH

795-07.02 6IN X 4IN TAPPING SLEEVE AND VALVE 1.000 EACH

795-07.51 FLOW METER 2.000 EACH

795-08.03 4IN GATE VALVE ASSEMBLY 1.000 EACH

795-08.04 6IN GATE VALVE ASSEMBLY 10.000 EACH

795-08.06 10IN GATE VALVE ASSEMBLY 4.000 EACH

795-08.09 12IN GATE VALVE ASSEMBLY 6.000 EACH

795-08.27 4 IN CHECK VALVE 1.000 EACH

795-08.28 6 IN CHECK VALVE 2.000 EACH

795-08.42 CELLULAR RTU SIGNAL CONTROL 1.000 EACH

795-09.28 3/4IN COPPER SERVICE PIPE 45.000 L.F.

795-11.01 BLOW-OFF ASSEMBLY 2.000 EACH

795-11.02 FIRE HYDRANT ASSEMBLY 1.000 EACH

795-12.01 REMOVE FIRE HYDRANT 1.000 EACH



Contract ID CNT019 - SCOTT

Item No. Description Quantity Units

795-12.08 REMOVE WATER METER 3.000 EACH

795-13.01 DI FITTINGS 6,250.000 LB.

795-13.05 CREEK CROSSING (DESCRIPTION) () (1) LS

795-14.07 CONCRETE VAULT 1.000 EACH

795-14.08 RESTORE ASPHALT 270.000 S.Y.

795-14.09 RESTORE CONCRETE 15.000 S.Y.

795-16.02 PRESSURE TRANSDUCER AND METER STATION 4.000 EACH

795-16.14 RELOCATE WATER PUMPING STATION FACILITIES 1.000 EACH

795-20.01 RECONNECT SERVICE ASSEMBLY 5.000 EACH

797-02.01 1IN HDPE FORCE MAIN 100.000 L.F.

797-05.01 8IN DIP GRAVITY SEWER 0FT-6FT DEPTH 530.000 L.F.

797-05.02 8IN DIP GRAVITY SEWER 6FT-12FT DEPTH 385.000 L.F.

797-05.05 10IN DIP GRAVITY SEWER 0FT-6FT DEPTH 72.000 L.F.

797-07.01 48IN MANHOLE 0FT-4FT DEPTH 3.000 EACH

797-07.02 48IN MANHOLE 4FT-6FT DEPTH 7.000 EACH

797-07.04 48IN MANHOLE 8FT-10FT DEPTH 3.000 EACH

797-07.05 48IN MANHOLE 10FT-12FT DEPTH 1.000 EACH

797-07.56 MANHOLE DROP CONNECTION ASSEMBLY 2.000 EACH

797-08.04 4IN PVC PIPE FOR SERVICE LATERAL 50.000 L.F.

797-08.07 4IN CLEAN OUT ASSEMBLY 1.000 EACH

797-09.01 1IN BALL VALVE 1.000 EACH

797-09.44 CUT AND CAP 8IN GRAVITY 4.000 EACH

797-10.03 CONNECT 10-18IN SEWER TO EXIST. MANHOLE 1.000 EACH

797-10.09 CONNECT EX. 8IN SEWER TO NEW MANHOLE 5.000 EACH

797-10.10 CONNECT EX.10-18IN SEWER TO NEW MANHOLE 1.000 EACH

797-10.31 RESIDENTIAL GRINDER PUMP STATION 1.000 EACH

797-11.25 RETIREIN PLACE 48IN MANHOLE 1.000 EACH

797-11.40 RESTORE ASPHALT 370.000 S.Y.

797-11.41 RESTORE CONCRETE 23.000 S.Y.



Contract ID CNT019 - SCOTT

( ) Item will be bid as lump sum.



Contract ID CNT212 - SHELBY

CNT212Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: SHELBY

District: DBE Goal Percent:

Contract Time:

Description: The restoration of the public art sculpture located at the northbound I-55 Welcome Center in
Memphis.

DT - 11/30/2019

STP-EN-I-55-1(133)79004-3264-44

Item No. Description Quantity Units

303-10.01 MINERAL AGGREGATE (SIZE 57) 8.000 TON

502-01 CLEANING AND SEALING JOINTS 220.000 L.F.

603-02.50 REPAINTING EXISTING ALUMINUM STRUCTURES
(DESCRIPTION) (PIPES)

(1) LS

604-10.01 CONCRETE REPAIRS (1) LS

604-10.54 CONCRETE REPAIRS 1,170.000 S.F.

712-99.92 TRAFFIC CONTROL (DESCRIPTION) (PEDESTRIAN) (1) LS

713-16.20 SIGNS (DESCRIPTION) (“DO NOT CLIMB ON
SCULPTURE”)

4.000 EACH

714-01.31 STRUCTURAL LIGHTING (DESC) (DEMOLITION) (1) LS

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT262 - SHELBY

CNT262Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: SHELBY

District: DBE Goal Percent:

Contract Time:

Description: The repair of the ICG Railroad bridge over I-55 (L.M. 7.23).

DT - 9/30/2019

N/A79005-4178-04

Item No. Description Quantity Units

602-10.06 STRUCTURAL STEEL 1,450.000 LB.

705-04.50 PORTABLE BARRIER RAIL DELINEATOR 10.000 EACH

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 1.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 270.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 25.000 EACH

712-06 SIGNS (CONSTRUCTION) 300.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 20.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 1.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH

717-01 MOBILIZATION (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT247 - SHELBY

CNT247Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: SHELBY

District: DBE Goal Percent:

Contract Time:

Description: The repair of the bridge on Perkins Road over I-240 (L.M. 3.07) in Memphis.

DT - 11/15/2019

N/A79006-4197-04

Item No. Description Quantity Units

204-06.01 FLOWABLE FILL (GENERAL) 55.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 400.000 L.F.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 10.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 65.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 1,008.000 S.Y.

604-10.18 REINFORCING STEEL (REPAIRS) 13,500.000 LB.

604-10.42 CONCRETE REPAIRS 2,350.000 C.F.

604-10.43 PENETRATING WATER REPELLENT CONCRETE
SEAL

371.000 S.Y.

604-10.44 EXPANSION JOINT REPAIRS 225.000 L.F.

604-10.90 MISCELLANEOUS BRIDGE ITEMS (1) LS

606-03.03 STEEL PILES (12 INCH) 1,080.000 L.F.

705-04.50 PORTABLE BARRIER RAIL DELINEATOR 72.000 EACH

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 6.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 880.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 151.000 EACH

712-06 SIGNS (CONSTRUCTION) 379.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 100.000 L.F.

712-08.03 ARROW BOARD (TYPE C) 1.000 EACH



Contract ID CNT247 - SHELBY

Item No. Description Quantity Units

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 0.200 L.M.

717-01 MOBILIZATION (1) LS

801-03 WATER (SEEDING & SODDING) 4.000 M.G.

803-01 SODDING (NEW SOD) 400.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNT246 - SHELBY

CNT246Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: SHELBY

District: DBE Goal Percent:

Contract Time:

Description: The repair of the bridge on S.R. 205 over Big Creek drainage ditch (L.M. 1.06).

DT - 11/15/2019

N/A79092-4202-04

Item No. Description Quantity Units

204-11 BRIDGE EXCAVATION (UNCLASSIFIED) 28.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 400.000 L.F.

209-20.04 POLYETHYLENE SHEETING (10 MIL.) 27.000 S.Y.

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 57.000 TON

303-02 MINERAL AGGREGATE, TYPE B BASE, GRADING
(DESCRIPTION) (DESCRIPTION)

55.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

8.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

94.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 1.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 1.000 TON

411-01.10 ACS MIX(PG64-22) GRADING D 86.000 TON

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 690.000 S.Y.

604-03.01 CLASS A CONCRETE (BRIDGES) 25.000 C.Y.

604-04.02 APPLIED TEXTURE FINISH (EXISTING
STRUCTURES)

330.000 S.Y.

604-10.05 CONCRETE 25.000 S.F.

604-10.13 CONCRETE SLAB REMOVAL (1) LS

604-10.14 REMOVE EXISTING WEARING SURFACE (1) LS

604-10.18 REINFORCING STEEL (REPAIRS) 4,165.000 LB.

604-10.42 CONCRETE REPAIRS 700.000 C.F.

604-10.54 CONCRETE REPAIRS 25.000 S.F.



Contract ID CNT246 - SHELBY

Item No. Description Quantity UnitsS.F.

615-02.44 PRESTRESSED CONCRETE BOX BEAM (15" X 48") 1,010.000 L.F.

615-02.75 PRESTRESSED CONCRETE BEAM (SIZE -
DESCRIPTION) (15" X 48" EXTERIOR BEAM)

337.000 L.F.

617-01 BRIDGE DECK SEALANT 600.000 S.Y.

620-05.01 CONC PARAPET SINGLE SLOPE (STD-1-1SS) 337.000 L.F.

705-01.01 GUARDRAIL AT BRIDGE ENDS 108.000 L.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 4.000 EACH

707-08.11 HIGH-VISIBILITY CONSTRUCTION FENCE 275.000 L.F.

709-05.09 MACHINED RIP-RAP (CLASS C) 950.000 TON

710-09.07 6" PERFORATED PLASTIC PIPE (FRENCH DRAIN) 76.000 L.F.

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 1,587.000 S.F.

712-07.03 TEMPORARY BARRICADES (TYPE III) 40.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

0.200 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 0.200 L.M.

717-01 MOBILIZATION (1) LS

801-03 WATER (SEEDING & SODDING) 9.000 M.G.

803-01 SODDING (NEW SOD) 900.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNT260 - SMITH

CNT260Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: SMITH

District: DBE Goal Percent:

Contract Time:

Description: The repair of the I-40 WB bridge over the Caney Fork River at M.M. 263.10 (L.M. 12.99).

DT - 9/15/2019

N/A80001-4190-04

Item No. Description Quantity Units

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 0.200 TON

411-03.10 ACS MIX(PG76-22) GRADING D 26.000 TON

411-12.01 SCORING SHOULDERS (CONTINUOUS) (16IN
WIDTH)

0.100 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 2,760.000 S.Y.

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 1.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 850.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 62.000 EACH

712-04.50 BARRIER RAIL DELINEATOR 10.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 62.000 EACH

712-06 SIGNS (CONSTRUCTION) 442.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 1.000 EACH

712-08.14 PORTABLE QUEUE WARNING SYSTEM 14.000 DAY

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

1,710.000 L.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 1.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

7.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

7.000 EACH

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

0.100 L.M.



Contract ID CNT260 - SMITH

Item No. Description Quantity Units

717-01 MOBILIZATION (1) LS

604-10.50 BRIDGE DECK REPAIRS (PARTIAL DEPTH OF SLAB) 70.000 S.Y.

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) 794.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNT261 - UNION

CNT261Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: UNION

District: DBE Goal Percent: 6.50

Contract Time:

Description: The resurfacing on S.R. 144 from S.R. 131 (L.M. 0.00) to S.R. 33 (L.M. 5.03), including bridge
deck repair.

DT - 11/15/2019

HSIP-144(4)87006-3217-94

N/A87006-4217-04

N/A87006-4218-04

Item No. Description Quantity Units

307-01.15 ASC MIX (PG64-22) (BPMLC-HM) GRADING CS 1,006.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 58.000 TON

411-03.13 ACS MIX(PG70-22) THIN LIFT D ASPHALT 2,682.000 TON

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

8.100 L.M.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 2.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 2.000 EACH

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 2.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-06 SIGNS (CONSTRUCTION) 362.000 S.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

332.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

12.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 53.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

1.000 EACH

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

550.000 L.F.

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 5.000 L.M.



Contract ID CNT261 - UNION

Item No. Description Quantity Units

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 20.000 L.M.

717-01 MOBILIZATION (1) LS

617-04.01 TYPE 1 THIN EPOXY OVERLAY (EPOXY-URETHANE) 354.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNT263 - WILSON

CNT263Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: WILSON

District: DBE Goal Percent:

Contract Time:

Description: The repair of the bridge on I-40 EB over U.S. 70 (S.R. 26) (L.M. 16.82).

DT - 8/8/2019

N/A95100-4112-04

Item No. Description Quantity Units

705-04.50 PORTABLE BARRIER RAIL DELINEATOR 23.000 EACH

705-08.51 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 1.000 EACH

712-01 TRAFFIC CONTROL (1) LS

712-01.05 FLAGMAN 60.000 HOUR

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 453.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 367.000 EACH

712-06 SIGNS (CONSTRUCTION) 276.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 1.000 EACH

712-09.02 REMOVABLE PAVEMENT MARKING (8" BARRIER
LINE)

1,653.000 L.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 46.000 L.F.

712-09.09 REMOVABLE PAVEMENT MARKING (4" line) 30.000 L.F.

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

717-01 MOBILIZATION (1) LS

604-10.42 CONCRETE REPAIRS 32.000 C.F.

604-10.69 PRESTRESSING STRAND SPLICE 10.000 EACH

604-10.90 MISCELLANEOUS BRIDGE ITEMS (1) LS

621-05.02 TEMPORARY SHORING (1) LS

( ) Item will be bid as lump sum.



Contract ID CNT917 - BLEDSOE &  VAN BUREN

CNT917Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: BLEDSOE, VAN BUREN

District: DBE Goal Percent: 3.00

Contract Time:

Description: The emergency slope stabilization on S.R. 28 in Bledsoe County near L.M. 28.80 and on S.R.
30 in VanBuren County near L.M. 16.10.

DT - 11/30/2019

NH-28(74)04001-4239-04

STP-30(85)88002-4244-04

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 1,612.000 C.Y.

203-06 WATER 1.000 M.G.

209-02.07 18" TEMPORARY SLOPE DRAIN 100.000 L.F.

209-05 SEDIMENT REMOVAL 15.000 C.Y.

209-08.02 TEMPORARY SILT FENCE (WITH BACKING) 666.000 L.F.

209-08.07 ROCK CHECK DAM PER 26.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 2.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 880.000 TON

307-01.01 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING A

227.000 TON

307-01.08 ASPHALT CONCRETE MIX (PG64-22) (BPMB-HM)
GRADING B-M2

144.000 TON

402-01 BITUMINOUS MATERIAL FOR PRIME COAT (PC) 3.000 TON

402-02 AGGREGATE FOR COVER MATERIAL (PC) 8.000 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 3.000 TON

407-20.05 SAW CUTTING ASPHALT PAVEMENT 555.000 L.F.

411-01.10 ACS MIX(PG64-22) GRADING D 181.000 TON

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

0.060 L.M.



Contract ID CNT917 - BLEDSOE &  VAN BUREN

Item No. Description Quantity Units

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 1,799.000 S.Y.

610-12.02 HORIZONTAL DRAINS 5,600.000 L.F.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 2.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL3 612.000 L.F.

705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 4.000 EACH

706-01 GUARDRAIL REMOVED 668.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 661.000 TON

709-05.06 MACHINED RIP-RAP (CLASS A-1) 22.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 1,368.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 55.000 EACH

712-06 SIGNS (CONSTRUCTION) 587.750 S.F.

712-09.01 REMOVABLE PAVEMENT MARKING LINE 11,142.000 L.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 94.000 L.F.

713-02.26 CONCRETE BARRIER/PARAPET DELINEATOR 69.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 4.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

9.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

5.000 EACH

716-05.02 PAINTED PAVEMENT MARKING (8" BARRIER LINE) 1,810.000 L.F.

716-08.01 REMOVAL OF PAVEMENT MARKING (LINE) 1,810.000 L.F.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 0.190 L.M.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 0.400 L.M.

717-01 MOBILIZATION (1) LS

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 2.000 EACH

740-06.01 GEOMEMBRANE 790.000 S.Y.

740-11.03 TEMPORARY SEDIMENT TUBE 18IN 940.000 L.F.

740-11.04 TEMPORARY SEDIMENT TUBE 20IN 281.000 L.F.

801-02 SEEDING (WITHOUT MULCH) 3.000 UNIT

801-02.08 TEMPORARY SEEDING (WITHOUT MULCH) 14.000 UNIT



Contract ID CNT917 - BLEDSOE &  VAN BUREN

Item No. Description Quantity Units

801-03 WATER (SEEDING & SODDING) 3.000 M.G.

805-05.02 SOIL NAIL STABILIZATION 18,200.000 L.F.

805-05.03 REINFORCED SHOTCRETE FACING 4,620.000 S.F.

805-05.04 SECONDARY WALL (DESCRIPTION) (OUTER WALL
FACE)

4,620.000 S.F.

805-12.02 EROSION CONTROL BLANKET (TYPE II) 1,773.000 S.Y.

( ) Item will be bid as lump sum.



Contract ID CNT918 - BLEDSOE &  SEQUATCHIE

CNT918Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: BLEDSOE, SEQUATCHIE

District: DBE Goal Percent: 6.00

Contract Time:

Description: The resurfacing on S.R. 30 in Bledsoe County and on U.S. 127 (S.R. 8) and U.S. 127 (S.R.
28) in Sequatchie County.

DT - 11/30/2019

STP/HSIP-30(83)04003-3218-94

STP/HSIP-30(83)04003-8218-14

HSIP-8(56)77001-3246-94

N/A77001-4246-04

STP-NH/HSIP-28(73)77004-3215-94

STP-NH/HSIP-28(73)77004-8215-14

Item No. Description Quantity Units

209-70.01 VACUUM TRUCK/SWEEPER FOR ROADWAY DEBRIS 125.000 HOUR

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 64.000 TON

403-05.01 BITUMINOUS MATERIAL (FOG SEAL) SHOULDER 5.500 TON

407-07.01 INTELLIGENT COMPACTION EQUIPMENT (1) LS

411-01.10 ACS MIX(PG64-22) GRADING D 10,282.000 TON

411-12.03 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (8IN WIDTH)

4.700 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 146,109.050 S.Y.

611-01.20 ADJUSTMENT OF EXISTING MANHOLE 5.000 EACH

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN 26.000 EACH

701-02.01 CONCRETE CURB RAMP (RETROFIT) 1,998.000 S.F.

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 6.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL3 100.000 L.F.

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 8.000 EACH

706-01 GUARDRAIL REMOVED 425.000 L.F.

712-01 TRAFFIC CONTROL (1) LS



Contract ID CNT918 - BLEDSOE &  SEQUATCHIE

Item No. Description Quantity UnitsLS

712-06 SIGNS (CONSTRUCTION) 1,599.000 S.F.

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

260.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

445.000 EACH

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

251.000 EACH

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

102.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 809.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

39.000 EACH

716-02.07 PLASTIC PAVEMENT MARKING (24" BARRIER LINE) 120.000 L.F.

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

175.000 L.F.

716-03.01 PLASTIC WORD PAVEMENT MARKING (ONLY) 3.000 EACH

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

1.000 EACH

716-04.04 PLASTIC PAVEMENT MARKING (TRANSVERSE
SHOULDER)

630.000 L.F.

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

3.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 37.500 L.M.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 795.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

14.300 L.M.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

268.000 L.F.

716-12.06 ENHANCED FLAT LINE THERMO (8IN LINE) 490.000 L.F.

716-13.02 SPRAY THERMO PVMT MRKNG (60 mil) (6IN LINE) 10.900 L.M.

716-13.03 SPRAY THERMO PVMT MRKNG (60 mil) (8IN
BARRIER LINE)

244.000 L.F.

716-13.05 SPRAY THERMO PVMT MRKNG (60 mil) (6IN DOTTED
LINE)

40.000 L.F.

717-01 MOBILIZATION (1) LS



Contract ID CNT918 - BLEDSOE &  SEQUATCHIE

Item No. Description Quantity Units

730-14.02 SAW SLOT 3,300.000 L.F.

730-14.03 LOOP WIRE 6,580.000 L.F.

( ) Item will be bid as lump sum.



Contract ID CNT919 - MARION

CNT919Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: MARION

District: DBE Goal Percent:

Contract Time:

Description: The emergency slope stabilization on S.R. 27 near L.M. 26.60.

DT - 11/15/2019

STP-27(52)58009-4234-04

Item No. Description Quantity Units

105-01 CONSTRUCTION STAKES, LINES AND GRADES (1) LS

201-01 CLEARING AND GRUBBING (1) LS

203-01 ROAD & DRAINAGE EXCAVATION (UNCLASSIFIED) 435.000 C.Y.

209-08.07 ROCK CHECK DAM PER 7.000 EACH

209-08.08 ENHANCED ROCK CHECK DAM 1.000 EACH

303-01 MINERAL AGGREGATE, TYPE A BASE, GRADING D 275.200 TON

307-02.01 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING A

153.300 TON

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

115.100 TON

403-01 BITUMINOUS MATERIAL FOR TACK COAT (TC) 0.200 TON

411-02.10 ACS MIX(PG70-22) GRADING D 139.700 TON

411-12.04 SCORING FOR RUMBLE STRIPE (NON-
CONTINUOUS) (4IN WIDTH)

0.220 L.M.

415-01.02 COLD PLANING BITUMINOUS PAVEMENT 1,300.000 S.Y.

607-06.02 30" CONCRETE PIPE CULVERT (CLASS III) 128.000 L.F.

610-12.02 HORIZONTAL DRAINS 480.000 L.F.

611-07.01 CLASS A CONCRETE (PIPE ENDWALLS) 8.000 C.Y.

611-07.02 STEEL BAR REINFORCEMENT (PIPE ENDWALLS) 372.000 LB.

705-02.10 GUARDRAIL TRANSITION 27IN TO 31IN 1.000 EACH

705-04.09 EARTH PAD FOR TYPE 38 GR END TREATMENT 1.000 EACH

705-06.01 W BEAM GR (TYPE 2) MASH TL3 200.000 L.F.



Contract ID CNT919 - MARION

Item No. Description Quantity Units

705-06.20 TANGENT ENERGY ABSORBING TERM MASH TL-3 1.000 EACH

705-08.11 PORTABLE IMPACT ATTENUATOR NCHRP350 TL-3 2.000 EACH

706-10.73 REMOVAL OF GUARDRAIL & POST FOR REUSE 100.000 L.F.

709-05.05 MACHINED RIP-RAP (CLASS A-3) 120.000 TON

709-05.08 MACHINED RIP-RAP (CLASS B) 200.000 TON

712-01 TRAFFIC CONTROL (1) LS

712-02.02 INTERCONNECTED PORTABLE BARRIER RAIL 240.000 L.F.

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 30.000 EACH

712-06 SIGNS (CONSTRUCTION) 195.000 S.F.

712-09.04 REMOVABLE PAVEMENT MARKING (STOP LINE) 200.000 L.F.

713-02.27 CONCRETE BARRIER/PARAPET DELINEATOR (BI-
DIRECTIONAL)

6.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.23 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR)(2 COLOR)

4.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 0.450 L.M.

716-13.01 SPRAY THERMO PVMT MRKNG (60 mil) (4IN LINE) 0.450 L.M.

717-01 MOBILIZATION (1) LS

730-40 TEMPORARY TRAFFIC SIGNAL SYSTEM 1.000 EACH

740-06.01 GEOMEMBRANE 220.000 S.Y.

801-01 SEEDING (WITH MULCH) 1.000 UNIT

805-05.02 SOIL NAIL STABILIZATION 2,450.000 L.F.

805-05.03 REINFORCED SHOTCRETE FACING 840.000 S.F.

805-05.04 SECONDARY WALL (DESCRIPTION) (OUTER WALL
FACE)

840.000 S.F.

( ) Item will be bid as lump sum.



Contract ID CNT920 - PUTNAM

CNT920Contract ID:

June 21, 2019 10:00 AMLetting Date: Projects:

Counties: PUTNAM

District: DBE Goal Percent: 9.00

Contract Time:

Description: The resurfacing on S.R. 136 from U.S. 70N (S.R. 24) (L.M. 4.15) to north of Whiteaker
Springs Road (L.M. 7.00).

DT - 11/30/2019

HSIP-136(19)71012-3228-94

N/A71012-4228-04

Item No. Description Quantity Units

209-70.01 VACUUM TRUCK/SWEEPER FOR ROADWAY DEBRIS 175.000 HOUR

307-02.08 ASPHALT CONCRETE MIX (PG70-22) (BPMB-HM)
GRADING B-M2

1,000.000 TON

403-02.01 TRACKLESS TACK COAT 40.000 TON

411-02.10 ACS MIX(PG70-22) GRADING D 6,090.000 TON

415-01.01 COLD PLANING BITUMINOUS PAVEMENT 6,033.000 TON

611-09.01 ADJUSTMENT OF EXISTING CATCHBASIN 15.000 EACH

701-01.01 CONCRETE SIDEWALK (4 ") 5,700.000 S.F.

701-02.01 CONCRETE CURB RAMP (RETROFIT) 8,548.000 S.F.

702-03 CONCRETE COMBINED CURB & GUTTER 104.700 C.Y.

712-01 TRAFFIC CONTROL (1) LS

712-04.01 FLEXIBLE DRUMS (CHANNELIZING) 150.000 EACH

712-05.01 WARNING LIGHTS (TYPE A) 100.000 EACH

712-06 SIGNS (CONSTRUCTION) 1,365.000 S.F.

712-08.03 ARROW BOARD (TYPE C) 2.000 EACH

713-16.01 CHANGEABLE MESSAGE SIGN UNIT 2.000 EACH

716-01.21 SNOWPLOWABLE RAISED PAVEMENT MARKERS
(BI-DIR) (1 COLOR)

382.000 EACH

716-01.22 SNOWPLOWABLE RAISED PAVMENT MARKERS
(MONO-DIR)(1 COLOR)

138.000 EACH



Contract ID CNT920 - PUTNAM

Item No. Description Quantity Units

716-01.30 REMOVAL OF SNOWPLOWABLE REFLECTIVE
MARKER

40.000 EACH

716-02.03 PLASTIC PAVEMENT MARKING (CROSS-WALK) 2,208.000 L.F.

716-02.04 PLASTIC PAVEMENT MARKING(CHANNELIZATION
STRIPING)

725.000 S.Y.

716-02.05 PLASTIC PAVEMENT MARKING (STOP LINE) 1,186.000 L.F.

716-02.06 PLASTIC PAVEMENT MARKING (TURN LANE
ARROW)

55.000 EACH

716-02.09 PLASTIC PAVEMENT MARKING (LONGITUDINAL
CROSS-WALK)

712.000 L.F.

716-04.01 PLASTIC PAVEMENT MARKING (STRAIGHT-TURN
ARROW)

1.000 EACH

716-04.05 PLASTIC PAVEMENT MARKING (STRAIGHT ARROW) 3.000 EACH

716-04.14 PLASTIC PAVEMENT MARKING (LANE REDUCTION
ARROW)

2.000 EACH

716-05.01 PAINTED PAVEMENT MARKING (4" LINE) 14.500 L.M.

716-05.05 PAINTED PAVEMENT MARKING (STOP LINE) 1,186.000 L.F.

716-12.02 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
LINE)

10.100 L.M.

716-12.03 ENHANCED FLATLINE THERMO  PVMT MRKNG (8IN
BARRIER LINE)

1,051.000 L.F.

716-12.05 ENHANCED FLATLINE THERMO  PVMT MRKNG (6IN
DOTTED LINE)

238.000 L.F.

717-01 MOBILIZATION (1) LS

730-14.02 SAW SLOT 9,350.000 L.F.

730-14.03 LOOP WIRE 28,050.000 L.F.

( ) Item will be bid as lump sum.


