

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 06	Nulato Airport Improvements (17512/62603/94) 11 Bids Tendered	L-100a Airport Lighting	Lump Sum	1	750,000.00 8.64%	350,000.00 370,000.00 6.18%	586,900.27 540,000.00 8.78%	1,307,503.00 450,000.00 6.83%	5,989,180
2016 09	St. Michael Airport Rehabilitation (45817/62652/0) 7 Bids Tendered	L-100a Airport Lighting	Lump Sum	1	497,850.00 4.94%	260,000.00 450,000.00 4.58%	436,685.71 375,000.00 3.80%	600,000.00 420,000.00 4.24%	9,827,510
2009 05	Fort Yukon Airport Resurfacing (20553/62650/0) 6 Bids Tendered	L-100a Airport Lighting	Lump Sum	1	124,967.00 0.99%	205,000.00 205,000.00 1.82%	275,833.33 425,000.00 3.62%	425,000.00 235,000.00 1.91%	11,250,000
2011 09	Bethel Airport Pavement Rehabilitation (34034/52810/94) 4 Bids Tendered	L-100a Airport Lighting	Lump Sum	1	62,389.91 0.77%	35,000.00 35,000.00 0.45%	85,125.00 55,500.00 0.71%	150,000.00 100,000.00 1.25%	7,700,755
2011 03	Alakanuk Airport Relocation, Stage I V (32334/62325 & 61823/4625) 7 Bids Tendered	L-100a Airport Lighting	Lump Sum	1	99,250.00 1.00%	100,000.00 120,000.00 1.77%	195,000.00 300,000.00 4.17%	370,000.00 370,000.00 4.99%	6,767,130
2018 02	Kiana Airport Improvements (46994/63179/2568) 7 Bids Tendered	L-100a Airport Lighting	Lump Sum	1	341,000.00 2.42%	280,000.00 295,000.00 1.89%	366,493.29 545,000.00 2.80%	545,000.00 280,000.00 1.44%	15,596,020
2016 09	Golovin Airport Improvements (43457//94) 6 Bids Tendered	L-100a Airport Lighting	Lump Sum	1	500,000.00 4.19%	120,000.00 340,000.00 3.85%	269,166.67 300,000.00 2.50%	400,000.00 250,000.00 1.88%	8,839,335
2015 08	68386 Yakutat Airport Runway Pavement Rehabilitation AIP No. 3-02-0327-20-2015 (44790/68386/0) 3 Bids Tendered	L-100a Airport Lighting	Lump Sum	1	231,920.00 1.36%	180,000.00 180,000.00 1.44%	196,666.67 200,000.00 1.44%	210,000.00 210,000.00 1.43%	12,485,667
2011 09	FIA Apron Improvements (33692/63884/94) 3 Bids Tendered	L-100a Airport Lighting	Lump Sum	1	245,000.00 3.15%	110,000.00 112,000.00 2.31%	114,000.00 120,000.00 2.21%	120,000.00 110,000.00 1.86%	4,848,898
2017 06	2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA (46836/58357/4625) 5 Bids Tendered	L-100a Airport Lighting	Lump Sum	1	350,000.00 6.08%	137,000.00 137,000.00 2.78%	261,600.00 161,000.00 2.98%	580,000.00 155,000.00 2.82%	4,929,362
2009 06	Allakaket Airport Improvements (23512/62595/94) 3 Bids Tendered	L-100a Airport Lighting	Lump Sum	1	578,508.00 7.07%	330,800.00 330,800.00 4.09%	387,266.67 335,000.00 3.94%	496,000.00 496,000.00 3.53%	8,080,460

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 08	Cold Bay Airport RSA and Apron Rehab (33738/51942 52811/0) 5 Bids Tendered	L-100a Airport Lighting	LUMP SUM	1	25,000.00 0.27%	50,000.00 200,000.00 2.65%	113,280.00 50,000.00 0.60%	200,000.00 115,000.00 1.22%	7,553,644
2011 01	Petersburg Airport- Runway Safety Area Improvements (Phase IV) (32433/69381/0) 3 Bids Tendered	L-100a AIRPORT LIGHTING	LUMP SUM	1	11,250.00 0.53%	14,000.00 15,000.00 0.62%	16,666.67 21,000.00 0.84%	21,000.00 14,000.00 0.53%	2,437,750
2017 08	Gambell Airport Pavement Rehabilitation And Lighting Replacement (47150//0) 3 Bids Tendered	L-100a AIRPORT LIGHTING	LUMP SUM	1	231,000.00 2.74%	210,000.00 210,000.00 3.05%	287,666.67 253,000.00 2.82%	400,000.00 400,000.00 3.73%	6,895,530
2010 09	Petersburg Airport- Runway Safety Area Improvements (Phase IV) (30476/69381/0) 1 Bids Tendered	L-100a AIRPORT LIGHTING	LUMP SUM	1	11,250.00 0.61%	6,000.00 6,000.00 0.22%	6,000.00 0.00 0.00%	6,000.00 0.00 0.00%	2,773,280
2011 03	Alakanuk Airport Relocation, Stage I V (32334/62325 & 61823/4625) 7 Bids Tendered	L-100a.1 Airport Lighting	Lump Sum	1	21,050.00 0.21%	3,000.00 7,700.00 0.11%	19,042.86 40,000.00 0.56%	42,000.00 42,000.00 0.57%	6,767,130
2011 02	Manley Airport Relocation (32893/61564/94) 10 Bids Tendered	L-100a.n2 Airport Lighting	Lump Sum	1	181,358.00 1.55%	111,600.00 190,000.00 1.72%	175,860.00 111,600.00 0.97%	350,000.00 140,000.00 1.16%	11,049,742
2011 09	FIA Apron Improvements (33692/63884/94) 3 Bids Tendered	L-100a.n2 Airport Lighting	Lump Sum	1	115,000.00 1.48%	25,000.00 35,000.00 0.72%	28,666.67 25,000.00 0.46%	35,000.00 26,000.00 0.44%	4,848,898
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4652) 4 Bids Tendered	L-100ab Individual Lamp Control & Monitoring System	Lump Sum	1	84,000.00 0.21%	151,814.00 155,000.00 0.48%	167,635.25 160,600.00 0.44%	203,127.00 151,814.00 0.39%	32,191,812
2009 04	ANC RON Parking, 12-14 Reconstruction (21532/51095/4625) 5 Bids Tendered	L-100ae Reconfigure Airfield Lighting Control System	Contingent Sum	1	10,000.00 0.08%	10,000.00 10,000.00 0.11%	10,000.00 10,000.00 0.10%	10,000.00 10,000.00 0.10%	9,489,289
2012 05	ANC Taxiway E & RON 2 Reconstruction (37306/51149/0) 2 Bids Tendered	L-100ae Reconfigure Airfield Lighting Control System	Contingent Sum	1	33,000.00 0.19%	33,000.00 33,000.00 0.23%	33,000.00 33,000.00 0.23%	33,000.00 0.00 0.00%	14,045,892

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4655) 4 Bids Tendered	L-100ae Reconfigure Airfield Lighting Control System	Contingent Sum	1	95,000.00 95,000.00 0.23%	95,000.00 95,000.00 0.30%	95,000.00 95,000.00 0.26%	95,000.00 95,000.00 0.25%	32,191,812
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	L-100ae Reconfigure Airfield Lighting Control System	Contingent Sum	1	44,000.00 44,000.00 0.31%	44,000.00 44,000.00 0.33%	44,000.00 44,000.00 0.30%	44,000.00 0.00 0.00%	13,468,572
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	L-100ae.n2 Reconfigure Airfield Lighting Control System	Contingent Sum	1	28,050.00 28,050.00 0.20%	28,050.00 28,050.00 0.21%	28,050.00 28,050.00 0.19%	28,050.00 0.00 0.00%	13,468,572
2009 05	OUZINKIE AIRPORT RELOCATION (22632/56957/5189) 9 Bids Tendered	L-100ag* Junction Box, Type III	Each	2	1,500.00 3,500.00 0.04%	1,500.00 4,500.00 0.09%	3,649.56 1,500.00 0.03%	7,500.00 2,600.00 0.05%	9,708,914
2009 04	ANC RON Parking, 12-14 Reconstruction (21532/51095/4625) 5 Bids Tendered	L-100ai Taxiway Lighting Circuit Modifications	Lump Sum	1	20,000.00 20,000.00 0.16%	20,000.00 22,500.00 0.24%	28,500.00 20,000.00 0.20%	50,000.00 29,000.00 0.29%	9,489,289
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/5385) 4 Bids Tendered	L-100ak Stop Bar Light, L-862S	Each	2	1,338.00 1,600.00 0.01%	1,338.00 1,500.00 0.01%	1,533.75 1,415.00 0.01%	1,882.00 1,338.00 0.01%	32,191,812
2009 08	ANC Gate N8 Pavement Replacement Design (24214/51559/5272) 6 Bids Tendered	L-100am* LED Strip Lighting System	Lump Sum	1	73,500.00 56,000.00 2.84%	73,500.00 74,000.00 4.54%	81,106.83 73,500.00 4.45%	97,500.00 86,500.00 5.23%	1,629,855
2009 04	ANC RON Parking, 12-14 Reconstruction (21532/51095/4625) 5 Bids Tendered	L-100am* LED Strip Lighting System	Lump Sum	1	225,000.00 160,000.00 1.31%	240,800.00 261,000.00 2.75%	240,800.00 225,000.00 2.25%	261,000.00 252,000.00 2.48%	9,489,289
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4654) 4 Bids Tendered	L-100ao Airport Sign Foundation	Each	4	1,000.00 2,000.00 0.02%	1,000.00 1,100.00 0.01%	1,122.50 1,190.00 0.01%	1,200.00 1,000.00 0.01%	33,830,478

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524) 3 Bids Tendered	L-100ap .n2_A Spare Parts	Each (Alt)	6.0	696.67 0.01%	266.67 4,166.67 0.09%	2,588.89 266.67 0.01%	4,166.67 3,333.33 0.05%	26,561,061
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/5386) 3 Bids Tendered	L-100ap .n2_A Spare Parts	Lump Sum	1	4,180.00 0.01%	1,600.00 25,000.00 0.09%	15,533.33 1,600.00 0.01%	25,000.00 20,000.00 0.05%	26,561,061
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/0) 3 Bids Tendered	L-100ap .n2_B Spare Parts	Lump Sum	1	5,720.00 0.02%	3,300.00 25,000.00 0.09%	16,100.00 3,300.00 0.01%	25,000.00 20,000.00 0.05%	26,561,061
2010 06	Dillingham Airport Terminal Apron, Taxiway A & B (28894/52289/0) 3 Bids Tendered	L-100ap Spare Parts	Lump Sum	1	4,000.00 0.05%	3,780.00 5,500.00 0.08%	14,093.33 33,000.00 0.45%	33,000.00 3,780.00 0.05%	6,933,468
2011 09	Homer Airport Improvements (33921) 4 Bids Tendered	L-100ap Spare Parts	1600 (Alt)	1.0	1,600.00 0.07%	2,500.00 5,000.00 0.34%	3,750.00 4,500.00 0.28%	5,000.00 2,500.00 0.14%	1,475,427
2010 09	Chefornak Airport Relocation - Stage ii (30873/57281/5386) 8 Bids Tendered	L-100ap Spare Parts	Lump Sum	1	3,600.00 0.02%	1,500.00 3,500.00 0.02%	6,165.63 3,500.00 0.02%	17,000.00 1,500.00 0.01%	17,443,650
2014 05	Kodiak Airport RSA Extension & Devils Creek Culvert Repair (42772/53587 57474/5386) 3 Bids Tendered	L-100ap Spare Parts	Lump Sum	1	4,000.00 0.01%	6,000.00 6,500.00 0.01%	6,366.67 6,600.00 0.01%	6,600.00 6,000.00 0.01%	58,222,248
2011 09	Lake Hood Strip Improvements Phase II (34178/53546/5386) 6 Bids Tendered	L-100ap Spare Parts	Lump Sum	1	10,000.00 0.97%	3,600.00 3,600.00 0.75%	4,922.16 4,210.00 0.73%	7,200.00 6,000.00 0.75%	477,360
2016 08	Kotzebue Airport Ga Apron Expansion (46137//0) 3 Bids Tendered	L-100ap Spare Parts	Contingent Sum	1	800.00 0.02%	800.00 800.00 0.01%	800.00 800.00 0.01%	800.00 800.00 0.01%	5,943,070
2017 08	Bethel Airport Improvements (47294//0) 3 Bids Tendered	L-100ap Spare Parts	Contingent Sum	1	750.00 0.01%	750.00 750.00 0.01%	750.00 750.00 0.01%	750.00 750.00 0.01%	7,289,947
2011 03	King Salmon Airport Lighting (33104/52673/0) 2 Bids Tendered	L-100ap Spare Parts	LUMP SUM	1	9,500.00 0.17%	10,500.00 10,500.00 0.17%	30,250.00 50,000.00 0.80%	50,000.00 0.00 0.00%	6,109,633

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 09	Lake Hood Strip Improvements Phase II (34113/53546/5386) 6 Bids Tendered	L-100ap Spare Parts	Lump Sum	1	10,000.00 0.97%	0.00 0.00 0.00%	1,301.67 0.00 0.00%	4,210.00 0.00 0.00%	42,400
2015 08	Hooper Bay Airport Improvements (44980/57419/5386) 4 Bids Tendered	L-100ap Spare Parts	Lump Sum	1	5,700.00 0.02%	5,000.00 6,000.00 0.02%	5,975.00 6,000.00 0.02%	6,900.00 5,000.00 0.02%	25,767,875
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4625) 4 Bids Tendered	L-100ap Spare Parts	Lump Sum	1	37,500.00 0.09%	31,250.00 50,000.00 0.16%	45,023.50 50,800.00 0.14%	50,800.00 48,044.00 0.12%	32,191,812
2018 03	Lake Hood Seaplane Base LHD Taxiway V Reconstruction (48180//5386) 8 Bids Tendered	L-100ap Spare Parts	Contingent Sum	1	21,000.00 0.35%	21,000.00 21,000.00 0.41%	21,000.00 21,000.00 0.39%	21,000.00 21,000.00 0.38%	5,162,564
2015 05	Bethel Airport Apron Rehabilitation (44608/51907/2568) 2 Bids Tendered	L-100ap Spare Parts	Lump Sum	1	350.00 0.01%	6,200.00 6,200.00 0.14%	9,700.00 13,200.00 0.22%	13,200.00 0.00 0.00%	4,293,431
2015 08	Pilot Station Airport Relocation (44341/62581/0) 6 Bids Tendered	L-100ap Spare Parts	Lump Sum	1	2,000.00 0.01%	1,800.00 2,400.00 0.01%	8,700.00 1,800.00 0.01%	20,000.00 10,000.00 0.05%	19,784,261
2015 05	Adak Airport Runway Safety Improvements (44644/54972/5386) 3 Bids Tendered	L-100ap Spare Parts	Lump Sum	1	750.00 0.30%	1,250.00 3,166.00 1.08%	2,805.33 1,250.00 0.39%	4,000.00 4,000.00 0.84%	294,475
2012 05	ANC Taxiway E & RON 2 Reconstruction (37306/51149/0) 2 Bids Tendered	L-100ap Spare Parts	Lump Sum	1	22,000.00 0.12%	10,000.00 11,500.00 0.08%	10,750.00 10,000.00 0.07%	11,500.00 0.00 0.00%	14,045,892
2016 06	Cold Bay Airport Improvements 2016 (45927/53754 & 57329/2568) 3 Bids Tendered	L-100ap Spare Parts	Contingent Sum	1	13,000.00 0.09%	13,000.00 13,000.00 0.10%	13,000.00 13,000.00 0.09%	13,000.00 13,000.00 0.08%	13,242,749
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	L-100ap Spare Parts	Lump Sum	1	10,450.00 0.07%	8,857.00 10,000.00 0.07%	9,428.50 8,857.00 0.06%	10,000.00 0.00 0.00%	13,468,572

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4625) 4 Bids Tendered	L-100ap Spare Parts	Lump Sum	1	67,500.00 0.15%	52,000.00 80,000.00 0.24%	73,700.00 78,800.00 0.22%	84,000.00 52,000.00 0.14%	33,830,478
2012 06	Unalaska Airport Improvements 2012 (38122/53443/0) 5 Bids Tendered	L-100ap Spare Parts	Lump Sum	1	6,800.00 0.03%	2,670.00 2,670.00 0.01%	11,555.00 16,000.00 0.08%	19,105.00 19,105.00 0.09%	19,645,356
2012 09	Tununak Airport Relocation (38596/51791/4625) 5 Bids Tendered	L-100ap Spare Parts	Lump Sum	1	10,000.00 0.04%	1,300.00 50,000.00 0.25%	16,150.00 1,300.00 0.01%	50,000.00 1,700.00 0.01%	19,963,988
2011 09	Homer Airport Improvements (33921/52714/5386) 4 Bids Tendered	L-100ap Spare Parts	LUMP SUM	1	1,600.00 0.07%	2,500.00 5,000.00 0.34%	3,750.00 4,500.00 0.28%	5,000.00 2,500.00 0.14%	1,475,427
2011 09	Lake Hood Strip Improvements Phase II (33741/53546/5386) 6 Bids Tendered	L-100ap Spare Parts	Lump Sum	1	10,000.00 0.98%	0.00 0.00 0.00%	600.00 0.00 0.00%	3,600.00 0.00 0.00%	42,400
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/5386) 3 Bids Tendered	L-100ap Spare Parts	Lump Sum	1	25,000.00 0.08%	15,000.00 16,000.00 0.07%	17,000.00 20,000.00 0.08%	20,000.00 15,000.00 0.05%	22,758,321
2016 04	Talkeetna Airport Improvements & Pavement Rehabilitation (45740//0) 11 Bids Tendered	L-100ap SPARE PARTS	CONTINGENT SUM	1	10,000.00 0.08%	10,000.00 10,000.00 0.15%	10,000.00 10,000.00 0.15%	10,000.00 10,000.00 0.12%	6,793,720
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	L-100ap SPARE PARTS	CONTINGENT SUM	1	10,000.00 0.09%	10,000.00 10,000.00 0.10%	10,000.00 10,000.00 0.09%	10,000.00 0.00 0.00%	9,826,116
2016 08	Cordova Apron, Taxiway and G A Improvements, Stage I I (46181/61403/0) 6 Bids Tendered	L-100ap SPARE PARTS	CONTINGENT SUM	1	4,000.00 0.04%	4,000.00 4,000.00 0.06%	4,000.00 4,000.00 0.06%	4,000.00 4,000.00 0.05%	6,287,160
2017 03	ANC Taxiway Y Reconstruction (46841//0) 2 Bids Tendered	L-100ap SPARE PARTS	CONTINGENT SUM	1	27,500.00 0.10%	27,500.00 27,500.00 0.15%	27,500.00 27,500.00 0.13%	27,500.00 0.00 0.00%	18,592,072
2017 09	Aniak Airport Runway Shift (47424//0) 4 Bids Tendered	L-100ap SPARE PARTS	CONTINGENT SUM	1	11,000.00 0.02%	11,000.00 11,000.00 0.03%	11,000.00 11,000.00 0.03%	11,000.00 11,000.00 0.03%	38,969,351

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 08	DELETE THIS ONE LATER Cordova Apron, Taxiway and GA Improvements, Stage II (46037/61403/0) 6 Bids Tendered	L-100ap SPARE PARTS	CONTINGENT SUM	1	4,000.00 0.04%	4,000.00 0.42%	4,000.00 0.42%	4,000.00 0.42%	951,500
2016 08	DELETE THIS ONE TOO Cordova Apron, Taxiway and G A Improvements, Stage I I (46180/61403/0) 6 Bids Tendered	L-100ap SPARE PARTS	CONTINGENT SUM	1	4,000.00 0.04%	4,000.00 0.42%	4,000.00 0.42%	4,000.00 0.42%	951,500
2016 09	St. Michael Airport Rehabilitation (45817/62652/94) 7 Bids Tendered	L-100ap Spare Parts	Contingent Sum	1	6,520.00 0.06%	6,520.00 0.07%	6,520.00 0.07%	6,520.00 0.07%	9,827,510
2018 03	ANC Taxiway R Group VI Improvements (48142//5386) 2 Bids Tendered	L-100ap(1) Spare Parts, Taxiway Edge Lighting System	Contingent Sum	1	10,000.00 0.06%	10,000.00 0.07%	10,000.00 0.07%	10,000.00 0.00%	15,287,034
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//0) 2 Bids Tendered	L-100ap(1) Spare Parts, Taxiway Elevated Edge Lighting Systems	Lump Sum	1	10,000.00 0.04%	2,500.00 0.01%	13,750.00 0.11%	25,000.00 0.00%	19,955,808
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753) 2 Bids Tendered	L-100ap(1) Spare Parts, Taxiway Elevated Edge Lighting Systems	Lump Sum (Alt)	1.0	10,000.00 0.04%	2,500.00 0.01%	13,750.00 0.11%	25,000.00 0.00%	19,955,808
2018 03	ANC Taxiway R Group VI Improvements (48142//5386) 2 Bids Tendered	L-100ap(2) Spare Parts, Taxiway Flush Lighting System	Contingent Sum	1	10,000.00 0.06%	10,000.00 0.07%	10,000.00 0.07%	10,000.00 0.00%	15,287,034
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753) 2 Bids Tendered	L-100ap(2) Spare Parts, Taxiway In-Pavement Lighting Systems	3980 (Alt)	1.0	10,000.00 0.04%	25,000.00 0.18%	30,000.00 0.11%	35,000.00 0.00%	19,955,808
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//0) 2 Bids Tendered	L-100ap(2) Spare Parts, Taxiway In-Pavement Lighting Systems	Lump Sum	1	10,000.00 0.04%	25,000.00 0.18%	30,000.00 0.11%	35,000.00 0.00%	19,955,808
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753) 2 Bids Tendered	L-100ap(3) Spare Parts, Runway Elevated Guard Lights and In-Pavement Stop Bar Lights	Lump Sum (Alt)	1.0	3,980.00 0.01%	7,000.00 0.04%	16,000.00 0.11%	25,000.00 0.00%	19,955,808

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//0) 2 Bids Tendered	L-100ap(3) Spare Parts, Runway Elevated Guard Lights and In-Pavement Stop Bar Lights	Lump Sum	1	3,980.00 0.01%	7,000.00 7,000.00 0.04%	16,000.00 25,000.00 0.11%	25,000.00 0.00 0.00%	19,955,808
2018 03	ANC Taxiway R Group VI Improvements (48142//5386) 2 Bids Tendered	L-100ap(3) Spare Parts, Runway Guard Lighting System	Contingent Sum	1	10,000.00 0.06%	10,000.00 10,000.00 0.07%	10,000.00 10,000.00 0.07%	10,000.00 0.00 0.00%	15,287,034
2018 03	ANC Taxiway R Group VI Improvements (48142//5386) 2 Bids Tendered	L-100ap(4) Spare Parts, Illuminated Runway and Taxiway Signs	Contingent Sum	1	10,000.00 0.06%	10,000.00 10,000.00 0.07%	10,000.00 10,000.00 0.07%	10,000.00 0.00 0.00%	15,287,034
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753) 2 Bids Tendered	L-100ap(4) Spare Parts, Illuminated Taxiway Signs	Lump Sum (Alt)	1.0	10,000.00 0.04%	1,000.00 1,000.00 0.01%	13,000.00 25,000.00 0.11%	25,000.00 0.00 0.00%	19,955,808
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//0) 2 Bids Tendered	L-100ap(4) Spare Parts, Illuminated Taxiway Signs	Lump Sum	1	10,000.00 0.04%	1,000.00 1,000.00 0.01%	13,000.00 25,000.00 0.11%	25,000.00 0.00 0.00%	19,955,808
2018 03	ANC Taxiway R Group VI Improvements (48142//5386) 2 Bids Tendered	L-100ap(5) Spare Parts, Lighting Regulator System	Contingent Sum	1	10,000.00 0.06%	10,000.00 10,000.00 0.07%	10,000.00 10,000.00 0.07%	10,000.00 0.00 0.00%	15,287,034
2011 09	Lake Hood Strip Improvements Phase II (34178/53546/5386) 6 Bids Tendered	L-100ap.1 Spare Parts	Lump Sum	1	5,000.00 0.48%	2,479.00 6,500.00 1.36%	4,717.70 2,479.00 0.43%	7,000.00 7,000.00 0.87%	477,360
2011 09	Lake Hood Strip Improvements Phase II (34113/53546/5386) 6 Bids Tendered	L-100ap.1 Spare Parts	Lump Sum	1	5,000.00 0.48%	0.00 0.00 0.00%	1,496.50 0.00 0.00%	6,500.00 0.00 0.00%	42,400
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/5386) 2 Bids Tendered	L-100ap.n1 Spare Parts	Contingent Sum	1	28,000.00 0.05%	28,000.00 28,000.00 0.05%	28,000.00 28,000.00 0.05%	28,000.00 0.00 0.00%	52,882,604
2011 07	Deadhorse Airport Rehabilitation (33614/63626/94) 5 Bids Tendered	L-100ap.n2 Spare Parts	Lump Sum	1	21,000.00 0.08%	15,875.00 35,000.00 0.17%	30,975.00 15,875.00 0.06%	60,000.00 24,000.00 0.09%	20,991,815
2012 09	Kotzebue Airport And Safety Area Improvements - Stage III (38453/63851/0) 3 Bids Tendered	L-100ap.n2 Spare Parts	Lump Sum	1	4,100.00 0.01%	4,650.00 4,650.00 0.02%	9,883.33 20,000.00 0.06%	20,000.00 5,000.00 0.02%	30,931,995

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 07	Deadhorse Airport Rehabilitation (33614/63626/94) 5 Bids Tendered	L-100ap.n3 Spare Parts	Lump Sum	1	17,000.00 0.06%	6,000.00 15,000.00 0.07%	20,975.00 15,875.00 0.06%	60,000.00 8,000.00 0.03%	20,991,815
2015 05	ANC Taxiway Y&K Safety Area Widening (44206/55731/0) 3 Bids Tendered	L-100aq ADJUST HANDHOLE	EACH	8	800.00 0.09%	1,000.00 1,536.77 0.23%	2,078.92 3,700.00 0.54%	3,700.00 1,000.00 0.13%	5,289,768
2011 09	Lake Hood Strip Improvements Phase II (33741/53546/0) 6 Bids Tendered	L-100aq Remove Regulator, L-828	Each	1	3,500.00 0.34%	0.00 0.00 0.00%	33.33 0.00 0.00%	200.00 0.00 0.00%	42,400
2011 09	Lake Hood Strip Improvements Phase II (34178/53546/0) 6 Bids Tendered	L-100aq Remove Regulator, L-828	Each	1	3,500.00 0.34%	200.00 200.00 0.04%	742.62 321.00 0.06%	1,400.00 650.00 0.08%	477,360
2011 09	Lake Hood Strip Improvements Phase II (34113/53546/0) 6 Bids Tendered	L-100aq Remove Regulator, L-828	Each	1	3,500.00 0.34%	0.00 0.00 0.00%	86.83 0.00 0.00%	321.00 0.00 0.00%	42,400
2017 03	Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane Reconstruction (46714//0) 10 Bids Tendered	L-100ar Antenna Pole	Lump Sum	1	8,000.00 0.22%	8,238.00 14,000.00 0.47%	13,226.17 15,000.00 0.50%	16,000.00 13,893.72 0.46%	2,947,832
2012 09	Tununak Airport Relocation (38596/51791/4625) 5 Bids Tendered	L-100ar Junction Box, Type 1B	Each	3	300.00 0.00%	1,000.00 1,000.00 0.02%	3,586.00 1,400.00 0.02%	10,500.00 1,750.00 0.02%	19,963,988
2018 02	Kiana Airport Improvements (46994/63179/2568) 7 Bids Tendered	L-100ar Spare Parts	Contingent Sum	1	10,000.00 0.07%	10,000.00 10,000.00 0.06%	10,000.00 10,000.00 0.05%	10,000.00 10,000.00 0.05%	15,596,020
2017 08	FAI Taxiway B Reconstruction & Safety Enhancements (47105//0) 3 Bids Tendered	L-100ar Spare Parts	Contingent Sum	1	10,000.00 0.57%	10,000.00 10,000.00 0.52%	10,000.00 10,000.00 0.51%	10,000.00 10,000.00 0.51%	1,907,111
2017 08	Gambell Airport Pavement Rehabilitation And Lighting Replacement (47150//0) 3 Bids Tendered	L-100ar SPARE PARTS	CONTINGENT SUM	1	5,500.00 0.07%	5,500.00 5,500.00 0.08%	5,500.00 5,500.00 0.06%	5,500.00 5,500.00 0.05%	6,895,530
2016 09	Galena Airport Improvements (46151/63175/5386) 2 Bids Tendered	L-100ar.n2 Spare Parts	Contingent Sum	1	10,000.00 0.07%	10,000.00 10,000.00 0.06%	10,000.00 10,000.00 0.04%	10,000.00 0.00 0.00%	16,756,736

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/0) 3 Bids Tendered	L-100b .n2_B Regulator, L-828	Each	2	10,000.00 27,500.00 0.17%	10,000.00 10,000.00 0.08%	12,666.67 16,000.00 0.10%	16,000.00 12,000.00 0.05%	26,561,061
2010 06	Kipnuk Airport Relocation - Phase II (28834/57796/4626) 5 Bids Tendered	L-100b Regulator, L-828	Each	1	10,000.00 10,000.00 0.06%	11,000.00 11,000.00 0.08%	13,200.00 20,000.00 0.13%	20,000.00 12,000.00 0.07%	13,477,354
2012 09	Tununak Airport Relocation (38596/51791/4626) 5 Bids Tendered	L-100b Regulator, L-828	Each	1	7,000.00 18,900.00 0.08%	10,000.00 10,000.00 0.05%	10,620.00 7,000.00 0.03%	15,000.00 8,500.00 0.04%	19,963,988
2011 09	Lake Hood Strip Improvements Phase II (33741/53546/4626) 6 Bids Tendered	L-100b Regulator, L-828	Each	1	12,000.00 12,000.00 1.18%	0.00 0.00 0.00%	1,583.33 0.00 0.00%	9,500.00 0.00 0.00%	42,400
2011 09	Lake Hood Strip Improvements Phase II (34113/53546/4626) 6 Bids Tendered	L-100b Regulator, L-828	Each	1	12,000.00 12,000.00 1.16%	0.00 0.00 0.00%	3,490.00 0.00 0.00%	11,440.00 0.00 0.00%	42,400
2010 09	Chefornak Airport Relocation - Stage ii (30873/57281/4626) 8 Bids Tendered	L-100b Regulator, L-828	Each	1	8,000.00 16,000.00 0.07%	8,000.00 8,000.00 0.05%	10,268.75 8,000.00 0.05%	13,000.00 11,000.00 0.06%	17,443,650
2015 08	Pilot Station Airport Relocation (44341/62581/95) 6 Bids Tendered	L-100b Regulator, L-828	EACH	1	10,000.00 10,000.00 0.07%	10,000.00 13,800.00 0.07%	15,716.67 10,500.00 0.05%	25,000.00 25,000.00 0.12%	19,784,261
2011 04	Ouzinkie Airport Relocation Stage II (33230/52637/4626) 8 Bids Tendered	L-100b Regulator, L-828	Each	1	10,000.00 15,000.00 0.58%	10,000.00 22,000.00 1.05%	13,611.94 11,168.50 0.52%	22,000.00 12,195.00 0.54%	2,104,030
2015 08	Hooper Bay Airport Improvements (44980/57419/4626) 4 Bids Tendered	L-100b Regulator, L-828	Each	1	15,000.00 15,000.00 0.06%	19,000.00 20,000.00 0.08%	20,600.00 20,000.00 0.07%	23,400.00 19,000.00 0.07%	25,767,875
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/4626) 3 Bids Tendered	L-100b Regulator, L-828	Each	4	5,000.00 12,000.00 0.15%	5,000.00 17,000.00 0.30%	12,666.67 5,000.00 0.08%	17,000.00 16,000.00 0.23%	22,758,321
2009 07	Takotna Airport Relocation (23792/56774/4626) 4 Bids Tendered	L-100b Regulator, L-828	Each	1	11,000.00 13,000.00 0.09%	11,000.00 30,000.00 0.23%	16,325.00 12,300.00 0.09%	30,000.00 11,000.00 0.07%	13,296,580
2009 07	Tuluksak Airport (24079/51795/94) 6 Bids Tendered	L-100b Regulator, L-828	Each	1	9,000.00 9,000.00 0.06%	9,000.00 9,600.00 0.05%	11,683.33 20,000.00 0.11%	20,000.00 9,000.00 0.05%	17,533,365

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 06	Unalaska Airport Improvements 2012 (38122/53443/0) 5 Bids Tendered	L-100b Regulator, L-828	Each	1	17,000.00 20,000.00 0.07%	17,000.00 21,000.00 0.11%	23,000.00 17,000.00 0.08%	32,000.00 20,000.00 0.10%	19,645,356
2009 05	Akiachak Airport Relocation (22592/59011/4626) 5 Bids Tendered	L-100b Regulator, L-828	Each	1	12,000.00 0.07%	8,300.00 19,000.00 0.10%	13,260.00 14,000.00 0.07%	19,000.00 16,000.00 0.07%	18,744,897
2011 09	Lake Hood Strip Improvements Phase II (34178/53546/4626) 6 Bids Tendered	L-100b Regulator, L-828	Each	1	12,000.00 1.16%	9,500.00 9,500.00 1.99%	12,498.69 11,440.00 1.98%	16,215.00 15,817.00 1.97%	477,360
2011 03	Alakanuk Airport Relocation, Stage I V (32334/62325 & 61823/4626) 7 Bids Tendered	L-100b Regulator, L-828	Each	1	20,275.00 0.20%	10,000.00 10,000.00 0.15%	13,985.71 20,000.00 0.28%	20,000.00 14,500.00 0.20%	6,767,130
2009 02	Platinum Airport Runway Relocation (19058/57775/4626) 5 Bids Tendered	L-100b Regulator, L-828	Each	1	15,000.00 0.19%	9,770.00 15,000.00 0.28%	14,754.00 15,000.00 0.23%	24,000.00 9,770.00 0.14%	5,448,815
2016 04	Talkeetna Airport Improvements & Pavement Rehabilitation (45740//0) 11 Bids Tendered	L-100b REGULATOR, L-828	EACH	1	13,000.00 0.10%	14,375.00 23,000.00 0.34%	22,602.27 25,000.00 0.36%	27,000.00 14,375.00 0.18%	6,793,720
2017 09	Aniak Airport Runway Shift (47424//0) 4 Bids Tendered	L-100b REGULATOR, L-828	EACH	2	15,000.00 0.06%	10,000.00 20,500.00 0.11%	17,962.50 19,500.00 0.10%	21,850.00 10,000.00 0.05%	38,969,351
2011 03	King Salmon Airport Lighting (33104/52673/0) 2 Bids Tendered	L-100b Regulator, L-828	EACH	4	12,000.00 0.87%	10,000.00 16,500.00 1.08%	13,250.00 10,000.00 0.64%	16,500.00 0.00 0.00%	6,109,633
2018 03	ANC Taxiway R Group VI Improvements (48142//4626) 2 Bids Tendered	L-100b Regulator, L-829	Each	1	20,000.00 0.12%	32,000.00 32,000.00 0.21%	85,000.00 138,000.00 0.90%	138,000.00 0.00 0.00%	15,287,034
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	L-100b Regulator, L-829	Each	1	27,500.00 0.19%	10,000.00 10,000.00 0.07%	18,750.00 27,500.00 0.19%	27,500.00 0.00 0.00%	13,468,572
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-100b REGULATOR, L-829	EACH	1	25,997.00 0.22%	20,000.00 20,000.00 0.22%	20,300.00 20,000.00 0.17%	20,900.00 20,900.00 0.18%	9,285,879
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	L-100b REGULATOR, L-829	EACH	1	30,000.00 0.27%	22,700.00 22,700.00 0.23%	23,850.00 25,000.00 0.22%	25,000.00 0.00 0.00%	9,826,116

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 06	Cold Bay Airport Improvements 2016 (45927/53754 & 57329/2569) 3 Bids Tendered	L-100b Regulator. L-828	Each	1	20,000.00 21,000.00 0.14%	20,000.00 23,000.00 0.17%	22,666.67 20,000.00 0.14%	25,000.00 25,000.00 0.16%	13,242,749
2009 05	OUZINKIE AIRPORT RELOCATION (22632/56957/4626) 9 Bids Tendered	L-100b* Regulator, L-828	Each	1	15,000.00 0.08%	9,100.00 13,500.00 0.14%	14,962.10 18,000.00 0.17%	25,000.00 25,000.00 0.23%	9,708,914
2011 07	Deadhorse Airport Rehabilitation (33614/63626/95) 5 Bids Tendered	L-100b.n2 Regulator, L-828	Each	3	35,000.00 0.39%	10,000.00 10,000.00 0.14%	17,310.00 22,250.00 0.27%	23,000.00 16,500.00 0.19%	20,991,815
2012 09	Kotzebue Airport And Safety Area Improvements - Stage III (38453/63851/0) 3 Bids Tendered	L-100b.n2 Regulator, L-828	Each	1	35,000.00 0.11%	10,000.00 16,200.00 0.05%	14,733.33 10,000.00 0.03%	18,000.00 18,000.00 0.06%	30,931,995
2016 09	Galena Airport Improvements (46151/63175/4626) 2 Bids Tendered	L-100b.n2 Regulator, L-828	Each	2	10,000.00 10,000.00 0.14%	10,000.00 10,000.00 0.12%	12,800.00 15,600.00 0.13%	15,600.00 0.00 0.00%	16,756,736
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4626) 2 Bids Tendered	L-100b.n2 Regulator, L-829	Each	1	25,000.00 0.04%	31,200.00 31,200.00 0.06%	31,600.00 32,000.00 0.06%	32,000.00 0.00 0.00%	52,882,604
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/0) 3 Bids Tendered	L-100c .n2_B High Intensity Runway Edge and Threshold Light, L-862 and L-862E	Each	1	1,870.00 0.01%	1,400.00 3,000.00 0.01%	1,966.67 1,500.00 0.00%	3,000.00 1,400.00 0.00%	26,561,061
2017 08	FAI Taxiway B Reconstruction & Safety Enhancements (47105/96) 3 Bids Tendered	L-100c High Intensity Runway Edge and Threshold Light, L-862 and L-862E	Each	4	1,200.00 0.27%	1,700.00 2,000.00 0.42%	1,816.67 1,700.00 0.35%	2,000.00 1,750.00 0.35%	1,907,111
2009 05	King Salmon Airport, Apron And Taxiway Resurfacing Project (22212/51975/0) 3 Bids Tendered	L-100c High Intensity Runway Edge and Threshold Light, L-862 and L-862E	Each	1	1,500.00 0.02%	2,400.00 3,000.00 0.05%	2,647.00 2,541.00 0.04%	3,000.00 2,400.00 0.02%	6,218,035
2013 01	Sitka Airport Runway Overlay (38111/69652/4625) 3 Bids Tendered	L-100c High Intensity Runway Edge and Threshold Light, L-862 and L-862E	Each	34	1,500.00 0.47%	1,400.00 1,400.00 0.44%	1,666.67 2,100.00 0.63%	2,100.00 0.00 0.00%	10,877,345

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4627) 4 Bids Tendered	L-100c High Intensity Runway Edge and Threshold Light, L-862 and L-862E	Each	58	1,500.00 0.19%	1,220.00 1,250.00 0.21%	1,298.25 1,323.00 0.21%	1,400.00 1,220.00 0.18%	33,830,478
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/4627) 3 Bids Tendered	L-100c High Intensity Runway Edge and Threshold Light, L-862 and L-862E	Each	140	1,700.00 0.76%	900.00 900.00 0.55%	1,000.00 1,200.00 0.71%	1,200.00 900.00 0.45%	22,758,321
2011 03	King Salmon Airport Lighting (33104/52673/0) 2 Bids Tendered	L-100c High Intensity Runway Edge and Threshold Light, L-862 and L-862E	EACH	91	1,700.00 2.81%	1,000.00 1,500.00 2.23%	1,250.00 1,000.00 1.45%	1,500.00 0.00 0.00%	6,109,633
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4627) 4 Bids Tendered	L-100c High Intensity Runway Edge and Threshold Light, L-862 and L-862E	Each	63	1,500.00 0.23%	1,186.00 1,200.00 0.23%	1,299.00 1,255.00 0.22%	1,555.00 1,186.00 0.19%	32,191,812
2015 05	Adak Airport Runway Safety Improvements (44644/54972/4627) 3 Bids Tendered	L-100c High Intensity Runway Edge and Threshold Light, L-862 and L-862E	Each	8	3,000.00 9.74%	7,300.00 8,740.50 23.75%	9,513.50 7,300.00 18.37%	12,500.00 12,500.00 20.95%	294,475
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-100c HIGH INTENSITY RUNWAY EDGE AND THRESHOLD LIGHT, L-862 AND L-862E	EACH	86	1,509.00 1.12%	1,600.00 3,000.00 2.78%	2,166.00 1,600.00 1.18%	3,000.00 1,898.00 1.39%	9,285,879
2017 09	Aniak Airport Runway Shift (47424//0) 4 Bids Tendered	L-100c HIGH INTENSITY RUNWAY EDGE AND THRESHOLD LIGHT, L-862 AND L-862E	EACH	91	2,100.00 0.41%	1,860.00 2,300.00 0.54%	2,240.00 2,300.00 0.53%	2,500.00 2,500.00 0.56%	38,969,351
2017 06	Dillingham Runway Rehabilitation (47113/CFAPT00104/4627) 3 Bids Tendered	L-100c High Intensity Runway Edge and Threshold Light, L-862 and L-862E. Remove and Replace for Paving	Each	20	500.00 0.09%	420.00 1,000.00 0.25%	873.33 1,200.00 0.27%	1,200.00 420.00 0.09%	7,996,318

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 05	Kodiak Airport RSA Extension & Devils Creek Culvert Repair (42772/53587 57474/4627) 3 Bids Tendered	L-100c(1) High Intensity Runway Edge and Threshold Light, L-862 and L-862E	Each	21	1,700.00 0.07%	1,800.00 3,000.00 0.11%	2,256.67 1,970.00 0.07%	3,000.00 1,800.00 0.06%	58,222,248
2016 06	Cold Bay Airport Improvements 2016 (45927/53754 & 57329/2570) 3 Bids Tendered	L-100c(1) High Intensity Runway Edge and Threshold Light, L-862 And L-862E	Each	141	1,800.00 1.72%	1,300.00 1,300.00 1.38%	1,783.33 2,750.00 2.78%	2,750.00 1,300.00 1.19%	13,242,749
2013 01	Sitka Airport Runway Overlay (38111/69652/0) 3 Bids Tendered	L-100c(1) High Intensity Runway Edge Light, L-862 (fixture replacement)	Each	67	600.00 0.37%	680.00 940.00 0.58%	873.33 680.00 0.40%	1,000.00 0.00 0.00%	10,877,345
2017 08	Bethel Airport Improvements (47294//0) 3 Bids Tendered	L-100c(1) Relocate High Intensity Runway Edge and Threshold Light, L-862 and L-862E	Each	2	1,000.00 0.03%	1,880.00 2,000.00 0.05%	2,026.67 2,200.00 0.05%	2,200.00 1,880.00 0.04%	7,289,947
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4627) 2 Bids Tendered	L-100c(1).n1 High Intensity Runway Edge and Threshold Light, L-862 and L-862E	Each	44	2,400.00 0.22%	1,200.00 1,200.00 0.11%	1,600.00 2,000.00 0.18%	2,000.00 0.00 0.00%	48,474,000
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4627) 2 Bids Tendered	L-100c(1).n2 High Intensity Runway Edge and Threshold Light, L-862 and L-862E	Each	75	2,400.00 0.37%	1,200.00 1,200.00 0.19%	1,600.00 2,000.00 0.30%	2,000.00 0.00 0.00%	48,474,000
2014 05	Kodiak Airport RSA Extension & Devils Creek Culvert Repair (42772/53587 57474/0) 3 Bids Tendered	L-100c(2) High Intensity Edge and Threshold Light Lens, L-862 and L-862E	Each	3	100.00 0.00%	400.00 3,000.00 0.02%	1,273.33 420.00 0.00%	3,000.00 400.00 0.00%	58,222,248
2016 06	Cold Bay Airport Improvements 2016 (45927/53754 & 57329/2570) 3 Bids Tendered	L-100c(2) High Intensity Runway Edge and Threshold Light, L-862 And L-862E. Fixture and Xfmr Only	Each	29	800.00 0.16%	650.00 700.00 0.15%	1,033.33 1,750.00 0.36%	1,750.00 650.00 0.12%	13,242,749
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/0) 2 Bids Tendered	L-100c(2).n1 High Intensity Runway Edge and Threshold Light, L-862 and L-862E	Each	9	200.00 0.00%	220.00 220.00 0.00%	1,110.00 2,000.00 0.04%	2,000.00 0.00 0.00%	48,474,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4627) 2 Bids Tendered	L-100c.n1 High Intensity Runway Edge and Threshold Light, L-862 and L-862E	Each	29	1,800.00 0.09%	2,100.00 2,100.00 0.12%	2,100.00 2,100.00 0.11%	2,100.00 0.00 0.00%	52,882,604
2010 09	Kotzebue Airport And Safety Area Improvements-Stage I (31453/63181/4627) 5 Bids Tendered	L-100c.n2 High Intensity Runway Edge and Threshold Light, L-862 and L-862E	Each	68	1,500.00 0.42%	1,200.00 1,400.00 0.66%	1,531.49 1,350.00 0.53%	2,207.45 1,200.00 0.45%	14,397,590
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4627) 2 Bids Tendered	L-100c.n2 High Intensity Runway Edge and Threshold Light, L-862 and L-862E	Each	87	1,800.00 0.27%	2,100.00 2,100.00 0.35%	2,100.00 2,100.00 0.34%	2,100.00 0.00 0.00%	52,882,604
2012 09	Kotzebue Airport And Safety Area Improvements - Stage I I I (38453/63851/0) 3 Bids Tendered	L-100c.n2 High Intensity Runway Edge and Threshold Light, L-862 and L-862E	Each	4	1,500.00 0.02%	1,400.00 1,550.00 0.02%	1,983.33 3,000.00 0.04%	3,000.00 1,400.00 0.02%	30,931,995
2011 07	Deadhorse Airport Rehabilitation (33614/63626/96) 5 Bids Tendered	L-100c.n2 High Intensity Runway Edge Light, L-862	Each	59	1,500.00 0.33%	1,300.00 2,500.00 0.70%	1,650.00 1,550.00 0.36%	2,500.00 1,400.00 0.32%	20,991,815
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/4628) 3 Bids Tendered	L-100d .n2_A Medium Intensity Runway Edge and Threshold Light, L-861 and L-861E	Each	29	1,500.00 0.13%	1,400.00 2,000.00 0.22%	1,633.33 1,500.00 0.14%	2,000.00 1,400.00 0.09%	26,561,061
2011 09	Lake Hood Strip Improvements Phase II (33741/53546/4628) 6 Bids Tendered	L-100d Incandescent Medium Intensity Runway Edge and Threshold Light, L-861 and L-861E	Each	38	1,500.00 5.60%	0.00 0.00 0.00%	83.33 0.00 0.00%	500.00 0.00 0.00%	42,400
2011 09	Lake Hood Strip Improvements Phase II (34113/53546/4628) 6 Bids Tendered	L-100d Incandescent Medium Intensity Runway Edge and Threshold Light, L-861 and L-861E	Each	38	1,500.00 5.51%	0.00 0.00 0.00%	164.67 0.00 0.00%	500.00 0.00 0.00%	42,400
2011 09	Lake Hood Strip Improvements Phase II (34178/53546/4628) 6 Bids Tendered	L-100d Incandescent Medium Intensity Runway Edge and Threshold Light, L-861 and L-861E	Each	38	1,500.00 5.51%	488.00 500.00 3.98%	676.44 488.00 3.21%	1,145.63 650.00 3.07%	477,360

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 09	Tunanak Airport Relocation (38596/51791/4628) 5 Bids Tendered	L-100d Medium Intensity Runway Edge and Threshold Light, L-861 AND L-861E	Each	48	1,400.00 0.30%	1,500.00 2,500.00 0.60%	1,927.00 1,800.00 0.41%	2,500.00 2,250.00 0.50%	19,963,988
2015 08	Shishmaref Airport Resurfacing (44516/61427/2571) 3 Bids Tendered	L-100d MEDIUM INTENSITY RUNWAY EDGE AND THRESHOLD LIGHT, L-861 AND L-861E	EACH	67	1,200.00 1.32%	1,125.00 2,100.00 2.37%	1,908.33 2,500.00 2.12%	2,500.00 1,125.00 0.74%	5,927,495
2015 08	Pilot Station Airport Relocation (44341/62581/97) 6 Bids Tendered	L-100d Medium Intensity Runway Edge and Threshold Light, L-861 and L-861E	EACH	53	1,300.00 0.45%	1,200.00 1,700.00 0.46%	1,733.33 1,200.00 0.32%	2,500.00 2,000.00 0.49%	19,784,261
2012 06	Unalaska Airport Improvements 2012 (38122/53443/0) 5 Bids Tendered	L-100d Medium Intensity Runway Edge and Threshold Light, L-861 and L-861E	Each	70	1,500.00 0.39%	1,100.00 1,100.00 0.39%	1,226.00 1,200.00 0.42%	1,330.00 1,330.00 0.45%	19,645,356
2011 03	King Salmon Airport Lighting (33104/52673/0) 2 Bids Tendered	L-100d Medium Intensity Runway Edge and Threshold Light, L-861 and L-861E	EACH	45	1,500.00 1.23%	1,000.00 1,400.00 1.03%	1,200.00 1,000.00 0.72%	1,400.00 0.00 0.00%	6,109,633
2009 05	Akiachak Airport Relocation (22592/59011/4628) 5 Bids Tendered	L-100d Medium Intensity Runway Edge and Threshold Light, L-861 and L-861E	Each	48	1,100.00 0.30%	1,400.00 1,500.00 0.38%	1,562.00 1,650.00 0.38%	1,860.00 1,860.00 0.41%	18,744,897
2009 08	Huslia Airport Improvements (23892/61457/97) 4 Bids Tendered	L-100d Medium Intensity Runway Edge and Threshold Light, L-861 and L-861E	Each	16	1,600.00 0.42%	2,000.00 2,300.00 0.63%	4,100.00 5,000.00 1.27%	7,100.00 2,000.00 0.32%	5,873,030
2016 09	Golovin Airport Improvements (43457//0) 6 Bids Tendered	L-100d Medium Intensity Runway Edge and Threshold Light, L-861 and L-861E	Each	57	1,400.00 0.67%	1,000.00 1,000.00 0.64%	1,858.33 2,300.00 1.09%	2,300.00 2,000.00 0.86%	8,839,335
2009 07	Tuluksak Airport (24079/51795/0) 6 Bids Tendered	L-100d Medium Intensity Runway Edge and Threshold Light, L-861 and L-861E	Each	47	1,400.00 0.42%	1,150.00 1,400.00 0.38%	1,525.00 2,200.00 0.57%	2,200.00 1,150.00 0.29%	17,533,365

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 09	Coldfoot Airport Improvements (44828/60851/97) 8 Bids Tendered	L-100d Medium Intensity Runway Edge and Threshold Light, L-861 and L-861E	Each	63	2,200.00 1.76%	2,000.00 2,450.30 2.90%	2,400.04 2,100.00 2.27%	2,800.00 2,800.00 2.77%	5,314,269
2009 07	Takotna Airport Relocation (23792/56774/4628) 4 Bids Tendered	L-100d Medium Intensity Runway Edge and Threshold Light, L-861 and L-861E	Each	47	1,150.00 0.36%	1,200.00 1,200.00 0.42%	1,517.50 1,620.00 0.55%	1,650.00 1,650.00 0.53%	13,296,580
2015 08	Hooper Bay Airport Improvements (44980/57419/4628) 4 Bids Tendered	L-100d Medium Intensity Runway Edge and Threshold Light, L-861 and L-861E	Each	48	1,650.00 0.30%	3,000.00 3,200.00 0.60%	3,175.00 3,000.00 0.52%	3,500.00 3,000.00 0.50%	25,767,875
2010 09	Chefornak Airport Relocation - Stage ii (30873/57281/4628) 8 Bids Tendered	L-100d Medium Intensity Runway Edge and Threshold Light, L-861 and L-861E	Each	47	1,650.00 0.35%	1,150.00 1,200.00 0.32%	1,493.75 1,200.00 0.32%	2,500.00 1,500.00 0.37%	17,443,650
2009 02	Platinum Airport Runway Relocation (19058/57775/4628) 5 Bids Tendered	L-100d Medium Intensity Runway Edge and Threshold Light, L-861 and L-861E	Each	47	1,550.00 0.90%	1,200.00 1,500.00 1.29%	1,510.00 1,250.00 0.88%	2,200.00 1,400.00 0.95%	5,448,815
2010 06	Kipnuk Airport Relocation - Phase II (28834/57796/4628) 5 Bids Tendered	L-100d Medium Intensity Runway Edge and Threshold Light, L-861 and L-861E	Each	47	1,050.00 0.28%	1,500.00 1,500.00 0.52%	1,570.00 1,500.00 0.45%	1,750.00 1,500.00 0.42%	13,477,354
2011 04	Ouzinkie Airport Relocation Stage II (33230/52637/4628) 8 Bids Tendered	L-100d Medium Intensity Runway Edge and Threshold Light, L-861 and L-861E	Each	45	1,550.00 2.72%	1,000.00 1,600.00 3.42%	1,581.33 1,441.60 3.05%	3,130.00 1,355.00 2.71%	2,104,030
2014 01	Platinum Airport Runway Extension (42065/54774/4628) 4 Bids Tendered	L-100d Medium Intensity Runway Edge and Threshold Light, L-861 and L-861E	Each	26	3,713.00 4.21%	1,250.00 2,400.00 0.00%	1,848.75 1,450.00 0.00%	2,400.00 1,250.00 0.00%	
2014 09	Koliganek Airport Reconstruction (43353/59276/4628) 5 Bids Tendered	L-100d Medium Intensity Runway Edge and Threshold Light, L-861 and L-861E	Each	50	1,600.00 1.15%	1,600.00 1,800.00 1.13%	1,751.41 1,800.00 1.05%	1,907.06 1,907.06 0.98%	7,994,086
2012 08	HNH-Airport Runway Extension (27654/68303/0) 2 Bids Tendered	L-100d Medium Intensity Runway Edge Light, L-861	Each	4	1,550.00 0.20%	1,100.00 1,100.00 0.11%	1,125.00 1,150.00 0.11%	1,150.00 0.00 0.00%	3,937,958

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-100d REPLACEMENT OF TAXIWAY EDGE LIGHT, L-861T ON EXISTING BASE	EACH	34	1,000.00 0.29%	500.00 500.00 0.18%	567.00 530.00 0.15%	671.00 671.00 0.19%	9,285,879
2016 04	Talkeetna Airport Improvements & Pavement Rehabilitation (45740//0) 11 Bids Tendered	L-100d RUNWAY EDGE LIGHT, INCANDESCENT, L-861	EACH	1	2,100.00 0.02%	1,800.00 2,224.00 0.03%	2,222.18 2,500.00 0.04%	2,915.00 2,915.00 0.04%	6,793,720
2009 05	OUZINKIE AIRPORT RELOCATION (22632/56957/4628) 9 Bids Tendered	L-100d* Medium Intensity Runway Edge and Threshold Light, L-861 and L-861E	Each	49	1,550.00 0.40%	1,200.00 1,700.00 0.86%	1,686.34 1,500.00 0.68%	2,136.44 1,200.00 0.54%	9,708,914
2011 09	Lake Hood Strip Improvements Phase II (34113/53546/4628) 6 Bids Tendered	L-100d.1 LED Medium Intensity Runway Edge and Threshold Light, L-861 and L-861E	Each	38	1,500.00 5.51%	0.00 0.00 0.00%	104.50 0.00 0.00%	327.00 0.00 0.00%	42,400
2011 09	Lake Hood Strip Improvements Phase II (34178/53546/4628) 6 Bids Tendered	L-100d.1 LED Medium Intensity Runway Edge and Threshold Light, L-861 and L-861E	Each	38	1,500.00 5.51%	300.00 300.00 2.39%	519.82 327.00 2.15%	1,000.00 800.00 3.78%	477,360
2011 09	Lake Hood Strip Improvements Phase II (33741/53546/4628) 6 Bids Tendered	L-100d.1 LED Medium Intensity Runway Edge and Threshold Light, L-861 and L-861E	Each	38	1,500.00 5.60%	0.00 0.00 0.00%	50.00 0.00 0.00%	300.00 0.00 0.00%	42,400
2016 09	Galena Airport Improvements (46151/63175/4628) 2 Bids Tendered	L-100d.n2 Medium Intensity Runway Edge and Threshold Light, L-861 and L-861E	Each	72	750.00 0.39%	1,200.00 2,000.00 0.86%	1,600.00 1,200.00 0.36%	2,000.00 0.00 0.00%	16,756,736
2011 03	King Salmon Airport Lighting (33104/52673/0) 2 Bids Tendered	L-100e Taxiway Edge Light, L-861T	EACH	139	1,650.00 4.17%	1,000.00 1,500.00 3.41%	1,250.00 1,000.00 2.21%	1,500.00 0.00 0.00%	6,109,633
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/4629) 3 Bids Tendered	L-100e .n2_A Taxiway Edge Light, L-861T	Each	29	1,500.00 0.13%	1,300.00 2,000.00 0.22%	1,600.00 1,500.00 0.14%	2,000.00 1,300.00 0.09%	26,561,061
2011 09	Lake Hood Strip Improvements Phase II (33741/53546/4629) 6 Bids Tendered	L-100e Incandescent Taxiway Edge Light, L-861T	Each	98	1,500.00 14.43%	0.00 0.00 0.00%	83.33 0.00 0.00%	500.00 0.00 0.00%	42,400

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 09	Lake Hood Strip Improvements Phase II (34113/53546/4629) 6 Bids Tendered	L-100e Incandescent Taxiway Edge Light, L-861T	Each	98	1,500.00 14.21%	0.00 0.00 0.00%	163.17 0.00 0.00%	500.00 0.00 0.00%	42,400
2011 09	Lake Hood Strip Improvements Phase II (34178/53546/4629) 6 Bids Tendered	L-100e Incandescent Taxiway Edge Light, L-861T	Each	98	1,500.00 14.21%	390.00 500.00 10.26%	621.61 479.00 8.12%	1,135.68 390.00 4.75%	477,360
2016 08	Kotzebue Airport Ga Apron Expansion (46137//0) 3 Bids Tendered	L-100e Taxiway Edge Light, L-861T	Each	10	1,650.00 0.35%	1,500.00 2,200.00 0.37%	2,233.33 1,500.00 0.24%	3,000.00 3,000.00 0.45%	5,943,070
2014 05	Kodiak Airport RSA Extension & Devils Creek Culvert Repair (42772/53587 57474/4629) 3 Bids Tendered	L-100e Taxiway Edge Light, L-861T	Each	22	1,500.00 0.06%	1,575.00 3,000.00 0.11%	2,101.67 1,730.00 0.06%	3,000.00 1,575.00 0.05%	58,222,248
2010 06	Dillingham Airport Terminal Apron, Taxiway A & B (28894/52289/0) 3 Bids Tendered	L-100e Taxiway Edge Light, L-861T	Each	48	1,700.00 0.93%	1,200.00 1,200.00 0.83%	1,400.00 1,200.00 0.79%	1,800.00 1,800.00 1.08%	6,933,468
2015 08	Hooper Bay Airport Improvements (44980/57419/4629) 4 Bids Tendered	L-100e Taxiway Edge Light, L-861T	Each	29	1,650.00 0.18%	2,300.00 2,600.00 0.29%	2,568.75 2,500.00 0.26%	2,875.00 2,300.00 0.23%	25,767,875
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4629) 4 Bids Tendered	L-100e Taxiway Edge Light, L-861T	Each	9	1,200.00 0.03%	900.00 1,000.00 0.03%	1,076.00 952.00 0.02%	1,452.00 900.00 0.02%	32,191,812
2011 09	Homer Airport Improvements (33921/52714/0) 4 Bids Tendered	L-100e Taxiway Edge Light, L-861T	EACH	48	700.00 1.51%	500.00 700.00 2.28%	893.75 625.00 1.90%	1,750.00 500.00 1.34%	1,475,427
2010 09	Chefornak Airport Relocation - Stage ii (30873/57281/4629) 8 Bids Tendered	L-100e Taxiway Edge Light, L-861T	Each	22	1,650.00 0.17%	1,000.00 1,200.00 0.15%	1,434.38 1,200.00 0.15%	2,400.00 1,500.00 0.17%	17,443,650
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	L-100e Taxiway Edge Light, L-861T	Each	47	1,100.00 0.36%	1,420.00 2,000.00 0.70%	1,710.00 1,420.00 0.46%	2,000.00 0.00 0.00%	13,468,572
2015 05	Bethel Airport Apron Rehabilitation (44608/51907/2572) 2 Bids Tendered	L-100e Taxiway Edge Light, L-861T	Each	2	1,750.00 0.12%	1,900.00 3,100.00 0.14%	2,500.00 1,900.00 0.06%	3,100.00 0.00 0.00%	4,293,431

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 08	FAI Taxiway B Reconstruction & Safety Enhancements (47105//98) 3 Bids Tendered	L-100e Taxiway Edge Light, L-861T	Each	90	1,725.00 8.85%	1,400.00 1,625.00 7.67%	1,508.33 1,400.00 6.42%	1,625.00 1,500.00 6.82%	1,907,111
2017 08	Bethel Airport Improvements (47294//0) 3 Bids Tendered	L-100e Taxiway Edge Light, L-861T	Each	17	1,700.00 0.41%	2,400.00 2,600.00 0.61%	2,666.67 3,000.00 0.57%	3,000.00 2,400.00 0.42%	7,289,947
2015 09	Coldfoot Airport Improvements (44828/60851/97) 8 Bids Tendered	L-100e Taxiway Edge Light, L-861T	Each	16	2,100.00 0.43%	1,000.00 1,164.74 0.35%	1,258.09 1,000.00 0.27%	2,000.00 1,300.00 0.33%	5,314,269
2009 07	Takotna Airport Relocation (23792/56774/4629) 4 Bids Tendered	L-100e Taxiway Edge Light, L-861T	Each	48	1,150.00 0.37%	1,200.00 1,200.00 0.43%	1,517.50 1,620.00 0.57%	1,650.00 1,650.00 0.54%	13,296,580
2009 05	King Salmon Airport, Apron And Taxiway Resurfacing Project (22212/51975/0) 3 Bids Tendered	L-100e Taxiway Edge Light, L-861T	Each	30	1,500.00 0.52%	1,800.00 2,000.00 0.96%	1,887.00 1,861.00 0.83%	2,000.00 1,800.00 0.55%	6,218,035
2012 06	Unalaska Airport Improvements 2012 (38122/53443/0) 5 Bids Tendered	L-100e Taxiway Edge Light, L-861T	Each	27	1,500.00 0.15%	860.00 860.00 0.12%	1,052.00 1,000.00 0.13%	1,300.00 1,100.00 0.14%	19,645,356
2009 07	Tuluksak Airport (24079/51795/0) 6 Bids Tendered	L-100e Taxiway Edge Light, L-861T	Each	19	1,400.00 0.17%	1,300.00 1,400.00 0.15%	1,500.00 1,900.00 0.20%	1,900.00 1,300.00 0.13%	17,533,365
2009 05	Akiachak Airport Relocation (22592/59011/4629) 5 Bids Tendered	L-100e Taxiway Edge Light, L-861T	Each	26	1,300.00 0.19%	1,300.00 1,500.00 0.21%	1,542.00 1,650.00 0.21%	1,860.00 1,860.00 0.22%	18,744,897
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/4629) 3 Bids Tendered	L-100e Taxiway Edge Light, L-861T	Each	243	1,500.00 1.16%	900.00 940.00 1.00%	946.67 1,000.00 1.02%	1,000.00 900.00 0.78%	22,758,321
2009 02	Platinum Airport Runway Relocation (19058/57775/4629) 5 Bids Tendered	L-100e Taxiway Edge Light, L-861T	Each	14	1,550.00 0.27%	250.00 1,500.00 0.39%	1,310.00 250.00 0.05%	2,200.00 1,400.00 0.28%	5,448,815
2010 06	Kipnuk Airport Relocation - Phase II (28834/57796/4629) 5 Bids Tendered	L-100e Taxiway Edge Light, L-861T	Each	24	1,050.00 0.14%	1,500.00 1,500.00 0.27%	1,570.00 1,500.00 0.23%	1,750.00 1,500.00 0.21%	13,477,354
2015 08	Pilot Station Airport Relocation (44341/62581/98) 6 Bids Tendered	L-100e Taxiway Edge Light, L-861T	EACH	20	1,300.00 0.17%	1,200.00 1,700.00 0.17%	1,650.00 1,200.00 0.12%	2,000.00 2,000.00 0.18%	19,784,261

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 04	Ouzinkie Airport Relocation Stage II (33230/52637/4629) 8 Bids Tendered	L-100e Taxiway Edge Light, L-861T	Each	16	1,550.00 0.97%	1,000.00 1,600.00 1.22%	1,432.18 1,560.40 1.17%	1,600.00 1,355.00 0.96%	2,104,030
2018 03	Lake Hood Seaplane Base LHD Taxiway V Reconstruction (48180//4629) 8 Bids Tendered	L-100e Taxiway Edge Light, L-861T	Each	40	1,500.00 1.01%	1,700.00 1,770.00 1.37%	1,915.93 2,050.00 1.54%	2,200.00 1,800.00 1.31%	5,162,564
2014 09	Koliganek Airport Reconstruction (43353/59276/4629) 5 Bids Tendered	L-100e Taxiway Edge Light, L-861T	Each	16	1,600.00 0.37%	1,600.00 2,000.00 0.40%	1,791.27 1,800.00 0.34%	2,000.00 1,906.33 0.31%	7,994,086
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4629) 4 Bids Tendered	L-100e Taxiway Edge Light, L-861T	Each	179	1,200.00 0.47%	1,100.00 1,100.00 0.58%	1,134.50 1,138.00 0.56%	1,200.00 1,100.00 0.51%	33,830,478
2012 09	Tununak Airport Relocation (38596/51791/4629) 5 Bids Tendered	L-100e Taxiway Edge Light, L-861T	Each	20	1,400.00 0.12%	1,500.00 2,500.00 0.25%	1,927.00 1,800.00 0.17%	2,500.00 2,250.00 0.21%	19,963,988
2016 09	Golovin Airport Improvements (43457//0) 6 Bids Tendered	L-100e Taxiway Edge Light, L-861T	Each	18	500.00 0.08%	1,000.00 1,000.00 0.20%	1,916.67 2,100.00 0.31%	2,500.00 2,000.00 0.27%	8,839,335
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//4629) 2 Bids Tendered	L-100e Taxiway Edge Light, L-861T	Each	110	1,150.00 0.45%	950.00 950.00 0.52%	975.00 1,000.00 0.50%	1,000.00 0.00 0.00%	19,955,808
2016 04	Talkeetna Airport Improvements & Pavement Rehabilitation (45740//0) 11 Bids Tendered	L-100e TAXIWAY EDGE LIGHT, L-861T	EACH	46	2,100.00 0.75%	1,600.00 2,343.00 1.59%	2,186.64 2,600.00 1.74%	2,800.00 2,230.00 1.28%	6,793,720
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-100e TAXIWAY EDGE LIGHT, L-861T	EACH	5	1,377.00 0.06%	1,500.00 1,500.00 0.08%	1,616.67 1,600.00 0.07%	1,750.00 1,750.00 0.07%	9,285,879
2016 08	DELETE THIS ONE TOO Cordova Apron, Taxiway and G A Improvements, Stage I I (46180/61403/0) 6 Bids Tendered	L-100e TAXIWAY EDGE LIGHT, L-861T	EACH	51	1,650.00 0.83%	0.00 0.00 0.00%	333.33 0.00 0.00%	2,000.00 0.00 0.00%	951,500
2016 08	Cordova Apron, Taxiway and G A Improvements, Stage I I (46181/61403/0) 6 Bids Tendered	L-100e TAXIWAY EDGE LIGHT, L-861T	EACH	51	1,650.00 0.84%	1,500.00 1,800.00 1.46%	1,708.33 1,700.00 1.21%	2,000.00 1,750.00 1.21%	6,287,160

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 08	Shishmaref Airport Resurfacing (44516/61427/2572) 3 Bids Tendered	L-100e TAXIWAY EDGE LIGHT, L-861T	EACH	14	1,200.00 0.28%	1,125.00 2,100.00 0.50%	1,741.67 2,000.00 0.35%	2,100.00 1,125.00	5,927,495
2017 03	ANC Taxiway Y Reconstruction (46841//0) 2 Bids Tendered	L-100e TAXIWAY EDGE LIGHT, L-861T	EACH	210	1,550.00 1.16%	1,450.00 2,000.00 2.26%	1,725.00 1,450.00 1.49%	2,000.00 0.00 0.00%	18,592,072
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	L-100e TAXIWAY EDGE LIGHT, L-861T	EACH	67	2,000.00 1.22%	905.00 905.00 0.62%	1,252.50 1,600.00 0.96%	1,600.00 0.00 0.00%	9,826,116
2016 08	DELETE THIS ONE LATER Cordova Apron, Taxiway and GA Improvements, Stage II (46037/61403/0) 6 Bids Tendered	L-100e TAXIWAY EDGE LIGHT, L-861T	EACH	51	1,650.00 0.83%	0.00 0.00 0.00%	250.00 0.00 0.00%	1,500.00 0.00 0.00%	951,500
2017 09	Aniak Airport Runway Shift (47424//0) 4 Bids Tendered	L-100e TAXIWAY EDGE LIGHT, L-861T	EACH	115	1,700.00 0.42%	1,750.00 2,100.00 0.62%	2,137.50 2,200.00 0.64%	2,500.00 2,500.00 0.70%	38,969,351
2016 06	Cold Bay Airport Improvements 2016 (45927/53754 & 57329/2572) 3 Bids Tendered	L-100e(1) Taxiway Edge Light, L-861T	Each	101	1,500.00 1.02%	1,200.00 1,200.00 0.92%	1,566.67 2,200.00 1.59%	2,200.00 1,300.00 0.85%	13,242,749
2018 03	ANC Taxiway R Group VI Improvements (48142//4629) 2 Bids Tendered	L-100e(1) Taxiway Edge Light, L-861T	Each	36	2,500.00 0.55%	1,500.00 1,500.00 0.35%	1,500.00 1,500.00 0.35%	1,500.00 0.00 0.00%	15,287,034
2017 06	Dillingham Runway Rehabilitation (47113/CFAPT00104/4629) 3 Bids Tendered	L-100e(1) Taxiway Edge Light, L-861T	Each	4	1,500.00 0.06%	1,400.00 2,000.00 0.10%	2,133.33 3,000.00 0.13%	3,000.00 1,400.00 0.06%	7,996,318
2017 03	ANC Taxiway Y Reconstruction (46841//0) 2 Bids Tendered	L-100e(1) TAXIWAY EDGE LIGHT, L-861T (TRIM OUT ONLY)	EACH	72	400.00 0.10%	500.00 500.00 0.19%	875.00 1,250.00 0.44%	1,250.00 0.00 0.00%	18,592,072
2010 06	Dillingham Airport Terminal Apron, Taxiway A & B (28894/52289/0) 3 Bids Tendered	L-100e(1) Taxiway Edge Light, L-861T Fixture Trim Only	Each	20	900.00 0.21%	825.00 825.00 0.24%	958.33 1,000.00 0.28%	1,050.00 1,050.00 0.26%	6,933,468
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4629) 2 Bids Tendered	L-100e(1).n1 Taxiway Edge Light, L-861T	Each	42	1,600.00 0.12%	1,800.00 1,800.00 0.14%	1,800.00 1,800.00 0.14%	1,800.00 0.00 0.00%	52,882,604
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4629) 2 Bids Tendered	L-100e(1).n1 Taxiway Edge Light, L-861T	Each	87	1,800.00 0.32%	950.00 950.00 0.17%	1,475.00 2,000.00 0.35%	2,000.00 0.00 0.00%	48,474,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4629) 2 Bids Tendered	L-100e(1).n2 Taxiway Edge Light, L-861T	Each	79	1,600.00 0.22%	1,800.00 1,800.00 0.27%	1,800.00 1,800.00 0.27%	1,800.00 0.00 0.00%	52,882,604
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4629) 2 Bids Tendered	L-100e(1).n2 Taxiway Edge Light, L-861T	Each	138	1,800.00 0.51%	950.00 950.00 0.27%	1,475.00 2,000.00 0.55%	2,000.00 0.00 0.00%	48,474,000
2018 03	ANC Taxiway R Group VI Improvements (48142//4629) 2 Bids Tendered	L-100e(2) Taxiway Edge Light, L-861T	Each	69	2,000.00 0.85%	1,350.00 1,400.00 0.63%	1,375.00 1,350.00 0.61%	1,400.00 0.00 0.00%	15,287,034
2016 06	Cold Bay Airport Improvements 2016 (45927/53754 & 57329/2572) 3 Bids Tendered	L-100e(2) Taxiway Edge Light, L-861T. Fixture and Xfmr Only	Each	7	600.00 0.03%	600.00 600.00 0.03%	800.00 1,200.00 0.06%	1,200.00 600.00 0.03%	13,242,749
2017 06	Dillingham Runway Rehabilitation (47113/CFAPT00104/4629) 3 Bids Tendered	L-100e(2) Taxiway Edge Light, L-861T. Remove and Replace for Paving	Each	26	500.00 0.12%	420.00 1,000.00 0.33%	1,806.67 4,000.00 1.16%	4,000.00 420.00 0.12%	7,996,318
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4629) 2 Bids Tendered	L-100e(2).n1 Taxiway Edge Light, L-861T	Each	8	1,200.00 0.02%	850.00 850.00 0.01%	2,925.00 5,000.00 0.08%	5,000.00 0.00 0.00%	48,474,000
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4629) 2 Bids Tendered	L-100e(2).n1 Taxiway Edge Light, L-861T (Reinstall Existing)	Each	13	1,300.00 0.03%	1,300.00 1,300.00 0.03%	1,400.00 1,500.00 0.04%	1,500.00 0.00 0.00%	52,882,604
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4629) 2 Bids Tendered	L-100e(2).n2 Taxiway Edge Light, L-861T (Reinstall Existing)	Each	59	1,300.00 0.13%	1,300.00 1,300.00 0.15%	1,400.00 1,500.00 0.17%	1,500.00 0.00 0.00%	52,882,604
2018 03	ANC Taxiway R Group VI Improvements (48142//4629) 2 Bids Tendered	L-100e(3) Taxiway Edge Light, L-861T	Each	53	1,500.00 0.49%	800.00 800.00 0.28%	800.00 800.00 0.28%	800.00 0.00 0.00%	15,287,034
2018 03	ANC Taxiway R Group VI Improvements (48142//4629) 2 Bids Tendered	L-100e(4) Taxiway Flush Edge Light, L-852T	Each	4	3,150.00 0.08%	2,800.00 3,000.00 0.08%	2,900.00 2,800.00 0.07%	3,000.00 0.00 0.00%	15,287,034
2009 05	OUZINKIE AIRPORT RELOCATION (22632/56957/4629) 9 Bids Tendered	L-100e* Taxiway Edge Light, L-861T	Each	16	1,550.00 0.13%	1,200.00 1,700.00 0.28%	1,646.35 1,500.00 0.22%	2,200.00 1,200.00 0.18%	9,708,914
2011 09	Lake Hood Strip Improvements Phase II (33741/53546/4629) 6 Bids Tendered	L-100e.1 LED Taxiway Edge Light, L-861T	Each	98	300.00 2.89%	0.00 0.00 0.00%	13.33 0.00 0.00%	80.00 0.00 0.00%	42,400

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 09	Lake Hood Strip Improvements Phase II (34178/53546/4629) 6 Bids Tendered	L-100e.1 LED Taxiway Edge Light, L-861T	Each	98	300.00 2.84%	80.00 80.00 1.64%	272.06 83.00 1.41%	730.00 550.00 6.70%	477,360
2011 09	Lake Hood Strip Improvements Phase II (34113/53546/4629) 6 Bids Tendered	L-100e.1 LED Taxiway Edge Light, L-861T	Each	98	300.00 2.84%	0.00 0.00 0.00%	27.17 0.00 0.00%	83.00 0.00 0.00%	42,400
2011 02	Manley Airport Relocation (32893/61564/0) 10 Bids Tendered	L-100e.1 Medium Intensity Taxiway Lights	Each	26	1,285.00 0.29%	900.00 1,000.00 0.24%	1,453.00 1,115.00 0.25%	2,540.00 1,350.00 0.29%	11,049,742
2010 09	Kotzebue Airport And Safety Area Improvements-Stage I (31453/63181/4629) 5 Bids Tendered	L-100e.1 Taxiway Edge Light, L-861T	Each	78	1,200.00 0.38%	1,350.00 1,400.00 0.76%	1,776.00 1,350.00 0.61%	2,800.00 1,500.00 0.65%	14,397,590
2012 09	Kotzebue Airport And Safety Area Improvements - Stage I I I (38453/63851/98) 3 Bids Tendered	L-100e.n2 Taxiway Edge Light, L-861T	Each	13	1,200.00 0.05%	1,400.00 1,550.00 0.07%	1,816.67 2,500.00 0.11%	2,500.00 1,400.00 0.06%	30,931,995
2011 07	Deadhorse Airport Rehabilitation (33614/63626/98) 5 Bids Tendered	L-100e.n2 Taxiway Edge Light, L-861T	Each	100	1,200.00 0.45%	1,300.00 2,500.00 1.19%	1,647.00 1,515.00 0.60%	2,500.00 1,400.00 0.54%	20,991,815
2016 09	Galena Airport Improvements (46151/63175/4629) 2 Bids Tendered	L-100e.n2 Taxiway Edge Light, L-861T	Each	169	750.00 0.92%	1,300.00 2,000.00 2.02%	1,650.00 1,300.00 0.92%	2,000.00 0.00 0.00%	16,756,736
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/0) 3 Bids Tendered	L-100e.n2_B Taxiway Edge Light, L-861T	Each	51	1,787.50 0.28%	1,300.00 2,500.00 0.48%	1,766.67 1,500.00 0.25%	2,500.00 1,300.00 0.15%	26,561,061
2011 07	Deadhorse Airport Rehabilitation (33614/63626/98) 5 Bids Tendered	L-100e.n3 Taxiway Edge Light, L-861T	Each	278	1,200.00 1.25%	1,300.00 2,500.00 3.31%	1,654.00 1,550.00 1.71%	2,500.00 1,400.00 1.50%	20,991,815
2015 08	Pilot Station Airport Relocation (44341/62581/99) 6 Bids Tendered	L-100f Wind Cone Handhole, L867, Size D	EACH	14	1,200.00 0.11%	1,000.00 1,200.00 0.08%	1,116.67 1,000.00 0.07%	1,500.00 1,000.00 0.06%	19,784,261
2016 09	Golovin Airport Improvements (43457//0) 6 Bids Tendered	L-100f Wind Cone Handhole, L-867, Size D	Each	1	1,000.00 0.01%	800.00 1,000.00 0.01%	1,416.67 1,500.00 0.01%	2,500.00 1,000.00 0.01%	8,839,335
2015 09	Coldfoot Airport Improvements (44828/60851/99) 8 Bids Tendered	L-100f Wind Cone Handhole, L-867, Size D	Each	1	1,750.00 0.02%	1,000.00 1,152.00 0.02%	4,294.00 1,000.00 0.02%	26,250.00 1,300.00 0.02%	5,314,269

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4630) 4 Bids Tendered	L-100f Wind Cone Handhole, L-867, Size D	Each	1	1,200.00 0.00%	1,550.00 1,600.00 0.00%	1,588.00 1,640.00 0.00%	1,640.00 1,550.00 0.00%	32,191,812
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-100f WINDCONE HANDHOLE, L-867, SIZE D	EACH	2	1,117.00 0.02%	880.00 1,000.00 0.02%	943.33 880.00 0.02%	1,000.00 950.00 0.02%	9,285,879
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	L-100f WINDCONE HANDHOLE, L-867, SIZE D	EACH	1	1,200.00 0.01%	2,000.00 13,000.00 0.13%	7,500.00 2,000.00 0.02%	13,000.00 0.00 0.00%	9,826,116
2016 09	Galena Airport Improvements (46151/63175/4630) 2 Bids Tendered	L-100f.n2 Wind Cone Handhole, L-867, Size D	Each	2	1,000.00 0.01%	900.00 1,000.00 0.01%	950.00 900.00 0.01%	1,000.00 0.00 0.00%	16,756,736
2015 09	Coldfoot Airport Improvements (44828/60851/100) 8 Bids Tendered	L-100g Primary Handhole L-868, Size B	Each	1	2,000.00 0.03%	525.00 949.00 0.02%	921.75 800.00 0.01%	1,100.00 1,100.00 0.02%	5,314,269
2010 06	Dillingham Airport Terminal Apron, Taxiway A & B (28894/52289/0) 3 Bids Tendered	L-100g Primary Handhole, L-868, Size B	Each	4	3,500.00 0.16%	550.00 550.00 0.03%	1,708.33 3,000.00 0.17%	3,000.00 1,575.00 0.08%	6,933,468
2011 09	Lake Hood Strip Improvements Phase II (33741/53546/4631) 6 Bids Tendered	L-100g Primary Handhole, L-868, Size B	Each	2	1,200.00 0.24%	0.00 0.00 0.00%	75.00 0.00 0.00%	450.00 0.00 0.00%	42,400
2016 09	Golovin Airport Improvements (43457//0) 6 Bids Tendered	L-100g Primary Handhole, L-868, Size B	Each	4	1,000.00 0.03%	800.00 1,000.00 0.05%	1,416.67 1,500.00 0.05%	2,500.00 1,000.00 0.03%	8,839,335
2011 09	Lake Hood Strip Improvements Phase II (34178/53546/4631) 6 Bids Tendered	L-100g Primary Handhole, L-868, Size B	Each	1	1,200.00 0.12%	390.00 450.00 0.09%	759.07 584.00 0.10%	1,175.00 390.00 0.05%	477,360
2011 09	Lake Hood Strip Improvements Phase II (34113/53546/4631) 6 Bids Tendered	L-100g Primary Handhole, L-868, Size B	Each	1	1,200.00 0.12%	0.00 0.00 0.00%	172.33 0.00 0.00%	584.00 0.00 0.00%	42,400
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-100g PRIMARY HANDHOLE, L-868, SIZE B	EACH	10	1,400.00 0.12%	1,000.00 1,000.00 0.11%	1,100.00 1,100.00 0.09%	1,200.00 1,200.00 0.10%	9,285,879

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	L-100g PRIMARY HANDHOLE, L-868, SIZE B	EACH	13	1,200.00 0.14%	1,785.00 1,785.00 0.24%	1,892.50 2,000.00 0.23%	2,000.00 0.00 0.00%	9,826,116
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/0) 2 Bids Tendered	L-100g(1).n1 Primary Handhole, L-868, Size B	Each	4	800.00 0.01%	1,000.00 1,000.00 0.01%	1,000.00 1,000.00 0.01%	1,000.00 0.00 0.00%	48,474,000
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/0) 2 Bids Tendered	L-100g(1).n2 Primary Handhole, L-868, Size B	Each	11	800.00 0.02%	1,000.00 1,000.00 0.02%	1,000.00 1,000.00 0.02%	1,000.00 0.00 0.00%	48,474,000
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/0) 2 Bids Tendered	L-100g(2).n1 Handhole Cover	Each	15	200.00 0.01%	400.00 400.00 0.01%	450.00 500.00 0.02%	500.00 0.00 0.00%	48,474,000
2016 09	Galena Airport Improvements (46151/63175/4631) 2 Bids Tendered	L-100g.n2 Primary Handhole, L-868, Size B	Each	16	750.00 0.09%	900.00 1,000.00 0.10%	950.00 900.00 0.06%	1,000.00 0.00 0.00%	16,756,736
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/4632) 3 Bids Tendered	L-100h .n2_A Remove Existing Runway and Taxiway Light	Each	43	400.00 0.05%	450.00 500.00 0.08%	560.00 730.00 0.10%	730.00 450.00 0.04%	26,561,061
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/0) 3 Bids Tendered	L-100h .n2_B Remove Existing Runway and Taxiway Light	Each	55	588.50 0.10%	450.00 1,000.00 0.21%	691.67 625.00 0.11%	1,000.00 450.00 0.06%	26,561,061
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	L-100h REMOVE AIRPORT ELECTRICAL	LUMP SUM	1	15,000.00 0.14%	46,000.00 46,000.00 0.47%	65,500.00 85,000.00 0.76%	85,000.00 0.00 0.00%	9,826,116
2018 03	Lake Hood Seaplane Base LHD Taxiway V Reconstruction (48180//4632) 8 Bids Tendered	L-100h Remove Existing Runway and Taxiway Light	Each	67	600.00 0.68%	53.00 367.00 0.48%	418.18 53.00 0.07%	650.00 425.00 0.52%	5,162,564
2015 09	Coldfoot Airport Improvements (44828/60851/101) 8 Bids Tendered	L-100h Remove existing Runway and Taxiway Light	Each	62	355.00 0.28%	57.75 228.44 0.27%	195.15 200.00 0.21%	300.00 265.00 0.26%	5,314,269
2017 06	Dillingham Runway Rehabilitation (47113/CFAPT00104/4632) 3 Bids Tendered	L-100h Remove existing Runway and Taxiway Light	Each	5	300.00 0.01%	675.00 1,000.00 0.06%	825.00 675.00 0.04%	1,000.00 800.00 0.04%	7,996,318

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 06	Cold Bay Airport Improvements 2016 (45927/53754 & 57329/2575) 3 Bids Tendered	L-100h Remove existing Runway And Taxiway Light	Each	247	300.00 0.50%	165.00 165.00 0.31%	178.33 200.00 0.35%	200.00 170.00 0.27%	13,242,749
2013 01	Sitka Airport Runway Overlay (38111/69652/4632) 3 Bids Tendered	L-100h Remove Existing Runway and Taxiway Light	Each	83	400.00 0.31%	133.00 525.00 0.40%	386.00 133.00 0.10%	525.00 0.00 0.00%	10,877,345
2017 08	FAI Taxiway B Reconstruction & Safety Enhancements (47105//0) 3 Bids Tendered	L-100h Remove Existing Runway and Taxiway Light	Each	72	625.00 2.57%	133.00 175.00 0.66%	152.67 133.00 0.49%	175.00 150.00 0.55%	1,907,111
2016 09	Golovin Airport Improvements (43457//0) 6 Bids Tendered	L-100h Remove Existing Runway and Taxiway Light	Each	75	400.00 0.25%	84.00 100.00 0.08%	231.50 205.00 0.13%	500.00 500.00 0.28%	8,839,335
2015 08	Shishmaref Airport Resurfacing (44516/61427/2575) 3 Bids Tendered	L-100h REMOVE EXISTING RUNWAY AND TAXIWAY LIGHT	EACH	75	400.00 0.49%	300.00 680.00 0.86%	660.00 1,000.00 0.95%	1,000.00 300.00 0.22%	5,927,495
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-100h REMOVE EXISTING RUNWAY AND TAXIWAY LIGHT	EACH	83	300.00 0.21%	120.00 150.00 0.13%	161.67 120.00 0.09%	215.00 215.00 0.15%	9,285,879
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/4632) 3 Bids Tendered	L-100h Remove Runway and Taxiway Light	Each	417	300.00 0.40%	55.00 58.00 0.11%	104.33 200.00 0.35%	200.00 55.00 0.08%	22,758,321
2012 05	ANC Taxiway E & RON 2 Reconstruction (37306/51149/0) 2 Bids Tendered	L-100h Remove Runway and Taxiway Light	Each	104	440.00 0.26%	300.00 348.00 0.26%	324.00 300.00 0.21%	348.00 0.00 0.00%	14,045,892
2015 05	Bethel Airport Apron Rehabilitation (44608/51907/2575) 2 Bids Tendered	L-100h Remove Runway and Taxiway Light	Each	2	500.00 0.03%	550.00 550.00 0.03%	775.00 1,000.00 0.03%	1,000.00 0.00 0.00%	4,293,431
2009 04	ANC RON Parking, 12-14 Reconstruction (21532/51095/4632) 5 Bids Tendered	L-100h Remove Runway and Taxiway Light	Each	67	450.00 0.25%	250.00 490.00 0.35%	392.00 350.00 0.23%	500.00 370.00 0.24%	9,489,289
2011 03	King Salmon Airport Lighting (33104/52673/0) 2 Bids Tendered	L-100h Remove Runway and Taxiway Light	EACH	263	300.00 1.43%	75.00 75.00 0.32%	287.50 500.00 2.09%	500.00 0.00 0.00%	6,109,633
2009 08	ANC Gate N8 Pavement Replacement Design (24214/51559/4632) 6 Bids Tendered	L-100h Remove Runway and Taxiway Light	Each	1	400.00 0.02%	425.00 425.00 0.03%	1,298.67 793.00 0.05%	5,000.00 515.00 0.03%	1,629,855

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	L-100h Remove Runway and Taxiway Light	Each	50	220.00 0.08%	423.00 500.00 0.19%	461.50 423.00 0.15%	500.00 0.00 0.00%	13,468,572
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4632) 4 Bids Tendered	L-100h Remove Runway and Taxiway Light	Each	470	400.00 0.41%	200.00 400.00 0.56%	400.50 542.00 0.70%	542.00 200.00 0.25%	33,830,478
2010 06	Kipnuk Airport Relocation - Phase II (28834/57796/4632) 5 Bids Tendered	L-100h Remove Runway and Taxiway Light	Each	34	300.00 0.06%	330.00 330.00 0.08%	536.00 1,000.00 0.22%	1,000.00 500.00 0.10%	13,477,354
2009 05	King Salmon Airport, Apron And Taxiway Resurfacing Project (22212/51975/0) 3 Bids Tendered	L-100h Remove Runway and Taxiway Light	Linear Foot	29	250.00 0.08%	200.00 200.00 0.09%	492.00 651.00 0.28%	651.00 625.00 0.19%	6,218,035
2010 06	Dillingham Airport Terminal Apron, Taxiway A & B (28894/52289/0) 3 Bids Tendered	L-100h Remove Runway and Taxiway Light	Each	64	450.00 0.33%	150.00 275.00 0.25%	300.00 150.00 0.13%	475.00 475.00 0.38%	6,933,468
2012 06	Unalaska Airport Improvements 2012 (38122/53443/0) 5 Bids Tendered	L-100h Remove Runway and Taxiway Light	Each	87	400.00 0.13%	240.00 240.00 0.11%	522.00 800.00 0.35%	920.00 920.00 0.39%	19,645,356
2011 04	ANC Concourse A Apron Reconstruction (33213/56224/4632) 4 Bids Tendered	L-100h Remove Runway and Taxiway Light	Each	44	1,000.00 0.61%	425.00 1,000.00 0.69%	855.75 1,000.00 0.64%	1,000.00 998.00 0.58%	6,392,200
2011 09	Homer Airport Improvements (33921/52714/0) 4 Bids Tendered	L-100h Remove Runway and Taxiway Light	EACH	48	50.00 0.11%	50.00 124.00 0.40%	158.50 110.00 0.33%	350.00 50.00 0.13%	1,475,427
2014 05	Kodiak Airport RSA Extension & Devils Creek Culvert Repair (42772/53587 57474/4632) 3 Bids Tendered	L-100h Remove Runway and Taxiway Light	Each	41	300.00 0.02%	675.00 1,050.00 0.07%	825.00 750.00 0.05%	1,050.00 675.00 0.04%	58,222,248
2011 09	Lake Hood Strip Improvements Phase II (34178/53546/4632) 6 Bids Tendered	L-100h Remove Runway and Taxiway Light	Each	133	500.00 6.43%	25.00 50.00 1.39%	159.17 79.00 1.82%	360.00 25.00 0.41%	477,360
2011 09	Lake Hood Strip Improvements Phase II (33741/53546/4632) 6 Bids Tendered	L-100h Remove Runway and Taxiway Light	Each	133	500.00 6.53%	0.00 0.00 0.00%	8.33 0.00 0.00%	50.00 0.00 0.00%	42,400

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 08	Bethel Airport Improvements (47294//0) 3 Bids Tendered	L-100h Remove Runway and Taxiway Light	Each	12	400.00 0.07%	900.00 990.00 0.16%	996.67 1,100.00 0.15%	1,100.00 900.00 0.11%	7,289,947
2015 08	Hooper Bay Airport Improvements (44980/57419/4632) 4 Bids Tendered	L-100h Remove Runway and Taxiway Light	Each	59	400.00 0.09%	300.00 330.00 0.08%	328.75 310.00 0.07%	375.00 300.00 0.06%	25,767,875
2011 04	ANC Concourse A Apron Reconstruction (33166/56224/4632) 4 Bids Tendered	L-100h Remove Runway and Taxiway Light	Each	44	1,000.00 0.61%	425.00 1,000.00 0.76%	855.75 1,000.00 0.70%	1,000.00 998.00 0.64%	5,791,293
2011 09	Lake Hood Strip Improvements Phase II (34113/53546/4632) 6 Bids Tendered	L-100h Remove Runway and Taxiway Light	Each	133	500.00 6.43%	0.00 0.00 0.00%	21.50 0.00 0.00%	79.00 0.00 0.00%	42,400
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4632) 4 Bids Tendered	L-100h Remove Runway and Taxiway Light	Each	382	400.00 0.38%	594.00 600.00 0.71%	659.25 848.00 0.89%	848.00 594.00 0.59%	32,191,812
2014 09	Koliganek Airport Reconstruction (43353/59276/4632) 5 Bids Tendered	L-100h Remove Runway and Taxiway Light	Lump Sum	1	15,000.00 0.22%	18,500.00 20,000.00 0.25%	20,652.93 22,000.00 0.26%	22,764.67 22,764.67 0.23%	7,994,086
2015 05	Adak Airport Runway Safety Improvements (44644/54972/4632) 3 Bids Tendered	L-100h Remove Runway and Taxiway Light	Each	2	550.00 0.45%	925.00 3,167.00 2.15%	2,197.33 925.00 0.58%	3,167.00 2,500.00 1.05%	294,475
2016 04	Talkeetna Airport Improvements & Pavement Rehabilitation (45740//0) 11 Bids Tendered	L-100h REMOVE RUNWAY AND TAXIWAY LIGHT	EACH	20	350.00 0.05%	170.00 188.00 0.06%	310.64 210.00 0.06%	700.00 350.00 0.09%	6,793,720
2017 03	ANC Taxiway Y Reconstruction (46841//0) 2 Bids Tendered	L-100h REMOVE RUNWAY AND TAXIWAY LIGHT	EACH	614	400.00 0.88%	500.00 500.00 1.65%	625.00 750.00 2.26%	750.00 0.00 0.00%	18,592,072
2017 09	Aniak Airport Runway Shift (47424//0) 4 Bids Tendered	L-100h REMOVE RUNWAY AND TAXIWAY LIGHT	EACH	110	400.00 0.09%	140.00 350.00 0.10%	310.00 140.00 0.04%	500.00 500.00 0.13%	38,969,351
2016 08	Cordova Apron, Taxiway and G A Improvements, Stage I I (46181/61403/0) 6 Bids Tendered	L-100h REMOVE RUNWAY AND TAXIWAY LIGHT	EACH	25	400.00 0.10%	160.00 200.00 0.08%	560.00 300.00 0.10%	2,000.00 200.00 0.07%	6,287,160
2017 08	Gambell Airport Pavement Rehabilitation And Lighting Replacement (47150//0) 3 Bids Tendered	L-100h REMOVE RUNWAY AND TAXIWAY LIGHT	EACH	73	400.00 0.35%	138.00 550.00 0.58%	562.67 138.00 0.11%	1,000.00 1,000.00 0.68%	6,895,530

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 08	DELETE THIS ONE TOO Cordova Apron, Taxiway and G A Improvements, Stage I I (46180/61403/0) 6 Bids Tendered	L-100h REMOVE RUNWAY AND TAXIWAY LIGHT	EACH	25	400.00 0.10%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	951,500
2016 08	DELETE THIS ONE LATER Cordova Apron, Taxiway and GA Improvements, Stage II (46037/61403/0) 6 Bids Tendered	L-100h REMOVE RUNWAY AND TAXIWAY LIGHT	EACH	25	400.00 0.10%	0.00 0.00 0.00%	333.33 0.00 0.00%	2,000.00 0.00 0.00%	951,500
2014 01	Platinum Airport Runway Extension (42065/54774/5190) 4 Bids Tendered	L-100h Remove Runway and Taxiway Lights	Each	10	2,150.00 0.94%	300.00 550.00 0.00%	436.63 300.00 0.00%	550.00 375.00 0.00%	
2018 03	ANC Taxiway R Group VI Improvements (48142//0) 2 Bids Tendered	L-100h(1) Remove Taxiway Centerline Light	Each	104	625.00 0.40%	320.00 450.00 0.31%	385.00 320.00 0.22%	450.00 0.00 0.00%	15,287,034
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//4632) 2 Bids Tendered	L-100h(1) Remove Taxiway Light	Each	175	225.00 0.14%	90.00 90.00 0.08%	195.00 300.00 0.24%	300.00 0.00 0.00%	19,955,808
2018 03	ANC Taxiway R Group VI Improvements (48142//0) 2 Bids Tendered	L-100h(2) Remove Taxiway Edge Light	Each	35	625.00 0.13%	320.00 350.00 0.08%	335.00 320.00 0.07%	350.00 0.00 0.00%	15,287,034
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//4632) 2 Bids Tendered	L-100h(2) Remove Taxiway Light	Each	290	185.00 0.19%	40.00 40.00 0.06%	170.00 300.00 0.40%	300.00 0.00 0.00%	19,955,808
2018 03	ANC Taxiway R Group VI Improvements (48142//0) 2 Bids Tendered	L-100h(3) Remove Runway Guard Light	Each	51	625.00 0.20%	320.00 450.00 0.15%	385.00 320.00 0.11%	450.00 0.00 0.00%	15,287,034
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//0) 2 Bids Tendered	L-100h(3) Remove Taxiway Light	Each	3	170.00 0.00%	60.00 60.00 0.00%	280.00 500.00 0.01%	500.00 0.00 0.00%	19,955,808
2018 03	ANC Taxiway R Group VI Improvements (48142//0) 2 Bids Tendered	L-100h(4) Remove Runway Elevated Guard Light	Each	6	625.00 0.02%	320.00 450.00 0.02%	385.00 320.00 0.01%	450.00 0.00 0.00%	15,287,034
2018 03	ANC Taxiway R Group VI Improvements (48142//0) 2 Bids Tendered	L-100h(5) Remove Taxiway Centerline Light	Each	109	625.00 0.42%	320.00 350.00 0.25%	335.00 320.00 0.23%	350.00 0.00 0.00%	15,287,034
2018 03	ANC Taxiway R Group VI Improvements (48142//0) 2 Bids Tendered	L-100h(6) Remove Taxiway Edge Light	Each	3	625.00 0.01%	320.00 350.00 0.01%	335.00 320.00 0.01%	350.00 0.00 0.00%	15,287,034

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 03	ANC Taxiway R Group VI Improvements (48142//0) 2 Bids Tendered	L-100h(7) Remove Taxiway Edge Light	Each	69	625.00 0.26%	320.00 450.00 0.20%	385.00 320.00 0.14%	450.00 0.00 0.00%	15,287,034
2018 03	ANC Taxiway R Group VI Improvements (48142//0) 2 Bids Tendered	L-100h(8) Remove Taxiway Edge Light	Each	54	625.00 0.21%	320.00 350.00 0.12%	335.00 320.00 0.11%	350.00 0.00 0.00%	15,287,034
2018 03	ANC Taxiway R Group VI Improvements (48142//0) 2 Bids Tendered	L-100h(9) Remove Taxiway Centerline Light	Each	43	625.00 0.16%	320.00 350.00 0.10%	335.00 320.00 0.09%	350.00 0.00 0.00%	15,287,034
2010 09	Kotzebue Airport And Safety Area Improvements-Stage I (31453/63181/4632) 5 Bids Tendered	L-100h.1 Remove existing Runway and Taxiway Light	Each	61	400.00 0.10%	250.00 650.00 0.28%	640.00 600.00 0.21%	1,100.00 250.00 0.08%	14,397,590
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4632) 2 Bids Tendered	L-100h.n1 Remove Runway and Taxiway Light	Each	165	400.00 0.11%	65.00 65.00 0.02%	67.50 70.00 0.02%	70.00 0.00 0.00%	52,882,604
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4632) 2 Bids Tendered	L-100h.n1 Remove Runway and Taxiway Light	Each	711	650.00 0.96%	500.00 850.00 1.25%	675.00 500.00 0.71%	850.00 0.00 0.00%	48,474,000
2012 09	Kotzebue Airport And Safety Area Improvements - Stage I I I (38453/63851/0) 3 Bids Tendered	L-100h.n2 Remove existing Runway and Taxiway Light	Each	51	400.00 0.06%	400.00 830.00 0.14%	576.67 500.00 0.08%	830.00 400.00 0.06%	30,931,995
2011 07	Deadhorse Airport Rehabilitation (33614/63626/101) 5 Bids Tendered	L-100h.n2 Remove existing Runway and Taxiway Light	Each	281	400.00 0.42%	90.00 500.00 0.67%	276.40 297.00 0.33%	500.00 90.00 0.10%	20,991,815
2010 09	Kotzebue Airport And Safety Area Improvements-Stage I (31453/63181/4632) 5 Bids Tendered	L-100h.n2 Remove existing Runway and Taxiway Light	Each	74	400.00 0.12%	250.00 600.00 0.31%	522.07 600.00 0.26%	910.35 250.00 0.10%	14,397,590
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4632) 2 Bids Tendered	L-100h.n2 Remove Runway and Taxiway Light	Each	621	400.00 0.43%	50.00 50.00 0.06%	52.50 55.00 0.06%	55.00 0.00 0.00%	52,882,604
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4632) 2 Bids Tendered	L-100h.n2 Remove Runway and Taxiway Light	Each	571	650.00 0.77%	300.00 850.00 1.00%	575.00 300.00 0.34%	850.00 0.00 0.00%	48,474,000
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	L-100h.n2 Remove Runway and Taxiway Light	Each	81	224.40 0.13%	471.00 500.00 0.30%	485.50 471.00 0.26%	500.00 0.00 0.00%	13,468,572

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 07	Deadhorse Airport Rehabilitation (33614/63626/101) 5 Bids Tendered	L-100h.n3 Remove existing Runway and Taxiway Light	Each	187	400.00 0.28%	90.00 500.00 0.45%	282.20 326.00 0.24%	500.00 90.00 0.06%	20,991,815
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4633) 4 Bids Tendered	L-100i Flush Runway Centerline Light, L-850A or L-850B	Each	291	3,500.00 2.52%	1,700.00 1,700.00 1.54%	2,341.75 2,470.00 1.98%	2,896.00 2,301.00 1.73%	32,191,812
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4633) 4 Bids Tendered	L-100i Flush Runway Centerline Light, L-850A or L-850B	Each	138	3,500.00 1.05%	2,000.00 3,100.00 1.26%	2,985.00 3,340.00 1.27%	3,500.00 2,000.00 0.72%	33,830,478
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-100i SEMI-FLUSH RUNWAY THRESHOLD LIGHT, L-850D	EACH	3	3,225.00 0.08%	2,500.00 2,500.00 0.08%	2,743.33 2,750.00 0.07%	2,980.00 2,980.00 0.08%	9,285,879
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4634) 2 Bids Tendered	L-100i(1).n1 Flush Runway Centerline Light, L-850A or L-850B	Each	241	3,400.00 1.70%	2,000.00 3,500.00 1.74%	2,750.00 2,000.00 0.97%	3,500.00 0.00 0.00%	48,474,000
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4633) 2 Bids Tendered	L-100i(1).n2 Flush Runway Centerline Light, L-850A or L-850B	Each	183	3,500.00 1.11%	3,800.00 3,800.00 1.31%	3,850.00 3,900.00 1.35%	3,900.00 0.00 0.00%	52,882,604
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/0) 2 Bids Tendered	L-100i(2).n1 Flush Runway Centerline Light, L-850A or L-850B	Each	154	2,000.00 0.64%	1,500.00 1,500.00 0.48%	1,750.00 2,000.00 0.62%	2,000.00 0.00 0.00%	48,474,000
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4633) 2 Bids Tendered	L-100i(2).n1 Flush Runway Centerline Light, L-850A or L-850B (Reinstall Existing)	Each	33	2,700.00 0.15%	2,800.00 2,800.00 0.17%	2,800.00 2,800.00 0.17%	2,800.00 0.00 0.00%	52,882,604
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4633) 2 Bids Tendered	L-100i(3).n2 Flush Runway Centerline Light, L-850A or L-850B	Each	149	2,000.00 0.62%	2,500.00 2,500.00 0.77%	2,750.00 3,000.00 0.90%	3,000.00 0.00 0.00%	48,474,000
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4633) 2 Bids Tendered	L-100i(3).n2 Flush Runway Centerline Light, L-850A or L-850B (Trim Out Only)	Each	33	1,100.00 0.06%	2,300.00 2,300.00 0.14%	2,400.00 2,500.00 0.16%	2,500.00 0.00 0.00%	52,882,604

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 07	Deadhorse Airport Rehabilitation (33614/63626/102) 5 Bids Tendered	L-100i.n2 Flush Runway Light, L-850A or L-850D	Each	145	3,500.00 1.90%	3,000.00 2.07%	4,183.00 4,675.00 2.69%	6,000.00 3,850.00 2.15%	20,991,815
2012 05	ANC Taxiway E & RON 2 Reconstruction (37306/51149/0) 2 Bids Tendered	L-100j "Flush Taxiway Light, L-852C, L-852D or L-852T "	Each	211	4,510.00 5.37%	1,890.00 1,890.00 2.84%	2,445.00 3,000.00 4.36%	3,000.00 0.00 0.00%	14,045,892
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	L-100j Flush Taxiway Light, L-852C, L-852D, L-852F, or L-852T	Each	119	3,960.00 3.32%	2,500.00 2,500.00 2.21%	2,518.50 2,537.00 2.08%	2,537.00 0.00 0.00%	13,468,572
2017 03	ANC Taxiway Y Reconstruction (46841//0) 2 Bids Tendered	L-100j FLUSH TAXIWAY LIGHT, L-852C, L-852D, L-852G, or L-852K	EACH	367	3,500.00 4.58%	2,500.00 2,500.00 4.93%	3,150.00 3,800.00 6.84%	3,800.00 0.00 0.00%	18,592,072
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4634) 4 Bids Tendered	L-100j Flush Taxiway Light, L-852C, L-852D, L-852G, or L-852T	Each	267	3,500.00 2.03%	3,200.00 4,100.00 3.24%	4,068.25 4,373.00 3.21%	4,600.00 3,200.00 2.23%	33,830,478
2009 04	ANC RON Parking, 12-14 Reconstruction (21532/51095/4634) 5 Bids Tendered	L-100j Flush Taxiway Light, L-852C, L-852D, or L-852T	Each	69	3,300.00 1.86%	2,500.00 3,300.00 2.40%	3,146.00 3,000.00 2.07%	3,800.00 3,130.00 2.13%	9,489,289
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4634) 4 Bids Tendered	L-100j Flush Taxiway Light, L-852D or L-852G/S	Each	64	3,500.00 0.55%	3,093.00 3,100.00 0.62%	3,364.50 3,270.00 0.58%	3,995.00 3,093.00 0.51%	32,191,812
2012 05	ANC Taxiway E & RON 2 Reconstruction (37306/51149/0) 2 Bids Tendered	L-100j(1) New Flush Light Base, L-868	Each	15	2,750.00 0.23%	1,145.00 1,145.00 0.12%	1,572.50 2,000.00 0.21%	2,000.00 0.00 0.00%	14,045,892
2018 03	ANC Taxiway R Group VI Improvements (48142//4634) 2 Bids Tendered	L-100j(1) Flush Taxiway Centerline Light, L-852C or L-852D	Each	136	3,150.00 2.63%	3,100.00 3,500.00 3.11%	3,300.00 3,100.00 2.74%	3,500.00 0.00 0.00%	15,287,034
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//4634) 2 Bids Tendered	L-100j(1) Flush Taxiway Centerline Light, L-852C, L-852D, L-852E/F, or L-852G	Each	218	1,700.00 1.33%	2,000.00 2,750.00 3.00%	2,375.00 2,000.00 1.98%	2,750.00 0.00 0.00%	19,955,808

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 03	Lake Hood Seaplane Base LHD Taxiway V Reconstruction (48180//4634) 8 Bids Tendered	L-100j(1) Flush Taxiway Edge Light, L-852T	Each	39	3,000.00 1.97%	3,150.00 3,300.00 2.49%	3,421.23 3,400.00 2.49%	4,000.00 3,341.00 2.37%	5,162,564
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	L-100j(1) Flush Taxiway Light (Fixture and Trim Only), L-852C, L-852D, L-852F or L-852T	Each	14	1,650.00 0.16%	1,500.00 1,500.00 0.16%	1,802.00 2,104.00 0.20%	2,104.00 0.00 0.00%	13,468,572
2017 03	ANC Taxiway Y Reconstruction (46841//0) 2 Bids Tendered	L-100j(1) FLUSH TAXIWAY LIGHT, L-852C or L-852D (TRIM OUT ONLY)	EACH	5	1,500.00 0.03%	500.00 500.00 0.01%	1,150.00 1,800.00 0.04%	1,800.00 0.00 0.00%	18,592,072
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4634) 4 Bids Tendered	L-100j(1) Flush Taxiway Light, L-852C or L-852D, (Trim Out Only)	Each	12	1,500.00 0.04%	733.00 900.00 0.03%	836.25 880.00 0.03%	900.00 832.00 0.03%	32,191,812
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/0) 2 Bids Tendered	L-100j(1).n1 Flush Taxiway Centerline Light, L-852A, L-852D, L-852E or L-852G	Each	76	3,200.00 0.50%	3,000.00 4,000.00 0.63%	3,500.00 3,000.00 0.46%	4,000.00 0.00 0.00%	48,474,000
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4634) 2 Bids Tendered	L-100j(1).n1 Flush Taxiway Light, L-852C, L-852D, L-1852G, or L-852K	Each	53	3,500.00 0.32%	3,700.00 3,700.00 0.37%	3,750.00 3,800.00 0.38%	3,800.00 0.00 0.00%	52,882,604
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4634) 2 Bids Tendered	L-100j(1).n2 Flush Taxiway Centerline Light, L-852A, L-852D, L-852E or L-852G	Each	146	3,200.00 0.97%	3,000.00 3,500.00 1.05%	3,250.00 3,000.00 0.88%	3,500.00 0.00 0.00%	48,474,000
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	L-100j(1).n2 Flush Taxiway Light (Fixture and Trim Only), L-852C, L-852D, L-852F or L-852T	Each	37	1,683.00 0.44%	1,614.00 2,000.00 0.55%	1,807.00 1,614.00 0.41%	2,000.00 0.00 0.00%	13,468,572
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4634) 2 Bids Tendered	L-100j(1).n2 Flush Taxiway Light, L-852C, L-852D, L-852G or L-852K	Each	128	3,500.00 0.78%	3,700.00 3,700.00 0.90%	3,700.00 3,700.00 0.89%	3,700.00 0.00 0.00%	52,882,604

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	L-100j(2) Fixture Removal and Re-Installation for Pavement Overlay	Each	8	1,100.00 0.06%	1,458.00 1,500.00 0.09%	1,479.00 1,458.00 0.08%	1,500.00 0.00 0.00%	13,468,572
2018 03	ANC Taxiway R Group VI Improvements (48142//4634) 2 Bids Tendered	L-100j(2) Flush Taxiway Centerline Light, L-852C or L-852D	Each	100	1,750.00 1.07%	2,250.00 2,500.00 1.64%	2,375.00 2,250.00 1.46%	2,500.00 0.00 0.00%	15,287,034
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//4634) 2 Bids Tendered	L-100j(2) Flush Taxiway Centerline Light, L-852C, L-852D, L-852E/F, or L-852G	Each	174	1,150.00 0.72%	1,850.00 1,850.00 1.61%	1,925.00 2,000.00 1.58%	2,000.00 0.00 0.00%	19,955,808
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/0) 2 Bids Tendered	L-100j(2).n1 Flush Taxiway Centerline Light, L-852A, L-852D, L-852E or L-852G	Each	62	1,500.00 0.19%	1,250.00 1,250.00 0.16%	1,625.00 2,000.00 0.25%	2,000.00 0.00 0.00%	48,474,000
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4634) 2 Bids Tendered	L-100j(2).n1 Flush Taxiway Light, L-852C, L-852D, L-852G, or L-852K (Reinstall Existing)	Each	24	2,700.00 0.11%	2,200.00 2,200.00 0.10%	2,225.00 2,250.00 0.10%	2,250.00 0.00 0.00%	52,882,604
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	L-100j(2).n2 Fixture Removal and Re-Installation for Pavement Overlay	Each	8	1,122.00 0.06%	1,455.00 1,500.00 0.09%	1,477.50 1,455.00 0.08%	1,500.00 0.00 0.00%	13,468,572
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4634) 2 Bids Tendered	L-100j(2).n2 Flush Taxiway Centerline Light, L-852A, L-852D, L-852E or L-852G	Each	54	1,500.00 0.17%	1,400.00 1,400.00 0.16%	2,200.00 3,000.00 0.33%	3,000.00 0.00 0.00%	48,474,000
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4634) 2 Bids Tendered	L-100j(2).n2 Flush Taxiway Light, L-852C, L-852D, L-852G or L-852K (Reinstall Existing)	Each	14	2,700.00 0.07%	2,600.00 2,600.00 0.07%	2,600.00 2,600.00 0.07%	2,600.00 0.00 0.00%	52,882,604
2018 03	ANC Taxiway R Group VI Improvements (48142//4634) 2 Bids Tendered	L-100j(3) Flush Taxiway Centerline Light, L-852C, L-852D, or L-852F	Each	50	2,150.00 0.66%	2,700.00 3,000.00 0.98%	2,850.00 2,700.00 0.88%	3,000.00 0.00 0.00%	15,287,034
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	L-100j.n2 Flush Taxiway Light, L-852C, L-852D, L-852F, or L-852T	Each	116	4,039.20 3.30%	2,000.00 2,000.00 1.72%	2,182.00 2,364.00 1.89%	2,364.00 0.00 0.00%	13,468,572

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 07	Deadhorse Airport Rehabilitation (33614/63626/103) 5 Bids Tendered	L-100j.n3 Flush Taxiway Light, L-852F	Each	12	3,500.00 0.16%	2,800.00 3,000.00 0.17%	3,732.40 3,012.00 0.14%	6,000.00 3,850.00 0.18%	20,991,815
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/0) 3 Bids Tendered	L-100k .n2_B Flush Runway Edge Light, L-850C	Each	1	4,950.00 0.02%	1,500.00 3,500.00 0.01%	4,000.00 7,000.00 0.02%	7,000.00 1,500.00 0.00%	26,561,061
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4635) 4 Bids Tendered	L-100k Flush Runway Edge and Threshold Light, L-850C or L-850D	Each	20	3,500.00 0.15%	2,300.00 3,500.00 0.21%	3,387.50 3,750.00 0.21%	4,000.00 2,300.00 0.12%	33,830,478
2011 03	King Salmon Airport Lighting (33104/52673/0) 2 Bids Tendered	L-100k Flush Runway Edge Light, L-850C	EACH	7	4,000.00 0.51%	2,000.00 4,000.00 0.46%	3,000.00 2,000.00 0.22%	4,000.00 0.00 0.00%	6,109,633
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4635) 4 Bids Tendered	L-100k Flush Runway Edge Light, L-850C	Each	1	3,500.00 0.01%	3,425.00 3,500.00 0.01%	3,773.75 3,625.00 0.01%	4,545.00 3,425.00 0.01%	32,191,812
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/4635) 3 Bids Tendered	L-100k Flush Runway Edge Light, L-850C	Each	6	4,000.00 0.08%	2,500.00 4,000.00 0.11%	3,433.33 2,500.00 0.06%	4,000.00 3,800.00 0.08%	22,758,321
2016 06	Cold Bay Airport Improvements 2016 (45927/53754 & 57329/2578) 3 Bids Tendered	L-100k Flush Runway Edge Light, L-850C	Each	12	4,000.00 0.32%	3,000.00 4,000.00 0.36%	3,566.67 3,000.00 0.26%	4,000.00 3,700.00 0.29%	13,242,749
2012 06	Unalaska Airport Improvements 2012 (38122/53443/0) 5 Bids Tendered	L-100k Flush Runway Edge Light, L-852D	Each	3	3,500.00 0.04%	3,600.00 4,700.00 0.07%	5,290.00 3,600.00 0.05%	8,500.00 4,150.00 0.06%	19,645,356
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-100k SEMI-FLUSH RUNWAY EDGE LIGHT, L-850C	EACH	5	3,225.00 0.14%	2,500.00 2,500.00 0.13%	2,743.33 2,750.00 0.12%	2,980.00 2,980.00 0.13%	9,285,879
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4635) 2 Bids Tendered	L-100k.n1 Flush Runway Edge Light, L-850C	Each	3	3,000.00 0.02%	3,000.00 3,000.00 0.02%	3,500.00 4,000.00 0.02%	4,000.00 0.00 0.00%	48,474,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4635) 2 Bids Tendered	L-100k.n1 Flush Runway Edge Light, L-850C	Each	3	3,500.00 0.02%	4,000.00 4,000.00 0.02%	4,050.00 4,100.00 0.02%	4,100.00 0.00 0.00%	52,882,604
2012 09	Kotzebue Airport And Safety Area Improvements - Stage I I I (38453/63851/0) 3 Bids Tendered	L-100k.n2 Flush Runway Edge and Threshold Light, L-850C and L-850D	Each	8	3,500.00 0.09%	4,000.00 4,700.00 0.12%	4,466.67 4,000.00 0.10%	4,700.00 4,700.00 0.12%	30,931,995
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4635) 2 Bids Tendered	L-100k.n2 Flush Runway Edge Light, L-850C	Each	6	3,000.00 0.04%	3,000.00 3,000.00 0.04%	3,000.00 3,000.00 0.04%	3,000.00 0.00 0.00%	48,474,000
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4635) 2 Bids Tendered	L-100k.n2 Flush Runway Edge Light, L-850C	Each	13	3,500.00 0.08%	3,700.00 3,700.00 0.09%	3,750.00 3,800.00 0.09%	3,800.00 0.00 0.00%	52,882,604
2010 09	Kotzebue Airport And Safety Area Improvements-Stage I (31453/63181/4635) 5 Bids Tendered	L-100k.n2 Flush Runway Edge Light, L-850C	Each	6	3,500.00 0.09%	1,600.00 5,500.00 0.23%	4,609.80 4,500.00 0.16%	8,449.00 3,000.00 0.10%	14,397,590
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/4636) 3 Bids Tendered	L-100l .n2_A Relocate Airport Sign, Type L-858	Each	3	4,000.00 0.04%	2,000.00 2,000.00 0.02%	5,400.00 4,200.00 0.04%	10,000.00 10,000.00 0.07%	26,561,061
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	L-100l RELOCATE AIRPORT SIGN, L-858	EACH	2	2,500.00 0.05%	5,000.00 36,000.00 0.73%	20,500.00 5,000.00 0.09%	36,000.00 0.00 0.00%	9,826,116
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4636) 4 Bids Tendered	L-100l Relocate Airport Sign, Type L-858	Each	3	3,000.00 0.02%	2,400.00 2,400.00 0.02%	2,540.00 2,600.00 0.02%	2,700.00 2,460.00 0.02%	33,830,478
2012 05	ANC Taxiway E & RON 2 Reconstruction (37306/51149/0) 2 Bids Tendered	L-100l Relocate Airport Sign, Type L-858	Each	4	3,850.00 0.09%	1,600.00 1,600.00 0.05%	2,300.00 3,000.00 0.08%	3,000.00 0.00 0.00%	14,045,892
2011 06	Gustavus Airport Runway Safety Area Improvements (27873/68287/4636) 3 Bids Tendered	L-100l Relocate Airport Sign, Type L-858	Each	1	3,500.00 0.03%	4,500.00 5,000.00 0.06%	4,800.00 4,500.00 0.04%	5,000.00 4,900.00 0.05%	7,887,251
2017 08	Bethel Airport Improvements (47294//0) 3 Bids Tendered	L-100l Relocate Airport Sign, Type L-858	Each	2	5,000.00 0.14%	2,000.00 2,200.00 0.06%	2,233.33 2,500.00 0.06%	2,500.00 2,000.00 0.04%	7,289,947

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4636) 4 Bids Tendered	L-100I Relocate Airport Sign, Type L-858	Each	6	3,500.00 0.05%	3,697.00 3,700.00 0.07%	4,336.50 3,912.00 0.06%	6,037.00 3,697.00 0.06%	32,191,812
2009 05	King Salmon Airport, Apron And Taxiway Resurfacing Project (22212/51975/0) 3 Bids Tendered	L-100I Relocate Airport Sign, Type L-858	Each	1	2,500.00 0.03%	3,974.00 5,000.00 0.08%	4,324.67 3,974.00 0.06%	5,000.00 4,000.00 0.04%	6,218,035
2015 05	Bethel Airport Apron Rehabilitation (44608/51907/2579) 2 Bids Tendered	L-100I Relocate Airport Sign, Type L-858	Each	1	6,000.00 0.20%	7,000.00 13,000.00 0.30%	10,000.00 7,000.00 0.12%	13,000.00 0.00 0.00%	4,293,431
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-100I SEMI-FLUSH TAXIWAY EDGE LIGHT, L-852T	EACH	4	3,225.00 0.11%	2,500.00 2,500.00 0.11%	2,743.33 2,750.00 0.09%	2,980.00 2,980.00 0.10%	9,285,879
2016 09	Galena Airport Improvements (46151/63175/4636) 2 Bids Tendered	L-100I.n2 Relocate Airport Sign, Type L-858	Each	13	750.00 0.07%	1,100.00 5,000.00 0.39%	3,050.00 1,100.00 0.06%	5,000.00 0.00 0.00%	16,756,736
2011 07	Deadhorse Airport Rehabilitation (33614/63626/105) 5 Bids Tendered	L-100I.n2 Relocate Existing Airport Sign, Type L-858	Each	13	4,000.00 0.19%	280.00 1,500.00 0.09%	3,878.20 12,611.00 0.65%	12,611.00 2,200.00 0.11%	20,991,815
2012 09	Kotzebue Airport And Safety Area Improvements - Stage I I I (38453/63851/0) 3 Bids Tendered	L-100I.n2 Relocate Existing Airport Sign, Type L-858	Each	7	4,000.00 0.09%	2,500.00 2,500.00 0.06%	3,233.33 2,500.00 0.06%	4,700.00 4,700.00 0.10%	30,931,995
2011 07	Deadhorse Airport Rehabilitation (33614/63626/105) 5 Bids Tendered	L-100I.n3 Relocate Existing Airport Sign, Type L-858	Each	1	4,000.00 0.01%	280.00 1,500.00 0.01%	2,918.40 3,012.00 0.01%	7,600.00 2,200.00 0.01%	20,991,815
2011 09	Lake Hood Strip Improvements Phase II (33741/53546/4637) 6 Bids Tendered	L-100m Incandescent Runway Guard Light, L-804	Each	8	6,000.00 4.71%	0.00 0.00 0.00%	333.33 0.00 0.00%	2,000.00 0.00 0.00%	42,400
2011 09	Lake Hood Strip Improvements Phase II (34113/53546/4637) 6 Bids Tendered	L-100m Incandescent Runway Guard Light, L-804	Each	8	6,000.00 4.64%	0.00 0.00 0.00%	739.33 0.00 0.00%	2,436.00 0.00 0.00%	42,400
2011 09	Lake Hood Strip Improvements Phase II (34178/53546/4637) 6 Bids Tendered	L-100m Incandescent Runway Guard Light, L-804	Each	8	6,000.00 4.64%	1,200.72 2,000.00 3.35%	2,307.79 2,436.00 3.37%	3,000.00 2,650.00 2.63%	477,360

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4637) 4 Bids Tendered	L-100m Runway Guard Light, L-804	Each	2	4,500.00 0.02%	3,835.00 3,900.00 0.02%	4,355.25 4,058.00 0.02%	5,628.00 3,835.00 0.02%	32,191,812
2017 08	FAI Taxiway B Reconstruction & Safety Enhancements (47105//106) 3 Bids Tendered	L-100m Runway Guard Light, L-804	Each	6	4,000.00 1.37%	5,000.00 6,550.00 2.06%	5,783.33 5,000.00 1.53%	6,550.00 5,800.00 1.76%	1,907,111
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4637) 4 Bids Tendered	L-100m Runway Guard Light, L-804	Each	20	3,500.00 0.15%	3,700.00 4,700.00 0.28%	4,678.75 5,015.00 0.28%	5,300.00 3,700.00 0.19%	33,830,478
2009 08	FIA Access Control (24615/61434/4637) 3 Bids Tendered	L-100m Runway Guard Light, L-804	Each	4	3,000.00 0.51%	5,000.00 5,000.00 0.78%	5,600.00 6,000.00 0.85%	6,000.00 5,800.00 0.80%	2,572,350
2017 03	ANC Taxiway Y Reconstruction (46841//0) 2 Bids Tendered	L-100m RUNWAY GUARD LIGHT, L-804	EACH	10	4,650.00 0.17%	2,000.00 2,000.00 0.11%	3,875.00 5,750.00 0.28%	5,750.00 0.00 0.00%	18,592,072
2018 03	ANC Taxiway R Group VI Improvements (48142//4637) 2 Bids Tendered	L-100m(1) Runway Flush Guard Light, L-852G	Each	33	875.00 0.18%	3,300.00 3,500.00 0.76%	3,400.00 3,300.00 0.71%	3,500.00 0.00 0.00%	15,287,034
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//4637) 2 Bids Tendered	L-100m(1) Runway Guard Light, L-804	Each	2	1,750.00 0.01%	3,200.00 3,200.00 0.03%	4,100.00 5,000.00 0.05%	5,000.00 0.00 0.00%	19,955,808
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4637) 2 Bids Tendered	L-100m(1).n1 Runway Guard Light, L-804	Each	4	4,650.00 0.03%	5,300.00 5,300.00 0.04%	5,400.00 5,500.00 0.04%	5,500.00 0.00 0.00%	52,882,604
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4637) 2 Bids Tendered	L-100m(1).n2 Runway Guard Light, L-804	Each	2	4,650.00 0.02%	7,000.00 7,000.00 0.03%	7,250.00 7,500.00 0.03%	7,500.00 0.00 0.00%	52,882,604
2018 03	ANC Taxiway R Group VI Improvements (48142//4637) 2 Bids Tendered	L-100m(2) Runway Elevated Guard Light, L-804	Each	6	875.00 0.03%	4,700.00 5,000.00 0.20%	4,850.00 4,700.00 0.18%	5,000.00 0.00 0.00%	15,287,034
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//4637) 2 Bids Tendered	L-100m(2) Runway Guard Light, L-804	Each	2	1,350.00 0.01%	3,500.00 3,500.00 0.04%	4,250.00 5,000.00 0.05%	5,000.00 0.00 0.00%	19,955,808

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4637) 2 Bids Tendered	L-100m(2).n1 Runway Guard Light, L-804 (Reinstall Existing)	Each	2	1,500.00 0.01%	3,700.00 3,700.00 0.01%	3,850.00 4,000.00 0.02%	4,000.00 0.00 0.00%	52,882,604
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4637) 2 Bids Tendered	L-100m(2).n2 Runway Guard Light, L-804 (Reinstall Existing)	Each	2	1,500.00 0.01%	3,200.00 3,200.00 0.01%	3,350.00 3,500.00 0.01%	3,500.00 0.00 0.00%	52,882,604
2011 09	Lake Hood Strip Improvements Phase II (33741/53546/4637) 6 Bids Tendered	L-100m.1 LED Runway Guard Light, L-804	Each	8	2,500.00 1.96%	0.00 0.00 0.00%	183.33 0.00 0.00%	1,100.00 0.00 0.00%	42,400
2011 09	Lake Hood Strip Improvements Phase II (34113/53546/4637) 6 Bids Tendered	L-100m.1 LED Runway Guard Light, L-804	Each	8	2,500.00 1.93%	0.00 0.00 0.00%	372.00 0.00 0.00%	1,132.00 0.00 0.00%	42,400
2011 09	Lake Hood Strip Improvements Phase II (34178/53546/4637) 6 Bids Tendered	L-100m.1 LED Runway Guard Light, L-804	Each	8	2,500.00 1.93%	1,100.00 1,100.00 1.84%	2,044.86 1,132.00 1.57%	4,000.00 4,000.00 3.98%	477,360
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4637) 2 Bids Tendered	L-100m.n1 Runway Guard Light, L-804	Each	8	5,800.00 0.10%	5,000.00 5,000.00 0.08%	5,000.00 5,000.00 0.08%	5,000.00 0.00 0.00%	48,474,000
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4637) 2 Bids Tendered	L-100m.n2 Runway Guard Light, L-804	Each	14	5,800.00 0.17%	4,000.00 5,000.00 0.14%	4,500.00 4,000.00 0.11%	5,000.00 0.00 0.00%	48,474,000
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/4638) 3 Bids Tendered	L-100n .n2_A Airport Sign, Type L-858	Each	1	7,500.00 0.02%	7,000.00 10,000.00 0.04%	10,666.67 7,000.00 0.02%	15,000.00 15,000.00 0.03%	26,561,061
2011 09	Homer Airport Improvements (33921/52714/4638) 4 Bids Tendered	L-100n Airport Sign, L-858	Each	5	6,000.00 1.35%	5,000.00 5,500.00 1.86%	8,125.00 5,000.00 1.58%	12,000.00 10,000.00 2.79%	1,475,427
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	L-100n Airport Sign, Type L-858	Each	11	8,800.00 0.68%	4,485.00 5,000.00 0.41%	4,742.50 4,485.00 0.34%	5,000.00 0.00 0.00%	13,468,572
2016 06	Cold Bay Airport Improvements 2016 (45927/53754 & 57329/2581) 3 Bids Tendered	L-100n Airport Sign, Type L-858	Each	14	9,000.00 0.85%	4,500.00 4,500.00 0.48%	4,833.33 5,500.00 0.55%	5,500.00 4,500.00 0.41%	13,242,749

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/4638) 3 Bids Tendered	L-100n Airport Sign, Type L-858	Each	26	7,000.00 0.58%	4,100.00 4,100.00 0.47%	4,800.00 6,000.00 0.66%	6,000.00 4,300.00 0.40%	22,758,321
2018 03	ANC Taxiway R Group VI Improvements (48142//4638) 2 Bids Tendered	L-100n Airport Sign, Type L-858	Each	21	5,625.00 0.72%	7,000.00 7,500.00 1.03%	7,250.00 7,000.00 0.96%	7,500.00 0.00 0.00%	15,287,034
2011 09	Bethel Airport Pavement Rehabilitation (34034/52810/107) 4 Bids Tendered	L-100n Airport Sign, Type L-858	Each	2	9,419.30 0.23%	9,100.00 9,500.00 0.25%	9,650.00 9,100.00 0.23%	10,000.00 10,000.00 0.25%	7,700,755
2013 12	KTN Airport Taxiway and Apron Rehabilitation & FY14 Various Airports Surface Preservation Maintenance (41752/67946 & 68016/0) 3 Bids Tendered	L-100n Airport Sign, Type L-858	Each	2	8,000.00 0.27%	10,900.00 11,000.00 0.40%	10,966.67 11,000.00 0.39%	11,000.00 10,900.00 0.36%	5,547,913
2012 06	Unalaska Airport Improvements 2012 (38122/53443/0) 5 Bids Tendered	L-100n Airport Sign, Type L-858	Each	7	8,000.00 0.21%	6,000.00 10,800.00 0.38%	8,000.00 7,500.00 0.26%	10,800.00 8,700.00 0.29%	19,645,356
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4638) 4 Bids Tendered	L-100n Airport Sign, Type L-858	Each	5	8,000.00 0.10%	6,743.00 6,800.00 0.11%	7,477.75 7,135.00 0.10%	9,233.00 6,743.00 0.09%	32,191,812
2010 06	Dillingham Airport Terminal Apron, Taxiway A & B (28894/52289/0) 3 Bids Tendered	L-100n Airport Sign, Type L-858	Each	6	11,500.00 0.79%	4,400.00 5,500.00 0.48%	5,766.67 4,400.00 0.36%	7,400.00 7,400.00 0.55%	6,933,468
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//4638) 2 Bids Tendered	L-100n Airport Sign, Type L-858	Each	22	8,900.00 0.70%	3,000.00 4,500.00 0.50%	3,750.00 3,000.00 0.30%	4,500.00 0.00 0.00%	19,955,808
2018 03	Lake Hood Seaplane Base LHD Taxiway V Reconstruction (48180//4638) 8 Bids Tendered	L-100n Airport Sign, Type L-858	Each	6	5,500.00 0.56%	5,650.00 5,932.00 0.69%	7,263.43 8,765.00 0.99%	9,500.00 9,500.00 1.04%	5,162,564
2009 04	ANC RON Parking, 12-14 Reconstruction (21532/51095/4638) 5 Bids Tendered	L-100n Airport Sign, Type L-858	Each	2	8,000.00 0.13%	7,000.00 11,200.00 0.24%	9,340.00 10,000.00 0.20%	11,200.00 11,000.00 0.22%	9,489,289

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 01	Sitka Airport Runway Overlay (38111/69652/4638) 3 Bids Tendered	L-100n Airport Sign, Type L-858	Each	6	8,000.00 0.44%	5,000.00 5,500.00 0.30%	6,266.67 8,300.00 0.44%	8,300.00 0.00 0.00%	10,877,345
2014 05	Kodiak Airport RSA Extension & Devils Creek Culvert Repair (42772/53587 57474/4638) 3 Bids Tendered	L-100n Airport Sign, Type L-858	Each	4	11,500.00 0.08%	5,500.00 8,000.00 0.05%	7,833.33 5,500.00 0.04%	10,000.00 10,000.00 0.06%	58,222,248
2011 03	King Salmon Airport Lighting (33104/52673/0) 2 Bids Tendered	L-100n Airport Sign, Type L-858	EACH	2	8,000.00 0.29%	5,000.00 30,000.00 0.98%	17,500.00 5,000.00 0.16%	30,000.00 0.00 0.00%	6,109,633
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4638) 4 Bids Tendered	L-100n Airport Sign, Type L-858	Each	30	6,500.00 0.42%	7,600.00 8,000.00 0.71%	8,675.00 10,000.00 0.83%	10,000.00 7,600.00 0.60%	33,830,478
2017 08	FAI Taxiway B Reconstruction & Safety Enhancements (47105//107) 3 Bids Tendered	L-100n Airport Sign, Type L-858	Each	4	5,500.00 1.25%	12,000.00 14,500.00 3.04%	13,000.00 12,000.00 2.44%	14,500.00 12,500.00 2.53%	1,907,111
2014 05	King Salmon Airport Runway & Taxiway Signs (42568/57093/0) 6 Bids Tendered	L-100n Airport Sign, Type L-858	EACH	32	11,500.00 50.14%	9,300.00 9,300.00 61.15%	11,844.67 13,843.75 81.89%	16,531.25 10,711.00 61.56%	486,700
2017 08	Bethel Airport Improvements (47294//0) 3 Bids Tendered	L-100n Airport Sign, Type L-858	Each	2	8,000.00 0.23%	5,000.00 5,500.00 0.15%	5,500.00 6,000.00 0.13%	6,000.00 5,000.00 0.10%	7,289,947
2009 05	King Salmon Airport, Apron And Taxiway Resurfacing Project (22212/51975/0) 3 Bids Tendered	L-100n Airport Sign, Type L-858	Each	3	7,000.00 0.24%	9,000.00 10,000.00 0.48%	9,493.33 9,480.00 0.42%	10,000.00 9,000.00 0.28%	6,218,035
2016 08	DELETE THIS ONE LATER Cordova Apron, Taxiway and GA Improvements, Stage II (46037/61403/0) 6 Bids Tendered	L-100n AIRPORT SIGN, TYPE L-858	EACH	6	8,000.00 0.48%	0.00 0.00 0.00%	1,250.00 0.00 0.00%	7,500.00 0.00 0.00%	951,500
2017 03	ANC Taxiway Y Reconstruction (46841//0) 2 Bids Tendered	L-100n AIRPORT SIGN, TYPE L-858	EACH	23	8,000.00 0.66%	5,000.00 5,000.00 0.62%	5,625.00 6,250.00 0.71%	6,250.00 0.00 0.00%	18,592,072

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 08	DELETE THIS ONE TOO Cordova Apron, Taxiway and G A Improvements, Stage I I (46180/61403/0) 6 Bids Tendered	L-100n AIRPORT SIGN, TYPE L-858	EACH	6	8,000.00 0.48%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	951,500
2017 09	Aniak Airport Runway Shift (47424//0) 4 Bids Tendered	L-100n AIRPORT SIGN, TYPE L-858	EACH	11	8,000.00 0.19%	4,700.00 5,500.00 0.16%	6,156.25 4,700.00 0.13%	7,925.00 6,500.00 0.17%	38,969,351
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-100n AIRPORT SIGN, TYPE L-858	EACH	7	6,000.00 0.36%	5,000.00 5,000.00 0.38%	5,833.33 6,000.00 0.36%	6,500.00 6,500.00 0.39%	9,285,879
2016 04	Talkeetna Airport Improvements & Pavement Rehabilitation (45740//0) 11 Bids Tendered	L-100n AIRPORT SIGN, TYPE L-858	EACH	21	2,500.00 0.41%	2,400.00 3,135.00 0.97%	2,981.36 2,600.00 0.80%	4,000.00 3,000.00 0.78%	6,793,720
2016 08	Cordova Apron, Taxiway and G A Improvements, Stage I I (46181/61403/0) 6 Bids Tendered	L-100n AIRPORT SIGN, TYPE L-858	EACH	6	8,000.00 0.48%	7,000.00 8,600.00 0.82%	8,016.67 8,500.00 0.71%	9,000.00 9,000.00 0.73%	6,287,160
2015 07	Gulkana Airport Apron and Taxiway Repaving (42586/61452/0) 6 Bids Tendered	L-100n AIRPORT SIGN, TYPE L-858	EACH	5	1,500.00 0.35%	7,000.00 7,000.00 2.67%	9,916.67 7,000.00 2.45%	15,000.00 8,500.00 2.95%	1,309,246
2011 09	Lake Hood Strip Improvements Phase II (34178/53546/4638) 6 Bids Tendered	L-100n Incandescent Airport Sign, Type L-858	Each	4	9,000.00 3.48%	5,200.00 9,000.00 7.54%	7,095.48 8,452.00 5.84%	9,000.00 5,400.00 2.68%	477,360
2011 09	Lake Hood Strip Improvements Phase II (33741/53546/4638) 6 Bids Tendered	L-100n Incandescent Airport Sign, Type L-858	Each	4	9,000.00 3.53%	0.00 0.00 0.00%	1,500.00 0.00 0.00%	9,000.00 0.00 0.00%	42,400
2011 09	Lake Hood Strip Improvements Phase II (34113/53546/4638) 6 Bids Tendered	L-100n Incandescent Airport Sign, Type L-858	Each	4	9,000.00 3.48%	0.00 0.00 0.00%	2,908.67 0.00 0.00%	9,000.00 0.00 0.00%	42,400
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4638) 2 Bids Tendered	L-100n(1).n1 Airport Sign, Type L-858	Each	19	5,000.00 0.20%	5,000.00 5,000.00 0.20%	6,000.00 7,000.00 0.27%	7,000.00 0.00 0.00%	48,474,000
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4638) 2 Bids Tendered	L-100n(1).n2 Airport Sign, Type L-858	Each	26	5,000.00 0.27%	5,000.00 5,000.00 0.27%	6,500.00 8,000.00 0.42%	8,000.00 0.00 0.00%	48,474,000
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4638) 2 Bids Tendered	L-100n(2).n1 Airport Sign, Type L-858	Each	1	2,500.00 0.01%	3,000.00 3,000.00 0.01%	6,500.00 10,000.00 0.02%	10,000.00 0.00 0.00%	48,474,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 05	King Salmon Airport Runway & Taxiway Signs (42568/57093/0) 6 Bids Tendered	L-100n.1 Airport Sign, Type L-858	EACH	6	11,500.00 9.40%	9,300.00 11.46%	11,897.17 14.47%	16,500.00 12,169.00 13.11%	486,700
2009 02	Platinum Airport Runway Relocation (19058/57775/4638) 5 Bids Tendered	L-100n.1 Airport Sign, Type L-858	Each	3	7,500.00 0.28%	2,300.00 0.28%	5,860.00 0.32%	8,000.00 2,300.00 0.10%	5,448,815
2010 09	Kotzebue Airport And Safety Area Improvements-Stage I (31453/63181/4638) 5 Bids Tendered	L-100n.1 Airport Sign, Type L-858	Each	5	7,000.00 0.14%	1,700.00 0.28%	5,189.00 0.24%	8,200.00 5,000.00 0.14%	14,397,590
2011 09	Lake Hood Strip Improvements Phase II (33741/53546/4638) 6 Bids Tendered	L-100n.1 LED Airport Sign, Type L-858	Each	4	2,000.00 0.79%	0.00 0.00%	216.67 0.00%	1,300.00 0.00 0.00%	42,400
2011 09	Lake Hood Strip Improvements Phase II (34113/53546/4638) 6 Bids Tendered	L-100n.1 LED Airport Sign, Type L-858	Each	4	2,000.00 0.77%	0.00 0.00%	454.83 0.00%	1,429.00 0.00 0.00%	42,400
2011 09	Lake Hood Strip Improvements Phase II (34178/53546/4638) 6 Bids Tendered	L-100n.1 LED Airport Sign, Type L-858	Each	4	2,000.00 0.77%	1,300.00 1.09%	3,546.39 0.99%	8,000.00 8,000.00 3.98%	477,360
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4638) 2 Bids Tendered	L-100n.n1 Airport Sign, Type L-858	Each	10	8,000.00 0.14%	7,000.00 0.13%	7,050.00 0.13%	7,100.00 0.00 0.00%	52,882,604
2011 07	Deadhorse Airport Rehabilitation (33614/63626/107) 5 Bids Tendered	L-100n.n2 Airport Sign, Type L-858	Each	1	7,500.00 0.03%	280.00 0.03%	9,210.00 0.08%	20,770.00 4,300.00 0.02%	20,991,815
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4638) 2 Bids Tendered	L-100n.n2 Airport Sign, Type L-858	Each	28	8,000.00 0.39%	6,100.00 0.32%	6,300.00 0.34%	6,500.00 0.00 0.00%	52,882,604
2012 09	Kotzebue Airport And Safety Area Improvements - Stage I I I (38453/63851/0) 3 Bids Tendered	L-100n.n2 Airport Sign, Type L-858	Each	3	7,500.00 0.07%	4,500.00 0.04%	6,433.33 0.07%	7,800.00 7,800.00 0.07%	30,931,995
2010 09	Kotzebue Airport And Safety Area Improvements-Stage I (31453/63181/4638) 5 Bids Tendered	L-100n.n2 Airport Sign, Type L-858	Each	10	7,000.00 0.29%	1,600.00 0.63%	7,901.80 0.47%	13,209.00 7,500.00 0.42%	14,397,590

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/4638) 3 Bids Tendered	L-100na .n2_A Retrofit Existing Airport Sign, Type L-858	Each	26	2,000.00 0.16%	1,700.00 2,000.00 0.20%	2,900.00 1,700.00 0.14%	5,000.00 5,000.00 0.30%	26,561,061
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-100o ARFF BUILDING WORK	LUMP SUM	1	7,500.00 0.06%	8,000.00 10,000.00 0.11%	8,766.67 8,000.00 0.07%	10,000.00 8,300.00 0.07%	9,285,879
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/4640) 3 Bids Tendered	L-100p .n2_A Handhole, L-867, Size B	Each	4	900.00 0.01%	1,000.00 1,000.00 0.02%	1,200.00 1,600.00 0.02%	1,600.00 1,000.00 0.01%	26,561,061
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/0) 3 Bids Tendered	L-100p .n2_B Handhole, L-867, Size B	Each	2	1,644.50 0.01%	1,000.00 1,000.00 0.01%	1,600.00 2,800.00 0.02%	2,800.00 1,000.00 0.00%	26,561,061
2015 08	Shishmaref Airport Resurfacing (44516/61427/4175) 3 Bids Tendered	L-100p HANDHOLE, L-867, CLASS II, SIZE B	EACH	6	1,000.00 0.10%	1,300.00 2,100.00 0.21%	1,800.00 2,000.00 0.15%	2,100.00 1,300.00 0.08%	5,927,495
2011 06	Gustavus Airport Runway Safety Area Improvements (27873/68287/4640) 3 Bids Tendered	L-100p Handhole, L-867, Size B	Each	3	900.00 0.03%	600.00 600.00 0.02%	800.00 800.00 0.02%	1,000.00 1,000.00 0.03%	7,887,251
2011 04	Ouzinkie Airport Relocation Stage II (33230/52637/4640) 8 Bids Tendered	L-100p Handhole, L-867, Size B	Each	12	1,400.00 0.65%	1,000.00 1,200.00 0.68%	1,194.84 1,151.20 0.65%	1,500.00 1,219.50 0.65%	2,104,030
2016 08	Kotzebue Airport Ga Apron Expansion (46137//0) 3 Bids Tendered	L-100p Handhole, L-867, Size B	Each	1	1,000.00 0.02%	880.00 880.00 0.01%	1,293.33 2,000.00 0.03%	2,000.00 1,000.00 0.02%	5,943,070
2009 02	Platinum Airport Runway Relocation (19058/57775/4640) 5 Bids Tendered	L-100p Handhole, L-867, Size B	Each	2	1,400.00 0.03%	700.00 700.00 0.03%	1,080.00 1,000.00 0.03%	2,000.00 700.00 0.02%	5,448,815
2014 09	Koliganek Airport Reconstruction (43353/59276/4640) 5 Bids Tendered	L-100p Handhole, L-867, Size B	Each	5	1,400.00 0.10%	1,300.00 1,300.00 0.08%	1,390.30 1,500.00 0.09%	1,500.00 1,451.52 0.07%	7,994,086

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 09	Lake Hood Strip Improvements Phase II (33741/53546/4640) 6 Bids Tendered	L-100p Handhole, L-867, Size B	Each	140	800.00 11.00%	0.00 0.00 0.00%	45.83 0.00 0.00%	275.00 0.00 0.00%	42,400
2013 01	Sitka Airport Runway Overlay (38111/69652/0) 3 Bids Tendered	L-100p Handhole, L-867, Size B	Each	6	900.00 0.05%	990.00 990.00 0.05%	1,079.00 1,247.00 0.07%	1,247.00 0.00 0.00%	10,877,345
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4640) 4 Bids Tendered	L-100p Handhole, L-867, Size B	Each	4	900.00 0.01%	1,000.00 1,000.00 0.01%	1,158.25 1,083.00 0.01%	1,450.00 1,450.00 0.02%	33,830,478
2010 09	Chefornak Airport Relocation - Stage ii (30873/57281/4640) 8 Bids Tendered	L-100p Handhole, L-867, Size B	Each	1	1,000.00 0.00%	730.00 1,000.00 0.01%	1,074.38 1,000.00 0.01%	1,400.00 1,200.00 0.01%	17,443,650
2017 08	Bethel Airport Improvements (47294//0) 3 Bids Tendered	L-100p Handhole, L-867, Size B	Each	1	1,200.00 0.02%	1,500.00 1,600.00 0.02%	1,633.33 1,800.00 0.02%	1,800.00 1,500.00 0.02%	7,289,947
2011 09	Lake Hood Strip Improvements Phase II (34178/53546/4640) 6 Bids Tendered	L-100p Handhole, L-867, Size B	Each	144	800.00 11.14%	275.00 275.00 8.30%	596.80 527.00 13.12%	1,038.81 390.00 6.98%	477,360
2017 06	Dillingham Runway Rehabilitation (47113/CFAPT00104/4640) 3 Bids Tendered	L-100p Handhole, L-867, Size B	Each	1	1,000.00 0.01%	1,000.00 1,000.00 0.01%	3,016.67 6,350.00 0.07%	6,350.00 1,700.00 0.02%	7,996,318
2011 09	Lake Hood Strip Improvements Phase II (34113/53546/4640) 6 Bids Tendered	L-100p Handhole, L-867, Size B	Each	144	800.00 11.14%	0.00 0.00 0.00%	133.67 0.00 0.00%	527.00 0.00 0.00%	42,400
2018 03	ANC Taxiway R Group VI Improvements (48142//4640) 2 Bids Tendered	L-100p Handhole, L-867, Size B	Each	1	1,500.00 0.01%	1,100.00 1,200.00 0.01%	1,150.00 1,100.00 0.01%	1,200.00 0.00 0.00%	15,287,034
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/4640) 3 Bids Tendered	L-100p Handhole, L-867, Size B	Each	6	1,000.00 0.02%	800.00 1,100.00 0.03%	966.67 1,000.00 0.03%	1,100.00 800.00 0.02%	22,758,321
2015 08	Hooper Bay Airport Improvements (44980/57419/4640) 4 Bids Tendered	L-100p Handhole, L-867, Size B	Each	6	1,000.00 0.02%	2,000.00 2,200.00 0.05%	2,437.50 2,100.00 0.05%	3,450.00 2,000.00 0.04%	25,767,875
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//4640) 2 Bids Tendered	L-100p Handhole, L-867, Size B	Each	2	2,100.00 0.02%	1,000.00 1,500.00 0.02%	1,250.00 1,000.00 0.01%	1,500.00 0.00 0.00%	19,955,808

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 06	Kipnuk Airport Relocation - Phase II (28834/57796/4640) 5 Bids Tendered	L-100p Handhole, L-867, Size B	Each	2	800.00 0.01%	1,000.00 1,100.00 0.02%	1,180.00 1,500.00 0.02%	1,500.00 1,200.00 0.01%	13,477,354
2009 05	Akiachak Airport Relocation (22592/59011/4640) 5 Bids Tendered	L-100p Handhole, L-867, Size B	Each	8	800.00 0.04%	600.00 1,200.00 0.05%	970.00 1,100.00 0.04%	1,250.00 1,250.00 0.05%	18,744,897
2012 06	Unalaska Airport Improvements 2012 (38122/53443/0) 5 Bids Tendered	L-100p Handhole, L-867, Size B	Each	12	1,200.00 0.05%	950.00 950.00 0.06%	1,480.00 1,600.00 0.10%	1,900.00 1,850.00 0.11%	19,645,356
2015 08	Pilot Station Airport Relocation (44341/62581/2224) 6 Bids Tendered	L-100p Handhole, L-867, Size B	EACH	10	1,000.00 0.07%	750.00 950.00 0.05%	1,016.67 900.00 0.05%	1,500.00 1,000.00 0.05%	19,784,261
2009 07	Takotna Airport Relocation (23792/56774/4640) 4 Bids Tendered	L-100p Handhole, L-867, Size B	Each	6	1,000.00 0.04%	600.00 600.00 0.03%	847.50 1,000.00 0.04%	1,000.00 990.00 0.04%	13,296,580
2009 07	Tuluksak Airport (24079/51795/0) 6 Bids Tendered	L-100p Handhole, L-867, Size B	Each	1	700.00 0.00%	990.00 990.00 0.01%	1,148.33 1,500.00 0.01%	1,500.00 1,000.00 0.01%	17,533,365
2012 09	Tununak Airport Relocation (38596/51791/4640) 5 Bids Tendered	L-100p Handhole, L-867, SIZE B	Each	4	600.00 0.01%	1,000.00 1,000.00 0.02%	1,322.00 1,400.00 0.03%	1,735.00 1,735.00 0.03%	19,963,988
2017 09	Aniak Airport Runway Shift (47424//0) 4 Bids Tendered	L-100p HANDHOLE, L-867, SIZE B	EACH	9	1,200.00 0.02%	1,000.00 2,500.00 0.06%	1,610.00 1,400.00 0.03%	2,500.00 1,000.00 0.02%	38,969,351
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-100p TEMPORARY LIGHTING SYSTEM	LUMP SUM	1	250,000.00 2.15%	70,000.00 70,000.00 0.75%	74,533.33 75,000.00 0.64%	78,600.00 78,600.00 0.67%	9,285,879
2012 08	HNH-Airport Runway Extension (27654/68303/0) 2 Bids Tendered	L-100p Threshold/Taxiway Light Relocation	Each	10	1,400.00 0.44%	800.00 800.00 0.20%	830.00 860.00 0.20%	860.00 0.00 0.00%	3,937,958
2009 05	OUZINKIE AIRPORT RELOCATION (22632/56957/4640) 9 Bids Tendered	L-100p* Handhole, L-867, Size B	Each	7	700.00 0.03%	600.00 1,200.00 0.09%	1,100.42 1,400.00 0.09%	1,900.00 600.00 0.04%	9,708,914
2010 09	Kotzebue Airport And Safety Area Improvements-Stage I (31453/63181/4640) 5 Bids Tendered	L-100p.1 Handhole, L-867, Size B	Each	2	900.00 0.01%	1,000.00 2,200.00 0.03%	1,525.00 1,000.00 0.01%	2,200.00 1,500.00 0.02%	14,397,590
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4640) 2 Bids Tendered	L-100p.n1 Handhole, L-867, Size B	Each	1	1,100.00 0.00%	1,700.00 1,700.00 0.00%	1,725.00 1,750.00 0.00%	1,750.00 0.00 0.00%	52,882,604

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 07	Deadhorse Airport Rehabilitation (33614/63626/2224) 5 Bids Tendered	L-100p.n2 Handhole, L-867, Size B	Each	9	900.00 0.03%	800.00 1,000.00 0.04%	990.00 950.00 0.03%	1,200.00 800.00 0.03%	20,991,815
2016 09	Galena Airport Improvements (46151/63175/4640) 2 Bids Tendered	L-100p.n2 Handhole, L-867, Size B	Each	4	750.00 0.02%	900.00 1,000.00 0.02%	950.00 900.00 0.02%	1,000.00 0.00 0.00%	16,756,736
2010 09	Kotzebue Airport And Safety Area Improvements-Stage I (31453/63181/4640) 5 Bids Tendered	L-100p.n2 Handhole, L-867, Size B	Each	9	900.00 0.03%	1,000.00 1,500.00 0.09%	1,290.34 1,000.00 0.05%	1,651.72 1,000.00 0.05%	14,397,590
2012 09	Kotzebue Airport And Safety Area Improvements - Stage III (38453/63851/0) 3 Bids Tendered	L-100p.n2 Handhole, L-867, Size B	Each	4	900.00 0.01%	1,000.00 1,600.00 0.02%	1,200.00 1,000.00 0.01%	1,600.00 1,000.00 0.01%	30,931,995
2011 07	Deadhorse Airport Rehabilitation (33614/63626/2224) 5 Bids Tendered	L-100p.n3 Handhole, L-867, Size B	Each	4	900.00 0.01%	800.00 1,000.00 0.02%	992.80 964.00 0.02%	1,200.00 800.00 0.01%	20,991,815
2015 08	Shishmaref Airport Resurfacing (44516/61427/4175) 3 Bids Tendered	L-100pa TRAFFIC-RATED BLANK COVER FOR L-867, SIZE B	EACH	36	120.00 0.07%	63.00 215.00 0.13%	1,759.33 5,000.00 2.28%	5,000.00 63.00 0.02%	5,927,495
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/0) 3 Bids Tendered	L-100q .n2_B Junction Box, Type II	Each	1	5,170.00 0.02%	1,000.00 2,000.00 0.01%	1,733.33 2,200.00 0.01%	2,200.00 1,000.00 0.00%	26,561,061
2017 09	Aniak Airport Runway Shift (47424//0) 4 Bids Tendered	L-100q JUNCTION BOX	EACH	39	10,000.00 0.83%	500.00 10,000.00 1.00%	6,725.00 6,900.00 0.68%	10,000.00 500.00 0.05%	38,969,351
2017 03	Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane Reconstruction (46714//4641) 10 Bids Tendered	L-100q Junction Box, Type II	Each	4	2,000.00 0.22%	1,500.00 2,500.00 0.34%	2,363.48 2,450.00 0.33%	3,000.00 2,494.76 0.33%	2,947,832
2009 02	Platinum Airport Runway Relocation (19058/57775/4641) 5 Bids Tendered	L-100q Junction Box, Type II	Each	27	3,000.00 1.00%	1,000.00 2,000.00 0.99%	1,900.00 1,300.00 0.53%	3,600.00 1,600.00 0.62%	5,448,815
2009 08	FIA Access Control (24615/61434/4641) 3 Bids Tendered	L-100q Junction Box, Type II	Each	49	2,500.00 5.21%	1,050.00 1,050.00 2.00%	1,750.00 2,100.00 3.64%	2,100.00 2,100.00 3.57%	2,572,350

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/4641) 3 Bids Tendered	L-100q Junction Box, Type II	Each	4	1,900.00 0.02%	2,000.00 2,400.00 0.04%	3,133.33 5,000.00 0.08%	5,000.00 2,000.00 0.03%	22,758,321
2011 03	King Salmon Airport Lighting (33104/52673/0) 2 Bids Tendered	L-100q Junction Box, Type II	EACH	5	1,900.00 0.17%	1,600.00 1,600.00 0.13%	1,800.00 2,000.00 0.16%	2,000.00 0.00 0.00%	6,109,633
2010 06	Kipnuk Airport Relocation - Phase II (28834/57796/4641) 5 Bids Tendered	L-100q Junction Box, Type II	Each	19	1,850.00 0.20%	1,700.00 1,700.00 0.24%	1,890.00 2,000.00 0.24%	2,000.00 2,000.00 0.22%	13,477,354
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4641) 4 Bids Tendered	L-100q Junction Box, Type II	Each	1	2,500.00 0.01%	2,981.84 4,000.00 0.01%	3,630.71 3,877.00 0.01%	4,000.00 3,664.00 0.01%	32,191,812
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-100q RE-FEED AND RE-CONFIGURE EXISTING AIRPORT SIGN	EACH	5	1,500.00 0.06%	4,200.00 5,000.00 0.27%	4,556.67 4,200.00 0.18%	5,000.00 4,470.00 0.19%	9,285,879
2012 08	HNH-Airport Runway Extension (27654/68303/0) 2 Bids Tendered	L-100q Removal of Airfield Lighting Equipment	Lump Sum	1	5,000.00 0.16%	5,500.00 5,500.00 0.14%	5,750.00 6,000.00 0.14%	6,000.00 0.00 0.00%	3,937,958
2009 05	OUZINKIE AIRPORT RELOCATION (22632/56957/4641) 9 Bids Tendered	L-100q* Junction Box, Type II	Each	34	3,000.00 0.54%	1,500.00 2,250.00 0.79%	2,174.60 1,500.00 0.47%	3,800.00 1,500.00 0.47%	9,708,914
2016 09	Galena Airport Improvements (46151/63175/4641) 2 Bids Tendered	L-100q-2.n2 Junction Box, Type II	Each	4	1,000.00 0.03%	1,700.00 2,000.00 0.05%	1,850.00 1,700.00 0.03%	2,000.00 0.00 0.00%	16,756,736
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/4641) 3 Bids Tendered	L-100qa .n2_A Junction Box	Each	7	8,000.00 0.17%	1,000.00 1,000.00 0.03%	2,333.33 4,800.00 0.11%	4,800.00 1,200.00 0.02%	26,561,061
2013 12	KTN Airport Taxiway and Apron Rehabilitation & FY14 Various Airports Surface Preservation Maintenance (41752/67946 & 68016/0) 3 Bids Tendered	L-100r Airport Sign Panel Replacement, Type L-858	Each	2	4,000.00 0.13%	3,100.00 3,100.00 0.11%	3,580.00 4,500.00 0.16%	4,500.00 3,140.00 0.10%	5,547,913

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 08	Huslia Airport Improvements (23892/61457/0) 4 Bids Tendered	L-100r Light Can Extensions, Type L-861	Lump Sum	1	75,000.00 1.22%	25,000.00 26,000.00 0.44%	51,750.00 25,000.00 0.40%	100,000.00 100,000.00 1.00%	5,873,030
2011 01	Petersburg Airport- Runway Safety Area Improvements (Phase IV) (32433/69381/0) 3 Bids Tendered	L-100r REMOVE AIRPORT SIGN	EACH	5	1,000.00 0.24%	1,000.00 1,000.00 0.21%	1,483.33 1,250.00 0.25%	2,200.00 2,200.00 0.42%	2,437,750
2010 09	Petersburg Airport- Runway Safety Area Improvements (Phase IV) (30476/69381/0) 1 Bids Tendered	L-100r REMOVE AIRPORT SIGN	EACH	5	1,000.00 0.27%	2,200.00 2,200.00 0.40%	2,200.00 0.00 0.00%	2,200.00 0.00 0.00%	2,773,280
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	L-100r TEMPORARY POWER	LUMP SUM	1	50,000.00 0.45%	42,400.00 42,400.00 0.43%	46,200.00 50,000.00 0.45%	50,000.00 0.00 0.00%	9,826,116
2014 05	Kodiak Airport RSA Extension & Devils Creek Culvert Repair (42772/53587 57474/4642) 3 Bids Tendered	L-100r Temporary Runway Lighting System	Lump Sum	1	20,000.00 0.04%	38,000.00 175,000.00 0.30%	97,666.67 80,000.00 0.13%	175,000.00 38,000.00 0.06%	58,222,248
2013 01	Sitka Airport Runway Overlay (38111/69652/4642) 3 Bids Tendered	L-100r Temporary Runway Lighting System	Lump Sum	1	85,000.00 0.78%	122,000.00 141,000.00 1.30%	137,666.67 122,000.00 1.07%	150,000.00 0.00 0.00%	10,877,345
2015 08	Hooper Bay Airport Improvements (44980/57419/4642) 4 Bids Tendered	L-100r Temporary Runway Lighting System	Lump Sum	1	134,000.00 0.50%	47,000.00 47,000.00 0.18%	54,625.00 50,000.00 0.18%	63,000.00 63,000.00 0.22%	25,767,875
2017 06	Dillingham Runway Rehabilitation (47113/CFAPT00104/4642) 3 Bids Tendered	L-100r Temporary Runway Lighting System	Lump Sum	1	104,700.00 0.98%	80,000.00 80,000.00 1.00%	146,666.67 185,000.00 2.06%	185,000.00 175,000.00 1.87%	7,996,318
2016 06	Cold Bay Airport Improvements 2016 (45927/53754 & 57329/0) 3 Bids Tendered	L-100r Temporary Runway Lighting System	Lump Sum	1	25,000.00 0.17%	50,000.00 57,000.00 0.43%	55,666.67 50,000.00 0.36%	60,000.00 60,000.00 0.39%	13,242,749
2015 05	Bethel Airport Apron Rehabilitation (44608/51907/0) 2 Bids Tendered	L-100r Temporary Runway Lighting System	Lump Sum	1	15,000.00 0.51%	12,500.00 60,000.00 1.40%	36,250.00 12,500.00 0.21%	60,000.00 0.00 0.00%	4,293,431
2012 06	Unalaska Airport Improvements 2012 (38122/53443/0) 5 Bids Tendered	L-100r Temporary Runway Lighting System	Lump Sum	1	50,000.00 0.19%	91,600.00 91,600.00 0.47%	134,120.00 100,000.00 0.50%	229,000.00 229,000.00 1.10%	19,645,356

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 06	Emmonak Airport Surface Preservation Maintenance FFY2015 (48126//0) 4 Bids Tendered	L-100r Temporary Runway Lighting System	Lump Sum	1	16,500.00 2.40%	50,000.00 85,250.00 11.79%	65,562.50 50,000.00 4.04%	85,250.00 50,000.00 3.54%	723,090
2011 09	Bethel Airport Pavement Rehabilitation (34034/52810/0) 4 Bids Tendered	L-100r Temporary Runway Lighting System	Lump Sum	1	199,025.20 2.45%	30,000.00 60,000.00 0.78%	85,000.00 30,000.00 0.38%	150,000.00 100,000.00 1.25%	7,700,755
2011 08	Cold Bay Airport RSA and Apron Rehab (33738/51942 52811/0) 5 Bids Tendered	L-100r Temporary Runway Lighting System	LUMP SUM	1	15,000.00 0.16%	30,000.00 150,000.00 1.99%	78,400.00 30,000.00 0.36%	150,000.00 126,000.00 1.33%	7,553,644
2018 02	King Salmon Airport Main Runway Pavement Rehabilitation (46143) 3 Bids Tendered	L-100r Temporary Runway Lighting System	Lump Sum (Alt)	1.0	140,000.00 0.80%	250,000.00 320,000.00 1.99%	290,000.00 250,000.00 1.25%	320,000.00 300,000.00 1.47%	16,091,300
2018 02	King Salmon Airport Main Runway Pavement Rehabilitation (46143/Z556850000/0) 3 Bids Tendered	L-100r Temporary Runway Lighting System	Lump Sum	1	140,000.00 0.80%	250,000.00 320,000.00 1.99%	290,000.00 250,000.00 1.25%	320,000.00 300,000.00 1.47%	16,091,300
2018 02	Kiana Airport Improvements (46994) 7 Bids Tendered	L-100r Temporary Runway Lighting System	Linear Feet (Alt)	1.0	344,000.00 2.44%	60,000.00 60,000.00 0.38%	82,285.71 105,000.00 0.54%	105,000.00 60,000.00 0.31%	15,596,020
2015 05	Adak Airport Runway Safety Improvements (44644/54972/4642) 3 Bids Tendered	L-100r Temporary Runway Lighting System	Lump Sum	1	4,000.00 1.62%	18,000.00 18,558.00 6.30%	18,686.00 19,500.00 6.14%	19,500.00 18,000.00 3.77%	294,475
2011 03	King Salmon Airport Lighting (33104/52673/0) 2 Bids Tendered	L-100r Temporary Runway Lighting System	LUMP SUM	1	75,000.00 1.36%	20,000.00 23,000.00 0.38%	21,500.00 20,000.00 0.32%	23,000.00 0.00 0.00%	6,109,633
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/4642) 3 Bids Tendered	L-100r Temporary Runway Lighting System	Lump Sum	1	10,000.00 0.03%	16,000.00 17,000.00 0.07%	27,666.67 50,000.00 0.21%	50,000.00 16,000.00 0.06%	22,758,321
2018 06	Emmonak Airport Surface Preservation Maintenance FFY2015 (48126) 4 Bids Tendered	L-100r Temporary Runway Lighting System	Lump Sum (Alt)	1.0	16,500.00 2.40%	50,000.00 85,250.00 11.79%	65,562.50 50,000.00 4.04%	85,250.00 50,000.00 3.54%	723,090
2018 02	Kiana Airport Improvements (46994/63179/2568) 7 Bids Tendered	L-100r Temporary Runway Lighting System	Lump Sum	1	344,000.00 2.44%	60,000.00 60,000.00 0.38%	82,285.71 105,000.00 0.54%	105,000.00 60,000.00 0.31%	15,596,020
2017 08	Gambell Airport Pavement Rehabilitation And Lighting Replacement (47150//0) 3 Bids Tendered	L-100r TEMPORARY RUNWAY LIGHTING SYSTEM	LUMP SUM	1	94,500.00 1.12%	45,000.00 80,000.00 1.16%	141,666.67 45,000.00 0.50%	300,000.00 300,000.00 2.80%	6,895,530

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 08	Psg - Airport Apron And Taxiway Pavement Rehabilitation (42866/68261/0) 3 Bids Tendered	L-100r Temporary Taxiway Lighting System	Lump Sum	1	50,000.00 1.35%	32,000.00 32,000.00 1.07%	36,066.67 41,000.00 1.32%	41,000.00 35,200.00 1.03%	2,987,200
2010 09	Kotzebue Airport And Safety Area Improvements-Stage I (31453/63181/4642) 5 Bids Tendered	L-100r.1 Temporary Runway Lighting System	Lump Sum	1	15,000.00 0.06%	18,270.00 50,000.00 0.35%	38,054.00 45,000.00 0.26%	55,000.00 22,000.00 0.12%	14,397,590
2010 06	Nulato Airport Improvements (17512/62603/0) 11 Bids Tendered	L-100r.aa1 AWOS Conduit Installation	Lump Sum	1	10,000.00 0.12%	5,500.00 10,000.00 0.17%	14,931.82 8,600.00 0.14%	50,000.00 5,500.00 0.08%	5,989,180
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/0) 2 Bids Tendered	L-100r.n1 Temporary Runway Lighting System	Lump Sum	1	15,000.00 0.03%	13,000.00 13,000.00 0.03%	56,500.00 100,000.00 0.20%	100,000.00 0.00 0.00%	48,474,000
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4642) 2 Bids Tendered	L-100r.n1 Temporary Runway Lighting System	Lump Sum	1	15,000.00 0.03%	30,000.00 179,000.00 0.34%	104,500.00 30,000.00 0.06%	179,000.00 0.00 0.00%	52,882,604
2011 07	Deadhorse Airport Rehabilitation (33614/63626/0) 5 Bids Tendered	L-100r.n2 Temporary Runway and Taxiway Lighting	Lump Sum	1	140,000.00 0.52%	37,000.00 100,000.00 0.48%	79,500.00 90,500.00 0.36%	120,000.00 50,000.00 0.19%	20,991,815
2010 09	Kotzebue Airport And Safety Area Improvements-Stage I (31453/63181/4642) 5 Bids Tendered	L-100r.n2 Temporary Runway Lighting System	Lump Sum	1	50,000.00 0.21%	38,000.00 66,000.00 0.46%	119,060.00 60,000.00 0.35%	321,300.00 38,000.00 0.21%	14,397,590
2012 09	Kotzebue Airport And Safety Area Improvements - Stage I I I (38453/63851/0) 3 Bids Tendered	L-100r.n2 Temporary Runway Lighting System	Lump Sum	1	10,000.00 0.03%	21,500.00 21,500.00 0.07%	51,500.00 100,000.00 0.32%	100,000.00 33,000.00 0.10%	30,931,995
2011 07	Deadhorse Airport Rehabilitation (33614/63626/0) 5 Bids Tendered	L-100r.n3 Temporary Runway and Taxiway Lighting	Lump Sum	1	15,000.00 0.06%	17,061.00 50,000.00 0.24%	51,212.20 17,061.00 0.07%	120,000.00 50,000.00 0.19%	20,991,815
2014 08	Psg - Airport Apron And Taxiway Pavement Rehabilitation (42866/68261/0) 3 Bids Tendered	L-100s Light Base Extensions	Lump Sum	1	26,000.00 0.70%	14,500.00 20,000.00 0.67%	18,500.00 21,000.00 0.68%	21,000.00 14,500.00 0.43%	2,987,200
2012 05	Nome Airport Runway 10-28 Rehabilitation (37371/61731/0) 3 Bids Tendered	L-100S RELOCATE EXISTING RUNWAY LIGHT	EACH	8	2,200.00 1.18%	1,000.00 1,340.00 0.72%	3,780.00 1,000.00 0.36%	9,000.00 9,000.00 2.48%	1,480,977

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 02	King Salmon Airport Main Runway Pavement Rehabilitation (46143/Z556850000/0) 3 Bids Tendered	L-100s Remove & Reinstall Runway Lights	Lump Sum	1	50,000.00 0.29%	50,000.00 0.31%	133,333.33 50,000.00 0.25%	300,000.00 300,000.00 1.47%	16,091,300
2013 12	KTN Airport Taxiway and Apron Rehabilitation & FY14 Various Airports Surface Preservation Maintenance (41752/67946 & 68016/0) 3 Bids Tendered	L-100s Taxiway Light Base Extension, L-867	Each	114	500.00 0.95%	960.00 1.97%	1,020.00 1,100.00 2.23%	1,100.00 1,000.00 1.86%	5,547,913
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	L-100s TRENCH DRAIN HEAT TRACE	LUMP SUM	1	300,000.00 2.73%	363,625.00 3.70%	401,812.50 440,000.00 3.95%	440,000.00 0.00 0.00%	9,826,116
2011 07	Deadhorse Airport Rehabilitation (33614/63626/0) 5 Bids Tendered	L-100s.n2 Handhole, L-867, Size D	Each	5	1,100.00 0.02%	900.00 0.02%	1,085.60 1,128.00 0.02%	1,200.00 900.00 0.02%	20,991,815
2012 09	Kotzebue Airport And Safety Area Improvements - Stage I I I (38453/63851/2225) 3 Bids Tendered	L-100s.n2 Relocate Existing Runway and Taxiway Light	Each	48	900.00 0.14%	950.00 0.15%	1,083.33 1,000.00 0.16%	1,300.00 1,300.00 0.20%	30,931,995
2011 07	Deadhorse Airport Rehabilitation (33614/63626/0) 5 Bids Tendered	L-100s.n3 Handhole, L-867, Size D	Each	5	1,100.00 0.02%	900.00 0.02%	1,097.40 1,187.00 0.02%	1,200.00 900.00 0.02%	20,991,815
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	L-100t SEWAGE TANK LEVEL SENSING SYSTEM	LUMP SUM	1	6,500.00 0.06%	25,000.00 0.54%	39,012.50 25,000.00 0.22%	53,025.00 0.00 0.00%	9,826,116
2015 05	Bethel Airport Apron Rehabilitation (44608/51907/0) 2 Bids Tendered	L-100u Adjust Runway and Taxiway Light	Each	7	1,500.00 0.36%	2,000.00 0.35%	2,062.50 2,000.00 0.24%	2,125.00 0.00 0.00%	4,293,431
2017 03	ANC Taxiway Y Reconstruction (46841/0) 2 Bids Tendered	L-100u ADJUST RUNWAY AND TAXIWAY LIGHT	EACH	8	1,500.00 0.04%	1,000.00 0.04%	1,000.00 1,000.00 0.04%	1,000.00 0.00 0.00%	18,592,072
2011 06	Gustavus Airport Runway Safety Area Improvements (27873/68287/4645) 3 Bids Tendered	L-100u Handhole Extension, L-867, Size B	Each	19	200.00 0.04%	400.00 0.12%	490.00 400.00 0.08%	570.00 570.00 0.11%	7,887,251
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	L-100u REPOWER OF EXISTING BEACON	LUMP SUM	1	5,500.00 0.05%	5,000.00 0.39%	21,437.50 5,000.00 0.04%	37,875.00 0.00 0.00%	9,826,116

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/0) 2 Bids Tendered	L-100u.n1 Adjust Runway and Taxiway Light	Each	35	300.00 0.02%	200.00 720.00 0.05%	460.00 200.00 0.01%	720.00 0.00 0.00%	48,474,000
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/0) 2 Bids Tendered	L-100u.n2 Adjust Runway and Taxiway Light	Each	49	300.00 0.03%	200.00 720.00 0.07%	460.00 200.00 0.02%	720.00 0.00 0.00%	48,474,000
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	L-100v REPOWER OF EXISTING WINDCONE	LUMP SUM	1	5,500.00 0.05%	5,000.00 37,875.00 0.39%	21,437.50 5,000.00 0.04%	37,875.00 0.00 0.00%	9,826,116
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	L-100w POWER AND CARD ACCESS SYSTEM FOR GATE	LUMP SUM	1	42,000.00 0.38%	60,600.00 60,600.00 0.62%	67,800.00 75,000.00 0.67%	75,000.00 0.00 0.00%	9,826,116
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	I-100x POWER FOR PARKING LOT, TEMP FUEL, AND TEMP HELIPADS	LUMP SUM	1	22,000.00 0.20%	30,000.00 37,875.00 0.39%	33,937.50 30,000.00 0.27%	37,875.00 0.00 0.00%	9,826,116
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4648) 4 Bids Tendered	L-100x Reconfigure Airfield Lighting Control System	Lump Sum	1	280,000.00 0.61%	300,000.00 400,000.00 1.18%	378,000.00 392,000.00 1.08%	420,000.00 300,000.00 0.78%	33,830,478
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/0) 2 Bids Tendered	L-100x.n1 Reconfigure Airfield Lighting Control System	Lump Sum	1	3,000.00 0.01%	50,000.00 60,000.00 0.12%	55,000.00 50,000.00 0.10%	60,000.00 0.00 0.00%	48,474,000
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	L-100y MISCELLANEOUS AIRPORT ELECTRICAL WORK	LUMP SUM	1	50,000.00 0.45%	9,000.00 30,300.00 0.31%	19,650.00 9,000.00 0.08%	30,300.00 0.00 0.00%	9,826,116
2018 03	ANC Taxiway R Group VI Improvements (48142//4649) 2 Bids Tendered	L-100y Remove Airport Sign	Each	15	500.00 0.05%	550.00 1,000.00 0.10%	775.00 550.00 0.05%	1,000.00 0.00 0.00%	15,287,034
2016 06	Cold Bay Airport Improvements 2016 (45927/53754 & 57329/0) 3 Bids Tendered	L-100y Remove Airport Sign	Each	16	700.00 0.08%	500.00 600.00 0.07%	566.67 500.00 0.06%	600.00 600.00 0.06%	13,242,749
2010 06	Dillingham Airport Terminal Apron, Taxiway A & B (28894/52289/0) 3 Bids Tendered	L-100y Remove Airport Sign	Each	6	500.00 0.03%	300.00 1,100.00 0.10%	1,866.67 300.00 0.02%	4,200.00 4,200.00 0.31%	6,933,468

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//4649) 2 Bids Tendered	L-100y Remove Airport Sign	Each	22	500.00 0.04%	200.00 200.00 0.02%	200.00 200.00 0.02%	200.00 0.00 0.00%	19,955,808
2011 09	Lake Hood Strip Improvements Phase II (33741/53546/4649) 6 Bids Tendered	L-100y Remove Airport Sign, Type L-858	Each	4	1,100.00 0.43%	0.00 0.00 0.00%	41.67 0.00 0.00%	250.00 0.00 0.00%	42,400
2011 09	Lake Hood Strip Improvements Phase II (34113/53546/4649) 6 Bids Tendered	L-100y Remove Airport Sign, Type L-858	Each	4	1,100.00 0.43%	0.00 0.00 0.00%	63.67 0.00 0.00%	250.00 0.00 0.00%	42,400
2011 09	Lake Hood Strip Improvements Phase II (34178/53546/4649) 6 Bids Tendered	L-100y Remove Airport Sign, Type L-858	Each	4	1,100.00 0.43%	132.00 250.00 0.21%	557.14 132.00 0.09%	1,208.83 350.00 0.17%	477,360
2017 08	FAI Taxiway B Reconstruction & Safety Enhancements (47105//105) 3 Bids Tendered	L-100y Remove Existing Airport Sign	Each	4	500.00 0.11%	1,200.00 1,525.00 0.32%	1,408.33 1,200.00 0.24%	1,525.00 1,500.00 0.30%	1,907,111
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4649) 2 Bids Tendered	L-100y.n1 Remove Airport Sign	Each	22	4,000.00 0.18%	480.00 480.00 0.02%	490.00 500.00 0.02%	500.00 0.00 0.00%	48,474,000
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4649) 2 Bids Tendered	L-100y.n2 Remove Airport Sign	Each	26	4,000.00 0.22%	480.00 480.00 0.03%	490.00 500.00 0.03%	500.00 0.00 0.00%	48,474,000
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//4650) 2 Bids Tendered	L-100z Minor Electrical Modifications	Contingent Sum	1	10,000.00 0.04%	10,000.00 10,000.00 0.05%	10,000.00 10,000.00 0.05%	10,000.00 0.00 0.00%	19,955,808
2018 03	Lake Hood Seaplane Base LHD Taxiway V Reconstruction (48180//0) 8 Bids Tendered	L-100z Minor Electrical Modifications	Contingent Sum	1	10,000.00 0.17%	10,000.00 10,000.00 0.19%	10,000.00 10,000.00 0.19%	10,000.00 10,000.00 0.18%	5,162,564
2018 03	ANC Taxiway R Group VI Improvements (48142//4650) 2 Bids Tendered	L-100z Minor Electrical Modifications	Contingent Sum	1	20,000.00 0.12%	20,000.00 20,000.00 0.13%	20,000.00 20,000.00 0.13%	20,000.00 0.00 0.00%	15,287,034
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	L-100z NEW METER/MAIN FOR FAA BUILDING & FAA COORDINATION	LUMP SUM	1	15,000.00 0.14%	9,000.00 15,450.00 0.16%	12,225.00 9,000.00 0.08%	15,450.00 0.00 0.00%	9,826,116

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/0) 2 Bids Tendered	L-100z.n1 Minor Electrical Modifications	Contingent Sum	1	25,000.00 0.05%	25,000.00 0.05%	25,000.00 0.05%	25,000.00 0.00%	48,474,000
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/0) 2 Bids Tendered	L-100z.n2 Minor Electrical Modifications	Contingent Sum	1	25,000.00 0.05%	25,000.00 0.05%	25,000.00 0.05%	25,000.00 0.00%	48,474,000
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/4656) 3 Bids Tendered	L-101a .n2_A Rotating Beacon, High Intensity, L-802A	Each	1	52,500.00 0.16%	8,000.00 50,000.00 0.19%	24,000.00 14,000.00 0.04%	50,000.00 8,000.00 0.02%	26,561,061
2011 01	Petersburg Airport- Runway Safety Area Improvements (Phase IV) (32433/69381/0) 3 Bids Tendered	L-101a ROTATING BEACON, HIGH INTENSITY L-802A	EACH	1	20,000.00 0.94%	13,000.00 20,000.00 0.82%	16,666.67 13,000.00 0.52%	20,000.00 17,000.00 0.65%	2,437,750
2010 09	Petersburg Airport- Runway Safety Area Improvements (Phase IV) (30476/69381/0) 1 Bids Tendered	L-101a ROTATING BEACON, HIGH INTENSITY L-802A	EACH	1	20,000.00 1.08%	14,000.00 14,000.00 0.50%	14,000.00 0.00 0.00%	14,000.00 0.00 0.00%	2,773,280
2009 06	Allakaket Airport Improvements (23512/62595/4656) 3 Bids Tendered	L-101a Rotating Beacon, High Intensity, L-802A	Each	1	15,000.00 0.18%	10,000.00 13,880.00 0.17%	12,960.00 10,000.00 0.12%	15,000.00 15,000.00 0.11%	8,080,460
2017 09	Aniak Airport Runway Shift (47424//0) 4 Bids Tendered	L-101a ROTATING BEACON, HIGH INTENSITY, L-802A	EACH	1	16,000.00 0.03%	12,500.00 12,500.00 0.03%	19,375.00 14,000.00 0.04%	35,000.00 35,000.00 0.09%	38,969,351
2014 09	Koliganek Airport Reconstruction (43353/59276/4657) 5 Bids Tendered	L-101b Rotating Beacon, Medium Intensity, L-801A	Each	1	3,000.00 0.04%	9,000.00 9,000.00 0.11%	14,164.15 10,800.00 0.13%	22,020.77 22,020.77 0.23%	7,994,086
2015 08	Pilot Station Airport Relocation (44341/62581/108) 6 Bids Tendered	L-101b Rotating Beacon, Medium Intensity, L-801A	EACH	1	10,000.00 0.07%	9,600.00 9,600.00 0.05%	22,100.00 13,000.00 0.07%	40,000.00 40,000.00 0.18%	19,784,261
2009 02	Platinum Airport Runway Relocation (19058/57775/4657) 5 Bids Tendered	L-101b Rotating Beacon, Medium Intensity, L-801A	Each	1	15,000.00 0.19%	9,000.00 10,000.00 0.18%	11,860.00 9,300.00 0.14%	20,000.00 11,000.00 0.16%	5,448,815
2015 09	Coldfoot Airport Improvements (44828/60851/108) 8 Bids Tendered	L-101b Rotating Beacon, Medium Intensity, L-801A	Each	1	20,000.00 0.25%	25,000.00 30,018.00 0.56%	29,627.25 26,000.00 0.45%	34,000.00 34,000.00 0.53%	5,314,269

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 06	Kipnuk Airport Relocation - Phase II (28834/57796/4657) 5 Bids Tendered	L-101b Rotating Beacon, Medium Intensity, L-801A	Each	1	10,000.00 0.06%	11,000.00 0.08%	15,400.00 0.10%	22,000.00 0.11%	13,477,354
2009 07	Takotna Airport Relocation (23792/56774/4657) 4 Bids Tendered	L-101b Rotating Beacon, Medium Intensity, L-801A	Each	1	15,000.00 0.10%	10,200.00 0.11%	13,175.00 0.07%	17,000.00 0.07%	13,296,580
2009 05	Akiachak Airport Relocation (22592/59011/4657) 5 Bids Tendered	L-101b Rotating Beacon, Medium Intensity, L-801A	Each	1	12,000.00 0.07%	9,000.00 0.07%	12,130.00 0.06%	14,650.00 0.07%	18,744,897
2012 09	Tununak Airport Relocation (38596/51791/4657) 5 Bids Tendered	L-101b Rotating Beacon, Medium Intensity, L-801A	Each	1	14,300.00 0.06%	7,500.00 0.20%	15,560.00 0.04%	40,000.00 0.04%	19,963,988
2009 07	Tuluksak Airport (24079/51795/0) 6 Bids Tendered	L-101b Rotating Beacon, Medium Intensity, L-801A	Each	1	10,000.00 0.06%	8,800.00 0.05%	12,883.33 0.15%	27,000.00 0.05%	17,533,365
2010 09	Chefornak Airport Relocation - Stage ii (30873/57281/4657) 8 Bids Tendered	L-101b Rotating Beacon, Medium Intensity, L-801A	Each	1	15,000.00 0.07%	9,000.00 0.09%	12,706.25 0.09%	17,000.00 0.05%	17,443,650
2015 08	Hooper Bay Airport Improvements (44980/57419/4657) 4 Bids Tendered	L-101b Rotating Beacon, Medium Intensity, L-801A	Each	1	16,000.00 0.06%	17,000.00 0.07%	18,675.00 0.06%	20,700.00 0.06%	25,767,875
2011 04	Ouzinkie Airport Relocation Stage II (33230/52637/4657) 8 Bids Tendered	L-101b Rotating Beacon, Medium Intensity, L-801A	Each	1	15,000.00 0.58%	7,000.00 0.52%	14,013.93 0.48%	29,000.00 0.54%	2,104,030
2016 09	St. Michael Airport Rehabilitation (45817/62652/108) 7 Bids Tendered	L-101b Rotating Beacon, Medium Intensity, L-801A	Each	1	16,000.00 0.16%	8,500.00 0.11%	16,442.86 0.10%	29,640.00 0.09%	9,827,510
2011 03	Alakanuk Airport Relocation, Stage I V (32334/62325 & 61823/4657) 7 Bids Tendered	L-101b Rotating Beacon, Medium Intensity, L-801A	Each	1	10,882.00 0.11%	6,500.00 0.12%	11,142.86 0.21%	15,000.00 0.13%	6,767,130
2017 08	Gambell Airport Pavement Rehabilitation And Lighting Replacement (47150//0) 3 Bids Tendered	L-101b ROTATING BEACON, MEDIUM INTENSITY, L-801A	EACH	1	20,000.00 0.24%	18,610.00 0.33%	23,870.00 0.21%	30,000.00 0.28%	6,895,530
2015 08	Shishmaref Airport Resurfacing (44516/61427/2583) 3 Bids Tendered	L-101b ROTATING BEACON, MEDIUM INTENSITY, L-801A	EACH	1	25,900.00 0.43%	20,000.00 0.76%	38,000.00 0.25%	49,000.00 0.48%	5,927,495

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 05	OUZINKIE AIRPORT RELOCATION (22632/56957/4657) 9 Bids Tendered	L-101b* Rotating Beacon, Medium Intensity, L-801A	Each	1	10,000.00 15,000.00 0.08%	10,000.00 11,300.00 0.12%	16,252.00 15,000.00 0.14%	26,000.00 15,000.00 0.14%	9,708,914
2011 02	Manley Airport Relocation (32893/61564/-1) 10 Bids Tendered	L-101b.n2 Rotating Beacon, High Intensity, L-802A	each	1	6,595.00 0.06%	8,000.00 13,000.00 0.12%	15,310.00 12,000.00 0.10%	45,000.00 8,100.00 0.07%	11,049,742
2016 09	Galena Airport Improvements (46151/63175/4657) 2 Bids Tendered	L-101b.n2 Rotating Beacon, Medium Intensity, L-801A	Each	1	15,000.00 0.11%	10,000.00 10,000.00 0.06%	12,500.00 15,000.00 0.06%	15,000.00 0.00 0.00%	16,756,736
2010 06	Nulato Airport Improvements (17512/62603/108) 11 Bids Tendered	L-101b.n2 Rotating Beacon, Medium Intensity, L-801A	Each	1	15,000.00 0.17%	10,000.00 20,000.00 0.33%	17,181.82 17,000.00 0.28%	25,000.00 13,000.00 0.20%	5,989,180
2016 09	St. Michael Airport Rehabilitation (45817/62652/110) 7 Bids Tendered	L-103a 30- foot Hinged Pole Beacon Tower	Each	1	24,000.00 0.24%	18,750.00 35,000.00 0.36%	29,850.00 26,000.00 0.26%	35,000.00 25,000.00 0.25%	9,827,510
2009 06	Allakaket Airport Improvements (23512/62595/4658) 3 Bids Tendered	L-103a 40' Hinged Pole Beacon Tower	Each	1	25,000.00 0.31%	20,000.00 26,030.00 0.32%	24,676.67 20,000.00 0.24%	28,000.00 28,000.00 0.20%	8,080,460
2014 09	Koliganek Airport Reconstruction (43353/59276/4658) 5 Bids Tendered	L-103a 40-foot Hinged Pole Beacon Tower	Each	1	27,000.00 0.39%	31,000.00 40,000.00 0.50%	44,831.66 35,000.00 0.41%	78,158.30 78,158.30 0.80%	7,994,086
2015 08	Hooper Bay Airport Improvements (44980/57419/4658) 4 Bids Tendered	L-103a 40-foot Hinged Pole Beacon Tower	Each	1	24,000.00 0.09%	53,000.00 58,000.00 0.23%	57,750.00 55,000.00 0.20%	65,000.00 53,000.00 0.18%	25,767,875
2017 09	Aniak Airport Runway Shift (47424/0) 4 Bids Tendered	L-103a 40-FOOT HINGED POLE BEACON TOWER	EACH	1	24,000.00 0.05%	15,000.00 45,000.00 0.12%	35,125.00 44,000.00 0.11%	45,000.00 15,000.00 0.04%	38,969,351
2010 09	Petersburg Airport- Runway Safety Area Improvements (Phase IV) (30476/69381/0) 1 Bids Tendered	L-103a 55-FOOT HINGED POLE BEACON TOWER	EACH	1	50,000.00 2.70%	40,000.00 40,000.00 1.44%	40,000.00 0.00 0.00%	40,000.00 0.00 0.00%	2,773,280
2011 01	Petersburg Airport- Runway Safety Area Improvements (Phase IV) (32433/69381/0) 3 Bids Tendered	L-103a 55-FOOT HINGED POLE BEACON TOWER	EACH	1	50,000.00 2.35%	42,000.00 45,000.00 1.85%	43,000.00 42,000.00 1.69%	45,000.00 42,000.00 1.60%	2,437,750
2010 06	Nulato Airport Improvements (17512/62603/110) 11 Bids Tendered	L-103a.n2 30' Hinged Pole Beacon Tower	Each	1	12,000.00 0.14%	10,000.00 31,000.00 0.52%	28,509.09 28,000.00 0.46%	45,000.00 25,000.00 0.38%	5,989,180

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 09	Galena Airport Improvements (46151/63175/4658) 2 Bids Tendered	L-103a.n2 Hinged Pole Beacon Tower, 55-foot	Each	1	10,000.00 40,000.00 0.29%	10,000.00 10,000.00 0.06%	30,000.00 50,000.00 0.21%	50,000.00 0.00 0.00%	16,756,736
2011 02	Manley Airport Relocation (32893/61564/110) 10 Bids Tendered	L-103b.n2 Beacon Tower	each	1	10,000.00 23,785.00 0.20%	10,000.00 40,000.00 0.36%	24,502.00 33,000.00 0.29%	40,000.00 25,920.00 0.22%	11,049,742
2011 02	Manley Airport Relocation (32893/61564/0) 10 Bids Tendered	L-104a.n2 Electrical Equipment Enclosure	Lump Sum	1	12,700.00 20,000.00 0.17%	12,700.00 32,000.00 0.29%	29,630.00 30,000.00 0.26%	45,000.00 21,600.00 0.18%	11,049,742
2011 02	Manley Airport Relocation (32893/61564/0) 10 Bids Tendered	L-104b.n2 Electrical Equipment Installation	Lump Sum	1	23,000.00 20,000.00 0.17%	23,000.00 34,000.00 0.31%	37,449.20 32,000.00 0.28%	95,500.00 28,992.00 0.24%	11,049,742
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/4660) 3 Bids Tendered	L-107a .n2_A 8-foot Lighted Wind Cone, in place	Each	3	10,000.00 20,000.00 0.18%	10,000.00 10,000.00 0.11%	11,666.67 13,000.00 0.13%	13,000.00 12,000.00 0.08%	26,561,061
2015 08	Pilot Station Airport Relocation (44341/62581/111) 6 Bids Tendered	L-107a 8-Foot Lighted Wind Conce, In Place	EACH	2	12,000.00 25,000.00 0.33%	12,000.00 48,700.00 0.49%	26,283.33 27,000.00 0.27%	48,700.00 20,000.00 0.18%	19,784,261
2009 08	Northern Region Certificated Airport Compliance (24535/63184/4660) 2 Bids Tendered	L-107a 8-foot Lighted Wind Cone	Each	1	26,200.00 25,000.00 1.44%	26,200.00 26,200.00 4.65%	30,600.00 35,000.00 4.08%	35,000.00 0.00 0.00%	563,821
2014 05	Kodiak Airport RSA Extension & Devils Creek Culvert Repair (42772/53587 57474/4660) 3 Bids Tendered	L-107a 8-foot Lighted Wind Cone, in place	Each	1	17,200.00 25,000.00 0.05%	17,200.00 40,000.00 0.07%	25,400.00 19,000.00 0.03%	40,000.00 17,200.00 0.03%	58,222,248
2009 05	Akiachak Airport Relocation (22592/59011/4660) 5 Bids Tendered	L-107a 8-foot Lighted Wind Cone, in place	Each	1	9,000.00 15,000.00 0.08%	9,000.00 14,500.00 0.08%	13,230.00 13,000.00 0.06%	15,000.00 14,650.00 0.07%	18,744,897
2010 06	Kipnuk Airport Relocation - Phase II (28834/57796/4660) 5 Bids Tendered	L-107a 8-foot Lighted Wind Cone, in place	Each	1	12,500.00 15,000.00 0.08%	12,500.00 12,500.00 0.09%	18,000.00 15,000.00 0.10%	30,000.00 30,000.00 0.18%	13,477,354
2010 09	Chefornak Airport Relocation - Stage ii (30873/57281/4660) 8 Bids Tendered	L-107a 8-foot Lighted Wind Cone, in place	Each	1	12,000.00 30,000.00 0.14%	12,000.00 48,000.00 0.28%	28,637.50 48,000.00 0.27%	60,000.00 13,000.00 0.07%	17,443,650
2009 07	Tuluksak Airport (24079/51795/111) 6 Bids Tendered	L-107a 8-foot Lighted Wind Cone, in place	Each	1	10,000.00 15,000.00 0.10%	10,000.00 11,000.00 0.06%	16,333.33 31,000.00 0.17%	31,000.00 10,000.00 0.05%	17,533,365

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 02	Platinum Airport Runway Relocation (19058/57775/4660) 5 Bids Tendered	L-107a 8-foot Lighted Wind Cone, in place	Each	1	15,000.00 0.19%	8,000.00 15,000.00 0.28%	13,600.00 8,000.00 0.12%	20,000.00 14,000.00 0.20%	5,448,815
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/4660) 3 Bids Tendered	L-107a 8-foot Lighted Wind Cone, in place	Each	1	15,000.00 0.05%	10,000.00 13,000.00 0.06%	12,000.00 10,000.00 0.04%	13,000.00 13,000.00 0.05%	22,758,321
2015 08	Hooper Bay Airport Improvements (44980/57419/4660) 4 Bids Tendered	L-107a 8-foot Lighted Wind Cone, in place	Each	1	15,000.00 0.06%	31,000.00 34,000.00 0.13%	33,925.00 32,500.00 0.12%	38,200.00 31,000.00 0.11%	25,767,875
2014 09	Koliganek Airport Reconstruction (43353/59276/4660) 5 Bids Tendered	L-107a 8-foot Lighted Wind Cone, in place	Each	1	15,000.00 0.22%	9,000.00 17,000.00 0.21%	14,189.68 10,000.00 0.12%	18,948.38 18,948.38 0.19%	7,994,086
2009 07	Takotna Airport Relocation (23792/56774/4660) 4 Bids Tendered	L-107a 8-foot Lighted Wind Cone, in place	Each	1	15,000.00 0.10%	12,300.00 14,000.00 0.11%	14,575.00 12,300.00 0.09%	17,000.00 15,000.00 0.10%	13,296,580
2017 06	2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA (46836/58357/4660) 5 Bids Tendered	L-107a 8-foot Lighted Wind Cone, in place	Each	1	25,000.00 0.43%	25,000.00 40,000.00 0.81%	35,100.00 38,500.00 0.71%	42,000.00 42,000.00 0.76%	4,929,362
2012 06	Unalaska Airport Improvements 2012 (38122/53443/0) 5 Bids Tendered	L-107a 8-foot Lighted Wind Cone, in place	Each	3	15,000.00 0.17%	10,000.00 10,800.00 0.16%	11,840.00 10,000.00 0.15%	14,000.00 11,400.00 0.16%	19,645,356
2013 01	Sitka Airport Runway Overlay (38111/69652/4660) 3 Bids Tendered	L-107a 8-foot Lighted Wind Cone, in place	Each	1	20,000.00 0.18%	13,000.00 15,000.00 0.14%	18,333.33 27,000.00 0.24%	27,000.00 0.00 0.00%	10,877,345
2016 09	St. Michael Airport Rehabilitation (45817/62652/111) 7 Bids Tendered	L-107a 8-foot Lighted Wind Cone, in place	Each	1	20,000.00 0.20%	17,100.00 29,000.00 0.30%	23,414.29 20,000.00 0.20%	29,800.00 18,000.00 0.18%	9,827,510
2011 03	Alakanuk Airport Relocation, Stage I V (32334/62325 & 61823/4660) 7 Bids Tendered	L-107a 8-Foot Lighted Wind Cone, in Place	Each	2	15,181.00 0.31%	10,500.00 10,500.00 0.31%	16,571.43 25,000.00 0.70%	25,000.00 18,000.00 0.49%	6,767,130
2016 06	Cold Bay Airport Improvements 2016 (45927/53754 & 57329/0) 3 Bids Tendered	L-107a 8-Foot Lighted Wind Cone, In Place	Each	1	15,000.00 0.10%	15,000.00 17,000.00 0.13%	17,333.33 15,000.00 0.11%	20,000.00 20,000.00 0.13%	13,242,749
2017 08	Gambell Airport Pavement Rehabilitation And Lighting Replacement (47150//0) 3 Bids Tendered	L-107a 8-FOOT LIGHTED WIND CONE, IN PLACE	EACH	1	20,000.00 0.24%	15,000.00 20,000.00 0.29%	19,833.33 24,500.00 0.27%	24,500.00 15,000.00 0.14%	6,895,530

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 03	King Salmon Airport Lighting (33104/52673/0) 2 Bids Tendered	L-107a 8-foot Lighted Wind Cone, in place	EACH	3	15,000.00 57,250.00 3.12%	15,000.00 18,000.00 0.88%	16,500.00 15,000.00 0.72%	18,000.00 0.00 0.00%	6,109,633
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-107a L-806 8-FOOT LIGHTED WIND CONE	EACH	1	9,500.00 0.08%	13,000.00 15,000.00 0.16%	17,333.33 13,000.00 0.11%	24,000.00 24,000.00 0.20%	9,285,879
2012 09	Tununak Airport Relocation (38596/51791/4660) 5 Bids Tendered	L-107a(1) Primary 8-Foot Lighted Wind Cone, In Place	Each	1	20,200.00 0.09%	9,300.00 20,000.00 0.10%	14,660.00 9,300.00 0.04%	20,000.00 11,500.00 0.05%	19,963,988
2012 09	Tununak Airport Relocation (38596/51791/4660) 5 Bids Tendered	L-107a(2) Supplemental 8-Foot Lighted Wind Cone, In Place	Each	1	20,200.00 0.09%	9,300.00 20,000.00 0.10%	14,060.00 9,300.00 0.04%	20,000.00 11,500.00 0.05%	19,963,988
2009 05	OUZINKIE AIRPORT RELOCATION (22632/56957/4660) 9 Bids Tendered	L-107a* 8-foot Lighted Wind Cone, in place	Each	1	15,000.00 0.08%	14,000.00 16,900.00 0.17%	21,457.11 14,000.00 0.13%	56,000.00 14,000.00 0.13%	9,708,914
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4661) 2 Bids Tendered	L-107a.n1 8-foot Lighted Wind Cone, in place	Each	1	11,500.00 0.02%	12,000.00 12,000.00 0.02%	16,000.00 20,000.00 0.04%	20,000.00 0.00 0.00%	48,474,000
2012 09	Kotzebue Airport And Safety Area Improvements - Stage I I I (38453/63851/0) 3 Bids Tendered	L-107a.n2 8-foot Lighted Wind Cone, in place	Each	1	20,000.00 0.06%	10,000.00 21,000.00 0.07%	15,333.33 10,000.00 0.03%	21,000.00 15,000.00 0.05%	30,931,995
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4661) 2 Bids Tendered	L-107a.n2 8-foot Lighted Wind Cone, in place	Each	1	11,500.00 0.02%	10,000.00 12,000.00 0.02%	11,000.00 10,000.00 0.02%	12,000.00 0.00 0.00%	48,474,000
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/4661) 3 Bids Tendered	L-107b .n2_A 12-foot Lighted Wind Cone, in place	Each	1	25,000.00 0.08%	12,000.00 12,000.00 0.05%	13,666.67 14,000.00 0.04%	15,000.00 15,000.00 0.03%	26,561,061
2016 09	Golovin Airport Improvements (43457//0) 6 Bids Tendered	L-107b 12 -Foot Lighted WInd Cone, in place	Each	1	17,000.00 0.14%	12,000.00 14,000.00 0.16%	18,833.33 21,000.00 0.17%	30,000.00 12,000.00 0.09%	8,839,335
2011 09	Lake Hood Strip Improvements Phase II (33741/53546/4661) 6 Bids Tendered	L-107b 12-foot LED Lighted Wind Cone, in place	Each	1	18,000.00 1.77%	0.00 0.00 0.00%	1,666.67 0.00 0.00%	10,000.00 0.00 0.00%	42,400

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 09	Lake Hood Strip Improvements Phase II (34113/53546/4661) 6 Bids Tendered	L-107b 12-foot LED Lighted Wind Cone, in place	Each	1	18,000.00 1.74%	0.00 0.00 0.00%	3,774.50 0.00 0.00%	12,647.00 0.00 0.00%	42,400
2011 09	Lake Hood Strip Improvements Phase II (34178/53546/4661) 6 Bids Tendered	L-107b 12-foot LED Lighted Wind Cone, in place	Each	1	18,000.00 1.74%	10,000.00 10,000.00 2.09%	11,993.24 12,647.00 2.19%	14,800.00 11,200.00 1.39%	477,360
2009 08	Huslia Airport Improvements (23892/61457/112) 4 Bids Tendered	L-107b 12-foot Lighted Wind Cone, in place	Each	1	17,000.00 0.28%	12,000.00 31,200.00 0.53%	23,050.00 20,000.00 0.32%	31,200.00 12,000.00 0.12%	5,873,030
2009 06	Allakaket Airport Improvements (23512/62595/4661) 3 Bids Tendered	L-107b 12-foot Lighted Wind Cone, in place	Each	2	19,750.00 0.48%	13,560.00 13,560.00 0.34%	15,186.67 14,000.00 0.33%	18,000.00 18,000.00 0.26%	8,080,460
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4661) 4 Bids Tendered	L-107b 12-foot Lighted Wind Cone, in place	Each	1	15,000.00 0.04%	13,074.00 15,000.00 0.05%	16,949.25 13,800.00 0.04%	25,923.00 13,074.00 0.03%	32,191,812
2013 01	Sitka Airport Runway Overlay (38111/69652/0) 3 Bids Tendered	L-107b 12-foot Lighted Wind Cone, in place	Each	1	25,000.00 0.23%	15,000.00 16,000.00 0.15%	20,333.33 30,000.00 0.26%	30,000.00 0.00 0.00%	10,877,345
2009 05	Fort Yukon Airport Resurfacing (20553/62650/0) 6 Bids Tendered	L-107b 12-foot Lighted Wind Cone, In Place	Each	2	10,993.00 0.17%	9,000.00 15,000.00 0.27%	15,833.33 24,000.00 0.41%	24,000.00 14,000.00 0.23%	11,250,000
2015 09	Coldfoot Airport Improvements (44828/60851/112) 8 Bids Tendered	L-107b 12-Foot Lighted Wind Cone, In Place	Each	1	20,000.00 0.25%	11,000.00 12,956.00 0.24%	14,888.25 11,000.00 0.19%	25,000.00 15,000.00 0.24%	5,314,269
2010 09	Petersburg Airport- Runway Safety Area Improvements (Phase IV) (30476/69381/0) 1 Bids Tendered	L-107b 12-FOOT LIGHTED WIND CONE, IN PLACE	EACH	1	15,000.00 0.81%	38,000.00 38,000.00 1.37%	38,000.00 0.00 0.00%	38,000.00 0.00 0.00%	2,773,280
2017 09	Aniak Airport Runway Shift (47424/0) 4 Bids Tendered	L-107b 12-FOOT LIGHTED WIND CONE, IN PLACE	EACH	1	20,000.00 0.04%	14,000.00 15,000.00 0.04%	15,800.00 14,000.00 0.04%	19,200.00 15,000.00 0.04%	38,969,351
2011 01	Petersburg Airport- Runway Safety Area Improvements (Phase IV) (32433/69381/0) 3 Bids Tendered	L-107b 12-FOOT LIGHTED WIND CONE, IN PLACE	EACH	1	15,000.00 0.71%	14,000.00 30,000.00 1.23%	32,000.00 14,000.00 0.56%	52,000.00 52,000.00 1.98%	2,437,750

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-107b L-807 12-FOOT LIGHTED WIND CONE	EACH	1	9,500.00 0.08%	15,000.00 15,000.00 0.16%	18,866.67 15,000.00 0.13%	26,600.00 26,600.00 0.23%	9,285,879
2010 06	Nulato Airport Improvements (17512/62603/112) 11 Bids Tendered	L-107b.n2 12-foot Lighted Wind Cone, in place	Each	1	17,500.00 0.20%	10,000.00 15,500.00 0.26%	17,818.18 13,500.00 0.22%	25,000.00 20,000.00 0.30%	5,989,180
2016 09	Galena Airport Improvements (46151/63175/4661) 2 Bids Tendered	L-107b.n2 12-foot Lighted Wind Cone, in place	Each	2	10,000.00 0.14%	15,000.00 15,000.00 0.18%	15,000.00 15,000.00 0.13%	15,000.00 0.00 0.00%	16,756,736
2011 02	Manley Airport Relocation (32893/61564/111) 10 Bids Tendered	L-107b.n2 12-Foot Lighted Wind Cone, in place	Each	2	8,284.50 0.14%	10,000.00 16,000.00 0.29%	16,648.90 15,000.00 0.26%	23,000.00 11,539.00 0.19%	11,049,742
2016 09	St. Michael Airport Rehabilitation (45817/62652/113) 7 Bids Tendered	L-107c 8-foot Unlighted Wind Cone, in place	Each	1	15,000.00 0.15%	8,900.00 12,000.00 0.12%	14,001.43 12,000.00 0.12%	20,000.00 14,000.00 0.14%	9,827,510
2014 09	Koliganek Airport Reconstruction (43353/59276/4662) 5 Bids Tendered	L-107c 8-foot Unlighted Wind Cone, in place	Each	1	9,500.00 0.14%	5,000.00 5,000.00 0.06%	7,928.90 8,000.00 0.09%	10,644.48 10,644.48 0.11%	7,994,086
2014 01	Platinum Airport Runway Extension (42065/54774/4662) 4 Bids Tendered	L-107c 8-foot Unlighted Wind Cone, in place	Each	1	10,000.00 0.44%	8,900.00 9,000.00 0.00%	10,725.00 8,900.00 0.00%	16,000.00 16,000.00 0.00%	
2010 09	Chefornak Airport Relocation - Stage ii (30873/57281/4662) 8 Bids Tendered	L-107c 8-foot Unlighted Wind Cone, in place	Each	1	10,000.00 0.05%	5,700.00 7,500.00 0.04%	8,650.00 7,500.00 0.04%	15,000.00 6,000.00 0.03%	17,443,650
2015 08	Hooper Bay Airport Improvements (44980/57419/4662) 4 Bids Tendered	L-107c 8-foot Unlighted Wind Cone, in place	Each	1	12,000.00 0.05%	24,000.00 26,000.00 0.10%	26,100.00 25,000.00 0.09%	29,400.00 24,000.00 0.08%	25,767,875
2009 02	Platinum Airport Runway Relocation (19058/57775/4662) 5 Bids Tendered	L-107c 8-foot Unlighted Wind Cone, in place	Each	1	9,600.00 0.12%	6,000.00 8,000.00 0.15%	8,100.00 6,500.00 0.10%	10,000.00 6,000.00 0.09%	5,448,815
2009 05	Akiachak Airport Relocation (22592/59011/4662) 5 Bids Tendered	L-107c 8-foot Unlighted Wind Cone, in place	Each	1	10,000.00 0.06%	5,000.00 12,000.00 0.06%	8,000.00 8,000.00 0.04%	12,000.00 9,000.00 0.04%	18,744,897
2018 05	Kwigillingok Airport Surface Maintenance (48015//113) 4 Bids Tendered	L-107c 8-foot Unlighted Wind Cone, in place	EACH	1	10,000.00 0.52%	17,500.00 28,800.00 1.24%	22,825.00 20,000.00 0.72%	28,800.00 17,500.00 0.56%	2,319,825

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 03	Lake Louise Airport Improvements, Stage I I (26219/62331/2587) 16 Bids Tendered	L-107c 8-foot Unlighted Wind Cone, in Place	Each	1	12,000.00 0.53%	3,900.00 4,462.50 0.35%	10,523.66 8,000.00 0.61%	30,000.00 11,500.00 0.81%	1,289,610
2017 09	Aniak Airport Runway Shift (47424//0) 4 Bids Tendered	L-107c 8-FOOT UNLIGHTED WIND CONE, IN PLACE	EACH	1	15,000.00 0.03%	8,000.00 10,000.00 0.03%	10,275.00 8,000.00 0.02%	12,000.00 12,000.00 0.03%	38,969,351
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-107c REMOVE EXISTING WIND CONES	LUMP SUM	1	1,500.00 0.01%	1,000.00 1,000.00 0.01%	2,700.00 3,000.00 0.03%	4,100.00 4,100.00 0.03%	9,285,879
2009 05	Ouzinkie AIRPORT RELOCATION (22632/56957/4662) 9 Bids Tendered	L-107c* 8-foot Unlighted Wind Cone, in place	Each	1	9,600.00 0.05%	8,500.00 13,500.00 0.14%	13,726.39 13,000.00 0.12%	21,000.00 8,500.00 0.08%	9,708,914
2016 09	Golovin Airport Improvements (43457//0) 6 Bids Tendered	L-107d 12 Foot Unlighted Wind Cone, in place	Each	1	17,000.00 0.14%	10,000.00 10,000.00 0.11%	15,000.00 18,000.00 0.15%	25,000.00 10,000.00 0.08%	8,839,335
2011 04	Ouzinkie Airport Relocation Stage II (33230/52637/4660) 8 Bids Tendered	L-107e Existing Wind Cone Connections	Each	1	2,500.00 0.10%	500.00 2,000.00 0.10%	3,836.46 1,388.70 0.07%	9,721.00 2,710.00 0.12%	2,104,030
2011 01	Petersburg Airport- Runway Safety Area Improvements (Phase IV) (32433/69381/0) 3 Bids Tendered	L-107e REMOVE WIND CONE	EACH	1	5,000.00 0.24%	2,500.00 5,000.00 0.21%	6,500.00 2,500.00 0.10%	12,000.00 12,000.00 0.46%	2,437,750
2010 09	Petersburg Airport- Runway Safety Area Improvements (Phase IV) (30476/69381/0) 1 Bids Tendered	L-107e REMOVE WIND CONE	EACH	1	5,000.00 0.27%	11,000.00 11,000.00 0.40%	11,000.00 0.00 0.00%	11,000.00 0.00 0.00%	2,773,280
2011 07	Deadhorse Airport Rehabilitation (33614/63626/0) 5 Bids Tendered	L-107e.n2 8-foot Lighted Wind Cone, remove and reinstall	Each	2	5,000.00 0.04%	3,116.00 8,500.00 0.08%	10,563.20 3,116.00 0.02%	20,000.00 12,500.00 0.10%	20,991,815
2011 09	Lake Hood Strip Improvements Phase II (34113/53546/0) 6 Bids Tendered	L-107f Remove Lighted Wind Cone	Each	1	5,000.00 0.48%	0.00 0.00 0.00%	142.17 0.00 0.00%	453.00 0.00 0.00%	42,400
2011 09	Lake Hood Strip Improvements Phase II (33741/53546/0) 6 Bids Tendered	L-107f Remove Lighted Wind Cone	Each	1	5,000.00 0.49%	0.00 0.00 0.00%	66.67 0.00 0.00%	400.00 0.00 0.00%	42,400
2011 09	Lake Hood Strip Improvements Phase II (34178/53546/0) 6 Bids Tendered	L-107f Remove Lighted Wind Cone	Each	1	5,000.00 0.48%	200.00 400.00 0.08%	1,329.59 453.00 0.08%	2,774.54 200.00 0.02%	477,360

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 09	Golovin Airport Improvements (43457//0) 6 Bids Tendered	L-108a UG Cable, #8 AWG Copper 5 KV, Type C	Linear Foot	11,500	3.00 0.29%	1.65 2.00 0.26%	2.64 1.65 0.16%	4.00 3.00 0.26%	8,839,335
2012 08	HNH-Airport Runway Extension (27654/68303/98) 2 Bids Tendered	L-108a Underground Cable #6 AWG, Copper 5KV FAA Type "B", L-824	Linear Foot	1,250	10.00 0.40%	3.50 4.00 0.13%	3.75 3.50 0.10%	4.00 0.00 0.00%	3,937,958
2011 04	Ouzinkie Airport Relocation Stage II (33230/52637/4664) 8 Bids Tendered	L-108a Underground Cable #8 AWG, Copper, 5 kV FAA Type "C" , L-824	Linear Foot	9,500	5.00 1.85%	1.46 1.64 0.74%	1.84 1.50 0.67%	2.10 2.00 0.84%	2,104,030
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/4664) 3 Bids Tendered	L-108a Underground Cable #8 AWG, Copper, 5 kV FAA Type "C", L-824	Linear Foot	73,700	1.50 0.35%	1.20 1.50 0.49%	1.40 1.20 0.37%	1.50 1.50 0.39%	22,758,321
2011 03	King Salmon Airport Lighting (33104/52673/0) 2 Bids Tendered	L-108a Underground Cable #8 AWG, copper, 5 kV FAA type "B" or type "C" (as specified on Plans), L-824	LINEAR FOOT	65,000	2.00 2.36%	1.50 1.50 1.60%	1.50 1.50 1.55%	1.50 0.00 0.00%	6,109,633
2015 05	Adak Airport Runway Safety Improvements (44644/54972/4664) 3 Bids Tendered	L-108a Underground Cable #8 AWG, Copper, 5 kV FAA Type "B" or Type "C" (as specified on plans), L-824	Linear Foot	1,060	2.25 0.97%	4.50 4.50 1.62%	6.00 5.50 1.83%	8.00 8.00 1.78%	294,475
2011 09	Homer Airport Improvements (33921/52714/0) 4 Bids Tendered	L-108a Underground Cable #8 AWG, Copper, 5 kV FAA Type "B" or Type "C" (as specified on Plans), L-824	LINEAR FOOT	7,500	1.60 0.54%	1.50 1.50 0.76%	3.83 1.80 0.85%	10.00 2.00 0.84%	1,475,427
2012 09	Tununak Airport Relocation (38596/51791/4664) 5 Bids Tendered	L-108a Underground Cable #8 AWG, Copper, 5 KV FAA Type "B" or Type "C", L-824	Linear Foot	10,506	2.50 0.12%	2.00 2.00 0.11%	2.65 2.60 0.13%	3.40 3.40 0.16%	19,963,988
2015 05	Bethel Airport Apron Rehabilitation (44608/51907/2589) 2 Bids Tendered	L-108a Underground Cable #8 AWG, copper, 5 kV FAA type "C"	Linear Foot	2,497	2.25 0.19%	3.00 3.00 0.17%	4.50 6.00 0.25%	6.00 0.00 0.00%	4,293,431
2017 06	Dillingham Runway Rehabilitation (47113/CFAPT00104/4664) 3 Bids Tendered	L-108a Underground Cable #8 AWG, copper, 5 kV FAA type "C" (as specified on Plans), L-824	Linear Foot	2,184	2.00 0.04%	2.00 5.00 0.14%	3.17 2.50 0.06%	5.00 2.00 0.05%	7,996,318

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 06	Kipnuk Airport Relocation - Phase II (28834/57796/4664) 5 Bids Tendered	L-108a Underground Cable #8 AWG, Copper, 5 kV FAA Type "C" , L-824	Linear Foot	8,800	2.00 0.10%	2.50 0.16%	5.30 0.85%	15.00 3.00 0.16%	13,477,354
2010 09	Chefornak Airport Relocation - Stage ii (30873/57281/4664) 8 Bids Tendered	L-108a Underground Cable #8 AWG, copper, 5 kV FAA type "C", L-824	L.F.	8,500	2.50 0.10%	2.00 0.10%	3.94 2.00 0.10%	15.00 2.25 0.10%	17,443,650
2018 03	ANC Taxiway R Group VI Improvements (48142//4664) 2 Bids Tendered	L-108a Underground Cable #8 AWG, copper, 5 kV FAA Type "C", L-824	Linear Foot	40,000	1.40 0.34%	1.25 0.34%	1.28 1.25 0.33%	1.30 0.00 0.00%	15,287,034
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//4664) 2 Bids Tendered	L-108a Underground Cable #8 AWG, copper, 5 kV FAA Type "C", L-824	Linear Foot	59,130	2.10 0.45%	1.00 0.36%	1.10 1.00 0.27%	1.20 0.00 0.00%	19,955,808
2009 08	Huslia Airport Improvements (23892/61457/115) 4 Bids Tendered	L-108a Underground Cable #8 AWG, copper, 5 kV FAA Type "C", L-824	Linear Foot	1,500	2.50 0.06%	3.00 0.18%	5.00 3.00 0.07%	7.00 5.00 0.08%	5,873,030
2011 09	Lake Hood Strip Improvements Phase II (33741/53546/4664) 6 Bids Tendered	L-108a Underground Cable #8 AWG, Copper, 5 kV FAA Type "C", L-824	Linear Foot	10,000	2.50 2.45%	0.00 0.00%	0.20 0.00 0.00%	1.20 0.00 0.00%	42,400
2011 09	Lake Hood Strip Improvements Phase II (34113/53546/4664) 6 Bids Tendered	L-108a Underground Cable #8 AWG, Copper, 5 kV FAA Type "C", L-824	Linear Foot	10,000	2.50 2.42%	0.00 0.00%	0.50 0.00 0.00%	1.78 0.00 0.00%	42,400
2009 05	King Salmon Airport, Apron And Taxiway Resurfacing Project (22212/51975/0) 3 Bids Tendered	L-108a Underground Cable #8 AWG, Copper, 5 kV FAA Type "C", L-824	Linear Foot	2,500	1.50 0.04%	2.00 0.08%	2.03 2.10 0.08%	2.10 2.00 0.05%	6,218,035
2011 09	Lake Hood Strip Improvements Phase II (34178/53546/4664) 6 Bids Tendered	L-108a Underground Cable #8 AWG, Copper, 5 kV FAA Type "C", L-824	Linear Foot	10,000	2.50 2.42%	1.10 2.51%	1.83 1.78 3.08%	3.00 3.00 3.73%	477,360
2018 03	Lake Hood Seaplane Base LHD Taxiway V Reconstruction (48180//4664) 8 Bids Tendered	L-108a Underground Cable #8 AWG, Copper, 5 kV FAA Type "C", L-824	Linear Foot	25,500	1.50 0.65%	2.00 0.99%	2.17 1.35 0.65%	2.90 2.25 1.05%	5,162,564
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	L-108a Underground Cable #8 AWG, copper, 5 kV FAA type "C", L-824	Linear Foot	13,356	2.09 0.20%	1.20 0.20%	1.60 1.20 0.11%	2.00 0.00 0.00%	13,468,572

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 06	Gustavus Airport Runway Safety Area Improvements (27873/68287/4664) 3 Bids Tendered	L-108a Underground Cable #8 AWG, Copper, 5 kV FAA Type "C", L-824 - Airport Lighting	Linear Foot	546	2.00 0.01%	1.50 6.00 0.04%	3.17 1.50 0.01%	6.00 2.00 0.01%	7,887,251
2017 08	Bethel Airport Improvements (47294//0) 3 Bids Tendered	L-108a Underground Cable #8 AWG, copper, 5kV FAA Type "C", L-824	Linear Foot	2,200	2.50 0.08%	5.00 5.50 0.17%	5.50 6.00 0.15%	6.00 5.00 0.11%	7,289,947
2012 06	Unalaska Airport Improvements 2012 (38122/53443/0) 5 Bids Tendered	L-108a Underground Cable #8 AWG, copper, 5kV FAA Type "C", L-824	Linear Foot	12,400	2.00 0.09%	1.50 2.30 0.15%	2.36 1.50 0.09%	3.00 2.00 0.12%	19,645,356
2009 04	ANC RON Parking, 12-14 Reconstruction (21532/51095/4664) 5 Bids Tendered	L-108a Underground Cable #8 AWG, copper, 5kV FAA Type "C", L-824	Linear Foot	15,900	2.75 0.36%	1.35 1.80 0.30%	1.78 2.00 0.32%	2.00 1.75 0.27%	9,489,289
2016 06	Cold Bay Airport Improvements 2016 (45927/53754 & 57329/2589) 3 Bids Tendered	L-108a Underground Cable #8 AWG, Copper, 5kv FAA Type "C", L-824	Linear Foot	51,986	2.00 0.70%	1.50 1.50 0.59%	2.33 4.00 1.49%	4.00 1.50 0.51%	13,242,749
2009 07	Takotna Airport Relocation (23792/56774/4664) 4 Bids Tendered	L-108a Underground Cable #8 AWG, Copper, 5kV FAA Type "C", L-824	Linear Foot	9,500	2.00 0.13%	2.00 2.00 0.14%	2.26 2.52 0.17%	2.52 2.00 0.13%	13,296,580
2017 09	Aniak Airport Runway Shift (47424//0) 4 Bids Tendered	L-108a UNDERGROUND CABLE #8 AWG, COPPER, 5kV FAA TYPE "C", L-824	LINEAR FOOT	33,300	2.50 0.18%	1.90 2.00 0.17%	2.86 4.55 0.38%	4.55 3.00 0.24%	38,969,351
2017 03	ANC Taxiway Y Reconstruction (46841//0) 2 Bids Tendered	L-108a UNDERGROUND CABLE #8 AWG, COPPER, 5KV FAA TYPE "C", L-824	LINEAR FOOT	99,800	2.50 0.89%	1.00 1.00 0.54%	1.38 1.75 0.86%	1.75 0.00 0.00%	18,592,072
2012 05	ANC Taxiway E & RON 2 Reconstruction (37306/51149/0) 2 Bids Tendered	L-108a Underground Cable [#8] AWG, copper, 5 kV FAA type "C", L-824	Linear Foot	18,673	1.43 0.15%	1.00 2.05 0.27%	1.53 1.00 0.13%	2.05 0.00 0.00%	14,045,892
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-108a UNDERGROUND CABLE 1 NO.8 AWG, COPPER, 5KV FAA TYPE "C", L-824	LINEAR FOOT	23,535	10.00 2.02%	2.00 2.00 0.51%	2.13 2.00 0.40%	2.40 2.40 0.48%	9,285,879
2013 01	Sitka Airport Runway Overlay (38111/69652/4664) 3 Bids Tendered	L-108a Underground Cable 6 AWG, Copper, 5 kV FAA Type "C", L-824	Linear Foot	3,500	2.50 0.08%	2.50 2.50 0.08%	6.83 15.50 0.47%	15.50 0.00 0.00%	10,877,345

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 05	Nome Airport Runway 10-28 Rehabilitation (37371/61731/115) 3 Bids Tendered	L-108A UNDERGROUND CABLE 8 AWG, COPPER, 5KV FAA TYPE "C", L-824	LINEAR FOOT	185	2.50 0.03%	2.00 34.00 0.42%	15.67 11.00 0.09%	34.00 2.00 0.01%	1,480,977
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	L-108a UNDERGROUND CABLE No. 6 AWG, COPPER, 5 KV FAA TYPE "C", L-824	LINEAR FOOT	15,000	8.00 1.09%	1.40 4.00 0.61%	2.70 1.40 0.19%	4.00 0.00 0.00%	9,826,116
2016 04	Talkeetna Airport Improvements & Pavement Rehabilitation (45740//0) 11 Bids Tendered	L-108a UNDERGROUND CABLE NO. 8 AWG, COPPER, 5 KV FAA TYPE "C", L-824	LINEAR FOOT	5,204	6.50 0.26%	1.50 1.65 0.13%	1.95 1.80 0.14%	3.00 2.00 0.13%	6,793,720
2014 05	Kodiak Airport RSA Extension & Devils Creek Culvert Repair (42772/53587 57474/4664) 3 Bids Tendered	L-108a Underground Cable, #8 AWG, Copper, 5 kV FAA Type "B" or Type "C" (as specified on plans), L-824	Linear Foot	3,250	1.50 0.01%	2.00 8.30 0.05%	4.20 2.30 0.01%	8.30 2.00 0.01%	58,222,248
2010 06	Dillingham Airport Terminal Apron, Taxiway A & B (28894/52289/0) 3 Bids Tendered	L-108a Underground Cable, #8 AWG, copper, 5KV FAA type "B" or type "C" (as specified on Plans), L-824	Linear Foot	8,000	2.50 0.23%	1.50 1.50 0.17%	2.07 1.50 0.17%	3.20 3.20 0.32%	6,933,468
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4664) 4 Bids Tendered	L-108a(1) Underground Cable #8 AWG, copper, 5 kV FAA Type "C", L-824	Linear Foot	8,300	2.00 0.04%	1.30 1.50 0.04%	1.79 1.40 0.03%	2.95 1.30 0.03%	32,191,812
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4664) 4 Bids Tendered	L-108a(1) Underground Cable #8 AWG, copper, 5 kV FAA Type "C", L-824	Linear Foot	44,000	2.00 0.19%	1.30 1.30 0.17%	1.45 1.40 0.17%	1.60 1.60 0.18%	33,830,478
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4664) 2 Bids Tendered	L-108a(1).n1 Underground Cable #8 AWG, Copper, 5kV FAA Type "C", L-824	Linear Foot	10,800	2.50 0.05%	1.50 1.50 0.03%	1.50 1.50 0.03%	1.50 0.00 0.00%	52,882,604
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4664) 2 Bids Tendered	L-108a(1).n1 Underground Cable 6 AWG, Copper, 5 kV FAA Type "C", L-824	Linear Foot	50,000	5.75 0.60%	1.00 1.25 0.13%	1.13 1.00 0.10%	1.25 0.00 0.00%	48,474,000

Opened	--Project Name (Version/ID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4664) 2 Bids Tendered	L-108a(1).n2 Underground Cable #8 AWG, Copper, 5 kV FAA Type "C", L-824	Linear Foot	55,300	2.50 0.24%	1.50 1.50 0.16%	1.50 1.50 0.16%	1.50 0.00	52,882,604
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4664) 2 Bids Tendered	L-108a(1).n2 Underground Cable 6 AWG, Copper, 5 kV FAA Type "C", L-824	Linear Foot	50,000	5.75 0.60%	1.00 1.25 0.13%	1.13 1.00 0.10%	1.25 0.00	48,474,000
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4664) 4 Bids Tendered	L-108a(2) Underground Cable #6 AWG, copper, 5 kV FAA Type "C", L-824	Linear Foot	38,500	2.50 0.21%	1.50 1.50 0.17%	1.75 1.65 0.17%	2.15 2.15 0.22%	33,830,478
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4664) 4 Bids Tendered	L-108a(2) Underground Cable #6 AWG, copper, 5 kV FAA Type "C", L-824	Linear Foot	36,800	2.50 0.23%	1.50 1.50 0.17%	2.06 1.65 0.17%	3.54 1.55 0.15%	32,191,812
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4664) 2 Bids Tendered	L-108a(2).n1 Underground Cable #6 AWG, Copper, 5kV FAA Type "C", L-824	Linear Foot	23,100	3.00 0.12%	1.75 1.75 0.08%	1.88 2.00 0.09%	2.00 0.00	52,882,604
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4664) 2 Bids Tendered	L-108a(2).n1 Underground Cable 8 AWG, Copper, 5 kV FAA Type "C", L-824	Linear Foot	78,500	5.00 0.81%	1.00 1.00 0.16%	1.00 1.00 0.16%	1.00 0.00	48,474,000
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4664) 2 Bids Tendered	L-108a(2).n2 Underground Cable #6 AWG, Copper, 5 kV FAA Type "C", L-824	Linear Foot	38,300	3.00 0.20%	1.80 1.80 0.13%	1.90 2.00 0.14%	2.00 0.00	52,882,604
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4664) 2 Bids Tendered	L-108a(2).n2 Underground Cable 8 AWG, Copper, 5 kV FAA Type "C", L-824	Linear Foot	62,000	5.00 0.64%	1.00 1.00 0.13%	1.00 1.00 0.12%	1.00 0.00	48,474,000
2011 02	Manley Airport Relocation (32893/61564/0) 10 Bids Tendered	L-108a.1 #8 AWG SKV Cable	Linear Foot	700	1.75 0.01%	1.50 5.00 0.03%	4.15 2.00 0.01%	13.00 2.70 0.02%	11,049,742
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	L-108a.n2 Underground Cable #8 AWG, copper, 5 kV FAA type "C", L-824	Linear Foot	22,648	2.13 0.34%	1.20 2.00 0.34%	1.60 1.20 0.19%	2.00 0.00	13,468,572
2011 07	Deadhorse Airport Rehabilitation (33614/63626/115) 5 Bids Tendered	L-108a.n2 Underground Cable 6 AWG, copper, 5kV FAA Type "C", L-824	Linear Foot	34,800	2.50 0.33%	2.00 2.00 0.33%	2.85 2.25 0.31%	6.00 2.00 0.27%	20,991,815

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 09	Kotzebue Airport And Safety Area Improvements - Stage I I I (38453/63851/0) 3 Bids Tendered	L-108a.n2 Underground Cable 8 AWG, copper, 5kV FAA Type "C", L-824	Linear Foot	7,400	2.50 0.06%	2.00 2.10 0.05%	2.03 2.00 0.05%	2.10 2.00	30,931,995
2011 07	Deadhorse Airport Rehabilitation (33614/63626/115) 5 Bids Tendered	L-108a.n3 Underground Cable 6 AWG, copper, 5kV FAA Type "C", L-824	Linear Foot	33,800	2.50 0.32%	2.00 2.00 0.32%	2.88 2.40 0.32%	6.00 2.00 0.26%	20,991,815
2017 08	FAI Taxiway B Reconstruction & Safety Enhancements (47105//115) 3 Bids Tendered	L-108a-08 Underground Cable #8 AWG, Copper, 5 kV FAA Type "C",L-824	Linear Foot	13,000	2.75 2.04%	1.70 2.00 1.36%	1.83 1.70 1.13%	2.00 1.80 1.18%	1,907,111
2015 08	Pilot Station Airport Relocation (44341/62581/115) 6 Bids Tendered	L-108a-08 Underground Cable #8 AWG, copper, 5 KV FAA, L-824	LF	12,010	2.30 0.18%	2.00 2.10 0.13%	2.53 2.10 0.13%	4.00 2.00 0.11%	19,784,261
2016 08	DELETE THIS ONE TOO Cordova Apron, Taxiway and G A Improvements, Stage I I (46180/61403/0) 6 Bids Tendered	L-108a-08 UNDERGROUND CABLE 8 AWG, COPPER, 5KV FAA TYPE "C", L-824	LINEAR FOOT	5,700	3.00 0.17%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00	951,500
2016 08	Cordova Apron, Taxiway and G A Improvements, Stage I I (46181/61403/0) 6 Bids Tendered	L-108a-08 UNDERGROUND CABLE 8 AWG, COPPER, 5KV FAA TYPE "C", L-824	LINEAR FOOT	5,700	3.00 0.17%	2.00 3.00 0.27%	3.34 2.55 0.20%	6.50 3.00 0.23%	6,287,160
2016 08	DELETE THIS ONE LATER Cordova Apron, Taxiway and GA Improvements, Stage II (46037/61403/0) 6 Bids Tendered	L-108a-08 UNDERGROUND CABLE 8 AWG, COPPER, 5KV FAA TYPE "C", L-824	LINEAR FOOT	5,700	3.00 0.17%	0.00 0.00 0.00%	1.67 0.00 0.00%	10.00 0.00 0.00%	951,500
2017 08	Gambell Airport Pavement Rehabilitation And Lighting Replacement (47150//0) 3 Bids Tendered	L-108a-08 UNDERGROUND CABLE, #8 AWG, COPPER, 5 KV FAA TYPE C, L-824	LINEAR FOOT	13,000	2.50 0.38%	1.60 1.60 0.30%	2.32 2.35 0.34%	3.00 3.00 0.36%	6,895,530
2016 08	Kotzebue Airport Ga Apron Expansion (46137//0) 3 Bids Tendered	L-108a-08 Underground Cable, #8 AWG, Copper, 5KV FAA Type "C", L-824	Linear Foot	2,500	2.50 0.13%	5.00 5.50 0.23%	5.50 6.00 0.24%	6.00 5.00 0.19%	5,943,070
2016 09	Galena Airport Improvements (46151/63175/4664) 2 Bids Tendered	L-108a-08.n2 Underground Cable #8 AWG, Copper, 5 kV FAA Type "C" , L-824	Linear Foot	33,500	2.50 0.61%	0.90 2.00 0.40%	1.45 0.90 0.13%	2.00 0.00 0.00%	16,756,736

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/4664) 3 Bids Tendered	L-108a-08-c .n2_A Underground Cable #8 AWG, Copper, 5 kV FAA Type C , L-824	Linear Foot	9,100	2.50 0.07%	2.00 2.00 0.07%	3.62 2.85 0.08%	6.00 6.00 0.12%	26,561,061
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/0) 3 Bids Tendered	L-108a-08-c .n2_B Underground Cable #8 AWG, Copper, 5kV FAA Type "C", L-824	Linear Foot	15,541	2.48 0.12%	2.00 2.00 0.12%	3.63 2.90 0.14%	6.00 6.00 0.21%	26,561,061
2015 08	Shishmaref Airport Resurfacing (44516/61427/2589) 3 Bids Tendered	L-108a-08-c UNDERGROUND CABLE NO. 8 AWG, COPPER, 5 kV FAA TYPE "C", L-824	LINEAR FOOT	12,440	2.30 0.47%	2.00 3.00 0.63%	2.75 2.00 0.32%	3.25 3.25 0.40%	5,927,495
2009 05	Fort Yukon Airport Resurfacing (20553/62650/0) 6 Bids Tendered	L-108b #8 AWG, Underground Cable, Copper, 5kVA, FAA Type "C", L-824	Lump Sum	1	37,820.00 0.30%	17,200.00 40,000.00 0.36%	25,833.33 27,800.00 0.24%	40,000.00 17,200.00 0.14%	11,250,000
2015 08	68386 Yakutat Airport Runway Pavement Rehabilitation AIP No. 3-02-0327-20-2015 (44790/68386/0) 3 Bids Tendered	L-108b Underground Cable	Lump Sum	1	29,960.00 0.18%	20,000.00 55,000.00 0.44%	42,500.00 20,000.00 0.14%	55,000.00 52,500.00 0.36%	12,485,667
2014 01	Platinum Airport Runway Extension (42065) 4 Bids Tendered	L-108b Underground Cable #6 AWG, Copper, 5 kV FAA Type "C", L-824	Linear Foot (Alt)	4,000.0	8.40 1.47%	1.25 1.50 0.00%	1.55 1.81 0.00%	1.81 1.63 0.00%	
2014 01	Platinum Airport Runway Extension (42065/54774/4664) 4 Bids Tendered	L-108b Underground Cable #6 AWG, Copper, 5 kV FAA Type "C", L-824	Lump Sum	1	33,600.00 1.47%	5,000.00 6,000.00 0.00%	6,187.50 7,250.00 0.00%	7,250.00 6,500.00 0.00%	
2014 09	Koliganek Airport Reconstruction (43353/59276/4664) 5 Bids Tendered	L-108b Underground Cable #8 AWG, Copper, 5 kV FAA Type "B" or Type "C" (as specified on plans), L-824	Lump Sum	1	50,000.00 0.72%	15,000.00 19,000.00 0.24%	24,580.96 17,500.00 0.20%	38,404.80 38,404.80 0.39%	7,994,086

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 02	Platinum Airport Runway Relocation (19058/57775/4665) 5 Bids Tendered	L-108b Underground Cable #8 AWG, Copper, 5 kV FAA Type "C" (as specified on plans), L-824	Lump Sum	1	50,000.00 0.62%	5,730.00 65,000.00 1.19%	26,746.00 30,000.00 0.45%	65,000.00 5,730.00 0.08%	5,448,815
2015 08	Hooper Bay Airport Improvements (44980/57419/4665) 4 Bids Tendered	L-108b Underground Cable #8 AWG, copper, 5 kV FAA type "C", L-824	Lump Sum	1	23,750.00 0.09%	17,000.00 19,000.00 0.07%	28,650.00 18,000.00 0.06%	60,600.00 17,000.00 0.06%	25,767,875
2009 07	Tuluksak Airport (24079/51795/0) 6 Bids Tendered	L-108b Underground Cable #8 AWG, copper, 5KV FAA type "C", L-824	Linear Foot	8,000	1.50 0.08%	1.50 2.50 0.11%	2.93 6.00 0.26%	6.00 1.50 0.06%	17,533,365
2009 05	Akiachak Airport Relocation (22592/59011/4665) 5 Bids Tendered	L-108b Underground Cable #8 AWG, Copper, 5kV FAA Type "C", L-824	Lump Sum	1	23,250.00 0.13%	18,000.00 22,000.00 0.12%	29,400.00 36,000.00 0.17%	41,000.00 41,000.00 0.19%	18,744,897
2011 03	Alakanuk Airport Relocation, Stage I V (32334/62325 & 61823/4665) 7 Bids Tendered	L-108b Underground Cable, #8 AWG, Copper, 5kV FAA Type "C", L-824	Lump Sum	1	31,660.00 0.32%	10,500.00 36,000.00 0.53%	22,500.00 25,000.00 0.35%	36,000.00 16,000.00 0.22%	6,767,130
2009 05	OUZINKIE AIRPORT RELOCATION (22632/56957/4664) 9 Bids Tendered	L-108b* Underground Cable #8 AWG, Copper, 5 kV FAA Type "C", L-824	Lump Sum	1	46,500.00 0.25%	16,000.00 20,300.00 0.21%	37,191.11 30,000.00 0.28%	107,000.00 16,000.00 0.15%	9,708,914
2010 09	Kotzebue Airport And Safety Area Improvements-Stage I (31453/63181/4665) 5 Bids Tendered	L-108b.1 Underground Cable 8 AWG, copper, 5kV FAA Type "C", L-824	Lump Sum	1	25,600.00 0.11%	10,000.00 25,000.00 0.17%	41,400.00 20,000.00 0.12%	110,000.00 10,000.00 0.06%	14,397,590
2011 03	Alakanuk Airport Relocation, Stage I V (32334/62325 & 61823/4665) 7 Bids Tendered	L-108b.1 Underground Cable#8 AWG, Copper, 5 kV FAA Type"C", L-824	Lump Sum	1	6,715.00 0.07%	2,500.00 3,000.00 0.04%	3,842.86 4,000.00 0.06%	7,500.00 3,400.00 0.05%	6,767,130
2011 02	Manley Airport Relocation (32893/61564/116) 10 Bids Tendered	L-108b.n2 #8 AWG 5 kV Cable	Lump Sum	1	22,588.00 0.19%	5,000.00 21,000.00 0.19%	26,337.50 20,100.00 0.17%	44,000.00 37,800.00 0.31%	11,049,742
2010 09	Kotzebue Airport And Safety Area Improvements-Stage I (31453/63181/4665) 5 Bids Tendered	L-108b.n2 Underground Cable 8 AWG, copper, 5kV FAA Type "C", L-824	Lump Sum	1	30,800.00 0.13%	18,000.00 40,000.00 0.28%	38,738.00 40,000.00 0.23%	60,690.00 18,000.00 0.10%	14,397,590
2015 09	Coldfoot Airport Improvements (44828) 8 Bids Tendered	L-108b-08 Underground Cable #8 AWG, Copper, 5kV, Type C	Linear Foot (Alt)	10,645.0	5.00 0.68%	1.97 3.09 0.62%	2.99 2.63 0.48%	3.57 3.57 0.60%	5,314,269

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 09	Coldfoot Airport Improvements (44828/60851/0) 8 Bids Tendered	L-108b-08 Underground Cable #8 AWG, Copper, 5kV, Type C	Lump Sum	1	53,225.00 0.68%	21,000.00 32,865.00 0.62%	31,858.13 28,000.00 0.48%	38,000.00 38,000.00 0.60%	5,314,269
2018 03	ANC Taxiway R Group VI Improvements (48142//4666) 2 Bids Tendered	L-108c #6 AWG Bare Copper Ground Conductor	Linear Foot	22,000	0.85 0.11%	0.75 0.75 0.11%	0.88 1.00 0.14%	1.00 0.00 0.00%	15,287,034
2015 05	Adak Airport Runway Safety Improvements (44644/54972/4666) 3 Bids Tendered	L-108c #6 Bare Copper Ground Conductor	Linear Foot	480	2.05 0.40%	1.70 1.70 0.28%	5.43 6.60 1.00%	8.00 8.00 0.80%	294,475
2011 09	Lake Hood Strip Improvements Phase II (34178/53546/4666) 6 Bids Tendered	L-108c #6 Bare Copper Ground Conductor	Linear Foot	10,000	2.25 2.18%	0.85 0.85 1.78%	1.25 1.23 2.13%	1.61 1.25 1.55%	477,360
2010 06	Dillingham Airport Terminal Apron, Taxiway A & B (28894/52289/0) 3 Bids Tendered	L-108c #6 Bare Copper Ground Conductor	Linear Foot	4,000	2.25 0.10%	0.50 1.00 0.06%	1.03 0.50 0.03%	1.60 1.60 0.08%	6,933,468
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/4666) 3 Bids Tendered	L-108c #6 Bare Copper Ground Conductor	Linear Foot	53,500	1.50 0.25%	1.20 1.50 0.35%	1.40 1.20 0.27%	1.50 1.50 0.29%	22,758,321
2011 09	Homer Airport Improvements (33921/52714/0) 4 Bids Tendered	L-108c #6 Bare Copper Ground Conductor	LINEAR FOOT	5,000	1.35 0.30%	1.00 1.20 0.41%	2.55 1.00 0.32%	6.00 2.00 0.56%	1,475,427
2009 05	King Salmon Airport, Apron And Taxiway Resurfacing Project (22212/51975/0) 3 Bids Tendered	L-108c #6 Bare Copper Ground Conductor	Linear Foot	1,500	1.25 0.02%	1.80 2.00 0.05%	1.93 1.80 0.04%	2.00 2.00 0.03%	6,218,035
2014 05	Kodiak Airport RSA Extension & Devils Creek Culvert Repair (42772/53587 57474/4666) 3 Bids Tendered	L-108c #6 Bare Copper Ground Conductor	Linear Foot	2,850	1.50 0.01%	1.75 8.30 0.04%	4.02 2.00 0.01%	8.30 1.75 0.01%	58,222,248
2010 09	Chefornak Airport Relocation - Stage ii (30873/57281/4666) 8 Bids Tendered	L-108c #6 Bare Copper Ground Conductor	L.F.	8,000	2.25 0.08%	1.30 2.00 0.09%	3.29 2.00 0.09%	12.50 1.50 0.06%	17,443,650
2016 06	Cold Bay Airport Improvements 2016 (45927/53754 & 57329/2591) 3 Bids Tendered	L-108c #6 Bare Copper Ground Conductor	Linear Foot	34,400	2.00 0.46%	0.85 1.00 0.26%	0.95 1.00 0.25%	1.00 0.85 0.19%	13,242,749

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 04	Ouzinkie Airport Relocation Stage II (33230/52637/4666) 8 Bids Tendered	L-108c #6 Bare Copper Ground Conductor	Linear Foot	9,300	4.00 1.45%	1.00 1.55 0.69%	1.63 1.40 0.61%	2.00 1.83 0.76%	2,104,030
2009 07	Takotna Airport Relocation (23792/56774/4666) 4 Bids Tendered	L-108c #6 Bare Copper Ground Conductor	Linear Foot	9,900	1.50 0.10%	1.00 1.00 0.07%	1.81 1.50 0.11%	3.50 3.50 0.24%	13,296,580
2011 09	Lake Hood Strip Improvements Phase II (34113/53546/4666) 6 Bids Tendered	L-108c #6 Bare Copper Ground Conductor	Linear Foot	10,000	2.25 2.18%	0.00 0.00 0.00%	0.35 0.00 0.00%	1.23 0.00 0.00%	42,400
2012 09	Tununak Airport Relocation (38596/51791/4666) 5 Bids Tendered	L-108c #6 Bare Copper Ground Conductor	Linear Foot	9,778	2.00 0.09%	1.60 2.00 0.10%	2.32 1.60 0.07%	3.50 2.00 0.09%	19,963,988
2012 06	Unalaska Airport Improvements 2012 (38122/53443/0) 5 Bids Tendered	L-108c #6 Bare Copper Ground Conductor	Linear Foot	11,300	1.50 0.06%	1.10 1.10 0.06%	1.67 1.75 0.10%	2.00 2.00 0.11%	19,645,356
2011 03	King Salmon Airport Lighting (33104/52673/0) 2 Bids Tendered	L-108c #6 Bare Copper Ground Conductor	LINEAR FOOT	40,000	1.50 1.09%	1.50 1.50 0.98%	1.50 1.50 0.96%	1.50 0.00 0.00%	6,109,633
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4666) 4 Bids Tendered	L-108c #6 Bare Copper Ground Conductor	Linear Foot	29,700	1.50 0.11%	1.20 1.50 0.14%	1.40 1.25 0.10%	1.65 1.20 0.09%	32,191,812
2011 06	Gustavus Airport Runway Safety Area Improvements (27873/68287/4666) 3 Bids Tendered	L-108c #6 Bare Copper Ground Conductor	Linear Foot	4,560	1.60 0.07%	1.00 1.00 0.06%	1.07 1.00 0.05%	1.20 1.20 0.05%	7,887,251
2017 06	Dillingham Runway Rehabilitation (47113/CFAPT00104/4666) 3 Bids Tendered	L-108c #6 Bare Copper Ground Conductor	Linear Foot	1,444	2.00 0.03%	1.00 2.00 0.04%	1.50 1.50 0.02%	2.00 1.00 0.02%	7,996,318
2009 04	ANC RON Parking, 12-14 Reconstruction (21532/51095/4666) 5 Bids Tendered	L-108c #6 Bare Copper Ground Conductor	Linear Foot	5,500	2.25 0.10%	1.35 1.50 0.09%	2.27 2.00 0.11%	5.00 1.50 0.08%	9,489,289
2011 09	Lake Hood Strip Improvements Phase II (33741/53546/4666) 6 Bids Tendered	L-108c #6 Bare Copper Ground Conductor	Linear Foot	10,000	2.25 2.21%	0.00 0.00 0.00%	0.14 0.00 0.00%	0.85 0.00 0.00%	42,400
2009 08	Huslia Airport Improvements (23892/61457/117) 4 Bids Tendered	L-108c #6 Bare Copper Ground Conductor	Linear Foot	1,500	2.00 0.05%	3.00 6.00 0.15%	4.75 3.00 0.07%	6.00 5.00 0.08%	5,873,030

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 08	Bethel Airport Improvements (47294//0) 3 Bids Tendered	L-108c #6 Bare Copper Ground Conductor	Linear Foot	1,200	2.00 0.03%	2.00 0.04%	2.23 2.50 0.03%	2.50 2.00 0.02%	7,289,947
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4666) 4 Bids Tendered	L-108c #6 Bare Copper Ground Conductor	Linear Foot	49,300	1.50 0.16%	1.00 0.15%	1.28 1.10 0.15%	1.85 1.85 0.24%	33,830,478
2013 01	Sitka Airport Runway Overlay (38111/69652/4666) 3 Bids Tendered	L-108c #6 Bare Copper Ground Conductor	Linear Foot	2,800	1.50 0.04%	2.50 0.06%	3.53 5.60 0.14%	5.60 0.00 0.00%	10,877,345
2017 03	ANC Taxiway Y Reconstruction (46841//0) 2 Bids Tendered	L-108c #6 BARE COPPER GROUND CONDUCTOR	LINEAR FOOT	60,700	2.00 0.43%	1.00 0.33%	0.85 0.70 0.21%	1.00 0.00 0.00%	18,592,072
2017 09	Aniak Airport Runway Shift (47424//0) 4 Bids Tendered	L-108c #6 BARE COPPER GROUND CONDUCTOR	LINEAR FOOT	19,200	2.00 0.08%	1.60 0.12%	2.65 4.50 0.22%	4.50 2.00 0.09%	38,969,351
2012 05	Nome Airport Runway 10-28 Rehabilitation (37371/61731/117) 3 Bids Tendered	L-108C #6 BARE COPPER GROUND CONDUCTOR	LINEAR FOOT	185	1.50 0.02%	2.00 0.37%	13.00 7.00 0.06%	30.00 2.00 0.01%	1,480,977
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	L-108c #6 Bare Copper Ground Conductor	Linear Foot	5,481	1.21 0.05%	1.25 0.08%	1.63 1.25 0.05%	2.00 0.00 0.00%	13,468,572
2015 05	Bethel Airport Apron Rehabilitation (44608/51907/2591) 2 Bids Tendered	L-108c #6 Bare Copper Ground Conductor	Linear Foot	759	1.50 0.04%	3.00 0.05%	3.25 3.50 0.05%	3.50 0.00 0.00%	4,293,431
2016 09	Golovin Airport Improvements (43457//0) 6 Bids Tendered	L-108c #6 BC Grounding Conductor - R/W Lighting	Linear Foot	9,800	5.00 0.41%	1.00 0.17%	2.13 1.00 0.08%	4.00 2.00 0.15%	8,839,335
2012 08	HNH-Airport Runway Extension (27654/68303/101) 2 Bids Tendered	L-108c #6 Insulated Copper Ground Conductor	Linear Foot	1,600	3.00 0.15%	1.80 0.08%	1.90 1.80 0.07%	2.00 0.00 0.00%	3,937,958
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//4666) 2 Bids Tendered	L-108c #8 AWG Bare Copper Ground Conductor	Linear Foot	24,250	1.25 0.11%	0.75 0.09%	0.88 1.00 0.11%	1.00 0.00 0.00%	19,955,808

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 03	Lake Hood Seaplane Base LHD Taxiway V Reconstruction (48180//4666) 8 Bids Tendered	L-108c #8 Bare Copper Ground Conductor	Linear Foot	8,100	1.00 0.14%	0.80 1.00 0.16%	1.05 0.80 0.12%	1.25 1.10 0.16%	5,162,564
2012 05	ANC Taxiway E & RON 2 Reconstruction (37306/51149/0) 2 Bids Tendered	L-108c [#6] Bare Copper Ground Conductor	Linear Foot	5,876	1.10 0.04%	1.00 1.15 0.05%	1.08 1.00 0.04%	1.15 0.00 0.00%	14,045,892
2015 07	ANC Security Fence Improvements (44780/58332/4666) 4 Bids Tendered	L-108c 6 AWG Bare Copper Ground Conductor	Linear Foot	80	1.00 0.04%	9.00 9.00 0.21%	19.38 15.00 0.35%	40.00 13.50 0.31%	343,096
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-108c INSULATED COPPER GROUND CONDUCTOR	LINEAR FOOT	20,150	2.50 0.43%	1.00 1.10 0.24%	1.13 1.00 0.17%	1.30 1.30 0.22%	9,285,879
2016 04	Talkeetna Airport Improvements & Pavement Rehabilitation (45740//0) 11 Bids Tendered	L-108c NO. 6 BARE COPPER GROUND CONDUCTOR	LF	3,021	2.00 0.05%	1.00 1.50 0.07%	1.75 1.65 0.07%	2.50 2.00 0.08%	6,793,720
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	L-108c NO. 8 XHHW 600V COPPER CONDUCTOR (GROUND)	LINEAR FOOT	8,800	2.00 0.16%	0.90 1.75 0.16%	1.33 0.90 0.07%	1.75 0.00 0.00%	9,826,116
2010 06	Kipnuk Airport Relocation - Phase II (28834/57796/4666) 5 Bids Tendered	L-108c(1) #8 Bare Copper Ground Conductor	Linear Foot	1,020	1.00 0.01%	1.50 1.50 0.01%	4.50 15.00 0.10%	15.00 2.00 0.01%	13,477,354
2010 06	Kipnuk Airport Relocation - Phase II (28834/57796/4666) 5 Bids Tendered	L-108c(2) #6 Bare Copper Ground Conductor	Linear Foot	8,800	1.00 0.05%	1.50 1.50 0.10%	4.70 15.00 0.85%	15.00 3.00 0.16%	13,477,354
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4666) 2 Bids Tendered	L-108c.n1 #6 Bare Copper Ground Conductor	Linear Foot	15,200	2.00 0.05%	1.00 1.00 0.03%	1.00 1.00 0.03%	1.00 0.00 0.00%	52,882,604
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4666) 2 Bids Tendered	L-108c.n1 6 AWG Bare Copper Ground Conductor	Linear Foot	33,000	2.50 0.17%	0.85 0.85 0.06%	0.93 1.00 0.07%	1.00 0.00 0.00%	48,474,000
2011 07	Deadhorse Airport Rehabilitation (33614/63626/117) 5 Bids Tendered	L-108c.n2 #6 Bare Copper Ground Conductor	Linear Foot	26,900	1.50 0.15%	1.20 2.00 0.26%	3.42 1.20 0.13%	11.00 1.50 0.16%	20,991,815

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4666) 2 Bids Tendered	L-108c.n2 #6 Bare Copper Ground Conductor	Linear Foot	58,700	2.00 0.20%	1.00 1.00 0.11%	1.00 1.00 0.11%	1.00 0.00	52,882,604
2012 09	Kotzebue Airport And Safety Area Improvements - Stage I I I (38453/63851/0) 3 Bids Tendered	L-108c.n2 #6 Bare Copper Ground Conductor	Linear Foot	4,800	1.50 0.02%	1.05 1.05 0.02%	2.02 2.00 0.03%	3.00 3.00 0.05%	30,931,995
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	L-108c.n2 #6 Bare Copper Ground Conductor	Linear Foot	6,196	1.24 0.05%	1.25 2.00 0.09%	1.63 1.25 0.05%	2.00 0.00 0.00%	13,468,572
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4666) 2 Bids Tendered	L-108c.n2 6 AWG Bare Copper Ground Conductor	Linear Foot	45,000	2.50 0.23%	0.85 0.85 0.08%	0.93 1.00 0.09%	1.00 0.00 0.00%	48,474,000
2011 07	Deadhorse Airport Rehabilitation (33614/63626/117) 5 Bids Tendered	L-108c.n3 #6 Bare Copper Ground Conductor	Linear Foot	22,100	1.50 0.12%	1.25 2.00 0.21%	3.42 1.25 0.11%	11.00 1.50 0.13%	20,991,815
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/4666) 3 Bids Tendered	L-108c-06 .n2_A #6 Bare Copper Ground Conductor	Linear Foot	5,700	1.50 0.03%	2.00 2.00 0.04%	2.33 2.50 0.05%	2.50 2.50 0.03%	26,561,061
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/0) 3 Bids Tendered	L-108c-06 .n2_B #6 Bare Copper Ground Conductor	Linear Foot	9,106	2.26 0.06%	1.00 1.00 0.03%	1.97 2.40 0.07%	2.50 2.50 0.05%	26,561,061
2016 08	Kotzebue Airport Ga Apron Expansion (46137//0) 3 Bids Tendered	L-108c-06 #6 Bare Copper Ground Conductor	Linear Foot	1,500	2.00 0.06%	3.50 3.50 0.09%	4.50 5.00 0.12%	5.00 5.00 0.11%	5,943,070
2017 08	FAI Taxiway B Reconstruction & Safety Enhancements (47105//0) 3 Bids Tendered	L-108c-06 #6 Bare Copper Ground Conductor	Linear Foot	9,700	1.25 0.69%	1.25 1.40 0.71%	1.32 1.30 0.64%	1.40 1.25 0.61%	1,907,111
2015 08	Pilot Station Airport Relocation (44341/62581/117) 6 Bids Tendered	L-108c-06 #6 Bare Copper Ground Conductor	LF	21,615	2.00 0.28%	1.60 1.60 0.17%	2.12 1.60 0.17%	3.00 2.00 0.20%	19,784,261

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 08	DELETE THIS ONE LATER Cordova Apron, Taxiway and GA Improvements, Stage II (46037/61403/0) 6 Bids Tendered	L-108c-06 #6 BARE COPPER GROUND CONDUCTOR	LINEAR FOOT	4,100	2.00 0.08%	0.00 0.00%	0.83 0.00%	5.00 0.00%	951,500
2016 08	Cordova Apron, Taxiway and G A Improvements, Stage I I (46181/61403/0) 6 Bids Tendered	L-108c-06 #6 BARE COPPER GROUND CONDUCTOR	LINEAR FOOT	4,100	2.00 0.08%	1.75 2.00 0.13%	1.96 1.75 0.10%	2.00 2.00 0.11%	6,287,160
2017 08	Gambell Airport Pavement Rehabilitation And Lighting Replacement (47150//0) 3 Bids Tendered	L-108c-06 #6 BARE COPPER GROUND CONDUCTOR	LINEAR FOOT	12,400	2.00 0.29%	1.10 1.10 0.20%	1.70 2.00 0.28%	2.00 2.00 0.23%	6,895,530
2016 08	DELETE THIS ONE TOO Cordova Apron, Taxiway and G A Improvements, Stage I I (46180/61403/0) 6 Bids Tendered	L-108c-06 #6 BARE COPPER GROUND CONDUCTOR	LINEAR FOOT	4,100	2.00 0.08%	0.00 0.00%	0.00 0.00%	0.00 0.00%	951,500
2015 08	Shishmaref Airport Resurfacing (44516/61427/2591) 3 Bids Tendered	L-108c-06 NO. 6 STRANDED BARE COPPER GROUND CONDUCTOR	LINEAR FOOT	11,740	2.00 0.39%	2.00 2.00 0.40%	2.42 2.00 0.30%	3.25 3.25 0.37%	5,927,495
2016 09	Galena Airport Improvements (46151/63175/4666) 2 Bids Tendered	L-108c-06.n2 #6 Bare Copper Ground Conductor	Linear Foot	15,940	1.50 0.17%	0.90 2.00 0.19%	1.45 0.90 0.06%	2.00 0.00 0.00%	16,756,736
2011 03	Alakanuk Airport Relocation, Stage I V (32334/62325 & 61823/4667) 7 Bids Tendered	L-108d # 6 Bare Copper Ground Conductor	Lump Sum	1	12,325.00 0.12%	10,400.00 20,000.00 0.30%	18,200.00 15,000.00 0.21%	25,000.00 22,000.00 0.30%	6,767,130
2014 01	Platinum Airport Runway Extension (42065/54774/4667) 4 Bids Tendered	L-108d #6 Bare Copper Ground Conductor	Lump Sum	1	8,800.00 0.38%	4,641.00 5,000.00 0.00%	4,952.75 5,170.00 0.00%	5,170.00 5,000.00 0.00%	
2014 09	Koliganek Airport Reconstruction (43353/59276/4666) 5 Bids Tendered	L-108d #6 Bare Copper Ground Conductor	Lump Sum	1	36,000.00 0.52%	8,500.00 12,000.00 0.15%	13,899.73 10,000.00 0.12%	20,998.66 20,998.66 0.22%	7,994,086
2009 05	Fort Yukon Airport Resurfacing (20553/62650/0) 6 Bids Tendered	L-108d #6 Bare Copper Ground Conductor	Lump Sum	1	11,103.00 0.09%	14,600.00 17,000.00 0.15%	21,183.33 33,500.00 0.29%	33,500.00 14,600.00 0.12%	11,250,000
2009 07	Tuluksak Airport (24079/51795/0) 6 Bids Tendered	L-108d #6 Bare Copper Ground Conductor	Linear Foot	8,000	1.25 0.06%	1.00 1.50 0.07%	1.72 3.00 0.13%	3.00 1.00 0.04%	17,533,365

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 02	Platinum Airport Runway Relocation (19058/57775/4667) 5 Bids Tendered	L-108d #6 Bare Copper Ground Conductor	Lump Sum	1	40,000.00 0.49%	2,875.00 55,000.00 1.01%	27,375.00 12,000.00 0.18%	55,000.00 2,875.00 0.04%	5,448,815
2009 05	Akiachak Airport Relocation (22592/59011/4667) 5 Bids Tendered	L-108d #6 Bare Copper Ground Conductor	Lump Sum	1	12,900.00 0.07%	12,000.00 20,000.00 0.11%	19,400.00 22,000.00 0.11%	25,000.00 25,000.00 0.11%	18,744,897
2015 08	Hooper Bay Airport Improvements (44980/57419/4667) 4 Bids Tendered	L-108d #6 Bare Copper Ground Conductor	Lump Sum	1	19,600.00 0.07%	17,000.00 19,000.00 0.07%	28,825.00 18,300.00 0.07%	61,000.00 17,000.00 0.06%	25,767,875
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	L-108d NO. 6 XHHW 600V COPPER CONDUCTOR (WIND CONE & BEACON POWER)	LINEAR FOOT	5,900	2.00 0.11%	1.25 4.00 0.24%	2.63 1.25 0.07%	4.00 0.00 0.00%	9,826,116
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-108d REMOVAL OF EXISTING RUNWAY AND TAXIWAY LIGHTING CABLE	LUMP SUM	1	2,500.00 0.02%	2,500.00 2,500.00 0.03%	4,566.67 5,500.00 0.05%	5,700.00 5,700.00 0.05%	9,285,879
2009 08	FIA Access Control (24615/61434/4667) 3 Bids Tendered	L-108d(1) #2 Bare Copper Ground Conductor	Lump Sum	1	2,926.00 0.12%	3,000.00 3,700.00 0.14%	3,266.67 3,000.00 0.11%	3,700.00 3,100.00 0.11%	2,572,350
2009 08	FIA Access Control (24615/61434/4667) 3 Bids Tendered	L-108d(2) #4 Bare Copper Ground Conductor	Lump Sum	1	7,515.00 0.32%	7,800.00 10,000.00 0.39%	8,600.00 8,000.00 0.28%	10,000.00 7,800.00 0.27%	2,572,350
2009 08	FIA Access Control (24615/61434/4667) 3 Bids Tendered	L-108d(3) #6 Bare Copper Ground Conductor	Lump Sum	1	3,744.00 0.16%	4,600.00 5,000.00 0.19%	4,866.67 5,000.00 0.18%	5,000.00 4,600.00 0.16%	2,572,350
2009 08	FIA Access Control (24615/61434/4667) 3 Bids Tendered	L-108d(4) #8 Bare Copper Ground Conductor	Lump Sum	1	3,306.00 0.14%	4,800.00 6,000.00 0.23%	5,266.67 5,000.00 0.18%	6,000.00 4,800.00 0.17%	2,572,350
2009 05	OUZINKIE AIRPORT RELOCATION (22632/56957/4666) 9 Bids Tendered	L-108d* #6 Bare Copper Ground Conductor	Lump Sum	1	39,600.00 0.21%	11,300.00 11,300.00 0.12%	31,361.33 40,000.00 0.37%	88,000.00 14,000.00 0.13%	9,708,914
2011 03	Alakanuk Airport Relocation, Stage I V (32334/62325 & 61823/4667) 7 Bids Tendered	L-108d.1 #6 Bare Copper Ground Conductor	Lump Sum	1	2,615.00 0.03%	2,300.00 4,000.00 0.06%	4,013.14 4,592.00 0.06%	6,000.00 4,700.00 0.06%	6,767,130
2010 09	Kotzebue Airport And Safety Area Improvements-Stage I (31453/63181/4667) 5 Bids Tendered	L-108d.1 #6 Bare Copper Ground Conductor	Lump Sum	1	9,750.00 0.04%	5,000.00 16,910.00 0.12%	14,782.00 5,000.00 0.03%	25,000.00 5,000.00 0.03%	14,397,590

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 02	Manley Airport Relocation (32893/61564/118) 10 Bids Tendered	L-108d.n2 #6 Bare Copper Ground Conductor	Lump Sum	1	21,963.00 0.19%	5,000.00 21,000.00 0.19%	21,984.00 19,500.00 0.17%	44,000.00 20,520.00 0.17%	11,049,742
2010 09	Kotzebue Airport And Safety Area Improvements-Stage I (31453/63181/4667) 5 Bids Tendered	L-108d.n2 #6 Bare Copper Ground Conductor	Lump Sum	1	21,000.00 0.09%	11,000.00 20,000.00 0.14%	20,312.00 20,000.00 0.12%	28,560.00 11,000.00 0.06%	14,397,590
2015 09	Coldfoot Airport Improvements (44828) 8 Bids Tendered	L-108d-06 #6 Bare Copper Ground Conductor	Linear Foot (Alt)	10,405.0	5.00 0.66%	0.96 1.61 0.32%	1.45 0.96 0.17%	3.08 1.25 0.20%	5,314,269
2015 09	Coldfoot Airport Improvements (44828/60851/0) 8 Bids Tendered	L-108d-06 #6 Bare Copper Ground Conductor	Lump Sum	1	52,025.00 0.66%	10,000.00 16,789.00 0.32%	15,036.13 10,000.00 0.17%	32,000.00 13,000.00 0.20%	5,314,269
2016 09	Golovin Airport Improvements (43457//0) 6 Bids Tendered	L-108e #10 AWG COPPER, 600 V, Type C, L-824	Linear Foot	1,100	0.72 0.01%	0.75 2.50 0.03%	2.88 0.75 0.01%	5.00 3.00 0.02%	8,839,335
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-108e NO. 8 XHHW COPPER CONDUCTOR, 600V	LINEAR FOOT	20,000	3.00 0.52%	1.00 1.00 0.22%	1.06 1.00 0.17%	1.19 1.19 0.20%	9,285,879
2012 09	Tununak Airport Relocation (38596/51791/4668) 5 Bids Tendered	L-108e Underground Cable #10 AWG Copper, 600 V Type "C", L-824	Linear Foot	1,560	1.80 0.01%	1.10 5.00 0.04%	2.96 1.10 0.01%	5.00 1.40 0.01%	19,963,988
2011 09	Lake Hood Strip Improvements Phase II (34113/53546/4668) 6 Bids Tendered	L-108e Underground Cable #6 AWG, Copper, 600 V, Type "C", L-824	Linear Foot	7,500	1.75 1.27%	0.00 0.00 0.00%	0.66 0.00 0.00%	2.00 0.00 0.00%	42,400
2011 09	Lake Hood Strip Improvements Phase II (34178/53546/4668) 6 Bids Tendered	L-108e Underground Cable #6 AWG, Copper, 600 V, Type "C", L-824	Linear Foot	7,500	1.75 1.27%	1.30 2.00 3.14%	1.93 1.98 2.57%	2.25 2.25 2.10%	477,360
2011 09	Lake Hood Strip Improvements Phase II (33741/53546/4668) 6 Bids Tendered	L-108e Underground Cable #6 AWG, Copper, 600 V, Type "C", L-824	Linear Foot	2,500	1.75 0.43%	0.00 0.00 0.00%	0.33 0.00 0.00%	2.00 0.00 0.00%	42,400
2009 07	Takotna Airport Relocation (23792/56774/4668) 4 Bids Tendered	L-108e Underground Cable #6 AWG, Copper, 600V, Type "C", L-824	Linear Foot	1,600	1.50 0.02%	2.94 3.00 0.04%	3.74 2.94 0.03%	5.50 5.50 0.06%	13,296,580
2011 04	Ouzinkie Airport Relocation Stage II (33230/52637/4668) 8 Bids Tendered	L-108e Underground Cable #8 AWG, Copper, 600 V, Type "C", L-824	Linear Foot	4,600	3.50 0.63%	1.46 1.60 0.35%	1.89 1.50 0.32%	3.00 1.77 0.36%	2,104,030

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 09	Aniak Airport Runway Shift (47424/0) 4 Bids Tendered	L-108e UNDERGROUND CABLE #8 AWG, COPPER, 600V, TYPE "C", L-824	LINEAR FOOT	600	2.00 0.00%	3.60 4.00 0.01%	5.03 7.50 0.01%	7.50 5.00 0.01%	38,969,351
2011 06	Gustavus Airport Runway Safety Area Improvements (27873/68287/4668) 3 Bids Tendered	L-108e Underground Cable #8 AWG, Copper, 600V, Type "C", L-824 - VASI & REIL Power Cable	Linear Foot	12,450	1.50 0.18%	1.00 3.00 0.47%	1.73 1.00 0.12%	3.00 1.20 0.15%	7,887,251
2013 01	Sitka Airport Runway Overlay (38111/69652/0) 3 Bids Tendered	L-108e Underground Cable 8 AWG, copper, 600V, Type XHHW	Linear Foot	4,900	1.25 0.06%	2.00 2.00 0.09%	7.87 19.60 0.84%	19.60 0.00 0.00%	10,877,345
2012 08	HNH-Airport Runway Extension (27654/68303/96) 2 Bids Tendered	L108e Underground Cable, #6 AWG Copper, 600V, Type "C", L-824	Linear Foot	2,160	4.00 0.27%	2.00 2.00 0.11%	2.05 2.10 0.10%	2.10 0.00 0.00%	3,937,958
2012 06	Unalaska Airport Improvements 2012 (38122/53443/0) 5 Bids Tendered	L-108e Underground Cable, #8 AWG, copper, 600V, XHHW, L-824	Linear Foot	12,400	1.25 0.06%	1.30 1.75 0.11%	1.91 1.30 0.08%	3.00 1.50 0.09%	19,645,356
2010 09	Petersburg Airport- Runway Safety Area Improvements (Phase IV) (30476/69381/0) 1 Bids Tendered	L-108e UNDERGROUND CABLE, 8 AWG COPPER, 600 V, TYPE "C", L-824	LF	1,100	1.00 0.06%	2.50 2.50 0.10%	2.50 0.00 0.00%	2.50 0.00 0.00%	2,773,280
2011 01	Petersburg Airport- Runway Safety Area Improvements (Phase IV) (32433/69381/0) 3 Bids Tendered	L-108e UNDERGROUND CABLE, 8 AWG COPPER, 600 V, TYPE "C", L-824	LF	1,100	1.00 0.05%	2.00 2.00 0.09%	3.00 4.00 0.18%	4.00 3.00 0.13%	2,437,750
2015 07	ANC Security Fence Improvements (44780/58332/4668) 4 Bids Tendered	L-108e Underground Cable, 8 AWG, Copper, 600 V, Type "C", L-824	Linear Foot	210	1.20 0.11%	6.00 6.00 0.37%	26.75 30.00 1.83%	40.00 31.00 1.89%	343,096
2010 06	Kipnuk Airport Relocation - Phase II (28834/57796/4668) 5 Bids Tendered	L-108e(1) Underground Cable #10 AWG, Copper, 600 V, Type "C", L-824	Linear Foot	100	0.98 0.00%	1.75 1.75 0.00%	7.15 25.00 0.02%	25.00 5.00 0.00%	13,477,354
2010 06	Kipnuk Airport Relocation - Phase II (28834/57796/4668) 5 Bids Tendered	L-108e(2) Underground Cable #3 AWG, Copper, 600 V, Type "C", L-824	Linear Foot	980	2.39 0.01%	4.00 4.00 0.03%	8.50 25.00 0.16%	25.00 5.00 0.03%	13,477,354
2010 06	Kipnuk Airport Relocation - Phase II (28834/57796/4668) 5 Bids Tendered	L-108e(3) Underground Cable #1 AWG, Copper, 600 V, Type "C", L-824	Linear Foot	200	4.05 0.00%	5.00 5.50 0.01%	9.50 25.00 0.03%	25.00 5.00 0.01%	13,477,354

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 06	Kipnuk Airport Relocation - Phase II (28834/57796/4668) 5 Bids Tendered	L-108e(4) Underground Cable #3/0 AWG, Copper, 600 V, Type "C", L-824	Linear Foot	100	4.60 0.00%	7.00 11.00 0.01%	13.00 25.00 0.02%	25.00 7.00 0.00%	13,477,354
2010 06	Kipnuk Airport Relocation - Phase II (28834/57796/4668) 5 Bids Tendered	L-108e(5) Underground Cable #4/0 AWG, Copper, 600 V, Type "C", L-824	Linear Foot	345	8.25 0.02%	9.00 12.00 0.03%	14.60 25.00 0.06%	25.00 9.00 0.02%	13,477,354
2010 06	Kipnuk Airport Relocation - Phase II (28834/57796/4668) 5 Bids Tendered	L-108e(6) Underground Cable #300 MCM, Copper, 600 V, Type "C", L-824	Linear Foot	500	11.00 0.03%	14.00 14.00 0.05%	16.60 25.00 0.08%	25.00 16.00 0.05%	13,477,354
2009 05	OUZINKIE AIRPORT RELOCATION (22632/56957/4668) 9 Bids Tendered	L-108e* Underground Cable #8 AWG, Copper, 600 V, Type "C", L-824	Linear Foot	1,300	3.50 0.02%	1.80 1.80 0.02%	17.60 23.00 0.28%	80.00 3.00 0.04%	9,708,914
2016 09	Galena Airport Improvements (46151/63175/4668) 2 Bids Tendered	L-108e-12.n2 Underground Cable #12 AWG, Copper, 600 V, Type "XHHW", L-824	Linear Foot	1,950	2.50 0.04%	1.65 5.00 0.06%	3.33 1.65 0.01%	5.00 0.00 0.00%	16,756,736
2009 05	Fort Yukon Airport Resurfacing (20553/62650/0) 6 Bids Tendered	L-108f #12 AWG, Underground Cable, Copper, 600 V, Type "C", L-824	Lump Sum	1	663.00 0.01%	1,000.00 2,400.00 0.02%	2,275.83 5,555.00 0.05%	5,555.00 1,400.00 0.01%	11,250,000
2009 05	Akiachak Airport Relocation (22592/59011/4669) 5 Bids Tendered	L-108f Underground Cable #10 AWG, Copper, 600V, Type "C", L-824	Lump Sum	1	3,500.00 0.02%	1,500.00 6,000.00 0.03%	6,900.00 8,000.00 0.04%	10,000.00 9,000.00 0.04%	18,744,897
2015 08	Hooper Bay Airport Improvements (44980/57419/4669) 4 Bids Tendered	L-108f Underground Cable, #8 AWG Copper, 600 V, Type "C", L-824	Lump Sum	1	4,000.00 0.02%	6,000.00 6,000.00 0.02%	16,125.00 6,000.00 0.02%	46,500.00 6,000.00 0.02%	25,767,875
2009 08	FIA Access Control (24615/61434/4669) 3 Bids Tendered	L-108f(1) Underground Cable #2 AWG, Copper, 600V, Type "C", L-824	Lump Sum	1	13,400.00 0.57%	14,000.00 14,000.00 0.54%	14,666.67 15,000.00 0.53%	15,000.00 15,000.00 0.52%	2,572,350
2011 03	Alakanuk Airport Relocation, Stage I V (32334/62325 & 61823/4669) 7 Bids Tendered	L-108f(1) Underground Cable, #10 AWG Copper, 600 V, Type "C", L-824	Lump Sum	1	5,940.00 0.06%	1,000.00 1,500.00 0.02%	5,200.00 1,000.00 0.01%	15,000.00 10,500.00 0.14%	6,767,130
2011 03	Alakanuk Airport Relocation, Stage I V (32334/62325 & 61823/4669) 7 Bids Tendered	L-108f(1).1 #2 AWG, Underground Cable, Copper, 600 V, Type "C", L-824	Lump Sum	1	1,260.00 0.01%	0.00 1,000.00 0.01%	1,500.00 0.00 0.00%	3,000.00 2,200.00 0.03%	6,767,130

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 08	FIA Access Control (24615/61434/4669) 3 Bids Tendered	L-108f(2) Underground Cable #4 AWG, Copper, 600V, Type "C", L-824	Lump Sum	1	24,856.00 1.06%	26,000.00 26,000.00 1.01%	27,666.67 30,000.00 1.06%	30,000.00 27,000.00 0.94%	2,572,350
2011 03	Alakanuk Airport Relocation, Stage I V (32334/62325 & 61823/4669) 7 Bids Tendered	L-108f(2) Underground Cable, #12 AWG Copper, 600 V, Type "C", L-824	Lump Sum	1	1,904.00 0.02%	0.00 800.00 0.01%	3,642.86 0.00 0.00%	12,000.00 7,000.00 0.09%	6,767,130
2011 03	Alakanuk Airport Relocation, Stage I V (32334/62325 & 61823/4669) 7 Bids Tendered	L-108f(2).1 #6 AWG, Underground Cable, Copper, 600 V, Type "C", L-824	Lump Sum	1	404.00 0.00%	0.00 1,000.00 0.01%	1,700.00 2,000.00 0.03%	3,400.00 1,500.00 0.02%	6,767,130
2009 08	FIA Access Control (24615/61434/4669) 3 Bids Tendered	L-108f(3) Underground Cable #6 AWG, Copper, 600V, Type "C", L-824	Lump Sum	1	11,008.00 0.47%	10,500.00 14,000.00 0.54%	12,166.67 12,000.00 0.42%	14,000.00 10,500.00 0.36%	2,572,350
2009 08	FIA Access Control (24615/61434/4669) 3 Bids Tendered	L-108f(4) Underground Cable #8 AWG, Copper, 600V, Type "C", L-824	Lump Sum	1	12,065.00 0.51%	17,000.00 17,000.00 0.66%	19,000.00 20,000.00 0.71%	20,000.00 20,000.00 0.69%	2,572,350
2009 08	FIA Access Control (24615/61434/4669) 3 Bids Tendered	L-108f(5) Underground Cable #10 AWG, Copper, 600V, Type "C", L-824	Lump Sum	1	5,194.00 0.22%	2,000.00 8,000.00 0.31%	4,000.00 2,000.00 0.07%	8,000.00 2,000.00 0.07%	2,572,350
2009 08	FIA Access Control (24615/61434/4669) 3 Bids Tendered	L-108f(6) Underground Cable #12 AWG, Copper, 600V, Type "C", L-824	Lump Sum	1	4,680.00 0.20%	7,000.00 9,000.00 0.35%	7,833.33 7,500.00 0.27%	9,000.00 7,000.00 0.24%	2,572,350
2011 02	Manley Airport Relocation (32893/61564/120) 10 Bids Tendered	L-108f.n2 Underground Cable, #2 XHHW AWG Copper, 600 V, Type "C", L-824	Lump Sum	1	587.00 0.01%	1,720.00 32,000.00 0.29%	14,454.70 30,100.00 0.26%	57,000.00 2,782.00 0.02%	11,049,742
2015 09	Coldfoot Airport Improvements (44828/60851/0) 8 Bids Tendered	L-108f-06 Underground Cable #6 AWG, Copper, 600V Conductors	Lump Sum	1	10,630.00 0.13%	3,800.00 4,368.00 0.08%	4,989.75 3,800.00 0.07%	7,000.00 5,000.00 0.08%	5,314,269
2015 09	Coldfoot Airport Improvements (44828) 8 Bids Tendered	L-108f-06 Underground Cable #6 AWG, Copper, 600V Conductors	Linear Foot (Alt)	2,126.0	5.00 0.13%	1.79 2.05 0.08%	2.35 1.79 0.07%	3.29 2.35 0.08%	5,314,269

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/4670) 3 Bids Tendered	L-108g .n2_A Ground Rod	Each	10	350.00 0.01%	250.00 250.00 0.01%	276.67 330.00 0.01%	330.00 250.00 0.01%	26,561,061
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/0) 3 Bids Tendered	L-108g .n2_B Ground Rod	Each	6	651.20 0.01%	250.00 250.00 0.01%	276.67 330.00 0.01%	330.00 250.00 0.00%	26,561,061
2009 05	Fort Yukon Airport Resurfacing (20553/62650/0) 6 Bids Tendered	L-108g #10 AWG, Underground Cable, Copper, 600 V, Type "C", L-824	Lump Sum	1	1,655.00 0.01%	2,600.00 4,000.00 0.04%	6,600.00 22,500.00 0.19%	22,500.00 2,600.00 0.02%	11,250,000
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/4670) 3 Bids Tendered	L-108g Ground Rod	Each	57	200.00 0.04%	150.00 165.00 0.04%	271.67 500.00 0.12%	500.00 150.00 0.03%	22,758,321
2009 08	Huslia Airport Improvements (23892/61457/121) 4 Bids Tendered	L-108g Ground Rod	Each	2	400.00 0.01%	250.00 300.00 0.01%	603.75 1,000.00 0.03%	1,000.00 250.00 0.01%	5,873,030
2010 06	Dillingham Airport Terminal Apron, Taxiway A & B (28894/52289/0) 3 Bids Tendered	L-108g Ground Rod	Each	7	300.00 0.02%	250.00 500.00 0.05%	373.33 250.00 0.02%	500.00 370.00 0.03%	6,933,468
2011 04	Ouzinkie Airport Relocation Stage II (33230/52637/4670) 8 Bids Tendered	L-108g Ground Rod	Each	10	400.00 0.16%	200.00 345.00 0.16%	320.78 322.20 0.15%	500.00 237.00 0.11%	2,104,030
2017 06	Dillingham Runway Rehabilitation (47113/CFAPT00104/4670) 3 Bids Tendered	L-108g Ground Rod	Each	4	370.00 0.01%	220.00 1,000.00 0.05%	631.67 675.00 0.03%	1,000.00 220.00 0.01%	7,996,318
2010 06	Kipnuk Airport Relocation - Phase II (28834/57796/4670) 5 Bids Tendered	L-108g Ground Rod	Each	36	215.00 0.04%	200.00 330.00 0.09%	356.00 500.00 0.12%	500.00 200.00 0.04%	13,477,354
2009 05	King Salmon Airport, Apron And Taxiway Resurfacing Project (22212/51975/0) 3 Bids Tendered	L-108g Ground Rod	Each	2	150.00 0.00%	258.00 1,000.00 0.03%	619.33 258.00 0.01%	1,000.00 600.00 0.01%	6,218,035
2015 09	Coldfoot Airport Improvements (44828/60851/0) 8 Bids Tendered	L-108g Ground Rod	Each	15	500.00 0.10%	157.50 230.84 0.07%	221.04 200.00 0.05%	250.00 250.00 0.06%	5,314,269

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 08	Hooper Bay Airport Improvements (44980/57419/4670) 4 Bids Tendered	L-108g Ground Rod	Each	13	350.00 0.02%	350.00 0.02%	365.00 0.02%	400.00 0.02%	25,767,875
2014 01	Platinum Airport Runway Extension (42065/54774/4670) 4 Bids Tendered	L-108g Ground Rod	Each	26	455.50 0.52%	120.00 0.00%	221.25 0.00%	340.00 0.00%	
2009 05	Akiachak Airport Relocation (22592/59011/4670) 5 Bids Tendered	L-108g Ground Rod	Each	10	300.00 0.02%	250.00 0.02%	338.00 0.02%	400.00 0.02%	18,744,897
2015 08	Pilot Station Airport Relocation (44341/62581/121) 6 Bids Tendered	L-108g Ground Rod	EACH	113	300.00 0.22%	150.00 0.09%	235.83 0.08%	400.00 0.10%	19,784,261
2017 08	FAI Taxiway B Reconstruction & Safety Enhancements (47105//121) 3 Bids Tendered	L-108g Ground Rod	Each	20	275.00 0.31%	170.00 0.21%	190.00 0.17%	200.00 0.20%	1,907,111
2011 03	Alakanuk Airport Relocation, Stage I V (32334/62325 & 61823/4670) 7 Bids Tendered	L-108g Ground Rod	Each	104	261.00 0.27%	165.00 0.46%	222.86 0.35%	300.00 0.25%	6,767,130
2009 07	Takotna Airport Relocation (23792/56774/4670) 4 Bids Tendered	L-108g Ground Rod	Each	8	250.00 0.01%	150.00 0.01%	277.50 0.02%	400.00 0.02%	13,296,580
2015 07	ANC Security Fence Improvements (44780/58332/4670) 4 Bids Tendered	L-108g Ground Rod	Each	3	200.00 0.27%	144.00 0.52%	636.00 0.26%	1,500.00 0.13%	343,096
2009 02	Platinum Airport Runway Relocation (19058/57775/4670) 5 Bids Tendered	L-108g Ground Rod	Each	12	400.00 0.06%	250.00 0.07%	366.00 0.06%	580.00 0.10%	5,448,815
2012 06	Unalaska Airport Improvements 2012 (38122/53443/0) 5 Bids Tendered	L-108g Ground Rod	Each	11	500.00 0.02%	150.00 0.01%	434.00 0.01%	1,300.00 0.01%	19,645,356
2016 08	Kotzebue Airport Ga Apron Expansion (46137//0) 3 Bids Tendered	L-108g Ground Rod	Each	3	350.00 0.02%	500.00 0.04%	783.33 0.02%	1,000.00 0.05%	5,943,070
2016 09	Golovin Airport Improvements (43457//0) 6 Bids Tendered	L-108g Ground Rod	Each	23	300.00 0.06%	175.00 0.05%	310.00 0.08%	500.00 0.05%	8,839,335

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 06	Cold Bay Airport Improvements 2016 (45927/53754 & 57329/2595) 3 Bids Tendered	L-108g Ground Rod	Each	33	370.00 0.08%	250.00 250.00 0.06%	341.67 500.00 0.12%	500.00 275.00 0.06%	13,242,749
2011 03	King Salmon Airport Lighting (33104/52673/0) 2 Bids Tendered	L-108g Ground Rod	EACH	36	300.00 0.20%	170.00 170.00 0.10%	835.00 1,500.00 0.86%	1,500.00 0.00 0.00%	6,109,633
2014 09	Koliganek Airport Reconstruction (43353/59276/4670) 5 Bids Tendered	L-108g Ground Rod	Each	12	350.00 0.06%	300.00 440.00 0.07%	379.61 350.00 0.05%	440.00 433.04 0.05%	7,994,086
2010 09	Chefornak Airport Relocation - Stage ii (30873/57281/4670) 8 Bids Tendered	L-108g Ground Rod	Each	8	325.00 0.01%	145.00 200.00 0.01%	365.38 200.00 0.01%	825.00 145.00 0.01%	17,443,650
2009 08	FIA Access Control (24615/61434/4670) 3 Bids Tendered	L-108g Ground Rod	Each	2	350.00 0.03%	250.00 500.00 0.04%	333.33 250.00 0.02%	500.00 250.00 0.02%	2,572,350
2012 08	HNH-Airport Runway Extension (27654/68303/0) 2 Bids Tendered	L-108g Ground Rod	Each	4	200.00 0.03%	550.00 550.00 0.06%	567.00 584.00 0.05%	584.00 0.00 0.00%	3,937,958
2014 05	Kodiak Airport RSA Extension & Devils Creek Culvert Repair (42772/53587 57474/4670) 3 Bids Tendered	L-108g Ground Rod	Each	5	200.00 0.00%	550.00 1,050.00 0.01%	733.33 600.00 0.01%	1,050.00 550.00 0.00%	58,222,248
2015 05	Adak Airport Runway Safety Improvements (44644/54972/4670) 3 Bids Tendered	L-108g Ground Rod	Each	2	500.00 0.41%	500.00 600.00 0.41%	593.33 680.00 0.43%	680.00 500.00 0.21%	294,475
2009 07	Tuluksak Airport (24079/51795/0) 6 Bids Tendered	L-108g Ground Rod	Each	8	300.00 0.02%	140.00 300.00 0.01%	265.00 140.00 0.01%	300.00 250.00 0.01%	17,533,365
2016 08	Cordova Apron, Taxiway and G A Improvements, Stage I I (46181/61403/0) 6 Bids Tendered	L-108g GROUND ROD	EACH	6	350.00 0.02%	300.00 475.00 0.05%	414.17 385.00 0.03%	500.00 425.00 0.03%	6,287,160
2016 08	DELETE THIS ONE TOO Cordova Apron, Taxiway and G A Improvements, Stage I I (46180/61403/0) 6 Bids Tendered	L-108g GROUND ROD	EACH	6	350.00 0.02%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	951,500
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	L-108g GROUND ROD	EACH	3	200.00 0.01%	250.00 250.00 0.01%	309.00 368.00 0.01%	368.00 0.00 0.00%	9,826,116

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 08	Shishmaref Airport Resurfacing (44516/61427/2595) 3 Bids Tendered	L-108g GROUND ROD	EACH	87	300.00 0.43%	100.00 300.00 0.44%	233.33 300.00 0.33%	300.00 100.00 0.09%	5,927,495
2016 08	DELETE THIS ONE LATER Cordova Apron, Taxiway and GA Improvements, Stage II (46037/61403/0) 6 Bids Tendered	L-108g GROUND ROD	EACH	6	350.00 0.02%	0.00 0.00 0.00%	83.33 0.00 0.00%	500.00 0.00 0.00%	951,500
2012 05	Nome Airport Runway 10-28 Rehabilitation (37371/61731/121) 3 Bids Tendered	L-108G GROUND ROD	EACH	2	500.00 0.07%	500.00 720.00 0.10%	573.33 500.00 0.04%	720.00 500.00 0.03%	1,480,977
2015 05	Bethel Airport Apron Rehabilitation (44608/51907/2595) 2 Bids Tendered	L-108g Ground Rod	Each	2	500.00 0.03%	500.00 800.00 0.04%	650.00 500.00 0.02%	800.00 0.00 0.00%	4,293,431
2009 05	OUZINKIE AIRPORT RELOCATION (22632/56957/4670) 9 Bids Tendered	L-108g* Ground Rod	Each	10	400.00 0.02%	150.00 340.00 0.04%	386.32 400.00 0.04%	1,000.00 150.00 0.01%	9,708,914
2010 09	Kotzebue Airport And Safety Area Improvements-Stage I (31453/63181/4670) 5 Bids Tendered	L-108g.1 Ground Rod	Each	14	350.00 0.02%	235.00 1,200.00 0.12%	448.00 250.00 0.02%	1,200.00 250.00 0.02%	14,397,590
2011 03	Alakanuk Airport Relocation, Stage I V (32334/62325 & 61823/4670) 7 Bids Tendered	L-108g.1 Ground Rod	Each	4	261.00 0.01%	165.00 250.00 0.01%	233.57 240.00 0.01%	300.00 180.00 0.01%	6,767,130
2011 02	Manley Airport Relocation (32893/61564/0) 10 Bids Tendered	L-108g.1 Ground Rods	Each	4	211.00 0.01%	83.00 300.00 0.01%	264.60 307.00 0.01%	351.00 351.00 0.01%	11,049,742
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4670) 2 Bids Tendered	L-108g.n1 Ground Rod	Each	17	350.00 0.01%	170.00 200.00 0.01%	185.00 170.00 0.01%	200.00 0.00 0.00%	52,882,604
2010 09	Kotzebue Airport And Safety Area Improvements-Stage I (31453/63181/4670) 5 Bids Tendered	L-108g.n2 Ground Rod	Each	14	350.00 0.02%	230.00 300.00 0.03%	271.93 250.00 0.02%	329.63 250.00 0.02%	14,397,590
2011 02	Manley Airport Relocation (32893/61564/121) 10 Bids Tendered	L-108g.n2 Ground Rod	Each	27	211.00 0.05%	150.00 300.00 0.07%	269.75 307.00 0.07%	351.00 351.00 0.08%	11,049,742

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 09	Kotzebue Airport And Safety Area Improvements - Stage III (38453/63851/0) 3 Bids Tendered	L-108g.n2 Ground Rod	Each	7	350.00 0.01%	330.00 950.00 0.02%	593.33 500.00 0.01%	950.00 330.00 0.01%	30,931,995
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4670) 2 Bids Tendered	L-108g.n2 Ground Rod	Each	62	350.00 0.04%	170.00 200.00 0.02%	185.00 170.00 0.02%	200.00 0.00 0.00%	52,882,604
2011 07	Deadhorse Airport Rehabilitation (33614/63626/121) 5 Bids Tendered	L-108g.n2 Ground Rod	Each	28	350.00 0.04%	178.00 250.00 0.03%	249.80 178.00 0.02%	300.00 300.00 0.03%	20,991,815
2016 09	Galena Airport Improvements (46151/63175/4670) 2 Bids Tendered	L-108g.n2 Ground Rod	Each	25	200.00 0.04%	150.00 1,000.00 0.15%	575.00 150.00 0.02%	1,000.00 0.00 0.00%	16,756,736
2011 07	Deadhorse Airport Rehabilitation (33614/63626/121) 5 Bids Tendered	L-108g.n3 Ground Rod	Each	23	350.00 0.03%	182.00 250.00 0.03%	250.60 182.00 0.02%	300.00 300.00 0.03%	20,991,815
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/4671) 3 Bids Tendered	L-108h .n2_A Underground Cable #14 AWG, 2-Conductor, Copper, 600V, Type "SOOW-A/SOOW"	Linear Foot	270	2.50 0.00%	2.00 5.00 0.01%	5.57 9.70 0.01%	9.70 2.00 0.00%	26,561,061
2009 05	Fort Yukon Airport Resurfacing (20553/62650/0) 6 Bids Tendered	L-108h #6 AWG, Undergound Cable, Copper, 600 V, Type "C", L-824	Lump Sum	1	5,845.00 0.05%	8,600.00 65,000.00 0.58%	39,233.33 27,800.00 0.24%	105,000.00 8,600.00 0.07%	11,250,000
2017 09	Aniak Airport Runway Shift (47424//0) 4 Bids Tendered	L-108h UNDERGROUND CABLE #14 AWG, 2 CONDUCTOR, COPPER 600V, TYPE "SOOW-A/SOOW"	LINEAR FOOT	310	3.00 0.00%	2.00 12.00 0.01%	8.89 11.55 0.01%	12.00 10.00 0.01%	38,969,351
2009 04	ANC RON Parking, 12-14 Reconstruction (21532/51095/4671) 5 Bids Tendered	L-108h Underground Cable #14 AWG, 2 Conductor, copper, 600 V, Type "SOOW-A/SOOW"	Linear Foot	120	7.00 0.01%	1.00 1.40 0.00%	5.88 1.00 0.00%	20.00 2.00 0.00%	9,489,289

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 06	Cold Bay Airport Improvements 2016 (45927/53754 & 57329/2596) 3 Bids Tendered	L-108h Underground Cable #14 AWG, 2 Conductor, Copper, 600 V, Type "SOOW-A/SOOW"	Linear Foot	601	2.75 0.01%	4.50 5.50 0.02%	5.00 5.00 0.02%	5.50 4.50 0.02%	13,242,749
2017 03	ANC Taxiway Y Reconstruction (46841/0) 2 Bids Tendered	L-108h UNDERGROUND CABLE #14 AWG, 2 CONDUCTOR, COPPER, 600 V, TYPE "SOOW-A/SOOW"	LINEAR FOOT	1,290	3.00 0.01%	2.10 10.00 0.07%	6.05 2.10 0.01%	10.00 0.00 0.00%	18,592,072
2011 03	King Salmon Airport Lighting (33104/52673/0) 2 Bids Tendered	L-108h Underground cable #14 AWG, 2 Conductor, copper, 600V, Type "SOOW-A/SOOW"	LINEAR FOOT	1,750	4.00 0.13%	1.50 1.50 0.04%	3.75 6.00 0.17%	6.00 0.00 0.00%	6,109,633
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	L-108h Underground cable #14 AWG, 2 Conductor, copper, 600V, Type "SOOW-A/SOOW"	Linear Foot	603	2.75 0.01%	4.00 5.00 0.02%	4.50 4.00 0.02%	5.00 0.00 0.00%	13,468,572
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4671) 4 Bids Tendered	L-108h Underground Cable #14 AWG, 2-Conductor, copper, 600V, Type "SOOW-A/SOOW"	Linear Foot	2,000	2.50 0.01%	2.00 2.00 0.01%	2.68 2.15 0.01%	4.25 4.25 0.02%	33,830,478
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4671) 4 Bids Tendered	L-108h Underground Cable #14 AWG, 2-Conductor, copper, 600V, Type "SOOW-A/SOOW"	Linear Foot	900	2.50 0.01%	2.25 3.00 0.01%	4.76 2.40 0.01%	11.37 2.25 0.01%	32,191,812
2018 03	Lake Hood Seaplane Base LHD Taxiway V Reconstruction (48180//4671) 8 Bids Tendered	L-108h Underground Cable #14 AWG, 2-Conductor, Copper, 600V, Type "SOOW-A/SOOW"	Linear Foot	300	1.25 0.01%	2.00 2.00 0.01%	2.72 3.20 0.02%	5.60 2.10 0.01%	5,162,564
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4671) 2 Bids Tendered	L-108h.n1 Underground Cable #14 AWG, 2 Conductor, Copper, 600 V, Type "SOOW-A/SOOW"	Linear Foot	570	3.00 0.00%	3.00 3.00 0.00%	3.00 3.00 0.00%	3.00 0.00 0.00%	52,882,604

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 09	Kotzebue Airport And Safety Area Improvements - Stage I I I (38453/63851/0) 3 Bids Tendered	L-108h.n2 Underground Cable #14 AWG, 2 Conductor, copper, 600 V, Type "SOOW-A/SOOW"	Linear Foot	300	2.50 0.00%	5.00 10.00 0.01%	7.67 5.00 0.00%	10.00 8.00 0.01%	30,931,995
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4671) 2 Bids Tendered	L-108h.n2 Underground Cable #14 AWG, 2 Conductor, Copper, 600 V, Type "SOOW-A/SOOW"	Linear Foot	1,750	3.00 0.01%	4.00 4.00 0.01%	4.00 4.00 0.01%	4.00 0.00 0.00%	52,882,604
2009 05	Fort Yukon Airport Resurfacing (20553/62650/0) 6 Bids Tendered	L-108i #4 AWG, Undergound Cable, Copper, 600 V, Type "C", L-824	Lump Sum	1	11,654.00 0.09%	3,000.00 88,000.00 0.78%	35,500.00 61,000.00 0.52%	88,000.00 18,500.00 0.15%	11,250,000
2010 09	Kotzebue Airport And Safety Area Improvements-Stage I (31453/63181/4672) 5 Bids Tendered	L-108i.1 Underground Cable #14 AWG, 2 Conductor, copper, 600 V, Type "SOOW-A/SOOW"	Lump Sum	1	500.00 0.00%	1,000.00 4,000.00 0.03%	7,254.00 3,000.00 0.02%	18,270.00 10,000.00 0.06%	14,397,590
2010 09	Kotzebue Airport And Safety Area Improvements-Stage I (31453/63181/4672) 5 Bids Tendered	L-108i.n2 Underground Cable #14 AWG, 2 Conductor, copper, 600 V, Type "SOOW-A/SOOW"	Lump Sum	1	1,250.00 0.01%	3,000.00 5,500.00 0.04%	5,675.80 3,000.00 0.02%	10,000.00 10,000.00 0.06%	14,397,590
2009 05	Fort Yukon Airport Resurfacing (20553/62650/0) 6 Bids Tendered	L-108k Ground Rod	Each	47	208.00 0.08%	100.00 350.00 0.15%	255.00 555.00 0.22%	555.00 150.00 0.06%	11,250,000
2011 06	Gustavus Airport Runway Safety Area Improvements (27873/68287/4668) 3 Bids Tendered	L-108L Underground Cable #12 AWG, Copper, 600 V, Type "SOOW-A/SOOW", L-824 - VASI Comm Cable	Linear Foot	2,100	3.00 0.06%	1.00 1.00 0.03%	1.07 1.00 0.02%	1.21 1.21 0.02%	7,887,251
2011 07	Deadhorse Airport Rehabilitation (33614/63626/0) 5 Bids Tendered	L-108l.n2 Underground Communications Cable, 25pr-24AWG	Linear Foot	1,660	10.00 0.06%	5.00 5.00 0.04%	10.98 5.40 0.04%	20.00 20.00 0.13%	20,991,815
2011 07	Deadhorse Airport Rehabilitation (33614/63626/0) 5 Bids Tendered	L-108l.n3 Underground Communications Cable, 25pr-24AWG	Linear Foot	2,030	10.00 0.08%	5.00 5.00 0.05%	11.00 5.50 0.04%	20.00 20.00 0.16%	20,991,815

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2015 07	ANC Security Fence Improvements (44780/58332/4675) 4 Bids Tendered	L-108m Underground Telephone Control Cable, #19 AWG, Copper	Linear Foot	75	20.00 0.67%	18.00 26.00 0.57%	34.75 20.00 0.44%	75.00 18.00 0.39%	343,096
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/4675) 3 Bids Tendered	L-108m Underground Telephone Control Cable, #19 AWG, Copper, 50 pair	Linear Foot	1,600	10.00 0.05%	11.00 33.00 0.23%	21.33 20.00 0.13%	33.00 11.00 0.06%	22,758,321
2011 03	King Salmon Airport Lighting (33104/52673/0) 2 Bids Tendered	L-108m Underground Telephone Control Cable, #19 AWG, copper, 50 pr	LINEAR FOOT	520	40.00 0.38%	5.00 5.00 0.04%	7.50 10.00 0.08%	10.00 0.00 0.00%	6,109,633
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	L-108r Remove Duct Bank Conductors	Contingent Sum	1	11,000.00 0.08%	11,000.00 11,000.00 0.08%	11,000.00 11,000.00 0.08%	11,000.00 0.00 0.00%	13,468,572
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4664) 4 Bids Tendered	L-108r Remove Ductbank Conductors	Contingent Sum	1	10,000.00 0.02%	10,000.00 10,000.00 0.03%	10,000.00 10,000.00 0.03%	10,000.00 10,000.00 0.03%	33,830,478
2011 03	King Salmon Airport Lighting (33104/52673/0) 2 Bids Tendered	L-108r Remove Ductbank Conductors	LUMP SUM	1	10,000.00 0.18%	50,000.00 55,000.00 0.90%	52,500.00 50,000.00 0.80%	55,000.00 0.00 0.00%	6,109,633
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4664) 4 Bids Tendered	L-108r Remove Ductbank Conductors	Contingent Sum	1	10,000.00 0.02%	10,000.00 10,000.00 0.03%	10,000.00 10,000.00 0.03%	10,000.00 10,000.00 0.03%	32,191,812
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/5387) 3 Bids Tendered	L-108r Remove Ductbank Conductors	Contingent Sum	1	10,000.00 0.03%	10,000.00 10,000.00 0.04%	10,000.00 10,000.00 0.04%	10,000.00 10,000.00 0.04%	22,758,321
2016 06	Cold Bay Airport Improvements 2016 (45927/53754 & 57329/0) 3 Bids Tendered	L-108r Temporary Jumper	Linear Foot	8,000	18.00 0.97%	3.50 4.25 0.26%	4.25 5.00 0.29%	5.00 3.50 0.18%	13,242,749
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/5387) 2 Bids Tendered	L-108r.n1 Remove Ductbank Conductors	Lump Sum	1	16,100.00 0.03%	6,000.00 6,000.00 0.01%	13,000.00 20,000.00 0.04%	20,000.00 0.00 0.00%	48,474,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/5387) 2 Bids Tendered	L-108r.n2 Remove Ductbank Conductors	Lump Sum	1	15,700.00 0.03%	6,000.00 6,000.00 0.01%	13,000.00 20,000.00 0.04%	20,000.00 0.00 0.00%	48,474,000
2016 09	Galena Airport Improvements (46151/63175/4678) 2 Bids Tendered	L-108r-02.n2 Armored Cable, #2 AWG, Jacketed, 4-Conductor, Copper, 600V, with no splices	Linear Foot	1,600	6.00 0.07%	5.00 5.00 0.05%	9.50 14.00 0.09%	14.00 0.00 0.00%	16,756,736
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/0) 3 Bids Tendered	L-108s .n2_B Temporary Jumpers	Lump Sum	1	28,011.50 0.09%	5,000.00 5,000.00 0.02%	8,500.00 10,500.00 0.03%	10,500.00 10,000.00 0.02%	26,561,061
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/5388) 3 Bids Tendered	L-108s Temporary Jumper	Linear Foot	8,000	8.00 0.20%	2.00 2.00 0.07%	3.00 5.00 0.17%	5.00 2.00 0.06%	22,758,321
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4677) 4 Bids Tendered	L-108s Temporary Jumper	Linear Foot	340	4.50 0.00%	5.00 5.00 0.01%	6.91 5.30 0.00%	12.32 5.00 0.00%	32,191,812
2012 05	ANC Taxiway E & RON 2 Reconstruction (37306/51149/0) 2 Bids Tendered	L-108s Temporary Jumper	Linear Foot	400	5.50 0.01%	5.75 5.75 0.02%	12.88 20.00 0.06%	20.00 0.00 0.00%	14,045,892
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4677) 4 Bids Tendered	L-108s Temporary Jumper	Linear Foot	7,370	2.50 0.04%	4.00 4.00 0.09%	4.85 4.30 0.09%	6.50 6.50 0.13%	33,830,478
2018 03	ANC Taxiway R Group VI Improvements (48142//5388) 2 Bids Tendered	L-108s Temporary Jumper	Linear Feet	10,000	2.10 0.13%	3.00 3.00 0.20%	3.00 3.00 0.20%	3.00 0.00 0.00%	15,287,034
2018 03	Lake Hood Seaplane Base LHD Taxiway V Reconstruction (48180//5388) 8 Bids Tendered	L-108s Temporary Jumper	Linear Feet	550	5.00 0.05%	2.00 2.00 0.02%	5.29 6.40 0.07%	23.00 2.10 0.02%	5,162,564
2017 03	ANC Taxiway Y Reconstruction (46841//0) 2 Bids Tendered	L-108s TEMPORARY JUMPER	LINEAR FOOT	10,500	3.50 0.13%	2.00 2.00 0.11%	2.13 2.25 0.12%	2.25 0.00 0.00%	18,592,072

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//5388) 2 Bids Tendered	L-108s Temporary Jumpers	Linear Feet	21,100	11.50 0.87%	2.00 2.00 0.21%	2.00 2.00 0.19%	2.00 0.00 0.00%	19,955,808
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	L-108s Temporary Jumpers	Linear Foot	1,450	11.00 0.11%	2.50 10.00 0.11%	6.25 2.50 0.02%	10.00 0.00 0.00%	13,468,572
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/5388) 2 Bids Tendered	L-108s.n1 Temporary Jumper	Linear Foot	13,340	3.50 0.08%	6.00 6.00 0.15%	6.00 6.00 0.15%	6.00 0.00 0.00%	52,882,604
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/5388) 2 Bids Tendered	L-108s.n2 Temporary Jumper	Linear Foot	890	3.50 0.01%	8.00 8.00 0.01%	8.00 8.00 0.01%	8.00 0.00 0.00%	52,882,604
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	L-108s.n2 Temporary Jumpers	Linear Foot	605	11.22 0.05%	3.20 10.00 0.04%	6.60 3.20 0.01%	10.00 0.00 0.00%	13,468,572
2011 07	Deadhorse Airport Rehabilitation (33614/63626/0) 5 Bids Tendered	L-108s.n3 Temporary Jumper	Linear Foot	16,650	4.50 0.28%	0.50 2.00 0.16%	1.86 2.80 0.19%	2.80 2.00 0.13%	20,991,815
2018 08	Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet Control Structure (48503//5388) 2 Bids Tendered	L-108t Fuel Tank Power Complete	Lump Sum	1	55,000.00 9.35%	115,200.00 115,200.00 12.94%	144,780.00 174,360.00 17.69%	174,360.00 0.00 0.00%	890,550
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4677) 4 Bids Tendered	L-108t Install Fiber Optic Cable	Linear Foot	3,600	2.00 0.02%	3.35 10.00 0.11%	8.66 11.00 0.11%	11.00 10.30 0.10%	32,191,812
2015 07	ANC Security Fence Improvements (44780/58332/0) 4 Bids Tendered	L-108t Telephone Control Cable Splice	Each	2	230.00 0.21%	250.00 1,200.00 0.70%	1,687.50 300.00 0.17%	5,000.00 250.00 0.15%	343,096
2017 03	Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane Reconstruction (46714//4664) 10 Bids Tendered	L-108t Underground Fiber Optic Cable	Linear Foot	930	5.00 0.13%	3.30 17.00 0.54%	8.88 8.70 0.27%	17.00 8.84 0.27%	2,947,832

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 08	Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet Control Structure (48503//5388) 2 Bids Tendered	L-108u Fuel Tank Communication Complete	Lump Sum	1	80,000.00 13.60%	112,500.00 112,500.00 12.63%	140,873.00 169,246.00 17.17%	169,246.00 0.00 0.00%	890,550
2015 07	ANC Security Fence Improvements (44780/58332/0) 4 Bids Tendered	L-108u Underground Cable #8 AWG Copper Splice	Each	6	100.00 0.27%	155.00 1,100.00 1.92%	1,613.75 200.00 0.35%	5,000.00 155.00 0.27%	343,096
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4664) 4 Bids Tendered	L-108u Underground Cable #8 AWG, shielded, Copper, 5 kV FAA Type "C", L-824	Linear Foot	5,700	4.50 0.06%	2.30 3.00 0.05%	4.09 2.50 0.04%	8.55 2.30 0.03%	32,191,812
2018 08	Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet Control Structure (48503//5388) 2 Bids Tendered	L-108v Minor Electrical Modifications	Lump Sum	1	10,000.00 1.70%	0.00 100.00 0.01%	50.00 0.00 0.00%	100.00 0.00 0.00%	890,550
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	L-109c ELECTRICAL BUILDING AND FOUNDATION IN PLACE	LUMP SUM	1	175,000.00 1.59%	160,500.00 160,500.00 1.63%	180,250.00 200,000.00 1.79%	200,000.00 0.00 0.00%	9,826,116
2010 06	Kipnuk Airport Relocation - Phase II (28834/57796/4682) 5 Bids Tendered	L-109c Electrical Enclosure and Foundation in Place	Each	1	30,000.00 0.17%	30,000.00 30,000.00 0.22%	37,000.00 50,000.00 0.32%	50,000.00 35,000.00 0.21%	13,477,354
2015 08	Hooper Bay Airport Improvements (44980/57419/4682) 4 Bids Tendered	L-109c Electrical Enclosure and Foundation in Place	Each	1	35,000.00 0.13%	50,000.00 50,000.00 0.19%	54,375.00 53,500.00 0.19%	63,000.00 51,000.00 0.18%	25,767,875
2015 08	Pilot Station Airport Relocation (44341/62581/128) 6 Bids Tendered	L-109c Electrical Enclosure and Foundation in Place	EACH	1	35,000.00 0.23%	25,000.00 44,500.00 0.22%	41,916.67 32,000.00 0.16%	60,000.00 50,000.00 0.23%	19,784,261
2011 04	Ouzinkie Airport Relocation Stage II (33230/52637/4682) 8 Bids Tendered	L-109c Electrical Enclosure and Foundation in Place	Each	1	55,000.00 2.14%	26,000.00 42,000.00 2.00%	39,975.28 45,997.20 2.16%	50,000.00 40,650.00 1.81%	2,104,030
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/4682) 3 Bids Tendered	L-109c Electrical Enclosure and Foundation in Place	Each	1	90,000.00 0.29%	30,000.00 130,000.00 0.57%	86,000.00 30,000.00 0.13%	130,000.00 98,000.00 0.35%	22,758,321
2011 09	Lake Hood Strip Improvements Phase II (33741/53546/4682) 6 Bids Tendered	L-109c Electrical Enclosure and Foundation in Place	Each	1	42,000.00 4.12%	0.00 0.00 0.00%	3,666.67 0.00 0.00%	22,000.00 0.00 0.00%	42,400

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 03	King Salmon Airport Lighting (33104/52673/0) 2 Bids Tendered	L-109c Electrical Enclosure and Foundation in Place	EACH	1	80,000.00 1.45%	50,000.00 100,000.00 1.64%	75,000.00 50,000.00 0.80%	100,000.00 0.00 0.00%	6,109,633
2009 07	Tuluksak Airport (24079/51795/0) 6 Bids Tendered	L-109c Electrical Enclosure and Foundation in Place	Each	1	30,000.00 0.19%	30,000.00 30,000.00 0.17%	42,700.00 99,200.00 0.54%	99,200.00 30,000.00 0.16%	17,533,365
2010 09	Chefornak Airport Relocation - Stage ii (30873/57281/4682) 8 Bids Tendered	L-109c Electrical Enclosure and Foundation in Place	Each	1	35,000.00 0.16%	26,000.00 35,000.00 0.20%	33,618.75 35,000.00 0.20%	38,000.00 35,000.00 0.19%	17,443,650
2011 09	Lake Hood Strip Improvements Phase II (34178/53546/4682) 6 Bids Tendered	L-109c Electrical Enclosure and Foundation in Place	Each	1	42,000.00 4.06%	15,800.00 22,000.00 4.61%	23,099.34 22,198.00 3.84%	28,198.02 24,000.00 2.98%	477,360
2011 03	Port Lions Airport Regulator Building (33062/52575/128) 6 Bids Tendered	L-109c Electrical Enclosure and Foundation in Place	Each	1	55,000.00 45.61%	24,000.00 24,000.00 24.42%	91,228.17 41,930.00 30.32%	235,000.00 67,000.00 40.12%	98,280
2011 09	Lake Hood Strip Improvements Phase II (34113/53546/4682) 6 Bids Tendered	L-109c Electrical Enclosure and Foundation in Place	Each	1	42,000.00 4.06%	0.00 0.00 0.00%	7,366.33 0.00 0.00%	22,198.00 0.00 0.00%	42,400
2009 02	Platinum Airport Runway Relocation (19058/57775/4682) 5 Bids Tendered	L-109c Electrical Enclosure and Foundation in Place	Each	1	45,000.00 0.56%	23,415.00 35,000.00 0.64%	41,683.00 50,000.00 0.75%	70,000.00 23,415.00 0.34%	5,448,815
2009 07	Takotna Airport Relocation (23792/56774/4682) 4 Bids Tendered	L-109c Electrical Enclosure and Foundation In Place	Each	1	30,000.00 0.20%	24,000.00 28,000.00 0.21%	27,875.00 26,500.00 0.19%	33,000.00 24,000.00 0.16%	13,296,580
2009 05	Fort Yukon Airport Resurfacing (20553/62650/0) 6 Bids Tendered	L-109c Electrical Enclosure and Foundation In Place	Each	1	94,706.00 0.75%	35,000.00 71,000.00 0.63%	61,300.00 50,000.00 0.43%	75,000.00 61,800.00 0.50%	11,250,000
2012 09	Tununak Airport Relocation (38596/51791/4682) 5 Bids Tendered	L-109c Electrical Enclosure and Foundation In Place	Each	1	31,200.00 0.14%	23,000.00 50,000.00 0.25%	35,460.00 23,000.00 0.11%	50,000.00 27,500.00 0.13%	19,963,988
2011 03	Alakanuk Airport Relocation, Stage I V (32334/62325 & 61823/4682) 7 Bids Tendered	L-109c Electrical Enclosure And Foundation In Place	Each	1	75,823.00 0.77%	18,000.00 25,000.00 0.37%	29,571.43 30,000.00 0.42%	40,000.00 18,000.00 0.24%	6,767,130

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 09	Aniak Airport Runway Shift (47424/0) 4 Bids Tendered	L-109c ELECTRICAL ENCLOSURE AND FOUNDATION IN PLACE	EACH	1	45,000.00 0.10%	36,000.00 50,000.00 0.13%	59,250.00 51,000.00 0.13%	100,000.00 100,000.00 0.24%	38,969,351
2009 05	Akiachak Airport Relocation (22592/59011/4682) 5 Bids Tendered	L-109c Electrical Enclosure and Foundation, In Place	Each	1	30,000.00 0.17%	21,000.00 36,000.00 0.19%	30,400.00 33,000.00 0.16%	37,000.00 37,000.00 0.17%	18,744,897
2009 05	OUZINKIE AIRPORT RELOCATION (22632/56957/4682) 9 Bids Tendered	L-109c* Electrical Enclosure and Foundation in Place	Each	1	45,000.00 0.24%	28,000.00 31,600.00 0.33%	47,946.67 52,000.00 0.48%	85,000.00 28,000.00 0.26%	9,708,914
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/0) 3 Bids Tendered	L-109d .n2_B Install of Electrical Equipment in New/Existing Structure	Each	1	49,500.00 0.15%	21,000.00 100,000.00 0.38%	52,000.00 21,000.00 0.07%	100,000.00 35,000.00 0.08%	26,561,061
2010 09	Chefornak Airport Relocation - Stage ii (30873/57281/4683) 8 Bids Tendered	L-109d "Installation of Electrical Equipment in New or Existing Structure"	Each	1	35,000.00 0.16%	26,000.00 27,000.00 0.15%	34,766.25 27,000.00 0.15%	53,130.00 33,000.00 0.17%	17,443,650
2014 09	Koliganek Airport Reconstruction (43353/59276/4683) 5 Bids Tendered	L-109d Installation of Electrical Equipment in Existing Structure	Each	1	25,000.00 0.36%	12,000.00 20,000.00 0.25%	15,636.47 14,000.00 0.16%	20,000.00 17,182.37 0.18%	7,994,086
2012 09	Tununak Airport Relocation (38596/51791/4683) 5 Bids Tendered	L-109d Installation of Electrical Equipment in New or Existing Structure	Each	1	33,600.00 0.15%	21,000.00 30,000.00 0.15%	30,740.00 21,000.00 0.10%	40,000.00 25,000.00 0.12%	19,963,988
2011 09	Lake Hood Strip Improvements Phase II (34178/53546/4683) 6 Bids Tendered	L-109d Installation of Electrical Equipment in New or Existing Structure	Each	1	6,000.00 0.58%	1,500.00 1,500.00 0.31%	9,596.55 2,661.00 0.46%	27,200.00 27,200.00 3.38%	477,360
2011 09	Lake Hood Strip Improvements Phase II (34113/53546/4683) 6 Bids Tendered	L-109d Installation of Electrical Equipment in New or Existing Structure	Each	1	6,000.00 0.58%	0.00 0.00 0.00%	693.50 0.00 0.00%	2,661.00 0.00 0.00%	42,400
2009 02	Platinum Airport Runway Relocation (19058/57775/4683) 5 Bids Tendered	L-109d Installation of Electrical Equipment in New or Existing Structure	Each	1	50,000.00 0.62%	5,000.00 35,000.00 0.64%	28,000.00 35,000.00 0.53%	40,000.00 25,000.00 0.36%	5,448,815
2009 07	Takotna Airport Relocation (23792/56774/4683) 4 Bids Tendered	L-109d Installation of Electrical Equipment in New or Existing Structure	Each	1	35,000.00 0.23%	30,000.00 35,000.00 0.26%	33,750.00 30,000.00 0.22%	40,000.00 30,000.00 0.20%	13,296,580

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 07	Tuluksak Airport (24079/51795/0) 6 Bids Tendered	L-109d Installation of Electrical Equipment in New or Existing Structure	Each	1	25,000.00 30,000.00 0.19%	25,000.00 28,000.00 0.16%	28,833.33 34,500.00 0.19%	34,500.00 25,000.00 0.13%	17,533,365
2011 03	King Salmon Airport Lighting (33104/52673/0) 2 Bids Tendered	L-109d Installation of Electrical Equipment in New or Existing Structure	EACH	1	90,000.00 1.64%	30,000.00 90,000.00 1.47%	60,000.00 30,000.00 0.48%	90,000.00 0.00 0.00%	6,109,633
2015 08	Pilot Station Airport Relocation (44341/62581/129) 6 Bids Tendered	L-109d Installation of Electrical Equipment in New or Existing Structure	EACH	1	30,000.00 0.20%	28,000.00 28,000.00 0.14%	39,333.33 33,000.00 0.17%	65,000.00 40,000.00 0.18%	19,784,261
2011 03	Port Lions Airport Regulator Building (33062/52575/129) 6 Bids Tendered	L-109d Installation of Electrical Equipment in New or Existing Structure	Each	1	35,000.00 29.02%	30,911.00 40,000.00 40.70%	53,446.83 74,135.00 53.61%	74,135.00 65,500.00 39.22%	98,280
2011 09	Lake Hood Strip Improvements Phase II (33741/53546/4683) 6 Bids Tendered	L-109d Installation of Electrical Equipment in New or Existing Structure	Each	1	6,000.00 0.59%	0.00 0.00 0.00%	250.00 0.00 0.00%	1,500.00 0.00 0.00%	42,400
2009 05	Akiachak Airport Relocation (22592/59011/4683) 5 Bids Tendered	L-109d Installation of Electrical Equipment in New or Existing Structure	Each	1	19,000.00 35,000.00 0.20%	19,000.00 34,000.00 0.18%	27,600.00 30,000.00 0.14%	35,000.00 35,000.00 0.16%	18,744,897
2011 04	Ouzinkie Airport Relocation Stage II (33230/52637/4683) 8 Bids Tendered	L-109d Installation of Electrical Equipment in New or Existing Structure	Each	1	45,000.00 1.75%	19,439.00 22,000.00 1.05%	26,839.21 19,679.70 0.92%	35,000.00 33,875.00 1.51%	2,104,030
2015 08	Hooper Bay Airport Improvements (44980/57419/4683) 4 Bids Tendered	L-109d Installation of Electrical Equipment in New or Existing Structure	Each	1	42,000.00 65,000.00 0.24%	42,000.00 47,000.00 0.18%	46,250.00 44,000.00 0.16%	52,000.00 42,000.00 0.14%	25,767,875
2010 06	Kipnuk Airport Relocation - Phase II (28834/57796/4683) 5 Bids Tendered	L-109d Installation of Electrical Equipment in New or Existing Structure	Each	1	30,000.00 35,000.00 0.20%	30,000.00 30,000.00 0.22%	36,400.00 40,000.00 0.26%	42,000.00 42,000.00 0.25%	13,477,354
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/4683) 3 Bids Tendered	L-109d Installation of Electrical Equipment in New or Existing Structure	Each	1	50,000.00 90,000.00 0.29%	50,000.00 60,000.00 0.26%	56,666.67 50,000.00 0.21%	60,000.00 60,000.00 0.21%	22,758,321
2016 06	Cold Bay Airport Improvements 2016 (45927/53754 & 57329/2603) 3 Bids Tendered	L-109d Installation of Electrical Equipment in New or Existing Structure	Lump Sum	1	3,500.00 0.02%	8,500.00 8,500.00 0.06%	22,833.33 25,000.00 0.18%	35,000.00 35,000.00 0.23%	13,242,749

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 03	Alakanuk Airport Relocation, Stage I V (32334/62325 & 61823/4683) 7 Bids Tendered	L-109d Installation Of Electrical Equipment In New or Existing Structure	Each	1	30,904.00 0.31%	22,000.00 0.33%	30,571.43 0.56%	40,000.00 0.32%	6,767,130
2015 08	Shishmaref Airport Resurfacing (44516/61427/2603) 3 Bids Tendered	L-109d INSTALLATION OF ELECTRICAL EQUIPMENT IN NEW OR EXISTING STRUCTURE	EACH	1	10,000.00 0.16%	30,000.00 0.64%	58,175.00 0.38%	106,525.00 1.05%	5,927,495
2017 09	Aniak Airport Runway Shift (47424/0) 4 Bids Tendered	L-109d INSTALLATION OF ELECTRICAL EQUIPMENT IN NEW OR EXISTING STRUCTURE	EACH	1	60,000.00 0.13%	34,000.00 0.09%	38,250.00 0.09%	50,000.00 0.12%	38,969,351
2016 04	Talkeetna Airport Improvements & Pavement Rehabilitation (45740/0) 11 Bids Tendered	L-109d INSTALLATION OF ELECTRICAL EQUIPMENT IN NEW OR EXISTING STRUCTURE	EACH	1	7,200.00 0.06%	2,800.00 0.11%	6,628.18 0.15%	10,000.00 0.10%	6,793,720
2009 05	Fort Yukon Airport Resurfacing (20553/62650/0) 6 Bids Tendered	L-109d Installation of Electrical Equipment, In Place New Structure	Each	1	26,788.00 0.21%	35,000.00 0.73%	47,200.00 0.33%	82,000.00 0.30%	11,250,000
2009 05	OUZINKIE AIRPORT RELOCATION (22632/56957/4683) 9 Bids Tendered	L-109d* Installation of Electrical Equipment in New or Existing Structure	Each	1	55,000.00 0.29%	22,600.00 0.23%	44,946.67 0.37%	82,000.00 0.32%	9,708,914
2016 09	Galena Airport Improvements (46151/63175/4683) 2 Bids Tendered	L-109d.n2 Installation of Electrical Equipment in New or Existing Structure	Lump Sum	1	50,000.00 0.36%	50,000.00 0.30%	31,200.00 0.05%	50,000.00 0.00%	16,756,736
2018 02	Kiana Airport Improvements (46994) 7 Bids Tendered	L-109e Installation of Electrical Equipment in New or Existing Structure	Each (Alt)	1.0	35,000.00 0.25%	19,000.00 0.12%	26,465.71 0.18%	35,000.00 0.10%	15,596,020
2018 02	Kiana Airport Improvements (46994/63179/4684) 7 Bids Tendered	L-109e Installation of Electrical Equipment in New or Existing Structure	Lump Sum	1	35,000.00 0.25%	19,000.00 0.12%	26,465.71 0.18%	35,000.00 0.10%	15,596,020
2014 09	Koliganek Airport Reconstruction (43353/59276/0) 5 Bids Tendered	L-109e Relocation of Electrical Equipment Structure	Each	1	10,000.00 0.14%	1,800.00 0.13%	13,496.47 0.04%	35,000.00 0.18%	7,994,086

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	L-109f REMOVAL AND DISPOSAL OR RELOCATION OF ELECTRICAL EQUIPMENT IN WINGS BUILDING	LUMP SUM	1	30,000.00 0.27%	36,250.00 36,250.00 0.37%	36,625.00 37,000.00 0.33%	37,000.00 0.00 0.00%	9,826,116
2017 03	Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane Reconstruction (46714//0) 10 Bids Tendered	L-109g Modification of Electrical Enclosure	Each	1	7,500.00 0.20%	680.00 5,500.00 0.19%	4,701.65 5,500.00 0.18%	6,500.00 5,536.47 0.18%	2,947,832
2016 09	Galena Airport Improvements (46151/63175/4684) 2 Bids Tendered	L-109g.n2 Demolition of Existing Electrical Equipment, 4160V Busses	Lump Sum	1	25,000.00 0.18%	4,000.00 10,000.00 0.06%	7,000.00 4,000.00 0.02%	10,000.00 0.00 0.00%	16,756,736
2011 03	King Salmon Airport Lighting (33104/52673/0) 2 Bids Tendered	L-109h Overhead Electrical Service Line	CONTINGENT SUM	1	20,000.00 0.36%	20,000.00 20,000.00 0.33%	20,000.00 20,000.00 0.32%	20,000.00 0.00 0.00%	6,109,633
2017 03	Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane Reconstruction (46714//0) 10 Bids Tendered	L-109i Minor Electrical Modifications	Contingent Sum	1	8,000.00 0.22%	8,000.00 8,000.00 0.27%	8,000.00 8,000.00 0.27%	8,000.00 8,000.00 0.27%	2,947,832
2017 03	Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane Reconstruction (46714//0) 10 Bids Tendered	L-109j Fiber Optic Panel	Lump Sum	1	5,000.00 0.14%	3,900.00 4,000.00 0.14%	5,450.00 4,100.00 0.14%	10,000.00 4,159.99 0.14%	2,947,832
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/0) 3 Bids Tendered	L-110a .n2_B 2-inch Rigid Steel Conduit	Linear Foot	2,700	38.50 0.32%	5.00 40.00 0.41%	29.00 42.00 0.36%	42.00 5.00 0.03%	26,561,061
2017 06	Dillingham Runway Rehabilitation (47113/CFAPT00104/4686) 3 Bids Tendered	L-110a 2 inch Rigid Steel Conduit	Linear Foot	110	40.00 0.04%	10.00 30.00 0.04%	20.00 10.00 0.01%	30.00 20.00 0.02%	7,996,318
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	L-110a 2 INCH RIGID STEEL CONDUIT	LINEAR FOOT	710	30.00 0.19%	11.00 65.00 0.47%	38.00 11.00 0.07%	65.00 0.00 0.00%	9,826,116
2017 08	FAI Taxiway B Reconstruction & Safety Enhancements (47105//130) 3 Bids Tendered	L-110a 2-inch Rigid Steel Conduit	Linear Foot	250	20.00 0.29%	60.00 70.00 0.92%	65.00 60.00 0.76%	70.00 65.00 0.82%	1,907,111

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4686) 4 Bids Tendered	L-110a 2-inch Rigid Steel Conduit	Linear Foot	3,870	36.00 0.34%	32.00 35.00 0.42%	34.38 34.00 0.36%	36.50 32.00 0.32%	32,191,812
2015 03	Lake Hood A-B Parking Rehabilitation (44353/54465/4686) 4 Bids Tendered	L-110a 2-inch Rigid Steel Conduit	Linear Foot	400	40.00 0.29%	20.00 21.00 0.15%	27.75 40.00 0.27%	40.00 30.00 0.20%	5,589,266
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4686) 4 Bids Tendered	L-110a 2-inch Rigid Steel Conduit	Linear Foot	24,090	36.00 1.89%	30.00 30.00 2.14%	32.38 31.50 2.09%	35.00 35.00 2.20%	33,830,478
2009 04	ANC RON Parking, 12-14 Reconstruction (21532/51095/4686) 5 Bids Tendered	L-110a 2-inch Rigid Steel Conduit	Linear Foot	3,290	42.00 1.13%	34.00 36.00 1.25%	42.20 35.00 1.15%	70.00 36.00 1.17%	9,489,289
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//4686) 2 Bids Tendered	L-110a 2-inch Rigid Steel Conduit	Linear Foot	9,130	36.00 1.18%	25.00 27.00 1.24%	26.00 25.00 1.04%	27.00 0.00 0.00%	19,955,808
2012 05	ANC Taxiway E & RON 2 Reconstruction (37306/51149/0) 2 Bids Tendered	L-110a 2-inch Rigid Steel Conduit	Linear Foot	6,162	33.00 1.15%	20.00 26.90 1.18%	23.45 20.00 0.85%	26.90 0.00 0.00%	14,045,892
2014 05	Kodiak Airport RSA Extension & Devils Creek Culvert Repair (42772/53587 57474/4686) 3 Bids Tendered	L-110a 2-inch Rigid Steel Conduit	Linear Foot	435	35.00 0.03%	35.00 80.00 0.06%	51.00 38.00 0.03%	80.00 35.00 0.02%	58,222,248
2016 06	Cold Bay Airport Improvements 2016 (45927/53754 & 57329/2604) 3 Bids Tendered	L-110a 2-inch Rigid Steel Conduit	Linear Foot	3,409	35.50 0.82%	20.00 52.00 1.34%	42.33 20.00 0.49%	55.00 55.00 1.22%	13,242,749
2012 06	Unalaska Airport Improvements 2012 (38122/53443/0) 5 Bids Tendered	L-110a 2-inch Rigid Steel Conduit	Linear Foot	990	36.00 0.13%	27.00 27.00 0.14%	34.80 35.00 0.17%	40.00 40.00 0.19%	19,645,356
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	L-110a 2-inch Rigid Steel Conduit	Linear Foot	3,184	25.85 0.58%	30.00 30.00 0.71%	30.00 30.00 0.66%	30.00 0.00 0.00%	13,468,572

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 09	Tununak Airport Relocation (38596/51791/4686) 5 Bids Tendered	L-110a 2-Inch Rigid Steel Conduit	Linear Foot	50	25.50 0.01%	11.00 50.00 0.01%	38.55 11.00 0.00%	80.00 13.50 0.00%	19,963,988
2015 08	Shishmaref Airport Resurfacing (44516/61427/2604) 3 Bids Tendered	L-110a 2-INCH RIGID STEEL CONDUIT	LINEAR FOOT	468	32.00 0.25%	23.00 23.00 0.18%	32.67 25.00 0.15%	50.00 50.00 0.23%	5,927,495
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-110a 2-INCH RIGID STEEL CONDUIT	LINEAR FOOT	1,500	24.00 0.31%	17.50 20.00 0.32%	20.05 17.50 0.22%	22.65 22.65 0.29%	9,285,879
2012 05	Nome Airport Runway 10-28 Rehabilitation (37371/61731/130) 3 Bids Tendered	L-110A 2-INCH RIGID STEEL CONDUIT	LINEAR FOOT	6	36.00 0.01%	50.00 430.00 0.17%	176.67 50.00 0.01%	430.00 50.00 0.01%	1,480,977
2016 04	Talkeetna Airport Improvements & Pavement Rehabilitation (45740//0) 11 Bids Tendered	L-110a 3-INCH RIGID STEEL CONDUIT	LINEAR FOOT	308	67.00 0.16%	17.00 29.00 0.13%	32.05 32.00 0.14%	54.00 42.00 0.16%	6,793,720
2011 04	Ouzinkie Airport Relocation Stage II (33230/52637/5297) 8 Bids Tendered	L-110a 4-inch Rigid Steel Conduit	Linear Foot	1,500	25.00 1.46%	27.00 34.53 2.46%	43.48 43.00 3.03%	60.00 57.00 3.80%	2,104,030
2010 09	Kotzebue Airport And Safety Area Improvements-Stage I (31453/63181/4686) 5 Bids Tendered	L-110a.1 2-inch Rigid Steel Conduit	Linear Foot	590	36.00 0.09%	11.00 25.00 0.10%	26.20 35.00 0.12%	35.00 30.00 0.10%	14,397,590
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4686) 2 Bids Tendered	L-110a.n1 2-inch Rigid Steel Conduit	Linear Foot	17,500	19.50 0.71%	20.00 30.00 1.08%	25.00 20.00 0.70%	30.00 0.00 0.00%	48,474,000
2010 09	Kotzebue Airport And Safety Area Improvements-Stage I (31453/63181/4686) 5 Bids Tendered	L-110a.n2 2-inch Rigid Steel Conduit	Linear Foot	2,000	36.00 0.30%	11.00 32.00 0.44%	29.12 35.00 0.40%	47.60 20.00 0.22%	14,397,590
2012 09	Kotzebue Airport And Safety Area Improvements - Stage III (38453/63851/0) 3 Bids Tendered	L-110a.n2 2-inch Rigid Steel Conduit	Linear Foot	690	30.00 0.07%	20.00 52.00 0.12%	34.00 20.00 0.04%	52.00 30.00 0.07%	30,931,995
2011 07	Deadhorse Airport Rehabilitation (33614/63626/130) 5 Bids Tendered	L-110a.n2 2-inch Rigid Steel Conduit	Linear Foot	10,320	36.00 1.39%	23.00 25.00 1.23%	29.12 47.50 1.95%	47.50 25.00 0.99%	20,991,815

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4686) 2 Bids Tendered	L-110a.n2 2-inch Rigid Steel Conduit	Linear Foot	17,000	19.50 0.69%	20.00 30.00 1.05%	25.00 20.00 0.68%	30.00 0.00 0.00%	48,474,000
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	L-110a.n2 2-inch Rigid Steel Conduit	Linear Foot	3,226	26.37 0.60%	29.70 30.00 0.72%	29.85 29.70 0.66%	30.00 0.00 0.00%	13,468,572
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/4686) 3 Bids Tendered	L-110a.n2_A 2-inch Rigid Steel Conduit	Linear Foot	300	30.00 0.03%	5.00 40.00 0.05%	27.00 36.00 0.03%	40.00 5.00 0.00%	26,561,061
2011 07	Deadhorse Airport Rehabilitation (33614/63626/130) 5 Bids Tendered	L-110a.n3 2-inch Rigid Steel Conduit	Linear Foot	3,970	36.00 0.54%	23.00 25.00 0.47%	29.22 48.00 0.76%	48.00 25.00 0.38%	20,991,815
2016 08	Kotzebue Airport Ga Apron Expansion (46137//0) 3 Bids Tendered	L-110a-2 2 Inch Rigid Steel Conduit	Linear Foot	760	20.00 0.32%	20.00 37.00 0.47%	29.00 30.00 0.36%	37.00 20.00 0.23%	5,943,070
2015 08	Pilot Station Airport Relocation (44341/62581/130) 6 Bids Tendered	L-110a-2 2-inch Rigid Steel Conduit	LF	2,002	32.00 0.42%	12.20 12.20 0.12%	17.70 22.00 0.22%	22.00 20.00 0.18%	19,784,261
2017 08	Gambell Airport Pavement Rehabilitation And Lighting Replacement (47150//0) 3 Bids Tendered	L-110a-2 2-INCH RIGID STEEL CONDUIT	LINEAR FOOT	120	20.00 0.03%	20.00 55.00 0.10%	36.67 20.00 0.03%	55.00 35.00 0.04%	6,895,530
2016 08	DELETE THIS ONE LATER Cordova Apron, Taxiway and GA Improvements, Stage II (46037/61403/0) 6 Bids Tendered	L-110a-2 2-INCH RIGID STEEL CONDUIT	LINEAR FOOT	180	30.00 0.05%	0.00 0.00 0.00%	20.83 0.00 0.00%	125.00 0.00 0.00%	951,500
2016 08	Cordova Apron, Taxiway and G A Improvements, Stage I I (46181/61403/0) 6 Bids Tendered	L-110a-2 2-INCH RIGID STEEL CONDUIT	LINEAR FOOT	180	30.00 0.05%	20.00 35.00 0.10%	29.25 28.50 0.07%	35.00 32.00 0.08%	6,287,160
2016 08	DELETE THIS ONE TOO Cordova Apron, Taxiway and G A Improvements, Stage I I (46180/61403/0) 6 Bids Tendered	L-110a-2 2-INCH RIGID STEEL CONDUIT	LINEAR FOOT	180	30.00 0.05%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	951,500
2016 09	Galena Airport Improvements (46151/63175/4686) 2 Bids Tendered	L-110a-2.n2 2-inch Rigid Steel Conduit	Linear Foot	730	30.00 0.16%	12.00 40.00 0.17%	26.00 12.00 0.04%	40.00 0.00 0.00%	16,756,736

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 03	Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane Reconstruction (46714//4686) 10 Bids Tendered	L-110aa 3-inch PVC Coated Rigid Steel Conduit (Trenchless)	Linear Foot	125	105.00 0.36%	125.00 133.00 0.56%	141.99 132.00 0.55%	160.00 134.86 0.56%	2,947,832
2017 03	Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane Reconstruction (46714//0) 10 Bids Tendered	L-110ab 1-inch HDPE Innerduct	Linear Foot	930	13.00 0.33%	2.50 3.50 0.11%	3.48 3.50 0.11%	4.00 3.48 0.11%	2,947,832
2011 03	Alakanuk Airport Relocation, Stage I V (32334/62325 & 61823/4695) 7 Bids Tendered	L-110b 2-1/8 inch Rigid Steel Conduit	Lump Sum	1	23,200.00 0.23%	7,500.00 7,500.00 0.11%	22,157.14 20,000.00 0.28%	40,000.00 9,600.00 0.13%	6,767,130
2009 05	Fort Yukon Airport Resurfacing (20553/62650/0) 6 Bids Tendered	L-110b 2-inch GRC conduit	Lump Sum	1	65,222.00 0.51%	22,220.00 39,000.00 0.35%	67,870.00 22,220.00 0.19%	100,000.00 70,000.00 0.57%	11,250,000
2010 06	Kipnuk Airport Relocation - Phase II (28834/57796/4687) 5 Bids Tendered	L-110b 2-inch Rigid Steel Conduit	Lump Sum	1	42,000.00 0.24%	25,000.00 46,000.00 0.34%	53,200.00 25,000.00 0.16%	100,000.00 100,000.00 0.59%	13,477,354
2009 08	FIA Access Control (24615/61434/4687) 3 Bids Tendered	L-110b 2-inch Rigid Steel Conduit	Lump Sum	1	82,800.00 3.52%	104,000.00 350,000.00 13.61%	188,000.00 110,000.00 3.90%	350,000.00 104,000.00 3.60%	2,572,350
2009 02	Platinum Airport Runway Relocation (19058/57775/4687) 5 Bids Tendered	L-110b(1) 2-inch Rigid Steel Conduit	Lump Sum	1	160,000.00 1.98%	4,025.00 30,000.00 0.55%	20,405.00 8,000.00 0.12%	40,000.00 4,025.00 0.06%	5,448,815
2009 02	Platinum Airport Runway Relocation (19058/57775/4687) 5 Bids Tendered	L-110b(2) 4-inch Rigid Steel Conduit	Lump Sum	1	34,000.00 0.42%	6,350.00 50,000.00 0.92%	33,270.00 25,000.00 0.38%	60,000.00 6,350.00 0.09%	5,448,815
2011 03	Alakanuk Airport Relocation, Stage I V (32334/62325 & 61823/4695) 7 Bids Tendered	L-110b.1 2-1/8 inch Rigid Steel Conduit	Lump Sum	1	4,920.00 0.05%	1.00 3,500.00 0.05%	3,614.43 5,000.00 0.07%	10,000.00 2,000.00 0.03%	6,767,130
2011 02	Manley Airport Relocation (32893/61564/0) 10 Bids Tendered	L-110b.n2 2-inch Ridgid Steel Conduit	Lump Sum	1	15,253.00 0.13%	4,000.00 23,000.00 0.21%	17,206.20 21,500.00 0.19%	57,000.00 4,062.00 0.03%	11,049,742
2015 09	Coldfoot Airport Improvements (44828) 8 Bids Tendered	L-110b-2 2-inch Rigid Steel Conduit	Linear Foot (Alt)	690.0	46.38 0.41%	15.22 26.80 0.35%	30.80 23.19 0.27%	79.71 28.99 0.31%	5,314,269
2015 09	Coldfoot Airport Improvements (44828/60851/0) 8 Bids Tendered	L-110b-2 2-inch Rigid Steel Conduit	Lump Sum	1	32,000.00 0.41%	10,500.00 18,494.00 0.35%	21,249.25 16,000.00 0.27%	55,000.00 20,000.00 0.31%	5,314,269

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	L-110c 2 INCH SCHEDULE 80 PVC CONDUIT	LINEAR FOOT	3,400	12.00 0.37%	5.50 5.50 0.19%	5.75 6.00 0.18%	6.00 0.00	9,826,116
2016 06	Cold Bay Airport Improvements 2016 (45927/53754 & 57329/2606) 3 Bids Tendered	L-110c 2-inch Pvc Conduit	Linear Foot	32,357	15.00 3.28%	10.50 10.50 2.57%	11.00 12.00 2.78%	12.00 10.50 2.21%	13,242,749
2011 09	Lake Hood Strip Improvements Phase II (34178/53546/4688) 6 Bids Tendered	L-110c 2-inch PVC Conduit	Linear Foot	12,500	10.50 12.69%	4.20 4.20 11.00%	9.16 8.60 18.59%	11.55 10.00 15.53%	477,360
2011 09	Lake Hood Strip Improvements Phase II (33741/53546/4688) 6 Bids Tendered	L-110c 2-inch PVC Conduit	Linear Foot	12,500	10.50 12.89%	0.00 0.00 0.00%	0.70 0.00 0.00%	4.20 0.00 0.00%	42,400
2015 05	Adak Airport Runway Safety Improvements (44644/54972/4686) 3 Bids Tendered	L-110c 2-inch PVC Conduit	Linear Foot	120	30.00 1.46%	100.00 110.00 4.48%	125.00 165.00 6.23%	165.00 100.00 2.51%	294,475
2011 09	Lake Hood Strip Improvements Phase II (34113/53546/4688) 6 Bids Tendered	L-110c 2-inch PVC Conduit	Linear Foot	12,500	10.50 12.69%	0.00 0.00 0.00%	2.13 0.00 0.00%	8.60 0.00 0.00%	42,400
2009 04	ANC RON Parking, 12-14 Reconstruction (21532/51095/4688) 5 Bids Tendered	L-110c 2-inch PVC Conduit	Linear Foot	70	30.00 0.02%	18.00 20.00 0.01%	19.40 20.00 0.01%	20.00 19.00 0.01%	9,489,289
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4688) 4 Bids Tendered	L-110c 2-inch PVC Conduit	Linear Foot	14,330	20.00 0.71%	9.00 10.00 0.45%	10.38 9.50 0.37%	13.00 9.00 0.33%	32,191,812
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//4688) 2 Bids Tendered	L-110c 2-inch PVC Conduit	Linear Foot	15,120	11.00 0.60%	7.00 9.25 0.70%	8.13 7.00 0.48%	9.25 0.00 0.00%	19,955,808
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4688) 4 Bids Tendered	L-110c 2-inch PVC Conduit	Linear Foot	26,440	20.00 1.15%	8.00 8.00 0.63%	13.13 8.00 0.58%	28.00 28.00 1.93%	33,830,478

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	L-110c 2-inch PVC Conduit	Linear Foot	2,121	11.00 0.16%	15.00 15.00 0.24%	16.60 18.20 0.27%	18.20 0.00%	13,468,572
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4688) 2 Bids Tendered	L-110c.n1 2-inch PVC Conduit	Linear Foot	10,000	17.00 0.35%	9.00 9.00 0.19%	9.50 10.00 0.20%	10.00 0.00%	48,474,000
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4688) 2 Bids Tendered	L-110c.n2 2-inch PVC Conduit	Linear Foot	20,500	17.00 0.72%	9.00 9.00 0.38%	9.50 10.00 0.41%	10.00 0.00%	48,474,000
2009 08	Huslia Airport Improvements (23892/61457/134) 4 Bids Tendered	L-110e 1-1/4 inch PVC Conduit	Linear Foot	200	10.00 0.03%	7.35 7.35 0.03%	12.84 11.00 0.04%	18.00 15.00 0.03%	5,873,030
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	L-110e 2-1/2 INCH SCHEDULE 80 PVC CONDUIT	LINEAR FOOT	6,600	15.00 0.90%	8.50 8.50 0.57%	8.75 9.00 0.53%	9.00 0.00%	9,826,116
2016 09	Galena Airport Improvements (46151/63175/4692) 2 Bids Tendered	L-110e-2.n2 2-inch HDPE Conduit	Linear Foot	16,120	10.00 1.17%	6.00 10.00 0.96%	8.00 6.00 0.40%	10.00 0.00%	16,756,736
2015 09	Coldfoot Airport Improvements (44828/60851/0) 8 Bids Tendered	L-110f-2 2-inch HDPE	Lump Sum	1	210,500.00 2.67%	85,000.00 101,096.00 1.90%	110,512.00 85,000.00 1.46%	150,000.00 115,000.00 1.81%	5,314,269
2015 09	Coldfoot Airport Improvements (44828) 8 Bids Tendered	L-110f-2 2-inch HDPE	Linear Foot (Alt)	10,775.0	19.54 2.67%	7.89 9.38 1.90%	10.26 7.89 1.46%	13.92 10.67 1.81%	5,314,269
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	L-110g 2 INCH HDPE CONDUIT	LINEAR FOOT	7,183	15.00 0.98%	8.50 8.50 0.62%	13.75 19.00 1.22%	19.00 0.00%	9,826,116
2009 07	Takotna Airport Relocation (23792/56774/4692) 4 Bids Tendered	L-110g 2 Inch PE Conduit	Linear Foot	9,900	15.00 0.99%	5.00 25.00 1.86%	18.18 5.70 0.41%	37.00 5.00 0.34%	13,296,580
2011 03	King Salmon Airport Lighting (33104/52673/0) 2 Bids Tendered	L-110g 2-inch HDPE Conduit	LINEAR FOOT	38,000	10.00 6.91%	10.00 10.00 6.22%	10.00 10.00 6.05%	10.00 0.00%	6,109,633
2013 01	Sitka Airport Runway Overlay (38111/69652/4692) 3 Bids Tendered	L-110g 2-inch HDPE Conduit	Linear Foot	4,410	20.00 0.81%	10.00 10.00 0.41%	12.73 18.20 0.70%	18.20 0.00%	10,877,345
2018 03	ANC Taxiway R Group VI Improvements (48142//4692) 2 Bids Tendered	L-110g 2-inch HDPE Conduit	Linear Foot	9,200	14.50 0.82%	10.00 10.50 0.63%	10.25 10.00 0.60%	10.50 0.00%	15,287,034

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 06	Gustavus Airport Runway Safety Area Improvements (27873/68287/4692) 3 Bids Tendered	L-110g 2-inch HDPE Conduit	Linear Foot	4,560	25.00 1.10%	19.30 35.00 2.02%	24.77 20.00 0.90%	35.00 19.30 0.86%	7,887,251
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-110g 2-INCH HDPE CONDUIT	LINEAR FOOT	25,185	18.00 3.90%	6.00 10.00 2.71%	8.81 6.00 1.29%	10.44 10.44 2.24%	9,285,879
2017 08	Bethel Airport Improvements (47294//0) 3 Bids Tendered	L-110g 2-inch PE Conduit	Linear Foot	940	16.00 0.22%	8.00 8.80 0.11%	8.93 10.00 0.11%	10.00 8.00 0.08%	7,289,947
2014 05	Kodiak Airport RSA Extension & Devils Creek Culvert Repair (42772/53587 57474/4692) 3 Bids Tendered	L-110g 2-inch PE Conduit	Linear Foot	2,250	11.00 0.05%	18.00 55.00 0.21%	31.00 20.00 0.08%	55.00 18.00 0.06%	58,222,248
2011 04	Ouzinkie Airport Relocation Stage II (33230/52637/4692) 8 Bids Tendered	L-110g 2-inch PE Conduit	Linear Foot	10,000	11.00 4.29%	6.00 8.90 4.23%	10.85 17.00 7.99%	18.00 12.27 5.45%	2,104,030
2009 05	King Salmon Airport, Apron And Taxiway Resurfacing Project (22212/51975/0) 3 Bids Tendered	L-110g 2-inch PE Conduit	Linear Foot	1,500	15.00 0.26%	5.90 10.00 0.24%	7.30 5.90 0.13%	10.00 6.00 0.09%	6,218,035
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/4692) 3 Bids Tendered	L-110g 2-inch PE Conduit	Linear Foot	46,150	10.00 1.46%	5.00 13.00 2.64%	7.83 5.00 0.97%	13.00 5.50 0.91%	22,758,321
2012 06	Unalaska Airport Improvements 2012 (38122/53443/0) 5 Bids Tendered	L-110g 2-inch PE Conduit	Linear Foot	13,040	20.00 0.98%	10.50 10.50 0.70%	14.50 18.00 1.17%	21.00 21.00 1.32%	19,645,356
2010 09	Chefornak Airport Relocation - Stage ii (30873/57281/4692) 8 Bids Tendered	L-110g 2-inch PE Conduit	L.F.	8,000	10.00 0.37%	4.50 10.00 0.46%	11.46 10.00 0.46%	21.50 9.50 0.40%	17,443,650
2010 09	Lake Hood Seaplane Base Lake Hood Strip Improvements (31273/52597/4688) 4 Bids Tendered	L-110g 2-inch PE Conduit	Linear Foot	600	12.00 1.95%	0.00 49.65 7.75%	26.52 30.00 4.47%	49.65 26.42 3.79%	384,465
2017 06	Dillingham Runway Rehabilitation (47113/CFAPT00104/4692) 3 Bids Tendered	L-110g 2-inch PE Conduit	Linear Foot	343	20.00 0.06%	10.00 15.00 0.06%	13.33 10.00 0.04%	15.00 15.00 0.05%	7,996,318

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4692) 4 Bids Tendered	L-110g 2-inch PE Conduit	Linear Foot	14,410	30.00 1.07%	14.30 20.00 0.90%	17.25 18.00 0.71%	20.00 16.70 0.62%	32,191,812
2015 07	ANC Security Fence Improvements (44780/58332/4692) 4 Bids Tendered	L-110g 2-inch PE Conduit	Linear Foot	140	20.00 1.25%	9.00 9.00 0.37%	51.25 35.00 1.43%	123.00 38.00 1.54%	343,096
2012 09	Tunak Airport Relocation (38596/51791/4692) 5 Bids Tendered	L-110g 2-Inch PE Conduit	Linear Foot	10,198	18.50 0.84%	5.50 15.00 0.77%	8.87 5.50 0.27%	15.00 9.50 0.45%	19,963,988
2010 06	Dillingham Airport Terminal Apron, Taxiway A & B (28894/52289/0) 3 Bids Tendered	L-110g 2-Inch PE Conduit	Linear Foot	4,000	9.00 0.41%	8.00 10.00 0.58%	9.50 8.00 0.44%	10.50 10.50 0.52%	6,933,468
2017 09	Aniak Airport Runway Shift (47424//0) 4 Bids Tendered	L-110g 2-INCH PE CONDUIT	LINEAR FOOT	19,140	16.00 0.65%	8.00 8.00 0.39%	15.29 12.65 0.61%	30.00 30.00 1.40%	38,969,351
2016 04	Talkeetna Airport Improvements & Pavement Rehabilitation (45740//0) 11 Bids Tendered	L-110g 2-INCH PE CONDUIT	LINEAR FOOT	3,021	18.00 0.42%	4.50 5.20 0.23%	8.09 5.75 0.25%	18.00 12.00 0.45%	6,793,720
2010 09	Petersburg Airport- Runway Safety Area Improvements (Phase IV) (30476/69381/0) 1 Bids Tendered	L-110g 2-INCH PE CONDUIT	LF	340	25.00 0.46%	12.00 12.00 0.15%	12.00 0.00 0.00%	12.00 0.00 0.00%	2,773,280
2011 01	Petersburg Airport- Runway Safety Area Improvements (Phase IV) (32433/69381/0) 3 Bids Tendered	L-110g 2-INCH PE CONDUIT	LF	340	25.00 0.40%	12.00 20.00 0.28%	20.67 30.00 0.41%	30.00 12.00 0.16%	2,437,750
2015 08	Shishmaref Airport Resurfacing (44516/61427/2610) 3 Bids Tendered	L-110g 2-INCH PE CONDUIT	LINEAR FOOT	10,817	15.00 2.66%	3.00 3.00 0.55%	11.00 20.00 2.74%	20.00 10.00 1.06%	5,927,495
2012 05	Nome Airport Runway 10-28 Rehabilitation (37371/61731/136) 3 Bids Tendered	L-110G 2-INCH PE CONDUIT	LINEAR FOOT	170	20.00 0.23%	30.00 45.00 0.52%	38.33 30.00 0.23%	45.00 40.00 0.23%	1,480,977
2015 05	Bethel Airport Apron Rehabilitation (44608/51907/2610) 2 Bids Tendered	L-110g 2-inch PE Conduit	Linear Foot	195	9.00 0.06%	6.50 6.50 0.03%	9.25 12.00 0.04%	12.00 0.00 0.00%	4,293,431

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2018 03	Lake Hood Seaplane Base LHD Taxiway V Reconstruction (48180//4692) 8 Bids Tendered	L-110g(1) 2-inch PE Conduit	Linear Foot	5,500	10.00 16.00 1.48%	12.97 11.00 1.17%	21.00 10.45 1.08%	11.10 1.11%	5,162,564
2017 03	ANC Taxiway Y Reconstruction (46841//0) 2 Bids Tendered	L-110g(1) 2-INCH PE CONDUIT	LINEAR FOOT	22,660	16.00 1.29%	12.75 25.00 3.05%	18.88 12.75 1.42%	25.00 0.00 0.00%	18,592,072
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4692) 2 Bids Tendered	L-110g(1).n1 2-inch PE Conduit	Linear Foot	7,530	16.00 0.21%	9.20 9.20 0.13%	9.35 9.50 0.13%	9.50 0.00 0.00%	52,882,604
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4692) 2 Bids Tendered	L-110g(1).n2 2-inch PE Conduit	Linear Foot	27,890	16.00 0.77%	8.30 8.30 0.44%	8.40 8.50 0.45%	8.50 0.00 0.00%	52,882,604
2018 03	Lake Hood Seaplane Base LHD Taxiway V Reconstruction (48180//4692) 8 Bids Tendered	L-110g(2) 2-inch PE Conduit, Concrete Encased	Linear Foot	5,600	35.00 3.31%	20.25 26.00 2.82%	25.75 20.25 2.13%	37.00 25.50 2.60%	5,162,564
2017 03	ANC Taxiway Y Reconstruction (46841//0) 2 Bids Tendered	L-110g(2) 2-INCH PE CONDUIT, CONCRETE ENCASED	LINEAR FOOT	16,880	24.00 1.45%	37.50 50.00 4.54%	43.75 37.50 3.11%	50.00 0.00 0.00%	18,592,072
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4692) 2 Bids Tendered	L-110g(2).n1 2-inch PE Conduit, Concrete Encased	Linear Foot	5,500	24.00 0.23%	21.00 21.00 0.22%	21.25 21.50 0.22%	21.50 0.00 0.00%	52,882,604
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4692) 2 Bids Tendered	L-110g(2).n2 2-inch PE Conduit, Concrete Encased	Linear Foot	22,160	24.00 0.92%	20.00 20.00 0.84%	20.25 20.50 0.86%	20.50 0.00 0.00%	52,882,604
2009 05	OUZINKIE AIRPORT RELOCATION (22632/56957/4692) 9 Bids Tendered	L-110g* 2-inch PE Conduit	Linear Foot	20,000	11.00 1.17%	7.00 7.60 1.57%	12.83 7.00 1.29%	22.00 17.00 3.12%	9,708,914
2010 09	Kotzebue Airport And Safety Area Improvements-Stage I (31453/63181/4692) 5 Bids Tendered	L-110g.1 2-inch HDPE Conduit	Linear Foot	5,940	20.00 0.49%	8.00 17.00 0.70%	13.80 18.00 0.62%	18.00 8.00 0.26%	14,397,590
2010 09	Kotzebue Airport And Safety Area Improvements-Stage I (31453/63181/4692) 5 Bids Tendered	L-110g.n2 2-inch HDPE Conduit	Linear Foot	11,680	20.00 0.96%	8.00 13.00 1.05%	13.81 18.00 1.21%	19.04 8.00 0.52%	14,397,590

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 09	Kotzebue Airport And Safety Area Improvements - Stage I I I (38453/63851/0) 3 Bids Tendered	L-110g.n2 2-inch HDPE Conduit	Linear Foot	3,680	20.00 0.23%	6.25 6.25 0.07%	9.42 15.00 0.18%	15.00 7.00 0.08%	30,931,995
2011 07	Deadhorse Airport Rehabilitation (33614/63626/136) 5 Bids Tendered	L-110g.n2 2-inch HDPE Conduit	Linear Foot	20,540	15.00 1.16%	1.00 12.00 1.17%	10.78 16.20 1.32%	16.20 12.00 0.95%	20,991,815
2011 07	Deadhorse Airport Rehabilitation (33614/63626/136) 5 Bids Tendered	L-110g.n3 2-inch HDPE Conduit	Linear Foot	19,950	15.00 1.12%	1.00 12.00 1.14%	10.89 16.75 1.33%	16.75 12.00 0.92%	20,991,815
2016 08	Kotzebue Airport Ga Apron Expansion (46137//0) 3 Bids Tendered	L-110g-2 2 Inch PE Conduit	Linear Foot	740	12.00 0.19%	13.00 13.00 0.16%	27.67 20.00 0.23%	50.00 50.00 0.56%	5,943,070
2015 08	Pilot Station Airport Relocation (44341/62581/136) 6 Bids Tendered	L-110g-2 2-inch HDPE Conduit	LF	9,679	15.00 0.96%	8.00 8.10 0.40%	10.52 16.00 0.77%	16.00 8.00 0.36%	19,784,261
2017 08	Gambell Airport Pavement Rehabilitation And Lighting Replacement (47150//0) 3 Bids Tendered	L-110g-2 2-INCH HDPE CONDUIT	LINEAR FOOT	12,280	12.00 1.75%	8.00 8.00 1.42%	11.33 11.00 1.50%	15.00 15.00 1.72%	6,895,530
2017 08	FAI Taxiway B Reconstruction & Safety Enhancements (47105//136) 3 Bids Tendered	L-110g-2 2-inch PE Conduit	Linear Foot	7,500	15.00 6.42%	10.00 12.00 4.72%	11.00 10.00 3.82%	12.00 11.00 4.17%	1,907,111
2016 08	DELETE THIS ONE TOO Cordova Apron, Taxiway and G A Improvements, Stage I I (46180/61403/0) 6 Bids Tendered	L-110g-2 2-INCH PE CONDUIT	LINEAR FOOT	3,680	15.00 0.55%	0.00 0.00 0.00%	0.00 0.00 0.00%	0.00 0.00 0.00%	951,500
2016 08	Cordova Apron, Taxiway and G A Improvements, Stage I I (46181/61403/0) 6 Bids Tendered	L-110g-2 2-INCH PE CONDUIT	LINEAR FOOT	3,680	15.00 0.55%	10.00 16.00 0.94%	14.58 22.50 1.15%	22.50 14.00 0.70%	6,287,160
2016 08	DELETE THIS ONE LATER Cordova Apron, Taxiway and GA Improvements, Stage II (46037/61403/0) 6 Bids Tendered	L-110g-2 2-INCH PE CONDUIT	LINEAR FOOT	3,680	15.00 0.55%	0.00 0.00 0.00%	12.50 0.00 0.00%	75.00 0.00 0.00%	951,500

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/4692) 3 Bids Tendered	L-110ga .n2_A 2-inch HDPE Conduit	Linear Foot	4,290	20.00 0.26%	2.00 15.00 0.24%	10.00 13.00 0.18%	15.00 2.00 0.02%	26,561,061
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/0) 3 Bids Tendered	L-110ga .n2_B 2-inch HDPE Conduit	Linear Foot	2,461	12.38 0.09%	2.00 15.00 0.14%	10.00 13.00 0.10%	15.00 2.00 0.01%	26,561,061
2009 05	Akiachak Airport Relocation (22592/59011/4693) 5 Bids Tendered	L-110h 2 Inch PE Conduit	Lump Sum	1	147,000.00 0.83%	76,000.00 110,000.00 0.59%	107,000.00 95,000.00 0.46%	150,000.00 104,000.00 0.48%	18,744,897
2009 05	Fort Yukon Airport Resurfacing (20553/62650/0) 6 Bids Tendered	L-110h 2-inch HDPE conduit	Lump Sum	1	361,971.00 2.86%	55,555.00 122,000.00 1.08%	146,592.50 55,555.00 0.47%	200,000.00 142,000.00 1.16%	11,250,000
2014 09	Koliganek Airport Reconstruction (43353/59276/4692) 5 Bids Tendered	L-110h 2-inch HDPE Conduit	Lump Sum	1	99,000.00 1.43%	83,000.00 90,000.00 1.13%	94,301.06 97,000.00 1.13%	106,505.28 106,505.28 1.09%	7,994,086
2010 06	Kipnuk Airport Relocation - Phase II (28834/57796/4693) 5 Bids Tendered	L-110h 2-inch PE Conduit	Lump Sum	1	149,000.00 0.84%	100,000.00 195,000.00 1.45%	172,000.00 100,000.00 0.64%	220,000.00 180,000.00 1.07%	13,477,354
2009 08	FIA Access Control (24615/61434/4693) 3 Bids Tendered	L-110h 2-inch PE Conduit	Lump Sum	1	247,200.00 10.52%	75,000.00 75,000.00 2.92%	102,666.67 130,000.00 4.60%	130,000.00 103,000.00 3.57%	2,572,350
2014 01	Platinum Airport Runway Extension (42065/54774/4693) 4 Bids Tendered	L-110h 2-inch PE Conduit	Lump Sum	1	202,500.00 8.83%	16,690.00 18,000.00 0.00%	32,207.50 44,140.00 0.00%	50,000.00 50,000.00 0.00%	
2009 07	Tuluksak Airport (24079/51795/0) 6 Bids Tendered	L-110h 2-inch PE Conduit	Linear Foot	8,000	15.00 0.77%	5.00 5.25 0.24%	7.54 9.00 0.39%	9.00 8.00 0.34%	17,533,365
2015 08	Hooper Bay Airport Improvements (44980/57419/4693) 4 Bids Tendered	L-110h 2-inch PE Conduit	Lump Sum	1	118,440.00 0.45%	135,000.00 146,000.00 0.57%	156,625.00 140,500.00 0.51%	205,000.00 135,000.00 0.47%	25,767,875
2009 02	Platinum Airport Runway Relocation (19058/57775/4693) 5 Bids Tendered	L-110h 2-inch PE Conduit	Lump Sum	1	126,000.00 1.56%	6,895.00 125,000.00 2.29%	75,379.00 85,000.00 1.28%	125,000.00 6,895.00 0.10%	5,448,815

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 03	Alakanuk Airport Relocation, Stage I V (32334/62325 & 61823/4693) 7 Bids Tendered	L-110h 2-Inch PE Conduit	Lump Sum	1	335,017.00 3.39%	42,000.00 66,000.00 0.98%	84,428.57 200,000.00 2.78%	200,000.00 42,000.00 0.57%	6,767,130
2011 03	Alakanuk Airport Relocation, Stage I V (32334/62325 & 61823/4693) 7 Bids Tendered	L-110h.1 2-Inch PE Conduit	Lump Sum	1	71,065.00 0.72%	9,000.00 11,000.00 0.16%	16,000.00 40,000.00 0.56%	40,000.00 9,000.00 0.12%	6,767,130
2011 02	Manley Airport Relocation (32893/61564/137) 10 Bids Tendered	L-110h.n2 2-inch HDPE Conduit	Lump Sum	1	107,339.00 0.92%	1,000.00 65,000.00 0.59%	72,255.00 61,700.00 0.53%	135,000.00 68,850.00 0.57%	11,049,742
2010 09	Lake Hood Seaplane Base Lake Hood Strip Improvements (31273/52597/4694) 4 Bids Tendered	L-110i Multi-Way Duct in Concrete	Linear Foot	190	50.00 2.58%	0.00 96.24 4.76%	89.23 100.00 4.71%	160.69 160.69 7.30%	384,465
2017 03	ANC Taxiway Y Reconstruction (46841//0) 2 Bids Tendered	L-110i MULTI-WAY DUCT IN CONCRETE (6 CONDUITS)	LINEAR FOOT	385	200.00 0.27%	95.00 200.00 0.41%	147.50 95.00 0.18%	200.00 0.00 0.00%	18,592,072
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	L-110i Multi-Way Duct in Concrete 4-4" PVC	Linear Foot	60	82.50 0.03%	141.00 200.00 0.09%	170.50 141.00 0.06%	200.00 0.00 0.00%	13,468,572
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/4694) 3 Bids Tendered	L-110i Multi-Way Duct in Concrete, 4-3" HDPE	Linear Foot	400	75.00 0.10%	77.00 116.00 0.20%	97.67 100.00 0.17%	116.00 77.00 0.11%	22,758,321
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4694) 4 Bids Tendered	L-110i(1) Multi-Way Duct in Concrete (4 conduits)	Linear Foot	835	160.00 0.29%	60.00 60.00 0.15%	74.25 74.00 0.17%	96.00 96.00 0.21%	33,830,478
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4694) 4 Bids Tendered	L-110i(2) Multi-Way Duct in Concrete (6 conduits)	Linear Foot	315	240.00 0.16%	90.00 90.00 0.08%	121.00 95.00 0.08%	197.00 197.00 0.16%	33,830,478

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4694) 4 Bids Tendered	L-110i(3) Multi-Way Duct in Concrete (8 conduits)	Linear Foot	1,105	320.00 0.77%	130.00 130.00 0.42%	160.50 134.00 0.41%	235.00 235.00 0.68%	33,830,478
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4694) 2 Bids Tendered	L-110i.n1 Multi-Way Duct in Concrete [4]	Linear Foot	1,200	104.00 0.26%	60.00 65.00 0.16%	62.50 60.00 0.14%	65.00 0.00 0.00%	48,474,000
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4694) 2 Bids Tendered	L-110i.n2 Multi-Way Duct in Concrete [4]	Linear Foot	1,800	104.00 0.39%	65.00 65.00 0.24%	82.50 100.00 0.36%	100.00 0.00 0.00%	48,474,000
2011 09	Lake Hood Strip Improvements Phase II (34113/53546/4694) 6 Bids Tendered	L-110i-1 Multi-Way Duct in Concrete [1]	Linear Foot	160	35.00 0.54%	0.00 0.00 0.00%	17.25 0.00 0.00%	55.50 0.00 0.00%	42,400
2011 09	Lake Hood Strip Improvements Phase II (34178/53546/4694) 6 Bids Tendered	L-110i-1 Multi-Way Duct in Concrete [1]	Linear Foot	160	35.00 0.54%	42.51 48.00 1.61%	74.79 55.50 1.54%	131.00 125.00 2.48%	477,360
2011 09	Lake Hood Strip Improvements Phase II (33741/53546/4694) 6 Bids Tendered	L-110i-1 Multi-Way Duct in Concrete [1]	Linear Foot	160	35.00 0.55%	0.00 0.00 0.00%	8.00 0.00 0.00%	48.00 0.00 0.00%	42,400
2011 09	Lake Hood Strip Improvements Phase II (34113/53546/4694) 6 Bids Tendered	L-110i-2 Multi-Way Duct in Concrete [2]	Linear Foot	270	40.00 1.04%	0.00 0.00 0.00%	13.25 0.00 0.00%	54.50 0.00 0.00%	42,400
2011 09	Lake Hood Strip Improvements Phase II (34178/53546/4694) 6 Bids Tendered	L-110i-2 Multi-Way Duct in Concrete [2]	Linear Foot	270	40.00 1.04%	25.00 25.00 1.41%	84.60 54.50 2.54%	155.00 125.00 4.19%	477,360
2011 09	Lake Hood Strip Improvements Phase II (33741/53546/4694) 6 Bids Tendered	L-110i-2 Multi-Way Duct in Concrete [2]	Linear Foot	270	40.00 1.06%	0.00 0.00 0.00%	4.17 0.00 0.00%	25.00 0.00 0.00%	42,400
2011 09	Lake Hood Strip Improvements Phase II (34113/53546/4694) 6 Bids Tendered	L-110i-3 Multi-Way Duct in Concrete [3]	Linear Foot	170	45.00 0.74%	0.00 0.00 0.00%	14.00 0.00 0.00%	57.00 0.00 0.00%	42,400
2011 09	Lake Hood Strip Improvements Phase II (33741/53546/4694) 6 Bids Tendered	L-110i-3 Multi-Way Duct in Concrete [3]	Linear Foot	170	45.00 0.75%	0.00 0.00 0.00%	4.50 0.00 0.00%	27.00 0.00 0.00%	42,400
2011 09	Lake Hood Strip Improvements Phase II (34178/53546/4694) 6 Bids Tendered	L-110i-3 Multi-Way Duct in Concrete [3]	Linear Foot	170	45.00 0.74%	27.00 27.00 0.96%	93.48 57.00 1.68%	176.00 125.00 2.64%	477,360

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 01	Sitka Rocky Gutierrez Airport Slotted Drain (14193/67961/0) 3 Bids Tendered	L-110k Alternate A Relocate Existing Electrical Conduit	Lump Sum	1	10,000.00 3.25%	1,000.00 13,666.00 4.51%	8,522.00 10,900.00 3.51%	13,666.00 1,000.00 0.31%	302,962
2015 08	68386 Yakutat Airport Runway Pavement Rehabilitation AIP No. 3-02-0327-20-2015 (44790/68386/0) 3 Bids Tendered	L-110k 2-Inch Conduit	Lump Sum	1	71,188.00 0.42%	40,000.00 40,000.00 0.32%	73,333.33 75,000.00 0.54%	105,000.00 105,000.00 0.72%	12,485,667
2012 08	HNH-Airport Runway Extension (27654/68303/0) 2 Bids Tendered	L-110k 2-Inch HDPE Conduit	Linear Foot	1,050	18.00 0.60%	20.00 20.00 0.53%	21.00 22.00 0.53%	22.00 0.00 0.00%	3,937,958
2014 09	Koliganek Airport Reconstruction (43353/59276/4686) 5 Bids Tendered	L-110k 4-inch Rigid Steel Conduit	Linear Foot	400	25.00 0.14%	26.00 32.00 0.16%	56.87 30.45 0.14%	105.90 105.90 0.44%	7,994,086
2013 12	KTN Airport Taxiway and Apron Rehabilitation & FY14 Various Airports Surface Preservation Maintenance (41752/67946 & 68016/0) 3 Bids Tendered	L-110k Electrical Manhole Adjustment	Each	2	5,000.00 0.17%	3,700.00 3,700.00 0.13%	5,166.67 8,000.00 0.28%	8,000.00 3,800.00 0.12%	5,547,913
2009 01	Sitka Rocky Gutierrez Airport Slotted Drain (14193/67961/0) 3 Bids Tendered	L-110k Relocate Existing Electrical Conduit	Lump Sum	1	5,000.00 1.62%	6,833.00 6,833.00 2.26%	10,011.00 7,200.00 2.32%	16,000.00 16,000.00 5.04%	302,962
2009 05	OUZINKIE AIRPORT RELOCATION (22632/56957/4696) 9 Bids Tendered	L-110k* 4-inch Rigid Steel Conduit	Linear Foot	560	25.00 0.07%	24.71 32.00 0.18%	56.52 50.00 0.26%	135.00 30.00 0.15%	9,708,914
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/4697) 3 Bids Tendered	L-110l Multi-Way Duct, 2-3" HDPE	Linear Foot	1,250	50.00 0.20%	35.00 95.00 0.52%	60.00 50.00 0.26%	95.00 35.00 0.16%	22,758,321
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//4699) 2 Bids Tendered	L-110n Electrical Manhole Adjustment, Type AIA	Each	2	1,500.00 0.01%	10,000.00 10,000.00 0.10%	10,000.00 10,000.00 0.09%	10,000.00 0.00 0.00%	19,955,808
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/4699) 3 Bids Tendered	L-110n Electrical Manhole, Type AIA	Each	5	5,000.00 0.08%	6,000.00 10,000.00 0.22%	7,933.33 6,000.00 0.13%	10,000.00 7,800.00 0.14%	22,758,321

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	L-110n Electrical Manhole, Type AIA	Each	1	14,740.00 0.10%	10,000.00 10,000.00 0.07%	17,250.00 24,500.00 0.17%	24,500.00 0.00 0.00%	13,468,572
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4699) 4 Bids Tendered	L-110n Electrical Manhole, Type AIA	Each	5	15,000.00 0.16%	14,800.00 15,000.00 0.22%	16,400.00 14,800.00 0.20%	20,000.00 20,000.00 0.26%	33,830,478
2017 03	ANC Taxiway Y Reconstruction (46841//0) 2 Bids Tendered	L-110n ELECTRICAL MANHOLE, TYPE AIA	EACH	3	7,000.00 0.07%	5,000.00 5,000.00 0.08%	13,750.00 22,500.00 0.33%	22,500.00 0.00 0.00%	18,592,072
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4699) 2 Bids Tendered	L-110n(1).n1 Electrical Manhole Adjustment, Type AIA	Each	2	700.00 0.00%	1,000.00 12,000.00 0.05%	6,500.00 1,000.00 0.00%	12,000.00 0.00 0.00%	48,474,000
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4699) 2 Bids Tendered	L-110n(1).n2 Electrical Manhole Adjustment, Type AIA	Each	7	700.00 0.01%	1,000.00 12,000.00 0.17%	6,500.00 1,000.00 0.01%	12,000.00 0.00 0.00%	48,474,000
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4699) 2 Bids Tendered	L-110n(2).n1 Electrical Manhole, Type AIA	Each	4	8,000.00 0.07%	18,000.00 18,000.00 0.15%	19,000.00 20,000.00 0.16%	20,000.00 0.00 0.00%	48,474,000
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4699) 2 Bids Tendered	L-110n(2).n2 Electrical Manhole, Type AIA	Each	8	8,000.00 0.13%	18,000.00 18,000.00 0.30%	19,000.00 20,000.00 0.32%	20,000.00 0.00 0.00%	48,474,000
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4699) 2 Bids Tendered	L-110n.n2 Electrical Manhole, Type AIA	Each	1	20,000.00 0.03%	16,000.00 16,000.00 0.03%	16,500.00 17,000.00 0.03%	17,000.00 0.00 0.00%	52,882,604
2015 05	ANC Taxiway Y&K Safety Area Widening (44206/55731/0) 3 Bids Tendered	L-110o FAA Fiberoptic Relocate	Lump Sum	1	30,000.00 0.44%	30,000.00 38,007.45 0.72%	40,079.15 52,230.00 0.94%	52,230.00 30,000.00 0.47%	5,289,768
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4704) 4 Bids Tendered	L-110s Adjust Electrical Manhole	Each	7	5,500.00 0.08%	6,500.00 11,000.00 0.23%	10,425.00 11,700.00 0.23%	12,500.00 6,500.00 0.12%	33,830,478
2018 03	ANC Taxiway R Group VI Improvements (48142//4704) 2 Bids Tendered	L-110s Adjust Electrical Manhole	Each	3	3,500.00 0.06%	9,200.00 10,000.00 0.20%	9,600.00 9,200.00 0.18%	10,000.00 0.00 0.00%	15,287,034

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 03	ANC Taxiway Y Reconstruction (46841//0) 2 Bids Tendered	L-110s ADJUST ELECTRICAL MANHOLE	EACH	7	5,000.00 0.12%	1,000.00 1,000.00 0.04%	9,500.00 18,000.00 0.62%	18,000.00 0.00 0.00%	18,592,072
2015 05	ANC Taxiway Y&K Safety Area Widening (44206/55731/0) 3 Bids Tendered	L-110s ADJUST ELECTRICAL MANHOLE	EACH	5	1,500.00 0.11%	1,000.00 1,536.96 0.15%	3,002.32 6,470.00 0.58%	6,470.00 1,000.00 0.08%	5,289,768
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4704) 2 Bids Tendered	L-110s.n1 Adjust Electrical Manhole	Each	1	8,000.00 0.01%	6,500.00 6,600.00 0.01%	6,550.00 6,500.00 0.01%	6,600.00 0.00 0.00%	52,882,604
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4704) 2 Bids Tendered	L-110s.n2 Adjust Electrical Manhole	Each	7	8,000.00 0.10%	6,200.00 6,200.00 0.08%	6,350.00 6,500.00 0.09%	6,500.00 0.00 0.00%	52,882,604
2017 09	Aniak Airport Runway Shift (47424//0) 4 Bids Tendered	L-110t 3-INCH PE CONDUIT	LINEAR FOOT	11,980	37.00 0.94%	16.00 16.00 0.49%	26.81 19.75 0.60%	50.00 50.00 1.46%	38,969,351
2009 08	Huslia Airport Improvements (23892/61457/0) 4 Bids Tendered	L-110v 1-1/4 inch Rigid Steel Conduit	Linear Foot	100	15.00 0.02%	16.00 16.00 0.03%	60.00 60.00 0.10%	144.00 20.00 0.02%	5,873,030
2012 09	Tununak Airport Relocation (38596/51791/0) 5 Bids Tendered	L-110v 3-Inch Rigid Steel Conduit	Linear Foot	600	29.00 0.08%	27.00 50.00 0.15%	41.13 27.00 0.08%	54.65 34.00 0.09%	19,963,988
2018 03	ANC Taxiway R Group VI Improvements (48142//5389) 2 Bids Tendered	L-110w Drywell	Each	16	3,500.00 0.34%	600.00 750.00 0.08%	675.00 600.00 0.06%	750.00 0.00 0.00%	15,287,034
2018 03	Lake Hood Seaplane Base LHD Taxiway V Reconstruction (48180//5389) 8 Bids Tendered	L-110w Drywell	Each	3	1,200.00 0.06%	625.00 656.00 0.04%	1,502.05 2,200.00 0.12%	4,200.00 665.00 0.04%	5,162,564
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4704) 4 Bids Tendered	L-110w Drywell	Each	18	1,000.00 0.04%	800.00 800.00 0.04%	1,293.75 875.00 0.04%	2,700.00 800.00 0.04%	32,191,812
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/5389) 3 Bids Tendered	L-110w Drywell	Each	26	900.00 0.07%	570.00 570.00 0.07%	2,156.67 5,000.00 0.55%	5,000.00 900.00 0.08%	22,758,321

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4704) 4 Bids Tendered	L-110w Drywell	Each	15	1,000.00 0.03%	250.00 800.00 0.04%	726.25 985.00 0.04%	985.00 250.00 0.01%	33,830,478
2017 03	ANC Taxiway Y Reconstruction (46841//0) 2 Bids Tendered	L-110w DRYWELL	EACH	19	1,000.00 0.07%	800.00 2,000.00 0.20%	1,400.00 800.00 0.07%	2,000.00 0.00 0.00%	18,592,072
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/5389) 2 Bids Tendered	L-110w.n1 Drywell	Each	13	1,000.00 0.02%	1,000.00 1,000.00 0.02%	1,000.00 1,000.00 0.02%	1,000.00 0.00 0.00%	52,882,604
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/5389) 2 Bids Tendered	L-110w.n2 Drywell	Each	36	1,000.00 0.06%	1,000.00 1,000.00 0.07%	1,000.00 1,000.00 0.07%	1,000.00 0.00 0.00%	52,882,604
2010 09	Lake Hood Seaplane Base Lake Hood Strip Improvements (31273/52597/4690) 4 Bids Tendered	L-110x 1-1/4 inch PE Conduit	Linear Foot	300	10.00 0.81%	0.00 38.61 3.01%	16.86 16.00 1.19%	38.61 12.83 0.92%	384,465
2012 09	Tununak Airport Relocation (38596/51791/5422) 5 Bids Tendered	L-110x 1-1/4 Inch PE Conduit	Linear Foot	100	17.00 0.01%	6.00 20.00 0.01%	12.05 6.00 0.00%	20.00 7.50 0.00%	19,963,988
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/0) 3 Bids Tendered	L-110y 2-Inch RSC Conduit, Bored	Linear Foot	4,000	135.00 1.71%	82.00 82.00 1.44%	97.33 100.00 1.69%	110.00 110.00 1.57%	22,758,321
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4697) 4 Bids Tendered	L-110y Install Multi-way Duct in Concrete (4-4 inch conduits)	Linear Foot	3,700	85.00 0.78%	62.50 65.00 0.75%	67.75 66.00 0.67%	77.50 62.50 0.60%	32,191,812
2015 03	Lake Hood A-B Parking Rehabilitation (44353/54465/4690) 4 Bids Tendered	L-110z 1-1/2 inch PVC Conduit	Linear Foot	14,000	30.00 7.59%	7.50 7.50 1.88%	12.38 15.00 3.50%	17.00 17.00 3.94%	5,589,266
2017 03	Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane Reconstruction (46714//0) 10 Bids Tendered	L-110z 3-inch PVC Coated Rigid Steel Conduit	Linear Feet	805	30.00 0.66%	36.00 38.00 1.04%	56.76 38.00 1.02%	125.00 38.59 1.03%	2,947,832
2015 08	Hooper Bay Airport Improvements (44980/57419/0) 4 Bids Tendered	L-110z 4-inch Rigid Steel Conduit	Lump Sum	1	5,600.00 0.02%	19,000.00 20,000.00 0.08%	30,175.00 19,500.00 0.07%	62,200.00 19,000.00 0.07%	25,767,875

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4699) 4 Bids Tendered	L-110z Install Manhole	Each	10	10,000.00 0.25%	3,900.00 4,000.00 0.12%	6,032.50 4,100.00 0.11%	12,130.00 3,900.00 0.10%	32,191,812
2015 07	ANC Security Fence Improvements (44780/58332/0) 4 Bids Tendered	L-110z Junction Box, Composite, pre-cast	Each	2	1,500.00 1.34%	3,500.00 3,900.00 2.27%	4,267.75 3,500.00 2.04%	6,100.00 3,571.00 2.07%	343,096
2018 02	King Salmon Airport Main Runway Pavement Rehabilitation (46143/Z556850000/0) 3 Bids Tendered	L-115 Existing Electrical Manhole/Junction Structure Elevation Adjustment	Each	62	1,300.00 0.46%	1,000.00 1,000.00 0.39%	1,333.33 2,000.00 0.62%	2,000.00 1,000.00 0.30%	16,091,300
2015 08	Shishmaref Airport Resurfacing (44516/61427/2614) 3 Bids Tendered	L-119r WARNING LIGHT SYSTEM, ROAD	Each	1	59,625.00 0.98%	50,000.00 72,000.00 1.21%	75,666.67 50,000.00 0.63%	105,000.00 105,000.00 1.03%	5,927,495
2009 05	Fort Yukon Airport Resurfacing (20553/62650/0) 6 Bids Tendered	L-120a PAPI Conduit and Boxes	Lump Sum	1	12,927.00 0.10%	32,000.00 149,000.00 1.32%	56,555.00 33,330.00 0.28%	149,000.00 32,000.00 0.26%	11,250,000
2016 12	ANC Gates B1, B3, and B5 Reconstruction (46402//0) 5 Bids Tendered	L-120a LOOP DETECTOR	EACH	4	1,200.00 0.08%	2,500.00 3,350.00 0.19%	8,834.00 23,820.00 1.36%	23,820.00 3,500.00 0.18%	6,938,487
2009 06	Allakaket Airport Improvements (23512/62595/0) 3 Bids Tendered	L-120a PAPI Conduit and Boxes	Lump Sum	1	13,000.00 0.16%	100,000.00 105,200.00 1.30%	115,066.67 100,000.00 1.18%	140,000.00 140,000.00 1.00%	8,080,460
2009 05	Fort Yukon Airport Resurfacing (20553/62650/0) 6 Bids Tendered	L-120b Complete PAPI Installation	Lump Sum	1	17,687.00 0.14%	43,000.00 48,000.00 0.43%	50,166.67 60,000.00 0.51%	60,000.00 43,000.00 0.35%	11,250,000
2009 06	Allakaket Airport Improvements (23512/62595/0) 3 Bids Tendered	L-120b.i Complete PAPI Installation (Runway 5)	Lump Sum	1	55,380.00 0.68%	45,000.00 85,680.00 1.06%	76,893.33 45,000.00 0.53%	100,000.00 100,000.00 0.71%	8,080,460
2009 06	Allakaket Airport Improvements (23512/62595/0) 3 Bids Tendered	L-120b.ii Complete PAPI Installation (Runway 23)	Lump Sum	1	55,380.00 0.68%	67,240.00 67,240.00 0.83%	70,746.67 70,000.00 0.82%	75,000.00 75,000.00 0.53%	8,080,460
2009 05	Fort Yukon Airport Resurfacing (20553/62650/0) 6 Bids Tendered	L-120c Additional PAPI Wiring	Lump Sum	1	45,144.50 0.36%	7,000.00 77,000.00 0.68%	36,833.33 58,000.00 0.49%	77,000.00 29,000.00 0.24%	11,250,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 05	Fort Yukon Airport Resurfacing (20553/62650/0) 6 Bids Tendered	L-120d Complete PAPI Installation	Lump Sum	1	17,687.00 0.14%	600.00 600.00 0.01%	30,758.33 55,550.00 0.47%	55,550.00 35,400.00 0.29%	11,250,000
2009 05	Fort Yukon Airport Resurfacing (20553/62650/0) 6 Bids Tendered	L-120e Additional PAPI Wiring	Lump Sum	1	45,144.50 0.36%	10,000.00 33,000.00 0.29%	50,025.00 55,550.00 0.47%	75,000.00 61,600.00 0.50%	11,250,000
2012 08	HHN-Airport Runway Extension (27654/68303/0) 2 Bids Tendered	L-125a Runway End Identification Lights Relocation	Lump Sum	1	45,000.00 1.43%	45,000.00 45,000.00 1.14%	46,000.00 47,000.00 1.09%	47,000.00 0.00 0.00%	3,937,958
2009 05	Fort Yukon Airport Resurfacing (20553/62650/0) 6 Bids Tendered	L-125a REIL Conduit and Boxes	Lump Sum	1	8,903.00 0.07%	8,100.00 77,000.00 0.68%	29,553.67 22,222.00 0.19%	77,000.00 8,100.00 0.07%	11,250,000
2009 06	Allakaket Airport Improvements (23512/62595/0) 3 Bids Tendered	L-125a.iii Complete REIL Installation (Runway 5)	Lump Sum	1	35,000.00 0.43%	17,000.00 31,450.00 0.39%	25,816.67 17,000.00 0.20%	31,450.00 29,000.00 0.21%	8,080,460
2009 06	Allakaket Airport Improvements (23512/62595/0) 3 Bids Tendered	L-125a.iv Complete REIL Installation (Runway 23)	Lump Sum	1	35,000.00 0.43%	17,000.00 30,370.00 0.38%	25,123.33 17,000.00 0.20%	30,370.00 28,000.00 0.20%	8,080,460
2009 05	Fort Yukon Airport Resurfacing (20553/62650/0) 6 Bids Tendered	L-125b Complete REIL Installation	Lump Sum	1	5,626.00 0.04%	7,300.00 24,000.00 0.21%	24,716.67 50,000.00 0.43%	50,000.00 7,300.00 0.06%	11,250,000
2009 06	Allakaket Airport Improvements (23512/62595/0) 3 Bids Tendered	L-125b REIL Conduit and Boxes	Lump Sum	1	10,000.00 0.12%	13,000.00 15,180.00 0.19%	15,226.67 13,000.00 0.15%	17,500.00 17,500.00 0.12%	8,080,460
2009 05	Fort Yukon Airport Resurfacing (20553/62650/0) 6 Bids Tendered	L-125c Additional REIL Wiring	Lump Sum	1	27,437.00 0.22%	10,000.00 68,000.00 0.60%	29,570.00 22,220.00 0.19%	68,000.00 22,200.00 0.18%	11,250,000
2009 05	Fort Yukon Airport Resurfacing (20553/62650/0) 6 Bids Tendered	L-130a Complete MALSF Relocation and Installation	Lump Sum	1	142,706.00 1.13%	25,000.00 157,000.00 1.40%	139,108.33 50,000.00 0.43%	225,000.00 177,650.00 1.45%	11,250,000
2018 03	ANC Taxiway R Group VI Improvements (48142//4707) 2 Bids Tendered	L-130a Surface Sensor System	Lump Sum	1	12,500.00 0.08%	36,000.00 40,000.00 0.26%	38,000.00 36,000.00 0.23%	40,000.00 0.00 0.00%	15,287,034

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4707) 4 Bids Tendered	L-130a Surface Sensor System	Lump Sum	1	125,000.00 0.31%	139,660.00 140,000.00 0.43%	157,165.00 148,000.00 0.41%	201,000.00 139,660.00 0.36%	32,191,812
2013 06	ANC Taxiways M, L & Taxilane E2 Reconstruction (40991/54028/0) 2 Bids Tendered	L-130a Surface Sensor System	Lump Sum	1	27,500.00 0.19%	18,700.00 50,000.00 0.37%	34,350.00 18,700.00 0.13%	50,000.00 0.00 0.00%	13,468,572
2018 03	ANC Taxiway R Group VI Improvements (48142) 2 Bids Tendered	L-130a Surface Sensor System	Lump Sum (Alt)	1.0	12,500.00 0.08%	36,000.00 40,000.00 0.26%	38,000.00 36,000.00 0.23%	40,000.00 0.00 0.00%	15,287,034
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4707) 4 Bids Tendered	L-130a Surface Sensor System	Lump Sum	1	65,600.00 0.14%	35,000.00 35,000.00 0.10%	44,650.00 38,000.00 0.10%	65,000.00 65,000.00 0.17%	33,830,478
2017 03	ANC Taxiway Y Reconstruction (46841//0) 2 Bids Tendered	L-130a SURFACE SENSOR SYSTEM	LUMP SUM	1	9,900.00 0.04%	15,500.00 130,000.00 0.70%	72,750.00 15,500.00 0.08%	130,000.00 0.00 0.00%	18,592,072
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753) 2 Bids Tendered	L-130a Surface Sensor, Conduit, and Cable	Lump Sum (Alt)	1.0	7,500.00 0.03%	20,000.00 25,000.00 0.13%	22,500.00 20,000.00 0.09%	25,000.00 0.00 0.00%	19,955,808
2016 04	ANC Taxiway R Improvements & ANC Taxiway T Improvements (45753//4707) 2 Bids Tendered	L-130a Surface Sensor, Conduit, and Cable	Lump Sum	1	7,500.00 0.03%	20,000.00 25,000.00 0.13%	22,500.00 20,000.00 0.09%	25,000.00 0.00 0.00%	19,955,808
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4707) 2 Bids Tendered	L-130a.n1 Surface Sensor and Cable	Lump Sum	1	10,000.00 0.02%	50,000.00 50,000.00 0.10%	50,000.00 50,000.00 0.10%	50,000.00 0.00 0.00%	48,474,000
2014 04	ANC Runway 7L/25R Rehabilitation (42781) 2 Bids Tendered	L-130a.n1 Surface Sensor and Cable	Each (Alt)	3.0	3,333.33 0.02%	16,666.67 16,666.67 0.10%	16,666.67 16,666.67 0.10%	16,666.67 0.00 0.00%	48,474,000
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4707) 2 Bids Tendered	L-130a.n1 Surface Sensor System	Lump Sum	1	35,000.00 0.06%	65,000.00 65,000.00 0.12%	67,500.00 70,000.00 0.13%	70,000.00 0.00 0.00%	52,882,604
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/4707) 2 Bids Tendered	L-130a.n2 Surface Sensor and Cable	Lump Sum	1	5,000.00 0.01%	30,000.00 30,000.00 0.06%	40,000.00 50,000.00 0.10%	50,000.00 0.00 0.00%	48,474,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2014 04	ANC Runway 7L/25R Rehabilitation (42781) 2 Bids Tendered	L-130a.n2 Surface Sensor and Cable	Each (Alt)	3.0	1,666.67 0.01%	10,000.00 10,000.00 0.06%	13,333.33 16,666.67 0.10%	16,666.67 0.00 0.00%	48,474,000
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4707) 2 Bids Tendered	L-130a.n2 Surface Sensor System	Lump Sum	1	38,000.00 0.07%	14,000.00 14,000.00 0.03%	14,500.00 15,000.00 0.03%	15,000.00 0.00 0.00%	52,882,604
2014 04	ANC Runway 7L/25R Rehabilitation (42781/53598/0) 2 Bids Tendered	L-130b.n2 Surface Sensor System Communication Upgrade	Lump Sum	1	15,000.00 0.03%	20,000.00 20,000.00 0.04%	35,000.00 50,000.00 0.10%	50,000.00 0.00 0.00%	48,474,000
2010 09	Chefornak Airport Relocation - Stage ii (30873/57281/4708) 8 Bids Tendered	L-132 Install Approach Lighting Aids	Lump Sum	1	109,500.00 0.50%	60,000.00 90,000.00 0.52%	110,650.00 90,000.00 0.51%	195,000.00 60,000.00 0.32%	17,443,650
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-132a FAA MALSF FLUSH LIGHT BASE	EACH	28	2,500.00 0.60%	2,500.00 2,500.00 0.75%	2,822.67 2,750.00 0.66%	3,218.00 3,218.00 0.77%	9,285,879
2009 08	Huslia Airport Improvements (23892/61457/0) 4 Bids Tendered	L-132a Install Approach Lighting Aids	Lump Sum	1	28,500.00 0.47%	13,000.00 26,000.00 0.44%	26,250.00 13,000.00 0.21%	50,000.00 50,000.00 0.50%	5,873,030
2012 08	Dillingham Airport Improvements (38124) 5 Bids Tendered	L-132a Install Approach Lighting Aids	Lump Sum (Alt)	1.0	258,747.00 1.42%	60,000.00 213,000.00 1.79%	241,000.00 300,000.00 2.07%	375,000.00 257,000.00 1.76%	11,875,670
2012 08	Dillingham Airport Improvements (38124/59304/4710) 5 Bids Tendered	L-132a Install Approach Lighting Aids	Lump Sum	1	258,747.00 1.42%	60,000.00 213,000.00 1.79%	241,000.00 300,000.00 2.07%	375,000.00 257,000.00 1.76%	11,875,670
2011 08	Cold Bay Airport RSA and Apron Rehab (33738/51942 52811/0) 5 Bids Tendered	L-132a Install Approach Lighting Aids	LUMP SUM	1	87,200.00 0.93%	118,000.00 200,000.00 2.65%	181,800.00 165,000.00 1.97%	226,000.00 226,000.00 2.39%	7,553,644
2010 09	Petersburg Airport- Runway Safety Area Improvements (Phase IV) (30476/69381/0) 1 Bids Tendered	L-132a INSTALL APPROACH LIGHTING AIDS - MALSF, RW 23	LUMP SUM	1	433,500.00 23.41%	635,000.00 635,000.00 22.90%	635,000.00 0.00 0.00%	635,000.00 0.00 0.00%	2,773,280
2011 01	Petersburg Airport- Runway Safety Area Improvements (Phase IV) (32433/69381/0) 3 Bids Tendered	L-132a INSTALL APPROACH LIGHTING AIDS - MALSF, RW 23	LUMP SUM	1	433,500.00 20.38%	500,000.00 500,000.00 20.51%	553,333.33 510,000.00 20.49%	650,000.00 650,000.00 24.79%	2,437,750
2011 07	Deadhorse Airport Rehabilitation (33614/63626/0) 5 Bids Tendered	L-132a Install Approach Lighting Aids - MALSF, RW 6	Lump Sum	1	438,500.00 1.64%	120,000.00 500,000.00 2.38%	443,589.20 389,000.00 1.54%	650,000.00 650,000.00 2.51%	20,991,815

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 09	Golovin Airport Improvements (43457//0) 6 Bids Tendered	L-132a Install Approach Lighting Aids - PAPI R/W 02	Lump Sum	1	60,000.00 0.50%	12,500.00 70,000.00 0.79%	62,083.33 12,500.00 0.10%	110,000.00 50,000.00 0.38%	8,839,335
2011 06	Gustavus Airport Runway Safety Area Improvements (27873) 3 Bids Tendered	L-132a Raise Approach Lighting Aids, REIL, RW 29	Each (Alt)	1.0	5,000.00 0.05%	7,500.00 7,500.00 0.10%	9,833.33 8,000.00 0.08%	14,000.00 14,000.00 0.14%	7,887,251
2011 06	Gustavus Airport Runway Safety Area Improvements (27873/68287/4708) 3 Bids Tendered	L-132a Raise Approach Lighting Aids, REIL, RW 29	Lump Sum	1	5,000.00 0.05%	7,500.00 7,500.00 0.10%	9,833.33 8,000.00 0.08%	14,000.00 14,000.00 0.14%	7,887,251
2013 01	Sitka Airport Runway Overlay (38111/69652/4708) 3 Bids Tendered	L-132a Relocate Approach Lighting Aids - REIL, RW 29	Lump Sum	1	105,500.00 0.97%	21,000.00 85,000.00 0.78%	60,333.33 21,000.00 0.18%	85,000.00 0.00 0.00%	10,877,345
2014 09	Koliganek Airport Reconstruction (43353/59276/4709) 5 Bids Tendered	L-132a Remove Existing Approach Lighting Aids (PAPI 27) and Install Approach Lighting Aids (PAPI 27) Foundation	Lump Sum	1	25,000.00 0.36%	21,000.00 47,000.00 0.59%	45,901.58 21,000.00 0.25%	78,507.88 78,507.88 0.81%	7,994,086
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4708) 4 Bids Tendered	L-132a(1) Install Approach Lighting Aids, ALSF-2, RW 7R	Lump Sum	1	584,500.00 1.44%	367,852.00 375,000.00 1.16%	375,463.00 389,000.00 1.07%	389,000.00 367,852.00 0.95%	32,191,812
2012 06	Unalaska Airport Improvements 2012 (38122/53443/0) 5 Bids Tendered	L-132a(1) Install Approach Lighting Aids, VASI, RW 12	Lump Sum	1	108,000.00 0.40%	23,300.00 23,300.00 0.12%	29,060.00 24,000.00 0.12%	35,000.00 28,000.00 0.13%	19,645,356
2012 09	Kotzebue Airport And Safety Area Improvements - Stage I I I (38453/63851/94) 3 Bids Tendered	L-132a(1).n2 Install Approach Lighting Aids - PAPI, RW 9	Lump Sum	1	59,500.00 0.19%	50,000.00 60,000.00 0.19%	53,333.33 50,000.00 0.16%	60,000.00 50,000.00 0.16%	30,931,995
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4708) 2 Bids Tendered	L-132a(1).n2 Install Approach Lighting Aids (RW 15 MALSF)	Lump Sum	1	691,000.00 1.20%	500,000.00 661,000.00 1.25%	580,500.00 500,000.00 0.94%	661,000.00 0.00 0.00%	52,882,604
2012 06	Unalaska Airport Improvements 2012 (38122/53443/0) 5 Bids Tendered	L-132a(2) Install Approach Lighting Aids, VASI, RW 30	Lump Sum	1	28,500.00 0.11%	19,500.00 21,900.00 0.11%	24,580.00 19,500.00 0.10%	33,000.00 22,500.00 0.11%	19,645,356
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4708) 2 Bids Tendered	L-132a(2).n1 Install Approach Lighting Aids (RW 33 PAPI/REIL)	Lump Sum	1	319,000.00 0.55%	182,000.00 182,000.00 0.34%	186,000.00 190,000.00 0.36%	190,000.00 0.00 0.00%	52,882,604

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 09	Kotzebue Airport And Safety Area Improvements - Stage I I I (38453/63851/94) 3 Bids Tendered	L-132a(2).n2 Install Approach Lighting Aid - PAPI, Future RW 27	Lump Sum	1	31,500.00 0.10%	47,000.00 47,000.00 0.15%	49,000.00 50,000.00 0.16%	50,000.00 50,000.00 0.16%	30,931,995
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/4708) 3 Bids Tendered	L-132aPAPI .n2_A Install Approach Lighting Aids-PAPI	Lump Sum	1	123,000.00 0.38%	35,000.00 50,000.00 0.19%	53,333.33 75,000.00 0.24%	75,000.00 35,000.00 0.08%	26,561,061
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524) 3 Bids Tendered	L-132aPAPI .n2_A Install Approach Lighting Aids-PAPI	Each (Alt)	4.0	30,750.00 0.38%	8,750.00 12,500.00 0.19%	13,333.33 18,750.00 0.24%	18,750.00 8,750.00 0.08%	26,561,061
2018 02	Kiana Airport Improvements (46994) 7 Bids Tendered	L-132aPAPI Install Approach Lighting Aids, PAPI Duct System	Linear Feet (Alt)	130,000.0	1.00 0.92%	0.77 0.81 0.67%	1.04 1.35 0.90%	1.35 0.85 0.56%	15,596,020
2018 02	Kiana Airport Improvements (46994/63179/2613) 7 Bids Tendered	L-132aPAPI Install Approach Lighting Aids, PAPI Duct System	Lump Sum	1	130,000.00 0.92%	100,000.00 105,000.00 0.67%	135,000.00 175,000.00 0.90%	175,000.00 110,000.00 0.56%	15,596,020
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524) 3 Bids Tendered	L-132aREIL .n2_A Install Approach Lighting Aids-REIL, RW3	Each (Alt)	2.0	33,250.00 0.20%	17,500.00 25,000.00 0.19%	20,500.00 19,000.00 0.12%	25,000.00 17,500.00 0.08%	26,561,061
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/4708) 3 Bids Tendered	L-132aREIL .n2_A Install Approach Lighting Aids-REIL, RW3	Lump Sum	1	66,500.00 0.20%	35,000.00 50,000.00 0.19%	41,000.00 38,000.00 0.12%	50,000.00 35,000.00 0.08%	26,561,061
2018 02	Kiana Airport Improvements (46994/63179/2613) 7 Bids Tendered	L-132aREIL Install Approach Lighting Aids, REIL Duct System	Lump Sum	1	105,000.00 0.74%	67,000.00 77,000.00 0.49%	92,714.29 100,000.00 0.51%	120,000.00 70,000.00 0.36%	15,596,020
2018 02	Kiana Airport Improvements (46994) 7 Bids Tendered	L-132aREIL Install Approach Lighting Aids, REIL Duct System	Linear Feet (Alt)	130,000.0	0.81 0.74%	0.52 0.59 0.49%	0.71 0.77 0.51%	0.92 0.54 0.36%	15,596,020

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-132b FAA MALSF MANHOLE	EACH	4	4,500.00 0.15%	4,000.00 0.17%	4,833.33 0.19%	5,500.00 0.17%	9,285,879
2011 07	Deadhorse Airport Rehabilitation (33614/63626/0) 5 Bids Tendered	L-132b Install Approach Lighting Aids - MALSF, RW 24	Lump Sum	1	400,500.00 1.50%	120,000.00 500,000.00 2.38%	407,400.00 300,000.00 1.19%	600,000.00 600,000.00 2.31%	20,991,815
2011 01	Petersburg Airport- Runway Safety Area Improvements (Phase IV) (32433/69381/0) 3 Bids Tendered	L-132b INSTALL APPROACH LIGHTING AIDS - PAPI, RW 23	LUMP SUM	1	79,000.00 3.71%	87,000.00 100,000.00 4.10%	112,333.33 87,000.00 3.50%	150,000.00 150,000.00 5.72%	2,437,750
2010 09	Petersburg Airport- Runway Safety Area Improvements (Phase IV) (30476/69381/0) 1 Bids Tendered	L-132b INSTALL APPROACH LIGHTING AIDS - PAPI, RW 23	LUMP SUM	1	79,000.00 4.27%	178,000.00 178,000.00 6.42%	178,000.00 0.00 0.00%	178,000.00 0.00 0.00%	2,773,280
2011 06	Gustavus Airport Runway Safety Area Improvements (27873) 3 Bids Tendered	L-132b Raise Approach Lighting Aids, REIL, RW 11	Each (Alt)	1.0	5,000.00 0.05%	5,000.00 0.06%	9,000.00 8,000.00 0.08%	14,000.00 14,000.00 0.14%	7,887,251
2011 06	Gustavus Airport Runway Safety Area Improvements (27873/68287/0) 3 Bids Tendered	L-132b Raise Approach Lighting Aids, REIL, RW 11	Lump Sum	1	5,000.00 0.05%	5,000.00 0.06%	9,000.00 8,000.00 0.08%	14,000.00 14,000.00 0.14%	7,887,251
2013 01	Sitka Airport Runway Overlay (38111/69652/4709) 3 Bids Tendered	L-132b Relocate Approach Lighting Aids - VASI, RW 29	Lump Sum	1	88,500.00 0.82%	21,000.00 85,000.00 0.78%	52,000.00 21,000.00 0.18%	85,000.00 0.00 0.00%	10,877,345
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4709) 4 Bids Tendered	L-132b(1) Remove Approach Lighting Aids, ALSF-2, RW 7R	Lump Sum	1	87,000.00 0.21%	98,000.00 160,000.00 0.50%	146,136.75 168,000.00 0.46%	168,000.00 158,547.00 0.41%	32,191,812
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4709) 2 Bids Tendered	L-132b(1).n2 Remove Approach Lighting Aids (RW 15 ODALS)	Lump Sum	1	16,000.00 0.03%	12,500.00 0.02%	38,750.00 65,000.00 0.12%	65,000.00 0.00 0.00%	52,882,604
2012 09	Kotzebue Airport And Safety Area Improvements - Stage I I I (38453/63851/0) 3 Bids Tendered	L-132b(1).n2 Remove Approach Lighting Aids - VASI, RW 9	Lump Sum	1	5,500.00 0.02%	10,000.00 10,500.00 0.03%	10,166.67 10,000.00 0.03%	10,500.00 10,000.00 0.03%	30,931,995

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4709) 4 Bids Tendered	L-132b(2) Remove Approach Lighting Aids, PAPI, RW 7R	Lump Sum	1	6,000.00 0.01%	4,527.00 5,000.00 0.02%	6,306.75 4,800.00 0.01%	10,900.00 4,527.00 0.01%	32,191,812
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4709) 2 Bids Tendered	L-132b(2).n2 Remove Approach Lighting Aids (RW 15 PAPI)	Lump Sum	1	10,000.00 0.02%	4,500.00 4,500.00 0.01%	4,750.00 5,000.00 0.01%	5,000.00 0.00 0.00%	52,882,604
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4709) 2 Bids Tendered	L-132b(3).n1 Remove Approach Lighting Aids (RW 33 PAPI)	Lump Sum	1	10,000.00 0.02%	4,820.00 4,820.00 0.01%	4,910.00 5,000.00 0.01%	5,000.00 0.00 0.00%	52,882,604
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4709) 2 Bids Tendered	L-132b(4).n1 Remove Approach Lighting Aids (RW 33 REIL)	Lump Sum	1	7,000.00 0.01%	12,600.00 12,600.00 0.02%	38,800.00 65,000.00 0.12%	65,000.00 0.00 0.00%	52,882,604
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/4709) 3 Bids Tendered	L-132bREIL .n2_A Remove Approach Lighting Aids--REIL, RW 3	Lump Sum	1	4,500.00 0.01%	10,000.00 10,000.00 0.04%	11,666.67 10,000.00 0.03%	15,000.00 15,000.00 0.03%	26,561,061
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524) 3 Bids Tendered	L-132bREIL .n2_A Remove Approach Lighting Aids--REIL, RW 3	Each (Alt)	2.0	2,250.00 0.01%	5,000.00 5,000.00 0.04%	5,833.33 5,000.00 0.03%	7,500.00 7,500.00 0.03%	26,561,061
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524) 3 Bids Tendered	L-132bVASI .n2_A Remove Approach Lighting Aids-VASI, RW 3	Each (Alt)	4.0	1,250.00 0.02%	2,500.00 2,500.00 0.04%	2,916.67 2,500.00 0.03%	3,750.00 3,750.00 0.03%	26,561,061
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/4709) 3 Bids Tendered	L-132bVASI .n2_A Remove Approach Lighting Aids-VASI, RW 3	Lump Sum	1	5,000.00 0.02%	10,000.00 10,000.00 0.04%	11,666.67 10,000.00 0.03%	15,000.00 15,000.00 0.03%	26,561,061
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-132c FAA MALSF MANHOLE DRAIN PIPING	LINEAR FOOT	600	20.00 0.10%	20.00 20.00 0.13%	23.33 22.00 0.11%	28.00 28.00 0.14%	9,285,879

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 09	Petersburg Airport- Runway Safety Area Improvements (Phase IV) (30476/69381/0) 1 Bids Tendered	L-132c INSTALL APPROACH LIGHTING AIDS - PAPI, RW 5	LUMP SUM	1	76,000.00 4.10%	178,000.00 178,000.00 6.42%	178,000.00 0.00 0.00%	178,000.00 0.00 0.00%	2,773,280
2011 01	Petersburg Airport- Runway Safety Area Improvements (Phase IV) (32433/69381/0) 3 Bids Tendered	L-132c INSTALL APPROACH LIGHTING AIDS - PAPI, RW 5	LUMP SUM	1	76,000.00 3.57%	98,000.00 100,000.00 4.10%	116,000.00 98,000.00 3.94%	150,000.00 150,000.00 5.72%	2,437,750
2011 07	Deadhorse Airport Rehabilitation (33614/63626/0) 5 Bids Tendered	L-132c Install Approach Lighting Aids - PAPI, RW 6	Lump Sum	1	40,500.00 0.15%	42,500.00 500,000.00 2.38%	156,700.00 61,000.00 0.24%	500,000.00 60,000.00 0.23%	20,991,815
2011 06	Gustavus Airport Runway Safety Area Improvements (27873) 3 Bids Tendered	L-132c Raise Approach Lighting Aids, VASI, RW 29	Each (Alt)	1.0	10,000.00 0.10%	7,500.00 7,500.00 0.10%	15,500.00 13,000.00 0.13%	26,000.00 26,000.00 0.25%	7,887,251
2011 06	Gustavus Airport Runway Safety Area Improvements (27873/68287/0) 3 Bids Tendered	L-132c Raise Approach Lighting Aids, VASI, RW 29	Lump Sum	1	10,000.00 0.10%	7,500.00 7,500.00 0.10%	15,500.00 13,000.00 0.13%	26,000.00 26,000.00 0.25%	7,887,251
2016 06	Cold Bay Airport Improvements 2016 (45927/53754 & 57329/0) 3 Bids Tendered	L-132c Relocate Approach Lighting Aids	Lump Sum	1	100,000.00 0.68%	150,000.00 150,000.00 1.13%	166,666.67 200,000.00 1.43%	200,000.00 150,000.00 0.97%	13,242,749
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4710) 4 Bids Tendered	L-132c Relocate Approach Lighting Aids - VASI, RW 25L	Lump Sum	1	83,000.00 0.18%	60,000.00 60,000.00 0.18%	73,250.00 64,000.00 0.18%	100,000.00 100,000.00 0.26%	33,830,478
2012 06	Unalaska Airport Improvements 2012 (38122/53443/0) 5 Bids Tendered	L-132c Relocate Approach Lighting Aids, REIL, RW 12	Lump Sum	1	96,000.00 0.36%	57,000.00 86,000.00 0.44%	81,900.00 57,000.00 0.28%	100,000.00 66,500.00 0.32%	19,645,356
2012 09	Kotzebue Airport And Safety Area Improvements - Stage I I I (38453/63851/0) 3 Bids Tendered	L-132c(1).n2 Relocate Approach Lighting Aids - REIL, RW 9	Lump Sum	1	67,500.00 0.21%	25,000.00 51,500.00 0.17%	35,500.00 25,000.00 0.08%	51,500.00 30,000.00 0.09%	30,931,995
2012 09	Kotzebue Airport And Safety Area Improvements - Stage I I I (38453/63851/0) 3 Bids Tendered	L-132c(2).n2 Relocate Approach Lighting Aids - REIL, RW 27	Lump Sum	1	39,000.00 0.12%	25,000.00 50,000.00 0.16%	34,000.00 25,000.00 0.08%	50,000.00 27,000.00 0.09%	30,931,995

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 09	Kotzebue Airport And Safety Area Improvements - Stage I I I (38453/63851/0) 3 Bids Tendered	L-132c(3).n2 Relocate Approach Lighting Aids - VASI, RW 27	Lump Sum	1	196,000.00 0.62%	25,000.00 109,500.00 0.35%	67,166.67 25,000.00 0.08%	109,500.00 67,000.00 0.21%	30,931,995
2015 08	Hooper Bay Airport Improvements (44980/57419/4711) 4 Bids Tendered	L-132d Approach Lighting Aids Modifications	Lump Sum	1	39,500.00 0.15%	21,000.00 30,000.00 0.12%	24,662.50 21,900.00 0.08%	30,000.00 21,000.00 0.07%	25,767,875
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-132d FAA MALSF 2-INCH RIGID STEEL CONDUIT	LINEAR FOOT	450	24.00 0.09%	18.00 20.00 0.10%	20.33 18.00 0.07%	23.00 23.00 0.09%	9,285,879
2011 07	Deadhorse Airport Rehabilitation (33614/63626/0) 5 Bids Tendered	L-132d Install Approach Lighting Aids - PAPI, RW 24	Lump Sum	1	40,500.00 0.15%	42,500.00 500,000.00 2.38%	156,700.00 61,000.00 0.24%	500,000.00 60,000.00 0.23%	20,991,815
2010 09	Petersburg Airport- Runway Safety Area Improvements (Phase IV) (30476/69381/0) 1 Bids Tendered	L-132d INSTALL APPROACH LIGHTING AIDS - REIL, RW 5	LUMP SUM	1	60,500.00 3.27%	120,000.00 120,000.00 4.33%	120,000.00 0.00 0.00%	120,000.00 0.00 0.00%	2,773,280
2011 01	Petersburg Airport- Runway Safety Area Improvements (Phase IV) (32433/69381/0) 3 Bids Tendered	L-132d INSTALL APPROACH LIGHTING AIDS - REIL, RW 5	LUMP SUM	1	60,500.00 2.84%	64,000.00 100,000.00 4.10%	89,666.67 64,000.00 2.57%	105,000.00 105,000.00 4.00%	2,437,750
2011 06	Gustavus Airport Runway Safety Area Improvements (27873/68287/0) 3 Bids Tendered	L-132d Raise Approach Lighting Aids, VASI, RW 11	Lump Sum	1	10,000.00 0.10%	7,500.00 7,500.00 0.10%	15,500.00 13,000.00 0.13%	26,000.00 26,000.00 0.25%	7,887,251
2011 06	Gustavus Airport Runway Safety Area Improvements (27873) 3 Bids Tendered	L-132d Raise Approach Lighting Aids, VASI, RW 11	Each (Alt)	1.0	10,000.00 0.10%	7,500.00 7,500.00 0.10%	15,500.00 13,000.00 0.13%	26,000.00 26,000.00 0.25%	7,887,251
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-132e FAA MALSF 2-INCH HDPE CONDUIT	LINEAR FOOT	1,010	18.00 0.16%	6.00 10.00 0.11%	8.87 6.00 0.05%	10.60 10.60 0.09%	9,285,879
2011 01	Petersburg Airport- Runway Safety Area Improvements (Phase IV) (32433/69381/0) 3 Bids Tendered	L-132e REMOVE APPROACH LIGHTING AIDS - ODALS, RW 22	LUMP SUM	1	13,500.00 0.63%	15,000.00 15,000.00 0.62%	32,666.67 58,000.00 2.33%	58,000.00 25,000.00 0.95%	2,437,750

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 09	Petersburg Airport- Runway Safety Area Improvements (Phase IV) (30476/69381/0) 1 Bids Tendered	L-132e REMOVE APPROACH LIGHTING AIDS - ODALS, RW 22	LUMP SUM	1	13,500.00 0.73%	25,000.00 25,000.00 0.90%	25,000.00 0.00 0.00%	25,000.00 0.00 0.00%	2,773,280
2011 07	Deadhorse Airport Rehabilitation (33614/63626/0) 5 Bids Tendered	L-132e.n2 Modify Approach Lighting Aids - MALSR, RW 5	Lump Sum	1	19,500.00 0.07%	15,000.00 15,000.00 0.07%	37,564.00 16,320.00 0.06%	80,000.00 80,000.00 0.31%	20,991,815
2011 01	Petersburg Airport- Runway Safety Area Improvements (Phase IV) (32433/69381/0) 3 Bids Tendered	L-132f REMOVE APPROACH LIGHTING AIDS - VASI, RW 22	LUMP SUM	1	5,000.00 0.24%	10,000.00 10,000.00 0.41%	12,000.00 14,000.00 0.56%	14,000.00 12,000.00 0.46%	2,437,750
2010 09	Petersburg Airport- Runway Safety Area Improvements (Phase IV) (30476/69381/0) 1 Bids Tendered	L-132f REMOVE APPROACH LIGHTING AIDS - VASI, RW 22	LUMP SUM	1	5,000.00 0.27%	15,000.00 15,000.00 0.54%	15,000.00 0.00 0.00%	15,000.00 0.00 0.00%	2,773,280
2011 07	Deadhorse Airport Rehabilitation (33614/63626/0) 5 Bids Tendered	L-132f.n2 Modify Approach Lighting Aids - MALSR, RW 23	Lump Sum	1	19,500.00 0.07%	14,836.00 15,000.00 0.07%	37,267.20 14,836.00 0.06%	80,000.00 80,000.00 0.31%	20,991,815
2010 09	Petersburg Airport- Runway Safety Area Improvements (Phase IV) (30476/69381/0) 1 Bids Tendered	L-132g REMOVE APPROACH LIGHTING AIDS - VASI, RW 4	LUMP SUM	1	5,000.00 0.27%	10,000.00 10,000.00 0.36%	10,000.00 0.00 0.00%	10,000.00 0.00 0.00%	2,773,280
2011 01	Petersburg Airport- Runway Safety Area Improvements (Phase IV) (32433/69381/0) 3 Bids Tendered	L-132g REMOVE APPROACH LIGHTING AIDS - VASI, RW 4	LUMP SUM	1	5,000.00 0.24%	10,000.00 10,000.00 0.41%	11,666.67 15,000.00 0.60%	15,000.00 10,000.00 0.38%	2,437,750
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/4708) 3 Bids Tendered	L-132h .n2_A Install Localizer Power Feeder	Lump Sum	1	11,500.00 0.04%	9,000.00 100,000.00 0.38%	53,000.00 9,000.00 0.03%	100,000.00 50,000.00 0.11%	26,561,061
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524) 3 Bids Tendered	L-132h .n2_A Install Localizer Power Feeder	Linear Foot (Alt)	340.0	33.82 0.04%	26.47 294.12 0.38%	155.88 26.47 0.03%	294.12 147.06 0.11%	26,561,061

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 01	Petersburg Airport- Runway Safety Area Improvements (Phase IV) (32433/69381/0) 3 Bids Tendered	L-132h REMOVE APPROACH LIGHTING AIDS - REIL, RW 4	LUMP SUM	1	4,000.00 0.19%	5,000.00 5,000.00 0.21%	9,000.00 12,000.00 0.48%	12,000.00 10,000.00 0.38%	2,437,750
2010 09	Petersburg Airport- Runway Safety Area Improvements (Phase IV) (30476/69381/0) 1 Bids Tendered	L-132h REMOVE APPROACH LIGHTING AIDS - REIL, RW 4	LUMP SUM	1	4,000.00 0.22%	9,000.00 9,000.00 0.32%	9,000.00 0.00 0.00%	9,000.00 0.00 0.00%	2,773,280
2009 04	ANC RON Parking, 12-14 Reconstruction (21532/51095/4715) 5 Bids Tendered	L-133a Aircraft Ground Power System	Lump Sum	1	472,000.00 3.85%	499,000.00 547,000.00 5.76%	528,200.00 500,000.00 5.01%	550,000.00 545,000.00 5.37%	9,489,289
2009 04	ANC RON Parking, 12-14 Reconstruction (21532/51095/5273) 5 Bids Tendered	L-133b Electrical Switchboard	Lump Sum	1	30,000.00 0.24%	25,000.00 35,800.00 0.38%	31,660.00 30,000.00 0.30%	35,800.00 34,500.00 0.34%	9,489,289
2009 04	ANC RON Parking, 12-14 Reconstruction (21532/51095/0) 5 Bids Tendered	L-133c* Frequency Converter	Each	3	78,000.00 1.91%	88,000.00 94,800.00 3.00%	97,860.00 100,000.00 3.00%	115,000.00 91,500.00 2.70%	9,489,289
2009 05	Fort Yukon Airport Resurfacing (20553/62650/0) 6 Bids Tendered	L-135a Complete VASI Relocation	Lump Sum	1	62,368.00 0.49%	50,000.00 80,000.00 0.71%	91,500.00 67,000.00 0.57%	135,000.00 107,000.00 0.87%	11,250,000
2016 06	Cold Bay Airport Improvements 2016 (45927/53754 & 57329/0) 3 Bids Tendered	L-135a Relocate Power and Telephone	Lump Sum	1	198,050.37 1.34%	160,000.00 160,000.00 1.21%	173,333.33 200,000.00 1.43%	200,000.00 160,000.00 1.04%	13,242,749
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/4717) 4 Bids Tendered	L-135b Relocate RVR	Lump Sum	1	111,000.00 0.24%	50,000.00 50,000.00 0.15%	60,250.00 54,000.00 0.15%	80,000.00 80,000.00 0.21%	33,830,478
2011 03	King Salmon Airport Lighting (33104/52673/0) 2 Bids Tendered	L-135b Relocate RVR	LUMP SUM	1	5,000.00 0.09%	12,000.00 12,000.00 0.20%	31,000.00 50,000.00 0.80%	50,000.00 0.00 0.00%	6,109,633
2010 06	Kipnuk Airport Relocation - Phase II (28834/57796/4719) 5 Bids Tendered	L-135d Relocate AWOS	Lump Sum	1	25,000.00 0.14%	20,000.00 66,000.00 0.49%	75,200.00 100,000.00 0.64%	130,000.00 20,000.00 0.12%	13,477,354

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/5350) 4 Bids Tendered	L-135f Relocate NDB	Lump Sum	1	109,000.00 0.27%	43,234.00 45,000.00 0.14%	50,233.50 45,700.00 0.13%	67,000.00 43,234.00 0.11%	32,191,812
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/5355) 4 Bids Tendered	L-135g Remove Inner Marker/Far-field Monitor 1	Lump Sum	1	10,000.00 0.02%	2,300.00 2,500.00 0.01%	2,936.25 2,400.00 0.01%	4,545.00 2,300.00 0.01%	32,191,812
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/5357) 4 Bids Tendered	L-135i Remove Glide Slope	Lump Sum	1	11,000.00 0.03%	4,980.00 5,000.00 0.02%	6,120.00 5,300.00 0.01%	9,200.00 4,980.00 0.01%	32,191,812
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/5358) 4 Bids Tendered	L-135j Remove Middle Marker/ Far-field Monitor 2	Lump Sum	1	12,500.00 0.03%	4,545.00 7,000.00 0.02%	6,384.00 7,200.00 0.02%	7,200.00 6,791.00 0.02%	32,191,812
2014 05	Kodiak Airport RSA Extension & Devils Creek Culvert Repair (42772/53587 57474/0) 3 Bids Tendered	L-135k Foundation and Utilities for FAA Equipment	Lump Sum	1	74,000.00 0.14%	80,000.00 315,000.00 0.54%	198,333.33 80,000.00 0.13%	315,000.00 200,000.00 0.30%	58,222,248
2012 08	Dillingham Airport Improvements (38124/59304/5350) 5 Bids Tendered	L-135k Foundations and Utilities for FAA Equipment	Lump Sum	1	545,824.00 3.00%	95,000.00 95,000.00 0.80%	254,660.00 450,000.00 3.11%	450,000.00 203,300.00 1.39%	11,875,670
2012 08	Dillingham Airport Improvements (38124) 5 Bids Tendered	L-135k Foundations and Utilities for FAA Equipment	Lump Sum (Alt)	1.0	545,824.00 3.00%	95,000.00 95,000.00 0.80%	254,660.00 450,000.00 3.11%	450,000.00 203,300.00 1.39%	11,875,670
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/4717) 4 Bids Tendered	L-135k Remove RVR	Lump Sum	1	3,500.00 0.01%	2,264.00 2,500.00 0.01%	2,641.00 2,400.00 0.01%	3,400.00 2,264.00 0.01%	32,191,812

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524) 3 Bids Tendered	L-137a-1 .n2_A Horizontal Directional Drilling (River)	Linear Foot (Alt)	350.0	404.29 0.43%	285.71 285.71 0.38%	690.48 1,357.14 1.53%	1,357.14 428.57 0.34%	26,561,061
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/5358) 3 Bids Tendered	L-137a-1 .n2_A Horizontal Directional Drilling (River)	Lump Sum	1	141,500.00 0.43%	100,000.00 100,000.00 0.38%	241,666.67 475,000.00 1.53%	475,000.00 150,000.00 0.34%	26,561,061
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/5358) 3 Bids Tendered	L-137a-2 .n2_A Horizontal Directional Drilling (Runway)	Lump Sum	1	86,500.00 0.26%	50,000.00 50,000.00 0.19%	241,666.67 525,000.00 1.69%	525,000.00 150,000.00 0.34%	26,561,061
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524) 3 Bids Tendered	L-137a-2 .n2_A Horizontal Directional Drilling (Runway)	Linear Foot (Alt)	220.0	393.18 0.26%	227.27 227.27 0.19%	1,098.48 2,386.36 1.69%	2,386.36 681.82 0.34%	26,561,061
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-143a EXISTING POWER SYSTEM REMOVAL	LUMP SUM	1	15,000.00 0.13%	5,000.00 5,000.00 0.05%	5,486.67 5,500.00 0.05%	5,960.00 5,960.00 0.05%	9,285,879
2013 01	Sitka Airport Runway Overlay (38111/69652/0) 3 Bids Tendered	L-143a Power Distribution Modifications	Lump Sum	1	50,000.00 0.46%	27,000.00 65,000.00 0.60%	64,000.00 27,000.00 0.24%	100,000.00 0.00 0.00%	10,877,345
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-143b MANHOLE	EACH	21	4,500.00 0.81%	4,000.00 4,000.00 0.90%	4,196.67 4,000.00 0.72%	4,590.00 4,590.00 0.82%	9,285,879
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-143c MANHOLE DRAIN PIPING	LINEAR FOOT	2,000	20.00 0.34%	20.00 20.00 0.43%	23.27 22.00 0.38%	27.80 27.80 0.47%	9,285,879
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-143d LOAD BREAK JUNCTION ASSEMBLY IN MANHOLE	EACH	4	12,500.00 0.43%	6,900.00 7,000.00 0.30%	7,116.67 6,900.00 0.24%	7,450.00 7,450.00 0.25%	9,285,879

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-143e PRIMARY CABLE 15KV, NO 2.	LINEAR FOOT	11,000	13.00 1.23%	7.00 15.00 1.78%	9.92 7.00 0.66%	15.00 7.75 0.73%	9,285,879
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-143f NEUTRAL NO 2 XHHW	LINEAR FOOT	11,000	4.00 0.38%	2.91 11.00 1.30%	5.64 3.00 0.28%	11.00 2.91 0.27%	9,285,879
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-143g 4" HDPE	LINEAR FOOT	21,000	20.00 3.61%	16.50 33.00 7.46%	24.76 16.50 2.96%	33.00 24.77 4.44%	9,285,879
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-143h PRIMARY TRANSFORMER 15KVA	EACH	3	20,000.00 0.52%	3,400.00 4,000.00 0.13%	4,121.33 3,400.00 0.09%	4,964.00 4,964.00 0.13%	9,285,879
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-143i PRIMARY TRANSFORMER 50 KVA	EACH	1	30,000.00 0.26%	4,000.00 4,000.00 0.04%	5,023.33 4,500.00 0.04%	6,570.00 6,570.00 0.06%	9,285,879
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-143j PRIMARY TRANSFORMER 112.5 KVA	EACH	1	42,000.00 0.36%	6,000.00 6,000.00 0.06%	8,025.00 9,500.00 0.08%	9,500.00 8,575.00 0.07%	9,285,879
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	L-143k INSTALL FAA POWER SYSTEM	LUMP SUM	1	75,000.00 0.64%	70,000.00 75,000.00 0.81%	72,166.67 70,000.00 0.60%	75,000.00 71,500.00 0.61%	9,285,879
2009 02	Platinum Airport Runway Relocation (19058/57775/4721) 5 Bids Tendered	L-145a Standby Generator and Enclosure	Lump Sum	1	90,000.00 1.11%	29,000.00 150,000.00 2.75%	140,800.00 200,000.00 3.00%	200,000.00 29,000.00 0.42%	5,448,815
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/4721) 3 Bids Tendered	L-145a Standby Generator and Enclosure	Lump Sum	1	275,000.00 0.87%	100,000.00 240,000.00 1.05%	188,333.33 100,000.00 0.42%	240,000.00 225,000.00 0.80%	22,758,321
2011 03	King Salmon Airport Lighting (33104/52673/0) 2 Bids Tendered	L-145a Standby Generator and Enclosure	LUMP SUM	1	250,000.00 4.55%	200,000.00 240,000.00 3.93%	220,000.00 200,000.00 3.19%	240,000.00 0.00 0.00%	6,109,633
2010 06	Kipnuk Airport Relocation - Phase II (28834/57796/4721) 5 Bids Tendered	L-145a(1) Standby Generator and Enclosure	Lump Sum	1	73,000.00 0.41%	132,000.00 210,000.00 1.56%	180,800.00 172,000.00 1.10%	215,000.00 132,000.00 0.78%	13,477,354

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 06	Kipnuk Airport Relocation - Phase II (28834/57796/4721) 5 Bids Tendered	L-145a(2) Power Meter	Lump Sum	1	4,400.00 0.02%	7,000.00 27,000.00 0.20%	27,900.00 50,000.00 0.32%	50,000.00 7,000.00 0.04%	13,477,354
2011 07	Deadhorse Airport Rehabilitation (33614/63626/0) 5 Bids Tendered	L-145a.n2 Standby Generator and Power Distribution	Lump Sum	1	311,500.00 1.17%	120,000.00 150,000.00 0.71%	213,400.00 255,000.00 1.01%	317,000.00 225,000.00 0.87%	20,991,815
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/5298) 4 Bids Tendered	L-146a Install Paralleling Switchgear	Lump Sum	1	239,500.00 0.52%	475,000.00 520,000.00 1.54%	544,125.00 570,500.00 1.57%	611,000.00 475,000.00 1.24%	33,830,478
2015 03	Lake Hood A-B Parking Rehabilitation (44353/54465/4722) 4 Bids Tendered	L-150a Weatherproof Outlets	Lump Sum	1	100,000.00 1.81%	150,000.00 450,000.00 8.05%	300,000.00 150,000.00 2.50%	450,000.00 200,000.00 3.31%	5,589,266
2017 08	Bethel Airport Improvements (47294//0) 3 Bids Tendered	L-150a Weatherproof Outlets	Lump Sum	1	113,000.00 1.62%	20,000.00 22,000.00 0.30%	22,333.33 25,000.00 0.28%	25,000.00 20,000.00 0.21%	7,289,947
2015 03	Lake Hood A-B Parking Rehabilitation (44353/54465/0) 4 Bids Tendered	L-150b Minor Electrical Modifications	Contingent Sum	1	30,000.00 0.54%	30,000.00 30,000.00 0.54%	30,000.00 30,000.00 0.50%	30,000.00 30,000.00 0.50%	5,589,266
2017 03	Haines Airport Aip Drainage Improvements (46769/69436/0) 2 Bids Tendered	L-155a APRON LIGHTING	LUMP SUM	1	385,000.00 3.50%	705,000.00 705,000.00 7.17%	777,500.00 850,000.00 7.63%	850,000.00 0.00 0.00%	9,826,116
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/4723) 3 Bids Tendered	L-155a Flood Lighting	Lump Sum	1	228,275.00 0.72%	212,000.00 250,000.00 1.10%	237,333.33 250,000.00 1.05%	250,000.00 212,000.00 0.76%	22,758,321
2017 03	Lake Hood Seaplane Base Lake Hood Lakeshore Taxilane Reconstruction (46714//4723) 10 Bids Tendered	L-155a Flood Lighting	Lump Sum	1	30,000.00 0.82%	24,600.00 30,000.00 1.02%	31,221.62 30,000.00 1.00%	40,000.00 30,116.21 1.00%	2,947,832
2015 08	Shishmaref Airport Resurfacing (44516/61427/0) 3 Bids Tendered	L-155a FLOOD LIGHTING	LUMP SUM	1	8,000.00 0.13%	9,000.00 9,000.00 0.15%	43,666.67 25,000.00 0.32%	97,000.00 97,000.00 0.95%	5,927,495
2011 02	Manley Airport Relocation (32893/61564/0) 10 Bids Tendered	L-155a.n2 Floodlighting	Lump Sum	1	6,684.00 0.06%	6,480.00 12,000.00 0.11%	32,798.00 11,000.00 0.10%	150,000.00 6,480.00 0.05%	11,049,742
2011 06	Kodiak Airport Improvements, 2011 (33348/52739/5003) 3 Bids Tendered	L-160b Load Center, Type 1A	Each	1	9,000.00 0.03%	10,000.00 12,000.00 0.05%	11,333.33 10,000.00 0.04%	12,000.00 12,000.00 0.04%	22,758,321

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 03	ANC 7R/25L Rehabilitation & Drainage and Embankment (27253/58540 52410/5003) 4 Bids Tendered	L-160b Load Center, Type 1A	Each	1	10,000.00 0.02%	7,500.00 7,500.00 0.02%	9,825.00 8,100.00 0.02%	15,000.00 15,000.00 0.04%	33,830,478
2011 02	ANC Runway 7R/25L Rehabilitation Phase II/ANC Runway 7R/25L Extension (33092/52405 53201/5003) 4 Bids Tendered	L-160b Load Center, Type 1A	Each	1	10,000.00 0.02%	6,500.00 6,500.00 0.02%	9,219.62 6,878.47 0.02%	17,000.00 6,500.00 0.02%	32,191,812
2010 09	Lake Hood Seaplane Base Lake Hood Strip Improvements (31273/52597/5004) 4 Bids Tendered	L-160c Load Center, Type 2	Each	1	10,000.00 2.71%	0.00 24,213.00 6.30%	19,388.75 20,000.00 4.96%	33,342.00 33,342.00 7.97%	384,465
2009 05	Chignik Lagoon Runway Repairs Rebid (23073/51024/5004) 5 Bids Tendered	L-160c Load Center, Type 2	Each	1	26,000.00 0.47%	13,500.00 20,000.00 0.42%	26,700.00 25,000.00 0.50%	45,000.00 30,000.00 0.58%	4,754,600
2010 09	Lake Hood Seaplane Base Lake Hood Bank Stabilization (31333/50920/5004) 8 Bids Tendered	L-160c Load Center, Type 2	Each	17	3,000.00 2.38%	3,000.00 3,200.00 2.58%	4,138.75 7,740.00 5.12%	7,740.00 4,200.00 2.68%	2,111,536
2011 09	Lake Hood Strip Improvements Phase II (34113/53546/5004) 6 Bids Tendered	L-160c Load Center, Type 2	Each	1	10,000.00 0.97%	0.00 0.00 0.00%	543.67 0.00 0.00%	2,062.00 0.00 0.00%	42,400
2011 09	Lake Hood Strip Improvements Phase II (33741/53546/5004) 6 Bids Tendered	L-160c Load Center, Type 2	Each	1	10,000.00 0.98%	0.00 0.00 0.00%	200.00 0.00 0.00%	1,200.00 0.00 0.00%	42,400
2015 03	Lake Hood A-B Parking Rehabilitation (44353/54465/5004) 4 Bids Tendered	L-160c Load Center, Type 2	Each	2	14,000.00 0.51%	10,000.00 30,000.00 1.07%	25,000.00 10,000.00 0.33%	30,000.00 30,000.00 0.99%	5,589,266
2011 09	Lake Hood Strip Improvements Phase II (34178/53546/5004) 6 Bids Tendered	L-160c Load Center, Type 2	Each	1	10,000.00 0.97%	800.00 1,200.00 0.25%	2,310.39 2,062.00 0.36%	3,750.00 800.00 0.10%	477,360
2018 08	Anc Miscellaneous Repairs - Fleet Fueling Facility and Outlet Control Structure (48503/5388) 2 Bids Tendered	L-162a Above Ground Junction Box	Lump Sum	1	15,000.00 2.55%	18,200.00 18,200.00 2.04%	24,255.50 30,311.00 3.08%	30,311.00 0.00 0.00%	890,550

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 05	Chignik Lagoon Runway Repairs Rebid (23073/51024/5025) 5 Bids Tendered	L-165a Flashing Beacon System	Lump Sum	1	150,000.00 2.71%	31,640.00 130,000.00 2.73%	88,328.00 31,640.00 0.63%	130,000.00 60,000.00 1.16%	4,754,600
2012 06	Unalaska Airport Improvements 2012 (38122/53443/0) 5 Bids Tendered	L-165a Flashing Beacon System	Lump Sum	1	30,500.00 0.11%	32,000.00 48,000.00 0.24%	47,600.00 32,000.00 0.16%	60,000.00 38,000.00 0.18%	19,645,356
2009 08	FIA Access Control (24615/61434/0) 3 Bids Tendered	L-170a Exterior Lighting	Lump Sum	1	45,600.00 1.94%	85,000.00 85,000.00 3.30%	98,000.00 110,000.00 3.90%	110,000.00 99,000.00 3.43%	2,572,350
2009 08	FIA Access Control (24615/61434/0) 3 Bids Tendered	L-170b 15 kVA Transformer	Each	2	2,655.00 0.23%	1,000.00 1,000.00 0.08%	2,333.33 3,000.00 0.21%	3,000.00 3,000.00 0.21%	2,572,350
2009 08	FIA Access Control (24615/61434/0) 3 Bids Tendered	L-170c Panelboard	Each	4	1,200.00 0.20%	1,000.00 1,000.00 0.16%	3,666.67 5,000.00 0.71%	5,000.00 5,000.00 0.69%	2,572,350
2011 09	FIA Apron Improvements (33692/63884/0) 3 Bids Tendered	L-200a Interactive Employee Training System	Lump Sum	1	300,000.00 3.86%	220,000.00 235,000.00 4.85%	230,000.00 235,000.00 4.33%	235,000.00 220,000.00 3.72%	4,848,898
2012 08	HNH-Airport Runway Extension (27654/68303/0) 2 Bids Tendered	L-660a Roadway Lighting	Lump Sum	1	70,000.00 2.22%	75,000.00 75,000.00 1.90%	78,000.00 81,000.00 1.87%	81,000.00 0.00 0.00%	3,937,958
2018 03	ANC Taxiway R Group VI Improvements (48142//4814) 2 Bids Tendered	P-172a Fuel-Contaminated Soil Remediation	Contingent Sum	1	25,000.00 0.15%	25,000.00 25,000.00 0.16%	25,000.00 25,000.00 0.16%	25,000.00 0.00 0.00%	15,287,034
2018 03	Lake Hood Seaplane Base LHD Taxiway V Reconstruction (48180//4814) 8 Bids Tendered	P-172a Fuel-Contaminated Soil Remediation	Contingent Sum	1	5,000.00 0.08%	5,000.00 5,000.00 0.10%	5,000.00 5,000.00 0.09%	5,000.00 5,000.00 0.09%	5,162,564
2009 05	OUZINKIE AIRPORT RELOCATION (22632/56957/4814) 9 Bids Tendered	P-172a Fuel-Contaminated Soil Remediation	Contingent Sum	1	5,000.00 0.03%	5,000.00 5,000.00 0.05%	5,000.00 5,000.00 0.05%	5,000.00 5,000.00 0.05%	9,708,914
2016 12	ANC Gates B1, B3, and B5 Reconstruction (46402//4814) 5 Bids Tendered	P-172a FUEL-CONTAMINATED SOIL REMEDIATION	CONTINGENT SUM	1	25,000.00 0.42%	25,000.00 25,000.00 0.36%	25,000.00 25,000.00 0.36%	25,000.00 25,000.00 0.32%	6,938,487
2010 09	Chefornak Airport Relocation - Stage ii (30873/57281/4814) 8 Bids Tendered	P-172a Fuel-Contaminated Soil Remediation	Contingent Sum	1	15,000.00 0.07%	15,000.00 15,000.00 0.09%	15,000.00 15,000.00 0.09%	15,000.00 15,000.00 0.08%	17,443,650

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2016 08	DELETE THIS ONE LATER Cordova Apron, Taxiway and GA Improvements, Stage II (46037/61403/0) 6 Bids Tendered	P-172a FUEL-CONTAMINATED SOIL REMEDIATION	CONTINGENT SUM	1	50,000.00 0.50%	50,000.00 5.25%	50,000.00 5.25%	50,000.00 5.25%	951,500
2016 08	Cordova Apron, Taxiway and G A Improvements, Stage I I (46181/61403/0) 6 Bids Tendered	P-172a FUEL-CONTAMINATED SOIL REMEDIATION	CONTINGENT SUM	1	50,000.00 0.50%	50,000.00 0.80%	50,000.00 0.70%	50,000.00 0.68%	6,287,160
2016 08	DELETE THIS ONE TOO Cordova Apron, Taxiway and G A Improvements, Stage I I (46180/61403/0) 6 Bids Tendered	P-172a FUEL-CONTAMINATED SOIL REMEDIATION	CONTINGENT SUM	1	50,000.00 0.50%	50,000.00 5.25%	50,000.00 5.25%	50,000.00 5.25%	951,500
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4814) 2 Bids Tendered	P-172a.n1* Fuel-Contaminated Soil Remediation	Contingent Sum	1	192,500.00 0.33%	192,500.00 0.36%	192,500.00 0.36%	192,500.00 0.00%	52,882,604
2018 03	ANC Runway 15/33 Rehabilitation (48247/Z590490000/4813) 2 Bids Tendered	P-172a.n2* Fuel-Contaminated Soil Remediation	Contingent Sum	1	770,000.00 1.33%	770,000.00 1.46%	770,000.00 1.45%	770,000.00 0.00%	52,882,604
2012 06	Unalaska Airport Improvements 2012 (38122/53443/0) 5 Bids Tendered	P-185b(1) Underlayer Stone - Class UL-2400	Ton	23,300	180.00 15.72%	105.00 12.45%	85.00 9.88%	175.00 11.11%	19,645,356
2015 08	Hooper Bay Airport Improvements (44980/57419/4839) 4 Bids Tendered	P-301a Soil-Cement Base Course	Square Yard	6,900	30.00 0.78%	10.00 0.27%	37.75 0.77%	60.00 1.19%	25,767,875
2015 03	Lake Hood A-B Parking Rehabilitation (44353/54465/4839) 4 Bids Tendered	P-301a Soil-Cement Base Course	Square Yard	63,560	6.00 6.89%	6.00 6.82%	8.50 5.30%	15.00 8.42%	5,589,266
2011 09	Bethel Airport Pavement Rehabilitation (34034/52810/0) 4 Bids Tendered	P-301a Soil-Cement Base Course	Square Yard	10,700	6.00 0.79%	7.00 0.97%	7.75 0.82%	15.00 0.40%	7,700,755
2009 05	King Salmon Airport, Apron And Taxiway Resurfacing Project (22212/51975/0) 3 Bids Tendered	P-301a.1 Soil-Cement Base Course	Square Yard	40,000	4.00 1.86%	3.00 1.93%	4.70 1.25%	9.00 3.70%	6,218,035
2009 05	King Salmon Airport, Apron And Taxiway Resurfacing Project (22212/51975/0) 3 Bids Tendered	P-301a.2 Soil-Cement Base Course	Square Yard	60,000	4.00 2.79%	3.00 2.89%	4.67 1.78%	9.00 5.54%	6,218,035

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2009 04	ANC RON Parking, 12-14 Reconstruction (21532/51095/4874) 5 Bids Tendered	P-625a Coal-Tar Pitch Emulsion	Ton	1.8	4,000.00 0.06%	2,000.00 4,725.00 0.09%	3,885.00 5,000.00 0.09%	5,000.00 4,700.00 0.08%	9,489,289
2011 09	FIA Apron Improvements (33692/63884/45) 3 Bids Tendered	P-625a.n2 Coal-Tar Pitch Emulsion	Ton	11.1	5,500.00 0.79%	1,300.00 2,725.00 0.62%	2,675.00 1,300.00 0.27%	4,000.00 4,000.00 0.75%	4,848,898
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524) 3 Bids Tendered	P-640b .n2_A Segmented Circle (Panel-Type)	Each (Alt)	22.0	2,045.45 0.14%	1,636.36 2,272.73 0.19%	1,909.09 1,636.36 0.12%	2,272.73 1,818.18 0.09%	26,561,061
2013 09	Nome Airport Runway Safety Area Improvements/ Nome Apron Improvements (41524/61413/60558/2667) 3 Bids Tendered	P-640b .n2_A Segmented Circle (Panel-Type)	Lump Sum	1	45,000.00 0.14%	36,000.00 50,000.00 0.19%	42,000.00 36,000.00 0.12%	50,000.00 40,000.00 0.09%	26,561,061
2010 03	Lake Louise Airport Improvements, Stage I I (26219/62331/4183) 16 Bids Tendered	P-640b Segmented Circle (Panel-Type)	Lump Sum	1	35,000.00 1.53%	30,000.00 60,891.88 4.72%	54,967.75 46,500.00 3.53%	73,500.00 42,000.00 2.94%	1,289,610
2018 02	Kiana Airport Improvements (46994/63179/2667) 7 Bids Tendered	P-640b Segmented Circle (Panel-Type)	Lump Sum	1	40,000.00 0.28%	32,000.00 32,000.00 0.21%	58,428.57 55,000.00 0.28%	100,000.00 45,000.00 0.23%	15,596,020
2010 06	Kipnuk Airport Relocation - Phase II (28834/57796/4887) 5 Bids Tendered	P-640b Segmented Circle (Panel-Type)	Lump Sum	1	35,000.00 0.20%	34,000.00 44,000.00 0.33%	38,600.00 34,000.00 0.22%	44,000.00 35,000.00 0.21%	13,477,354
2014 05	Kodiak Airport RSA Extension & Devils Creek Culvert Repair (42772/53587 57474/4887) 3 Bids Tendered	P-640b Segmented Circle (Panel-Type)	Lump Sum	1	40,000.00 0.07%	52,000.00 75,000.00 0.13%	64,000.00 65,000.00 0.11%	75,000.00 52,000.00 0.08%	58,222,248
2009 07	Tuluksak Airport (24079/51795/53) 6 Bids Tendered	P-640b Segmented Circle (Panel-Type)	Lump Sum	1	40,000.00 0.26%	35,000.00 44,000.00 0.25%	44,833.33 57,000.00 0.31%	57,000.00 35,000.00 0.19%	17,533,365
2009 08	Huslia Airport Improvements (23892/61457/53) 4 Bids Tendered	P-640b Segmented Circle (Panel-Type)	Lump Sum	1	40,000.00 0.65%	37,000.00 45,000.00 0.77%	45,250.00 50,000.00 0.80%	50,000.00 37,000.00 0.37%	5,873,030
2009 07	Takotna Airport Relocation (23792/56774/4887) 4 Bids Tendered	P-640b Segmented Circle (Panel-Type)	Lump Sum	1	45,000.00 0.30%	40,000.00 41,000.00 0.31%	42,750.00 45,000.00 0.33%	45,000.00 45,000.00 0.31%	13,296,580

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2010 09	Chefornak Airport Relocation - Stage ii (30873/57281/4887) 8 Bids Tendered	P-640b Segmented Circle (Panel-Type)	Lump Sum	1	42,000.00 0.19%	10,120.00 35,000.00 0.20%	31,890.00 35,000.00 0.20%	45,000.00 35,000.00 0.19%	17,443,650
2013 01	Sitka Airport Runway Overlay (38111/69652/0) 3 Bids Tendered	P-640b Segmented Circle (Panel-Type)	Lump Sum	1	35,000.00 0.32%	25,000.00 60,000.00 0.55%	38,833.33 31,500.00 0.28%	60,000.00 0.00 0.00%	10,877,345
2009 05	Akiachak Airport Relocation (22592/59011/4887) 5 Bids Tendered	P-640b Segmented Circle (Panel-Type)	Lump Sum	1	40,000.00 0.23%	35,000.00 40,000.00 0.21%	40,000.00 45,000.00 0.22%	45,000.00 40,000.00 0.18%	18,744,897
2009 05	Fort Yukon Airport Resurfacing (20553/62650/0) 6 Bids Tendered	P-640b Segmented Circle (Panel-Type)	Lump Sum	1	45,000.00 0.36%	30,000.00 36,000.00 0.32%	37,833.33 46,000.00 0.39%	46,000.00 40,000.00 0.33%	11,250,000
2009 05	OUZINKIE AIRPORT RELOCATION (22632/56957/4887) 9 Bids Tendered	P-640b Segmented Circle (Panel-Type)	Lump Sum	1	45,000.00 0.24%	19,000.00 35,000.00 0.36%	39,726.11 40,000.00 0.37%	55,000.00 50,000.00 0.46%	9,708,914
2009 02	Platinum Airport Runway Relocation (19058/57775/4887) 5 Bids Tendered	P-640b Segmented Circle (Panel-Type)	Lump Sum	1	46,000.00 0.57%	27,000.00 35,000.00 0.64%	41,000.00 40,000.00 0.60%	65,000.00 27,000.00 0.39%	5,448,815
2016 09	St. Michael Airport Rehabilitation (45817/62652/53) 7 Bids Tendered	P-640b Segmented Circle (Panel-Type)	Lump Sum	1	50,000.00 0.50%	35,000.00 60,000.00 0.61%	44,624.29 45,000.00 0.46%	60,000.00 40,000.00 0.40%	9,827,510
2009 06	Allakaket Airport Improvements (23512/62595/53) 3 Bids Tendered	P-640b Segmented Circle (Panel-Type)	Lump Sum	1	35,000.00 0.43%	18,000.00 40,000.00 0.50%	36,000.00 50,000.00 0.59%	50,000.00 18,000.00 0.13%	8,080,460
2016 09	Golovin Airport Improvements (43457//53) 6 Bids Tendered	P-640b Segmented Circle (Panel-Type)	Lump Sum	1	40,000.00 0.33%	35,000.00 65,000.00 0.74%	48,500.00 35,000.00 0.29%	65,000.00 49,000.00 0.37%	8,839,335
2015 08	Hooper Bay Airport Improvements (44980/57419/4887) 4 Bids Tendered	P-640b Segmented Circle (Panel-Type)	Lump Sum	1	50,000.00 0.19%	45,000.00 45,000.00 0.17%	47,625.00 50,000.00 0.18%	50,000.00 50,000.00 0.17%	25,767,875
2016 06	Cold Bay Airport Improvements 2016 (45927/53754 & 57329/0) 3 Bids Tendered	P-640b Segmented Circle (Panel-Type)	Lump Sum	1	50,000.00 0.34%	40,000.00 100,000.00 0.76%	96,666.67 40,000.00 0.29%	150,000.00 150,000.00 0.97%	13,242,749
2012 09	Tununak Airport Relocation (38596/51791/4887) 5 Bids Tendered	P-640b Segmented Circle (Panel-Type)	Lump Sum	1	45,000.00 0.20%	40,000.00 40,000.00 0.20%	45,800.00 50,000.00 0.24%	50,000.00 45,000.00 0.21%	19,963,988

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 06	2013 Scammon Bay Airport Flood Permanent Repairs DMVA/FEMA (46836/58357/4887) 5 Bids Tendered	P-640b Segmented Circle (Panel-Type)	Lump Sum	1	50,000.00 0.87%	50,000.00 1.42%	57,050.00 0.94%	70,000.00 0.95%	4,929,362
2010 01	Petersburg Airport- Runway Safety Area Improvements (Phase III) (26553/69360/0) 3 Bids Tendered	P-640b SEGMENTED CIRCLE (PANEL-TYPE)	LUMP SUM	1	40,000.00 0.34%	34,000.00 0.38%	38,000.00 0.38%	45,000.00 0.29%	9,285,879
2017 08	Gambell Airport Pavement Rehabilitation And Lighting Replacement (47150//0) 3 Bids Tendered	P-640b SEGMENTED CIRCLE (PANEL-TYPE)	LUMP SUM	1	25,000.00 0.30%	40,000.00 1.02%	53,333.33 0.56%	70,000.00 0.37%	6,895,530
2017 09	Aniak Airport Runway Shift (47424//0) 4 Bids Tendered	P-640b SEGMENTED CIRCLE (PANEL-TYPE)	LUMP SUM	1	30,000.00 0.06%	40,000.00 0.12%	43,750.00 0.10%	50,000.00 0.10%	38,969,351
2011 01	Petersburg Airport- Runway Safety Area Improvements (Phase IV) (32433/69381/0) 3 Bids Tendered	P-640b SEGMENTED CIRCLE (PANEL-TYPE)	LUMP SUM	1	40,000.00 1.88%	40,000.00 3.28%	61,666.67 2.61%	80,000.00 1.53%	2,437,750
2015 08	Shishmaref Airport Resurfacing (44516/61427/2667) 3 Bids Tendered	P-640b SEGMENTED CIRCLE (PANEL-TYPE)	LUMP SUM	1	45,000.00 0.74%	50,000.00 0.84%	50,000.00 0.51%	60,000.00 0.59%	5,927,495
2010 09	Petersburg Airport- Runway Safety Area Improvements (Phase IV) (30476/69381/0) 1 Bids Tendered	P-640b SEGMENTED CIRCLE (PANEL-TYPE)	LUMP SUM	1	40,000.00 2.16%	40,000.00 1.44%	40,000.00 0.00%	40,000.00 0.00%	2,773,280
2011 07	Deadhorse Airport Rehabilitation (33614/63626/53) 5 Bids Tendered	P-640b.n2 Segmented Circle (Panel-Type)	Lump Sum	1	40,000.00 0.15%	40,000.00 0.19%	60,350.00 0.28%	71,750.00 0.23%	20,991,815
2016 09	Galena Airport Improvements (46151/63175/4887) 2 Bids Tendered	P-640b.n2 Segmented Circle (Panel-Type)	Lump Sum	1	40,000.00 0.29%	30,000.00 0.18%	33,350.00 0.15%	36,700.00 0.00%	16,756,736
2010 06	Nulato Airport Improvements (17512/62603/53) 11 Bids Tendered	P-640b.n2 Segmented Circle (Panel-Type)	Lump Sum	1	20,000.00 0.23%	34,000.00 0.58%	55,263.64 0.61%	95,000.00 0.91%	5,989,180
2017 05	FY15 & 16 AIP NR Airport Segmented Circle Replacement (46494//0) 6 Bids Tendered	P-640b-1 Segmented Circle (Panel-Type)-Deering	Lump Sum	1	60,000.00 20.00%	59,220.00 25.42%	95,035.00 20.00%	133,600.00 21.23%	295,000

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2017 05	FY15 & 16 AIP NR Airport Segmented Circle Replacement (46494//0) 6 Bids Tendered	P-640b-2 Segmented Circle (Panel-Type)-Emmonak	Lump Sum	1	60,000.00 20.00%	55,000.00 18.64%	89,352.67 59,220.00 20.00%	133,600.00 66,068.00 20.68%	295,000
2017 05	FY15 & 16 AIP NR Airport Segmented Circle Replacement (46494//4887) 6 Bids Tendered	P-640b-3 Segmented Circle (Panel-Type)-Holy Cross	Lump Sum	1	60,000.00 20.00%	55,000.00 18.64%	90,479.67 59,220.00 20.00%	133,600.00 64,713.00 20.26%	295,000
2017 05	FY15 & 16 AIP NR Airport Segmented Circle Replacement (46494//4887) 6 Bids Tendered	P-640b-4 Segmented Circle (Panel-Type)-Kaltag	Lump Sum	1	60,000.00 20.00%	55,000.00 18.64%	89,169.50 59,220.00 20.00%	133,600.00 56,346.00 17.64%	295,000
2017 05	FY15 & 16 AIP NR Airport Segmented Circle Replacement (46494//4887) 6 Bids Tendered	P-640b-5 Segmented Circle (Panel-Type)-Mountain Village	Lump Sum	1	60,000.00 20.00%	55,000.00 18.64%	87,900.83 59,220.00 20.00%	133,600.00 64,518.00 20.20%	295,000
2009 05	Akiachak Airport Relocation (22592/59011/4935) 5 Bids Tendered	S-143e Motor Vehicle Fuel-dispensing Tank (1,000 gallons)	Each	1	20,000.00 0.11%	15,000.00 0.11%	21,800.00 25,000.00 0.12%	26,000.00 26,000.00 0.12%	18,744,897
2009 07	Takotna Airport Relocation (23792/56774/4935) 4 Bids Tendered	S-143e Motor Vehicle Fuel-dispensing Tank (1,000 gallons)	Each	1	25,000.00 0.17%	20,500.00 0.25%	30,125.00 20,500.00 0.15%	40,000.00 27,000.00 0.18%	13,296,580
2009 02	Platinum Airport Runway Relocation (19058/57775/4935) 5 Bids Tendered	S-143e Motor Vehicle Fuel-dispensing Tank (1000 gal)	Each	1	22,000.00 0.27%	15,000.00 0.28%	27,100.00 29,000.00 0.44%	40,000.00 29,500.00 0.42%	5,448,815
2011 04	Ouzinkie Airport Relocation Stage II (33230/52637/4935) 8 Bids Tendered	S-143e Motor Vehicle Fuel-dispensing Tank (1000 Gallon)	Each	1	22,000.00 0.86%	23,000.00 1.43%	26,797.15 29,591.20 1.39%	30,375.00 30,375.00 1.35%	2,104,030
2009 05	OZINKIE AIRPORT RELOCATION (22632/56957/4935) 9 Bids Tendered	S-143e Motor Vehicle Fuel-dispensing Tank (1000 Gallons)	Each	1	14,000.00 0.07%	2,246.00 0.31%	20,360.67 19,000.00 0.17%	32,000.00 21,000.00 0.19%	9,708,914
2015 08	Hooper Bay Airport Improvements (44980/57419/4935) 4 Bids Tendered	S-143e Motor Vehicle Fuel-dispensing Tank (1000 Gallons)	Each	1	25,000.00 0.09%	20,000.00 0.08%	23,200.00 22,000.00 0.08%	29,800.00 21,000.00 0.07%	25,767,875
2010 06	Kipnuk Airport Relocation - Phase II (28834/57796/4935) 5 Bids Tendered	S-143e Motor Vehicle Fuel-dispensing Tank (500 gallons)	Each	1	20,000.00 0.11%	15,000.00 0.12%	16,800.00 20,500.00 0.13%	20,500.00 15,000.00 0.09%	13,477,354

Opened	--Project Name (VersionID/Aksas/Ref. Std. ID)----- 1459 Listed	Item Number Description (f)	Unit (f)	Quantity (f)	Eng Est	Min Bid Low Bidder % of Bid	Avg Bid 2nd Low Bidder % of Bid	Max Bid 3rd Low Bidder % of Bid	Project Low Bid Amount (f)
2012 09	Tununak Airport Relocation (38596/51791/4935) 5 Bids Tendered	S-143e Motor Vehicle Fuel-Dispensing Tank, 1,000 Gallons	Each	1	18,000.00 25,000.00 0.11%	18,000.00 25,000.00 0.13%	20,260.00 20,000.00 0.10%	25,000.00 20,000.00 0.09%	19,963,988
2010 06	Nulato Airport Improvements (17512/62603/141) 11 Bids Tendered	S-143e.n2 Motor Vehicle Fuel-dispensing Tank (3000 Gallon)	Each	1	25,000.00 25,000.00 0.29%	15,000.00 57,000.00 0.95%	44,776.36 45,000.00 0.73%	89,040.00 20,000.00 0.30%	5,989,180