

Builders' Exchange Current Project List

* Indicates Date / Time Change

12/30/2020

Bid Date	Bid Time	Location	# of Addenda	Plan #	Project Name
* 1/4/21	2:00 PM	San Francisco	1	20-03238	Prequal: Mb Rock Hall Cold Rm Condensing Units - Ucsf
1/4/21	11:00 AM	Alameda	6	20-03266	Major M&R Waterfront - Uscg Alameda (Sub-Bids Only)
1/4/21	4:00 PM	San Francisco	4	20-03371	Custodial And Related Services At San Francisco Federal Building
1/4/21	9:00 AM	San Francisco	3	20-03373	Main Hanger Reroof & Repair At Airsta San Francisco (Sub Bids Requested)
1/4/21	5:00 PM	San Jose	1	20-03395	Rfp Gymnasium Maintenance - East Side Union High School District (Esuhsd)
1/4/21	5:00 PM	San Jose	1	20-03397	Rfp Merv 13 Air Filters - East Side Union High School District (Esuhsd)
1/4/21	2:30 PM	San Rafael	1	20-03472	Prequal: Standby Generator System Installation
* 1/5/21	10:00 AM	Concord	7	20-03122	Motco Access Control Point (Acp) Gate 1
1/5/21	2:00 PM	Antioch	1	20-03322	Installation Of Curb Ramps At Various Locations
1/5/21	2:00 PM	Antioch	1	20-03323	Pavement Plugs And Leveling Courses At Various Locations
1/5/21	2:00 PM	Cupertino	3	20-03417	Regnart Creek Trail Project - City Of Cupertino
* 1/5/21	12:00 PM	San Francisco	3	20-03424	Omega Watches - Union Only (Sub Bids Requested)
1/5/21	2:00 PM	Fremont	1	20-03432	Central Park Aqua Adventure Pool Re-Plastering (Rebid)
1/5/21	2:00 PM	Cupertino	3	20-03435	Regnart Creek Trail Privacy Fencing Project - City Of Cupertino
1/5/21	5:00 PM	Paso Robles	0	20-03440	Rfp - Landscape Maintenance Services In Maintenance Area #2
1/5/21	5:00 PM	Paso Robles	0	20-03441	Rfp - Landscape Maintenance Services In Maintenance Area #3
1/5/21	5:00 PM	Paso Robles	0	20-03442	Rfp - Landscape Maintenance Services In Maintenance Area #5
1/5/21	5:00 PM	Paso Robles	0	20-03443	Rfp - Landscape Maintenance Services In Maintenance Area #6
1/5/21	5:00 PM	Paso Robles	0	20-03444	Rfp - Landscape Maintenance Services In Maintenance Area #7
1/5/21	10:00 AM	San Luis Obispo	0	20-03449	Asbestos, Mold And Lead-Based Paint Abatement
1/5/21	2:00 PM	Menlo Park	1	20-03456	Vapahcs Replace Deaerator Tank Heater - Department Of Veterans Affairs
1/5/21	2:00 PM	Los Gatos	2	20-03458	Rolling Hills Middle School Hvac Replacement & Ada Lift Rebid - Campbell Union School District
1/5/21	2:00 PM	Los Gatos	1	20-03469	Los Gatos High School Site Improvements-Los Gatos Saratoga Joint Union High School District
1/5/21	2:00 PM	San Luis Obispo	0	20-03471	Slo Animal Services Facility - Package 2 Building & Landscaping (Sub-Bids Only)
* 1/6/21	11:00 AM	Santa Clara County	8	20-03160	Alma Cultural Landscape Rehabilitation Bear Creek Redwoods Open Space Preserve - Midpeninsula Regional Open Space District (Mprosd)
1/6/21	4:00 PM	Mill Valley	0	20-03232	Rfp On-Call Civil Engineering Services
1/6/21	4:00 PM	Mill Valley	0	20-03233	Rfp On-Call Geotechnical Engineering Services
1/6/21	2:00 PM	Monterey County	0	20-03237	Chemicals For The Advanced Water Purification Facility (Awpf)
1/6/21	2:30 PM	San Francisco	6	20-03246	E.S.E.R. 2014 Fire Station 2 Generator Replacement
* 1/6/21	2:00 PM	Brentwood	4	20-03272	Liberty High School Administration And Student Commons Project
1/6/21	1:30 PM	Gilroy	1	20-03331	2021 Annual Sidewalk Gap Closure & Curb Ramp Improvements - City Of Gilroy
1/6/21	2:00 PM	Berkeley	1	20-03337	Rfq - Architect For Morrison Hall, Recital Hall 125 Refurbishment Project - Uc Berkeley
1/6/21	4:00 PM	Santa Cruz	0	20-03347	Rfq - Laguna Creek Diversion Retrofit Project
1/6/21	4:00 PM	Cupertino	1	20-03384	Rfp Professional Design Services For Homestead Road & North De Anza Boulevard Traffic Signal Modification - City Of Cupertino
1/6/21	2:00 PM	Redwood City	0	20-03411	Rfp Redwood City Public Library Meeting Room Furniture Replacement - City Of Redwood City
1/6/21	2:00 PM	Pleasanton	0	20-03419	Fire Alarm Maintenance & Repair Services

	Bid Date	Bid Time	Location	# of Addenda	Plan #	Project Name
	1/6/21	2:00 PM	Pleasanton	0	20-03421	Access Control & Intrusion Alarm Maintenance & Repair Services
	1/6/21	9:00 AM	Richmond	0	20-03465	Rfp Design Services For Two (2) New Force Mains At La Honda Lift Station - West County Wastewater District
	* 1/6/21	2:00 PM	San Francisco	5	20-03473	Upgrade Entry Doors For Single Point Of Entry At Va Hospital San Francisco (Sub Bids Requested)
NEW	1/6/21	2:00 PM	Livermore	2	20-03500	Fairfield Inn & Suites - Livermore (Sub-Bids Only)
	* 1/7/21	2:30 PM	San Mateo County	7	20-03042	Middlefield Road Improvement Project North Fair Oaks Area - County Of San Mateo
	1/7/21	4:00 PM	Dublin	2	20-03166	Rfp Senior Center Floor Renovation - City Of Dublin
	1/7/21	10:00 AM	Santa Cruz	1	20-03229	Santa Cruz High School Switchgear Replacement
	* 1/7/21	2:00 PM	Oakland	6	20-03298	Telegraph Avenue Complete Street Project
	1/7/21	2:00 PM	Los Altos Hills, Cupertino	3	20-03321	Bid 1841 District-Wide Chiller Maintenance & Repairs - Foothill De Anza Community College District
	1/7/21	2:00 PM	Hayward	1	20-03350	Postponed - Emergency Generator Design Build Project
	1/7/21	2:00 PM	San Francisco	5	20-03356	As Needed Spot Sewer Replacement No. 41
	1/7/21	3:00 PM	Oceano	0	20-03370	Oceano Safe Routes To School
	1/7/21	2:00 PM	Monterey	0	20-03374	Rfp - Traffic Signal Maintenance Services
	1/7/21	2:00 PM	Mountain View	0	20-03389	Rfb Board Up Services - City Of Mountain View
	1/7/21	2:00 PM	Paso Robles	1	20-03438	Sep Mud-Rotary Monitoring Wells Installation
	1/7/21	2:00 PM	San Rafael	1	20-03489	San Rafael High School New Steam Building Demo Package (Sub Bids Requested)
	1/7/21	2:00 PM	San Luis Obispo	0	20-03491	Mama Ganache Ti (Sub-Bids Only)
	1/7/21	2:00 PM	Oakland	2	20-03498	Remodel Suite D, E, F - Oakland (Sub-Bids Only)
NEW	1/7/21	5:00 PM	Sunnyvale	0	20-03513	Cvs Pharmacy #09700 (Request For Sub Bids)
	* 1/8/21	2:00 PM	San Francisco	4	20-02913	Rfq Design-Build Services For Sewer Treatment Plant Improvements Project - Sfia
	* 1/8/21	2:00 PM	Dublin	2	20-03126	Request For Pre-Qualification Submittals From Design-Build Entities For Dublin Transit Center Parking Garage Project
	1/8/21	2:00 PM	Martinez	3	20-03179	Request For Prequalification Of Design-Build Entities For Administration Building And Jail Annex Demolition & Redevelopment
	* 1/8/21	2:00 PM	Soledad	1	20-03287	East Street And Metz Road Roundabout
	1/8/21	10:00 AM	Seaside	0	20-03315	Rfq For Specialty Construction Manager Services At Risk
	1/8/21	4:00 PM	Belmont	0	20-03343	Rfq For Geotechnical Engineering Services - City Of Belmont
	* 1/8/21	5:00 PM	San Lorenzo & South Hayward	2	20-03351	Request For Prequalification And Prequalification Questionnaire For San Lorenzo Park Phase 2 And Tennyson Park Renovation - Hayward Area Recreation & Park District
	1/8/21	12:00 PM	Oakland	2	20-03363	Rehabilitation Of Sanitary Sewer Lift Stations B31p At Berth 20 And D04p And D05p At Berths 55-56
	1/8/21	2:00 PM	Novato	1	20-03406	Rfp For Commercial Property Management At The Novato Arts Center And Carlile House
	1/8/21	2:00 PM	Redwood City	0	20-03413	Rfp Supply Of Heating, Ventilating, Air Conditioning (Hvac) Equipment, Systems, & Installation Services - City Of Redwood City
	* 1/11/21	2:00 PM	Albany & Berkeley	5	20-03173	Residential Halls Backbone Upgrade - Uc Berkeley
	1/11/21	5:00 PM	Menlo Park	0	20-03227	Rfq On-Call Professional Consulting Services For Qualified Consulting Arborists - City Of Menlo Park
	1/11/21	2:00 PM	Alameda County	1	20-03340	As-Needed Amag Technology Access Control System Security, Locksmith, And Software Installation And Repairs
	1/11/21	1:30 PM	Gilroy	0	20-03352	Maintenance Building Improvements Project - South County Regional Wastewater Authority (Scrwa)
	1/11/21	10:00 AM	Livermore	0	20-03426	Rfq Remove Bulk Oxygen Storage Bldg. 62
	1/11/21	4:00 PM	Pinole	2	20-03448	Rfp Road Rehabilitation And Parking Lot Design Preliminary Engineering And Design Services - City Of Pinole
	1/11/21	10:00 AM	Oakland	0	20-03475	Rfp Tree Trimming Services - Oakland Housing Authority
	1/12/21	2:00 PM	San Jose	2	20-03284	Career Education Building - San Jose City College District (Sjcc)

	Bid Date	Bid Time	Location	# of Addenda	Plan #	Project Name
	1/12/21	4:00 PM	Palo Alto	1	20-03319	Palo Alto High School Hw-Cw Pipe Replacement - Palo Alto Unified School District (Pausd)
	1/12/21	5:00 PM	Santa Cruz	1	20-03348	Rfp - General On-Call Architectural And Engineering Services
	1/12/21	2:00 PM	Oakland	8	20-03358	Franklin Modernization And Deferred Maintenance Project
	1/12/21	4:00 PM	Brentwood	0	20-03360	Rfp: Mokelumne Aqueduct Protective Structure At Wapa 500kv Transmission Line Crossing - Ebmud
*	1/12/21	2:00 PM	Daly City	1	20-03366	Mussel Rock 2019 Gabion Wall Stormwater Maintenance Project - City Of Daly City
*	1/12/21	2:00 PM	Danville	3	20-03385	San Ramon Valley High School Iron Horse Trail Fence Replacement
	1/12/21	3:00 PM	Mountain View	0	20-03388	Rfb On-Call Plumbing Services - City Of Mountain View
	1/12/21	2:00 PM	Berkeley	2	20-03396	Marina Finger Dock Construction
	1/12/21	2:00 PM	Daly City	0	20-03399	M.P. Brown Elementary School Playground, Parking & Admin Renovation Rebid - Jefferson Elementary School District
	1/12/21	2:30 PM	Livermore	4	20-03401	I Street Garage Project
	1/12/21	2:00 PM	South San Francisco	3	20-03416	Rfp Design Consultant For 2022 West Of 101 Pavement Rehabilitation - City Of South San Francisco
	1/12/21	2:00 PM	Grover Beach	0	20-03428	Rfp - Design, Procure And Install Playground Equipment And Fall Zone Material
	1/12/21	2:00 PM	Richmond	0	20-03434	Geotechnical Testing And Inspection Services For The First Street Relief Sewer And Pipeline Rehabilitation Project
	1/12/21	2:00 PM	Cupertino	0	20-03484	Bubb Road Separated Bikeway Improvements - City Of Cupertino
	1/12/21	3:00 PM	Novato	0	20-03492	Rfp Grant Avenue Bollard Installation
NEW	1/12/21	1:00 PM	Burlingame	0	20-03502	South El Camino Real Water Main Improvements & Bayside Water Valve Replacement - City Of Burlingame
NEW	1/12/21	10:00 AM	Marin County	0	20-03530	Smith Saddle Tanks Glen Drive Access Road Improvement Project - Mmwd
*	1/13/21	2:00 PM	Hollister	2	20-03062	Domestic Water System Process Building Fire Protection
	1/13/21	2:00 PM	Castro Valley	2	20-03293	Rfp Lease-Leaseback Contract For Chabot Elementary School - Expanded Covered Walkway & Portables Relocation Project
	1/13/21	3:00 PM	Castro Valley	2	20-03294	Rfp Lease-Leaseback Contract For Proctor Elementary School - Phase 2 Modernization Project
*	1/13/21	2:00 PM	San Francisco	4	20-03296	Ronald M. George Hvac Upgrades Project
	1/13/21	2:30 PM	San Francisco	5	20-03307	Safer Taylor Street
	1/13/21	11:00 AM	Capitola	0	20-03354	Capitola Avenue Sidewalk Improvements - Schedule A
	1/13/21	10:00 AM	San Jose	1	20-03355	Katherine Smith S. Kinder & Primary Playground Modernization - Evergreen Elementary School District
	1/13/21	2:00 PM	Pleasanton	0	20-03387	Rfq For Public Outreach And Conceptual Design Services For A Skatepark At Ken Mercer Sports Park
	1/13/21	2:00 PM	San Ramon	3	20-03437	Rfp For David Glass House Painting And Historic Window Restoration
	1/13/21	5:00 PM	Paso Robles	0	20-03481	Creston St. Apartments (Sub-Bids Only)
NEW	1/13/21	2:30 PM	San Francisco	0	20-03504	Job Order Contract No. J50 General Building Services
NEW	1/13/21	1:00 PM	Millbrae	0	20-03523	Rfp For Bundled Isp Services - Millbrae Elementary School District
*	1/14/21	3:00 PM	San Francisco	13	20-02995	San Jose Substation Upgrade Phase 1 - Sfmta
	1/14/21	1:30 PM	San Lorenzo	2	20-03137	New Buildings At Arroyo High School And San Lorenzo High School Project
*	1/14/21	2:00 PM	San Jose	19	20-03161	Cerone Division Boiler & Propane Tank Replacement - Scvta
*	1/14/21	2:00 PM	Richmond	2	20-03208	Terminal 2 Maintenance Dredging
	1/14/21	2:00 PM	Concord	2	20-03285	Concord Downtown Sanitary Sewer Upgrade Project Phase 3b
	1/14/21	3:00 PM	Castro Valley	4	20-03291	Rfp Lease-Leaseback Contract For Castro Valley High School - Buildings 200, 300, 600, 700, Culinary Arts & Playfields Modernization
	1/14/21	2:00 PM	Castro Valley	4	20-03292	Rfp Lease-Leaseback Contract For Canyon Middle School Phase 3 Modernization Project
	1/14/21	2:00 PM	Richmond	0	20-03375	Rfp Hilltop & Marina Landscape Maintenance Assessment Districts Annual Engineer's Reports - City Of Richmond

	Bid Date	Bid Time	Location	# of Addenda	Plan #	Project Name
	* 1/14/21	2:00 PM	Newark	1	20-03376	Lakeshore Park Landscape Restoration
	1/14/21	2:00 PM	Alameda & San Mateo Counties	3	20-03402	Water Supply And Treatment Elevator Maintenance
	1/14/21	2:00 PM	San Mateo	0	20-03427	Laurie Meadows Pedestrian & Bicycle Safety Improvements - City Of San Mateo
	1/14/21	2:00 PM	Grover Beach	0	20-03429	Major Street Maintenance
	1/14/21	3:00 PM	Santa Clara County	0	20-03446	Hvac & Refrigeration System Repairs - County Of Santa Clara
	1/14/21	11:00 AM	Paso Robles	0	20-03466	2225 Park Street Apartments (Sub-Bids Only)
	1/14/21	5:00 PM	Grover Beach	0	20-03467	Rfp - Professional Services For The Water Main Upgrade Project
	1/14/21	3:00 PM	Santa Clara County	0	20-03477	Fence Repair And Maintenance Parks - County Of Santa Clara
	1/14/21	2:00 PM	San Jose	0	20-03486	Dartmouth Middle School Room 617 Hvac Upgrade Rebid - Union School District
	1/14/21	2:00 PM	Aptos	0	20-03490	Revised Valve Replacements For Aptos Pines Mobile Home Park
NEW	1/14/21	2:30 PM	San Francisco	0	20-03508	Alamo Square Drainage
NEW	1/14/21	3:00 PM	Shandon	0	20-03509	Central Coast Water Authority Polonio Water Treatment Plant Modular Office Building
NEW	1/14/21	3:00 PM	Santa Clara	0	20-03515	Rfb Soccer Field Sod And Installation - City Of Santa Clara
	* 1/15/21	12:00 PM	Greenfield	1	20-02940	Palmas De Greenfield (Sub-Bids Only)
	1/15/21	12:00 PM	San Francisco	2	20-03316	Rfq Master As-Needed Agreement For Airport-Wide Electrical Repairs & Construction - Sfia
	1/15/21	4:00 PM	San Ramon	0	20-03341	Rfp For Professional Architectural Consulting Services - City Of San Ramon
	* 1/15/21	4:00 PM	El Sobrante, Pinole & Richmond	2	20-03357	Rfp Force Main Assessment - West County Wastewater District
	1/15/21	2:00 PM	San Francisco	3	20-03404	4840 Mission Street (Sub Bids Requested)
	1/15/21	10:00 AM	Santa Cruz	0	20-03433	Kresge College Work Package 5.3 - Finish Carpentry, Window Coverings (Sub-Bids Only)
	1/15/21	2:00 PM	Pittsburg	0	20-03457	Rfp Wide Area Network (Wan) Services - Pittsburg Unified School District
	1/15/21	2:00 PM	San Bruno	1	20-03479	Skyline College (Sky) B1 Sculpture Lab Flooring - San Mateo County Community College District (Smcccd)
NEW	1/15/21	2:00 PM	Mountain View	0	20-03527	Rfb Street Signs- City Of Mountain View
	* 1/18/21	3:00 PM	San Francisco	6	20-03407	Rnew - Mb Gh 1st Floor Ada Restrooms - Ucsf
	1/18/21	4:00 PM	Seaside	0	20-03410	Rfq For The 2nd Avenue Development At Csu Monterey Bay
	1/19/21	2:00 PM	Richmond	2	20-03261	1st St Relief Sewer And Pipeline Rehabilitation Project
	1/19/21	2:00 PM	Salinas	0	20-03312	Asphalt Improvement Project
	1/19/21	11:00 AM	Santa Clara	2	20-03400	Ip Monument Sign - Gateway & Landscape Improvements Mission College
	1/19/21	5:00 PM	Redwood City	1	20-03409	Rfp For Citywide Bicycle & Pedestrian Master Plan & Vision Zero Action Plan - City Of Redwood City
	1/19/21	10:00 AM	Richmond	2	20-03453	Hacienda Apartments Renovation - Gmp Bid Request Div 01-33 (Sub-Bids Only)
	1/19/21	2:00 PM	Berkeley	0	20-03495	Construction Manager/General Contractor Prequalification Documents For Data Hub Building - Uc Berkeley
NEW	1/19/21	2:30 PM	San Francisco	0	20-03507	George Christopher Court Resurfacing Project
NEW	1/19/21	12:00 PM	Grover Beach	0	20-03511	Rfp - Cdbg Installation Of Water Distribution Lines, Valves, Hydrants, And Associated Services
NEW	1/19/21	2:00 PM	Danville	1	20-03514	Charlotte Wood Middle School Modernization - Increment 2
NEW	1/19/21	3:00 PM	San Jose	0	20-03517	Prequalification Of General Contractors For Tbrc Project - County Of Santa Clara
NEW	1/19/21	1:00 PM	Foster City & Redwood City	0	20-03519	Rfp For Data Services Hsd To Coe - San Mateo Foster City School District
NEW	1/19/21	1:00 PM	Foster City & Redwood City	0	20-03520	Rfp For Data Services Ds1 - San Mateo Foster City School District
NEW	1/19/21	1:00 PM	San Mateo	0	20-03521	Rfp For Isp Services- San Mateo Foster City School District

	Bid Date	Bid Time	Location	# of Addenda	Plan #	Project Name
NEW	1/19/21	1:00 PM	San Mateo	0	20-03522	Rfp For Bundled Isp Services- San Mateo Foster City School District
*	1/20/21	1:00 PM	Gilroy	1	20-03030	Ranch Site Building & Trailer Demolition - City Of Gilroy
	1/20/21	10:00 AM	Santa Cruz	1	20-03234	Mission Hill Middle School Switchgear Replacement
	1/20/21	2:00 PM	Los Gatos	0	20-03260	Redwood Fire Station Replacement Project - Santa Clara County Central Fire Protection District (Scdfd)
	1/20/21	2:00 PM	Dublin	0	20-03310	Request For Pre-Qualification Of General Contractors For The Santa Rita Jail Accessibility Retrofit
	1/20/21	2:00 PM	Redwood City	0	20-03488	Hoover Community School Path Of Travel Project - Redwood City School District
NEW	1/20/21	2:30 PM	San Francisco	0	20-03503	Job Order Contract No. J49 General Engineering Services
NEW	1/20/21	2:00 PM	Los Altos	0	20-03506	Annual Street Striping Project - City Of Los Altos
NEW	1/20/21	2:00 PM	Millbrae	0	20-03512	30 Arroyo Seco Concrete Pavement Overlay Project - City Of Millbrae
NEW	1/20/21	3:00 PM	Nipomo	0	20-03516	Rfp - Preparation Of An Environmental Impact Report (Eir) For The Dana Reserve Specific Plan
	1/21/21	2:00 PM	Richmond	1	20-03320	Macdonald Ave And 33rd Street Intersection
	1/21/21	3:00 PM	San Jose	0	20-03325	9478-Large Trash Capture Device - Sonora And Oswego Retrofits - City Of San Jose
	1/21/21	4:00 PM	San Mateo	0	20-03336	Rfp Transit-Oriented Development Pedestrian Access Plan - City Of San Mateo
*	1/21/21	3:00 PM	San Francisco	3	20-03361	Rnew - Mt. Zion Cancer Research Center Air Intake Design - Ucsf
	1/21/21	2:00 PM	Concord	2	20-03364	Pavement Maintenance Zone 4
	1/21/21	2:00 PM	Hayward & Pleasanton	0	20-03369	Rfp Wide Area Network Services E-Rate Funding Year 24 (2021-2022) - Pleasanton Unified School District
	1/21/21	1:30 PM	Atherton	0	20-03379	James Avenue Overlay - Town Of Atherton
*	1/21/21	2:00 PM	Dublin	3	20-03393	Fallon Sports Park - Phase 3
	1/21/21	2:30 PM	San Mateo County	1	20-03403	Coyote Point Eastern Promenade Rejuvenation - County Of San Mateo
	1/21/21	3:00 PM	Morgan Hill	0	20-03423	Jackson Academy Of Math & Music Classroom & Multi-Use Modernization - Morgan Hill Unified School District (Mhusd)
*	1/21/21	3:00 PM	Livermore	2	20-03439	Rfp For Professional Services For The Collier Canyon Creek Silt Basin, Dr 4344-0132-040 And The Arroyo Las Positas Restoration Through Golf Course Dr-4344-0138 - City Of Livermore
	1/21/21	2:00 PM	San Jose	1	20-03447	Power Distribution Relocation For Civic Center - County Of Santa Clara
	1/21/21	2:00 PM	Oakland	0	20-03468	Montclair Village Antioch Court Pedestrian Improvements
	1/21/21	2:00 PM	Berkeley	0	20-03474	Dm Trayer Replacement - Uc Berkeley
	1/21/21	2:00 PM	Santa Cruz	0	20-03483	Pacific Avenue Sidewalk - Front To Second
	1/21/21	2:00 PM	Alameda	1	20-03493	Alameda Creek Recapture
	1/21/21	3:00 PM	San Jose	0	20-03499	8142 Yard Piping Improvements Phase 1 - City Of San Jose
NEW	1/21/21	5:00 PM	Grover Beach	0	20-03510	Rfp - Front Street Sewer Lift Station Upgrades
	1/22/21	1:30 PM	San Lorenzo	3	20-03191	Grant Elementary School Modernization
	1/22/21	12:00 PM	East Palo Alto	1	20-03244	Rfp Professional Design Services For Martin Luther King (Mlk) Park - City Of East Palo Alto
	1/22/21	3:00 PM	Redwood City	0	20-03390	Rfp For Electrical Maintenance & Repair Services - City Of Redwood City
	1/22/21	5:00 PM	Paso Robles	0	20-03394	Rfp - Uptown Family Park Provide Design Services For Water Feature Replacement
	1/22/21	2:00 PM	Millbrae	1	20-03463	Sodium Hypochlorite System Improvements Project - City Of Millbrae
	1/22/21	2:00 PM	Millbrae	0	20-03470	Digester No. 2 Cleaning Project - City Of Millbrae
	1/22/21	11:00 AM	Various Cities	0	20-03485	As-Needed Heating, Ventilation, And Air Conditioning (Hvac) Maintenance And Repairs
	1/25/21	2:30 PM	Redwood City	1	20-03265	Grant Yard Radio Shop - County Of San Mateo
	1/25/21	2:00 PM	San Jose	0	20-03461	20-211 - Roof Replacement Santa Teresa Dmv Field Office

	Bid Date	Bid Time	Location	# of Addenda	Plan #	Project Name
NEW	1/25/21	2:00 PM	San Francisco	0	20-03505	Fillmore Marketplace Apartments Exterior Envelope Repair (Sub Bids Requested)
NEW	1/25/21	1:00 PM	South San Francisco	0	20-03524	Rfp For Data Services Hsd-Hillside - South San Francisco Unified School District
NEW	1/25/21	1:00 PM	South San Francisco	0	20-03525	Rfp For Data Services Hsd-Serra Vista - South San Francisco Unified School District
NEW	1/25/21	1:00 PM	South San Francisco	0	20-03526	Rfp For Data Services Hsd-Community Day - South San Francisco Unified School District
*	1/26/21	1:00 PM	San Rafael	1	20-03405	Secondary Clarifier No. 3 Rehabilitation Project
	1/26/21	10:00 AM	Brentwood	0	20-03418	Liberty High School Roofing Project
	1/26/21	3:00 PM	San Mateo	0	20-03420	20-183 Roof Replacement At The San Mateo Dmv Field Office
	1/26/21	2:00 PM	South Ssn Francisco	1	20-03454	2020 Pavement Rehabilitation Project - City Of South San Francisco
	1/26/21	2:00 PM	San Jose	0	20-03478	Summer 2021 Pavement Rehabilitation Projects - Berryessa Union School District
	1/26/21	5:00 PM	Fremont	2	20-03482	Bell Street (Gmp) - Fremont (Sub-Bids Only)
	1/26/21	1:00 PM	Burlingame	0	20-03497	Broadway Pedestrian Street Lighting Improvements - City Of Burlingame
	1/27/21	2:00 PM	San Jose	0	20-03392	Penitencia Water Treatment Plant Rehabilitation Of Flocculation & Sedimentation Basin Project - Scwwd
	1/27/21	5:00 PM	Fremont	0	20-03415	Centerville Middle School Transformation Phase 3 Increments 1 And 2 - Prequalification For Subcontractors
	1/27/21	2:00 PM	San Francisco	0	20-03430	As-Needed Airfield Electrical Testing - Sfia
	1/27/21	3:00 PM	Santa Clara	0	20-03450	Laurelwood Stormwater Pump Station Rehabilitations- City Of Santa Clara
	1/27/21	11:00 AM	San Luis Obispo	0	20-03451	650 Tank Farm (Sub-Bids Only)
	1/27/21	12:00 PM	San Francisco	0	20-03480	Rfq: Ph Uch Interior Abate & Demo - Ucsf
*	1/28/21	2:00 PM	San Francisco	19	20-03095	Wawona Area Stormwater Improvement And Vicente Street Water Main Replacement
*	1/28/21	2:30 PM	San Leandro	1	20-03359	Sanitary Sewer Point Repairs 2021
	1/28/21	2:00 PM	Livermore	1	20-03414	Domestic Water Booster Pump Project
	1/28/21	11:00 AM	Oakland	0	20-03422	Rfp For Oakland International Airport Post-Construction/Green Infrastructure Stormwater Treatment Assessment - Port Of Oakland
	1/28/21	2:30 PM	Salinas	0	20-03431	Job Order Contracts For Natividad Medical Center
	1/28/21	2:00 PM	South San Francisco	0	20-03445	Athy Drive Area Improvements - Westborough Water District
	1/28/21	2:00 PM	Richmond	1	20-03455	Yellow Brick Road Pedestrian & Bicycle Improvements Iron Triangle Neighborhood Project
	1/28/21	2:00 PM	Atascadero	0	20-03496	Atascadero Mall Sewer Condition Improvements
NEW	1/28/21	3:00 PM	San Jose	0	20-03501	Exterior & Interior Painting & Refinishing Dmv San Jose Field Office
NEW	1/28/21	2:00 PM	Richmond	0	20-03529	District Nutrition Center Walk-In Freezer & Cooler Replacement (Rebid)
	1/29/21	1:30 PM	Hayward	2	20-03254	Lorenzo Manor Elementary School Modernization Project
	1/29/21	2:00 PM	Berkeley	1	20-03327	Rfp Design Build Construction Services For The Berkeley City College 2118 Milvia Expansion Project - Pre-Qualified Design Build Entities
	1/29/21	5:00 PM	Newark	0	20-03335	Rfp Professional Design Services For Lindsay Tract Roadway, Green Infrastructure Improvements And Water Utility Replacement - City Of Newark
	1/29/21	3:00 PM	Various Cities	4	20-03362	Rfp On-Call Janitorial Services
	1/29/21	2:00 PM	Sunnyvale	0	20-03398	Rfp High Speed Wide-Area Network (Wan) - Fremont Union High School District
	1/29/21	2:00 PM	Santa Clara County	0	20-03487	Rfsq Professional Engineering Consultants - County Of Santa Clara
	2/1/21	5:00 PM	East Garrison	0	20-03476	East Garrison Apartments (Sub-Bids Only)
*	2/2/21	2:00 PM	Oakland	7	20-02886	Procurement Of Portable Traction Power Substations - Bart #15ek-230
	2/2/21	2:00 PM	San Luis Obispo	1	20-03342	Uu Neighborhood - Building 19/19a & Plaza Renovation - Bid Package #2 - Various Trade Packages (Sub-Bids Only)
	2/3/21	2:00 PM	Cupertino	0	20-03462	Re-Roof Science Buildings Sc1 & Sc2 De Anza College

	Bid Date	Bid Time	Location	# of Addenda	Plan #	Project Name
	2/3/21	3:00 PM	San Luis Obispo	0	20-03494	Rfp - Architectural Services For Kennedy Library Renovation
	2/4/21	10:00 AM	Santa Cruz	1	20-03235	Westlake Elementary School Switchgear Replacement
	2/4/21	2:00 PM	Fremont	1	20-03308	Rfp City Facilities Landscape Maintenance Services - City Of Fremont
	2/5/21	12:00 PM	San Francisco	1	20-03195	Cupccaa For San Francisco Community College District - Ccsf
	2/5/21	4:00 PM	Richmond	1	20-03464	Rfp Construction Management Services - West County Wastewater District
	2/9/21	5:00 PM	Cupertino	0	20-02889	Rfp Fiscal Year (Fy) 2021/22 Notice Of Funding Availability & Request For Proposals - City Of Cupertino
	* 2/10/21	12:00 PM	Soledad	1	20-03377	Line Leak Detection Installation Salinas Valley State Prison
	* 2/16/21	2:00 PM	Various Locations	14	19-03775	34.5 Kv Cable Replacement And Fiber Optic, R-Line, Rcp To Rry - Bart #15ej-182
NEW	2/18/21	10:30 AM	San Luis Obispo	0	20-03518	Design And Install A Steam And Condensate System
	2/23/21	1:30 PM	Hayward	0	20-03459	Colonial Acres Elementary School Modernization Project
	2/23/21	11:00 AM	San Lorenzo	0	20-03460	Hesperian Elementary School Modernization Project
	2/24/21	11:00 AM	San Leandro	0	20-03412	Dayton Elementary School Modernization Project (Rebid)
NEW	2/26/21	2:00 PM	Santa Clara	0	20-03528	Rfq S20221 Bart Silicon Valley Phase Ii Extension Program / Tunnel / Trackwork Contract- Scvta
	3/1/21	3:00 PM	Oakley	1	20-03436	Construction Of Oakley Park And Ride

Weekly Projects Bidding

12/30/2020

Reasonable care is given in gathering, compiling and furnishing the information contained herein which is obtained from sources believed to be reliable, but the Planroom is not responsible or liable for errors, omissions or inaccuracies.

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
--------------	-------------	----------------------------	-------------	-----------------	-----------------	---------------------

Monday, January 04, 2021

MAJOR M&R WATERFRONT - USCG ALAMEDA (SUB-BIDS ONLY)

Addenda: 6

1/4/21 11:00 AM 20-03266 Alameda \$1,000,000 to \$5,000,000

State-Federal

Plan Issuer: Talion Construction

951-506-9290 951-506-6264

Prebid Conf: 12/10 @ 10 AM. SECURITY: Contractors to complete a Base Alameda Request Contract #: 70Z08821RPQQ02

Form for all attendees (including all Subcontractors) to Brian Lock at

300

brian.lock@talionconstruction.com no later than 48 hours before schedule site visit

to ensure site access is granted

Provide specialized cathodic protection (CP) technical expertise, underwater inspection services, and all labor, materials, and equipment necessary to inspect and repair existing CP pile jacket systems, install additional CP pile jacket systems, test and certify function of all CP systems, replace/install depleted bulk anodes, and prepare and re-coat existing fender system steel frames at US Coast Guard Base Alameda, Alameda, CA.

PREQUAL: MB ROCK HALL COLD RM CONDENSING UNITS - UCSF

Addenda: 1

1/4/21 2:00 PM 20-03238 San Francisco

\$570,000

Hospital

Plan Issuer: UCSF - Laurent Mais laurent.maisjr@ucsf.edu

000-000-0000 000-000-0000

Contract #: PRJ-000231

This Project was started due to the existing cold rooms in Rock Hall having inconsistencies in holding temperature. The condensers and evaporators have reached the end of their useful lives and are needing to be replaced. The existing cold rooms at Rock Hall are having to have their equipment run constantly due to the system that was installed, this is causing a large stress on the air cooled system. For this reason Rock Hall will have a Water Cooled system installed rather than a new air cooled replacement.

PLEASE NOTE: The Prequalification Questionnaire will be submitted via BuildingConnected. To request an Invitation to the Prequalification, go to UCSF BuildingConnected Plan Room at: <https://app.buildingconnected.com/public/55b2899376365309004aefcc> and join the "Bid Opportunity" and change your status to bidding.

PREQUAL: STANDBY GENERATOR SYSTEM INSTALLATION

Addenda: 1

1/4/21 2:30 PM 20-03472 San Rafael

\$430,000

Public Works

Plan Issuer: Las Gallinas Valley Sanitary District ihuang@lgsd.org

415-472-1734 000-000-0000

Prebid Conf: Site Visit: Please call or email Irene Huang, P.E. to RSVP at (415) 472-1734 or

Contract #: 21300-03

ihuang@lgsd.org

The Las Gallinas Valley Sanitary District (DISTRICT) currently lacks comprehensive emergency backup power for three (3) small pump stations in the collection system. The DISTRICT is requesting Statement of Qualifications (SOQ) from qualified contractors for the design and installation of diesel-powered emergency generators to provide backup power for the following pump stations:

1. Adrian - Adrian Way (Near Candy's Park), San Rafael
2. McPhail - Near 1590 Vendola Dr, San Rafael
3. Northgate Industrial Park - Near 153 Paul Drive, San Rafael

Contractors having any questions or Requests for Information regarding the bid package/process, may direct them, in writing or via email, to the contact person below no later than 2:30 PM (PST) on December 28, 2020.

Irene Huang, P. E.

Las Gallinas Valley Sanitary District

101 Lucas Valley Road, Suite 300

San Rafael, CA 94903

Phone: 415-472-1734

Email: ihuang@lgsd.org

Cc: Michael P. Cortez, P. E.

Email: mcortez@lgsd.org

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
--------------	-------------	----------------------------	-------------	-----------------	-----------------	---------------------

CUSTODIAL AND RELATED SERVICES AT SAN FRANCISCO FEDERAL BUILDING

Addenda: 4

1/4/21 4:00 PM 20-03371 San Francisco

State-Federal

Plan Issuer: US General Services Administration - Specialized Contracts Section 415-522-3100 000-000-0000
 Prebid Conf: 12/1 @ 10:30 AM Contract #: 47PK0221R0004
 The Contractor shall provide all management, supervision, labor, materials, supplies and equipment (except as otherwise provided), and shall plan, schedule, coordinate and assure effective performance of all services described herein. The Contractor will be required to provide management, custodial and grounds maintenance related services during the initial twelve (12) months of service in accordance with the requirements of this solicitation and prices for basic and alternate services.

Contact for Questions: Tania Ramsay at 415-522-3354
 Email: tania.ramsay@gsa.gov

RFP GYMNASIUM MAINTENANCE - EAST SIDE UNION HIGH SCHOOL DISTRICT (ESUHSD)

Addenda: 1

SCOL73 1/4/21 5:00 PM 20-03395 San Jose

School

Plan Issuer: East Side Union High School District (ESUHSD) 408-347-5100
 Prebid Conf: Site Walk Through 12/16 @ 7:30AM (Oakgrove HS, 285 Blossom Hill Road, San Jose); 12/16 @ 9:15AM (Evergreen Valley HS, 3300 Quimby Road, San Jose); 12/16 @ 11AM (Overfelt HS, 1835 Cunningham Avenue, San Jose); 12/16 @ 12PM (Mt Pleasant HS, 1750 S. White Road, San Jose) Contract #: GP032021

ESUHSD is looking to negotiate a contract with a vendor who can provide sanding and refinishing of hardwood floors at several of our locations.

Project Contact For Questions: Phuong Nguyen 408-347-5073
 Email: nguyenph@esuhsd.org

RFP MERV 13 AIR FILTERS - EAST SIDE UNION HIGH SCHOOL DISTRICT (ESUHSD)

Addenda: 1

SCOL74 1/4/21 5:00 PM 20-03397 San Jose

School

Plan Issuer: East Side Union High School District (ESUHSD) 408-347-5100
 Provide air filters.

Project Contact For Questions: Phuong Nguyen 408-347-5073
 Email: nguyenph@esuhsd.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

MAIN HANGER REROOF & REPAIR AT AIRSTA SAN FRANCISCO (SUB BIDS REQUESTED)

Addenda: 3

1/4/21 9:00 AM 20-03373 San Francisco

Commercial

Plan Issuer: Talion Construction brian.lock@talionconstruction.com

951-506-9290

951-506-6264

Prebid Conf: 12/21 @ 9 AM (Site Visit / Job Walk has been CANCELLED per Add #2 recvd 12-18-20) Contract #: 70Z08821RPQQ01400

SCOPE OF WORK: Provide all inspection, design, labor, materials, and equipment necessary to; repair spalling concrete, repair water damage at steel columns on mezzanine level, repair skylights and replace roof(s) at AIRSTA San Francisco Hanger Building. The work includes, but is not limited to, the following:

- A. Tear off roof system down to existing concrete deck on lower, mezzanine and upper hanger roofs including; roofing, flashing, substrates and insulation.
- B. Restore any cosmetic damage to cast-in-place concrete at deck, curbs and parapets including; removal of spalled and loose concrete, cleaning of exposed reinforcement, patching of spalled surfaces and general cleaning of all surfaces to receive new roofing system.
 - 1) Contractor to provide Unit Cost for 100 linear feet of nonstructural crack repair.
 - 2) Contractor to patch existing spalled concrete at overhead interior structural slabs at mezzanine level as indicated.
- C. Remove exterior and interior substrate at structural steel columns on mezzanine level as indicated to expose extent of water damage. Remove all rust from steel and apply rust inhibitive primer over exposed steel. Restore substrate at interior and exterior walls as required. Install new flashing at exterior beam and wall connections to prevent any water intrusion. Apply sealant, prime and paint all exposed surfaces.
- D. Inspect existing skylights and provide repair design, shop drawings and construction as required to restore existing skylights to prevent further water intrusion. See Section 01 21 00 DESIGN DEVELOPMENT AND PROJECT MANAGEMENT.
- E. Ensure existing roof mounted mechanical, electrical and communications equipment remains operational during construction. Provide any necessary protection of existing equipment to avoid any shutdowns of Coast Guard operations. Coordinate any disturbance of equipment with COR prior to commencing work.
- F. Furnish and install new 2-ply modified bitumen and thermoplastic roof system engineered for 120 mph wind uplift with 20 year leak free warranty including; tapered insulation, cover board, flashings, expansion joints, modified bitumen base membrane, thermoplastic cap sheet, metal counter-flashing and copings.
- G. Resurface metal substrate of existing standing seam roofs at mezzanine level including; replace fasteners, flashing and install liquid-applied roofing system as indicated.
- H. Ground metal roofs and flashing and other metal items on the roof to the existing grounding system in accordance with NFPA 70. See Section 01 21 00 DESIGN DEVELOPMENT AND PROJECT MANAGEMENT.
- I. Replace existing roof drains, heads and wire strainers to match.
- J. Clean and flush out storm water system.

Bidders:

Herman Construction Group, Inc.

General Contractor

Ph: 858-277-7100

Fax: 858-277-2500

Talion Construction

General Contractor

Ph: 951-506-9290

Fax: 951-506-6264

Tuesday, January 05, 2021

ASBESTOS, MOLD AND LEAD-BASED PAINT ABATEMENT

Addenda: 0

1/5/21 10:00 AM 20-03449 San Luis Obispo

Public Works

Contract #: C5609854-D

The Contractor shall furnish all labor, including travel and per diem, materials non-consumable supplies, transportation, equipment, and every other item of expense necessary to perform abatement of asbestos, mold and lead based paint specified herein on an as-needed and emergency basis for the California Department of Corrections and Rehabilitation, California Mens Colony (CMC), located at Highway 1 North, San Luis Obispo, California, 93409.

Project Contact: Katrina Rood 916-255-5692

Email: Katrina.Rood@cdcr.ca.gov

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

MOTCO ACCESS CONTROL POINT (ACP) GATE 1

Addenda: 7

1/5/21 10:00 AM 20-03122 Concord \$10,000,000 to \$25,000,000

State-Federal

Plan Issuer: US Army Corps of Engineers - Sacramento District 916-557-5201 000-000-0000
 Prebid Conf: 11/17 @ 10 AM at 5110 Port Chicago Hwy, Concord. Please contact Contract Specialist for the required forms in order to get on base. The last day to request forms will be 12 noon, November 6, 2020. All information must be submitted to Contract Specialist by 12 noon, November 9, 2020 Contract #: W9123821R0005

Construction work includes a Visitor Control Center (VCC), Gate House, Overwatch Booths, Guard Booths, vehicle and truck inspection canopies, roadways, parking, lighting, traffic control signals, passive and active vehicle barriers with comprehensive control systems, electronic security systems, information systems, Intrusion Detection System (IDS) installation, Uninterrupted Power Supply (UPS), Backup Generator, and Energy Monitoring Control Systems (EMCS) connections and other work.

Contact for Questions: Julie Maxwell (Contract Specialist) at 916-557-7989
 Email: julie.maxwell@usace.army.mil

Bidders:

Accurate Earthworks, Inc.	General Contractor	Ph: 415-206-1192	Fax: 415-206-1194
Anderson Burton Construction	General Contractor	Ph: 805-481-5096	Fax: 805-473-8890
BME Construction	General Contractor	Ph: 925-822-8311	Fax: 510-208-1966
Herman Construction Group, Inc.	General Contractor	Ph: 858-277-7100	Fax: 858-277-2500
Martin Brothers Construction	General Contractor	Ph: 916-381-0911	Fax: 916-381-0611
N.V. Heathorn Co.	General Contractor	Ph: 510-569-9100	Fax: 510-569-9106
Thompson Builders Corp.	General Contractor	Ph: 415-456-8972	Fax: 415-459-0665
W.E. Lyons Construction	General Contractor	Ph: 925-658-1600	Fax: 925-949-4658
Walsh Construction	General Contractor	Ph: 925-627-1700	Fax: 925-944-9860

OMEGA WATCHES - UNION ONLY (SUB BIDS REQUESTED)

Addenda: 3

1/5/21 12:00 PM 20-03424 San Francisco

Commercial

Plan Issuer: Alegis Construction cameron.lakeman@alegisconstruction.com 206-549-1373 000-000-0000

PLEASE NOTE: All questions should be directed to GCs listed on Bidders List. DO NOT CONTACT THE OWNER.

1,458 sq. ft. Tenant Improvement project (UNION ONLY). Trades include: Acoustical Ceilings, Appliances, Demolition, Doors / Frames / Hardware, Drywall, Electrical, Final Clean, Finish Carpentry / Millwork / Fixturing, Flooring (Includes Carpet, Tile), Glass & Mirrors, HVAC, Painting / Wall Covering, Plumbing, Roofing, Roof - Sheet Metal, Saw Cutting & Concrete Pour Back, Test / Balance, Toilet Accessories / Specialties, Waterproofing.

Bidders:

Alegis Construction	General Contractor	Ph: 206-549-1373	Fax: 000-000-0000
ELS Construction	General Contractor	Ph: 281-324-0701	Fax: 281-966-6969

OMEGA WATCHES - UNION ONLY (SUB BIDS REQUESTED)

Addenda: 3

1/5/21 12:00 PM 20-03424 San Francisco

Commercial

Plan Issuer: ELS Construction lkmclung@els-construction.com 281-324-0701 281-966-6969

PLEASE NOTE: All questions should be directed to GCs listed on Bidders List. DO NOT CONTACT THE OWNER.

1,458 sq. ft. Tenant Improvement project (UNION ONLY). Trades include: Acoustical Ceilings, Appliances, Demolition, Doors / Frames / Hardware, Drywall, Electrical, Final Clean, Finish Carpentry / Millwork / Fixturing, Flooring (Includes Carpet, Tile), Glass & Mirrors, HVAC, Painting / Wall Covering, Plumbing, Roofing, Roof - Sheet Metal, Saw Cutting & Concrete Pour Back, Test / Balance, Toilet Accessories / Specialties, Waterproofing.

Bidders:

Alegis Construction	General Contractor	Ph: 206-549-1373	Fax: 000-000-0000
ELS Construction	General Contractor	Ph: 281-324-0701	Fax: 281-966-6969

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

CENTRAL PARK AQUA ADVENTURE POOL RE-PLASTERING (REBID)

Addenda: 1

1/5/21 2:00 PM 20-03432 Fremont \$375,000 **Public Works**
 Plan Issuer: City of Fremont - Engineering Department 510-494-4700 510-494-4721
 Contract #: 21-020

The project scope consists of mobilization, maintenance of traffic and access, general demolition of existing pool plastering and selected pool entry stairs and handrails at selected locations, modification of those selected entry stairs ("to Alameda County Public Health Department Code") including extending top stair width, removal and relocation of existing stair lights and entry handrails as needed, installation of pool plaster surfacing, removal and repair of damaged waterline tile as needed, restriping of lap pool, and other such items or details that are required per plans, standard specifications and these special provisions.

Contact for Questions: Andrew Mayes at 510-494-4741
 Email: amayes@fremont.gov

INSTALLATION OF CURB RAMPS AT VARIOUS LOCATIONS

Addenda: 1

1/5/21 2:00 PM 20-03322 Antioch \$390,000 **Public Works**
 Plan Issuer: City of Antioch - Public Works Department 925-779-7050 925-779-7062
 Contract #: 409-7

The work shall generally consist of constructing concrete curb ramps in existing sidewalks. Additional work shall include, but not be limited to, removing and replacing concrete sidewalk, curb, gutter, valley gutter, existing facilities, asphalt concrete paving, reconstructing storm drain catch basin tops, replacing pavement marking and markers, traffic control, and water pollution control.

Contact for Questions: In writing via email at cip@antiochca.gov

Bidders:

Dutch Contracting, Inc.	General Contractor	Ph: 916-436-5422	Fax: 916-823-3122
FBD Vanguard Construction, Inc.	General Contractor	Ph: 925-245-1300	Fax: 000-000-0000
Ghilotti Bros., Inc.	General Contractor	Ph: 415-454-7011	Fax: 415-454-8376
HM Construction Inc	General Contractor	Ph: 510-495-7020	Fax: 510-724-1254
Joe's Landscaping & Concrete, Inc.	General Contractor	Ph: 209-862-2004	Fax: 209-862-3331
Kerex Engineering, Inc.	General Contractor	Ph: 925-457-7165	Fax: 877-413-9730
Sandstone Environmental Engineering, Inc.	General Contractor	Ph: 510-334-7932	Fax: 000-000-0000
Sposeto Engineering Inc.	General Contractor	Ph: 925-443-4200	Fax: 925-443-5800
TNB Construction	General Contractor	Ph: 925-757-3660	Fax: 925-757-3731

LOS GATOS HIGH SCHOOL SITE IMPROVEMENTS-LOS GATOS SARATOGA JOINT UNION HIGH SCHOOL DISTRICT

Addenda: 1

SCOL100 1/5/21 2:00 PM 20-03469 Los Gatos **School**
 Plan Issuer: Greystone West Company 707-933-0624 707-996-8390

Prebid Conf: 12/29/20 @ 1PM
 Site improvements.

Project Contact For Questions: Theresa Novotny
 Email: theresa@greystonewest.com

Bidders:

101 Builders, Inc	General Contractor	Ph: 408-842-3355	Fax:
Beals Martin, Inc.	General Contractor	Ph: 650-364-8141	Fax: 650-367-7645
GradeTech, Inc.	General Contractor	Ph: 510-733-0390	Fax: 510-733-0389
Guerra Construction & Engineering, Inc	General Contractor	Ph: 408-279-2027	Fax: 408-279-2044
HM Construction Inc	General Contractor	Ph: 510-495-7020	Fax: 510-724-1254
Legion Contractors, Inc.	General Contractor	Ph: 415-655-3535	Fax: 415-638-6163
McKim Corporation	General Contractor	Ph: 408-848-8700	Fax: 408-848-8778
Tri-Valley Excavating	General Contractor	Ph: 408-442-4286	Fax: 925-862-0905

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

PAVEMENT PLUGS AND LEVELING COURSES AT VARIOUS LOCATIONS

Addenda: 1

1/5/21 2:00 PM 20-03323 Antioch \$2,250,000 **Public Works**
 Plan Issuer: City of Antioch - Public Works Department 925-779-7050 925-779-7062
 Contract #: 709-1

This Capital Improvement Project consists, in general, of furnishing all permits, materials, labor, tools, supplies, equipment, transportation and superintendence necessary to perform pavement rehabilitation and all other work specified in the project Special Provisions and Standard Specifications.

Contact for Questions: In writing via email at cip@antiochca.gov

Bidders:

Argonaut Constructors	General Contractor	Ph: 707-542-4862	Fax: 707-542-4897
B & M Builders, Inc.	General Contractor	Ph: 916-638-8626	Fax: 916-352-6944
Carone & Company, Inc.	General Contractor	Ph: 925-602-8800	Fax: 925-602-8801
DeSilva Gates Construction	General Contractor	Ph: 925-829-9220	Fax: 925-803-4263
Ghilotti Bros., Inc.	General Contractor	Ph: 415-454-7011	Fax: 415-454-8376
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548
McGuire & Hester	General Contractor	Ph: 510-632-7575	Fax: 510-562-5209
MCK Services, Inc.	General Contractor	Ph: 925-957-9200	Fax: 925-957-9292
Teichert Construction	General Contractor	Ph: 916-757-6400	Fax: 916-757-6499

REGNART CREEK TRAIL PRIVACY FENCING PROJECT - CITY OF CUPERTINO

Addenda: 3

SCOL47 1/5/21 2:00 PM 20-03435 Cupertino \$850,000 **Public Works**
 Plan Issuer: City of Cupertino - DPW 408-777-3354 408-777-3333
 Contract #: 2020-14

Construction of fencing along Regnart Creek from Pacifica Drive to East Estate Drive.

Project Contact For Questions: David Stillman

Email: davids@cupertino.org

Bidders:

HM Construction Inc	General Contractor	Ph: 510-495-7020	Fax: 510-724-1254
---------------------	--------------------	------------------	-------------------

REGNART CREEK TRAIL PROJECT - CITY OF CUPERTINO

Addenda: 3

SCOL92 1/5/21 2:00 PM 20-03417 Cupertino \$1,830,000 **Public Works**
 Plan Issuer: City of Cupertino - DPW 408-777-3354 408-777-3333
 Contract #: 2020-13

Construction of a multi-use trail adjacent to Regnart Creek from Pacifica Drive to East Estate Drive.

Bidders:

Brannon Corporation	General Contractor	Ph: 408-294-2910	Fax: 408-294-2920
Brannon Corporation	General Contractor	Ph: 408-294-2910	Fax: 408-294-2920
C2R Engineering, Inc.	General Contractor	Ph: 415-559-2841	Fax: 000-000-0000
GradeTech, Inc.	General Contractor	Ph: 510-733-0390	Fax: 510-733-0389
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548
Guerra Construction & Engineering, Inc	General Contractor	Ph: 408-279-2027	Fax: 408-279-2044
Jos. J. Albanese, Inc.	General Contractor	Ph: 408-727-5700	Fax: 408-727-0366
Lewis & Tibbitts, Inc	General Contractor	Ph: 408-925-0220	Fax: 408-925-0240
O'Grady Paving	General Contractor	Ph: 650-966-1926	Fax: 650-966-1946
Redgwick Construction Company	General Contractor	Ph: 510-792-1727	Fax: 510-792-1728
Redwood Engineering Construction	General Contractor	Ph: 925-819-2960	Fax: 650-369-5258
Silicon Valley Paving	General Contractor	Ph: 408-210-0588	Fax: 408-286-2488
Terramark General Engineering Contractors Inc	General Contractor	Ph: 408-220-9916	Fax: 408-220-9916

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

ROLLING HILLS MIDDLE SCHOOL HVAC REPLACEMENT & ADA LIFT REBID - CAMPBELL UNION SCHOOL DISTRICT

Addenda: 2

SCOL62 **1/5/21 2:00 PM** 20-03458 Los Gatos \$440,000 **School**
 Plan Issuer: Aedis Architects 408-300-5160
 Prebid Conf: Optional 12/17 @ 1:30PM Contract #: 2020009 & 2020009.01

Rolling Hills Middle School HVAC Replacement - Bid Package
 Replacement of HVAC at Rolling Hills M.S. in Buildings F and G with associated prepwork and finishes.

Rolling Hills Middle School ADA Lift - Bid Package
 Removal of one stairway and installation of new wheelchair lift at an existing stage, associated modifications to finishes, and electrical items.

Project Contacts For Questions:
 Janelle Selness Email: jselness@aedisarchitects.com
 Michelle Netzley Email: mnetzley@aedisarchitects.com

Bidders:
 101 Builders, Inc General Contractor Ph: 408-842-3355 Fax:

SLO ANIMAL SERVICES FACILITY - PACKAGE 2 BUILDING & LANDSCAPING (SUB-BIDS ONLY)

Addenda: 0

1/5/21 2:00 PM 20-03471 San Luis Obispo **Commercial**
 Plan Issuer: F&H Construction estimating@f-hconst.com 209-931-3738 209-931-4427

The San Luis Obispo Animal Shelter Services Facility is a Design-Build project. F&H Construction and LDA Partners have teamed up to design and construct this new facility.

Package 2 Includes the Building and Landscaping the MEP trades are already under contract

Commitment to Skilled and Trained Workforce - Each subcontractor must comply with Public Contract Code Section 22164(c) and 2601(c), the D-BE shall provide an enforceable commitment to the County that the D-BE and its subcontractors at every tier will use a skilled and trained workforce as specified in Public Contract Code Section 22164(c). Each D-BE, by submitting its Proposal to the County, agrees that if selected to provide the County with evidence, on a monthly basis while the Project is being performed, that the D-BE and its subcontractors are complying with the requirements of Public Contract Code Section 22164(c).

This project requires Prevailing Wage.

Should you have any questions, please contact Stephen Seibly at sseibly@f-hconst.com or at 209-931-3738.

Please send all bids to estimating@f-hconst.com.

VAPAHCS REPLACE DEAERATOR TANK HEATER - DEPARTMENT OF VETERANS AFFAIRS

Addenda: 1

SCOL59 **1/5/21 2:00 PM** 20-03456 Menlo Park **State-Federal**
 Plan Issuer: Department of Veterans Affairs 000-000-0000 000-000-0000
 Prebid Conf: Site Visit 12/22 @ 10AM Contract #: 36C26121R0023
 Deaerator Tank heater dome replacement for the Veterans Affairs Palo Alto Health Care System (VAPAHCS).

Project Contact For Questions: Charee Harris 775-788-5511
 Email: charee.harris@va.gov

Bidders:
 Strategic Industry, Inc. General Contractor Ph: 559-419-9481 Fax: 559-419-9482
 Talion Construction General Contractor Ph: 951-506-9290 Fax: 951-506-6264

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
--------------	-------------	----------------------------	-------------	-----------------	-----------------	---------------------

RFP - LANDSCAPE MAINTENANCE SERVICES IN MAINTENANCE AREA #2

Addenda: 0

1/5/21 5:00 PM 20-03440 Paso Robles

Public Works

Plan Issuer: City of Paso Robles

805-237-3861 805-237-3904

Contract #: DPW 20-27A

The attached Request for Proposals (RFP) describes the general project background and scope of services for the provision of landscape maintenance services in Maintenance Area #2 of the Paso Robles Landscape & Lighting District – Zone 1, Sub Areas 1, 4, 6, 18, 19, 47, 51, 56, 58, 69A, 69B, 69C, 69D, 91 and 115.

Project Contact: Freda Berman
E-mail: fberman@prcity.com

RFP - LANDSCAPE MAINTENANCE SERVICES IN MAINTENANCE AREA #3

Addenda: 0

1/5/21 5:00 PM 20-03441 Paso Robles

Public Works

Plan Issuer: City of Paso Robles

805-237-3861 805-237-3904

Contract #: DPW 20-27B

The attached Request for Proposals (RFP) describes the general project background and scope of services for the provision of Landscape Maintenance Services in Maintenance Area #3 of the Paso Robles Landscape & Lighting District – Zone 10A, Sub Areas 13 and 67; Zone 11, Sub Areas 32, 38, 39, 48, 57, 75, 76A and 76B; Zone 14, Sub Areas 33 and 40; and Standalone Sub Areas 37, 64, 103, 116 and 117.

Project Contact: Freda Berman
Email: fberman@prcity.com

RFP - LANDSCAPE MAINTENANCE SERVICES IN MAINTENANCE AREA #5

Addenda: 0

1/5/21 5:00 PM 20-03442 Paso Robles

Public Works

Plan Issuer: City of Paso Robles

805-237-3861 805-237-3904

Contract #: DPW 20-27C

The attached Request for Proposals (RFP) describes the general project background and scope of services for the provision of Landscape Maintenance Services in Maintenance Area #5 of the Paso Robles Landscape & Lighting District – Zone 2, Sub Areas 2A-1, 2C-2, 2D, 2E, 2F and 15; Zone 3, Sub Areas 20, 25 and 30; Zone 12, Sub Areas 3, 54, 70A, 70B, 70C and 89; and Standalone Sub Area 112.

Project Contact: Freda Berman
Email: fberman@prcity.com

RFP - LANDSCAPE MAINTENANCE SERVICES IN MAINTENANCE AREA #6

Addenda: 0

1/5/21 5:00 PM 20-03443 Paso Robles

Public Works

Plan Issuer: City of Paso Robles

805-237-3861 805-237-3904

Contract #: DPW 20-27D

The attached Request for Proposals (RFP) describes the general project background and scope of services for the provision of Landscape Maintenance Services in Maintenance Area #6 of the Paso Robles Landscape & Lighting District – Zone 4, Sub Areas 5 and 27; Zone 7A, Sub Areas 45A, B, C, D and E; Zone 7B, Sub Area 21; Zone 7C, Sub Area 63; Zone 13A, Sub Area 7; Zone 13B, Sub Area 22; Zone 13C, Sub Area 46; Zone 14, Sub Area 50; and Standalone Sub Areas 73, 86 and 101.

Project Contact: Freda Berman
Email: fberman@prcity.com

RFP - LANDSCAPE MAINTENANCE SERVICES IN MAINTENANCE AREA #7

Addenda: 0

1/5/21 5:00 PM 20-03444 Paso Robles

Public Works

Plan Issuer: City of Paso Robles

805-237-3861 805-237-3904

Contract #: DPW 20-27E

The attached Request for Proposals (RFP) describes the general project background and scope of services for the provision of Landscape Maintenance Services in Maintenance Area #7 of the Paso Robles Landscape & Lighting District – Zone 14, Sub Areas 8, 11 and 43; Standalone Sub Areas 9, 44, 49, 59, 68, 74, 81, 88, 98, 102, 106 and 110.

Project Contact: Freda Berman
Email: fberman@prcity.com

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Wednesday, January 06, 2021

2021 ANNUAL SIDEWALK GAP CLOSURE & CURB RAMP IMPROVEMENTS - CITY OF GILROY

Addenda: 1

SCOL65 **1/6/21 1:30 PM** 20-03331 Gilroy \$135,000 to \$150,000 **Public Works**
 Plan Issuer: City of Gilroy - DPW 408-846-0234

Contract #: 21-PW-267

Removal and replacement of existing curb ramps, curb and gutter, and sidewalks to meet ADA compliance; minor asphalt replacement and pavement striping; curb markings; stormwater management; and other incidentals thereto, in various locations.

Project Contact For Questions: Gary Heap
 Email: gary.heap@cityofgilroy.org

Bidders:

McKim Corporation	General Contractor	Ph: 408-848-8700	Fax: 408-848-8778
Radius Earthwork	General Contractor	Ph: 408-384-8630	Fax: 408-317-1424
Tri-Valley Excavating	General Contractor	Ph: 408-442-4286	Fax: 925-862-0905

ALMA CULTURAL LANDSCAPE REHABILITATION BEAR CREEK REDWOODS OPEN SPACE PRESERVE - MIDPENINSULA REGIONAL OPEN SPACE DISTRICT (MPROSD)

Addenda: 8

SCOL11 **1/6/21 11:00 AM** 20-03160 Santa Clara County \$4,000,000 **Public Works**
 Plan Issuer: Midpeninsula Regional Open Space Dist -MPROSD 650-691-1200

Prebid Conf: MAND Mandatory 11/18, 12/2, 12/4 @ 11AM (RSVP to Luke Mulhall at 650-691-1200 Contract #: #2011-002
 or lmulhall@openspace.org by 11:00 AM on the day prior to receive directions)

Provide construction services for the rehabilitation of the cultural landscape and associated structures at the Alma site within Bear Creek Redwoods (BCR) Open Space Preserve.

Project Contact For Questions: Scott Reeves 650-772-3465
 Email: sreeves@openspace.org

Bidders:

Accurate Earthworks, Inc.	General Contractor	Ph: 415-206-1192	Fax: 415-206-1194
California Plus Engineering Inc.	General Contractor	Ph: 408-821-7168	Fax: 408-866-0566
Coastwide Environmental Tech.	General Contractor	Ph: 831-761-5511	Fax: 831-761-5513
D-Line Constructors, Inc.	General Contractor	Ph: 510-251-6400	Fax: 510-251-6401
Graniterock	General Contractor	Ph: 408-590-0207	Fax: 408-365-9548
Jos. J. Albanese, Inc.	General Contractor	Ph: 408-727-5700	Fax: 408-727-0366
Lewis & Tibbitts, Inc	General Contractor	Ph: 408-925-0220	Fax: 408-925-0240
Yerba Buena Engineering & Construction	General Contractor	Ph: 415-822-4400	Fax: 415-822-1300

ACCESS CONTROL & INTRUSION ALARM MAINTENANCE & REPAIR SERVICES

Addenda: 0

1/6/21 2:00 PM 20-03421 Pleasanton

Public Works

Plan Issuer: City of Pleasanton - Engineering 925-931-5650 000-000-0000
 Contract #: 2020-409

The scope of services is outlined below with additional information provided in the Exhibits:

- Approximately 78 doors with access-controlled doors
- All systems shall be supervised by contractor for trouble conditions
- Response time for trouble conditions shall be less than 24 hours
- Contractor shall provide a detailed drawing of equipment, location, type and model number of all access control and intrusion items in each building covered under the Maintenance Agreement within the first six months of the agreement
- Installation of access control and integration of new equipment into existing systems
- After hours emergency call-out response, office hours are 7 a.m. to 4 p.m., M – F
- User access programming and handling all aspects of the administration of the system including but not limited to, Opening/Closing Reports, Event Buffer Reports and User Access Reports

Contact for Questions: Daniel Villasenor at dvillasenor@cityofpleasantonca.gov

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
--------------	-------------	----------------------------	-------------	-----------------	-----------------	---------------------

CHEMICALS FOR THE ADVANCED WATER PURIFICATION FACILITY (AWPF)

Addenda: 0

1/6/21 2:00 PM 20-03237 Monterey County

Public Works

Plan Issuer: Monterey One Water yohana@my1water.org

831-883-6182

831-883-0516

Supply and delivery of eight different chemicals required for the 5 million gallon per day (mgd) product water capacity Advanced Water Purification Facility (AWPF), known as the Pure Water Monterey Groundwater Replenishment Project.

Questions: Yohana@my1water.org

NEW FAIRFIELD INN & SUITES - LIVERMORE (SUB-BIDS ONLY)

Addenda: 2

1/6/21 2:00 PM 20-03500 Livermore

Commercial

Plan Issuer: Klassen Corporation jasonr@klassencorp.com

661-324-3000

661-324-3900

New construction of a 4-story, 57,663 square foot hotel with 111 rooms on a 2.39 acre site.

FIRE ALARM MAINTENANCE & REPAIR SERVICES

Addenda: 0

1/6/21 2:00 PM 20-03419 Pleasanton

Public Works

Plan Issuer: City of Pleasanton - Engineering

925-931-5650

000-000-0000

Contract #: 2020-408

The scope of services is outlined below with additional information provided in Exhibits A and B:

- Provide inspection, testing, and maintenance in accordance with NFPA 72 and in accordance with the most recently adopted edition. In addition, contractor must test the fire alarm system in accordance with NFPA 72 2016 Ed – annual testing of fire alarm devices and appliances.
- Conduct all quarterly testing of City Fire Alarms including Annual System Testing
- Conduct all quarterly and yearly testing of wet pipe systems
- Complete and submit NFPA required forms and reports filed with authority having jurisdiction and copies to the City of Pleasanton Support Services Division
- Provide maintenance of all City alarms including communication between panels in the field and monitoring center, battery maintenance, and device maintenance as needed
- Install new or replace existing Fire Alarm Control Panels
- Ability to work on wireless reporting/notification systems approved for use on Fire Alarms
- Ability to draw up plans for approval for new or replacement installations of systems to meet current code requirements

Contact for Questions: Daniel Villasenor at dvillasenor@cityofpleasantonca.gov

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

LIBERTY HIGH SCHOOL ADMINISTRATION AND STUDENT COMMONS PROJECT

Addenda: 4

1/6/21 2:00 PM 20-03272 Brentwood \$16,000,000 **School**
 Plan Issuer: Liberty Union High School District 925-634-2166 000-000-0000
 Prebid Conf: MAND 12/4 @ 10 AM at Liberty High School, 850 2nd Street, Brentwood Contract #: 1783.00
 Project provides a new 9,705 square foot Administration and Student Services Building, a modernization of the existing 3,709 square foot A Wing Building, partial demolition and modernization of the existing Cafeteria Building (7,790 square feet) and new addition to the Cafeteria Building (1,540 square feet of Student Commons and associated site development). The new Administration and Student Services Building includes offices, break rooms, toilet rooms and related spaces. The building is construction Type 5B, wood framed, fully sprinklered for B occupancy. The modernization of the A Wing Building includes selective demolition, installation of new finishes and fire sprinklers, transaction windows. Existing building is wood framed A-3 occupancy. The modernization and new construction of the Cafeteria Building includes partial building demolition, selective demolition of the remaining portion of the building, installation of new finishes, fire sprinklers, windows and openings, kitchen equipment, electrical, mechanical and plumbing items. Existing building is concrete wood framed for an A-2 occupancy. The site development includes selective demolition and provision of parking lot with passenger drop-off/loading, concrete paved walkways, plaza and amphitheater, construction yard, landscaping, bio-swales, site lighting, and fencing.

PLEASE NOTE: PREQUALIFICATION OF PRIME CONTRACTORS AND MEP SUBCONTRACTORS IS REQUIRED FOR THIS PROJECT. ALL BIDDERS MUST HAVE RECEIVED PRIOR PREQUALIFICATION APPROVAL FROM THE DISTRICT IN ORDER TO SUBMIT A BID FOR THIS PROJECT.

Bidders:

Alten Construction, Inc	General Contractor	Ph: 510-234-4200	Fax: 510-234-4221
Arntz Builders, Inc.	General Contractor	Ph: 707-835-2900	Fax: 707-835-2994
Blach Construction Company	General Contractor	Ph: 408-244-7100	Fax: 408-244-2220
Bobo Construction, Inc.	General Contractor	Ph: 916-383-7777	Fax: 916-383-1681
CWS Construction Group Inc	General Contractor	Ph: 415-599-5585	Fax: 415-209-0228
Diede Construction, Inc.	General Contractor	Ph: 209-369-8255	Fax: 209-368-0600
DL Falk Construction, Inc	General Contractor	Ph: 510-887-6500	Fax: 510-887-6501
EF Brett & Company, Inc.	General Contractor	Ph: 415-524-8351	Fax: 415-524-8349
F & H Construction	General Contractor	Ph: 209-931-3738	Fax: 209-931-4427
GCCI General Contractors, Inc.	General Contractor	Ph: 707-545-2134	Fax: 707-545-2156
Rodan Builders, Inc.	General Contractor	Ph: 650-508-1700	Fax: 650-508-1705
Saboo Inc.	General Contractor	Ph: 626-260-2849	Fax: 000-000-0000
Sausal Corporation	General Contractor	Ph: 925-568-2200	Fax: 925-568-2525
SW Allen Construction, Inc.	General Contractor	Ph: 916-344-2098	Fax: 916-344-0307
Thompson Builders Corp.	General Contractor	Ph: 415-456-8972	Fax: 415-459-0665
W.A. Thomas Co., Inc.	General Contractor	Ph: 925-228-9600	Fax: 925-228-6932
Zovich & Sons Inc.	General Contractor	Ph: 925-775-4227	Fax: 925-238-0428

RFP REDWOOD CITY PUBLIC LIBRARY MEETING ROOM FURNITURE REPLACEMENT - CITY OF REDWOOD CITY

Addenda: 0

SCOL23 1/6/21 2:00 PM 20-03411 Redwood City **Public Works**
 Plan Issuer: City of Redwood City, Engineering 650-780-7380
 Contract #: LIB 20-01

Library meeting rooms furniture replacement.

Project Contact For Questions: Derek Wolfgram
 Email: dwolfgram@redwoodcity.org

RFQ - ARCHITECT FOR MORRISON HALL, RECITAL HALL 125 REFURBISHMENT PROJECT - UC BERKELEY

Addenda: 1

1/6/21 2:00 PM 20-03337 Berkeley **School**
 Plan Issuer: UC Berkeley - Capital Projects 510-642-6273 000-000-0000
 Contract #: 12799A

The University of California, Berkeley is seeking an executive architectural consultant to prepare a Conceptual Study, develop Construction/Permit Documents, and provide Construction Administration services to refurbish the Recital Hall 125 (aka Elkus Room) in Morrison Hall. A Visioning Study has been completed which established the Department of Music's priorities for refurbishment of this historic space. The scope of work, sequence/phasing, materials and aesthetics need further revision and development.

Contact for Questions: Martha Ramirez at memramirez@berkeley.edu

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

UPGRADE ENTRY DOORS FOR SINGLE POINT OF ENTRY AT VA HOSPITAL SAN FRANCISCO (SUB BIDS REQUESTED)

Addenda: 5

1/6/21 2:00 PM 20-03473 San Francisco \$250,000 to \$500,000 **Public Works**
 Plan Issuer: Strategic Industry, Inc. vyanovsky@strategicindustry.us 559-419-9481 559-419-9482
 Contract #: 36C26121R0004

The San Francisco Veterans Affairs (VA) Health Care System has a requirement to improve door security at the Medical Center at 4150 Clement St, San Francisco CA 94121. The purpose of this project, generally, is to upgrade entry doors and physical access control at the Medical Center to enable the activation of a single point-of-entry into buildings, as required. The scope includes:

- i) Remove existing doors and install new doors/frames
- ii) Install new card readers
- iii) Install video intercom
- iv) Install push button combo locks
- v) Configure the P2000 system

Prevailing Wage

Bidders:

Strategic Industry, Inc. General Contractor Ph: 559-419-9481 Fax: 559-419-9482

E.S.E.R. 2014 FIRE STATION 2 GENERATOR REPLACEMENT

Addenda: 6

1/6/21 2:30 PM 20-03246 San Francisco \$830,000 **Public Works**
 Plan Issuer: City & Co of San Francisco 415-554-6229
 Prebid Conf: 12/9 @ 1 PM (via Microsoft Teams. See Invitation to Bid for meeting participation instructions) Contract #: 0000003919

As part of the Earthquake, Safety and Emergency Response Program to replace obsolete generators, this Project involves the replacement of an emergency diesel generator at Fire Station No. 2 which will be mounted on new rooftop equipment pad with integrated "belly" fuel tank. The scope of work includes, but is not limited to, installation of a new remote fuel fill station, equipment to be installed in new alcove within exterior wall at south alley, modification to existing electrical service, modification/removal of existing underground fuel piping, and installation of new generator, piping, and accessories on the roof.

Questions: Sherry Katz, Project Manager, at (415) 654-0651.

Bidders:

Angotti & Reilly, Inc.	General Contractor	Ph: 415-575-3700	Fax: 415-575-1470
Argo Construction, Inc.	General Contractor	Ph: 415-850-0857	Fax: 415-358-8460
Buhler Commercial Construction	General Contractor	Ph: 415-610-8650	Fax: 000-000-0000
Cal Elite Builders	General Contractor	Ph: 707-759-5541	Fax: 000-000-0000
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
Esquivel Grading & Paving Inc.	General Contractor	Ph: 415-468-5700	Fax: 415-468-8108
Guzman Construction Group	General Contractor	Ph: 415-821-2522	Fax: 000-000-0000
MH Construction Management Co, Inc.	General Contractor	Ph: 415-558-9778	Fax: 415-558-9612
NBC Construction & Engineering, Inc.	General Contractor	Ph: 925-324-2727	Fax: 800-622-9144
Rodan Builders Inc.	General Contractor	Ph: 650-508-1700	Fax: 650-508-1705
Rubicon General Contracting	General Contractor	Ph: 415-206-7740	Fax: 415-206-1750
Trico Construction & Development	General Contractor	Ph: 415-543-2100	Fax: 415-543-2106
Zoleman Construction, Inc.	General Contractor	Ph: 650-642-4883	Fax: 650-802-9902

RFP ON-CALL CIVIL ENGINEERING SERVICES

Addenda: 0

1/6/21 4:00 PM 20-03232 Mill Valley **Public Works**
 Plan Issuer: City of Mill Valley, DPW 415-388-4033
 Contract #: 1111720-0096

The City of Mill Valley ("City") is requesting proposals from qualified organizations to assist the City with on-call Civil Engineering Services. The City intends to issue up to three, three-year term contracts with the option to renew at the end of the third year for up to two additional years, for these services, to be used as the need arises. Services will be used for a variety of small and medium projects.

Questions: Faryal Saiidnia, Project Manager, at (415) 384-4830, or by email at: fsaiidnia@cityofmillvalley.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP ON-CALL GEOTECHNICAL ENGINEERING SERVICES

Addenda: 0

1/6/21 4:00 PM 20-03233 Mill Valley

Public Works

Plan Issuer: City of Mill Valley, DPW

415-388-4033

Contract #: 1111720-0098

The City of Mill Valley ("City") is requesting proposals from qualified organizations to assist the City with on-call Geotechnical Engineering Services. The City intends to issue up to three, three-year term contracts with the option to renew at the end of the third year for up to two additional years, for these services, to be used as the need arises. Services will be used for a variety of small and medium projects.

Questions: Faryal Saiidnia, Project Manager, at (415) 384-4830, or by email at: fsaidnia@cityofmillvalley.org

RFP PROFESSIONAL DESIGN SERVICES FOR HOMESTEAD ROAD & NORTH DE ANZA BOULEVARD TRAFFIC SIGNAL MODIFICATION - CITY OF CUPERTINO

Addenda: 1

SCOL57 1/6/21 4:00 PM 20-03384 Cupertino

Public Works

Plan Issuer: City of Cupertino - DPW

408-777-3354

408-777-3333

Installation of new traffic signal poles and mast arms for northbound and southbound traffic, to be located on the northeast and southwest corners of the intersection, respectively. Project also includes removal of existing median signal poles, and the construction of new wheelchair ramps, pedestrian controls, new conduit and conductors, project signs, and other related work.

Project Contact For Questions: David Stillman 408-777-3294

Email: davids@cupertino.org

RFQ - LAGUNA CREEK DIVERSION RETROFIT PROJECT

Addenda: 0

1/6/21 4:00 PM 20-03347 Santa Cruz

Public Works

Plan Issuer: City of Santa Cruz

831-420-5160

831-420-5161

Contract #: CWO 2020-004

The City of Santa Cruz Water Department is prequalifying Prime Contractors (prospective bidders) for the Laguna Creek Diversion Retrofit Project (Project) located at 3030 Smith Grade in the community of Bonny Doon in unincorporated Santa Cruz County. The Project would involve the Laguna Creek Diversion Facility, an existing water supply source generally consisting of a small masonry dam and passive diversion into a flume and pipeline. The Project would involve construction of a new intake structure with an embedded Coanda screen at the downstream face of the dam. Other components of the Project would include tree removal and site preparation, construction of a coffer dam and stream bypass system, installation of intake structure appurtenances, a new valve control vault and diversion pipeline, new monitoring and control equipment, riprap bank stabilization along the creek bank, and site access and safety improvements.

Bidders:

Brannon Corporation

General Contractor

Ph: 408-294-2910

Fax: 408-294-2920

RFP DESIGN SERVICES FOR TWO (2) NEW FORCE MAINS AT LA HONDA LIFT STATION - WEST COUNTY WASTEWATER DISTRICT

Addenda: 0

1/6/21 9:00 AM 20-03465 Richmond

Public Works

Plan Issuer: West County Wastewater District

510-222-6700

510-222-3277

Contract #: 2020-007

The District is seeking proposals from motivated, qualified and experienced firms to quickly prepare design plans and specifications for two (2) force mains in the same trench to serve the La Honda Lift Station. The District has an aggressive time schedule that will require a final design within 30 days of contract execution.

Contact for Questions: Gordon Times at 510-662-3617

Email: gtimes@wccd.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Thursday, January 07, 2021

SANTA CRUZ HIGH SCHOOL SWITCHGEAR REPLACEMENT

Addenda: 1

1/7/21 10:00 AM 20-03229 Santa Cruz

School

Plan Issuer: Bartos Architecture ns@bartosarchitecture.com 650-340-1221 000-000-0000
 Prebid Conf: MAND 11/24 @ 10am- site Contract #: 2020-11
 Site improvements to install new switchgear components, PG&E transformer and all components in a single fenced enclosure.

Questions: Curtis Monette
 Email: cm@bartosarchitecture.com

Bidders:

CRW Industries, Inc	General Contractor	Ph: 831-426-0743	Fax: 831-466-9597
Elco Electric	General Contractor	Ph: 408-434-6601	Fax: 408-434-6615
Guerra Construction & Engineering, Inc	General Contractor	Ph: 408-279-2027	Fax: 408-279-2044
Kent Construction	General Contractor	Ph: 408-846-5550	Fax: 408-846-5660
Lewis & Tibbitts Inc.	General Contractor	Ph: 408-925-0220	Fax: 408-925-0240
Pueblo Construction, Inc.	General Contractor	Ph: 831-905-1798	Fax: 831-641-0586

AS NEEDED SPOT SEWER REPLACEMENT NO. 41

Addenda: 5

1/7/21 2:00 PM 20-03356 San Francisco

\$9,100,000 Public Works

Plan Issuer: City & Co of San Francisco - Utilities QBD@sfgwater.org 415-551-4603 000-000-0000
 Prebid Conf: 12/21 @ 10 AM (Teleconference meeting at: https://sfgwater.bluejeans.com. Enter meeting ID # & click Join. The meeting ID # is: 751 514 976. To participate by phone, dial +1-408-915-6290 & enter the meeting ID followed by the # key)
 Contract #: WW-698

The objective of the Project is to provide contingency-based as-needed replacement of sections of existing sewer pipelines on short notice at locations to be determined within the City and County of San Francisco. The Work is to be performed in San Francisco, California.

Bidders:

Cratus, Inc.	General Contractor	Ph: 415-939-2840	Fax: 415-520-6037
Harty Pipelines, Inc,	General Contractor	Ph: 415-585-6023	Fax: 415-585-6023
Insituform	General Contractor	Ph: 925-408-3815	Fax: 000-000-0000
J Flores Construction Company, Inc.	General Contractor	Ph: 415-337-2934	Fax: 415-337-2937
K J Woods Construction, Inc.	General Contractor	Ph: 415-759-0506	Fax: 415-468-1359

BID 1841 DISTRICT-WIDE CHILLER MAINTENANCE & REPAIRS - FOOTHILL DE ANZA COMMUNITY COLLEGE DISTRICT

Addenda: 3

SCOL61 **1/7/21 2:00 PM** 20-03321 Los Altos Hills, Cupertino

School

Plan Issuer: Foothill - DeAnza Community College District 408-864-5888
 Prebid Conf: MAND Mandatory 12/10 @ 10AM (RESERVATIONS REQUIRED Meet at Parking Lot 1G - Foothill College Campus) Contract #: 1841

District wide Annual Chiller Maintenance and Repairs consisting of manufacturer's recommended chiller preventative maintenance services at its two main college campuses in Los Altos Hills and Cupertino.

Project Contact For Questions: Annette Perez 650-949-6163
 Email: perezannette@fhda.edu

MAMA GANACHE TI (SUB-BIDS ONLY)

Addenda: 0

1/7/21 2:00 PM 20-03491 San Luis Obispo

Commercial

Plan Issuer: RYMAC General Contracting, Inc. Estimating@rymacgci.com 661-932-4488 000-000-0000

Construction of new retail sales area (1st Floor) and Kitchen (Basement).
 PROJECTED START – Late January 2021

SCOPES OF WORK: Concrete Coatings & Polish, Wood Framed Walls, Drywall, Insulation, Doors/Frames/Hardware, Paint, Cabinetry, Solid Surface Counter Tops, Ceramic Tile, Plumbing, HVAC, Electrical

Alternate: Metal Stud Framed Walls in Lieu of Wood

Bidders:

RYMAC General Contracting, Inc.	General Contractor	Ph: 661-932-4488	Fax: 000-000-0000
---------------------------------	--------------------	------------------	-------------------

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

POSTPONED - EMERGENCY GENERATOR DESIGN BUILD PROJECT

Addenda: 1

1/7/21 2:00 PM 20-03350 Hayward

Public Works

Plan Issuer: Hayward Area Recreation & Park District

510-881-6715 000-000-0000

Prebid Conf: MAND 12/14 at 1-4 PM and 12/15 @ 10-11 PM at 1099 E Street, Hayward

Contract #: 20-104

*** PROJECT HAS BEEN POSTPONED ***

The work shall include, but not limited to, all materials, labor and equipment necessary to complete the design and construction of the Project as set forth in Exhibit A - Scope of Work. This shall include, but is not limited to, management, supervision, design services, surveying, verifying field conditions, construction, labor, materials, equipment, furnishings, tools, construction equipment and machinery, utilities, transportation, inspections, testing, QA/QC, all required permits, concrete pads, structures, trenching, fuel tanks, electrical connections, testing of the installed system, and all other services as required to provide a complete system emergency generator for the District Office.

Contact for Questions: Darcie DeLashmutt at 510-750-4723

Email: deld@haywardrec.org

Bidders:

Innovative Project Solutions General Contractor Ph: 510-364-9491 Fax: 000-000-0000

REMODEL SUITE D, E, F - OAKLAND (SUB-BIDS ONLY)

Addenda: 2

1/7/21 2:00 PM 20-03498 Oakland

Commercial

Plan Issuer: Proforma Construction, Inc. bill.mcferren@proformaco.com

925-249-3467 925-426-2444

Prebid Conf: 12/30 @ 1-3 PM

Construction of new cultivation rooms within existing suites.

Bidders:

HSM Build, Inc. General Contractor Ph: 209-715-9904 Fax: 000-000-0000

RFB BOARD UP SERVICES - CITY OF MOUNTAIN VIEW

Addenda: 0

SCOL71 1/7/21 2:00 PM 20-03389 Mountain View

Public Works

Plan Issuer: City Of Mountain View, Purchasing

650-903-6324

Contract #: R210981

Provide board up services.

Project Contact For Questions: Laz Cabrera 650-904-6435

Email: Lazaro.Cabrera@MountainView.gov

RFP - TRAFFIC SIGNAL MAINTENANCE SERVICES

Addenda: 0

1/7/21 2:00 PM 20-03374 Monterey

Public Works

Plan Issuer: City of Monterey-Traffic Engineering Division renny@monterey.org

831-646-3473

831-646-3474

The City desires to obtain the services of licensed electrical firms which specialize in providing traffic signal, emergency repairs, non-emergency routine preventative maintenance, and scheduled repairs including new equipment upgrades and installation work and ad-hoc electrical work. The City of Monterey is responsible for the operation of 56 traffic signals, 24 radar speed feedback signs, 1 lighted crosswalk, 6 rectangular rapid flashing beacon systems and 6 flashing beacons. The City has also installed or is in the process of installing SCOOT adaptive system on arterials.

SAN RAFAEL HIGH SCHOOL NEW STEAM BUILDING DEMO PACKAGE (SUB BIDS REQUESTED)

Addenda: 1

1/7/21 2:00 PM 20-03489 San Rafael

School

Plan Issuer: Alten Construction, Inc bids@altenconstruction.com

510-234-4200

510-234-4221

Prebid Conf: 12/29 @ 9 AM

Description of work: Abatement of the building and demo as described in the attached documents.

Safe off / disconnection of all utilities including, but not limited to, Power / Signal / Fire alarm / Gas / Water / Sewer / Storm Drain.

Demolition and removal of all debris of the building / foundation.

Foundation: remove all the existing foundation and the caissons tops at Minus Five feet from finish floor of the existing building.

Backfill with the existing soil all the holes left in the ground from the work, compact to 90% and leave site sloped to ensure no ponding of water will occur.

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

SEP MUD-ROTARY MONITORING WELLS INSTALLATION

Addenda: 1

1/7/21 2:00 PM 20-03438 Paso Robles **Public Works**
 Plan Issuer: City of Paso Robles 805-237-3861 805-237-3904
 Contract #: DPW 20-28

The work shall include but is not limited to construction and testing of up to three (3) four-inch diameter monitoring wells in accordance with these Specifications and to the satisfaction of the City all as shown on the plans and/or as specified herein.

TELEGRAPH AVENUE COMPLETE STREET PROJECT

Addenda: 6

1/7/21 2:00 PM 20-03298 Oakland \$5,857,000 **Public Works**
 Plan Issuer: City of Oakland - DPW 510-238-3961 000-000-0000
 Prebid Conf: 12/14 @ 10 AM via teleconference, 602-580-9319. Access Code is 2104016 Contract #: 1003233

Construction of infrastructure improvements for pedestrian and bicycle environment. Features include sidewalk extensions, raised islands, ADA compliant curb ramps, pedestrian median refuges, and crosswalk improvements. Bicycle features include protected bike lanes, protected intersections, and bike parking facilities. Additional components include geometric realignment, traffic signal modifications, rapid rectangular flashing beacons (RRFB), ITS infrastructure, signing and striping, and pavement repair.

Location: Telegraph Avenue, between Thomas L. Berkley Way and 42nd Street.

Contact for Questions: Edmond Siu at 510-238-3172
 Email: esiu@oaklandca.gov

Bidders:

Bay Cities Paving & Grading, Inc.	General Contractor	Ph: 925-687-6666	Fax: 925-687-2122
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
D-Line Constructors, Inc.	General Contractor	Ph: 510-251-6400	Fax: 510-251-6401
Gallagher & Burk Inc	General Contractor	Ph: 510-261-0466	Fax: 510-261-0478
McGuire & Hester	General Contractor	Ph: 510-632-7676	Fax: 510-562-5209
Ranger Pipelines, Inc.	General Contractor	Ph: 415-822-3700	Fax: 415-822-3703
Ray's Electric	General Contractor	Ph: 510-577-7700	Fax: 510-577-7706
Redgwick Construction Company	General Contractor	Ph: 510-792-1727	Fax: 510-792-1728
St. Francis Electric	General Contractor	Ph: 510-639-0639	Fax: 510-639-9116

MIDDLEFIELD ROAD IMPROVEMENT PROJECT NORTH FAIR OAKS AREA - COUNTY OF SAN MATEO **Addenda: 7**

SCOL83 1/7/21 2:30 PM 20-03042 San Mateo County \$28,932,760 **Public Works**
 Plan Issuer: County of San Mateo - DPW 650-363-4100

Prebid Conf: Non-Mandatory 11/12 @ 10AM (Via Microsoft Teams) Contract #: OD420

Construction of an underground joint trench; sanitary sewer replacement; widen sidewalks; replace existing turn lanes, bike lanes, and parallel parking.

Project Contact For Questions: Monika Raman 650-599-1465
 Email: mraman@smcgov.org

Bidders:

Accurate Earthworks, Inc.	General Contractor	Ph: 415-206-1192	Fax: 415-206-1194
Cratus, Inc.	General Contractor	Ph: 415-939-2840	Fax: 415-520-6037
D'Arcy & Harty Construction, Inc.	General Contractor	Ph: 415-822-5200	Fax: 415-822-0747
DeSilva Gates Construction	General Contractor	Ph: 925-829-9220	Fax: 925-803-4263
Ghilotti Construction Company, Inc.	General Contractor	Ph: 707-585-1221	Fax: 707-585-1601
Golden Bay Construction, Inc.	General Contractor	Ph: 510-783-2960	Fax: 510-783-2971
Goodfellow Bros. California, LLC	General Contractor	Ph: 925-449-5764	Fax: 925-449-5875
Gordon N. Ball, Inc.	General Contractor	Ph: 925-838-5675	Fax: 925-838-5915
Granite Construction	General Contractor	Ph: 408-327-7013	Fax: 408-327-7090
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548
K J Woods Construction, Inc.	General Contractor	Ph: 415-759-0506	Fax: 415-468-1359
Leo Tidwell Excavating Corp.	General Contractor	Ph: 805-466-5832	Fax: 805-466-5838
Mitchell Engineering	General Contractor	Ph: 415-227-1040	Fax: 415-227-1049
NTK Construction, Inc.	General Contractor	Ph: 415-643-1900	Fax: 415-643-1300
Pacific Underground Construction	General Contractor	Ph: 408-977-1655	Fax: 408-977-1659
Ranger Pipelines, Inc.	General Contractor	Ph: 415-822-3700	Fax: 415-822-3703
Redgwick Construction Company	General Contractor	Ph: 510-792-1727	Fax: 510-792-1728
Teichert Construction	General Contractor	Ph: 925-621-5700	Fax: 925-621-5799
Walsh Construction	General Contractor	Ph: 925-627-1700	Fax: 925-944-9860

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

OCEANO SAFE ROUTES TO SCHOOL

Addenda: 0

1/7/21 3:00 PM 20-03370 Oceano \$317,305 **Public Works**
 Plan Issuer: County of San Luis Obispo 805-781-5200 805-781-1074
 Contract #: 300600.03

This project will place new concrete curb, gutter, and sidewalk at Paso Robles Street, and Wilmar Avenue between 15th Street and 19th Street adjacent to Oceano Elementary School in Oceano, CA. Work includes new concrete curb, gutter, sidewalk, driveways, cold plane asphalt concrete road surfaces, placing hot mix asphalt, and other such items or detail work not mentioned herein that are required by the Plans, the Standard Specifications, Standard Plans, or Special Provisions.

Bid Contact: Trisha Wright (805) 781-5287
 Email: twright@co.slo.ca.us

Bidders:

Cen-Cal Construction	General Contractor	Ph: 661-399-3759	Fax: 661-399-3812
JJ FISHER CONSTRUCTION INC	General Contractor	Ph: 805-928-8300	Fax: 805-928-8310
S. Chaves Construction, Inc.	General Contractor	Ph: 805-543-9340	Fax: 805-543-9341

RFP SENIOR CENTER FLOOR RENOVATION - CITY OF DUBLIN

Addenda: 2

1/7/21 4:00 PM 20-03166 Dublin 925-556-4500 **Public Works**
 Plan Issuer: City of Dublin - Parks & Community Services 000-000-0000

This RFP is for services to be performed at the Dublin Senior Center located at 7600 Amador Valley Blvd, Dublin, CA 94568. More specifically, the floor in the approximately 4,558 square foot ballroom located at the North end of the facility.

The current, or existing floor, is a strand bamboo flooring. Structurally, the floor appears to be in good condition, but is showing signs of wear as it is now more than 15 years old. There are numerous indentation and other markings, as well as two significant cracks that appear to align with the concrete floor expansion joints.

The City of Dublin is considering installation of one on the following: luxury vinyl flooring, engineered hardwood flooring, or strand bamboo flooring. Color and final product specifications are TBD. Alternative products may be considered, pending the minimum qualities listed below are met.

The ballroom includes a raised stage with a finished floor and stairs. All material necessary to provide a finished look in the entire room shall be provided. This includes reducers, nosing, thresholds, transition pieces, trim and any other necessary materials to provide a finished look in all doorways, closets, and junctions with existing baseboard will be required.

Contact for Questions: Liz Elliott at 925-556-4512
 Email: liz.elliott@dublinca.gov

NEW CVS PHARMACY #09700 (REQUEST FOR SUB BIDS)

Addenda: 0

SCOL20 1/7/21 5:00 PM 20-03513 Sunnyvale 909-982-6979 **Commercial**
 Plan Issuer: West Coast Construction Services, Inc. 909-476-9005
 Contract #: 09700

Remodel of existing store.

Project Contact For Questions: Norberto "Yob" Leano
 Email: nleano@wccsinc.com

Project was provided to us from West Coast Construction Services Inc. There may be other generals bidding.

Bidders:

West Coast Construction Services, Inc.	General Contractor	Ph: 909-982-6979	Fax: 909-476-9005
--	--------------------	------------------	-------------------

Friday, January 08, 2021

RFQ FOR SPECIALTY CONSTRUCTION MANAGER SERVICES AT RISK

Addenda: 0

1/8/21 10:00 AM 20-03315 Seaside

School

Plan Issuer: CSUMB rcarlisle@csumb.edu

831-582-4169 831-582-4436

Prebid Conf: 12/16 @ 10am- East of Bldg 73

The Trustees of The California State University are requesting Statements of Qualifications (SOQ) from interested and qualified construction managers (Respondents) to provide pre-construction and construction services for the above named Project. The Trustees will select a construction manager (general contractor) using a two-step process: (1) this Request for Qualifications (RFQ) from which Respondents may submit SOQ to the Trustees, and (2) the Request for Proposals (RFP) which the Trustees will issue to the shortlisted firms.

Project Contact: Reyola Carlisle

Email: rcarlisle@csumb.edu

REHABILITATION OF SANITARY SEWER LIFT STATIONS B31P AT BERTH 20 AND D04P AND D05P AT BERTHS 55-56

Addenda: 2

1/8/21 12:00 PM 20-03363 Oakland

\$750,000 Public Works

Plan Issuer: Port of Oakland

510-627-1364 000-000-0000

Prebid Conf: 12/14 @ 1:30 PM via Zoom. Site Tour: 12/15 @ 11 AM. Bidders who wish to

Contract #: 2020-09M1

participate in the site tour must register with Tyler Brown at tbrown@portoakland.com no later than 12:00 noon on December 14, 2020, to confirm.

Project consists generally of the rehabilitation of three existing sewer lift stations, including replacement of electrical and mechanical equipment, installation of new concrete structures, installation of new electrical conduits, and all associated work necessary to provide complete and functional lift stations, all in accordance with the Contract Documents.

Contact for Questions: Tyler Brown at 510-627-1663

Email: tbrown@portoakland.com

Bidders:

Bay Construction Co.	General Contractor	Ph: 510-658-7225	Fax: 510-658-4890
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
McGuire & Hester	General Contractor	Ph: 510-632-7676	Fax: 510-562-5209
N.V. Heathorn Co.	General Contractor	Ph: 510-569-9100	Fax: 510-569-9106
Pipe & Plant Solutions, Inc	General Contractor	Ph: 888-978-8264	Fax: 866-977-2642
SilMan Construction	General Contractor	Ph: 510-347-4800	Fax: 510-347-4801
Valentine Corporation	General Contractor	Ph: 415-453-3732	Fax: 415-457-5820

EAST STREET AND METZ ROAD ROUNDABOUT

Addenda: 1

1/8/21 2:00 PM 20-03287 Soledad

Public Works

Plan Issuer: Yamabe & Horn Engineering JWatts@yhmail.com

559-244-3123 559-244-3120

The work includes the construction of a single-lane roundabout at the intersection of Metz Road and East Street, including construction of concrete curb and gutter, valley gutter, sidewalk, curb ramps, bicycle ramps, median islands, an inscribed circular island, water facilities, and storm drain facilities within the City of Soledad, Monterey County. Also included, the supplying of all labor, equipment, tools, and materials required to make the work complete and operable.

PREVAILING WAGE

Bidders:

DOD Construction	General Contractor	Ph: 661-366-8000	Fax: 661-366-8001
Don Chapin Co	General Contractor	Ph: 831-449-4273	Fax: 831-449-0700
Granite Construction	General Contractor	Ph: 831-763-6100	Fax: 831-761-1042
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548
McKim Corporation	General Contractor	Ph: 408-848-8700	Fax: 408-848-8778
Monterey Peninsula Engineering	General Contractor	Ph: 831-384-4081	Fax: 831-384-5078
Papich Construction Company, Inc.	General Contractor	Ph: 805-473-3016	Fax: 805-473-2217
Precision Grade Inc.	General Contractor	Ph: 831-800-1602	Fax: 831-623-1002
Terramark General Engineering Contractors Inc	General Contractor	Ph: 408-220-9916	Fax: 408-220-9916

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

REQUEST FOR PREQUALIFICATION OF DESIGN-BUILD ENTITIES FOR ADMINISTRATION BUILDING AND JAIL ANNEX DEMOLITION & REDEVELOPMENT

Addenda: 3

1/8/21 2:00 PM 20-03179 Martinez

\$50,000,000

Public Works

Plan Issuer: Contra Costa County - Public Works Department

925-313-2000 000-000-0000

Prebid Conf: MAND 12/3 @ 9 AM via Zoom

Contract #: 250-20006

The Project, located in Martinez, California, includes demolition and redevelopment at 651 Pine Street, and full or partial demolition and redevelopment of the 1944 annex to the Old Jail property at 650 Pine Street. The following components are generally anticipated (quantities and square footages are approximate):

- 651 Pine Street
- Abatement and demolition of 12-story tower and attached 5-story north annex, 122,000 sf, vacated administration building
- New 55,000 sf, 2-story County office building over 1-story of parking, LEED Gold Certified
- 650 Pine Street
- Abatement and partial demolition of 30,000 sf, abandoned, 1944 annex to the Old Jail
- New public plaza, Bay-Friendly rated
- Street improvements and sidewalk enhancement to Pine Street between Escobar and Main Streets
- Stormwater retention basin

Contact for Questions: Judith Wallace at judith.wallace@vanir.com

Bidders:

Peter Ellis Construction Services, Inc General Contractor Ph: 510-375-8584 Fax: 000-000-0000

REQUEST FOR PRE-QUALIFICATION SUBMITTALS FROM DESIGN-BUILD ENTITIES FOR DUBLIN TRANSIT CENTER PARKING GARAGE PROJECT

Addenda: 2

1/8/21 2:00 PM 20-03126 Dublin

Public Works

Plan Issuer: Alameda County General Services Agency (GSA)

510-208-9700 510-208-9711

Prebid Conf: MAND Virtual Mandatory Meeting: 11/30 @ 10 AM

Contract #: 18124

County of Alameda in partnership with Livermore Amador Valley Transit Authority (LAVTA) is seeking to develop a multi-level parking structure on a 2.4-acre County owned property (Parcel D-1) located at the Dublin Transit Center. This parcel is currently undeveloped, with a three-story residential building to the North, a five-story mixed-use building to the West, and the existing Dublin/Pleasanton BART Parking Garage to the South. The lot to the East of this parcel has not been developed, and plans have not been made for its use. The topography in the area is generally flat, and the site currently has a primarily pervious surface. The height of the proposed development is governed by the adjacent five story mixed-use development and the existing six-story Dublin/Pleasanton BART Parking Garage.

Contact for Questions: Hadi Hadjarzadeh at 510-208-9589

Email: hadi.hadjar@acgov.org

RFP FOR COMMERCIAL PROPERTY MANAGEMENT AT THE NOVATO ARTS CENTER AND CARLILE HOUSE

Addenda: 1

1/8/21 2:00 PM 20-03406 Novato

Public Works

Plan Issuer: City of Novato - DPW

415-899-8962

Leasing/brokerage, maintenance coordination, contracting and oversight of light construction, financial administration, and tenant relations to be performed for two City properties of historical and architectural value; one functioning as an office and visitor's center; the other serving as a museum, art studio and restaurant complex.

Questions: Nancy Carlisle, City of Novato, at (415) 686-6835

RFP SUPPLY OF HEATING, VENTILATING, AIR CONDITIONING (HVAC) EQUIPMENT, SYSTEMS, & INSTALLATION SERVICES - CITY OF REDWOOD CITY

Addenda: 0

SCOL28 1/8/21 2:00 PM 20-03413 Redwood City

Public Works

Plan Issuer: City of Redwood City, Engineering

650-780-7380

Prebid Conf: Site Walkthrough Week of 12/14 (By Appointment Only- Email anair@redwoodcity.org to schedule)

Contract #: PWS 20-08

Provide heating, ventilating, and air conditioning equipment, systems and installation services to the Public Works Services Department.

Project Contact For Questions: Aaron Nair 650-780-7474

Email: anair@redwoodcity.org

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
--------------	-------------	----------------------------	-------------	-----------------	-----------------	---------------------

RFQ DESIGN-BUILD SERVICES FOR SEWER TREATMENT PLANT IMPROVEMENTS PROJECT - SFIA Addenda: 4

SCOL106 **1/8/21 2:00 PM** 20-02913 San Francisco **Public Works**
 Plan Issuer: SFIA - San Francisco International Airport 650-821-7735
 Prebid Conf: Non-Mandatory 10/8 @ 10AM (Via Microsoft Teams) Contract #: 11576.66
 Provide professional design services, to provide Design-Build Services for the Sewer Treatment Plant Improvements Project.

Project Contact For Questions: Katarina Lam
 Email: katarina.lam@flysfso.com

RFQ FOR GEOTECHNICAL ENGINEERING SERVICES - CITY OF BELMONT Addenda: 0

SCOL10 **1/8/21 4:00 PM** 20-03343 Belmont **Public Works**
 Plan Issuer: City of Belmont-DPW 650-595-7425

Provide professional Geotechnical engineering services.

Project Contact For Questions: Leticia Alvarez

REQUEST FOR PREQUALIFICATION AND PREQUALIFICATION QUESTIONNAIRE FOR SAN LORENZO PARK PHASE 2 AND TENNYSON PARK RENOVATION - HAYWARD AREA RECREATION & PARK DISTRICT Addenda: 2

1/8/21 5:00 PM 20-03351 San Lorenzo & South Hayward **Public Works**
 Plan Issuer: Hayward Area Recreation & Park District 510-881-6715 000-000-0000

The Hayward Area Recreation and Park District ("District") has determined that contractors on the following District projects ("Contractor(s)" or "Firm(s)") must be prequalified prior to submitting a bid or proposal on each project.

San Lorenzo Community Park Renovation – Phase 2:
 Tentative Bid Date: February/March 2021
 Estimated: \$14,400,000

Located at 1970 Via Buena Vista in San Lorenzo, this second phase renovation of the San Lorenzo Community Park addresses a 14-acre area requiring renovation. The design for both Phase 2 and the 16-acre Phase 1 (completed in 2017) are by RRM Landscape Architects. The renovated park area will include a baseball field, three soccer fields (one synthetic turf and two natural grass), two dog parks, a children's play area, parking lot renovation, prefabricated restroom and maintenance buildings, site furnishings, paving, fencing, signage, planting and irrigation.

The adjacent 8,200 S.F. San Lorenzo Community Center (SLZ-CC) and a portion of the surrounding exterior area will be addressed under a separate Phase 3 contract, bidding in late-spring 2021. Contractor will be required to build Phase 2 park construction along a defined phasing line of work and coordinate with construction of Phase 3 if necessary.

Tennyson Park Renovation:
 Tentative Bid Date: August/September 2021
 Estimated: \$7,800,000

This 10-acre park is located in at 28377 Huntwood Ave in South Hayward. The facility currently consists of a ballfield, basketball court and skateboard park. A new playground (Mia's Dream Come True Playground) and an outdoor fitness court have been recently completed within Tennyson Park, and are not included in this solicitation. Those improvements will need to remain open and accessible to the general public and be protected during construction of the Tennyson Park Renovation project.

Contact for Questions: Michael C. Williams at wmsm@haywardrec.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Monday, January 11, 2021

MAINTENANCE BUILDING IMPROVEMENTS PROJECT - SOUTH COUNTY REGIONAL WASTEWATER AUTHORITY (SCRWA) Addenda: 0

SCOL32 **1/11/21 1:30 PM** 20-03352 Gilroy **Public Works**
 Plan Issuer: City of Gilroy - DPW 408-846-0234
 Prebid Conf: Non-Mandatory 12/15 @ 9AM (Via Microsoft Team) Contract #: 21-SCRWA-266
 Construction and retrofit of an existing maintenance building with miscellaneous functional structures, yard piping, paving and site work needed to provide a complete project.

Project Contact For Questions: Billy Wong
 Email: billy.wong2@stantec.com

Bidders:

CRW Industries	General Contractor	Ph: 831-426-0743	Fax: 831-466-9597
Strawn Construction, Inc	General Contractor	Ph: 408-286-1299	Fax: 408-286-1288

RFP TREE TRIMMING SERVICES - OAKLAND HOUSING AUTHORITY Addenda: 0

1/11/21 10:00 AM 20-03475 Oakland **Public Works**

Plan Issuer: Oakland Housing Authority 510-535-3110 510-535-3118
 Contract #: 20-035

The Oakland Housing Authority (the "Authority") invites proposals from experienced Contractor(s) to provide tree removal, tree trimming, stump removal, and as needed emergency tree/debris removal services.

Contact for Questions: Jeanne Smith at 510-587-2123
 Email: jsmith@oakha.org

RFQ REMOVE BULK OXYGEN STORAGE BLDG. 62 Addenda: 0

1/11/21 10:00 AM 20-03426 Livermore **State-Federal**

Plan Issuer: Department of Veterans Affairs - VA Sierra Nevada Health Care System 000-000-0000 000-000-0000
 Prebid Conf: 12/16 @ 10 AM at VA Palo Alto Health Care System, Bldg. 62, 4951 Arroyo Road, Livermore Contract #: 36C26121Q0188-01

Project #640A4-21-905: The contractor must provide all personnel, equipment, tools, materials, supervision, and other items and services necessary to Demolition the existing Bulk Oxygen tank and piping and alarm system and install a New Bulk Oxygen O2 Manifold system at Building #62. All components necessary to have a fully functioning Bulk Oxygen O2 Manifold system and Alarm system for the Department of Veterans Affairs Palo Alto Health Care System (VAPAHCS), at 4951 Arroyo Road Livermore Ca. 94550 building #62

PLEASE NOTE: THIS IS A TASK ORDER PROPOSAL REQUEST (TOPR). Proposals are being requested and shall ONLY be accepted from contractors who were awarded a Veterans Integrated Service Network 21 (VISN 21) Multiple Award Construction Contract Group1 from Network Contracting Office 21.

Contact for Questions: Charee Harris at 775-788-5511
 Email: charee.harris@va.gov

Bidders:

Talion Construction	General Contractor	Ph: 951-506-9290	Fax: 951-506-6264
---------------------	--------------------	------------------	-------------------

AS-NEEDED AMAG TECHNOLOGY ACCESS CONTROL SYSTEM SECURITY, LOCKSMITH, AND SOFTWARE INSTALLATION AND REPAIRS Addenda: 1

1/11/21 2:00 PM 20-03340 Alameda County **Public Works**

Plan Issuer: Alameda County General Services Agency - Building Maintenance Department 510-667-3045 510-667-3050

Prebid Conf: 12/17 @ 11 AM via Microsoft Teams Meeting Contract #: 901912

The Project consists of: The County is seeking qualified bidders who can provide AMAG Technology's Symmetry access control system security, locksmith, and software installation, maintenance, and repairs. This includes software and hardware licensing, vendor access support, system upgrades, hardware, maintenance, hardware upgrades, and new installations. A full range of door access control system services is required and will be requested on an on-call, as-needed basis by individually assigned Task Orders. Services to the County will include all maintenance, repairs, and support for existing systems and equipment. The maintenance services include all software, equipment, parts, labor, and onsite configuration expertise support.

Contact for Questions: Percy Irving at 510-667-3046

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RESIDENTIAL HALLS BACKBONE UPGRADE - UC BERKELEY

Addenda: 5

1/11/21 2:00 PM 20-03173 Albany & Berkeley \$550,000 **School**

Plan Issuer: UC Berkeley - Capital Projects 510-642-6273 000-000-0000
 Prebid Conf: MAND First: 12/8 @ 9:30 AM at Residence Halls Unit 1, 2400 Durant Avenue, Berkeley. Second: 12/9 @ 9:30 AM at University Village, 1125 Jackson Street, Albany Contract #: 16112A

The scope of work includes, but is not limited to: The project will require contractors to pull, terminate, label, and test fiber optic cables per IST instructions and campus telecom standards. Contractors will need to utilize existing infrastructure to pull all fiber cables required. All work associated with this effort shall be done in adherence to the current UCB IST Telecom Standards.

Contact for Questions: Paul Oda at 510-642-9440
 Email: poda@berkeley.edu

Bidders:

CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
SG Engineering	General Contractor	Ph: 415-818-4665	Fax: 415-466-6480

RFP ROAD REHABILITATION AND PARKING LOT DESIGN PRELIMINARY ENGINEERING AND DESIGN SERVICES - CITY OF PINOLE

Addenda: 2

1/11/21 4:00 PM 20-03448 Pinole **Public Works**

Plan Issuer: City of Pinole - Public Works pubwks@ci.pinole.ca.us 510-724-9010 000-000-0000
 Contract #: 011121

The City of Pinole is requesting proposals (RFP) for Preliminary Engineering and Design services to advance several road projects and a parking lot design to the construction phase.

Contact for Questions: Tamara Miller at 510-724-9017
 Email: tmiller@ci.pinole.ca.us

RFQ ON-CALL PROFESSIONAL CONSULTING SERVICES FOR QUALIFIED CONSULTING ARBORISTS - CITY OF MENLO PARK

Addenda: 0

SCOL42 **1/11/21 5:00 PM** 20-03227 Menlo Park **Public Works**

Plan Issuer: City of Menlo Park - Engineering 650-330-6740

Provide consulting arborist services to the general public under the general direction of the Public Works Director or designee. The services would include projects involving conducting tree evaluation, plan review, appraisal, writing and tree risk assessment.

Project Contact For Questions: Joanna Chen 650-330-6764
 Email: jpchen@menlopark.org

Bidders:

Mountain G Enterprises, Inc. dba Mountain G Engine	General Contractor	Ph: 916-633-3692	Fax: 916-313-3538
--	--------------------	------------------	-------------------

Tuesday, January 12, 2021

NEW SOUTH EL CAMINO REAL WATER MAIN IMPROVEMENTS & BAYSIDE WATER VALVE REPLACEMENT - CITY OF BURLINGAME **Addenda: 0**

SCOL6 **1/12/21 1:00 PM** 20-03502 Burlingame **Public Works**

Plan Issuer: City of Burlingame, DPW 650-558-7230
 Prebid Conf: Non-Mandatory 1/5 @ 10AM (Via Video Conference) Contract #: 84890 & 85260
 Installing new water mains.

Project Contact For Questions: Kevin Dawdy 650-558-7686
 Email: kdawdy@burlingame.org

Bidders:

Mitchell Engineering	General Contractor	Ph: 415-589-7308	Fax: 000-000-0000
----------------------	--------------------	------------------	-------------------

NEW SMITH SADDLE TANKS GLEN DRIVE ACCESS ROAD IMPROVEMENT PROJECT - MMWD

Addenda: 0

1/12/21 10:00 AM 20-03530 Marin County \$55,000 **Public Works**

Plan Issuer: Marin Municipal Water Dist 415-945-1530
 Contract #: 1939

This Contract is for furnishing labor, materials and equipment for the placement of ¾-inch Class 2 Aggregate Base Rock along Glen Drive Fire Road. The Work to be done is located along Glen Drive Fire Road within the County of Marin, California.

Questions: Zak Talbott, Project Engineer, at (415) 945-1508.

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

BUBB ROAD SEPARATED BIKEWAY IMPROVEMENTS - CITY OF CUPERTINO

Addenda: 0

SCOL46	1/12/21	2:00 PM	20-03484	Cupertino	\$813,000	Public Works
Plan Issuer: City of Cupertino - DPW					408-777-3354	408-777-3333
Contract #: 2020-06						

Convert the existing type II bike lanes to protected bike lanes by installing physical separators/curbs between the bike lane and vehicular traffic.

Project Contact For Questions: Marlon Aumentado 408-777-3215
Email: marlona@cupertino.org

Bidders:

GradeTech, Inc.	General Contractor	Ph: 510-733-0390	Fax: 510-733-0389
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548

CAREER EDUCATION BUILDING - SAN JOSE CITY COLLEGE DISTRICT (SJCC)

Addenda: 2

SCOL43	1/12/21	2:00 PM	20-03284	San Jose		School
Plan Issuer: Flint Builders, Inc. bidding@flintbuilders.com					916-757-1000	916-797-7400

Prebid Conf: Optional 12/23 @ 11AM

Flint Builders, Inc., the selected Design-Build Entity.

Design-Build subcontractors for the scopes: Glazing/Exterior Cladding; Electrical, Elevator; and Fire Sprinkler. Design-Assist subcontractors for the scopes: Structural Steel; Site Utilities; Demo/Abatement; Structural Concrete. Demolition of one existing CT 101 restroom building, new underground wet & dry utilities, construction of new 4-story building, renovation of building 200, and associated surface improvements. LEED Platinum and Zero Net Energy is the requirement.

Project Contact For Questions: David Garner
Email: dgarner@flintbuilders.com

FRANKLIN MODERNIZATION AND DEFERRED MAINTENANCE PROJECT

Addenda: 8

	1/12/21	2:00 PM	20-03358	Oakland	\$8,000,000	School
Plan Issuer: University of California Office of the President					510-587-6333	000-000-0000
Prebid Conf: MAND 12/16 @ 10 AM via Zoom. An Optional Site Work: 12/29 @ 2 PM by appointment only. The bidders must request a spot to Jihee Lee via e-mail, jihee.lee@ucop.edu, no later than 12 noon Monday 12/28/20.						
					Contract #: CP00004	

Tenant improvement to 9 floors of 1111 Franklin to modernize work environment to accommodate the changing needs of the organization. The scope includes the following:

- The improvements include modest reconfigurations of offices, conference rooms, support spaces, and their associated MEP and life safety works.
- The replacement of finishes - painting and flooring
- The upgrade of technology - vertical and horizontal cables for network and voice systems, WIFIs, and A/V systems.
- Path of travel improvements for accessibility
- Approximate SF is 183,806 SF.

BIDDER QUALIFICATIONS: To allow the University to evaluate bidders, each bidder must submit with its bid, a Contractor's Special Statement of Experience.

Contact for Questions: Jihee Lee at jihee.lee@ucop.edu

Bidders:

Alten Construction, Inc	General Contractor	Ph: 510-234-4200	Fax: 510-234-4221
BHM Construction	General Contractor	Ph: 707-643-4580	Fax: 707-643-4581
California Plus Engineering	General Contractor	Ph: 408-821-7168	Fax: 408-866-0566
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
CWS Construction Group Inc	General Contractor	Ph: 415-599-5585	Fax: 415-209-0228
EF Brett & Company, Inc.	General Contractor	Ph: 415-524-8351	Fax: 415-524-8349
Mar Con Builders, Inc.	General Contractor	Ph: 510-786-8558	Fax: 510-639-1915
Mar Con Company	General Contractor	Ph: 510-334-3100	Fax: 510-639-1915
Marvin Collins Construction	General Contractor	Ph: 510-741-2100	Fax: 510-741-2105
Rodan Builders, Inc.	General Contractor	Ph: 650-508-1700	Fax: 650-508-1705

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

GEOTECHNICAL TESTING AND INSPECTION SERVICES FOR THE FIRST STREET RELIEF SEWER AND PIPELINE REHABILITATION PROJECT Addenda: 0

1/12/21 2:00 PM 20-03434 Richmond **Public Works**
 Plan Issuer: Veolia Water West Operating Services, Inc. 510-412-2001 510-215-1360

Veolia Water West Operating Services, Inc. operates and maintains the City of Richmond's Wastewater Treatment Facility (WWTF) and the associated sewer collection system. Consultant will perform Testing and Inspection Services during construction of the City of Richmond/Veolia's First Street Relief Sewer and Pipeline Rehabilitation Project construction project and act as the Independent Testing Consultant and Laboratory for the project.

Contact for Questions: Steven Suskind at 510-680-0478

M.P. BROWN ELEMENTARY SCHOOL PLAYGROUND, PARKING & ADMIN RENOVATION REBID - JEFFERSON ELEMENTARY SCHOOL DISTRICT Addenda: 0

SCOL84 1/12/21 2:00 PM 20-03399 Daly City **School**
 Plan Issuer: Weston Miles Architect 408-779-6686 408-778-9417

Prebid Conf: MAND Mandatory 1/5 @ 10AM (Only Pre-Qualified Contractors will be permitted to bid)

Remodeling of existing school, renovating of playground, parking lots and renovation of admin building. Demo existing asphalt play court, playground, fences and gates. Install new exterior fences and gates, asphalt play court, playground, staff and visitor parking lots, student drop off, walkways and courtyard. Demo existing interior classrooms including non-structural walls and restroom. Remodel existing interior for new admin and health office. Two new single use restrooms in admin office. Remodel existing storage space into new Boys and Girls multi-user restrooms. Install new DSA pre-approved shade structures. New hardscape and landscaping.

Project Contact For Questions: Katarina Schriener
 Email: katarina@wmarchitects.com

Bidders:

Build Group, Inc.	General Contractor	Ph: 415-369-9399	Fax: 415-366-2883
Cal Pacific Construction	General Contractor	Ph: 415-824-8871	Fax: 650-557-1239
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
ERA Construction, Inc.	General Contractor	Ph: 510-830-5955	Fax: 510-743-4153
HM Construction Inc	General Contractor	Ph: 510-495-7020	Fax: 510-724-1254
RC Benson & Sons, Inc.	General Contractor	Ph: 650-965-3430	Fax: 650-965-7139

MARINA FINGER DOCK CONSTRUCTION Addenda: 2

1/12/21 2:00 PM 20-03396 Berkeley \$80,000 to \$120,000 **Public Works**

Plan Issuer: City of Berkeley - Purchasing purchasing@ci.berkeley.ca.us 510-981-7320 000-000-0000

Prebid Conf: 12/18 @ 11 AM Contract #: 21-11427

This IFB is for the fabrication, delivery, and installation of timber dock floats and related items, and for the demolition and disposal of the designated existing concrete finger docks. Fabrication shall take place at the vendor's place of business; delivery shall be to the project site and shall include placement of floats into the water.

Contact for Questions: Sean Crothers at scrothers@cityofberkeley.info

Bidders:

Manson Construction - Northern California	General Contractor	Ph: 510-232-6319	Fax: 510-232-6319
Power Engineering Construction	General Contractor	Ph: 510-337-3800	Fax: 510-337-3808
Sandstone Environmental Engineering, Inc.	General Contractor	Ph: 510-334-7932	Fax: 510-323-8127
The Dutra Group	General Contractor	Ph: 415-258-6876	Fax: 415-459-3295

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

MUSSEL ROCK 2019 GABION WALL STORMWATER MAINTENANCE PROJECT - CITY OF DALY CITY Addenda: 1

SCOL26 **1/12/21 2:00 PM** 20-03366 Daly City **Public Works**
 Plan Issuer: City Of Daly City, Engineering 650-991-8064

The work includes removal and replacement of existing gabion wall, with associated earthwork and grading, relocating and covering existing landfill material onsite, cleaning out the existing silting basin and repairing the fallen drainage standpipe, replacing and rerouting the storm drain system from the upper landfill, installing HDPE pipe and connections, removing existing manholes/catch basins, installing new manhole/catch basins, resetting and replacing half round corrugated metal pipe.

Project Contact For Questions: David Rogers

Bidders:

Brannon Corporation	General Contractor	Ph: 408-294-2910	Fax: 408-294-2920
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
ETIC, Inc.	General Contractor	Ph: 925-602-4710	Fax: 925-602-4720
Farallon Company	General Contractor	Ph: 415-892-7760	Fax: 415-892-6871
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548

RFP - DESIGN, PROCURE AND INSTALL PLAYGROUND EQUIPMENT AND FALL ZONE MATERIAL Addenda: 0

1/12/21 2:00 PM 20-03428 Grover Beach **Public Works**

Plan Issuer: City of Grover Beach publicworks@grover.org 805-473-4520 805-489-9657
 Contract #: 1004

Work is to include the design of a play system at the current play area, as well as the installation of commercial grade playground equipment, equipment footings, drainage materials, landing mats, and fall zone material.

Project Contact: publicworks@groverbeach.org

RFP DESIGN CONSULTANT FOR 2022 WEST OF 101 PAVEMENT REHABILITATION - CITY OF SOUTH SAN FRANCISCO Addenda: 3

SCOL91 **1/12/21 2:00 PM** 20-03416 South San Francisco **Public Works**
 Plan Issuer: City of South San Francisco - Engineering 650-829-6652 000-000-0000

Prebid Conf: Non-Mandatory 12/17 @ 2PM (Via Zoom Conference) Contract #: st2201

Professional engineering and design services to facilitate a rehabilitation project of all eligible streets west of 101.

Project Contact For Questions: Angel Torres

Email: angel.torres@ssf.net

SAN RAMON VALLEY HIGH SCHOOL IRON HORSE TRAIL FENCE REPLACEMENT Addenda: 3

1/12/21 2:00 PM 20-03385 Danville **School**

Plan Issuer: San Ramon Valley Unified School District - Facilities 925-552-2960 000-000-0000

Prebid Conf: 12/15 @ 10 AM at San Ramon Valley High School, 501 Danville Boulevard, Danville Contract #: 834
 (Meet in front of the Administration Office Building)

The Work includes, but is not limited to: Demolish existing chain link fence and install approximately 1745 feet of new 7-foot tall, 1" mesh chain link fence. All existing fence posts and footings are to be removed.

Contact for Questions: Rick Kendrick at rkendrick@srvusd.net

Bidders:

ELLA	General Contractor	Ph: 925-575-4433	Fax: 925-852-6672
HM Construction Inc	General Contractor	Ph: 510-495-7020	Fax: 510-724-1254

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

I STREET GARAGE PROJECT

Addenda: 4

1/12/21 2:30 PM 20-03401 Livermore

\$14,000,000

Public Works

Plan Issuer: City of Livermore - Engineering

925-960-4500

000-000-0000

Prebid Conf: 12/15 @ 10 AM via Zoom

Contract #: 2017-15

Construction of a 275 space, three level parking garage. The project also includes connections and modifications to an existing garage, improvements to I Street from Railroad Avenue, landscaping, infrastructure for electric vehicle chargers, stairwells, parking count technology, security cameras, wet and dry utilities, fire protection, lighting, and jack-and-bore sewer crossing under the railroad.

Contact for Questions: Edward Reyes at eireyes@cityoflivermore.net

Bidders:

Arana Group, Inc.	General Contractor	Ph: 415-656-0129	Fax: 415-656-0139
BN Builders	General Contractor	Ph: 650-372-8400	Fax: 000-000-0000
Bobo Construction, Inc.	General Contractor	Ph: 916-383-7777	Fax: 916-383-1681
Build Group, Inc.	General Contractor	Ph: 415-369-9399	Fax: 415-366-2883
Charles Pankow Builders	General Contractor	Ph: 510-507-2354	Fax: 415-543-5601
F & H Construction	General Contractor	Ph: 209-931-3738	Fax: 209-931-4427
Fast-Track Construction Corporation	General Contractor	Ph: 310-215-3099	Fax: 310-215-3098
KDW Construction	General Contractor	Ph: 209-244-3494	Fax: 000-000-0000
Largo Concrete, Inc.	General Contractor	Ph: 408-874-2549	Fax: 408-874-2595
Lathrop Construction Assoc.	General Contractor	Ph: 707-746-8000	Fax: 707-746-8080
McCarthy Building Companies, Inc.	General Contractor	Ph: 916-786-3833	Fax: 916-786-3234
Roebbelen Contracting, Inc.	General Contractor	Ph: 916-939-1110	Fax: 916-939-4027
Shames Construction	General Contractor	Ph: 925-606-3000	Fax: 925-606-6656
Terramark General Engineering Contractors Inc	General Contractor	Ph: 408-220-9916	Fax: 408-220-9916

RFB ON-CALL PLUMBING SERVICES - CITY OF MOUNTAIN VIEW

Addenda: 0

SCOL67 1/12/21 3:00 PM 20-03388 Mountain View

Public Works

Plan Issuer: City Of Mountain View, Purchasing

650-903-6324

Contract #: R211244

Provide on-call plumbing services.

Project Contact For Questions: Kim Truong 650-903-6324

Email: kim.truong@mountainview.gov

RFP GRANT AVENUE BOLLARD INSTALLATION

Addenda: 0

1/12/21 3:00 PM 20-03492 Novato

Public Works

Plan Issuer: City of Novato - DPW

415-899-8962

Prebid Conf: 1/5 @ 10 AM (Meet at the Cain Lane parking area adjacent to Reichert Ave, approximately 801 Cain Lane)

Design/Build project to procure and install a fixed configuration of decorative bollards in the sidewalk of Novato's downtown retail area for pedestrian safety and traffic control.

Questions: Lyle Waite at (415) 899-8283, or by email at: lwaite@novato.org

PALO ALTO HIGH SCHOOL HW-CW PIPE REPLACEMENT - PALO ALTO UNIFIED SCHOOL DISTRICT (PAUSD)

Addenda: 1

SCOL49 1/12/21 4:00 PM 20-03319 Palo Alto

\$3,400,000

School

Plan Issuer: Palo Alto Unified School District- PAUSD

650-329-3927

Prebid Conf: MAND Mandatory 12/15 & 12/18 @ 10AM (Campus Administration Building (Tower) Visitors Parking Lot)

Replace the existing deteriorated site piping and convert the system to a closed-loop.

Project Contact For Questions: Rinaldo Veseliza

Email: rinaldo@fs3h.com

Bidders:

Cal Pacific Construction	General Contractor	Ph: 415-824-8871	Fax: 650-557-1239
--------------------------	--------------------	------------------	-------------------

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP: MOKELUMNE AQUEDUCT PROTECTIVE STRUCTURE AT WAPA 500KV TRANSMISSION LINE CROSSING - EBMUD

Addenda: 0

1/12/21 4:00 PM 20-03360 Brentwood

Public Works

Plan Issuer: EBMUD-East Bay Municipal Utilities District

510-287-1040

Prebid Conf: MAND 12/17 @ 1 PM

Contract #: AQU 2001

It is the intent of these specifications, terms, and conditions to describe a wooden protective structure system (Guard Structure) which protects the District's Mokelumne Aqueducts at the Western Area Power Administration's 500 kVolt Transmission line crossing.

Work Includes:

- Remove the northern protective structure poles and crossarms which were damaged by wildfire.
- Provide four (4) new 60-foot Class 2 wood poles, three (3) new 36-foot glued laminated wood crossarms, and any required hardware that is missing or damaged from the existing northern protective structure.
- Reconstruct the northern protective structure using materials described above.
- Waste disposal of all materials is the responsibility of the Contractor.

Questions: Douglas Hooper, Assistant Superintendent of Aqueduct at (209) 946-8009, or by email at: douglas.hooper@ebmud.com

Bidders:

Ranger Pipelines, Inc.

General Contractor

Ph: 415-822-3700

Fax: 415-822-3703

RFP - GENERAL ON-CALL ARCHITECTURAL AND ENGINEERING SERVICES

Addenda: 1

1/12/21 5:00 PM 20-03348 Santa Cruz

Public Works

Plan Issuer: Santa Cruz Metro Transit District ealvey@scmttd.com

831-426-0199

831-469-1958

Contract #: 21-03

Santa Cruz METRO intends to secure an agreement with a qualified firm to provide General On-Call Architectural and Engineering (A&E) Services for various projects on a Task Order basis. The selected A&E firm shall provide on-call multi-discipline engineering, design, architectural and construction management support services for various Santa Cruz METRO small and larger projects, including planning and investigative work.

General inquires following the deadline can be emailed to Greg Willis, Purchasing Manager, at gwillis@scmttd.com, faxed to (831) 469-1958, or mailed to 110 Vernon Street, Santa Cruz, CA 95060.

Wednesday, January 13, 2021

NEW RFP FOR BUNDLED ISP SERVICES - MILLBRAE ELEMENTARY SCHOOL DISTRICT

Addenda: 0

SCOL40 1/13/21 1:00 PM 20-03523 Millbrae

School

Plan Issuer: Infinity Communications & Consulting, Inc. info@infinitycomm.com

661-716-1840

661-716-1841

Contract #: 307-21A.5

The Owner currently receives access to the World Wide Web at 2Gbps (or Higher). It is expected that all schools within the Owner connect to the Owner Office and then are connected to the Web via the Owner office. It is anticipated that all staff and students within the Owner will be able to access this service.

Project Contact For Questions: Bryanda Ramirez

Email: p1bids@infinitycomm.com

KATHERINE SMITH S. KINDER & PRIMARY PLAYGROUND MODERNIZATION - EVERGREEN ELEMENTARY SCHOOL DISTRICT

Addenda: 1

SCOL34 1/13/21 10:00 AM 20-03355 San Jose

School

Plan Issuer: Evergreen Elementary School District

408-270-6800

Prebid Conf: MAND Mandatory 12/18 @ 10AM

Remove (E) resilient safety surfacing (Softile) and replace with (N) resilient safety surfacing and associated site paving.

Project Contact For Questions: Mike Butler

Email: mbutler@eesd.org

Bidders:

101 Builders, Inc.

General Contractor

Ph: 408-842-3355

Fax: 408-727-2779

Guerra Construction & Engineering, Inc

General Contractor

Ph: 408-279-2027

Fax: 408-279-2044

Redgwick Construction Company

General Contractor

Ph: 510-792-1727

Fax: 510-792-1728

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

CAPITOLA AVENUE SIDEWALK IMPROVEMENTS - SCHEDULE A

Addenda: 0

1/13/21 11:00 AM 20-03354 Capitola \$116,000 **Public Works**
 Plan Issuer: City of Capitola 831-475-7300 831-479-8879

Construct sidewalk improvements on Capitola Avenue from California Street north to mid-block in Capitola Village to improve ADA access for pedestrians. The project includes reconstructing the curb, gutter, sidewalk, and a new retaining wall on the north side of Capitola Avenue.

PREVAILING WAGE

Project Contact: Kailash Mozumder
 Email: kmozumder@ci.capitola.ca.us

Bidders:

Don Chapin Co	General Contractor	Ph: 831-444-4133	Fax: 831-449-0700
Granite Construction	General Contractor	Ph: 831-763-6100	Fax: 831-761-1042
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548

DOMESTIC WATER SYSTEM PROCESS BUILDING FIRE PROTECTION

Addenda: 2

1/13/21 2:00 PM 20-03062 Hollister **Public Works**
 Plan Issuer: City of Hollister mike.chambless@hollister.ca.gov 831-636-4365 831-636-4366
 Prebid Conf: 11/5 @ 10am- Submit request for video conference attendance by e-mail to toni.warner@hollister.ca.gov

This project includes the following work:

Electrical

- Relocation of control equipment in process building control center room
- Rerouting of existing conduit, conductors, and cabling

Fire Alarm

- New fire alarm system in each of the building on site
- New circuiting to HVAC damper actuators
- New shunt trip main breakers in the main electrical equipment in the process building with supervisory inputs from the new fire alarm system in MCC room 102

Fire Protection

- New FE-25 clean agent fire protection system in the motor control center room
- New HVAC damper actuators
- Room sealing guidance

Project Contact: Mike Chambless
 Email: mike.chambless@hollister.ca.gov

Bidders:

Jacob Construction & Design	General Contractor	Ph: 831-869-8100	Fax: 805-548-1995
Kent Construction	General Contractor	Ph: 408-846-5550	Fax: 408-846-5660
Lewis & Tibbitts Inc.	General Contractor	Ph: 408-925-0220	Fax: 408-925-0240
Marcus Bldg Systems Inc.	General Contractor	Ph: 831-636-8138	Fax: 831-636-8400
Mark Nicholson Inc.	General Contractor	Ph: 831-637-5728	Fax: 831-637-8648
Premier Builders Inc.	General Contractor	Ph: 408-847-4622	Fax: 408-847-4655
Robert F. Enz Construction, Inc.	General Contractor	Ph: 831-636-8179	Fax: 831-636-8192
San Jose Construction	General Contractor	Ph: 831-373-8711	Fax: 831-646-4956
Top Grade Construction	General Contractor	Ph: 925-449-5764	Fax: 925-449-5875
Trincherro Construction Co., Inc.	General Contractor	Ph: 408-683-2503	Fax: 408-683-2819
Wattis Construction Co., Inc.	General Contractor	Ph: 408-293-3669	Fax: 408-298-9152

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP FOR DAVID GLASS HOUSE PAINTING AND HISTORIC WINDOW RESTORATION

Addenda: 3

1/13/21 2:00 PM 20-03437 San Ramon

Public Works

Plan Issuer: City of San Ramon - Engineering

925-973-2670

000-000-0000

Prebid Conf: MAND 12/21 @ 9 AM-11 AM in front of the David Glass House, 19953 San Ramon Valley Blvd., San Ramon Contract #: 925532

The City requires Painting and Historic Window Restoration ("Services") for the one-time historic preservation of the David Glass House, located on the Forest Home Farms property at 19953 San Ramon Valley Blvd, San Ramon, CA.

Contact for Questions: Jennifer Pachan at jepachan@sanramon.ca

Bidders:

Arntz Builders, Inc.	General Contractor	Ph: 707-835-2900	Fax: 707-835-2994
Aztec Constructors Inc dba Aztec Consultants	General Contractor	Ph: 925-837-1050	Fax: 925-837-1652
Corporate Project Management, Inc.	General Contractor	Ph: 415-318-0205	Fax: 877-599-2580
ELLA	General Contractor	Ph: 925-575-4433	Fax: 925-852-6672

RFP LEASE-LEASEBACK CONTRACT FOR CHABOT ELEMENTARY SCHOOL - EXPANDED COVERED WALKWAY & PORTABLES RELOCATION PROJECT

Addenda: 2

1/13/21 2:00 PM 20-03293 Castro Valley

\$931,070

School

Plan Issuer: Castro Valley Unified School District - Facilities

510-537-3000

000-000-0000

Prebid Conf: MAND 12/8 and 12/9 @ 10 AM via Zoom

Contract #: G40-20/21

Castro Valley Unified School District (hereinafter "District") invites proposals from contractors for a lease-leaseback contract to perform preconstruction and construction services for Chabot Elementary School – Expanded Covered Walkway and Portables Relocation Project..

PLEASE NOTE: Firms submitting responses must be prequalified. Prequalification applications due on 12/29/2020.

Contact for Questions: Lynn Novak at Inovak@cv.k12.ca.us

Bidders:

Alten Construction, Inc	General Contractor	Ph: 510-234-4200	Fax: 510-234-4221
Arntz Builders, Inc.	General Contractor	Ph: 707-835-2900	Fax: 707-835-2994
Beals Martin & Associates Inc	General Contractor	Ph: 650-364-8141	Fax: 650-367-7645
BHM Construction, Inc.	General Contractor	Ph: 707-643-4580	Fax: 707-643-4581
Blach Construction Company	General Contractor	Ph: 408-244-7100	Fax: 000-000-0000
Build Group, Inc.	General Contractor	Ph: 415-369-9399	Fax: 415-366-2883
Calstate Construction	General Contractor	Ph: 510-657-1800	Fax: 510-657-1810
Cumiskey Construction Corporation	General Contractor	Ph: 650-453-3660	Fax: 650-453-3641
CWS Construction Group Inc	General Contractor	Ph: 415-599-5585	Fax: 415-209-0228
EF Brett & Company, Inc.	General Contractor	Ph: 415-524-8351	Fax: 415-524-8349
GCCI, Inc. General Contractors	General Contractor	Ph: 707-545-2134	Fax: 707-545-2156
JD General	General Contractor	Ph: 925-449-4354	Fax: 925-449-4354
Lathrop Construction Assoc.	General Contractor	Ph: 707-746-8000	Fax: 707-746-8080
Mar Con Company	General Contractor	Ph: 510-639-1914	Fax: 510-639-1915
Rodan Builders, Inc.	General Contractor	Ph: 650-508-1700	Fax: 650-508-1705
Strawn Construction, Inc	General Contractor	Ph: 408-286-1299	Fax: 408-286-1288
Thompson Builders Corp.	General Contractor	Ph: 415-456-8972	Fax: 415-459-0665
W.A. Thomas Co., Inc.	General Contractor	Ph: 925-228-9600	Fax: 925-228-6932

RFQ FOR PUBLIC OUTREACH AND CONCEPTUAL DESIGN SERVICES FOR A SKATEPARK AT KEN MERCER SPORTS PARK

Addenda: 0

1/13/21 2:00 PM 20-03387 Pleasanton

\$100,000

Public Works

Plan Issuer: City of Pleasanton - Engineering

925-931-5650

000-000-0000

Contract #: 1120820-0076

The City of Pleasanton is issuing a Request for Qualifications (RFQ) to interested firms to conduct public outreach and provide conceptual design services for either an additional skatepark, or the expansion of the existing skatepark, at Ken Mercer Sports Park.

Contact for Questions: Matt Gruber at 925-931-5672

Email: mgruber@cityofpleasantonca.gov

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RONALD M. GEORGE HVAC UPGRADES PROJECT

Addenda: 4

1/13/21 2:00 PM 20-03296 San Francisco

\$2,000,000

State-Federal

Plan Issuer: Department of General Services - Facilities Management Division

916-322-8779

000-000-0000

Prebid Conf: MAND 12/9 @ 9 AM (meet at 350 McAllister St, Front Lobby, San Francisco)

Contract #: 004566

Project comprises labor, material and services necessary for: Replace (2) two water cooled centrifugal chillers, (2) chilled water pumps, (2) two steam heat exchangers and (2) two condensate pumps. Replace (1) condensate return unit and DDC controls for new equipment. Install new power feeds and necessary electrical work associated with the new mechanical equipment. Anchor chillers to concrete pad and associated anchorage of piping. Demolish rated non-load bearing wall and build new rated non-load bearing wall.

Questions: Eric Waddell, Project Contact, at: eric.waddell@dgs.ca.gov

Bidders:

American Chiller Service	General Contractor	Ph: 510-414-4658	Fax: 510-686-1234
Bel Air Mechanical	General Contractor	Ph: 925-719-0444	Fax: 925-372-0680
Buhler Commercial Construction	General Contractor	Ph: 415-610-8650	Fax: 000-000-0000
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
Mark Scott Construction	General Contractor	Ph: 925-944-0502	Fax: 866-936-3604
Matrix HG, Inc.	General Contractor	Ph: 925-459-9200	Fax: 925-459-9220
Mesa Energy Systems	General Contractor	Ph: 510-670-1690	Fax: 510-670-1698
Peterson Mechanical, Inc.	General Contractor	Ph: 707-938-8481	Fax: 000-000-0000
Rodan Builders, Inc.	General Contractor	Ph: 650-508-1700	Fax: 650-508-1705
Sea Pac Engineering, Inc.	General Contractor	Ph: 213-268-9107	Fax: 213-487-6131
WestCal Design and Build, Inc.	General Contractor	Ph: 415-819-7925	Fax: 000-000-0000

NEW JOB ORDER CONTRACT NO. J50 GENERAL BUILDING SERVICES

Addenda: 0

1/13/21 2:30 PM 20-03504 San Francisco

\$3,000,000

Public Works

Plan Issuer: City & Co of San Francisco

415-554-6229

Prebid Conf: 1/4 @ 10 AM (Virtual meeting. See Advertisement for Bids for meeting participation details) Contract #: 0000004718

The Advertisement for Bids is for the award of a Job Order Contract (JOC). Work is accomplished by issuing Task Orders to the successful contractor during the term of the Contract. The scope of work may include include repair, alteration, modernization, maintenance, rehabilitation, demolition and construction of infrastructure, buildings, structures, or other real property.

Questions: Teenchee Le by email at: teenchee.le@sfdpw.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

SAFER TAYLOR STREET

Addenda: 5

1/13/21 2:30 PM 20-03307 San Francisco

\$10,500,000

Public Works

Plan Issuer: City & Co of San Francisco

415-554-6229

Prebid Conf: 12/10 @ 11 AM (Microsoft Teams Meeting. See Advertisement for Bids for meeting participation instructions) Contract #: 1000015751

The Work is located along Taylor Street from Turk Street to Ellis Street and at the intersection of Geary Street and Taylor Street in San Francisco, California, and consists of pavement renovation, curb ramp and bulb-out construction, sewer replacement, environmental, structural, subsidewalk basement, electrical, traffic signal, street and pedestrian lighting, landscape, streetscape, traffic control, and all related work.

Questions: Flora Law, Project Manager, at (628) 271-2446 or (415) 290-8929, or by email at: Flora.Law@sfdpw.org

Bidders:

A. Ruiz Construction	General Contractor	Ph: 415-647-4010	Fax: 415-285-9243
Anvil Builders, Inc.	General Contractor	Ph: 415-285-5000	Fax: 415-285-5005
Bannon Construction, Inc.	General Contractor	Ph: 415-642-4074	Fax: 000-000-0000
Basset Engineering	General Contractor	Ph: 415-597-6690	Fax: 000-000-0000
Bauman Landscape & Construction	General Contractor	Ph: 415-447-4800	Fax: 415-447-4258
Bay-Con Infrastructure	General Contractor	Ph: 415-580-1441	Fax: 415-329-3240
Burch Construction Company	General Contractor	Ph: 415-294-5100	Fax: 415-762-0170
Cazadoro Construction Inc.	General Contractor	Ph: 415-466-6093	Fax: 415-349-4340
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
Cratus, Inc.	General Contractor	Ph: 415-939-2840	Fax: 415-520-6037
Empire Engineering & Construction Inc.	General Contractor	Ph: 415-294-5100	Fax: 415-762-0170
Esquivel Grading & Paving Inc.	General Contractor	Ph: 415-468-5700	Fax: 415-468-8108
Granite Construction	General Contractor	Ph: 408-327-7013	Fax: 408-327-7090
Harty Pipelines, Inc.	General Contractor	Ph: 415-585-6023	Fax: 415-585-6023
J. Flores Const. Co.	General Contractor	Ph: 415-337-2934	Fax: 000-000-0000
K J Woods Construction, Inc.	General Contractor	Ph: 415-759-0506	Fax: 415-468-1359
M Squared Construction	General Contractor	Ph: 415-661-6902	Fax: 415-661-6976
Marinship Development Interest, LLC	General Contractor	Ph: 415-852-1752	Fax: 415-282-5169
MH Construction Management Co, Inc.	General Contractor	Ph: 415-558-9778	Fax: 415-558-9612
Michael O'Shaughnessy Construction	General Contractor	Ph: 415-592-4017	Fax: 415-242-9334
Mitchell Engineering	General Contractor	Ph: 415-227-1040	Fax: 415-227-1049
NTK Construction, Inc.	General Contractor	Ph: 415-643-1900	Fax: 415-643-1300
R&S Construction Management Inc.	General Contractor	Ph: 415-872-9935	Fax: 415-534-6692
Ranger Pipelines, Inc.	General Contractor	Ph: 415-822-3700	Fax: 415-822-3703
RK Engineering	General Contractor	Ph: 415-740-0165	Fax: 000-000-0000
Rodan Builders Inc.	General Contractor	Ph: 650-508-1700	Fax: 650-508-1705
Ronald R Nelson Contractor, Inc.	General Contractor	Ph: 415-595-5678	Fax: 000-000-0000
Ronan Construction, Inc.	General Contractor	Ph: 415-779-5262	Fax: 415-449-3597
Sheeran Pipeline, Inc.	General Contractor	Ph: 415-742-4453	Fax: 000-000-0000
SubTerra Construction	General Contractor	Ph: 415-500-1685	Fax: 000-000-0000
Yerba Buena Engineering & Construction	General Contractor	Ph: 415-822-4400	Fax: 415-822-0900
Zoleman Construction, Inc.	General Contractor	Ph: 650-642-4883	Fax: 650-802-9902

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP LEASE-LEASEBACK CONTRACT FOR PROCTOR ELEMENTARY SCHOOL - PHASE 2 MODERNIZATION PROJECT

Addenda: 2

1/13/21 3:00 PM 20-03294 Castro Valley \$1,373,752 **School**
 Plan Issuer: Castro Valley Unified School District - Facilities 510-537-3000 000-000-0000
 Prebid Conf: MAND 12/8 and 12/9 at 1 PM via Zoom Contract #: G37-20/21
 Castro Valley Unified School District (hereinafter "District") invites proposals from contractors for a lease-leaseback contract to perform preconstruction and construction services for Proctor Elementary School Phase 2 Modernization Project.

PLEASE NOTE: Firms submitting responses must be prequalified. Prequalification applications due on 12/29/2020.

Contact for Questions: Lynn Novak at Inovak@cv.k12.ca.us

Bidders:

Alten Construction, Inc	General Contractor	Ph: 510-234-4200	Fax: 510-234-4221
Arntz Builders, Inc.	General Contractor	Ph: 707-835-2900	Fax: 707-835-2994
Beals Martin & Associates Inc	General Contractor	Ph: 650-364-8141	Fax: 650-367-7645
BHM Construction, Inc.	General Contractor	Ph: 707-643-4580	Fax: 707-643-4581
Blach Construction Company	General Contractor	Ph: 408-244-7100	Fax: 000-000-0000
Build Group, Inc.	General Contractor	Ph: 415-369-9399	Fax: 415-366-2883
Calstate Construction	General Contractor	Ph: 510-657-1800	Fax: 510-657-1810
Cumiskey Construction Corporation	General Contractor	Ph: 650-453-3660	Fax: 650-453-3641
EF Brett & Company, Inc.	General Contractor	Ph: 415-524-8351	Fax: 415-524-8349
GCCI, Inc. General Contractors	General Contractor	Ph: 707-545-2134	Fax: 707-545-2156
JD General	General Contractor	Ph: 925-449-4354	Fax: 925-449-4354
Lathrop Construction Assoc.	General Contractor	Ph: 707-746-8000	Fax: 707-746-8080
Mar Con Company	General Contractor	Ph: 510-639-1914	Fax: 510-639-1915
Rodan Builders, Inc.	General Contractor	Ph: 650-508-1700	Fax: 650-508-1705
Strawn Construction, Inc	General Contractor	Ph: 408-286-1299	Fax: 408-286-1288
Thompson Builders Corp.	General Contractor	Ph: 415-456-8972	Fax: 415-459-0665
W.A. Thomas Co., Inc.	General Contractor	Ph: 925-228-9600	Fax: 925-228-6932

CRESTON ST. APARTMENTS (SUB-BIDS ONLY)

Addenda: 0

1/13/21 5:00 PM 20-03481 Paso Robles \$2,500,000 **Residential**
 Plan Issuer: J.W. Design & Construction, Inc. derek@jwdc.com 805-544-3130 805-781-3970

This application is for the construction of two new apartment buildings on a 39,204 sf property. Consistent with the previous (now expired) approval of PD 11-007, a single driveway is proposed to access the new residential units. For best use of the new building pads, 1 duplex (two stories) and 1 triplex (three stories) unit is proposed (total of five residential units). Each floor is a stacked 3-bedroom residential unit. Public and Private Open Space has been provided per the Zoning Ordinance. All buildings will be equipped with solar panels. In addition, EV charging stations will be provided. This Project is not part of Public Housing as defined in CBC Chapter 2.

Requesting all trades, new construction.

We will not be taking phone call for bidding purposes. All questions must be emailed to Derek@jwdc.com. I will get back to you within minutes.

Bidders:

J.W. Design & Construction, Inc.	General Contractor	Ph: 805-544-3130	Fax: 805-781-3970
----------------------------------	--------------------	------------------	-------------------

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Thursday, January 14, 2021

NEW BUILDINGS AT ARROYO HIGH SCHOOL AND SAN LORENZO HIGH SCHOOL PROJECT

Addenda: 2

1/14/21	1:30 PM	20-03137	San Lorenzo	\$4,800,000	School
Plan Issuer: San Lorenzo Unified School District - Purchasing				510-317-4680	000-000-0000
Prebid Conf: MAND 12/3 @ 9 AM at Arroyo High School, 15701 Lorenzo Avenue, San Lorenzo, followed by San Lorenzo High School, 50 E. Lewelling Blvd., San Lorenzo				Contract #: 20-20	

The Project consists of:

The work described in this document consists of projects on two separate campuses within the San Lorenzo Unified School District, as shown on the included plans.

The work at Arroyo High School will include the construction necessary for the fabrication and installation of 3 new, one-story, modular buildings and foundations as shown on the plans and specifications. The modular buildings include classrooms, restrooms, and a teaching kitchen, along with other support spaces including IT and janitor's rooms.

The work at San Lorenzo High School will also include the construction necessary for the fabrication and installation of 3 new, one-story, modular buildings and foundations as shown on the plans and specifications. The modular buildings primarily include classrooms and restrooms, with other support spaces including IT and janitor's rooms.

PLEASE NOTE: Only prequalified bidders will be eligible to submit a bid for this Project. A Pre-qualification Packet can be requested by email jedwall@slzUSD.org. Packets must be received by the District on 12/17/2020.

Contact for Questions: Behrooz Danish at bdanish@slzUSD.org

Bidders:

Accurate Earthworks, Inc.	General Contractor	Ph: 415-206-1192	Fax: 415-206-1194
American Modular Systems	General Contractor	Ph: 209-825-1921	Fax: 415-336-6469
Bay Construction Co.	General Contractor	Ph: 510-658-7225	Fax: 510-658-4890
Cal Pacific Construction	General Contractor	Ph: 650-557-1238	Fax: 650-557-1239
Cal Pacific Construction	General Contractor	Ph: 415-824-8871	Fax: 650-557-1239
Calstate Construction	General Contractor	Ph: 510-657-1800	Fax: 510-657-1810
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
CWS Construction Group Inc	General Contractor	Ph: 415-599-5585	Fax: 415-209-0228
DL Falk Construction, Inc	General Contractor	Ph: 510-887-6500	Fax: 510-887-6501
E.F. Brett & Co.	General Contractor	Ph: 415-524-8351	Fax: 415-524-8349
JL Construction, Inc.	General Contractor	Ph: 707-527-5788	Fax: 707-636-5509
Mar Con Builders, Inc.	General Contractor	Ph: 510-639-1914	Fax: 510-639-1915
Rodan Builders, Inc.	General Contractor	Ph: 650-508-1700	Fax: 650-508-1705
Sausal Corporation	General Contractor	Ph: 925-568-2200	Fax: 925-568-2525

2225 PARK STREET APARTMENTS (SUB-BIDS ONLY)

Addenda: 0

1/14/21	11:00 AM	20-03466	Paso Robles	\$2,000,000	Residential
Plan Issuer: J.W. Design & Construction, Inc. derek@jwdci.com				805-544-3130	805-781-3970

New construction of a two building, 8 unit multi-family residential project. Demolition included. Standard wage rates apply. Start date is spring 2021.

Requesting all sub trades.

Standard wage rates. Break out your proposal by building type, and include the number of buildings and total cost of work.

No phone calls on this project, all communication will be by email.

Questions and bids to: Derek Williams

Email: derek@jwdci.com

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

CERONE DIVISION BOILER & PROPANE TANK REPLACEMENT - SCVTA

Addenda: 19

SCOL21 **1/14/21 2:00 PM** 20-03161 San Jose \$1,000,000 to \$1,800,000 **Public Works**
 Plan Issuer: SCVTA -Santa Clara Valley Transportation Authority 408-321-7189
 Prebid Conf: 11/19 @ 3PM & Site Tour 12/2 & 12/11 @ 10AM (3331 North First Street, Building B., Room 163, San Jose) Contract #: C19123

Replace the propane gas storage and distribution system, and to modify the existing Heating Hot Water (HHW) boiler system at VTA's Cerone Division bus operations and maintenance facility.

Project Contact For Questions: Kiet Vu
 Email: Kiet.Vu@vta.org

CONCORD DOWNTOWN SANITARY SEWER UPGRADE PROJECT PHASE 3B

Addenda: 2

1/14/21 2:00 PM 20-03285 Concord \$3,600,000 **Public Works**
 Plan Issuer: City of Concord - Community & Economic Development Dept 925-671-3361 925-671-3381
 Contract #: 2446

The work to be done, in general, consists of mobilization, traffic control, storm water pollution control, potholing of existing utilities, clearing and grubbing, tree trimming, bypass pumping of sanitary sewer flows, open trench replacement of sanitary sewer mains and laterals, pipe bursting of sanitary sewer mains and laterals, sewer cleanout installations, manhole construction, manhole rehabilitation, digout repairs, microsurfacing, traffic striping and markings, and all other work as specified in these Special Provisions and shown in the Drawings.

PLEASE NOTE: All bidders must purchase a Bid Package from BPXpress Reprographics in order to be considered responsive in any submitted bids.

Contact for Questions: Ali Hatefi at ali.hatefi@cityofconcord.org

Bidders:

Anvil Builders, Inc.	General Contractor	Ph: 415-285-5000	Fax: 415-285-5005
Argonaut Constructors	General Contractor	Ph: 707-542-4862	Fax: 707-542-4897
Bay Pacific Pipeline, Inc.	General Contractor	Ph: 415-897-6958	Fax: 415-897-1409
Cratus, Inc.	General Contractor	Ph: 415-939-2840	Fax: 415-520-6037
D'Arcy & Harty Construction, Inc.	General Contractor	Ph: 415-822-5200	Fax: 415-822-0747
Ghilotti Construction Company, Inc.	General Contractor	Ph: 707-585-1221	Fax: 707-585-1601
Glosage Engineering Inc.	General Contractor	Ph: 510-815-4505	Fax: 000-000-0000
Insituform Technologies, Inc.	General Contractor	Ph: 925-357-7809	Fax: 708-667-1356
K J Woods Construction, Inc.	General Contractor	Ph: 415-759-0506	Fax: 415-468-1359
Nu-Line Technologies, LLC	General Contractor	Ph: 760-634-5153	Fax: 760-634-6780
Ranger Pipelines, Inc.	General Contractor	Ph: 415-822-3700	Fax: 415-822-3703
Sancon Engineering Inc.	General Contractor	Ph: 714-891-2323	Fax: 714-891-2524
Suulutaq Inc.	General Contractor	Ph: 707-427-3209	Fax: 707-419-4851
Teichert Construction	General Contractor	Ph: 916-757-6400	Fax: 916-757-6499
TerraCon Constructors, Inc.	General Contractor	Ph: 707-433-0323	Fax: 707-433-0322

DARTMOUTH MIDDLE SCHOOL ROOM 617 HVAC UPGRADE REBID - UNION SCHOOL DISTRICT

Addenda: 0

SCOL13 **1/14/21 2:00 PM** 20-03486 San Jose **School**
 Plan Issuer: Greystone West Company 707-933-0624 707-996-8390
 Prebid Conf: MAND Mandatory 1/5 @ 1PM
 Upgrade HVAC for Room 617.

Project Contact For Questions: Theresa Novotny
 Email: theresa@greystonewest.com

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

LAKESHORE PARK LANDSCAPE RESTORATION

Addenda: 1

1/14/21 2:00 PM 20-03376 Newark

Public Works

Plan Issuer: City of Newark - DPW

510-578-4000 510-578-4306

Contract #: 1146

*** WAITING FOR DOCUMENTS ***

Construction of upgraded landscape and irrigation improvements at Lakeshore Park, within the City of Newark. The scope of work includes minor earthwork and grading; installation of new irrigation system components and system alterations; installation of concrete pavers and decomposed granite surfaces; site furnishings; placement of new trees, plants, groundcover and grass materials; and other related items of work as needed to complete said improvements.

Contact for Questions: Trang Tran at 510-578-4298

Email: trang.tran@newark.org

Bidders:

Bay Construction Co.	General Contractor	Ph: 510-658-7225	Fax: 510-658-4890
Joe's Landscaping & Concrete, Inc.	General Contractor	Ph: 209-862-2004	Fax: 209-862-3331
SG Engineering	General Contractor	Ph: 415-818-4665	Fax: 415-466-6480
Westside Landscape & Concrete	General Contractor	Ph: 209-427-5778	Fax: 000-000-0000

Laurie Meadows Pedestrian & Bicycle Safety Improvements - City of San Mateo

Addenda: 0

SCOL7 1/14/21 2:00 PM 20-03427 San Mateo

Public Works

Plan Issuer: City of San Mateo - DPW

650-522-7300 650-522-7301

Contract #: 460034

- Implement water pollution control and prevention program (SWPPP) construction Best Management Practices (BMPs).
- Provide traffic control plans for all locations endorsed by a registered traffic engineer.
- Provide site preparation for all required field work.
- Prepare and implementing traffic control and signage.
- Remove existing traffic pavement marking and markers, striping and legends.
- Install temporary traffic control striping.

Project Contact For Questions: Leo Chow 650-522-7344

Email: lchow@cityofsanmateo.org

Bidders:

CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
HM Construction Inc	General Contractor	Ph: 510-495-7020	Fax: 510-724-1254

MAJOR STREET MAINTENANCE

Addenda: 0

1/14/21 2:00 PM 20-03429 Grover Beach

Public Works

Plan Issuer: City of Grover Beach publicworks@grover.org

\$355,000

805-473-4520 805-489-9657

Contract #: 2283-1

In general, the Base Bid Work shall be improvements within and approaching the Grand Avenue intersection with Oak Park Boulevard, including and not necessarily limited to, project management and controls activities, mobilization activities, public notification and interaction activities, construction surveying and staking, traffic control, protection of pavement surface features (water utility boxes and valves, and sewer manholes), removal of existing asphaltic concrete pavement and subgrade, roadway preparation, hot mix asphalt over compacted FDR cement repaving street surface and conform areas, signage, installation of pavement striping and markings, and traffic signal system modifications. Due to the high volume of traffic during the day, the City prefers that construction activities be completed at night; however, the City will consider allowing work during regular business days and hours provided contractor plan the work to minimize the inconvenience (7:00 a.m. to 5:00 p.m.). All night work activities shall be completed between 8:00 p.m. and 6:00 a.m. Sunday-Thursday. The night work will be a bid alternate.

Project Contact: publicworks@groverbeach.org

Bidders:

Papich Construction Company, Inc.	General Contractor	Ph: 805-473-3016	Fax: 805-473-2217
-----------------------------------	--------------------	------------------	-------------------

REVISED VALVE REPLACEMENTS FOR APTOS PINES MOBILE HOME PARK

Addenda: 0

1/14/21 2:00 PM 20-03490 Aptos

Public Works

Enclosed for your review and preparation of a bid quotation is the revised drawings and description of the work to replace existing meter vault valves for Aptos Pines Mobile Home Park on Freedom Blvd. in Aptos, CA. We have revised the drawings to include a concrete thrust block and removal and replacement of part of the existing valve vault.

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP HILLTOP & MARINA LANDSCAPE MAINTENANCE ASSESSMENT DISTRICTS ANNUAL ENGINEER'S REPORTS - CITY OF RICHMOND Addenda: 0

1/14/21 2:00 PM 20-03375 Richmond **Public Works**
 Plan Issuer: City of Richmond - Parks & Landscaping Division 510-231-3004 512-313-072

The City of Richmond ("City") is seeking a qualified and responsible firm to perform all the duties of the Assessment Engineer necessary to levy an assessment for the 2021-2024 fiscal years on all parcels within the Hilltop & Marina Landscape Maintenance Districts.

Contact for Questions: Yader A. Bermudez at 510-774-6300
 Email: yader_bermudez@ci.richmond.ca.us

RFP LEASE-LEASEBACK CONTRACT FOR CANYON MIDDLE SCHOOL PHASE 3 MODERNIZATION PROJECT Addenda: 4

1/14/21 2:00 PM 20-03292 Castro Valley **School**
 Plan Issuer: Castro Valley Unified School District - Facilities \$5,000,000 510-537-3000 000-000-0000

Prebid Conf: MAND 12/3 and 12/10 at Canyon Middle School, 19600 Cull Canyon Road, Castro Valley. (Proposers must pre-register with the District (2) two business days before the schedule site walk by contacting Johnnie Fudge, at jfudge@cv.k12.ca.us)

Castro Valley Unified School District (hereinafter "District") invites proposals from contractors for a lease-leaseback contract to perform preconstruction and construction services for Canyon Middle School Phase 3 Modernization Project.

PLEASE NOTE: Firms submitting responses must be prequalified. Prequalification applications due on 12/29/2020.

Contact for Questions: Johnnie Fudge at jfudge@cv.k12.ca.us

Bidders:

Alten Construction, Inc	General Contractor	Ph: 510-234-4200	Fax: 510-234-4221
Beals Martin & Associates Inc	General Contractor	Ph: 650-364-8141	Fax: 650-367-7645
BHM Construction, Inc.	General Contractor	Ph: 707-643-4580	Fax: 707-643-4581
Build Group, Inc.	General Contractor	Ph: 415-369-9399	Fax: 415-366-2883
Calstate Construction	General Contractor	Ph: 510-657-1800	Fax: 510-657-1810
CWS Construction Group Inc	General Contractor	Ph: 415-599-5585	Fax: 415-209-0228
EF Brett & Company, Inc.	General Contractor	Ph: 415-524-8351	Fax: 415-524-8349
GCCL, Inc. General Contractors	General Contractor	Ph: 707-545-2134	Fax: 707-545-2156
Lathrop Construction Assoc.	General Contractor	Ph: 707-746-8000	Fax: 707-746-8080
Mar Con Builders, Inc.	General Contractor	Ph: 510-786-8558	Fax: 510-639-1915
Strawn Construction Inc.	General Contractor	Ph: 408-286-1299	Fax: 408-286-1288
Thompson Builders Corp.	General Contractor	Ph: 415-456-8972	Fax: 415-459-0665
W.A. Thomas Co., Inc.	General Contractor	Ph: 925-228-9600	Fax: 925-228-6932
W.E. Lyons Construction Co.	General Contractor	Ph: 925-658-1600	Fax: 925-949-4658

TERMINAL 2 MAINTENANCE DREDGING Addenda: 2

1/14/21 2:00 PM 20-03208 Richmond **Public Works**
 Plan Issuer: City of Richmond - Engineering \$1,000,000 510-307-8091 000-000-0000

Prebid Conf: MAND 11/19 @ 1 PM

In general, the work involves maintenance dredging of Terminal 2 at the Port of Richmond to a required dredge elevation of -37 feet mean lower low water (MLLW). Terminal 2 is located near Point Portrero adjacent to the Richmond Harbor Channel in Richmond, California. The work also includes performing pre and post hydrographic surveys as well as disposal of material and for all other work, items, or details not mentioned above that are required by the Drawings, Standard Specifications, of these Special Provisions.

Contact for Questions: Robert Stevens at 415-533-1864
 Email: rstevens@cswst2.com

Bidders:

Manson Construction - Northern California	General Contractor	Ph: 510-232-6319	Fax: 510-232-6319
R.E. Staite Engineering, Inc.	General Contractor	Ph: 619-233-0178	Fax: 619-233-3706
The Dutra Group	General Contractor	Ph: 415-258-6876	Fax: 415-459-3295

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

WATER SUPPLY AND TREATMENT ELEVATOR MAINTENANCE

Addenda: 3

1/14/21 2:00 PM 20-03402 Alameda & San Mateo Counties \$350,000 **Public Works**

Plan Issuer: City & Co of San Francisco - Utilities QBD@sfgwater.org 415-551-4603 000-000-0000
 Prebid Conf: 12/22 @ 10:30 AM (See Invitation to Bid for meeting participation instructions) Contract #: WD-2872(I)
 The objective of the Project is to provide monthly elevator maintenance and as-needed repair for elevators located at all Water Supply and Treatment facilities. The Work is to be performed in San Mateo and Alameda Counties. The Contract will be awarded to the lowest responsible and responsive bidder.

PLEASE NOTE: SFPUC encourages Bidders to submit a Safety Prequalification Form at least 3-weeks prior to Bid due date. Bidders are required to pass the Safety Prequalification prior to SFPUC considering their bid submission complete. SFPUC will notify Bidders who have passed the Safety Prequalification prior to or on the Bid due date. Refer to Section 00 21 13 - Instructions to Bidders, "Bidder Qualifications" and Section 00 45 12 - Safety Prequalification for additional information.

NEW ALAMO SQUARE DRAINAGE

Addenda: 0

1/14/21 2:30 PM 20-03508 San Francisco **Public Works**

Plan Issuer: City & County of S.F. Recreation & Parks Dept 415-831-2765 000-000-0000
 bridget.webster@sfgov.org
 Prebid Conf: No Pre Bid Meeting will be held. If a Site Visit is required to clarify scope, please contact Gabriel Meil at 415-254-5217, or by email at: gabriel.meil@sfgov.org. Contract #: CON21-0026
 Micro LBE Set-Aside Solicitation for drainage work at Alamo Square Park in SF, CA. See Solicitation for complete scope of work.

All questions regarding this Project are due no later than Thursday, January 7, 2021, by 5 PM. Questions shall be addressed to Gabriel Meil at (415) 254.5217, or by email at: gabriel.meil@sfgov.org and cc Bridget Webster at: bridget.webster@sfgov.org.

Bidders:

CF Contracting, Inc. General Contractor Ph: 415-721-7160 Fax: 415-296-6437

NEW CENTRAL COAST WATER AUTHORITY POLONIO WATER TREATMENT PLANT MODULAR OFFICE BUILDING

Addenda: 0

1/14/21 3:00 PM 20-03509 Shandon **Public Works**

Plan Issuer: Central Coast Water Authority 805-688-2292 805-686-4700
 Prebid Conf: 1/5 @ 10am- 255 Industrial Way, Buellton
 The WORK generally consists of Work for a small office type building that is approximately 714 square feet. The building has one office space for workstations and a separate sleeping room. The building will have an accessible entry with accessible sidewalks leading up to the front entry door. The building is of construction building type IIB which is of fully grouted masonry construction with a slab on grade with a thickened foundation. The roofing system is a standing seam metal roof over roof underlayment over plywood sheathing over rigid insulation over structural steel deck. The structural steel deck spans to each wall. The masonry is integrally colored smooth face block and the floors are exposed concrete with a concrete sealer. The interior walls have batt insulation with a gypsum wall finish, painted. The wall separating the sleeping room and the office space runs to the underside of the deck and has full sound attenuating batt insulation. The office area has an exposed ceiling and the sleeping room has drop gypsum board ceiling. The office area and the sleeping room has operable windows to meet ventilation requirements and both rooms have high bay windows for additional daylighting. The rooms have lighting and an HVAC mini-split wall unit in each room. The HVAC system is ductless, and the condensing unit is located outside. The building is a single slope roof with downspouts and each entry has a canopy with a drainage scupper. Exterior lighting is mounted underneath the entry canopies. The building does not have water or sewer connections.

PREVAILING WAGE

Project Contact: John L. Brady
 Email: jlb@CCWA.com

FENCE REPAIR AND MAINTENANCE PARKS - COUNTY OF SANTA CLARA

Addenda: 0

SCOL38 **1/14/21 3:00 PM** 20-03477 Santa Clara County \$200,000 **Public Works**

Plan Issuer: County of Santa Clara Facilities & Fleet 408-993-4600 408-993-4895
 Prebid Conf: None Contract #: ITB-FAF-FY21-0157

Provide Fence Repair and Maintenance on an "as needed" basis.

Project Contact For Questions: Mike Will 408-355-2299
 Email: mike.will@prk.sccgov.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

HVAC & REFRIGERATION SYSTEM REPAIRS - COUNTY OF SANTA CLARA

Addenda: 0

SCOL48 **1/14/21 3:00 PM** 20-03446 Santa Clara County \$200,000 **Public Works**
 Plan Issuer: County of Santa Clara Facilities & Fleet 408-993-4600 408-993-4895
 Prebid Conf: None Contract #: ITB-FAF-FY21-0159

Establish a term contract with a contractor to provide HVAC and Refrigeration System Repairs on an "as needed" basis.

Project Contact For Questions: Danny Medina 408-210-9595
 Email: danny.medina@faf.sccgov.org

NEW RFB SOCCER FIELD SOD AND INSTALLATION - CITY OF SANTA CLARA

Addenda: 0

SCOL14 **1/14/21 3:00 PM** 20-03515 Santa Clara \$200,000 **Public Works**
 Plan Issuer: City of Santa Clara - DPW 408-615-3000 408-985-7936
 Prebid Conf: None Contract #: RFB 20-21-41

Provide and install Bermuda Bandera grass, or approved equal, at the City's Youth Soccer Park in support of the Department of Parks and Recreation.

Project Contact For Questions: Todd Ninokata 408-615-2049
 Email: tninokata@santaclaraca.gov

RFP LEASE-LEASEBACK CONTRACT FOR CASTRO VALLEY HIGH SCHOOL - BUILDINGS 200, 300, 600, 700, CULINARY ARTS & PLAYFIELDS MODERNIZATION

Addenda: 4

1/14/21 3:00 PM 20-03291 Castro Valley \$200,000 **School**
 Plan Issuer: Castro Valley Unified School District - Facilities 510-537-3000 000-000-0000
 Prebid Conf: MAND 12/3 and 12/10 at Castro Valley High School, 19400 Santa Maria Ave., Castro Valley. (Proposers must pre-register with the District (2) two business days before the schedule site walk by contacting Johnnie Fudge, at jfudge@cv.k12.ca.us)

Castro Valley Unified School District (hereinafter "District") invites proposals from contractors for a lease-leaseback contract to perform preconstruction and construction services for Castro Valley High School Buildings 200, 300, 600, 700, Culinary Arts & Playfields Modernization Projects.

PLEASE NOTE: Firms submitting responses must be prequalified. Prequalification applications due on 12/29/2020.

Contact for Questions: Johnnie Fudge at jfudge@cv.k12.ca.us

Bidders:

Alten Construction, Inc	General Contractor	Ph: 510-234-4200	Fax: 510-234-4221
Arntz Builders, Inc.	General Contractor	Ph: 707-835-2900	Fax: 707-835-2994
Beals Martin & Associates Inc	General Contractor	Ph: 650-364-8141	Fax: 650-367-7645
BHM Construction, Inc.	General Contractor	Ph: 707-643-4580	Fax: 707-643-4581
Blach Construction Company	General Contractor	Ph: 408-244-7100	Fax: 000-000-0000
Build Group, Inc.	General Contractor	Ph: 415-369-9399	Fax: 415-366-2883
Calstate Construction	General Contractor	Ph: 510-657-1800	Fax: 510-657-1810
CWS Construction Group Inc	General Contractor	Ph: 415-599-5585	Fax: 415-209-0228
EF Brett & Company, Inc.	General Contractor	Ph: 415-524-8351	Fax: 415-524-8349
GCCI, Inc. General Contractors	General Contractor	Ph: 707-545-2134	Fax: 707-545-2156
Lathrop Construction Assoc.	General Contractor	Ph: 707-746-8000	Fax: 707-746-8080
Mar Con Builders, Inc.	General Contractor	Ph: 510-786-8558	Fax: 510-639-1915
Rodan Builders, Inc.	General Contractor	Ph: 650-508-1700	Fax: 650-508-1705
Saboo Inc.	General Contractor	Ph: 626-260-2849	Fax: 626-358-3222
Strawn Construction, Inc	General Contractor	Ph: 408-286-1299	Fax: 408-286-1288
Thompson Builders Corp.	General Contractor	Ph: 415-456-8972	Fax: 415-459-0665
W.A. Thomas Co., Inc.	General Contractor	Ph: 925-228-9600	Fax: 925-228-6932
W.E. Lyons Construction Co.	General Contractor	Ph: 925-658-1600	Fax: 925-658-1604

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

SAN JOSE SUBSTATION UPGRADE PHASE 1 - SFMTA

Addenda: 13

1/14/21	3:00 PM	20-02995	San Francisco	\$2,400,000	Public Works
Plan Issuer: City & Co of San Francisco (SFMTA) evan.hyun@sfmta.com				415-701-4278	415-701-4300
Prebid Conf: 10/29 @ 10 AM (Zoom Meeting. See Invitation to Bid for meeting participation details)				Contract #: 1315	

The Project includes both above and underground work inside the SFMTA San Jose Substation and in SFMTA Green Metro Yard located at 425 Geneva Ave of San Francisco. The Primary scope of work is to split the Green Metro Yard into two separated power circuits and install a tie breaker between the two power feeders for the purpose of redundancy and ease of maintenance. The work includes Electrical, Overhead, and Structural installation of traction power feeder cables, feeder breaker and switchgear, system monitoring and control, and replacement of the existing overhead cables and overhead supporting pole. The other electrical work details also include modification of the existing ground protection device, and the existing San Jose Substation Supervisory Control and Data Acquisition system. Contractor shall reconstruct an existing Overhead Contact System (OCS) pole and foundation, associated OCS components, and install a new above ground steel plate connection for the anchoring of the aerial traction power cables to the existing steel column. Contractor shall also perform the earthwork including demolition, removal and disposal of existing OCS pole foundation and concrete debris, backfilling, and restoration the surface of the trackway.

The above description of the Work is a general summary only and does not modify the requirements set out in the Specifications, Drawings or other Contract Documents.

Bidders:

Accurate Earthworks, Inc.	General Contractor	Ph: 415-206-1192	Fax: 415-206-1194
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
JFC Construction, Inc.	General Contractor	Ph: 925-228-0924	Fax: 925-228-0477
Stroer & Graff, Inc.	General Contractor	Ph: 925-778-0200	Fax: 925-778-6766
Wickman Development & Construction	General Contractor	Ph: 415-239-4500	Fax: 415-239-4511

RFP - PROFESSIONAL SERVICES FOR THE WATER MAIN UPGRADE PROJECT

Addenda: 0

1/14/21	5:00 PM	20-03467	Grover Beach		Public Works
Plan Issuer: City of Grover Beach publicworks@grover.org				805-473-4520	805-489-9657
				Contract #: 4004	

The City invites qualified firms to submit written proposals to contract for the City's water main upgrade project design services. The City has an extensive water network and several lines are undersized as identified in the 2018 Water Master Plan.

Questions: Gabriel Munoz-Morris
Email: gmunoz@groverbeach.org

Friday, January 15, 2021

KRESGE COLLEGE WORK PACKAGE 5.3 - FINISH CARPENTRY, WINDOW COVERINGS (SUB-BIDS ONLY)

Addenda: 0

1/15/21	10:00 AM	20-03433	Santa Cruz		School
Plan Issuer: Swinerton Builders edharris@swinerton.com				408-454-2025	000-000-0000
Prebid Conf: (JOB WALK) 12/17 @ 1:30pm					

This Work Package #5.3 is soliciting Trade Package bid responses exclusively for select Finished Carpentry and Window Coverings for the Academic (ACAD) and Residence (RNEW) buildings only.

PREVAILING WAGE

Questions: Ed Harris
Email: edharris@swinerton.com

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

PALMAS DE GREENFIELD (SUB-BIDS ONLY)

Addenda: 1

1/15/21 12:00 PM 20-02940 Greenfield

Residential

Plan Issuer: CN Construction

831-905-1985

831-905-1985

- 16 three bedroom apartments
- 20 two bedroom apartments
- 2 commercial

CN Construction is requesting all sub bids.

Questions and bids to: court789@aol.com
 Architect: David J. Elliott & Associates
 Email: david@djelliott.net

RFQ MASTER AS-NEEDED AGREEMENT FOR AIRPORT-WIDE ELECTRICAL REPAIRS & CONSTRUCTION - SFIA

Addenda: 2

SCOL30 1/15/21 12:00 PM 20-03316 San Francisco

Public Works

Plan Issuer: SFIA - San Francisco International Airport

650-821-7735

Prebid Conf: Encouraged 12/8 @ 10AM (Via Microsoft Teams)

Contract #: 11652

Provide electrical repairs and construction services on an as-needed basis for the San Francisco International Airport.

Project Contact For Questions: Katarina Lam
 Email: katarina.lam@flysfo.com

4840 MISSION STREET (SUB BIDS REQUESTED)

Addenda: 3

1/15/21 2:00 PM 20-03404 San Francisco

Mixed-Use

Plan Issuer: Nibbi Brothers Construction mackenziec@nibbi.com

415-863-1820

415-241-2951

Prebid Conf: 1/4 @ 10 AM (Please email Jacqueline at: jacquelinel@nibbi.com to RSVP)

4840 Mission Street will be one of the first major developments in the Excelsior District in nearly 25 years. This unique mixed-use development will extend from Mission Street, the Excelsior's commercial "Main Street," through to Alemany Boulevard, a major residential boulevard. The plus/minus 1.5-acre project site is currently occupied by the Valenti Marini Perata Funeral home. This large site provides a unique opportunity to establish a mixed-use, affordable housing development that includes quality public spaces, commercial spaces as well as providing a new home for the community-based Mission Neighborhood Health Clinic.

The overall development site is plus/minus acres and includes up to 137 below market rate affordable rental units over a new plus/minus 10,000 square foot Clinic and a plus/minus 6,000 square commercial space. 100% of the units are affordable. The development includes 39 residential parking stalls that are not visible from the street that are located partially below grade and accessed from Alemany Blvd at the lowest end of the site. Mission Street, being the high quality transit corridor, supports the proposal for providing minimal parking for the affordable housing, prioritizing residents who do not own or require individual vehicles, as San Francisco's transit first policy.

PREQUALIFICATION PROCESS: Unless otherwise directed or authorized, in writing, by Contractor, all Subcontractors shall be required to provide prequalification information as defined by the Contractor and their Prequalification System, TradeTapp by Building Connected, upon request and at Contractor's sole discretion, and in all cases prior to Contract award and at any time during the entire duration of the Contract.

Labor Requirements: Prevailing Wage

NEW RFB STREET SIGNS- CITY OF MOUNTAIN VIEW

Addenda: 0

SCOL80 1/15/21 2:00 PM 20-03527 Mountain View

Public Works

Plan Issuer: City Of Mountain View, Purchasing

650-903-6324

Prebid Conf: None

Contract #: R211273

Provide oversize vehicle parking restriction signs.

Project Contact For Questions: Laz Cabrera 650-903-6324
 Email: Lazaro.Cabera@mountainview.gov

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP WIDE AREA NETWORK (WAN) SERVICES - PITTSBURG UNIFIED SCHOOL DISTRICT

Addenda: 0

1/15/21 2:00 PM 20-03457 Pittsburg

School

Plan Issuer: Pittsburg Unified School District - Facilities Department

925-473-2300 000-000-0000

Contract #: 2021-WAN

Wide Area Network services for E-Rate Funding Year 24 (2021-2022).

Contact for Questions: Chris Melodias at cmelodias@pittsburg.k12.ca.us

SKYLINE COLLEGE (SKY) B1 SCULPTURE LAB FLOORING - SAN MATEO COUNTY COMMUNITY COLLEGE DISTRICT (SMCCCD)

Addenda: 1

SCOL45 **1/15/21 2:00 PM** 20-03479 San Bruno

School

Plan Issuer: San Mateo County Community College Dist- SMCCCD

650-358-6975

Prebid Conf: Optional 12/23 @ 10AM (Via Zoom Conference)

Contract #: 86831

Demolish select area of existing wood flooring on sleepers and floor mounted electrical boxes to accommodate new lightweight concrete slab. Furnish and install ceiling mounted retractable power cords, new wall mounted power outlets and install new fume extractor and arm for existing welding equipment.

Project Contact For Questions: Heidi Rank 415-622-6362

Email: rankh@smccd.edu

RFP FOR PROFESSIONAL ARCHITECTURAL CONSULTING SERVICES - CITY OF SAN RAMON

Addenda: 0

1/15/21 4:00 PM 20-03341 San Ramon

Public Works

Plan Issuer: City of San Ramon - Engineering

925-973-2670 000-000-0000

The City requires Professional Architectural Consulting services ("Services") for its new Pre-Approved ADU Program. Qualified Respondents will develop a collection of standard, pre-approved detached ADU architectural and building permit plan sets, which the City will offer to the public free-of-charge. The goal of the Program is to encourage the construction of ADUs by offering a selection of pre-approved ADU building permit plan sets that will reduce the initial design and review costs for the resident.

Contact for Questions: Ryan Driscoll at rdriscoll@sanramon.ca.gov

RFP FORCE MAIN ASSESSMENT - WEST COUNTY WASTEWATER DISTRICT

Addenda: 2

1/15/21 4:00 PM 20-03357 El Sobrante, Pinole & Richmond

Public Works

Plan Issuer: West County Wastewater District

510-222-6700 510-222-3277

Prebid Conf: Site Walk: 1/13 and 1/14 @ 9 AM

Contract #: 2020-005

The West County Wastewater District (WCW) invites qualified consultants to submit proposals to conduct a thorough assessment of WCW's 6 miles of pressurized force mains which are part of the larger WCW system that includes 249 miles of gravity sewer pipelines, 17 lift stations and a water quality resource recovery plant with an NDPEs permitted capacity of 12.5 million gallons per day (mgd). During the past several months, WCW has experienced force main failures that have required major emergency responses. These failures have identified gaps in our program we are hoping to eliminate by assessment, and then repairs, of potential failure points. Without assessment, WCW has no way of mitigating potential catastrophic events by taking corrective action before a failure occurs. Data gathered from the assessment will allow WCW to create a Corrective Action Plan. This Plan will allow us to minimize occurrences of failure and thus minimize disruptions to our rate payers, damage to the environment, and fines and litigation levied against the organization due to such failures.

Contact for Questions: Gordon Times at gtimes@wcvd.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Monday, January 18, 2021

RNEW - MB GH 1ST FLOOR ADA RESTROOMS - UCSF

Addenda: 6

1/18/21 3:00 PM 20-03407 San Francisco \$650,000 to \$700,000

Hospital

Plan Issuer: UCSF - Trixie Balais beatrix.balais@ucsf.edu 415-476-6835

Prebid Conf: MAND 12/17 @ 10 AM (See Advertisement for Bids for meeting participation instructions) Contract #: C887725

UCSF initiated the Renewal Program as a strategy aimed at reducing deferred maintenance and extending the life of the buildings in the campus. RNEW - MB GH 1st Floor ADA Restrooms project is funded by this program and managed by UCSF's Facility Management Team.

The project scope includes TI renovation of 1st floor public restrooms to upgrade them and to meet current ADA standards. Scope of work involves interior modification of space to comply with current ADA requirements. Construction work will include the following scope.

- Demolition of interior partitions, flooring and wall tiles, and other architectural finishes.
- Modification of interior partitions, ceilings and architectural finishes.
- Removal and replacement of existing electrical and plumbing fixtures to upgrade to more efficient fixtures.

For further information, contact University's Project Manager, Geetanjali Ningappa, at (781) 799-0185.

Bidders:

CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
HSM Build, Inc.	General Contractor	Ph: 209-715-9904	Fax: 000-000-0000

RFQ FOR THE 2ND AVENUE DEVELOPMENT AT CSU MONTEREY BAY

Addenda: 0

1/18/21 4:00 PM 20-03410 Seaside

School

Prebid Conf: 12/18 @ 11am- VIRTUAL CONFERENCE Contract #: RFQ #2020-12

The University Corporation at Monterey Bay (the "Corporation") an authorized auxiliary of California State University, Monterey Bay is seeking qualifications from experienced developers for a mixed-use development on a 72-acre site located on the campus edge. This Request for Qualifications ("RFQ") process will provide the Corporation with an understanding of developer experience, capabilities, and vision for the project, known as the 2nd Avenue Development. The RFQ is the first step in a two-step solicitation process. A Selection Committee will evaluate and score all Statement of Qualifications and identify the highest ranked firms to respond to the detailed Request for Proposals ("RFP").

Project Contact: Reyola Carlisle - 831-582-3506
Email: rcarlisle@csumb.edu

Tuesday, January 19, 2021

NEW RFP FOR BUNDLED ISP SERVICES- SAN MATEO FOSTER CITY SCHOOL DISTRICT

Addenda: 0

SCOL36 **1/19/21 1:00 PM** 20-03522 San Mateo

School

Plan Issuer: Infinity Communications & Consulting, Inc. info@infinitycomm.com 661-716-1840 661-716-1841
Contract #: 390-21A.5b

The Owner currently receives access to the World Wide Web at 2GB (or Higher). It is expected that all schools within the Owner connect to the Owner Office and then are connected to the Web via the Owner office, unless otherwise noted. It is anticipated that all staff and students within the Owner will be able to access this service.

Project Contact For Questions: Corinna Herring
Email: p1bids@infinitycomm.com

NEW RFP FOR DATA SERVICES DS1 - SAN MATEO FOSTER CITY SCHOOL DISTRICT

Addenda: 0

SCOL27 **1/19/21 1:00 PM** 20-03520 Foster City & Redwood City

School

Plan Issuer: Infinity Communications & Consulting, Inc. info@infinitycomm.com 661-716-1840 661-716-1841
Contract #: 390-21A.4b

Provide high speed Data Services at 1.54mb (Or Higher).

Project Contact For Questions: Corinna Herring
Email: p1bids@infinitycomm.com

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
--------------	-------------	----------------------------	-------------	-----------------	-----------------	---------------------

NEW RFP FOR DATA SERVICES HSD TO COE - SAN MATEO FOSTER CITY SCHOOL DISTRICT Addenda: 0

SCOL24 **1/19/21 1:00 PM** 20-03519 Foster City & Redwood City **School**
 Plan Issuer: Infinity Communications & Consulting, Inc. info@infinitycomm.com 661-716-1840 661-716-1841
 Contract #: 390-21A.4

Provide data services at 2GB (Or Higher).

Project Contact For Questions: Corinna Herring
 Email: p1bids@infinitycomm.com

NEW RFP FOR ISP SERVICES- SAN MATEO FOSTER CITY SCHOOL DISTRICT Addenda: 0

SCOL35 **1/19/21 1:00 PM** 20-03521 San Mateo **School**
 Plan Issuer: Infinity Communications & Consulting, Inc. info@infinitycomm.com 661-716-1840 661-716-1841
 Contract #: 390-21A.5

The Owner currently receives access to the World Wide Web at 2GB (or Higher). It is expected that all schools within the Owner connect to the Owner Office and then are connected to the Web via the Owner office, unless otherwise noted. It is anticipated that all staff and students within the Owner will be able to access this service.

Project Contact For Questions: Corinna Herring
 Email: p1bids@infinitycomm.com

HACIENDA APARTMENTS RENOVATION - GMP BID REQUEST DIV 01-33 (SUB-BIDS ONLY) Addenda: 2

1/19/21 10:00 AM 20-03453 Richmond **Residential**

Plan Issuer: Nibbi Brothers 415-863-1820 415-241-2951
 Prebid Conf: 1/6 - 1/8. RSVP with Jacqueline Leiva at jacquelinel@nibbi.com to confirm times.
 *** Nibbi Brothers has been selected as the General Contractor ***

Rehabilitation and renovation of a 100% affordable senior apartment building. Totalling 150 units, revised parking, renovated landscaping and incorporation of on-site publicly accessible art.

IP MONUMENT SIGN - GATEWAY & LANDSCAPE IMPROVEMENTS MISSION COLLEGE Addenda: 2

SCOL88 **1/19/21 11:00 AM** 20-03400 Santa Clara **School**

Plan Issuer: West Valley -Mission College District \$300,000 408-741-2187
 Prebid Conf: MAND Mandatory 12/16 & 1/5 @ 10AM (Via Zoom Conference) Contract #: CA02-2021
 The Project consists of a monument sign comprised of individual painted metal letters on a concrete base.

Email Questions To: general.services@wvm.edu

NEW RFP - CDBG INSTALLATION OF WATER DISTRIBUTION LINES, VALVES, HYDRANTS, AND ASSOCIATED SERVICES Addenda: 0

1/19/21 12:00 PM 20-03511 Grover Beach **Public Works**

Plan Issuer: City of Grover Beach publicworks@grover.org 805-473-4520 805-489-9657
 Contract #: CIP 4267-2

The City will be removing old, deteriorated distribution lines and replace with industry standard distribution lines. The City will also replace valves, hydrants, and other materials needed to ensure continuity of the water distribution system's operation. The work includes the installation of water distribution lines, valves, hydrants and service laterals and/or connection of water services to larger water mains and abandonment of two-inch waterlines on portions of Angello Terrace, N. 9th Street, Ramona Avenue, N. 5th Street, N. 11th Street, Manhattan Avenue, S. 10th Street, Trouville Avenue, Saratoga Avenue, Seabright Avenue, Nice Avenue, S. 11th Street and Baden Avenue.

Questions: publicworks@groverbeach.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

1ST ST RELIEF SEWER AND PIPELINE REHABILITATION PROJECT

Addenda: 2

1/19/21 2:00 PM 20-03261 Richmond

\$3,900,000

Public Works

Plan Issuer: City Of Richmond - DPW

510-774-6300

000-000-0000

Prebid Conf: MAND 12/4 @ 10 AM at Richmond WWTP (north trailer), 601 Canal Blvd., Richmond

Work consists of furnishing all labor, materials, equipment, tools and services necessary to replace two existing operating underground sanitary sewer pipelines by open cut excavation. The project consists of approximately 3,743 lineal feet of open cut replacement of existing 6-inch sewer, approximately 1,696 lineal feet of open cut replacement of existing 8-inch sewer, approximately 631 lineal feet of open cut replacement of existing 10-inch sewer and approximately 125 lineal feet of open cut replacement of existing 18in sewer. The project also include pipe bursting of approximately 865 lineal feet of pipe ranging from 8-inch to 10-inch diameter and point repairs of approximately 392 lineal feet of existing sewer pipes ranging from 6-inch, 8-inch, and 18-inch in diameter. Work will include pre-construction sewer cleaning and NASSCO PACP video inspection of sewers, potholing and preservation of existing utilities, sheeting, shoring, and bracing of excavations, maintaining and bypassing of sewage flows, traffic control, sewer pipeline replacement, construction of new and modification of existing sanitary sewer manholes, reconnection of sewer laterals, backfilling and compaction, final cleaning, post construction NASSCO PACP video inspection of replaced sewers, replacement of pavement and markings, disposal of removed materials and spoils, quality control testing, and providing temporary facilities, according to project plans and specifications and the contract documents.

Contact for Questions: Steven Suskind at 510-680-0478

Email: steven.suskind@veolia.com

Bidders:

Anvil Builders, Inc.	General Contractor	Ph: 415-285-5000	Fax: 415-285-5005
C2R Engineering, Inc.	General Contractor	Ph: 415-559-2841	Fax: 000-000-0000
California Trenchless, Inc.	General Contractor	Ph: 510-782-5335	Fax: 510-266-1543
Cratus, Inc.	General Contractor	Ph: 415-939-2840	Fax: 415-520-6037
D'Arcy & Harty Construction, Inc.	General Contractor	Ph: 415-822-5200	Fax: 415-822-0747
Glosage Engineering Inc.	General Contractor	Ph: 510-815-4505	Fax: 000-000-0000
Maggiara & Ghilotti Inc	General Contractor	Ph: 415-459-8640	Fax: 415-459-2065
Ranger Pipelines, Inc.	General Contractor	Ph: 415-822-3700	Fax: 415-822-3703
Steve P. Rados, Inc.	General Contractor	Ph: 714-835-4612	Fax: 714-835-4612
W.R. Forde Associates	General Contractor	Ph: 510-215-9338	Fax: 510-215-7028
Westland Contractors, Inc.	General Contractor	Ph: 510-842-3663	Fax: 510-842-3846

ASPHALT IMPROVEMENT PROJECT

Addenda: 0

1/19/21 2:00 PM 20-03312 Salinas

School

Plan Issuer: Salinas City Elementary School District dwelch@salinascity.k12.ca.us

831-726-6039

Prebid Conf: MAND 1/5 @ 11am- site

Contract #: M-2021-05-01-21-000

01. Pultrivise in place. See page 3.
02. Rough grade so that finish is flush with existing surfaces.
03. If any off haul is generated it will be placed in our back parking lot on this site and leveled out.
04. Mix in 2% quick lime and 2% portland cement to a depth of 18".
05. Grade for a 1 - 2 % valley slope. See page 4.
06. Compact sub grade to 95%.
07. Lay down 6" of hot mix asphalt in 2 lifts.
08. First lift to be course graded, 3/4 class 2, asphalt.
09. Second lift to be 3/8 aggregate "standard" hot mix.
10. Roll to a smooth hard surface even with existing finish grades.
11. Type 2 sand slurry existing parking lot not getting replaced. See page 4.

Project Contact: Dan Welch

Email: dwelch@salinascity.k12.ca.us

Bidders:

Granite Construction	General Contractor	Ph: 831-763-6100	Fax: 831-761-1042
HM Construction Inc	General Contractor	Ph: 510-495-7020	Fax: 510-724-1254
Tri-Valley Excavating	General Contractor	Ph: 408-442-4286	Fax: 925-862-0905

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW CHARLOTTE WOOD MIDDLE SCHOOL MODERNIZATION - INCREMENT 2

Addenda: 1

1/19/21 2:00 PM 20-03514 Danville \$8,000,000 **School**
 Plan Issuer: San Ramon Valley Unified School District - Facilities 925-552-2960 000-000-0000
 Prebid Conf: MAND 1/4 and 1/11 @ 10 AM at 600 El Capitan, Danville Contract #: 836
 The Increment 2 Work includes, but is not limited to: Modernization of existing campus buildings, including finishes, some alterations, mechanical and lighting upgrades, drinking fountains and minor path of travel work not covered in Increment 1.

PLEASE NOTE: This Project is subject to prequalification. Prequalified application submitted to the San Ramon Valley Unified School District, no later than January 4, 2021.

Contact for Questions: Russ Brooking at rbrooking@srvusd.net

Bidders:

Bobo Construction, Inc.	General Contractor	Ph: 916-383-7777	Fax: 916-383-1681
F & H Construction	General Contractor	Ph: 209-931-3738	Fax: 209-931-4427
J-Walt Construction, Inc.	General Contractor	Ph: 530-406-2278	Fax: 530-662-1903

CONSTRUCTION MANAGER/GENERAL CONTRACTOR PREQUALIFICATION DOCUMENTS FOR DATA HUB BUILDING - UC BERKELEY **Addenda: 0**

1/19/21 2:00 PM 20-03495 Berkeley \$424,000 **School**
 Plan Issuer: UC Berkeley - Capital Projects 510-642-6273 000-000-0000
 Prebid Conf: MAND 1/7 @ 10 AM via Zoom Contract #: 12785A
 The Data Hub project will be located at the north side of campus on Hearst Ave at Arch Street. The program area will be approximately 380,000 gross square feet, and include offices, meeting spaces, damp labs, lounges, assembly spaces, classrooms, event space, and a café.

Contact for Questions: Shannon Holloway at shannonbholloway@berkeley.edu, with a cc to Martha Ramirez, email: memramirez@berkeley.edu.

NEW GEORGE CHRISTOPHER COURT RESURFACING PROJECT

Addenda: 0

1/19/21 2:30 PM 20-03507 San Francisco \$110,000 **Public Works**
 Plan Issuer: City & County of S.F. Recreation & Parks Dept 415-831-2765 000-000-0000
 bridget.webster@sfgov.org
 Contract #: CON21-0028

This is an Informal Solicitation for quotes for resurfacing work at George Christopher Courts.

Questions Due: Tuesday, January 12, 2021, by 5 PM and sent to Cort Eidem, Project Manager, at (415) 254-4640, or emailed to: cort.eidem@sfgov.org

Bidders:

HM Construction Inc	General Contractor	Ph: 510-495-7020	Fax: 510-724-1254
---------------------	--------------------	------------------	-------------------

NEW PREQUALIFICATION OF GENERAL CONTRACTORS FOR TBRC PROJECT - COUNTY OF SANTA CLARA **Addenda: 0**

SCOL22 1/19/21 3:00 PM 20-03517 San Jose **Public Works**
 Plan Issuer: County of Santa Clara Facilities & Fleet 408-993-4600 408-993-4895
 Contract #: RFSQ-FAF-FY21-0166

The Project scope includes gutting the existing interior (including HVAC and electrical) and installation of new walls, finishes, furnishing, medical equipment (including X-Ray) in addition to new HVAC, plumbing, electrical, emergency power, and low voltage systems. Site work will include the repaving of the parking lot, accessibility upgrades, signage, and patient drop-off areas.

Project Contact For Questions: Kim Huynh

RFP FOR CITYWIDE BICYCLE & PEDESTRIAN MASTER PLAN & VISION ZERO ACTION PLAN - CITY OF REDWOOD CITY **Addenda: 1**

SCOL16 1/19/21 5:00 PM 20-03409 Redwood City **Public Works**
 Plan Issuer: City of Redwood City- Development & Transportation 650-780-7241
 Contract #: ENG20-18

The City of Redwood City is seeking a qualified transportation planning consultant to assist with the development of the first Citywide Bicycle and Pedestrian Master Plan and the Vision Zero Action Plan.

Project Contact For Questions: Malahat Owrang
 Email: mowrang@redwoodcity.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Wednesday, January 20, 2021

RANCH SITE BUILDING & TRAILER DEMOLITION - CITY OF GILROY

Addenda: 1

SCOL29 **1/20/21 1:00 PM** 20-03030 Gilroy **Public Works**

Plan Issuer: City of Gilroy - DPW 408-846-0234

Prebid Conf: MAND Mandatory 11/2 @ 10AM Contract #: 21-PW-263

Demolition and disposal of two structures; one house and one construction trailer, and other work incidental thereto.

Project Contact For Questions: Julie Oates

Email: Julie.Oates@cityofgilroy.org

Bidders:

Brannon Corporation	General Contractor	Ph: 408-294-2910	Fax: 408-294-2920
---------------------	--------------------	------------------	-------------------

Silicon Valley Demolition, Inc.	General Contractor	Ph: 408-218-0993	Fax: 408-213-5677
---------------------------------	--------------------	------------------	-------------------

MISSION HILL MIDDLE SCHOOL SWITCHGEAR REPLACEMENT

Addenda: 1

1/20/21 10:00 AM 20-03234 Santa Cruz **School**

Plan Issuer: Bartos Architecture cm@bartosarchitecture.com 650-340-1221 000-000-0000

Prebid Conf: MAND 12/3 @ 10am- site Contract #: 2021-01

Site improvements to install new switchgear components, PG&E transformer and all components in a single fenced enclosure.

Questions: Curtis Monette

Email: cm@bartosarchitecture.com

Bidders:

CRW Industries, Inc	General Contractor	Ph: 831-426-0743	Fax: 831-466-9597
---------------------	--------------------	------------------	-------------------

Elco Electric	General Contractor	Ph: 408-434-6601	Fax: 408-434-6615
---------------	--------------------	------------------	-------------------

Escon Builders	General Contractor	Ph: 510-475-1486	Fax: 510-475-1487
----------------	--------------------	------------------	-------------------

Guerra Construction & Engineering, Inc	General Contractor	Ph: 408-279-2027	Fax: 408-279-2044
--	--------------------	------------------	-------------------

Knowlton Construction	General Contractor	Ph: 831-722-1730	Fax: 831-722-3084
-----------------------	--------------------	------------------	-------------------

Lewis & Tibbitts, Inc.	General Contractor	Ph: 408-925-0220	Fax: 408-925-0240
------------------------	--------------------	------------------	-------------------

NEW 30 ARROYO SECO CONCRETE PAVEMENT OVERLAY PROJECT - CITY OF MILLBRAE

Addenda: 0

SCOL19 **1/20/21 2:00 PM** 20-03512 Millbrae **Public Works**

Plan Issuer: City Of Millbrae, DPW 650-259-2339

Prebid Conf: Non-Mandatory 1/7 @ 2PM

Permanent uniform concrete pavement overlay system for a residential driveway located at 30 Arroyo Seco. The intent of this project is to resurface the concrete driveway, which is currently mismatched due to recent pavement restoration.

Project Contact For Questions: Jane Kao 650-259-2545

Email: jkao@ci.millbrae.ca.us

Bidders:

HM Construction Inc	General Contractor	Ph: 510-495-7020	Fax: 510-724-1254
---------------------	--------------------	------------------	-------------------

NEW ANNUAL STREET STRIPING PROJECT - CITY OF LOS ALTOS

Addenda: 0

SCOL9 **1/20/21 2:00 PM** 20-03506 Los Altos **Public Works**

Plan Issuer: City of Los Altos - Engineering 650-947-2780

Prebid Conf: None Contract #: TS01003

The project includes, but is not limited to, mobilization, traffic control, grinding of existing striping and marking, applying thermoplastic and markings on roadway.

Project Contact For Questions: Gaku Watanabe

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

HOOVER COMMUNITY SCHOOL PATH OF TRAVEL PROJECT - REDWOOD CITY SCHOOL DISTRICT Addenda: 0

SC 1/20/21 2:00 PM 20-03488 Redwood City School
 ENROUT
 E

Plan Issuer: Redwood City School District- Brailsford & Dunlavey (Measure T Bond Program) 510-459-1809 000-000-0000

Prebid Conf: MAND Mandatory 1/7 @ 2PM
 *** Waiting for documents- Available after 1/7 ***

Replace and reinstall concrete in order to meet Path of Travel requirements.

Project Contact For Questions: Kyle Brower
 Email: kbrower@Bdconnect.com

Bidders:

Tri-Valley Excavating General Contractor Ph: 408-442-4286 Fax: 925-862-0905

REDWOOD FIRE STATION REPLACEMENT PROJECT - SANTA CLARA COUNTY CENTRAL FIRE PROTECTION DISTRICT (SCCFD) Addenda: 0

SCOL1 1/20/21 2:00 PM 20-03260 Los Gatos Public Works

Plan Issuer: Santa Clara County Fire Department- (SCCFD) 408-378-4010

Prebid Conf: Non-Mandatory 1/5 @ 10AM Contract #: CP2020-0006

Construction of new Redwood Fire Station, including demolition of the existing fire station, and all site features required to construct the new fire station on the existing site.

Project Contact For Questions: Tom Supan 408 813-6406
 Email: thomas.supan@sccfd.org

Bidders:

Build Group, Inc.	General Contractor	Ph: 415-369-9399	Fax: 415-366-2883
CRW Industries	General Contractor	Ph: 831-426-0743	Fax: 831-466-9597
DL Falk Construction, Inc	General Contractor	Ph: 510-887-6500	Fax: 510-887-6501
JBS Green Builders	General Contractor	Ph: 408-390-5577	Fax: 408-446-1489
SiliconX Construction, Inc.	General Contractor	Ph: 408-520-2450	Fax: 408-453-5636

REQUEST FOR PRE-QUALIFICATION OF GENERAL CONTRACTORS FOR THE SANTA RITA JAIL ACCESSIBILITY RETROFIT Addenda: 0

1/20/21 2:00 PM 20-03310 Dublin Public Works

Plan Issuer: Alameda County General Services Agency (GSA) 510-208-9700 510-208-9711

Prebid Conf: MAND 12/16 @ 10 AM via virtual meeting Contract #: 14030-R2

The County of Alameda is making accessibility improvements to the Santa Rita Jail (SRJ) facility as a result of a previous settlement agreement. The renovation and improvements will be delivered in phases in conjunction with and observation by the facility's building maintenance department (BMD) and the criminal justice operations of the Alameda County Sheriff's Office (ACSO). The Project will consist of cell retrofitting and general upgrades and replacement of detention grade fixtures and furnishings within 10 housing units and the central core administration area of the Santa Rita Jail facility. All installations must comply with CBC title 24 & Americans with Disabilities Act (ADA) requirements along with state BSCC standards. Construction requirements will include management of an approved quality control program as well as approvals by the County's Certified Access Specialist (CAsp) Monitor, the Board of State and Community Corrections (BSCC) and its Construction Manager under contract with the County of Alameda.

Contact for Questions: Dana Tran at 510-208-9582
 Email: dana.tran@acgov.org

NEW JOB ORDER CONTRACT NO. J49 GENERAL ENGINEERING SERVICES Addenda: 0

1/20/21 2:30 PM 20-03503 San Francisco \$5,000,000 Public Works

Plan Issuer: City & Co of San Francisco 415-554-6229

Prebid Conf: 1/4 @ 10 AM (Virtual meeting. See Advertisement for Bids for meeting participation details) Contract #: 0000004717

The Advertisement for Bids is for the award of a Job Order Contract (JOC). Work is accomplished by issuing Task Orders to the successful contractor during the term of the Contract. The scope of work may include repair, alteration, modernization, maintenance, rehabilitation, demolition and construction of infrastructure, rights-of-way, retaining walls, parks, playgrounds, medians and other similar works, structures, or other real property.

Questions: Teenchee Le by email at: teenchee.le@sfdpw.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW **RFP - PREPARATION OF AN ENVIRONMENTAL IMPACT REPORT (EIR) FOR THE DANA RESERVE SPECIFIC PLAN** **Addenda: 0**

1/20/21 3:00 PM 20-03516 Nipomo **Public Works**

Plan Issuer: County of San Luis Obispo mviles@co.slo.ca.us 805-781-5216

Prebid Conf: 12/29 & 1/6 @ 2pm- Hetrick Ave in Nipomo Contract #: 1604

The County is requesting proposals from qualified consulting firms to prepare an Environmental Impact Report (EIR) for the Dana Reserve Specific Plan.

Bid Contact: Missy Viles (805) 781-5216
Email: mviles@co.slo.ca.us

Thursday, January 21, 2021

JAMES AVENUE OVERLAY - TOWN OF ATHERTON **Addenda: 0**

SCOL54 **1/21/21 1:30 PM** 20-03379 Atherton \$268,378 **Public Works**

Plan Issuer: Town of Atherton - DPW 650-752-0532 000-000-0000

Contract #: 56090

Removal and replacement of 2 inches of asphalt concrete pavement on James Avenue (between Middlefield Road and Magnolia Drive). Once roadway is grinded down, perform crack sealing (per specification) and full depth pavement repair.

Project Contact For Questions: David Huynh
Email: dhuyh@ci.atherton.ca.us

Bidders:

HM Construction Inc	General Contractor	Ph: 510-495-7020	Fax: 510-724-1254
O'Grady Paving	General Contractor	Ph: 650-966-1926	Fax: 650-966-1946
Redgwick Construction Company	General Contractor	Ph: 510-792-1727	Fax: 510-792-1728

ALAMEDA CREEK RECAPTURE **Addenda: 1**

1/21/21 2:00 PM 20-03493 Alameda \$22,000,000 **Public Works**

Plan Issuer: City & Co of San Francisco - Utilities QBD@sfgwater.org 415-551-4603 000-000-0000

Prebid Conf: 1/5 @ 10 AM (Teleconference. See Advertisement for meeting participation instructions) Contract #: WD-2825R

PLEASE NOTE: This Project is security sensitive and will NOT be available online. Please complete and return the Confidentiality Agreement (available online in the Specs Folder) to the Owner at: QBD@sfgwater.org with the Contract Number and "Confidentiality Agreement to Subs/Suppliers" in the subject field.

The objective of the Project is to install pump on barges, pipelines, electrical control building, and associated components in Sunol. The Work is to be performed in Alameda County, California.

Bidders:

NTK Construction, Inc.	General Contractor	Ph: 415-643-1900	Fax: 415-643-1300
------------------------	--------------------	------------------	-------------------

DM TRAYER REPLACEMENT - UC BERKELEY **Addenda: 0**

1/21/21 2:00 PM 20-03474 Berkeley \$485,000 **School**

Plan Issuer: UC Berkeley - Capital Projects 510-642-6273 000-000-0000

Prebid Conf: MAND 1/5 @ 9 AM meet adjacent to the northeast corner of Wurster Hall the UC Berkeley Campus, Berkeley Contract #: 12723A

Removal and replacement of two existing medium voltage switches including construction of a new concrete pad, all related trenching and conduit installation, electrical connections, and landscape restoration. University shall furnish replacement medium voltage Cooper switches (see Information Available to Bidders) required for this project, however, contractor shall off-load and test switches prior to installation.

Contact for Questions: Don Irby at 510-664-4929
Email: dirby@berkeley.edu

Bidders:

CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
----------------------	--------------------	------------------	-------------------

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

FALLON SPORTS PARK - PHASE 3

Addenda: 3

1/21/21 2:00 PM 20-03393 Dublin

\$8,200,000

Public Works

Plan Issuer: City of Dublin - Public Works

925-833-6630

925-829-9248

Prebid Conf: 12/17 @ 2 PM and 12/22 @ 10 AM at Fallon Sports Park, 4506 Lockhart Street, Dublin

Contract #: PK0119

Work of this Contract for the Fallon Sports Park - Phase 3, City of Dublin, includes the construction of two little league fields, a cricket pitch, lighted batting cages, four volleyball courts, children's play area, landscaping and concrete paving. The work includes, but is not limited to, demolition, clearing and grubbing, earthwork, storm water pollution controls, miscellaneous metals, chain link fencing, playground equipment, sports equipment, scoreboard, site furnishings, pre-fab scorekeepers booth, electrical equipment and controls, lighting, asphalt concrete paving, concrete pavers, infield surfacing and clay, stabilized decomposed granite paving, signing and striping, synthetic turf, engineered wood fiber system, site concrete, irrigation soil preparation, hydroseeding, planting, sports field planting and preparation, and storm drainage.

Contact for Questions: Rosemary Alex at rosemary.alex@dublin.ca.gov

Bidders:

Bobo Construction, Inc.	General Contractor	Ph: 916-383-7777	Fax: 916-383-1681
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
Creative Builders	General Contractor	Ph: 707-763-6210	Fax: 707-658-2513
DL Falk Construction, Inc	General Contractor	Ph: 510-887-6500	Fax: 510-887-6501
Duran & Venables, Inc.	General Contractor	Ph: 408-934-7300	Fax: 408-934-7310
G & G Builders, Inc.	General Contractor	Ph: 925-846-9023	Fax: 925-846-9152
Goodland Landscape Construction, Inc.	General Contractor	Ph: 209-835-9956	Fax: 209-835-9554
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548
Interstate Grading & Paving, Inc.	General Contractor	Ph: 650-952-7333	Fax: 650-952-6851
Robert A. Bothman Construction	General Contractor	Ph: 408-279-2277	Fax: 408-279-2286
Suarez & Munoz Construction	General Contractor	Ph: 510-782-6065	Fax: 510-782-6078
Thompson Builders Corp.	General Contractor	Ph: 415-456-8972	Fax: 415-459-0665

MACDONALD AVE AND 33RD STREET INTERSECTION

Addenda: 1

1/21/21 2:00 PM 20-03320 Richmond

\$627,800

Public Works

Plan Issuer: City Of Richmond - DPW

510-774-6300

000-000-0000

Prebid Conf: MAND 12/15 @ 10 AM meet at Macdonald Avenue and 33rd Steet

Contract #: ENG20-04

In general, the work to be performed under these specifications consists of upgrading the traffic signal system at the intersection of 33rd Street and Macdonald Avenue in Richmond, CA. The work to be performed includes, but is not limited to, providing traffic control during the construction period, clearing, grubbing, and environmental protection, removal and replacement of concrete flatwork, curb and gutter, and AC, installation of sidewalk, curb ramp, curb and gutter and asphalt plug, adjustment of underground utility surface features, installation of RCP pipe, a drop inlet, and a channel drain with inlet/outlet, minor traffic striping, and installation of an updated traffic signal system.

Contact for Questions: Tawfic Halaby at 510-621-1612

Email: tawfic_halaby@ci.richmond.ca.us

Bidders:

CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
Construction H, Inc. dba A General Engineering Co.	General Contractor	Ph: 510-734-4666	Fax: 000-000-0000
ERA Construction, Inc.	General Contractor	Ph: 510-830-5955	Fax: 510-743-4153
Ghilotti Bros., Inc.	General Contractor	Ph: 415-454-7011	Fax: 415-454-8376
Kerex Engineering, Inc.	General Contractor	Ph: 925-457-7165	Fax: 877-413-9730
Ray's Electric	General Contractor	Ph: 510-577-7700	Fax: 510-577-7706
Redgwick Construction Company	General Contractor	Ph: 510-792-1727	Fax: 510-792-1728
St. Francis Electric	General Contractor	Ph: 510-639-0639	Fax: 510-639-9116
Vanguard Construction Inc.	General Contractor	Ph: 925-245-1300	Fax: 925-245-1244
W.R. Forde Associates	General Contractor	Ph: 510-215-9338	Fax: 510-215-7028

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

MONTCLAIR VILLAGE ANTIOCH COURT PEDESTRIAN IMPROVEMENTS

Addenda: 0

1/21/21 2:00 PM 20-03468 Oakland

\$747,137

Public Works

Plan Issuer: City of Oakland - DPW

510-238-3961

000-000-0000

Prebid Conf: 1/5 @ 10 AM via teleconference

Contract #: 1001042

The proposed work consists, in general, of installing new sidewalks, crosswalks, curb ramps, new street lights, landscape planting, bike racks, AC paving, AC overlay, pavement marking and striping on Antioch Court between Mountain Boulevard and Antioch Street in the City of Oakland; and other work specifically shown in the project bid documents.

Contact for Questions: Kathy Tran at 510-238-3544

Email: ktran@oaklandnet.com

Bidders:

Bay Construction Co.	General Contractor	Ph: 510-658-7225	Fax: 510-658-4890
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
HM Construction Inc	General Contractor	Ph: 510-495-7020	Fax: 510-724-1254
Redgwick Construction Company	General Contractor	Ph: 510-792-1727	Fax: 510-792-1728

PACIFIC AVENUE SIDEWALK - FRONT TO SECOND

Addenda: 0

1/21/21 2:00 PM 20-03483 Santa Cruz

\$400,000 to \$500,000

Public Works

Plan Issuer: City of Santa Cruz

831-420-5160

831-420-5161

Contract #: c401902

The work to be done consists, in general, of installing concrete curb and gutters, curb ramps, roadway pavement, decorative streetlights, street trees, storm drain structures and traffic striping.

Project Contact: Dan Estranero

Email: destranero@cityofsantacruz.com

Bidders:

Don Chapin Co	General Contractor	Ph: 831-444-4133	Fax: 831-449-0700
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548
Tri-Valley Excavating	General Contractor	Ph: 408-442-4286	Fax: 925-862-0905

PAVEMENT MAINTENANCE ZONE 4

Addenda: 2

1/21/21 2:00 PM 20-03364 Concord

\$2,500,000

Public Works

Plan Issuer: City of Concord - Purchasing Division

925-671-3361

000-000-0000

Contract #: 2444

The work to be done, in general, consists of mobilization; traffic control; water pollution control program; cold planning of asphalt roadway section; crack sealing; placement of rubberized hot mix asphalt (RHMA); removal & replacement of hot mix asphalt (HMA); removal & replacement of concrete sidewalk, curb & gutter, curb ramps, driveways and valley gutters; construction of island passageways; pruning and removal of trees and tree roots; lowering and adjustment of utility covers to finish grade; removing and replacing speed humps; removal & replacement of traffic striping and pavement markings; removal and replacement of roadside signs; and all other work shown on the Plans and as specified in these Special Provisions.

Contact for Questions: Ali Hatefi at 925-671-3284

Email: ali.hatefi@cityofconcord.org

Bidders:

Argonaut Constructors	General Contractor	Ph: 707-542-4862	Fax: 707-542-4897
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548
O'Grady Paving	General Contractor	Ph: 650-966-1926	Fax: 650-966-1946

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

POWER DISTRIBUTION RELOCATION FOR CIVIC CENTER - COUNTY OF SANTA CLARA

Addenda: 1

SCOL50 **1/21/21 2:00 PM** 20-03447 San Jose \$6,300,000 **Public Works**
 Plan Issuer: County of Santa Clara - FAF/Capital Programs 408-993-4600
 Prebid Conf: Non-Mandatory 1/6 @ 10AM Contract #: ITB-FAF-FY21-0136/ 263-CP18006

Furnishing and installation of a new outdoor 12KV power distribution center (PDC) metal clad switchgear assembly. Related electrical work includes, underground electrical duct banks, 12kv feeders, manholes, grounding system and testing. Work includes connection to PG&E manhole and coordination of new 12KV incoming utility service. In addition, disconnect and remove 12KV feeder cables, equipment and related materials in existing manholes currently connected to 12KV main switchgears located at City of San Jose Emergency Operation Center Building and County of Santa Clara Department of Sheriff Building. Provide new cables, splices and terminations in existing and new manholes.

Project Contact For Questions: Jiajia Wang 408- 993-4627
 Email: Jiajia.wang@faf.sccgov.org

Bidders:

Smith Denison Construction Co. Bidder Ph: 925-606-4433 Fax: 925-606-4425

RFP WIDE AREA NETWORK SERVICES E-RATE FUNDING YEAR 24 (2021-2022) - PLEASANTON UNIFIED SCHOOL DISTRICT

Addenda: 0

1/21/21 2:00 PM 20-03369 Hayward & Pleasanton

Public Works

Plan Issuer: Pleasanton Unified School District 925-426-4335 000-000-0000
 Contract #: 2020-21.12

The Pleasanton Unified School District (PUSD) wishes to receive proposals for Wide Area Network services for E-Rate Funding Year 24 (2021-2022).

Contact for Questions: Rick Del Valle at rick.delvalle@yahoo.com

COYOTE POINT EASTERN PROMENADE REJUVENATION - COUNTY OF SAN MATEO

Addenda: 1

SCOL90 **1/21/21 2:30 PM** 20-03403 San Mateo County \$6,638,000 **Public Works**
 Plan Issuer: County of San Mateo 650-573-3700 650-593-3762
 Contract #: P30Y1

Alterations to the shoreline and beach area facilities, continuation of shoreline protection features, construction of flood protection features, creation of a beach area, new parking lots, landscaping, restroom facilities, and reconstruction of the eastern promenade.

Project Contact For Questions: Michelle Manalo
 Email: mmanalo@smcgov.org

Bidders:

Brannon Corporation General Contractor Ph: 408-294-2910 Fax: 408-294-2920
 CF Contracting, Inc. General Contractor Ph: 415-721-7160 Fax: 415-296-6437
 Granite Rock Company General Contractor Ph: 408-574-1400 Fax: 408-365-9548
 Redgwick Construction Company General Contractor Ph: 510-792-1727 Fax: 510-792-1728

8142 YARD PIPING IMPROVEMENTS PHASE 1 - CITY OF SAN JOSE

Addenda: 0

SCOL77 **1/21/21 3:00 PM** 20-03499 San Jose **Public Works**
 Plan Issuer: City of San Jose, Environmental Services 408-535-8550
 Prebid Conf: Non-Mandatory 1/6 @ 10AM (Register by email with CIP Procurement Contact Contract #: 8142
 don.savage@sanjoseca.gov by 12:00PM 1/5)

The overall project will consist of rehabilitating two buried primary effluent process pipes: a 78-inch Buried Reinforced Concrete Pipe (RCP) and a 96-inch buried RCP. Rehabilitation of the 78-inch line consists of installation of a Cured-in-Place Pipe (CIPP) liner for approximately 490 feet from the West Primaries Effluent Structure to the North Settled Sewage (SES) Vault. Rehabilitation of the 96-inch line consists of installation of a CIPP liner for approximately 136 feet from the North SES Vault to the Primary Effluent Junction Box (PEJB), and 10 feet of structural concrete crown repair.

Project Contact For Questions: Tie Feng 408-635-4025
 Email: tie.feng@sanjoseca.gov

Bidders:

Ranger Pipelines, Inc. General Contractor Ph: 415-822-3700 Fax:

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

9478-LARGE TRASH CAPTURE DEVICE - SONORA AND OSWEGO RETROFITS - CITY OF SAN JOSE Addenda: 0

SCOL64 **1/21/21 3:00 PM** 20-03325 San Jose \$600,000 to \$700,000 **Public Works**
 Plan Issuer: City of San Jose - DPW 408-535-8300
 Contract #: 9478

Installation of Precast Concrete Vault, Stop Log System and Cast-In-Place (C.I.P.) Reinforced Concrete Baffle.

Project Contact For Questions: Hoa Tran 408-793-4134

Bidders:

ETIC, Inc. General Contractor Ph: 925-602-4710 Fax: 925-602-4720

JACKSON ACADEMY OF MATH & MUSIC CLASSROOM & MULTI-USE MODERNIZATION - MORGAN HILL UNIFIED SCHOOL DISTRICT (MHUSD) Addenda: 0

SCOL31 **1/21/21 3:00 PM** 20-03423 Morgan Hill **School**
 Plan Issuer: Morgan Hill Unified School District 408-201-6085 408-201-6094

Prebid Conf: MAND 1/5/2021 @ 1PM Contract #: G1716

Demolition of five (5) classrooms and partition walls and ceilings to create a multipurpose room space and warming kitchen and associated rooms. Includes a performance raised platform, accessible ramp and acoustical sound panels. Alternate work in the(5) remaining classrooms consist of combining (2) rooms to make a Band Room and modernizing (3) classrooms.

Project Contact for Questions: Jackie Schaefer

Email: schaeferja@mhusd.org

Bidders:

Ausonio Incorporated General Contractor Ph: 831-206-0986 Fax: 831-633-3389

Calstate Construction General Contractor Ph: 510-657-1800 Fax: 510-657-1810

CRW Industries General Contractor Ph: 831-426-0743 Fax: 831-466-9597

DRP Builders Inc General Contractor Ph: 408-683-4221 Fax: 408-350-2134

JBS Green Builders General Contractor Ph: 408-390-5577 Fax: 408-446-1489

Strawn Construction, Inc General Contractor Ph: 408-286-1299 Fax: 408-286-1288

RFP FOR PROFESSIONAL SERVICES FOR THE COLLIER CANYON CREEK SILT BASIN, DR 4344-0132-040 AND THE ARROYO LAS POSITAS RESTORATION THROUGH GOLF COURSE DR-4344-0138 - CITY OF LIVERMORE Addenda: 2

1/21/21 3:00 PM 20-03439 Livermore **Public Works**

Plan Issuer: City of Livermore - Engineering 925-960-4500 000-000-0000

The City of Livermore is requesting proposals from City's 2020 shortlisted consultants for the Collier Canyon Creek Silt Basin, DR 4344 -0132-040 and the Arroyo Las Positas Restoration Through Golf Course DR-4344-0138 - Preliminary Engineering (PE), Environmental Document (ED) and Plans, Specifications and Estimate (PS&E).

Contact for Questions: Mallika Ramachandran at mramachandran@cityoflivermore.net and Edward Reyes at eireyes@cityoflivermore.net

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RNEW - MT. ZION CANCER RESEARCH CENTER AIR INTAKE DESIGN - UCSF

Addenda: 3

1/21/21 3:00 PM 20-03361 San Francisco

\$1,200,000

Hospital

Plan Issuer: UCSF - Tra Thanh tra.thanh@ucsf.edu

415-476-9437

Prebid Conf: MAND 12/8 @ 10 AM (via Zoom. See Advertisement to Bid for meeting participation instructions) Contract #: C742290

The scope of this Project is to raise the air intake to 10" to meet code minimum height at UCSF Mount Zion Cancer Research Center. Scope to include extending the existing intake platform to meet code minimum height at UCSF Mount Zion Cancer Research Center 10 feet above sidewalk by installing a new glass panel storefront assembly, removal of the existing sound attenuators and replacement with sound attenuation panels within the intake plenum, and replacement of the existing exterior lights. The intake at grade level shall be accessible from the store front via lockable access door, with walking grate over the existing plenum. All new intake store front and connections are to mount to the existing structure with additional supports to be provided to support the new storefront.

Existing metal grates and steel angle supports shall remain with modifications as required to accommodate new layout of structural steel and storefront screen assembly. Storefront screen shall be glass panels with steel frame with unique design elements to coordinate with existing structural components. All components to remain or be reinstalled must be protected by selected contractor.

PLEASE NOTE: A Voluntary Pre Bid Job Walk will be conducted on the following 2 days:

- 1st Group: December 9, 2020 beginning promptly at 9:00 AM through 10:30 AM.
- 2nd Group: December 11, 2020 beginning promptly at 9:00 AM through 10:30 AM

Participants shall meet at Mount Zion Cancer Research Center, Building Entrance, 2340 Sutter St., San Francisco. Due to the Coronavirus (COVID-19) pandemic, University will conduct individual Site Visits with each General Contractor and their invited subs. Participants shall be limited to no more than 3 people. Each General Contractor has 30-minutes Site Visit, focused on interior, basement areas. Please contact Project Manager for the schedule.

Questions: Lee Ann Depew, Project Manager, at (650) 465-9139.

Bidders:

Marvin Collins Construction

General Contractor

Ph: 510-741-2100

Fax: 510-741-2105

RFP TRANSIT-ORIENTED DEVELOPMENT PEDESTRIAN ACCESS PLAN - CITY OF SAN MATEO

Addenda: 0

SCOL70 **1/21/21 4:00 PM** 20-03336 San Mateo

Public Works

Plan Issuer: City of San Mateo - DPW

650-522-7300

650-522-7301

Planning and engineering services for the development of a Citywide Transit-Oriented Development Pedestrian Access Plan.

Project Contact For Questions: Sue-Ellen Atkinson 650-522-7288

Email: seatkinson@cityofsanmateo.org

NEW RFP - FRONT STREET SEWER LIFT STATION UPGRADES

Addenda: 0

1/21/21 5:00 PM 20-03510 Grover Beach

Public Works

Plan Issuer: City of Grover Beach publicworks@grover.org

805-473-4520

805-489-9657

Contract #: CIP 5003

The City is seeking design services for its Front Street Sewer Lift Station Upgrade project. The lift station in question is located at 897 Front Street in the street, as shown in Exhibit A.

The focus of this project is to upgrade the existing sewer lift station to address deficiencies identified in the 2019 Sewer Master Plan. This includes a detailed investigation of the wet well coating, replacement or recoating of the existing valves and fittings within the wet well and vault system, and installation of a new hatch system. The new hatch should be strong enough to withstand loading from vehicular traffic, as the lift station is located in the roadway. The new hatch should also be light enough or have a lift assisting mechanism so that it can be lifted without the use of heavy equipment. This work as identified as part of the priority project list in the 2019 Sewer Master Plan. Consultant shall provide all labor, materials and equipment necessary for the design work. Consultant is expected to provide an itemized scope and schedule in the proposal.

Project Contact: Gabriel Munoz-Morris

Email: gmunoz@groverbeach.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Friday, January 22, 2021

GRANT ELEMENTARY SCHOOL MODERNIZATION

Addenda: 3

1/22/21 1:30 PM 20-03191 San Lorenzo

School

Plan Issuer: San Lorenzo Unified School District - Purchasing

510-317-4680 000-000-0000

Prebid Conf: MAND 12/4 & 1/6 @ 1 PM at Grant Elementary School, 879 Grant Avenue, San Lorenzo

Contract #: 20-03

The project consists of: Modernization scope of work includes, but is not limited to:

1. Perimeter fencing and gates
2. Site ADA upgrades and barrier removals
3. Exhaust fan installation in select locations
4. Flooring replacement in select locations
5. Door hardware replacement in select locations
6. Renovation of existing restrooms
7. Installation of drinking fountain
8. Playground striping

Bid alternates including:

1. Ornamental fences & gates
2. Asphalt concrete pavement west of building a
3. Asphalt paving overlay to landscaped area adjacent to portables

PLEASE NOTE: A prequalification application can be obtained from Ms. Jennifer Edwall at jedwall@slzsd.org. Prequalification of Bidders Deadline: 1/12/2021.

Contact for Questions: Jennifer Edwall at jedwall@slzsd.org

Bidders:

Argo Construction, Inc.	General Contractor	Ph: 415-850-0857	Fax: 415-358-8460
Arntz Builders, Inc.	General Contractor	Ph: 707-835-2900	Fax: 707-835-2994
Bay Construction Co.	General Contractor	Ph: 510-658-7225	Fax: 510-658-4890
Build Group, Inc.	General Contractor	Ph: 415-369-9399	Fax: 415-366-2883
Cal Pacific Construction	General Contractor	Ph: 650-557-1238	Fax: 650-557-1239
Cal Pacific Construction	General Contractor	Ph: 415-824-8871	Fax: 650-557-1239
Calstate Construction	General Contractor	Ph: 510-657-1800	Fax: 510-657-1810
Cumiskey Construction Corporation	General Contractor	Ph: 650-453-3660	Fax: 650-453-3641
CWS Construction Group Inc	General Contractor	Ph: 415-599-5585	Fax: 415-209-0228
E.F. Brett & Co.	General Contractor	Ph: 415-524-8351	Fax: 415-524-8349
GCCI, Inc. General Contractors	General Contractor	Ph: 707-545-2134	Fax: 707-545-2156
HA Construction	General Contractor	Ph: 916-237-6803	Fax: 000-000-0000
ICC General Contractors, Inc.	General Contractor	Ph: 408-733-6656	Fax: 408-733-6657
JPB Designs, Inc.	General Contractor	Ph: 916-549-6259	Fax: 000-000-0000
J-Walt Construction, Inc.	General Contractor	Ph: 530-406-2278	Fax: 530-662-1903
Mar Con Company	General Contractor	Ph: 510-639-1914	Fax: 510-639-1915
N.V. Heathorn Co.	General Contractor	Ph: 510-569-9100	Fax: 510-569-9106
OnPoint Construction	General Contractor	Ph: 650-347-3090	Fax: 650-347-3099
S & H Construction, Inc	General Contractor	Ph: 510-634-3866	Fax: 510-280-6087
Sausal Corporation	General Contractor	Ph: 925-568-2200	Fax: 925-568-2525
Strawn Construction, Inc	General Contractor	Ph: 408-286-1299	Fax: 408-286-1288
TSE Construction	General Contractor	Ph: 510-812-3466	Fax: 510-323-2528
W.A. Thomas Co., Inc.	General Contractor	Ph: 925-228-9600	Fax: 925-228-6932

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

AS-NEEDED HEATING, VENTILATION, AND AIR CONDITIONING (HVAC) MAINTENANCE AND REPAIRS Addenda: 0

1/22/21 11:00 AM 20-03485 Various Cities \$900,000 **Public Works**
 Plan Issuer: Alameda County General Services Agency - Building Maintenance Department 510-667-3045 510-667-3050
 Prebid Conf: 1/5 @ 1 PM via Microsoft Teams Meeting Contract #: 901911
 The Project consists of: The County is seeking qualified bidders who can provide as-needed Heating, Ventilation, and Air Conditioning (HVAC) installation, maintenance, and repairs. This includes general repair, maintenance, replacement, upgrading, installation, diagnosing, testing, and troubleshooting of all aspects of the County's HVAC systems, equipment, devices, components, and parts. A full range of HVAC services is required and will be requested on an on-call, as-needed basis by individually assigned Task Orders. Services to the County will include all maintenance, repairs, and support for existing systems and equipment. The maintenance services include all software, equipment, parts, labor, and onsite configuration expertise support.

Contact for Questions: Building Maintenance Department at 510-667-3046

RFP PROFESSIONAL DESIGN SERVICES FOR MARTIN LUTHER KING (MLK) PARK - CITY OF EAST PALO ALTO Addenda: 1

SCOL82 1/22/21 12:00 PM 20-03244 East Palo Alto **Public Works**
 Plan Issuer: City of East Palo Alto - DPW 650-853-3100
 Prebid Conf: MAND Mandatory 12/14 @ 10AM (Via Zoom Conference)
 The City of East Palo Alto invites landscape architectural or park planning teams to provide services for the master planning of Martin Luther King Park.
 Project Contact For Questions: Patrick Heisinger
 Email: pheisinger@cityofepa.org

DIGESTER NO. 2 CLEANING PROJECT - CITY OF MILLBRAE Addenda: 0

SCOL101 1/22/21 2:00 PM 20-03470 Millbrae \$150,000 **Public Works**
 Plan Issuer: City Of Millbrae, DPW 650-259-2339
 Prebid Conf: MAND 1/6/2021 @ 9AM
 Remove and Clean Sludge Digester No. 2 and dispose of wastewater sludge.
 Project Contact For Questions: Andy Wong
 Email: awong@ci.millbrae.ca.us

SODIUM HYPOCHLORITE SYSTEM IMPROVEMENTS PROJECT - CITY OF MILLBRAE Addenda: 1

SCOL76 1/22/21 2:00 PM 20-03463 Millbrae \$160,000 **Public Works**
 Plan Issuer: City Of Millbrae, DPW 650-259-2339
 Prebid Conf: MAND Mandatory 1/6 @ 11AM Contract #: 21-503-102
 1. Replacement of two sodium hypochlorite storage tanks and associated piping and appurtenances.
 2. Replacement of sodium hypochlorite piping on the metering pump suction and discharge.
 3. Replacement of containment pipe for the sodium hypochlorite dosing tubing from the metering room to the chlorine contact tank.
 Project Contact For Questions: Andy Wong
 Email: awong@ci.millbrae.ca.us

RFP FOR ELECTRICAL MAINTENANCE & REPAIR SERVICES - CITY OF REDWOOD CITY Addenda: 0

SCOL72 1/22/21 3:00 PM 20-03390 Redwood City **Public Works**
 Plan Issuer: City of Redwood City, Engineering 650-780-7380
 Provide electrical maintenance and repair services for the City's street lights, traffic signals, lighted crosswalks, flashing beacons, speed signs, safety lighting, perimeter lighting, parking lot lighting, and any other lighting equipment on any building, land, or property owned by the City.
 Project Contact For Questions: Lily Ng 650-780-5971
 Email: lng@redwoodcity.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP - UPTOWN FAMILY PARK PROVIDE DESIGN SERVICES FOR WATER FEATURE REPLACEMENT Addenda: 0

1/22/21 5:00 PM 20-03394 Paso Robles **Public Works**
 Plan Issuer: City of Paso Robles 805-237-3861 805-237-3904
 Contract #: DPW 20-26

The Request for Proposals (RFP) describes the general project background and scope of services for the replacement of an existing water table play feature with a misting water feature at Uptown Family Park, 36th Street and Spring Street, Paso Robles, California. A State of California Proposition 68 Grant is funding the project.

Project Contact: Freda Berman
 E-mail: fberman@prcity.com

Monday, January 25, 2021

NEW RFP FOR DATA SERVICES HSD-COMMUNITY DAY - SOUTH SAN FRANCISCO UNIFIED SCHOOL DISTRICT Addenda: 0

SCOL55 **1/25/21 1:00 PM** 20-03526 South San Francisco **School**
 Plan Issuer: Infinity Communications & Consulting, Inc. info@infinitycomm.com 661-716-1840 661-716-1841
 Contract #: 174 21A4c

Provide high speed Data Services at 1GB (Or Higher).

Project Contact For Questions: Sarah Storey
 Email: p1bids@infinitycomm.com

NEW RFP FOR DATA SERVICES HSD-HILLSIDE - SOUTH SAN FRANCISCO UNIFIED SCHOOL DISTRICT Addenda: 0

SCOL44 **1/25/21 1:00 PM** 20-03524 South San Francisco **School**
 Plan Issuer: Infinity Communications & Consulting, Inc. info@infinitycomm.com 661-716-1840 661-716-1841
 Contract #: 174 21A4a

Provide high speed Data Services at 10GB (Or Higher).

Project Contact For Questions: Sarah Storey
 Email: p1bids@infinitycomm.com

NEW RFP FOR DATA SERVICES HSD-SERRA VISTA - SOUTH SAN FRANCISCO UNIFIED SCHOOL DISTRICT Addenda: 0

SCOL53 **1/25/21 1:00 PM** 20-03525 South San Francisco **School**
 Plan Issuer: Infinity Communications & Consulting, Inc. info@infinitycomm.com 661-716-1840 661-716-1841
 Contract #: 174 21A4b

Provide high speed Data Services at 10GB (Or Higher).

Project Contact For Questions: Sarah Storey
 Email p1bids@infinitycomm.com

20-211 - ROOF REPLACEMENT SANTA TERESA DMV FIELD OFFICE Addenda: 0

SCOL66 **1/25/21 2:00 PM** 20-03461 San Jose **State-Federal**
 Plan Issuer: DMV- Contract Administration \$150,000 916-657-6975 916-657-5936
 Contract #: 20-211

Prebid Conf: MAND Mandatory 1/6 @ 10AM (Meet at the flag pole)
 Roof replacement at the Santa Teresa DMV field office.

Project Contact For Questions: Valerie Roybal 916-657-9807
 Email: Valerie.Roybal@dmv.ca.gov

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW FILLMORE MARKETPLACE APARTMENTS EXTERIOR ENVELOPE REPAIR (SUB BIDS REQUESTED) **Addenda: 0**
1/25/21 2:00 PM 20-03505 San Francisco **Residential**
Plan Issuer: Saarman Construction pmraz@saarman.com 415-692-8053 000-000-0000

Prebid Conf: TBD

SCOPE:

- Scaffold Full Height Bldgs A-F
- Selective Demolition
- Replace plywood wall sheathing at areas where stucco is to be removed
- Remove and reinstall existing wood trellises
- Replace selective collector hears and downspouts
- Re-slope selective gutters
- Remove and reinstall downspouts required for stucco repairs
- Install (N) metal kick-out flashing at bump-out locations
- Prep and Install waterproofing at slab over garage
- Roofing
- Sealant at windows
- Replace townhome windows and SGDs
- Selective stucco replacement
- Selective trim replacement
- Selective drywall repairs
- Flooring replacement at common areas in Tower building
- Painting
- Replace boilers at Tower building
- Lighting replacement and upgrades
- Bathroom exhaust fan replacement
- Fire Alarm upgrade
- Relocate intercom and key fob
- Appliance replacement

Please send your completed bid form and any additional information to Phil Mraz at: pmraz@saarman.com & Tyler Robinette at: trobinette@saarman.com.

Should you have any questions or concerns, please contact Phil Mraz at (415) 692-8053, or by email at: pmraz@saarman.com

GRANT YARD RADIO SHOP - COUNTY OF SAN MATEO **Addenda: 1**

SCOL18 **1/25/21 2:30 PM** 20-03265 Redwood City \$4,400,000 **Public Works**
Plan Issuer: County of San Mateo - DPW 650-363-4100

Prebid Conf: MAND Mandatory 12/7 @ 2PM

The new Radio Shop will be a two-story structure including, but not limited to, vehicle storage, offices, restrooms, training, storage, workrooms, an elevator, stairways along with all associated HVAC, plumbing, fire protection, electrical, IT, civil site work, and landscaping. The first phase of the work shall include providing modular buildings for temporary operations, connecting to electrical power, existing sewer and water mains and relocating of existing utilities.. The new radio shop will also include an emergency generator and fuel tank. The project will also include provisions for future photovoltaic roof system, car charging stations.

Project Contact For Questions: King Leong 650-599-7268

Email: kleong1@smcgov.org

Bidders:

Beals Martin, Inc.	General Contractor	Ph: 650-364-8141	Fax: 650-367-7645
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
DL Falk Construction, Inc	General Contractor	Ph: 510-887-6500	Fax: 510-887-6501
EF Brett & Company, Inc.	General Contractor	Ph: 415-524-8351	Fax: 415-524-8349
Strawn Construction, Inc	General Contractor	Ph: 408-286-1299	Fax: 408-286-1288

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Tuesday, January 26, 2021

BROADWAY PEDESTRIAN STREET LIGHTING IMPROVEMENTS - CITY OF BURLINGAME

Addenda: 0

SCOL25 **1/26/21 1:00 PM** 20-03497 Burlingame \$656,000 **Public Works**

Plan Issuer: City of Burlingame, DPW 650-558-7230

Prebid Conf: None Contract #: 85000

Remove/replace existing pedestrian street lights. Install new pedestrian street lights and new conduits and wiring along Broadway between El Camino Real and Rollins Road. Project work would also include removal and replacement of asphalt pavement and sidewalk for restoration purposes.

Project Contact For Questions: Victor Voong

Bidders:

HM Construction Inc General Contractor Ph: 510-495-7020 Fax: 510-724-1254

SECONDARY CLARIFIER NO. 3 REHABILITATION PROJECT

Addenda: 1

1/26/21 1:00 PM 20-03405 San Rafael \$440,000 **Public Works**

Plan Issuer: Central Marin Sanitation Agency jcheung@cmsa.us 415-459-1455 415-459-3971

Prebid Conf: 1/12 @ 10 AM Virtual Video Conference. Email Joyce Cheung at: jcheung@cmsa.us Contract #: 21-24
at least 24 hrs before the start of the PreBid Conf for a link/call-in number)

This Contract includes furnishing all labor, materials and equipment to blast and recoat the secondary clarifier steel members; remove and replace the owner furnished center column, internal return-activated-sludge (RAS) pipe, squeegee blades, and turntable drive unit; resurface the effluent trough concrete; perform mechanical improvements including weir leveling and installation of spray nozzles; replace the walkway with new fiberglass reinforced plastic (FRP) grating; and perform all associated work and appurtenances as shown in the plans and specifications for Secondary Clarifier No. 3.

Questions concerning this Project should be submitted in writing and emailed no later than January 12, 2021 to Joyce Cheung, Associate Engineer, at:

jcheung@cmsa.us

Bidders:

C. Overaa & Co.	General Contractor	Ph: 510-234-0926	Fax: 510-237-2435
Euro Style Management	General Contractor	Ph: 916-331-4858	Fax: 916-880-5504
FD Thomas Inc.	General Contractor	Ph: 541-664-3010	Fax: 541-664-1105
GSE Construction Co. Inc.	General Contractor	Ph: 925-447-0292	Fax: 925-447-0962
Pacific Infrastructure Corporation	General Contractor	Ph: 925-249-0011	Fax: 925-249-0009
Resource Development Company, Inc.	General Contractor	Ph: 775-356-8004	Fax: 775-356-0610
Valentine Corporation	General Contractor	Ph: 415-453-3732	Fax: 415-457-5820
Western Water Constructors, Inc.	General Contractor	Ph: 707-540-9649	Fax: 707-540-9641

LIBERTY HIGH SCHOOL ROOFING PROJECT

Addenda: 0

1/26/21 10:00 AM 20-03418 Brentwood **School**

Plan Issuer: Liberty Union High School District 925-634-2166 000-000-0000

Prebid Conf: MAND 1/12 @ 10 AM at Liberty High School, 850 2nd Street, Brentwood (Meet in front of the cafeteria by the Bus Loop)

*** WAITING FOR DOCUMENTS - AVAILABLE ON OR AFTER 1/5/20 ***

This Project Involves the complete tear off and replacement of the entire roof area on the "N" Wing / Lower South Roof Area and Northwest Roof Area.

Contact for Questions: Wayne Setness at 209-471-8487

Email: wayne@setness.com

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

2020 PAVEMENT REHABILITATION PROJECT - CITY OF SOUTH SAN FRANCISCO

Addenda: 1

SCOL51 **1/26/21 2:00 PM** 20-03454 South Ssn Francisco **Public Works**

Plan Issuer: City of South San Francisco - Engineering 650-829-6652 000-000-0000
 Prebid Conf: Non-Mandatory 1/7 @ 10AM (Via Zoom Conference) Contract #: 2644
 Concrete curb and gutter, ADA curb ramp upgrades, PCC valley gutter and median, base repairs, crack sealing, cold milling, remove surfacing and base, utility adjustments, storm drain manhole and pipe improvements, paving hot mix asphalt concrete (HMAC), thermoplastic striping and markings, red curb paint, and HMA speed humps.

Project Contact For Questions: Angel Torres 650-829-6660
 Email: angel.torres@ssf.net

Bidders:

CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
Granite Rock Company	General Contractor	Ph: 408-574-1400	Fax: 408-365-9548
O'Grady Paving	General Contractor	Ph: 650-966-1926	Fax: 650-966-1946

SUMMER 2021 PAVEMENT REHABILITATION PROJECTS - BERRYESSA UNION SCHOOL DISTRICT

Addenda: 0

SCOL41 **1/26/21 2:00 PM** 20-03478 San Jose **School**

Plan Issuer: Pavement Engineering 805-781-2265
 Prebid Conf: Non-Mandatory 1/5 @ 1PM (Booktree ES, Staff Parking Lot, 1781 Olivetree Dr., San Jose) Contract #: B-04-2020-21

The Project consists of reconstructing the parking and play areas at Brooktree Elementary, Northwood Elementary & Toyon Elementary Schools, with the pulverizing of the existing asphalt and aggregate base, lime/cement treating and the placement of new hot mix asphalt (HMA); remove and replacing PCC sidewalk, Remove and replace PCC Curb & Gutter; Install PCC dumpster pads; Removing and replacing (or) installing redwood header board; Install PCC aprons; Install new drop inlets and drain lines; installing new utility boxes; New paint markings; and all other miscellaneous details associated with the work.

Bidders:

GradeTech, Inc.	General Contractor	Ph: 510-733-0390	Fax: 510-733-0389
O'Grady Paving	General Contractor	Ph: 650-966-1926	Fax: 650-966-1946
Radius Earthwork	General Contractor	Ph: 408-384-8630	Fax: 000-000-0000
Tri-Valley Excavating	General Contractor	Ph: 408-442-4286	Fax: 925-862-0905

20-183 ROOF REPLACEMENT AT THE SAN MATEO DMV FIELD OFFICE

Addenda: 0

SCOL60 **1/26/21 3:00 PM** 20-03420 San Mateo **State-Federal**

Plan Issuer: DMV- Contract Administration 916-657-6975 916-657-5936
 Prebid Conf: MAND Mandatory 1/5/2021 @ 10AM Contract #: 20-183
 Removal and installation of a new roof system at the San Mateo DMV Field Office.

Project Contact For Questions: Melanie Pillard 9166-657-6975
 Email: Melanie.Pillard@dmv.ca.gov

BELL STREET (GMP) - FREMONT (SUB-BIDS ONLY)

Addenda: 2

1/26/21 5:00 PM 20-03482 Fremont

Residential

Plan Issuer: James E. Roberts-Obayashi Corp 925-820-0600 925-820-1993
 Prebid Conf: Job Walk on 1/11 for the Abatement and Demolition subcontractors only.
 Scope of work includes the construction of an affordable housing development consisting of two (2) multifamily buildings and related sitework:

Building 1 - Substantial renovation and conversion of an existing two-story motel including the addition of a third floor. Construction will be Type V-A with seventy-nine (79) units and associated amenities.

Building 2 - Construction of a new four-story Type V-A with three levels of wood frame over one level of concrete with forty-nine (49) units and associated amenities.

This project is subject to prevailing wages and local hiring, and local subcontracting requirements.

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Wednesday, January 27, 2021

650 TANK FARM (SUB-BIDS ONLY)

Addenda: 0

1/27/21	11:00 AM	20-03451	San Luis Obispo	\$30,000,000	Residential
Plan Issuer: J.W. Design & Construction, Inc. derek@jwdci.com				805-544-3130	805-781-3970

18 Residential condos and apartments buildings. Commercial building is not a part at this time, all other vertical and civil work is being bid at this time.

Requesting all sub trades.

Standard wage rates. Break out your proposal by building type, and include the number of buildings and total cost of work.

No phone calls on this project, all communication will be by email.

Questions and bids to: Derek Williams

Email: derek@jwdci.com

RFQ: PH UCH INTERIOR ABATE & DEMO - UCSF

Addenda: 0

1/27/21	12:00 PM	20-03480	San Francisco		Hospital
Plan Issuer: UCSF - Trixie Balais beatrix.balais@ucsf.edu				415-476-6835	

Contract #: PRJ-000300

UCSF Real Estate is requesting written responses to this Qualification Packet from qualified firms to provide professional services for the PH UCH INTERIOR ABATE AND DEMO (PRJ-000300) project. The successful architect and design firm will work with UCSF to provide design services from design through construction administration and will provide all necessary professional services and be willing to sign the Professional Services Agreement (PSA) with the University. A PSA will be used at the project onset. UCSF intends to transition to a Progressive Design Build contract (PDB) no later than the conclusion of the Schematic Phase, continuing for the project duration. The PDB will supersede the PSA and bring the Architect and Sub-consultants into the Integrated Project Delivery (IPD) Team.

AS-NEEDED AIRFIELD ELECTRICAL TESTING - SFIA

Addenda: 0

SCOL17	1/27/21	2:00 PM	20-03430	San Francisco	\$4,300,000 to \$4,800,000	Public Works
Plan Issuer: SFIA - San Francisco International Airport				650-821-7735		

Prebid Conf: Non-Mandatory 1/7 @ 10AM (Via Microsoft Teams) Contract #: 11643.50

The purpose of this As-Needed Construction Services contract is to procure an on-call contractor to perform urgent testing, repairs, construction, and/or upgrades for airfield lighting and signage systems that are beyond the immediate capabilities of Airport Maintenance staff in order to minimize impacts to Airport operations.

Project Contact For Questions: Lalesh Sharma 650-821-7754

Email: alesh.sharma@flysfso.com

PENITENCIA WATER TREATMENT PLANT REHABILITATION OF FLOCCULATION & SEDIMENTATION BASIN PROJECT - SCVWD

Addenda: 0

SCOL3	1/27/21	2:00 PM	20-03392	San Jose	\$4,200,000	Public Works
Plan Issuer: SCVWD- Santa Clara Valley Water District				408-630-3088	408-979-5831	
				scvwdplanroom@valleywater.org		

Prebid Conf: MAND Mandatory 1/6 @ 10AM Contract #: C0664

Rehabilitate three (3) Flocculation and Sedimentation Basins at the Penitencia Water Treatment Plant.

Project Contact For Questions: David Kunz

Email: scvwdplanroom@valleywater.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

LAURELWOOD STORMWATER PUMP STATION REHABILITATIONS- CITY OF SANTA CLARA

Addenda: 0

SCOL52	1/27/21	3:00 PM	20-03450	Santa Clara		Public Works
Plan Issuer:	City of Santa Clara - DPW				408-615-3000	408-985-7936
Prebid Conf:	Non-Mandatory 1/13 @ 10AM				Contract #:	DPW-37 / CE 17-18-18

Work consists of demolition of the portions of the existing pump station structure and building, construction of new structures and building, demolition of mechanical and electrical equipment, and procuring and installing new mechanical and electrical equipment, and site improvements.

Project Contact For Questions: Huy Nguyen 408-615-3073
 Email: HNGUYEN1@SANTACLARACA.GOV

Bidders:

K J Woods Construction, Inc.	General Contractor	Ph: 415-759-0506	Fax: 415-468-1359
Ranger Pipelines, Inc.	General Contractor	Ph: 415-822-3700	Fax: 415-822-3703

CENTERVILLE MIDDLE SCHOOL TRANSFORMATION PHASE 3 INCREMENTS 1 AND 2 - PREQUALIFICATION FOR SUBCONTRACTORS

Addenda: 0

1/27/21	5:00 PM	20-03415	Fremont	\$50,000,000 to \$60,000,000	School
Plan Issuer:	Rodan Builders, Inc. bids@rodanbuilders.com			650-508-1700	650-508-1705

The brief scope of work involves a complete modernization of the existing campus and a new 42,000 sqft building.

The expected subcontractor trades needed to prequalify are: Structural Concrete, Steel, Casework, Metal Wall Panel, Fiber Cement Panel, Roofing, Glazing, Metal Framing and Drywall, Acoustical Ceiling, Plumbing, Mechanical, Electrical, Grading, Site Concrete, Landscape and Site Utilities.

Please use the following link for Rodan's subcontractor prequalification: http://app.buildingconnected.com/_/risk/public-invite/5430e7cf5cdc2e0300dd9ceb
 You must complete the "Centerville MS Transformation PH3 Prequalification" application.

Contact for Questions: Gary Chen at gchen@rodanbuilders.com

Thursday, January 28, 2021

RFP FOR OAKLAND INTERNATIONAL AIRPORT POST-CONSTRUCTION/GREEN INFRASTRUCTURE STORMWATER TREATMENT ASSESSMENT - PORT OF OAKLAND

Addenda: 0

1/28/21	11:00 AM	20-03422	Oakland		Public Works
Plan Issuer:	Port of Oakland			510-627-1364	000-000-0000
Prebid Conf:	1/6 @ 1 PM via Zoom			Contract #:	20-21/10

The Port of Oakland ("Port") is soliciting proposals from qualified consultants to analyze the Oakland Airport campus to identify optimal locations for stormwater treatment facilities such as bioretention and vegetated swales, in support of the Port's Aviation Division. It is the intent of the Port to enter into one consultant contract.

Contact for Questions: Nickulaus Sioson at 510-627-1140
 Email: nsioson@portoakland.com

ATASCADERO MALL SEWER CONDITION IMPROVEMENTS

Addenda: 0

1/28/21	2:00 PM	20-03496	Atascadero		Public Works
Plan Issuer:	City of Atascadero dpatterson@atascadero.org			805-470-3180	805-470-3181
				Contract #:	C2019W02

Replacement of approximately 315' of 8" sanitary sewer main, including 260' of jack and bore (16" steel casing) below State Route 101. Additional work includes installation of two new sewer manholes, modification of two existing manholes, and miscellaneous pavement and concrete sidewalk repair over new sewer lines.

PREVAILING WAGE

Questions: Ryan Hayes
 Email: RHayes@atascadero.org

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

ATHY DRIVE AREA IMPROVEMENTS - WESTBOROUGH WATER DISTRICT

Addenda: 0

SCOL12 **1/28/21 2:00 PM** 20-03445 South San Francisco **Public Works**
 Plan Issuer: Pakpour Consulting Group 925-224-7717 000-000-0000
 Prebid Conf: MAND Mandatory 1/12 @ 10AM (WWD's Office, 2263 Westborough Blvd, South San Francisco)

The project consists of installing approximately 185 LF of 12" ductile iron pipe (DIP), and 700 LF of 8" DIP to replace existing asbestos concrete water mains. Work also includes, installation of combination air valves, fire hydrants, service connections, 1.5" backflow preventer assembly, relocating an 8" service meter/back flow preventer assembly, existing water main/appurtenance abandonments, and various surface restorations including concrete sidewalk, curb and gutter, concrete median, slurry seal.

Project Contact For Questions: Feraydoon Jahanian-Farsi
 Email: FFarsi@pcgengr.com

Bidders:

C2R Engineering, Inc.	General Contractor	Ph: 415-559-2841	Fax: 000-000-0000
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
K J Woods Construction, Inc.	General Contractor	Ph: 415-759-0506	Fax: 415-468-1359

NEW DISTRICT NUTRITION CENTER WALK-IN FREEZER & COOLER REPLACEMENT (REBID)

Addenda: 0

1/28/21 2:00 PM 20-03529 Richmond **School**

Plan Issuer: West Contra Costa Unified School District - Facilities & Planning 510-307-4545 000-000-0000
 Prebid Conf: MAND 1/7 and 1/12 @ 3 PM at Nutrition Center, 750 Bissell Avenue, Richmond Contract #: 1000003528R
 The Project consists of: Demolition and Replacement of Prefabricated Modular Walk-In Freezer & Cooler at Central Kitchen.

Contact for Questions: Imelda Sanchez at 510-307-4676
 Email: facilities_procurement@wccusd.net

DOMESTIC WATER BOOSTER PUMP PROJECT

Addenda: 1

1/28/21 2:00 PM 20-03414 Livermore **School**

Plan Issuer: Chabot-Las Positas Community College District - Purchasing & Warehouse Services \$450,000 925-485-5245 925-485-5271
 Prebid Conf: MAND 1/12 @ 10 AM at Las Positas College, 3000 Campus Hill Drive, Facilities Management Office Trailer, adjacent to Building 1300, Livermore Contract #: B21/21-07

The scope of the project includes providing a booster pump system to raise the campus domestic water pressure. Pressure reducing valves will be installed at selected buildings to prevent overpressure of plumbing fixtures.

Contact for Questions: Michael McClung at 925-485-5205
 Bidders:

Dutch Contracting, Inc.	General Contractor	Ph: 916-436-5422	Fax: 916-823-3122
Valentine Corporation	General Contractor	Ph: 415-453-3732	Fax: 415-457-5820

WAWONA AREA STORMWATER IMPROVEMENT AND VICENTE STREET WATER MAIN REPLACEMENT Addenda: 19

1/28/21 2:00 PM 20-03095 San Francisco \$30,000,000 to \$40,000,000 **Public Works**

Plan Issuer: City & Co of San Francisco - Utilities QBD@sfgwater.org 415-551-4603 000-000-0000
 Prebid Conf: 11/6 @ 10 AM (Teleconference. See Invitation to Bid for meeting participation instructions) Contract #: WW-711

The objective of the Project is to minimize flooding and manage stormwater at the Wawona St. neighborhood close to 15th Ave., by installing a wet weather/auxiliary sewer from on Vicente St., from the intersection of Vicente Street and Wawona Street to 34th Avenue. In addition, the construction project installs a new water transmission main and replaces aging water distribution mains on Vicente Ave. The work also includes various street base restoration and paving. The Work is to be performed in San Francisco, California.

Bidders:

Accurate Earthworks, Inc.	General Contractor	Ph: 415-206-1192	Fax: 415-206-1194
---------------------------	--------------------	------------------	-------------------

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

YELLOW BRICK ROAD PEDESTRIAN & BICYCLE IMPROVEMENTS IRON TRIANGLE NEIGHBORHOOD PROJECT Addenda: 1

1/28/21 2:00 PM 20-03455 Richmond \$7,292,366 **Public Works**

Plan Issuer: City of Richmond - Engineering 510-307-8091 000-000-0000

Prebid Conf: MAND 1/5 @ 10 AM on 8th Street at the intersection with the Richmond Greenway, just north of Ohio Avenue

In general, the work consists of installing raised intersections, raised crosswalks, non-raised crosswalks, traffic circles, bus stop pads, curb bulbouts, curb and gutter, sidewalks, driveways, curb ramps, medians, asphalt concrete pavement, textured colored asphalt concrete pavement, slurry seal, base repairs, storm drain manholes and junction structures, catch basins and inlets, storm drain pipes, valve boxes, valve and utility box and manhole adjustments, signing and striping, bike lanes, bike boulevards, traffic signals, pedestrian hybrid beacons (PHB), other warning devices, lighting, relocate traffic signal and cabinet; and for all other work, items, or details including demolition and removals, that are required by the Drawings, State Standard Specifications, of these Special Provisions.

Contact for Questions: Tawfic Halaby at 510-621-1612
Email: tawfic_halaby@ci.richmond.ca.us

Bidders:

Argonaut Constructors	General Contractor	Ph: 707-542-4862	Fax: 707-542-4897
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
Ghilotti Bros., Inc.	General Contractor	Ph: 415-454-7011	Fax: 415-454-8376

JOB ORDER CONTRACTS FOR NATIVIDAD MEDICAL CENTER Addenda: 0

1/28/21 2:30 PM 20-03431 Salinas \$25,000 to \$5,098,418 **Public Works**

Plan Issuer: County of Monterey - Natividad Medical Center griffinb@natividad.com 831-783-2605 831-757-2592

Prebid Conf: MAND 1/14 @ 10am- 1441 Constitution Blvd, Salinas Contract #: NMC2021-01,02,03

THE DESCRIPTION OF WORK to be done consists, in general, of providing all labor, materials, tools, appurtenances, and equipment required as well as any other items and details not mentioned above but required by the Contract Documents and as directed by the Assistant Administrator or designee.

This Job Order Contract (JOC) is an indefinite quantity contract pursuant to which Contractor will perform a variety of individual projects, consisting of specific construction tasks. The scope of this JOC is for general construction, repair, remodel, and other repetitive related work. County has published a Construction Task Catalog® (CTC) containing a series of construction tasks with preset Unit Prices included in the bid documents. The CTC was developed using experienced labor and high quality materials. All Unit Prices are based on local labor, material and equipment prices including the current prevailing wages and are for the direct cost of construction. Contractor will bid utilizing one or more of the following Adjustment Factors (AF) applicable to the Unit Prices for performing work during: OSHPD 1 Normal Working Hours, OSHPD 1 Other Than Normal Working Hours, and OSHPD 3 and Non-OSHPD Normal Working Hours, and OSHPD 3 and Non-OSHPD Other than Normal Working Hours. The same four (4) AF shall apply to every Pre-priced Task in the CTC. The price of an individual project will be determined by multiplying the preset Unit Prices and the appropriate quantities by the appropriate Adjustment Factor. This contract will be awarded to the lowest responsive, responsible bidder.

Project Contact: Brian Griffin
Email: griffinb@natividad.com

Bidders:

Staples Construction	General Contractor	Ph: 805-658-8786	Fax: 805-658-8785
----------------------	--------------------	------------------	-------------------

SANITARY SEWER POINT REPAIRS 2021 Addenda: 1

1/28/21 2:30 PM 20-03359 San Leandro \$2,000,000 to \$3,000,000 **Public Works**

Plan Issuer: City of San Leandro - Engineering & Transportation 510-577-3428 510-577-3294

Prebid Conf: MAND 12/22 and 1/6 @ 10:30 AM via Zoom Contract #: 20-21.005

The work to be done consists of sanitary sewer point repairs, manhole rehabilitation, CIPP installation and CCTV inspection; and doing all appurtenant work.

Contact for Questions: John O'Driscoll at jodriscoll@sanleandro.org

Bidders:

K J Woods Construction, Inc.	General Contractor	Ph: 415-759-0506	Fax: 415-468-1359
Ranger Pipelines, Inc.	General Contractor	Ph: 415-822-3700	Fax: 415-822-3703

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

NEW EXTERIOR & INTERIOR PAINTING & REFINISHING DMV SAN JOSE FIELD OFFICE

Addenda: 0

SCOL4 **1/28/21 3:00 PM** 20-03501 San Jose **State-Federal**
 Plan Issuer: DMV- Contract Administration 916-657-6975 916-657-5936
 Prebid Conf: MAND 1/7 @ 10AM Contract #: 20-204
 Exterior and Interior Painting and Refinishing of the Doors and Trim of the DMV San Jose Field Office.

Project Contact For Questions: Kevin Childers 916-657-7822
 Email: kevin.childers@dmv.ca.gov

Friday, January 29, 2021

LORENZO MANOR ELEMENTARY SCHOOL MODERNIZATION PROJECT

Addenda: 2

1/29/21 1:30 PM 20-03254 Hayward \$1,500,000 **School**
 Plan Issuer: San Lorenzo Unified School District - Purchasing 510-317-4680 000-000-0000
 Prebid Conf: MAND 12/17 and 1/7 @ 1 PM at Lorenzo Manor Elementary School, 18250 Bengal Avenue, Hayward Contract #: 20-15

The Project consists of, but not limited to:

- A. Restroom renovations for preschool program and ADA compliance
- B. Interior classroom renovations for ADA compliance
- C. New electronic locks on classroom and hallway doors
- D. New doors and/or door hardware where indicated
- E. New exterior door signage
- F. Campus site improvements, including new fencing, fencing and pathway repair, new exterior gates and playground surface improvements
- G. New security improvements at main entry
- H. Replace drinking fountains per ADA compliance and add bottle filling stations
- I. New seismic gas shut-off valve
- J. Demolish and removal of one (1) portable classroom

PLEASE NOTE: Only prequalified bidders will be eligible to submit a bid for this Project. A prequalification application can be obtained from Ms. Jennifer Edwall at jedwall@slzUSD.org.

Contact for Questions: Jennifer Edwall at jedwall2slzUSD.org

Bidders:

Arntz Builders, Inc.	General Contractor	Ph: 707-835-2900	Fax: 707-835-2994
Bana Builders	General Contractor	Ph: 415-508-9253	Fax: 415-715-8371
Bay Construction Co.	General Contractor	Ph: 510-658-7225	Fax: 510-658-4890
Bobo Construction, Inc.	General Contractor	Ph: 916-383-7777	Fax: 916-383-1681
Build Group, Inc.	General Contractor	Ph: 415-369-9399	Fax: 415-366-2883
Calstate Construction	General Contractor	Ph: 510-657-1800	Fax: 510-657-1810
EF Brett & Company, Inc.	General Contractor	Ph: 415-524-8351	Fax: 415-524-8349
ICC General Contractors, Inc.	General Contractor	Ph: 408-733-6656	Fax: 408-733-6657
JPB Designs Inc	General Contractor	Ph: 916-549-6259	Fax: 000-000-0000
On Point Construction	General Contractor	Ph: 650-347-3090	Fax: 650-347-3099
Presidio Builders	General Contractor	Ph: 415-508-9727	Fax: 000-000-0000
Saboo Inc.	General Contractor	Ph: 626-260-2849	Fax: 626-358-3222
Sausal Corporation	General Contractor	Ph: 925-568-2200	Fax: 925-568-2525
Strawn Construction, Inc	General Contractor	Ph: 408-286-1299	Fax: 408-286-1288

RFP DESIGN BUILD CONSTRUCTION SERVICES FOR THE BERKELEY CITY COLLEGE 2118 MILVIA EXPANSION PROJECT - PRE-QUALIFIED DESIGN BUILD ENTITIES

Addenda: 1

1/29/21 2:00 PM 20-03327 Berkeley **School**
 Plan Issuer: Peralta Community College District - Purchasing Department 510-466-7225 000-000-0000
 Prebid Conf: MAND 12/7 @ 10 AM via Zoom Contract #: 20-21/06

Peralta Community College District ("District") is seeking prequalified and shortlisted design-build entities or design-build teams to submit competitive Proposals to design and construct the District's 2118 Milvia Street Project ("Project"), in accordance with Education Code section 81700 et seq. Only Respondents that have been prequalified and shortlisted by the District in response to the prior Request for Qualifications ("RFQ") for the Project will be eligible to submit Proposals in response to this Request for Proposals ("RFP").

PLEASE NOTE: Prequalified Bidders Only.

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

RFP HIGH SPEED WIDE-AREA NETWORK (WAN) - FREMONT UNION HIGH SCHOOL DISTRICT

Addenda: 0

SCOL79 **1/29/21 2:00 PM** 20-03398 Sunnyvale **School**

Plan Issuer: Fremont Union High School District- Bond Operations 408-522-2233 408-522-2263
 Prebid Conf: Walkthroughs may be scheduled by appointment. Walkthroughs will be available between the dates of 12/10 and 12/24 . Contract #: 11-30-2020

Fremont Union High School District is seeking to enter into a contract for a leased high speed wide area network. A fiber network is preferred but other technologies will be considered.

Project Contact For Questions: Ruth Sandoval Email: ruth_sandoval@fuhisd.org

RFSQ PROFESSIONAL ENGINEERING CONSULTANTS - COUNTY OF SANTA CLARA

Addenda: 0

SCOL8 **1/29/21 2:00 PM** 20-03487 Santa Clara County **Public Works**

Plan Issuer: County of Santa Clara - Roads & Airports 408-573-2440
 Contract #: RFSQ-RDS-FY21-0156

Establish a pool of qualified On-Call Professional Proposers.

Project Contact For Questions: Kim Coffin 408-573-2481
 Email: Kim.Coffin@RDA.SCCGOV.ORG

RFP ON-CALL JANITORIAL SERVICES

Addenda: 4

1/29/21 3:00 PM 20-03362 Various Cities **Public Works**

Plan Issuer: Contra Costa County - Public Works Department 925-313-2000 000-000-0000
 Prebid Conf: 1/13 @ 10 AM via Zoom Contract #: 2012-444

The Public Works Department (County) is requesting proposals from experienced and qualified firm to establish a contract to provide On-Call Janitorial Services.

The Contractor shall work with the County Custodial Manager in developing a schedule identifying the hours cleaning will take place in the various buildings. Contractor may also be asked to conduct mobile clinic cleanings. The work will be scheduled such that it will not disrupt County functions and normal day-to-day operations of the County. The awarded contractor will be asked to prepare a complete work schedule for each facility, by month, which is to be approved by the County Custodial Manager prior to commencement of work under this Contract.

Contact for Questions: All questions regarding the proposal will be accepted through the BidSync site only.

RFP PROFESSIONAL DESIGN SERVICES FOR LINDSAY TRACT ROADWAY, GREEN INFRASTRUCTURE IMPROVEMENTS AND WATER UTILITY REPLACEMENT - CITY OF NEWARK

Addenda: 0

1/29/21 5:00 PM 20-03335 Newark **Public Works**

Plan Issuer: City of Newark - DPW 510-578-4000 510-578-4306
 Contract #: 1138

The City of Newark is seeking one qualified firm or team to provide professional design services and design support during construction for the Lindsay Tract Roadway, Green Infrastructure Improvements and Water Utility Replacement Project.

Contact for Questions: Trang Tran at 510-578-4298
 Email: trang.tran@newark.org

Monday, February 01, 2021

EAST GARRISON APARTMENTS (SUB-BIDS ONLY)

Addenda: 0

2/1/21 5:00 PM 20-03476 East Garrison **Residential**

Plan Issuer: Central Coast Residential Builders gtorres@chispahousing.org 831-757-6251 831-757-6268

Central Coast Residential Builders, Inc. (CCRB) will accept PREVAILING WAGE based bids for subcontractor services pertaining to the development of the East Garrison Apartments, a sixty-six-unit multi-family development located at 211231 & 21231 Ord Ave., East Garrison, CA 93933.

If you have any questions, please call Gabriel Torres at (831) 682-8018 or Luis Ortega at (831) 682-8025 send questions via email to gtorres@chispahousing.org or luiso@chispahousing.org.

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Tuesday, February 02, 2021

PROCUREMENT OF PORTABLE TRACTION POWER SUBSTATIONS - BART #15EK-230

Addenda: 7

2/2/21 2:00 PM 20-02886 Oakland

\$18,000,000 to \$18,500,000

Public Works

Plan Issuer: BART-Bay Area Rapid Transit District

510-464-6544

Prebid Conf: 9/23 @ 10 AM (via Zoom)

Contract #: 15EK-230

The procurement under this Contract, in general, consists of furnishing all labor, material, accessories, and incidentals to provide traction power equipment for three (3) complete portable traction power substations (PTPSSs) with an option to procure equipment for one (1) additional PTPSS. Each PTPSS will be comprised of multiple houses and shall include all cabling and equipment necessary to interconnect the houses for a complete functional PTPSS, all as specified in the Contract Specifications and Contract Drawings. The equipment procured under this Contract will be installed by The District.

Questions: Leon G Berry-Lawhorn at (510) 464-7546, or by email at: lberryl@bart.gov

UU NEIGHBORHOOD - BUILDING 19/19A & PLAZA RENOVATION - BID PACKAGE #2 - VARIOUS TRADE PACKAGES (SUB-BIDS ONLY)

Addenda: 1

2/2/21 2:00 PM 20-03342 San Luis Obispo

School

Plan Issuer: Specialty Construction nagin@specialtyconstruction.com

805-543-1706

805-543-1722

Prebid Conf: 1/12 (TIME TBD)

Contract #: MAJ19-MJ0075

Specialty Construction, Inc. is requesting subcontractor/supplier bids for the renovation and restoration of building 19 and 19A at the Cal Poly San Luis Obispo Campus.

All questions and requests for clarifications should be emailed to NAgin@specialtyconstruction.com or SDraper@specialtyconstruction.com.

Wednesday, February 03, 2021

RE-ROOF SCIENCE BUILDINGS SC1 & SC2 DE ANZA COLLEGE

Addenda: 0

SCOL75 **2/3/21 2:00 PM** 20-03462 Cupertino

\$120,000

School

Plan Issuer: Foothill De Anza College District (De Anza)

408-864-5888

Prebid Conf: Non-Mandatory 1/6 @ 10M (Via Zoom Conference)

Contract #: 1854

The project to Re-Roof Science Center Buildings SC1 & SC2 includes demolition and disposal of existing built-up roofing membrane, composition repair flashing, base flashing, lead sheet, perlite, tapered insulation, counter flashing and sealants down to existing concrete roof deck and existing penthouse and clerestory metal roof deck. Scrape, grind clean and prepare existing substrate surface prior to receiving new roofing. Provide and install all specified products including but not limited to sealants, insulation board, membrane flashing, sheet metal flashing and accessories.

Project Contact For Questions: Eric Olague 650-949-6906

Email: olagueeric@fhda.edu

RFP - ARCHITECTURAL SERVICES FOR KENNEDY LIBRARY RENOVATION

Addenda: 0

2/3/21 3:00 PM 20-03494 San Luis Obispo

School

Plan Issuer: Cal Poly Facilities Planning & Capital Projects

805-756-1299

805-756-7566

Prebid Conf: 1/13 @ 2pm- Building 35; Cal Poly, 1 Grand Avenue, San Luis Obispo

California Polytechnic State University, San Luis Obispo (University), a campus of the California State University (CSU) system, is proposing to retain the services of a licensed architect in the State of California (Service Provider) with verifiable experience designing university libraries who meet all requirements of this RFQ, to assist the University in designing the Kennedy Library Renovation. The selected Respondent will enter into a professional services agreement with the University. The anticipated timeframe is from January 2021 to January 2026.

This project will be comprised of energy efficient and sustainable design features balanced with the program needs within the available budget. The architect will program and design the project to achieve a LEED Gold certification and meet the CSU Sustainability Measurement System guidelines. In addition to programming, the Service Provider will coordinate with the selected Construction Management Firm to provide a conceptual construction estimate throughout the project design and assist the University with the submission of a Capital Outlay Budget Change Proposal (COBCP) to the California State University Chancellor's Office. The direct construction Budget, as discussed in Section 4 of the RFP, ranges from \$25M to \$70M. The project delivery method is Construction Manager at Risk (CMAR) with Guaranteed Maximum Price, a sample CMAR agreement is provided in Appendix 8.

Bid Contact: Chris Overby (805) 756-5133

Email: coverby@calpoly.edu

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Thursday, February 04, 2021

WESTLAKE ELEMENTARY SCHOOL SWITCHGEAR REPLACEMENT

Addenda: 1

2/4/21 10:00 AM 20-03235 Santa Cruz

School

Plan Issuer: Bartos Architecture cm@bartosarchitecture.com 650-340-1221 000-000-0000
 Prebid Conf: MAND 12/10 @ 10am- site Contract #: 2021-02
 Site improvements to install new switchgear components, PG&E transformer and all components in a single fenced enclosure.

Questions: Curtis Monette
 Email: cm@bartosarchitecture.com

Bidders:

California Building Evaluation & Construction	General Contractor	Ph: 714-609-7625	Fax: 714-455-0712
Collins Electric Co Inc.	General Contractor	Ph: 831-384-0114	Fax: 831-384-3441
Elco Electric	General Contractor	Ph: 408-434-6601	Fax: 408-434-6615
Escon Builders	General Contractor	Ph: 510-475-1486	Fax: 510-475-1487
Fort Bragg Electric, Inc.	General Contractor	Ph: 707-964-9118	Fax: 707-964-1404
Guerra Construction & Engineering, Inc	General Contractor	Ph: 408-279-2027	Fax: 408-279-2044
JB Electric & Construction Inc.	General Contractor	Ph: 707-631-6226	Fax: 707-427-3565
Knowlton Construction	General Contractor	Ph: 831-722-1730	Fax: 831-722-3084
Lewis & Tibbitts Inc.	General Contractor	Ph: 408-925-0220	Fax: 408-925-0240

RFP CITY FACILITIES LANDSCAPE MAINTENANCE SERVICES - CITY OF FREMONT

Addenda: 1

2/4/21 2:00 PM 20-03308 Fremont

Public Works

Plan Issuer: City of Fremont - Purchasing Division 510-494-4620 510-494-4611
 Contract #: 21-019

Landscape Maintenance General Requirements Scope of Services and Standards applicable to the Landscape Maintenance of City Facilities. It includes the following City facility locations:

01. City Hall: 3300 Capitol Avenue & 39100 Liberty Street, Fremont, California
02. Fremont Family Resource Center: 39155 Liberty Street, Fremont, California
03. City of Fremont Development Services Center: 39550 Liberty Street, Fremont, California
04. Centerville Train Station: 37260 Fremont Blvd., Fremont, California
05. Bill Ball Plaza: 37292 Fremont Blvd, Fremont, California
06. Williams Historic Park (Carriage House): 39169 Fremont Blvd, Fremont, California
07. Niles Town Plaza plus the two (2) overflow gravel lots and plant material: 37592 Niles Blvd, Fremont, California
08. Aqua Adventure Waterpark: 40500 Paseo Padre Parkway, Fremont, California (facility interior only)
09. Irvington Plaza Park: 40991 Fremont Blvd, Fremont, California
10. Sabercat Trail Park Entrance: 1838 Via Orinda, Fremont, California

Contact for Questions: Janice Becerra at jbecerra-scola@fremont.gov

Friday, February 05, 2021

CUPCAA FOR SAN FRANCISCO COMMUNITY COLLEGE DISTRICT - CCSF

Addenda: 1

2/5/21 12:00 PM 20-03195 San Francisco

**PreQualificati
on**

Plan Issuer: CCSF-City College of San Francisco, Facilities Planning 415-452-7769 000-000-0000
 mrodriguez@ccsf.edu

Pursuant to the provisions of the California Uniform Public Construction Cost Accounting Act (UPCCAA, Public Contract Code, Section 22000 et Seq.), the San Francisco Community College District has decided to establish a new List of Prequalified Contractors who may bid on Informal Projects (projects valued over \$60,000) starting in the Calendar Year 2021.

The District shall accept prequalification applications year - round to accommodate contractors in established categories, by dollar amount and trades who wish to be added on the prequalified list. All District approved prequalified vendors within a dollar amount and trade will received a notice to bid on a project. A List of Prequalified Contractors shall be available at the District Website on February 1, 2021.

Prequalification Application Fillable Form is available in the Specs Folder. Completed PreQual Application should be returned to Maritza Rodriguez-Vivas at: mrodriguez@ccsf.edu

Bidders:

CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
----------------------	--------------------	------------------	-------------------

<u>Plan#</u>	<u>Name</u>	<u>Bid Date & Time</u>	<u>OPR#</u>	<u>Location</u>	<u>Estimate</u>	<u>Project Type</u>
--------------	-------------	----------------------------	-------------	-----------------	-----------------	---------------------

RFP CONSTRUCTION MANAGEMENT SERVICES - WEST COUNTY WASTEWATER DISTRICT

Addenda: 1

2/5/21 4:00 PM 20-03464 Richmond

Public Works

Plan Issuer: West County Wastewater District

510-222-6700 510-222-3277

Contract #: 2020-008

The West County Wastewater (District) invites qualified firms to submit sealed RFPs for construction management, project management, and inspection services.

Contact for Questions: Angela Andrews at 510-778-0491

Email: aandrews@wccd.org

Tuesday, February 09, 2021

RFP FISCAL YEAR (FY) 2021/22 NOTICE OF FUNDING AVAILABILITY & REQUEST FOR PROPOSALS - CITY OF CUPERTINO

Addenda: 0

SCOL5 2/9/21 5:00 PM 20-02889 Cupertino

Public Works

Plan Issuer: City of Cupertino- Housing Division

408-777-3251

The City of Cupertino has issued the fiscal year (FY) 2021/22 NOFA and RFP. The City is requesting proposals for eligible capital housing projects. The City may award and appropriate funds to one or more eligible projects in each funding category. Funds must be used to serve low-and/or moderate-income households located within the City of Cupertino jurisdiction limits.

Project Contact For Questions: Kerri Heusler 408-777-3251

Email: KerriH@cupertino.org

Wednesday, February 10, 2021

LINE LEAK DETECTION INSTALLATION SALINAS VALLEY STATE PRISON

Addenda: 1

2/10/21 12:00 PM 20-03377 Soledad

Public Works

Prebid Conf: MAND 1/21 @ 10am- site

This is an Agreement in which the Contractor shall install Line Leak Detection (LLD) for the Underground Storage Tank (UST) systems at the Correctional Treatment Center (CTC) site generator and the Main site generator. The Contractor will be compensated for the services in accordance with the service rate specified on Exhibit B-1, Public Works Rate Sheet; which shall include all labor, insurance, bonds, licenses, travel and per diem, materials, nonconsumable supplies, transportation, equipment (including rental), training of key institution personnel and every other item of expense necessary to provide the services for the California Department of Corrections and Rehabilitation (CDCR), Salinas Valley State Prison, located at 31625 Highway 101 S, Soledad, CA 93960.

Project Contact: Joseph O'Connor

Email: joseph.oconnor@cdcr.ca.gov

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Tuesday, February 16, 2021

34.5 KV CABLE REPLACEMENT AND FIBER OPTIC, R-LINE, RCP TO RRY - BART #15EJ-182

Addenda: 14

2/16/21 2:00 PM 19-03775 Various Locations \$36,600,000 to \$43,600,000 **Public Works**

Plan Issuer: BART-Bay Area Rapid Transit District 510-464-6544

Prebid Conf: 12/19 @ 10 AM (meet at BART District's offices, 300 Lakeside Dr, 17th Fl Conf Rm, Oakland) Contract #: 15EJ-182

The Work shall include providing all materials, labor, supervision, hardware, tools and equipment necessary for the replacement of sections of BART's 34.5kV subtransmission system. Both the left and right circuits will be replaced between El Cerrito Plaza Substation ("RCP") to RPD switching station ("RPD"), RPD to El Cerrito del Norte Substation ("RCN") Traction power substation ("TPSS"), RCN to Richmond Substation ("RRI") TPSS, and RRI to Richmond Yard Substation ("RRY") TPSS. Concurrent with the subtransmission circuit replacement, the Contractor is to install isolation disconnect switches at RCP, RPD, RCN, RRI, and RRY substation locations. Additionally, two hundred eight-eight (288) strand fiber optic ("FO") cable is to be installed connecting the train control rooms ("TCR") at all passenger stations from RCP ("R40") to RRY ("R65").

Questions: Erica A Elkington at (510) 987-5231, or by email to: EEElking@bart.gov

Bidders:

Accurate Earthworks, Inc.	General Contractor	Ph: 415-206-1192	Fax: 415-206-1194
Blocka Construction, Inc. (BCI)	General Contractor	Ph: 510-657-3686	Fax: 510-657-3688
Contra Costa Electric	General Contractor	Ph: 925-335-2846	Fax: 000-000-0000
Cupertino Electric Inc.	General Contractor	Ph: 408-250-2045	Fax: 408-275-8092
DMZ Builders	General Contractor	Ph: 925-826-5387	Fax: 925-826-5766
Mass Electric Company	General Contractor	Ph: 972-505-4700	Fax: 000-000-0000
Rosendin Electric Inc.	General Contractor	Ph: 408-210-2433	Fax: 000-000-0000
Shimmick Construction Co. Inc.	General Contractor	Ph: 510-459-6758	Fax: 000-000-0000

Thursday, February 18, 2021

NEW DESIGN AND INSTALL A STEAM AND CONDENSATE SYSTEM

Addenda: 0

2/18/21 10:30 AM 20-03518 San Luis Obispo \$656,791 **Public Works**

Prebid Conf: MAND 1/28 @ 10am- California Men's Colony, Highway 1, San Luis Obispo Contract #: C5609913-D

The Contractor shall design and install a fully functioning and operational Steam and Condensate System and will be compensated in accordance with the services rates on Exhibit B-1, Public Works Rate Sheet. The Contractor shall include all labor, design, engineering, equipment, parts, devices, materials, programming, tools, installation, supervision, inspection, training, taxes, licenses, permits, insurance, transportation, travel and per diem and any other costs necessary to perform services for the California Department of Corrections and Rehabilitation (CDCR), Inmate/Ward Labor Program (IWL) at the California Men's Colony located at Highway 1, San Luis Obispo, CA. 93409.

Project Contact: Katherine Reyna
Email: katherine.reyna@cdcr.ca.gov

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Tuesday, February 23, 2021

COLONIAL ACRES ELEMENTARY SCHOOL MODERNIZATION PROJECT

Addenda: 0

2/23/21 1:30 PM 20-03459 Hayward

School

Plan Issuer: San Lorenzo Unified School District - Purchasing 510-317-4680 000-000-0000
 Prebid Conf: MAND 1/7 @ 11 AM and 1/21 @ 1 PM at Colonial Elementary School, 17115 Meekland Avenue, Hayward Contract #: 20-16

The Work of this Contract may consist of the following:

Selective demolition and construction necessary for the Modernization to existing school buildings, including associated civil, architectural, structural, plumbing, mechanical and/or electrical work as indicated in the Drawings and Specifications. The scope of work consists of, but is not limited to, the following:

01. Repair of the existing path of travel (concrete walkways and paths)
02. Repair / repave and re-striping of the existing parking lot inclusive of access compliance walkways, parking stalls, various signage and drought-resistant landscape
03. New accessible drop-off and pedestrian walkways, inclusive of drought-resistant landscape project will involve the "phasing" and barricading of work areas as indicated on the Plans and enumerated in these Specifications.
04. Restrooms accessibility upgrades at building 400 and 500
05. Classroom-sink accessibility upgrades at building 400 and 500
06. Replacement of two (2) non-compliant drinking fountains
07. Associated required mechanical, plumbing, electrical and fire-alarm infrastructure
08. Hardware replacement at existing doors: with automatic battery operated door-lock
09. Chain link protective fence and gates at parking areas, inclusive of approved hardware.
10. Complete reroofing of the following buildings 100, 1000, 200, 300, 400, 500, 900 (and associated covered walkways)
11. Removal/demolition of the existing built-up roofing system and assembly, including related metal flashings and complete associated components, up to the structural decking which is to remain.
12. Removal / demolition of the existing gutters and downspouts, as indicated on the demolition plans.
13. Construction of a new built-up class -a roofing system, comprised of a 2-ply roof membrane system over cover board per details and specifications. the new roofing system will require minor adjustments, at various locations, of existing roof-slopes and water-runoffs to rectify existing (roof) drainage issues.
14. All work described above will be inclusive (but not limited to) the following incidental trades: electrical, plumbing, mechanical, sheet metal, minor structural framing (non-primary building framing), metal lath and stucco, paint & finishing and other related trades required to complete the work.

PLEASE NOTE: Only prequalified bidders will be eligible to submit a bid for this Project. Any bid submitted by a bidder who is not prequalified shall be deemed nonresponsive and will not be considered. Prequalification of Bidders due on 2/11/2021.

Contact for Questions: Behrooz Danish at bdanish@slzUSD.org

Bidders:

Build Group, Inc.	General Contractor	Ph: 415-369-9399	Fax: 415-366-2883
-------------------	--------------------	------------------	-------------------

HESPERIAN ELEMENTARY SCHOOL MODERNIZATION PROJECT

Addenda: 0

2/23/21 11:00 AM 20-03460 San Lorenzo

School

Plan Issuer: San Lorenzo Unified School District - Purchasing 510-317-4680 000-000-0000
 Prebid Conf: MAND 1/7 @ 2:15 PM and 1/20 @ 11 AM at Hesperian Elementary School, 620 Drew Street, San Lorenzo Contract #: 20-19

The Project consists of, but not limited to, alterations to Buildings 100, 200, 300, 400, 500, 600, and 1000:

- Site improvements to the existing path of travel
- Remove and replace (E) signage for access
- Remove and replace (E) doors and hardware for access
- Alterations to the existing restrooms for access
- Remove and replace (E) drinking foundations for access

PLEASE NOTE: Only prequalified bidders will be eligible to submit a bid for this Project. Any bid submitted by a bidder who is not prequalified shall be deemed nonresponsive and will not be considered. Prequalification of Bidders due on 2/10/2021.

Contact for Questions: Behrooz Danish at bdanish@slzUSD.org

Bidders:

Bevilacqua & Sons	General Contractor	Ph: 650-616-4900	Fax: 650-616-4905
-------------------	--------------------	------------------	-------------------

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Wednesday, February 24, 2021

DAYTON ELEMENTARY SCHOOL MODERNIZATION PROJECT (REBID)

Addenda: 0

2/24/21 11:00 AM 20-03412 San Leandro

School

Plan Issuer: San Lorenzo Unified School District - Purchasing

510-317-4680 000-000-0000

Prebid Conf: MAND 1/5 and 1/20 @ 1 PM at Dayton Elementary School, 1500 Dayton Avenue, San Leandro Contract #: 20-01

The Project consists of, but not limited to:

- Modernization and accessible upgrade of existing restrooms
- Door and hardware replacement
- Fencing and gate replacement
- Fire alarm system - Adding carbon monoxide detectors and heat detectors
- Repair existing paving for accessible path of travel
- Other barrier removal

PLEASE NOTE: Only prequalified bidders will be eligible to submit a bid for this Project. Prequalification of Bidders Due on 2/13. A prequalification application can be obtained from Jennifer Edwall at jedwall@slz.usd.org.

Bidders:

Bay Construction Co.	General Contractor	Ph: 510-658-7225	Fax: 510-658-4890
Build Group, Inc.	General Contractor	Ph: 415-369-9399	Fax: 415-366-2883
CF Contracting, Inc.	General Contractor	Ph: 415-721-7160	Fax: 415-296-6437
HSM Build, Inc.	General Contractor	Ph: 209-715-9904	Fax: 000-000-0000
Strawn Construction, Inc	General Contractor	Ph: 408-286-1299	Fax: 408-286-1288

Friday, February 26, 2021

NEW RFQ S20221 BART SILICON VALLEY PHASE II EXTENSION PROGRAM / TUNNEL / TRACKWORK CONTRACT- SCVTA

Addenda: 0

SCOL81 **2/26/21 2:00 PM** 20-03528 Santa Clara

Public Works

Plan Issuer: SCVTA -Santa Clara Valley Transportation Authority

408-321-7189

Prebid Conf: MAND Mandatory 1/13 @ 1PM (Virtual Meeting)

Contract #: S20221

Provide design and construction of all tunnel and trackwork.

Project Contact For Questions: Mary Talentinow 408-321-5733

Email: mary.talentinow@vta.org

Monday, March 01, 2021

CONSTRUCTION OF OAKLEY PARK AND RIDE

Addenda: 1

3/1/21 3:00 PM 20-03436 Oakley

\$5,760,032

Public Works

Plan Issuer: Eastern Contra Costa Transit Authority

925-754-6622 925-757-2530

Prebid Conf: 1/13 @ 2 PM at ECCTA Boardroom, 801 Wilbur Avenue, Antioch

Contract #: 2020-05

Construction of a park and ridge parking lot.

Contact for Questions: Joe Chappelle at procurement@eccta.org

Bidders:

Argonaut Constructors	General Contractor	Ph: 707-542-4862	Fax: 707-542-4897
Carone & Company, Inc.	General Contractor	Ph: 925-602-8800	Fax: 925-602-8801
GradeTech, Inc.	General Contractor	Ph: 510-733-0390	Fax: 510-733-0389
R & R Pacific Construction dba R & R Pacific	General Contractor	Ph: 530-668-7525	Fax: 530-564-1477
Excav			

Cal Trans Projects Bidding

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Tuesday, January 05, 2021

CDOT 04-4J3904 INDIVIDUAL SLAB REPLACEMENT (RSC), RHMA, AND RSC BASE

Addenda: 4

1/5/21 2:00 PM 20-00398 San Francisco

\$18,700,000

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In The City And County Of San Francisco From The San Mateo County Line To The Bayshore Viaduct
 The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-12, C-8.

180 Working Days * 12% DBE Requirement *

Bidders:

S. Kwok Engineers, Inc.	Consultant	Office: 510-220-9017	Fax: 888-733-1360
Accurate Earthworks, Inc.	General Contractor	Office: 415-206-1192	Fax: 415-206-1194
Ghilotti Brothers Inc	General Contractor	Office: 415-454-7011	
Ghilotti Brothers Inc	General Contractor	Office: 415-454-7011	Fax: 415-454-8376
Ghilotti Construction Company, Inc.	General Contractor	Office: 707-585-1221	Fax: 707-585-1601
Granite Rock Company	General Contractor	Office: 408-574-1400	Fax: 408-365-9548
Teichert Construction	General Contractor	Office: 209-373-8554	
CMC Traffic Control Specialists	Sub-Contractor/Specialty Contractor	Office: 415-206-1700	Fax: 415-206-1711
Total Traffic Control	Sub-Contractor/Specialty Contractor	Office: 415-963-0427	
Golden State Trucking Services, Inc.	Trucking	Office: 510-938-5157	Fax: 510-400-6007

CDOT 05-1F9204 REMOVE AND REPLACE DRAINAGE SYSTEMS

Addenda: 1

1/5/21 2:00 PM 20-00424 Santa Cruz County

\$1,950,000

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In Santa Cruz County In And Near Santa Cruz At Various Locations From 0.4 Mile North Of Vernon Street To El Solyo Heights Drive
 The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-12, C-42, C-8.

120 Working Days * 19% DBE Requirement *

Bidders:

Granite Construction	General Contractor	Office: 831-763-6100	Fax: 831-761-1042
Granite Rock Company	General Contractor	Office: 408-574-1400	Fax: 408-365-9548
K J Woods Construction, Inc.	General Contractor		Fax: 415-759-1348
Specialty Construction	General Contractor	Office: 805-543-1706	Fax: 805-543-1722
J.J. Rebar	Supplier	Office: 916-381-4680	Fax: 916-381-5650
Golden State Trucking Services, Inc.	Trucking	Office: 510-938-5157	Fax: 510-400-6007

CDOT 10-1J1204 COLD PLANE ASPHALT CONCRETE AND PLACE HOT MIX ASPHALT

Addenda: 0

1/5/21 2:00 PM 20-00429 Merced County

\$2,180,000

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In Merced County In And Near Dos Palos From Fresno County Line To 0.1 Mile North Of East Junction Route 152
 The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.
 40 Working Days * 3% DVBE Requirement

Bidders:

Agee Construction Corp.	General Contractor	Office: 559-326-1344	Fax: 559-299-3503
Granite Construction Co.	General Contractor	Office: 559-441-5700	Fax: 559-441-5791
Radius Earthwork	General Contractor	Office: 408-384-8630	Fax: 408-317-1424
Teichert Construction	General Contractor	Office: 559-813-3100	Fax: 559-813-3055
Dryco Construction	Sub-Contractor/Specialty Contractor	Office: 916-381-8033	Fax: 916-381-3703
Frank C. Alegre Trucking, Inc.	Sub-Contractor/Specialty Contractor	Office: 209-334-2112	Fax: 209-367-0572

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
	<u>CDOT 12-0M82U4 PLACE RHMA-G AND MINOR CONCRETE AND MODIFY ELECTRICAL SYSTEM</u>					Addenda: 4
	1/5/21 2:00 PM	20-00405	Orange County		\$10,900,000	Cal-Trans
	Plan Issuer: CDot rolesa.indalecio@dot.ca.gov				916-227-6098	

In Orange County In Laguna Beach From Ledroit Street To Ruby Street

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.

430 Working Days * 14% DBE Requirement *

Bidders:

Verux, Inc.	Consultant	Office: 916-930-6000	Fax: 888-840-5935
Atlas Technical Consultants, LLC	Other	Office: 619-629-7819	Fax: 619-629-7819
Construction Testing Services, Inc.	Testing & Inspection Services	Office: 925-462-5151	Fax: 916-419-4774

Wednesday, January 06, 2021

	<u>CDOT 06-0U7604 REPLACE IRRIGATION VALVES AND FLOW SENSORS</u>					Addenda: 1
	1/6/21 2:00 PM	20-00433	Fresno County		\$1,440,000	Cal-Trans
	Plan Issuer: CDot rolesa.indalecio@dot.ca.gov				916-227-6098	

In Fresno County In Fresno And Clovis From Route 168/180 Separation To 0.1 Mile West Of Shepherd Avenue

The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-27.

90 Working Days * 3% DVBE Requirement

Bidders:

Action Equipment Rentals Inc.	Equipment	Office: 559-772-5258	
Joe's Landscaping & Concrete, Inc.	General Contractor	Office: 209-862-2004	Fax: 209-862-3331

	<u>CDOT 10-1C1704 RECONSTRUCT ROADWAY WITH ROADWAY EXCAVATION, PLACE HMA AND CRCP</u>					Addenda: 5
	1/6/21 2:00 PM	20-00358	Merced County		\$46,000,000	Cal-Trans
	Plan Issuer: CDot rolesa.indalecio@dot.ca.gov				916-227-6098	

In Merced County In Merced From 0.2 Mile South Of Childs Avenue Overcrossing To 0.2 Mile South Of Franklin Road Overcrossing.

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-12, C-8.

400 Working Days * 16% DBE Requirement *

Bidders:

HBC Enterprises dba Harris Development Corp.	Concrete/Masonry Contractor	Office: 559-575-3000	Fax: 559-775-5194
Houchin Brother's Equipment Rentals	Equipment	Office: 661-809-6838	
Accurate Earthworks, Inc.	General Contractor	Office: 415-206-1192	Fax: 415-206-1194
Granite Construction Co.	General Contractor	Office: 559-441-5700	Fax: 559-441-5791
Teichert Construction	General Contractor	Office: 559-813-3100	Fax: 559-813-3055
Frank C. Alegre Trucking, Inc.	Sub-Contractor/Specialty Contractor	Office: 209-334-2112	Fax: 209-367-0572
Total Traffic Control	Sub-Contractor/Specialty Contractor	Office: 415-963-0427	
California Materials, Inc.	Supplier	Office: 209-472-7422	Fax: 209-472-2801
Cal-Sierra Pipe, LLC	Supplier	Office: 209-466-0988	Fax: 209-466-4571
Central Valley Concrete, Inc.	Supplier	Office: 209-723-8846	Fax: 209-384-2395
Construction Testing Services, Inc.	Testing & Inspection Services	Office: 925-462-5151	Fax: 916-419-4774
Sekhon & Son Trucking, Inc.	Trucking	Office: 209-857-0067	Fax: 866-433-9068

Thursday, January 07, 2021

	<u>CDOT 05-1H0204 BUILDING, MINOR CONCRETE, LANDSCAPE AND IRRIGATION</u>					Addenda: 1
	1/7/21 2:00 PM	20-00420	Monterey County		\$5,700,000	Cal-Trans
	Plan Issuer: CDot rolesa.indalecio@dot.ca.gov				916-227-6098	

In Monterey County Near Bradley At The Camp Roberts Safety Roadside Rest Areas

The Contractor must have either a Class A license or Class B license or a combination of Class C licenses which constitutes a majority of the work.

210 Working Days * 12% DBE Requirement *

Bidders:

Joe's Landscaping & Concrete, Inc.	General Contractor	Office: 209-862-2004	Fax: 209-862-3331
------------------------------------	--------------------	----------------------	-------------------

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
Specialty Construction				General Contractor	Office: 805-543-1706	Fax: 805-543-1722
PACE Supply Corp.				Supplier	Office: 530-434-4025	

CDOT 11-056374 CONSTRUCT INTERCHANGE, PLACE JPCP, HMA, AND INSTALL LIGHTING

Addenda: 1

1/17/21 2:00 PM 20-00396 San Diego County \$22,300,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In San Diego County Near San Diego From 0.2 Mile West Of Sanyo Avenue Undercrossing To 1.2 Mile East Of Enrico Fermi Drive Overcrossing

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.

280 Working Days * DVBE participation incentive up to \$250,000 *

Bidders:

Hazard Construction Company	General Contractor	Office: 858-587-3600	Fax: 858-453-6034
Construction Testing Services, Inc.	Testing & Inspection Services	Office: 925-462-5151	Fax: 916-419-4774

Tuesday, January 12, 2021

CDOT 04-3J0504 TRAFFIC MONITORING STATION SYSTEM

Addenda: 1

1/12/21 2:00 PM 20-00430 Alameda County \$6,900,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Alameda County At Various Locations From 0.3 Mile West Of Route 580/238 Separation At Castro Valley To 0.2 Mile East Of Adeline Street Undercrossing In Oakland

The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-10.

150 Working Days * 16% DBE Requirement *

Bidders:

CF Contracting, Inc.	General Contractor	Office: 415-310-5442	Fax: 415-296-6437
Peter Ellis Construction Services, Inc	General Contractor	Office: 510-375-8584	Fax: 510-266-3563
Tennyson Electric	General Contractor	Office: 925-390-0127	Fax: 925-606-7656
Total Traffic Control	Sub-Contractor/Specialty Contractor	Office: 415-963-0427	

CDOT 07-260804 CONSTRUCT GROSS SOLIDS REMOVAL DEVICES, BIOSWALES AND MEDIA FILTERS

Addenda: 0

1/12/21 2:00 PM 20-00406 Los Angeles County \$12,500,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Los Angeles County At Various Locations On Route 10 0.1 Mile West Of Santa Fe Avenue To 0.2 Mile West Of Cogswell Road Undercrossing And On Route 405 0.1 Mile East Of Cheery Avenue Overcrossing To 0.1 Mile West Of South Alameda Street Undercrossing

The Contractor must have either a Class A license or a combination of Class C licenses which constitutes a majority of the work.

300 Working Days * 14% DBE Requirement *

Bidders:

Teichert Energy & Utilities, Inc.	General Contractor	Office: 562-283-2900	
West Coast Sand & Gravel	Supplier	Office: 714-504-8839	

CDOT 08-1F7304 REPLACE CONCRETE BRIDGE, PLACE CONCRETE PCPS GIRDBERS AND HMA

Addenda: 0

1/12/21 2:00 PM 20-00410 San Bernardino County \$20,000,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

Prebid Conf: MAND 12/3 @ 10 am via WebEx

In San Bernardino County In Colton At Washington Street Overcrossing

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.

480 Working Days * 15% DBE Requirement *

Bidders:

Ragnar Benson LLC	General Contractor	Office:	Fax: 815-364-0699
Construction Testing Services, Inc.	Testing & Inspection Services	Office: 925-462-5151	Fax: 916-419-4774

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

CDOT 09-385904 COLD PLANE AND PLACE HMA (TYPE A)

Addenda: 2

1/12/21 2:00 PM 20-00413 Kern County

\$1,020,000

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In Kern County At And Near Mojave From 0.5 Mile North Of Silver Queen Road Overcrossing To 0.1 Mile North Of Business 58 East
The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.
15 Working Days * 3% DVBE Requirement

Bidders:

C. A. Rasmussen, Inc.	General Contractor	Office: 661-369-040	
Calmex Engineering Inc.	General Contractor	Office: 909-546-1311	
Granite Construction Company	General Contractor	Office: 661-399-3361	
Griffith Company	Other	Office: 661-392-6640	Fax: 661-393-9525

CDOT 10-1J3004 COLD PLANE, HMA (TYPE A), CURB RAMPS, AND ELECTRICAL

Addenda: 0

1/12/21 2:00 PM 20-00434 Merced County

\$980,000

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In Merced County In Los Banos At Eleventh Street

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-10, C-12.

55 Working Days * 18% DBE Requirement *

Bidders:

Avison Construction, Inc.	General Contractor	Office: 559-431-0317	Fax: 559-431-0321
Granite Construction Co.	General Contractor	Office: 559-441-5700	Fax: 559-441-5791
Sutton Enterprise	General Contractor	Office: 209-736-5959	Fax: 209-736-5955
E-Z Haul	Supplier	Office: 559-233-6603	
Sekhon & Son Trucking, Inc.	Trucking	Office: 209-857-0067	Fax: 866-433-9068

Wednesday, January 13, 2021

CDOT 03-1F1504 PLACE HMA, RHMA, AGGREGATE BASE AND FIBER OPTIC SYSTEM

Addenda: 2

1/13/21 2:00 PM 20-00402 Sacramento County

\$6,600,000

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In Sacramento County In And Near Rancho Cordova From Bradshaw Road Overcrossing To Mather Field Overcrossing

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-10, C-12.

120 Working Days * 17% DBE Requirement *

Bidders:

Accurate Earthworks, Inc.	General Contractor	Office: 415-206-1192	Fax: 415-206-1194
All-American Construction, Inc.	General Contractor	Office: 530-617-5111	Fax: 530-267-5236
McGuire and Hester	General Contractor	Office: 916-372-8910	Fax: 916-372-8913
Teichert Construction	General Contractor	Office: 916-757-6400	
Total Traffic Control	Sub-Contractor/Specialty Contractor	Office: 415-963-0427	
Vulcan Materials Company	Supplier	Office: 510-954-9605	Fax: 530-555-5555
Golden State Trucking Services, Inc.	Trucking	Office: 510-938-5157	Fax: 510-400-6007

CDOT 03-3F5604 INSTALL CAST-IN-STEEL SHELL CONCRETE PILE

Addenda: 1

1/13/21 2:00 PM 20-00411 Sutter and Yuba Counties

\$27,000,000

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In Sutter And Yuba Counties In Yuba City And Marysville At The Feather River Bridge And Overhead

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12, C-61 D-30.

415 Working Days * 6% DBE Requirement *

Bidders:

All-American Construction, Inc.	Asphalt /Road / Bridge / Heavy Highway Contractor	Office: 530-617-5111	Fax: 530-267-5236
Flatiron	General Contractor	Office: 707-742-6016	
Steelhead Constructors	General Contractor	Office: 530-226-6400	Fax: 530-226-6401

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Mathews Readymix LLC Supplier Office: 530-518-8048 Fax: 530-741-8313

CDOT 04-0A7714 CONSTRUCT PEDESTRIAN OVERCROSSING BRIDGE AND RETAINING WALLS Addenda: 3

1/13/21 2:00 PM 20-00389 Alameda County \$17,500,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Alameda County In Berkeley From 0.6 Mile North Of University Avenue Overcrossing To 0.1 Mile South Of Gilman Street Undercrossing

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-50.

380 Working Days * 14% DBE Requirement *

Bidders:

Accurate Earthworks, Inc.	General Contractor	Office: 415-206-1192	Fax: 415-206-1194
FLATIRON WEST, INC	General Contractor	Office: 707-742-6000	Fax: 707-746-1603
Ghilotti Construction Company, Inc.	General Contractor	Office: 707-585-1221	Fax: 707-585-1601
Granite Construction	General Contractor	Office: 408-327-7000	Fax: 408-327-7090
CMC Traffic Control Specialists	Sub-Contractor/Specialty Contractor	Office: 415-206-1700	Fax: 415-206-1711
JD Services dca Bernardini Enterprises	Sub-Contractor/Specialty Contractor	Office: 650-458-6356	
Total Traffic Control	Sub-Contractor/Specialty Contractor	Office: 415-963-0427	
Ferguson Waterworks	Supplier	Office: 661-396-3282	Fax: 661-397-7429
Golden State Trucking Services, Inc.	Trucking	Office: 510-938-5157	Fax: 510-400-6007
Tri Valley Water Trucks, Inc	Trucking	Office: 925-373-0603	

CDOT 04-3G3014 MODIFYING NAVIGATION LIGHTS, FOG HORNS, RADAR BEACONS AND SCADA Addenda: 2

1/13/21 2:00 PM 20-00385 Sacramento County \$5,800,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Sacramento County Near Antioch On Route 160 From 0.2 Mile North Of Sacramento County Line To 0.4 Mile North Of Sacramento County Line And In Contra Costa And Solano Counties In Martinez And Benicia On Route 680 From 0.1 Mile South Of Bridgehead Road Under

The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-10.

200 Working Days * DVBE participation incentive up to \$250,000 *

Bidders:

Cal Electro Inc.	General Contractor	Office: 530-223-5937	Fax: 530-221-7038
Total Traffic Control	Sub-Contractor/Specialty Contractor	Office: 415-963-0427	

CDOT 07-4W5304 PLACE STRUCTURAL CONCRETE BRIDGE & INSTALL POLYESTER CONCRETE OVERLAY Addenda: 1

1/13/21 2:00 PM 20-00431 Los Angeles County \$3,670,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Los Angeles County At Various Locations From Los Angeles River Busway And Overhead To Eastbound 10 - Southbound 57 And Northbound 57 Connector

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-61 D-06.

230 Working Days * 3% DVBE Requirement

Thursday, January 14, 2021

CDOT 03-4F1714 CONSTRUCT CURB RAMPS, CURB & GUTTER AND LIGHTING Addenda: 0

1/14/21 2:00 PM 20-00436 Yolo County \$3,460,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Yolo County In Esparto From 0.2 Mile East Of Fremont Street To 0.2 Mile South Of Plainfield Street

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.

80 Working Days * 16% DBE Requirement *

Bidders:

Ample Electric, Inc.	Electrical Contractor	Office: 530-795-9913	
All-American Construction, Inc.	General Contractor	Office: 530-617-5111	Fax: 530-267-5236

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
	Argonaut Constructors			General Contractor	Office: 707-542-4862	Fax: 707-542-4897
	B & M BUILDERS, INC.			General Contractor	Office: 916-638-8626	Fax: 916-352-6944
	Lister Construction, Inc.			General Contractor	Office: 707-451-2813	Fax: 707-450-0291
	McGuire and Hester			General Contractor	Office: 916-372-8910	Fax: 916-372-8913
	R & R Pacific Construction dba R & R Pacific Excav			General Contractor	Office: 530-668-7525	Fax: 530-564-1477
	Team Ghilotti, Inc.			General Contractor	Office: 707-763-8700	Fax: 707-762-1430
	Teichert Construction			General Contractor	Office: 916-757-6427	Fax: 916-757-6499
	Total Traffic Control			Sub-Contractor/Specialty Contractor	Office: 415-963-0427	
	Granite Construction Co.			Supplier	Office: 916-214-9316	
	Iconix Waterworks / Formerly Corix Water Products			Supplier	Office: 855-284-1127	Fax: 916-640-8864
	Coleman Environmental Engineering, Inc. (Coleman C			Trucking	Office: 707-275-9016	Fax: 707-275-9025

CDOT 06-0U1004 COLD IN PLACE RECYCLING AND RESURFACING EXISTING ROADWAY WITH RHMA

Addenda: 0

1/14/21 2:00 PM 20-00417 Kern County

\$9,000,000

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In Kern County Near Bakersfield On Route 43 From Route 119 To 0.1 Mile North Of Route 58-mckittrick Highway And On Route 119 From Route 43 To Route 119/5 Separation

The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.

95 Working Days * 15% DBE Requirement *

Bidders:

Cen-Cal Construction	Concrete/Masonry Contractor	Office: 661-399-3759	Fax: 661-399-3812
Houchin Brother's Equipment Rentals	Equipment	Office: 661-809-6838	
Papich Construction Company, Inc.	General Contractor	Office: 805-473-3016	Fax: 805-473-2217
E-Z Haul	Supplier	Office: 559-233-6603	
Construction Testing Services, Inc.	Testing & Inspection Services	Office: 925-462-5151	Fax: 916-419-4774

CDOT 11-424704 CONCRETE BARRIER, MINOR CONCRETE, ABRASIVE BLAST AND HMA OVERLAY

Addenda: 1

1/14/21 2:00 PM 20-00432 San Diego County

\$3,180,000

Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In San Diego County In San Diego On Route 5 From National Avenue Overcrossing To Commercial Street Overhead And On Route 805 At Route 94/805 Separation

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12, C-27.

205 Working Days * 17% DBE Requirement

Bidders:

Hazard Construction Company	General Contractor	Office: 858-587-3600	Fax: 858-453-6034
-----------------------------	--------------------	----------------------	-------------------

Wednesday, January 20, 2021

NEW CDOT 01-0E2014 REMOVE PORTION OF BRIDGE AND REPLACE TIMBER HARDWARE

Addenda: 0

1/20/21 2:00 PM 20-00450 Mendocino County

\$510,000

Cal-Trans

In Mendocino County At Albion At Albion River Bridge. The Contractor must have either a Class A license or the following Class license which constitutes a majority of the work: C-51. 30 Working Days * 5% DVBE Requirement

Bidders:

Steelhead Constructors	General Contractor	Office: 530-226-6400	Fax: 530-226-6401
------------------------	--------------------	----------------------	-------------------

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

CDOT 02-4F2204 REPLACE STRUCTURAL CONCRETE BRIDGE AND CULVERTS AND PLACE HMA Addenda: 0

1/20/21 2:00 PM 20-00403 Trinity County \$12,500,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Trinity County Near Trinity Center From 0.7 Miles North Of Preacher Meadows Road To 0.7 Miles South Of El Dorado Way
The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.

330 Working Days * 9% DBE Requirement *

Bidders:

J.F. Shea Construction, Inc.	General Contractor	Office: 530-246-4292	Fax: 530-246-9940
McCullough Construction	General Contractor	Office: 707-825-1014	Fax: 707-825-1769
R Brown Construction	General Contractor	Office: 530-629-3702	Fax: 530-629-2863
Steelhead Constructors	General Contractor	Office: 530-226-6400	Fax: 530-226-6401
Tullis, Inc.	General Contractor	Office: 530-241-5105	Fax: 530-241-5570
West Coast Contractors	General Contractor	Office: 541-267-7689	Fax: 541-269-1600
Universal Precast Concrete, Inc	Manufacturer	Office: 408-799-8888	Fax: 408-291-8888

CDOT 05-1M5204 LINE TWO EXISTING CULVERTS AND REPLACE TWO CULVERTS Addenda: 0

1/20/21 2:00 PM 20-00449 Monterey County \$470,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Monterey County Near Carmel-by-the-sea At Ocean Avenue
The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-42.

20 Working Days * 5% DVBE Requirement

Bidders:

Granite Rock Company	General Contractor	Office: 408-574-1400	Fax: 408-365-9548
TOP TIER GRADING	General Contractor	Office: 831-789-9263	Fax: 831-789-9268

CDOT 06-0S5104 INSTALL SIGNAL, LIGHTING & TRAFFIC MONITORING SYSTEMS AND PLACE HMA Addenda: 0

1/20/21 2:00 PM 20-00442 Kern County \$1,790,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Kern County In Arvin At Derby Street
The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-12, C-10.

95 Working Days * 13% DBE Requirement *

Bidders:

Cen-Cal Construction	Concrete/Masonry Contractor	Office: 661-399-3759	Fax: 661-399-3812
----------------------	-----------------------------	----------------------	-------------------

NEW CDOT 06-1A9604 COLD PLANE PAVEMENT AND PLACE RHMA (OGFC) Addenda: 0

1/20/21 2:00 PM 20-00457 Tulare County \$1,010,000 **Cal-Trans**

In Tulare County Near Goshen From 0.2 Mile North Of Goshen Overhead To 0.2 Mile North Of Dodge Avenue Overcrossing
The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.

30 Working Days * 3% DVBE Requirement

CDOT 10-1C8004 REPLACE MECHANICAL AND ELECTRICAL MOVEABLE BRIDGE EQUIPMENT Addenda: 0

1/20/21 2:00 PM 20-00435 San Joaquin County \$7,300,000 **Cal-Trans**

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In San Joaquin County Near Discovery Bay At Old River Sr4 Bridge
The Contractor must have either a Class A license or Class B license or a combination of Class C licenses which constitutes a majority of the work.

165 Working Days * DVBE participation incentive up to \$250,000 *

Bidders:

Cal Electro Inc.	General Contractor	Office: 530-223-5937	Fax: 530-221-7038
Steelhead Constructors	General Contractor	Office: 530-226-6400	Fax: 530-226-6401

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
	<u>CDOT 11-2N0454 PLACING CHIP SEAL, SLURRY SEAL, SHOULDER BACKING AND STRIPING</u>					Addenda: 0
	1/20/21 2:00 PM	20-00445	San Diego County		\$3,400,000	Cal-Trans
	Plan Issuer: CDot rolesa.indalecio@dot.ca.gov				916-227-6098	

In San Diego County Near Dulzura And Barrett Junction From 0.9 Mile East Of Grande Creek Bridge To Route 188.
The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.
60 Working Days * 3% DVBE Requirement

Thursday, January 21, 2021

	<u>CDOT 02-1J4904 PLACE HOT MIX ASPHALT (TYPE A)</u>					Addenda: 0
	1/21/21 2:00 PM	20-00447	Tehama County		\$1,080,000	Cal-Trans
	Plan Issuer: CDot rolesa.indalecio@dot.ca.gov				916-227-6098	

In Tehama County About 28 Miles East Of Forest Ranch From 1.1 Miles East Of Deer Creek Bridge No. 08-0068 To 0.4 Mile West Of Slate Creek Bridge No. 08-0154
The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.
25 Working Days * 3% DVBE Requirement

Bidders:

All-American Construction, Inc.	General Contractor	Office: 530-617-5111	Fax: 530-267-5236
Dig It Construction	General Contractor	Office: 530-258-3306	Fax: 530-258-4246
Stimpel-Wiebelhaus	General Contractor	Office: 530-223-6605	Fax: 530-223-3879
Tullis, Inc.	General Contractor	Office: 530-241-5105	Fax: 530-241-5570

NEW	<u>CDOT 03-2H0004 INSTALL DRAPED MESH AND CONSTRUCT DRAINAGE DITCH</u>					Addenda: 0
	1/21/21 2:00 PM	20-00452	Nevada County		\$1,560,000	Cal-Trans

In Nevada County Near Truckee From Farad Undercrossing To 2.2 Miles West Of Sierra County Line
The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.
55 Working Days * 15% DBE Requirement *

Bidders:

Steelhead Constructors	General Contractor	Office: 530-226-6400	Fax: 530-226-6401
------------------------	--------------------	----------------------	-------------------

	<u>CDOT 05-1M0404 COLD PLANE, PLACE RHMA AND SLURRY SEAL SHOULDERS</u>					Addenda: 0
	1/21/21 2:00 PM	20-00446	San Bernardino County		\$1,430,000	Cal-Trans
	Plan Issuer: CDot rolesa.indalecio@dot.ca.gov				916-227-6098	

In San Benito County In And Near Hollister From 0.1 Mile North Of Best Road To Plaza Drive
The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.
40 Working Days * 3% DVBE Requirement

Bidders:

Granite Rock Company	General Contractor	Office: 408-574-1400	Fax: 408-365-9548
----------------------	--------------------	----------------------	-------------------

NEW	<u>CDOT 06-0U0404 INSTALL RUMBLE STRIP AND REPLACE ELECTRICAL SYSTEMS</u>					Addenda: 0
	1/21/21 2:00 PM	20-00456	Tulare County		\$1,120,000	Cal-Trans

In Tulare County Near Visalia On Route 63 From Avenue 328 To Fresno County Line And On Route 137 From Road 124 To Road 196.
The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-10, C-32.
75 Working Days * 14% DBE Requirement *

	<u>CDOT 08-1K1904 REMOVE, PREPARE AND FURNISH POLYESTER CONC OVERLAY & BRIDGE DECK</u>					Addenda: 0
	1/21/21 2:00 PM	20-00444	San Bernardino County		\$2,460,000	Cal-Trans
	Plan Issuer: CDot rolesa.indalecio@dot.ca.gov				916-227-6098	

In San Bernardino County In And Near Hesperia At Various Locations From Cajon Creek To Micro Ditch.
The Contractor must have either a Class A license or a combination of Class C licenses which constitutes a majority of the work.
125 Working Days * 3% DVBE Requirement

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

CDOT 09-360704 PLACE HMA, ROADWAY EXCAVATION AND CONSTRUCT CONCRETE BARRIER Addenda: 1

1/21/21 2:00 PM 20-00414 Mono County \$13,900,000 Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In Mono County Near Tom's Place From 2.4 Miles South Of Lower Rock Creek Road To 0.3 Mile North Of Lower Rock Creek Road
The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-12, C-8.

230 Working Days * 13% DBE Requirement *

Bidders:

Cen-Cal Construction	Concrete/Masonry Contractor	Office: 661-399-3759	Fax: 661-399-3812
Cal-Sierra Pipe, LLC	Supplier	Office: 209-466-0988	Fax: 209-466-4571
Construction Testing Services, Inc.	Testing & Inspection Services	Office: 925-462-5151	Fax: 916-419-4774

CDOT 11-2N0534 APPLY METHACRYLATE ON DECKS, REPLACE APPROACH SLABS AND JOINT SEALS Addenda: 0

1/21/21 2:00 PM 20-00437 San Diego County \$5,600,000 Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In San Diego County At Various Locations

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-32.

175 Working Days * DVBE participation incentive up to \$250,000 *

Tuesday, January 26, 2021

NEW CDOT 04-4G8724 ROCK SLOPE PROTECTION (RSP), RSP BACKFILL AND STRUCTURE EXCAVATION Addenda: 0

1/26/21 2:00 PM 20-00454 Solano County \$1,580,000 Cal-Trans

In Solano County In And Near Fairfield At Suisun Creek Bridge

The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.

410 Working Days * 3% DVBE Requirement

Bidders:

Argonaut Constructors	General Contractor	Office: 707-542-4862	Fax: 707-542-4897
Coleman Environmental Engineering, Inc. (Coleman C	General Contractor	Office: 707-275-9016	Fax: 707-275-9025
Radius Earthwork	General Contractor	Office: 408-384-8630	Fax: 408-317-1424
Steelhead Constructors	General Contractor	Office: 530-226-6400	Fax: 530-226-6401
Total Traffic Control	Sub-Contractor/Specialty Contractor	Office: 415-963-0427	
Golden State Trucking Services, Inc.	Trucking	Office: 510-938-5157	Fax: 510-400-6007

CDOT 08-1E0604 WIDEN ROADWAY WITH HMA, MINOR CONCRETE & MODIFY SIGNAL & LIGHTING Addenda: 0

1/26/21 2:00 PM 20-00438 San Bernardino County \$5,800,000 Cal-Trans

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov 916-227-6098

In San Bernardino County In Victorville From Amargosa Road To Cobalt Road

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.

160 Working Days * 13% DBE Requirement *

Bidders:

Cen-Cal Construction	Concrete/Masonry Contractor	Office: 661-399-3759	Fax: 661-399-3812
----------------------	-----------------------------	----------------------	-------------------

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Wednesday, January 27, 2021

NEW	<u>CDOT 03-1H0104 INSTALL CABLE NET DRAPERY SYSTEM</u>					Addenda: 0
		1/27/21 2:00 PM	20-00451	Nevada County	\$5,100,000	Cal-Trans

In Nevada County Near Truckee From 0.2 Mile East Of Truckee River Bridge To 0.8 Mile West Of Farad Undercrossing
 The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.
 90 Working Days * 4% DBE Requirement *

Bidders:

Steelhead Constructors	General Contractor	Office: 530-226-6400	Fax: 530-226-6401
------------------------	--------------------	----------------------	-------------------

<u>CDOT 07-291404 REPLACE STRUCTURAL CONCRETE BRIDGE & PLACE PC PS CONCRETE SLAB</u>	Addenda: 0
---	-------------------

1/27/21 2:00 PM	20-00416	Los Angeles County	\$12,300,000	Cal-Trans
------------------------	----------	--------------------	--------------	------------------

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov	916-227-6098
---	--------------

In Los Angeles County In Malibu From Guernsey Avenue To Trancas Canyon Road
 The Contractor must have either a Class A license or a combination of Class C licenses which constitutes a majority of the work.
 1515 Working Days * 13% DBE Requirement *

Bidders:

Construction Testing Services, Inc.	Testing & Inspection Services	Office: 925-462-5151	Fax: 916-419-4774
-------------------------------------	-------------------------------	----------------------	-------------------

Tuesday, February 02, 2021

<u>CDOT 12-0P94U4 ROADWAY WIDENING, RESTRIPIING AND DRAINAGE WORK</u>	Addenda: 0
--	-------------------

2/2/21 2:00 PM	20-00428	Orange County	\$9,600,000	Cal-Trans
-----------------------	----------	---------------	-------------	------------------

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov	916-227-6098
---	--------------

In Orange County In The City Of Laguna Beach From 0.2 Mile South Of El Toro Road To Route 73/133 Separation
 The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-12.
 1800 Working Days * 17% DBE Requirement *

Wednesday, February 03, 2021

<u>CDOT 04-297634 EXCAVATION, HMA, STRUCTURAL CONCRETE, CONCRETE BARRIER & TOLL SYSTEM</u>	Addenda: 1
---	-------------------

2/3/21 2:00 PM	20-00401	Alameda County	\$160,000,000	Cal-Trans
-----------------------	----------	----------------	---------------	------------------

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov	916-227-6098
---	--------------

In Alameda County In And Near Sunol, Pleasanton, And Livermore On Route 84 From 0.1 Mile East Of Route 680 To 0.1 Mile South Of Ruby Hill Drive And On Route 680 From 1.2 Miles South To 1.8 Miles North Of Route 84
 The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.
 1000 Working Days * DVBE participation incentive up to \$250,000 *

Bidders:

Accurate Earthworks, Inc.	General Contractor	Office: 415-206-1192	Fax: 415-206-1194
Ghilotti Construction Company, Inc.	General Contractor	Office: 707-585-1221	Fax: 707-585-1601
Granite Construction	General Contractor	Office: 408-327-7000	Fax: 408-327-7090
OC Jones and Sons	General Contractor	Office: 510-526-3424	Fax: 510-526-0990
Arctos Erosion Control Inc.	Sub-Contractor/Specialty Contractor	Office: 916-217-3681	
JD Services dca Bernardini Enterprises	Sub-Contractor/Specialty Contractor	Office: 650-458-6356	
Total Traffic Control	Sub-Contractor/Specialty Contractor	Office: 415-963-0427	
Golden State Trucking Services, Inc.	Trucking	Office: 510-938-5157	Fax: 510-400-6007
Tri Valley Water Trucks, Inc	Trucking	Office: 925-373-0603	

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Thursday, February 04, 2021

<u>CDOT 04-2A3324 REPLACE STR CONC BR, HMA, ROADWAY EXC AND INSTALL SIGNAL AND LIGHTING</u>	Addenda: 0
--	-------------------

2/4/21 2:00 PM	20-00443	Alameda County	\$19,400,000	Cal-Trans
-----------------------	----------	----------------	--------------	------------------

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov	916-227-6098
---	--------------

In Alameda County In Fremont From Route 238 To Route 680

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12, C-13.

650 Working Days * 16% DBE Requirement *

Bidders:

MCM Construction, Inc.	General Contractor	Office: 916-334-1221	
Golden State Trucking Services, Inc.	Trucking	Office: 510-938-5157	Fax: 510-400-6007

Tuesday, February 09, 2021

<u>CDOT 08-0K1224 REPLACE PCC AND AC PAVEMENT WITH JPCP AND HMA PAVEMENT</u>	Addenda: 1
---	-------------------

2/9/21 2:00 PM	20-00440	San Bernardino County	\$140,000,000	Cal-Trans
-----------------------	----------	-----------------------	---------------	------------------

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov	916-227-6098
---	--------------

Prebid Conf: MAND 1/13 @ 10 am via WebEx

In San Bernardino County In Hesperia And Victorville From Oak Hill Road Overcrossing To 0.1 Mile South Of Bear Valley Road Overcrossing

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.

695 Working Days * 11% DBE Requirement *

Bidders:

Granite Construction Company	General Contractor	Office: 760-444-1988	
------------------------------	--------------------	----------------------	--

Wednesday, February 10, 2021

<u>CDOT 06-0U4204 CONSTRUCT CRCP, PLACE HMA, AND ROADWAY EXCAVATION</u>	Addenda: 0
--	-------------------

2/10/21 2:00 PM	20-00441	Fresno County	\$67,000,000	Cal-Trans
------------------------	----------	---------------	--------------	------------------

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov	916-227-6098
---	--------------

In Fresno County In And Near Selma And Fowler From McCall Avenue Undercrossing To 0.5 Mile North Of Merced Street Undercrossing

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-12, C-8.

640 Working Days * 12% DBE Requirement *

Bidders:

Cen-Cal Construction	Concrete/Masonry Contractor	Office: 661-399-3759	Fax: 661-399-3812
Houchin Brother's Equipment Rentals	Equipment	Office: 661-809-6838	
AAA Quality Services, Inc	Fencing	Office: 559-779-0557	Fax: 559-594-9468
Granite Construction Co.	General Contractor	Office: 559-441-5700	Fax: 559-441-5791
Papich Construction Company, Inc.	General Contractor	Office: 805-473-3016	Fax: 805-473-2217
Teichert Construction	General Contractor	Office: 559-813-3100	Fax: 559-813-3055
E-Z Haul	Supplier	Office: 559-233-6603	

Thursday, February 11, 2021

<u>CDOT 08-1C0824 PLACE HMA (TYPE A), JPCP AND IMPORTED BORROW</u>	Addenda: 0
---	-------------------

2/11/21 2:00 PM	20-00439	Riverside County	\$290,000,000	Cal-Trans
------------------------	----------	------------------	---------------	------------------

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov	916-227-6098
---	--------------

Prebid Conf: MAND 1/21 @ 10 am via WebEx

In Riverside County From Route 10/177 Separation To 1.1 Miles West Of Wiley's Well Road Overcrossing

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12.

750 Working Days * 11% DBE Requirement *

Plan#	Name	Bid Date & Time	OPR#	Location	Estimate	Project Type
-------	------	-----------------	------	----------	----------	--------------

Wednesday, February 17, 2021

NEW	CDOT 04-0J5604 STRUCTURAL CONCRETE, BRIDGE REMOVAL (PORTIONS), AND CONCRETE BARRIER	2/17/21 2:00 PM	20-00453	Santa Clara County	\$10,300,000	Addenda: 0 Cal-Trans
------------	--	------------------------	----------	--------------------	--------------	---------------------------------------

In Santa Clara County At Various Locations

The Contractor must have either a Class A license or the following Class C license which constitutes a majority of the work: C-8. 250 Working Days * 15% DBE Requirement

Bidders:

Bernardini Enterprises dba JD Services Sub-Contractor/Specialty Contractor Office: 650-458-6356

Golden State Trucking Services, Inc. Trucking Office: 510-938-5157 Fax: 510-400-6007

NEW	CDOT 05-0L7214 REMOVE & CONSTRUCT CONCRETE BRIDGE, CONCRETE SLAB, BRIDGE RAIL & HMA	2/17/21 2:00 PM	20-00455	San Luis Obispo County	\$6,900,000	Addenda: 0 Cal-Trans
------------	--	------------------------	----------	------------------------	-------------	---------------------------------------

In San Luis Obispo County In Morro Bay At Toro Creek Bridge

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-8, C-12, C-61D09.

740 Working Days * DVBE participation incentive up to \$250,000 *

Thursday, February 03, 2022

	CDOT 11-427504 INSTALL FIBER OPTIC CABLE AND POINT VEHICLE DETECTION FIELD ELEMENTS	2/3/22 2:00 PM	20-00448	Imperial and San Diego Counties	\$23,600,000	Addenda: 0 Cal-Trans
--	--	-----------------------	----------	---------------------------------	--------------	---------------------------------------

Plan Issuer: CDot rolesa.indalecio@dot.ca.gov

916-227-6098

In San Diego And Imperial Counties At Various Locations

The Contractor must have either a Class A license or any combination of the following Class C licenses which constitutes a majority of the work: C-7, C-10.

415 Working Days * 10% DBE Requirement *

Bid Results

12/30/2020

[Lawrence Hall of Science Outdoor Nature Learning Lab - UC Berkeley](#)

Berkeley

Bid Date: 9/17/20

James R. Griffin, Inc.
Build Group, Inc.
Rodan Builders Inc.
McGuire & Hester
Suarez & Munoz Construction, Inc.

Fremont \$1,665,239.00
San Francisco \$1,981,057.00
Burlingame \$2,385,000.00
Oakland \$2,621,000.00
Hayward *Non-Responsive \$2,170,000.00

[Traffic Railing Replacement at Richland Avenue Bridge](#)

San Francisco

Bid Date: 10/21/20

Gordon N. Ball, Inc.

Alamo \$1,715,668.00

[Pavement Rehabilitation 2020 - City of Sunnyvale](#)

Sunnyvale

Bid Date: 11/11/20

DeSilva Gates Construction
O'Grady Paving Inc.
Bay Cities Paving & Grading, Inc.
Interstate Grading & Paving, Inc.
Teichert Construction
MCK Services, Inc.
Granite Construction
Goodfellow Bros. California, LLC
Granite Rock Company

Dublin \$2,719,415.00
Mountain View \$2,754,310.75
Concord \$2,837,675.88
S. San Francisco \$2,846,430.88
Roseville \$2,848,357.00
Martinez \$2,949,638.69
Santa Clara \$3,081,583.60
Livermore \$3,240,465.00
San Jose \$3,636,993.10

[Park Buildings - Rehabilitation \(Serra & Washington Parks Auxiliary Restrooms\) - City of Sunnyvale](#)

Sunnyvale

Bid Date: 11/12/20

Kingdom Pipelines, Inc.
Sposeto Engineering, Inc.
Patriot Contracting, Inc.

San Francisco \$1,671,000.00
Livermore \$1,691,444.15
Union City \$1,863,000.00

[RFP Janitorial and Facility Attendant Services - Town of Moraga](#)

Moraga

Bid Date: 11/20/20

Universal Building Services & Supply Co.

Richmond \$4,249/month

[RFP Huckleberry Regional Preserve Tree Removal - East Bay Regional Park District](#)

Oakland

Bid Date: 12/15/20

ArborWorks, Inc.
Central Sierra Pest Control dba Central Sierra Tree Company
Julian Tree Care
A Plus Tree
West Coast Arborist Inc.
Bay Area Tree Specialists
Mountain F Enterprises Inc.
The Professional Tree Care Co.

Oakhurst \$136,950.00
North Fork \$143,321.00
Richmond \$170,000.00
Pleasant Hill \$176,352.00
Anaheim \$178,750.00
San Jose \$325,000.00
Folsom \$375,538.00
Berkeley \$446,083.00

[Line G-1 Crossing Improvements 0.6 Mile South of Alvarado Pump Station, Zone No. 3A](#)

Union City

Bid Date: 12/15/20

Granite Rock Company
Valentine Corporation
Gordon N. Ball, Inc.
McGuire & Hester
Bay Construction Co.
Anvil Builders, Inc.
Joe's Landscaping & Concrete, Inc.

San Jose \$1,013,293.55
San Rafael \$1,083,369.00
Alamo \$1,095,145.00
Oakland \$1,153,316.50
Oakland \$1,190,300.00
San Francisco \$913,803.00
Newman \$999,818.00

[Randall-Bold and City of Brentwood Water Treatment Plants Light Emitting Diode \(LED\) Conversion Project](#)

Oakley & Brentwood

Bid Date: 12/15/20

Fluoresco Services
Sactown Contractors Corp
St. Francis Electric
Advanced Lighting Services, Inc.
Vitality Construction, Inc.

Oakland \$12,468.44
Antelope \$14,390.54
San Leandro \$14,575.00
Dublin \$18,387.00
Sacramento \$18,707.27

Huntington Beach Electric	Huntington Beach	\$20,525.00
Cheyenne Electric, Inc.	Concord	\$25,500.00
NEMA Construction	Albany	\$29,680.00
TEPS (Total Environmental & Power Systems, Inc.)	Concord	\$47,779.00

Bethany Dams Restoration and Rodent Burrow Prevention Bethany Reservoir - State Water Facilities California Aqueduct Delta Field Division **Alameda County** **Bid Date: 12/16/20**

Granite Rock Company	San Jose	\$12,282,616.25
McCullough Construction	Arcata	\$13,447,724.00
Sukut Construction Inc.	Santa Ana	\$14,357,125.50
Gordon N. Ball, Inc.	Alamo	\$14,380,445.00
Ford Construction, Co, Inc.	Lodi	\$14,461,255.00
NW Construction	Bozeman	\$14,571,830.00
Teichert Construction	Roseville	\$15,270,000.00
Suulutaq Inc.	Suisun City	\$15,790,782.00
Nordic Industries, Inc.	Olivehurst	\$16,119,707.50
Walsh Construction	Concord	\$18,368,631.75
Kiewit Infrastructure West Co.	Fairfield	\$9,950,000.00

RFP for Street Median Renovation - City of Livermore **Livermore** **Bid Date: 12/16/20**

Bortolussi & Watkin, Inc	San Rafael	\$116,895.00
--------------------------	------------	--------------

City Hall Interior Modifications **Antioch** **Bid Date: 12/17/20**

Diede Construction, Inc.	Woodbridge	\$1,040,500.00
Alten Construction, Inc	Richmond	\$1,054,503.00
Alta Group, Inc.	San Francisco	\$1,115,250.00
Alex Kushner General Contractor	San Francisco	\$704,000.00
Simile Construction Service, Inc.	Modesto	\$985,000.00

Castro Ranch Road Rehabilitation Project **Richmond** **Bid Date: 12/17/20**

Ghilotti Bros., Inc.	San Rafael	\$2,129,687.30
Bay Cities Paving & Grading, Inc.	Concord	\$2,246,331.00
O.C. Jones & Sons, Inc.	Berkeley	\$2,317,256.90
Teichert Construction	Roseville	\$2,360,074.00
Interstate Grading & Paving, Inc.	S. San Francisco	\$2,463,557.70
Gallagher & Burk Inc	Oakland	\$2,466,466.00
Argonaut Constructors	Santa Rosa	\$2,524,688.50

19th Street BART to Lake Merritt Urban Greenway **Oakland** **Bid Date: 12/17/20**

Gallagher & Burk Inc	Oakland	\$6,439,148.75
McGuire & Hester	Oakland	\$7,050,919.55
Bay Cities Paving & Grading, Inc.	Concord	\$7,232,915.83

Catalyst Apartment Remodel **Salinas** **Bid Date: 12/17/20**

Kent Construction	Gilroy	\$518,590.00
Thayer, William A. Construction	Salinas	\$572,144.20

Treatment Plant Electrical Switchgear Replacement **Antioch** **Bid Date: 12/18/20**

Cupertino Electric Inc.	San Jose	\$6,647,103.17
Auburn Constructors, Inc.	Sacramento	\$6,938,300.00

Restroom Renovations at Chaboya Building A - SCVTA **San Jose** **Bid Date: 12/18/20**

HSM Build, Inc.	Stockton	\$279,900.00
G & G Builders, Inc.	Livermore	\$326,987.00
Itech Solution	San Jose	\$340,000.00
JNT Building and Remodeling, Inc	Auburn	\$351,644.00
One Day Installation & Repairs, Inc.		\$358,000.00
Dynasel USA	Santa Clara	\$364,536.00
San Patricio Construction Inc	Farmington	\$395,000.00
Hoi's Construction Inc.	San Francisco	\$436,700.00

Mars Construction	Concord	\$438,800.00
Build Group, Inc.	San Francisco	\$573,000.00

District Office Renovation of Floors 2,3,6 - San Jose Evergreen Community College District (SJECCD) **San Jose** **Bid Date: 12/18/20**

Pandora LLC	Concord	\$127,000.00
Eternal Construction Inc	S. San Francisco	\$128,600.00
One Day Installation & Repairs, Inc.		\$148,000.00
Build Group, Inc.	San Francisco	\$172,468.00
Dynasel USA	Santa Clara	\$173,403.00
Bhogal Brothers Construction, Inc.	Hayward	\$85,000.00
Hois Construction, Inc.		\$94,300.00
SAE Consulting		\$95,310.00

DM Silver Lab Chillers Replacement - UC Berkeley **Berkeley** **Bid Date: 12/22/20**

Air Systems Service & Construction	Concord	\$430,296.00
Bel Air Mechanical Inc	Concord	\$501,857.00
N.V. Heathorn Co.	Concord	\$530,844.00
WestCal Design and Build, Inc.	Union City	\$532,235.00
Site LogIQ	Sacramento	\$623,746.00

Leigh High School Voluntary Seismic Upgrade Building E - Campbell Union High School District **San Jose** **Bid Date: 12/22/20**

Overhaul Construction Inc.	Newman	\$174,000.00
101 Builders, Inc.	Gilroy	\$267,101.00
Jahn Plumbing Inc.	Morgan Hill	\$290,000.00
Calstate Construction	Fremont	\$299,777.00
RC Benson & Sons, Inc.	Mountain View	\$361,000.00

San Mateo Medical Center (SMMC) Prevent Self Harm & Ligature Project **San Mateo** **Bid Date: 12/23/20**


California Plus Engineering Inc.	Campbell	\$3,300,000.00
Rodan Builders, Inc.	Hayward	\$3,310,180.00

A.C. Pavement Repairs at Joseph D. Grant County Park Entrance Road - County of Santa Clara **San Jose** **Bid Date: 12/23/20**

Tri-Valley Excavating	Sunol	\$107469.00
Wattis Construction Co., Inc.	San Jose	\$109333.00
O'Grady Paving	Mountain View	\$113000.00
Silicon Valley Paving Inc.	San Jose	\$115000.00
R & M Paving Contractors, Inc.	Milpitas	\$117200.00
Innovate Concrete, Inc.	Santa Clara	\$126620.00
Terramark General Engineering Contractors Inc	San Jose	\$132000.00
Interstate Grading & Paving, Inc.	S. San Francisco	\$141300.00
Galeb Paving Inc	Saratoga	\$141500.00
Pile Engineering		\$145000.00
QLM-Inc	San Jose	\$145905.00
EE Gilbert Construction	Martinez	\$190758.00
QA Construction	Los Gatos	\$98490.00
Radius Earthwork	San Jose	\$98700.00
Always Paving Inc.	Newark	\$99000.00

ITB-FAF-FY21-0148 - Low/Medium Voltage Electrical Repairs - County of Santa Clara **Santa Clara County** **Bid Date: 12/23/20**

Omega Power		\$10607.50
True Blue Automation Services	Livermore	\$5450.00
Grand Electric & Construction Co	San Bruno	\$6226.00
Peninsula Electric		\$6343.00



Capitol Connection Q&A for Contractors

Week of 1/4/21

By Shauna Krause of Capitol Services, Inc.

I repeat, due to COVID-19, all individuals living in the State of California are currently ordered to stay home or at their place of residence, except for permitted work, local shopping or other permitted errand, or as otherwise authorized. In response, the CSLB has closed all public counters and testing centers for at least three weeks, which means all exam applications will be delayed. Here's another installment on new law in 2021...

More from the CSLB-

SB 1189 (McGuire): Creates a new classification of contracting business called "residential remodeling contracting," which is defined as projects that make improvements to, on, or in an existing residential wood frame structure that use at least three unrelated building trades or crafts for a single contract; a list of trades is included in the bill. The bill also includes in the definition of "home improvement" the reconstruction, restoration, or rebuilding of residential property damaged or destroyed by a disaster for which either the governor or president has declared a state of emergency. The bill also expands the type of contracting activity in a declared disaster zone for which a person without a contractor license can be prosecuted. (*Chapter 364, Statutes of 2020*)

SB 1474 (Committee on Business, Professions and Economic Development): Requires the CSLB registrar to retroactively reinstate an expired contractor license if a completed license renewal application is received with the appropriate fees within 90 days of the license expiration date. It also makes several minor, technical, non-substantive changes to the law. (*Chapter 312, Statutes of 2020*)

From the mailbag!

Q: My company's license was suspended due to a civil judgement. The CSLB informed me that we would be required to comply with the decision and we would also need to obtain a 'disciplinary' bond. Does the Disciplinary Bond take the place of our \$15,000 Contractor's Bond or is it in addition to our Contractor's bond? How long do we need to keep the extra bond in place?

A: A disciplinary bond is filed *in addition to*, and does not replace any of the other bonds required for the license. It is my understanding that Disciplinary Bonds are to be in place for two years, however in certain instances the Registrar may require a longer period.

Q: You may remember we are a Texas corporation and you helped us get our California license years ago. We only had a couple projects in CA and we let the license expire. We are now ready to come back to California and do some work. How do we go about getting our license again? Do we need to start from scratch?

A: We, of course, remember you! We are always ready to help new faces and old friends. No, you do not need to start over! Since it has been less than five years since your license expired, you can still renew it. You are required to submit a Renewal Application, pay the delinquent (Active) fee of \$600, and provide a new Bond and proof of Worker's Compensation Insurance (if you still have employees). Don't forget the Covid rules have closed public counters and exam centers thru the end of 2020 so some delay can be expected.

While knowledge is power, knowing where to go for the answers is half the battle. Get expert assistance immediately when you call 866-443-0657, email info@cutredtape.com, or write us at *Capitol Services, Inc.*, 3609 Bradshaw Rd, Ste H, #343, Sacramento, CA 95827. Search past column at www.cutredtape.com

INTRODUCTION

Back injuries that result from lifting materials are one of the most common injuries that happen in the workplace. While completely eliminating the risk of back injuries from the workplace is nearly impossible, there are ways employees can minimize their chances of suffering a work-related back injury. In this lesson are some guidelines that employees can use to help minimize their chances of a back injury occurring when lifting materials.

COMMON BACK INJURIES ASSOCIATED WITH LIFTING

Common back injuries associated with lifting include:

- Sprains and strains
- Herniated disks
- Fractured vertebrae

COMMON CAUSES OF BACK INJURIES

Some of the common causes of back injuries include:

- Lifting materials that are too heavy or unstable.
- Lifting objects to or from places that are awkward to reach.
- Repetitive motions such as twisting, bending, reaching overhead or lifting.
- Working for long periods in a bent over or strained position.
- Falling.
- Tripping over debris.
- Wearing tool belts that are too heavy.
- Lifting or doing any physical labor when you haven't warmed up your muscles.



PROTECTING YOUR BACK

To aid in the protection of the back, employees should do the following when performing lifting tasks:

- Avoid lifting and bending whenever possible.
- Place objects where they are easy to access.
- Avoid placing objects on the floor when possible.
- When possible, use a dolly or forklift to lift objects instead of manual methods.
- If a manual lift must be performed, keep objects between your shoulder and waist.
- When possible, push an object rather than pull. Pulling puts more strain on the back muscles than pushing.
- Don't lift heavy loads. If you're straining under the weight of an object, then it is too heavy for you to lift alone.
- Make sure that you have enough room to lift safely before picking up an object.
- Know the destination of your load before picking it up.
- Avoid walking on slippery and uneven surfaces while carry objects.

PREVENTING BACK INJURIES

Employees should do the following to help prevent back injuries:

- Plan your move
 - Ensure that the path you are going to take is clear of wet surfaces, obstacles and obstructions, and that there are no slopes.
- Size up the load
 - Look at the location of the object. If the object is overhead or on the ground, think about how you can safely reach it or how to get into a comfortable position to reach it.
 - Test the weight of the object that you will pick up.
 - Test the object for shifting contents. Shifting contents can affect how the object will behave when lifted.
- Get help as needed
 - Perform a team lift if the size or weight of the object is too much for you handle. Lifting awkwardly-shaped or sized objects can be just as dangerous as lifting heavy objects when you do it alone.
- If you have the option, use a dolly or other piece of material handling equipment over manual lifting methods.



LIFTING TECHNIQUE

When a manual lift must be performed, employees should use the following technique to minimize or eliminate the strain on the back:

- Get as close to the object as possible.
- Use a wide, balanced stance with one foot slightly ahead of the other with your heels on the floor.
- Bend your knees when lifting or lowering objects. This will help you keep the natural curve of your spine.
- Use your palms, not just your fingers, to grasp the load. It is recommended that you place your palms on opposite corners of the object.
- Keep your head up while lifting.
- Lift with a smooth, steady motion. Keep the object between your shoulders and waist area.
- Pivot to turn in the direction that you want to go. Do NOT twist.
- Slowly lower the load. Slow lowering will help maintain the curve of your lower back.
- When you have to get an object from above shoulder height, employees should lower the front portion so that it is below the shoulder.

CONCLUSION

Back injuries are one of the most common types of injuries in the workplace. By following the guidelines presented in this lesson, employees can help minimize their chances of a back injury from occurring while lifting or lowering objects. Employees should remember to use team lifts or mechanical methods of lifting whenever possible over manual methods.



Builders' Exchange
OF SANTA CLARA COUNTY

Safety Meeting Report

Employer _____

Date _____

Location _____

Meeting Supervisor _____

Safety Meeting Subject: _____

Accidents Reviewed: _____

Suggestions: _____

Employee's Attending

1. _____

2. _____

3. _____

4. _____

5. _____

6. _____

7. _____

8. _____

9. _____

10. _____

11. _____

12. _____

13. _____

14. _____

15. _____