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FULLY EXECUTED - CHANGE 1 - REPRINT
Contract Number: 4400023990
Original Contract Effective Date: 03/29/2021
Contract Change Date: 12/15/2023
All using Agencies of the Commonwealth, Participating Political Valid From: 04/05/2021 To: 04/04/2026

Subdivision, Authorities, Private Colleges and Universities Purchasing Agent

Name: Hosler Valarie
Phone: 717-703-2945
Fax: 717-346-3820

Your SAP Vendor Number with us: 172181

Supplier Name/Address:
HP INC
HEWLETT PACKARD

3800 QUICK HILL RD BLDG 2-100 Please Deliver To:

AUSTIN TX 78728-1343 US
To be determined at

the time of the Purchase Order
unless specified below.

Supplier Phone Number: 800-727-2472

Supplier Fax Number: 717-525-9092

Contract Name:

CADD Workstations, Options & Services Payment Terms

NET 30
Solicitation No.: Issuance Date:
Supplier Bid or Proposal No. (if applicable): Solicitation Submission Date:

This contract is comprised of: The above referenced Solicitation, the Supplier's Bid or Proposal, and any documents attached
to this Contract or incorporated by reference.

Item Material/Service Qty UoM Price Per Total
Desc Unit
1 CADD Workstation 0.000 0.00 1 0.00
2 CADD Mobile Workstation 0.000 0.00 1 0.00
3 Monitors 0.000 0.00 1 0.00
4 Options 0.000 0.00 1 0.00
5 Optional Services 0.000 0.00 1 0.00

General Requirements for all ltems:

Information:
Supplier's Signature Title
Printed Name Date

Integrated Environment Systems Form Name: ZM_SFRM_STD_MMCOSRM_L, Version 1.0, Created on 06/27/2006, Last changed on 03/29/2005.
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FULLY EXECUTED - CHANGE 1 - REPRINT
Contract Number: 4400023990
Original Contract Effective Date: 03/29/2021
Contract Change Date: 12/15/2023
Valid From: 04/05/2021 To: 04/04/2026

Supplier Name:
HP INC

Header Text

The purpose of this contract resulting from RFP 6100051157 is for the Commonwealth Agencies and Costars
members to procure CADD Workstation and CADD Mobile Workstation Computing Devices, Monitors, Device Options
and Optional Services. This contract has an option for both Lease and Purchase.

The term of the contract is two (2) years with three (3) one (1) year Renewal Options.

03/23/2023- Contract has been renewed for one (1) year. Two (2) renewals remain. RJ

4.11.23 Contract Manager changed to Amy Layman.

4.21.23 Contract Manager changed to Kristen Bach.

11.14.23 CO#2 for an update to available workstations in Mobile Workstation tab 3 and Mobile Workstation tab
4 of the Exhibit C BAFO Cost Submittal 11.14.23 CO file. Files added to records management. KB

11.20.23 Executed final two renewal years. Files added to records management. KB

12.15.23 Updated Contract Manager to Valerie Hosler. KB

No further information for this Contract

Information:

Integrated Environment Systems Form Name: ZM_SFRM_STD_MMCOSRM_L, Version 1.0, Created on 06/27/2006, Last changed on 03/29/2005.
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FULLY EXECUTED - CHANGE 1
Contract Number: 4400023990
Original Contract Effective Date: 03/29/2021
Contract Change Date: 11/28/2023
All using Agencies of the Commonwealth, Participating Political Valid From: 04/05/2021 To: 04/04/2026

Subdivision, Authorities, Private Colleges and Universities Purchasing Agent

Name: Bach Kristen
Phone: 717-783-1200
Fax: 717-783-6241

Your SAP Vendor Number with us: 172181

Supplier Name/Address:
HP INC
HEWLETT PACKARD

3800 QUICK HILL RD BLDG 2-100 Please Deliver To:

AUSTIN TX 78728-1343 US
To be determined at

the time of the Purchase Order
unless specified below.

Supplier Phone Number: 800-727-2472

Supplier Fax Number: 717-525-9092

Contract Name:

CADD Workstations, Options & Services Payment Terms

NET 30
Solicitation No.: Issuance Date:
Supplier Bid or Proposal No. (if applicable): Solicitation Submission Date:

This contract is comprised of: The above referenced Solicitation, the Supplier's Bid or Proposal, and any documents attached
to this Contract or incorporated by reference.

Item Material/Service Qty UoM Price Per Total
Desc Unit
1 CADD Workstation 0.000 0.00 1 0.00
2 CADD Mobile Workstation 0.000 0.00 1 0.00
3 Monitors 0.000 0.00 1 0.00
4 Options 0.000 0.00 1 0.00
5 Optional Services 0.000 0.00 1 0.00

General Requirements for all ltems:

Information:
Supplier's Signature Title
Printed Name Date

Integrated Environment Systems Form Name: ZM_SFRM_STD_MMCOSRM_L, Version 1.0, Created on 06/27/2006, Last changed on 03/29/2005.
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FULLY EXECUTED - CHANGE 1
Contract Number: 4400023990
Original Contract Effective Date: 03/29/2021
Contract Change Date: 11/28/2023
Valid From: 04/05/2021 To: 04/04/2026

Supplier Name:
HP INC

Header Text

The purpose of this contract resulting from RFP 6100051157 is for the Commonwealth Agencies and Costars
members to procure CADD Workstation and CADD Mobile Workstation Computing Devices, Monitors, Device Options
and Optional Services. This contract has an option for both Lease and Purchase.

The term of the contract is two (2) years with three (3) one (1) year Renewal Options.

03/23/2023- Contract has been renewed for one (1) year. Two (2) renewals remain. RJ

4.11.23 Contract Manager changed to Amy Layman.

4.21.23 Contract Manager changed to Kristen Bach.

11.14.23 CO#2 for an update to available workstations in Mobile Workstation tab 3 and Mobile Workstation tab
4 of the Exhibit C BAFO Cost Submittal 11.14.23 CO file. Files added to records management. KB

11.20.23 Executed final two renewal years. Files added to records management. KB

No further information for this Contract

Information:

Integrated Environment Systems Form Name: ZM_SFRM_STD_MMCOSRM_L, Version 1.0, Created on 06/27/2006, Last changed on 03/29/2005.



% pennsylvania
/;ﬁﬁﬁ\i\ DEPARTMENT OF GENERAL SERVICES

——= BUREAU OF PROCUREMENT

November 13, 2023

HP, Inc

1501 Page Mill Road

Palo Alto, California 94304-1126
Jay Pizoli

Jay.M.Pizoli@hp.com

SUBJECT: Renewal of Contract: CADD Workstation Devices, Options and Services
Contract Number: 4400023990
Term of Renewal: April 05, 2024, to April 04, 2026

Dear Mr. Pizoli:

Per the terms of the above referenced contract, the Commonwealth is considering exercising the
renewal options contained within the Contract. We are therefore, requesting your concurrence to
renew the above referenced Contract for the renewal period of April 05, 2024 to April 04, 2026.
This would be the final renewal period.

As you may be aware, the Bureau of Procurement is working aggressively to reduce costs and
identify the most efficient processes for procuring our goods and services.

The Bureau of Procurement is applying commercial best practices throughout its organization to
generate additional cost savings. In the spirit of cost savings, we are asking current vendors to
consider a price reduction to current pricing.

In an effort to reduce costs and identify the most efficient processes for procuring our goods and
services, we are asking you to consider the following:

e Agreeing to a voluntary price reduction (the Commonwealth suggests up to 10%).
e This voluntary price reduction could apply to any or all line items in your contract.

Any voluntary price reduction would become effective for the final renewal period of April 05,
2024, to April 04, 2026.

If you agree with the proposed cost saving efforts, please indicate on page 2 of this letter.

If the Commonwealth elects to renew the contract, the Bureau will issue a revised contract
document to reflect the renewed contract period and adjusted pricing.

Thank you for your immediate response and consideration. Please complete and return this letter
to me via email no later than 3:00 pm Friday December 8, 2023.

If you have any questions, please feel free to contact me.

Bt

Kristen Bach
krbach@pa.gov

Rev. 1.18.2023 Page 1 of 2
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' pennsylvania
/;ﬁﬁ“\ DEPARTMENT OF GENERAL SERVICES

——= BUREAU OF PROCUREMENT

| agree to the renewal of the above referenced Contract for the above stated Term of Renewal.
All terms and conditions remain the same as in the current contract.

Yes X No

| agree to offer a voluntary price reduction for the renewal period.

Yes Proposed Voluntary Price Reduction %

Signature k ,C,( %{)é}% Title Contracts Specialist

Date November 15th, 2023

(The person signing this renewal agreement must have the power to bind their company by their
signature.)

Rev. 1.18.2023 Page 2 of 2
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CHANGE NOTICE FORM

Collective Number: 6100051157
SAP Contract Number: 4400023990
Change Number: 2

Change Effective Date: 11/14/2023

For: All Using Agencies
Subject: CADD Workstation Devices, Options and Services
Contract Period: Beginning April 05, 2021, and Ending April 04, 2024

Commodity Specialist: Kristen Bach

CHANGE SUMMARY:
HP, Inc has submitted a change order for the following workstations:
e Mobile Workstation 3: The HP ZBook Fury 15" Workstation is being replaced with the HP ZBook Fury 16” Workstation.
¢ Mobile Workstation 4: The HP ZBook Fury 17” Workstation is being replaced with the HP ZBook Fury 16” Workstation.
Specifications can be reviewed in the fully executed contract file.

ALL OTHER TERMS AND CONDITIONS OF THIS AGREEMENT NOT CHANGED BY THIS CHANGE NOTICE REMAIN AS
ORIGINALLY WRITTEN.

BOP-1402
Revised 2/19/2014



Exhibit C BAFO- Cost Submittal 11.14.23 CO

Appendix C - Cost Submittal Instructions

GENERAL INSTRUCTIONS FOR COMPLETING THIS WORKBOOK (Tab 1)
The Cost Submittal Worksheets contained in this workbook shall constitute the Cost Submittal.

COST SUBMITTAL SUMMARY (Tab 2)

1. Select the Summary Tab at the bottom of this page.

2. Complete the highlighted cells in the top portion of the form (all contact information).

3. All data entered on the Cost Submittal Worksheet will automatically populate into the Summary tab.

4. Optional Services will not be evaluated in the total cost summary. The Offeror must provide a cost for each Optional Service.
5. Discount off of Optional Products will not be scored as a part of the cost evaluation.

COST SUBMITTAL BREAKDOWN (Tab 3 through Tab 7)

1. Please review every tab in this cost submittal.

2. Cells that are highlighted in yellow must be completed in order to provide the equipment/service requested. The Proposed Model and Proposed Option, Columns (D) must be
completed with detail of how the Offerors device meets or exceeds the miniumum requirements, an "X" or any other form of confirmation is not acceptable as a response.

3. If the model can be upgraded to the optional capability, under "Options" enter the available configuration in the "Proposed Option" column(s), enter the purchase price, monthly lease
price, and total lease price for the option.

4. If the model already includes the optional capability in the base model price, under "Options" enter "Included" in the appropriate "Proposed Option" column(s).

5. If the model cannot be upgraded to the optional capability, under "Options" enter "Not available" in the appropriate "Proposed Option" column(s).

6. The Offeror must be able to provide a price in each cell of the Base Workstation Models. If the price is left blank, a zero dollar amount will be calculated.

7. Optional Services will not be evaluated in the total cost summary. The Offeror must provide a cost for each Optional Service.

8. Discount off of Optional Products will not be scored as a part of the cost evaluation.

**Formulas are embedded within the worksheets, do not attempt to unlock cells. Any estimates provided within this appendix are not a guarantee of equipment/service to be performed
and/or payment under the contract resulting from this RFP.

NOTES:

*Do not include any pricing data in any portion of the Technical Submittal. Pricing data is defined as any information related to, directly or indirectly, the Offeror’s proposed charges for
services and deliverables. Pricing data consists of, but is not limited to, costs, fees, prices, rates, bonuses, discounts, rebates, or the identification of free services, labor or materials.

*The cost submittal must be submitted as presented by the Commonwealth and should not be altered in any way. Do not include any reiteration of the technical proposal in the cost
submittal.

*For the purposes of evaluation, the monthly lease cost and total lease cost shall be based on the lease rates in effect as of the proposal due date.

*The current lease rates in effect at the time a Commonwealth Agency requests a quote are the lease rates to be applied once the Contract is in place.

Instructions Page 1



Exhibit C BAFO- Cost Submittal 11.14.23 CO

Cost Submittal Summary

Cost Submittal - RFP #6100051157

Offeror Contact Information

OFFEROR NAME CONTACT PERSON
HP Inc. Jay Pizoli
OFFEROR ADDRESS EMAIL ADDRESS

1501 Page Mill Road

jay.m.pizoli@hp.com

Palo Alto, California

PHONE NUMBER

94304-1126

717-585-8857

SAP VENDOR NUMBER (IF AVAILABLE)

172181

FEDERAL TAX ID

94-1081436
Cost Evalution
Workstation 1 $ 383,737.70
Workstation 2 $ 416,618.73
Workstation 3 (Mobile) $ 286,225.17
Workstation 4 (Mobile) $ 423,025.35
Optional Services (not evaluated) n/a
Total Cost for Evaluation Purposes for the 2 year Base Contract Term $ 1,509,606.95

Product Catalog Discount off of List

Minimum Discount off of Catalog List Price

5%

Summary

Page 2



Appendix C- Workstation 1 Requirements

Requirements for

Exhibit C BAFO- Cost Submittal 11.14.23 CO

Proposed Model and Capability

Purchase Cost

Monthly Lease Cost

Total Lease Cost (48 month term)

Workstation 1 with Monitor

HP Z2 TWR G4 WKS

2,036.50

<

43.48

$ 2,087.01

. Form Factor Desktop-MiniTower Desktop Workstation- MiniTower
Chassis - - =
Maximum Size 16X8X18 14.0x6.7 x17.1in
Processor Brand Intel Intel
Processor Minimum Processor Class i7 - 9700K i7-9700K
Minimum Base Processor Speed 3.6 GHz 3.6 GHz
Minimum Memory Size 16GB DDR4 2666 MHz 16GB (1x16GB) DDR4 2666 MHz UDIMM NECC Memory
Memory and Storage — - - = = =
Minimum Hard Drive Capacity 512 SSD 512GB 2.5in SATA Solid State Drive
Keyboard USB Multimedia USB Business Slim Wired Keyboard US
Input Devices Mouse Full sized, laser USB mouse two ] i
buttons with scroll wheel HP Optical Wired Mouse USB
Minimum total USB Ports 8 (2 Front Mount) 8 (2 Front Mount)
Minimum USB 3.0 Ports 4 (2 Front Mount) 6 (2 Front Mount)
Minimum USB 3.1 Type-C 1 HP USB-C 3.1 Port Flex IO
o RJ-45 Port 1 1 RJ-45
Audio In/Out Ports 17 1 Audio Line In, 1 Audio Line Out
Mic 1 Headphone/Microphone
LAN 1GBNIC Ir d Intel® 1219LM PCle GbE Controller
Speakers Internal Internal Speaker
Operating System Windows 10 64-bit Windows 10 64-bit
Video/Graphics Card Nvidia Quadra P4000 (8GB) NVIDIA Quadro RTX 4000 (8GB)
Chipset 2370 Intel C246 chipset
Please list all Independent Software
Certification Vendor (ISV) certifications for proposed
Other machine. Refer to Attachment 5 or CoPA can look up item at: https://www8.hp.com/us/en/campaigns/isv-certifications/mcad-isv-certification.html
Sound Card Integrated Ir d Conexant CX20632 5.1 HDA codec
EPEAT Silver Meet or exceed EPEAT 2019 Gold
Energy Star Meet or exceed Energy Star
Warranty 4 Year on-site 4 Year
Service On-site service. 12 business-hour fix 12 business hour fix
Flat Panel Display External Z24n G2
Minim Size 24 inch 24 inch
Display Minimum Resolution 1920 x 1080 1920 x 1200 @ 60 Hz
Tilt Capability Yes Yes, -5° to +22° vertical
DP Interface 1 minimum 1 DisplayPort Port
DVI Interface 1 minimum 1 DVI Port
Options Workstation 1 Proposed Option Purchase Cost Monthly Lease Cost Total Lease Cost (48mo)
Intel Core i9 9900k 3.6GHz 8C CPU this upgrade requires Win 10 Pro highend additional cost is
added in
CPU Intel i9-9900K $ 750.00 | $ 16.01|$ 768.60
Memory 32GB DDR4 2666 MHz 32GB (2x16GB) DDR4 2666 UDIMM NECC Memory $ 235.00 | $ 502 |$ 240.83
Hard Drive 1TB SSD 1TB 2.5in SATA Solid State Drive $ 215.00 | $ 459|9% 220.33
CD/DVD 16x CD/DVD RW HP HH DVD Writer (16X RW DVD-R) $ 23.00|$ 049 |$ 23.57
WIRELESS CARD 802.11 DUAL BAND
Network AC+Blue Tooth 4.0 Intel 9560 ac 2x2 MU-MIMO non-vPro 160MHz +Bluetooth 5 WW $ 8.00|$ 017 1$ 8.20
Video Card Nvidia Quadra P5000 (16GB) NVIDIA Quadro RTX 5000 16GB (4) DP+USBc Graphics $ 1,800.00 | $ 3843 |8 1,844.64
Video Card Nvidia Quadra P6000 (24GB) NVIDIA Quadro RTX 6000 24GB (4)DP+USBc $ 3,800.00 | $ 81.13 [ $ 3,894.24
Monitor 27" monitor (1920 x 1080) HP P27h G4 FHD Monitor $ 165.00 | § 351§ 168.38
Monitor 32" Monitor (4K) Z32 4K UHD $ 750.00 | $ 15.95 | $ 765.36
Monitor 43" monitor (4K) Z43 4K UHD $ 695.00 | $ 1478 | $ 709.23
Warranty 5th year of on-site warranty HP 5 Year Next Business Day Onsite Hardware Support for Workstations ZWS only include 12-b § 30.00|$ 0.68|$ 32.80

Workstation 1

Page 3



Appendix C- Workstation 2 Requirements

Requirements for

Exhibit C BAFO- Cost Submittal 11.14.23 CO

Proposed Model and Capability

Purchase Cost

Monthly Lease Cost

Total Lease Cost (48 month
term)

Workstation 2 with Monitor

HP Z2 TWR G4 WKS

2,211.00

47.20

3

$ 2,265.83

Form Factor

Desktop-MiniTower

Desktop Workstation- MiniTower

Chassi - -
assis Maximum Size 16x8x18 14.0x6.7x 17.1in
Processor Brand Intel Intel
Processor Minimum Processor Class Core i7 8700k Intel Core i7- 8700k 6C 95W
Minimum Base Processor Speed 3.7 GHz 3.7 GHz
Minimum Memory Size 32GB DDR4 2666MHz 32GB (2x16GB) DDR4 2666 NECC
Memory and Storage — - -
Minimum Hard Drive Capacity 1TB M.2 PCle 1TB M.2 2280 PCle NVMe TLC SSD

Keyboard

USB Multimedia

USB Business Slim Wired Keyboard US

Input Devices
Mouse

Full sized, laser USB mouse two
buttons with scroll wheel

HP Optical Wired Mouse USB

Minimum total USB Ports

8 (2 Front Mount)

8 (2 Front Mount)

Minimum USB 3.0 Ports

4 (2 Front Mount)

6 (2 Front Mount)

Minimum USB 3.1 Type-C

1

HP USB-C 3.1 Port Flex 10

1o RJ-45 Port 1 1 RJ-45
Audio In/Out Ports n 1 Audio Line In, 1 Audio Line Out
Mic 1 Headphone/Microphone
LAN 1 GBNIC Integrated Intel® 1219LM PCle GbE Controller
Speakers Internal Internal Speaker
Operating System Windows 10 64-bit Windows 10 64-bit
Video/Graphics Card NVIDIA Quadro P4000 (8GB) NVIDIA Qdr RTX 4000 8GB 3DP+USBcGraphics
Chipset Z370 Intel C246 chipset
Please list all Independent Software
Certification Vendor (ISV) certifications for
Other proposed machine. Refer to Attachment 5 or CoPA can look up item at: https://www8.hp.com/us/en/campaigns/isv-certifications/mcad-isv-certification.html
Sound Card Integrated Integrated Conexant CX20632 5.1 HDA codec
EPEAT Silver Meet or exceed EPEAT 2019 Gold
Energy Star Meet or exceed Energy Star
Warranty 4 Year on-site 4 Year
Service On-site service. 12 business-hour fix (12 business hour fix
Flat Panel Display External Z24n G2
Minim Size 24 inch 24 inch
Display Minimum Resolution 1920 x 1080 1920 x 1200 @ 60 Hz
Tilt Capability Yes Yes, -5° to +22° vertical
DP Interface 1 minimum 1 DisplayPort Port
DVI Interface 1 minimum 1 DVI Port

Options Workstation 2

Proposed Option

Purchase Cost

Monthly Lease Cost

Total Lease Cost (48mo)

CPU

Memory

Memory

Hard Drive

CD/DVD

Network

Video Card

Video Card

Monitor

Monitor

Monitor

Warranty

Core i7 9700k Intel Core i7 9700k 3.6GHz 8C CPU requires additional 650 W chassis addiional cost included $ 580.00 | $ 12.38 | $ 594.38
64GB DDR4 2666 MHz 64GB (2x32GB) DDR4 2666 UDIMM NECC Memory $ 450.00 | $ 9.61 (8 461.16
128GB DDR4 2666 MHz 128GB (4x32GB) DDR4 2666 UDIMM NECC Memory $ 925.00 | $ 19.75 | § 947.94
2TB M.2 PCle HP Z Turbo Drive M.2 2TB TLC SSD $ 470.00 | $ 10.03 | $ 481.66
16x CD/DVD RW HP HH DVD Writer (16X RW DVD-R) $ 23.00|$ 049 [$ 23.57
WIRELESS CARD 802.11 DUAL

BAND AC+Blue Tooth 4.0 Intel 9560 ac 2x2 MU-MIMO non-vPro 160MHz +Bluetooth 5 WW $ 8.00 [ $ 017 ($ 8.20
Nvidia Quadro P5000 (16GB) NVIDIA Quadro RTX 5000 16GB (4) DP+USBc Graphics $ 1,800.00 | $ 3843 |$ 1,844.64
Nvidia Quadro P6000 (24GB) NVIDIA Quadro RTX 6000 24GB (4)DP+USBc requires additional 650 W chassis addiional cost incly $ 3,965.00 | $ 84.65 | $ 4,063.33
27" monitor (1920 x 1080) HP P27h G4 FHD Monitor $ 165.00 | $ 351($8 168.38
32" Monitor (4K) 732 4K UHD $ 750.00 | $ 15.95 | § 765.36
43" monitor (4K) Z43 4K UHD $ 695.00 | $ 1478 | $ 709.23
5th year of on-site warranty HP 5 Year Next Business Day Onsite Hardware Support for Workstations ZWS only include 12-busir| $ 30.00 | $ 0.68 [ $ 32.80

Workstation 2

Page 4



Appendix C- Workstation 3 Requirements

Requirements for

Exhibit C BAFO- Cost Submittal 11.14.23 CO

Proposed Model and Capability

Purchase Cost

Monthly Lease Cost

Total Lease Cost (48
month term)

Workstation 3 (Mobile) with Monitor

ZBook 16 G10

$ 1,519.00

$ 32.43

$ 1,556.67

Form Factor

15" Mobile Workstation

15.6" Mobile Workstation

Chassis - - -
Maximum Size 15.5x 11 x 1.5 14.8x10.4 x 1in
Processor Brand Intel Intel

Processor Minimum Processor Class Core i5-8400H Core i5-13600HX
Minimum Base Processor Speed 2.5 GHz 2.6 GHz

Memory and Storage

Minimum Memory Size

16GB DDR4 2666 MHz

16GB (2x8GB) DDR5 5600

Minimum Hard Drive Capacity

512 GB M.2 PCle NVMe

512GB PCle NVMe TLC SSD

. Keyboard Backlit Dual Point Backlit
Input Devices - — - - " - "
Trackpad/Pointer Built in Dual pointstick Clickpad with multi-touch
Minimum USB 3.0 Ports 3 3 USB 3.1 Gen 1 Ports (1 charging)
Minimum Thunderbolt Ports Minimum 1 2 USB Type-C™ with Thunderbolt

HDMI Port 1 1 HDMI, 1 Mini DisplayPort
RJ-45 Port 1 1 RJ-45
1o Audio In/Out Ports 1/1 or combo Audio combo jack
Mic 1 Dual array digital microphone
WIRELESS CARD 802.11 DUAL BAND
Wireless AC+ Bluetooth 4.0 Intel Wi-Fi 6E AX211 (2x2) and Bluetooth 5.3 wireless card with 2 Antennas
LAN 1GBNIC Integrated Intel® 1219-LM GbE
Speakers Internal dual stereo speakers
Operating System Windows 10 64-bit Windows 11 Pro 64
Video/Graphics Card Nvidia Quadro P1000 4GB NVIDIA RTX A1000 Laptop GPU (6 GB GDDR6 dedicated)
Please list all Independent Software
Certification Vendor (ISV) certifications for proposed
machine. Refer to Attachment 5 or CoPA can look up item at: https://www8.hp.com/us/en/campaigns/isv-certifications/mcad-isv-certification.html
Other Sound Card Integrated Audio by Bang & Olufsen, dual stereo speakers
EPEAT Silver Meet or exceed EPEAT 2019 Gold
Energy Star Meet or exceed Energy Star
Webcam 720p (Windows Hello Supported) Integrated FHD 1080p IR TripleMic Webcam
Warranty 4 Year on-site 4 Year
Service On-site service. 12 business-hour fix 12 business hour fix
Flat Panel Display Internal Anti-Glare LED UWVA 250
Display Minim Size 15.6 inch 15.6 inch
Minimum Resolution 1920 x 1080 FHD (1920x1080)
Options Mobile Workstation 3 Proposed Option Purchase Cost  [Monthly Lease Cost |Total Lease Cost (48mo)
CPU i7-upgrade HP IDS DSC T1000 4GB i7-1385HX 15 G6 Base NB PC plus label included in cost- this upgrad{ $ 1,010.50 | $ 2157 | $ 1,035.56
Memory 32GB DDR4 2666 MHz 32GB (2x16GB) DDR5 5600 $ 200.00 | $ 427 (% 204.96
Hard Drive 1TB M.2 PCle NVMe 1TB PCle-4x4 2280 NVME SED OPAL2 TLC SSD $ 200.00 | $ 427 (% 204.96
Network LTE Upgrade Intel XMM 7560 R+ LTE-Advanced Pro WWAN (Cat 9) if upgrading to LTE non service provider| $ 90.50 | $ 1.93 | $ 92.74
Video Card Graphics card upgrade NVIDIA RTX 3500 Ada Generation Laptop GPU 12 GB GDDR6 dedicated $ 1,350.50 | $ 28.83 | $ 1,383.99
Monitor 27" monitor (1920 x 1080) End of life being replaced with item that has similar specs and price $ 165.00 | $ 3511% 168.38
Monitor 32" Monitor (4K) End of life being replaced with item that has similar specs and price $ 750.00 | $ 15.95 [ § 765.36
Monitor 43" monitor (4K) End of life being replaced with item that has similar specs and price $ 695.00 | $ 14.78 [ § 709.23
Docking Station Docking Station - Thunderbolt 3 Capable |HP Thunderbolt Dock 280W G4 w/ Combo Cable US $ 205.00 | $ 438|$% 210.08
Warranty 5th year of on-site warranty HP 5 Year Next Business Day Onsite Hardware Support for Workstations ZWS only include 12-§ $ 371.00 [ $ 845 (% 405.67

Mobile Workstation 3

Page 5



Exhibit C BAFO- Cost Submittal 11.14.23 CO

Requirements for Proposed Model and Capability Purchase Cost Monthly Lease Cost Tma;;ﬁ:rsﬁefr:;t (e
Appendix C- Workstation 4 Requirements
Workstation 4 (Mobile) with Monitor
Zbook 16 G10 $ 2,245.00 | $ 47931 $ 2,300.68
Chassis ForrT_\ Factont 17" Mobile Workstation 16" Mobile Worksltation
Maximum Size 17 x 12x 2 16.4x 11.3x 1.3 in
Processor Brand Intel Intel
Processor Minimum Processor Class Core i7-8850H Core i7-13850HX
Minimum Base Processor Speed 2.6 GHz 2.6 GHz
Minimum Memory Size 32GB DDR4 2666MHz 32GB (4x8GB) DDR5 5600
Memory and Storage — - -
Minimum Hard Drive Capacity 1TB M.2 PCle NVMe 1TB PCle NVMe TLC SSD
. Keyboard Backlit Dual Point Backlit
Input Devices — — - - -
Trackpad/Touchpad Built in Dual pointstick Clickpad with multi-touch
Minimum USB 3.0 Ports 3 3 USB 3.1 Gen 1 Ports (1 charging)
Minimum Thunderbolt Ports 2 2 USB Type-C™ with Thunderbolt
HDMI Port 1 1 HDMI port, 1 Mini DisplayPort
RJ-45 Port 1 1 RJ-45
Audio In/Out Ports 1/1 or combo Audio combo jack
o] Mic 1 Dual array digital microphone
WIRELESS CARD 802.11 DUAL BAND
Wireless AC+ Bluetooth 4.0 WLAN:Intel Wi-Fi 6E AX211 (2x2) and Bluetooth 5.3 wireless card with 2 Antennas
LAN 1 GB NIC Integrated Intel® 1219LM PCle GbE Controller
Speakers Internal dual stereo speakers
Operating System Windows 10 64-bit Windows 11 Pro 64
Video/Graphics Card Nvidia Quadro P3200 6GB NVIDIA RTX 3500 Ada Generation Laptop GPU 12 GB GDDR6 dedicated
Certification Please list all Independent Software Vendor
(ISV) certifications for proposed machine. Refer to Attachment 5 or CoPA can look up item at: https://www8.hp.com/us/en/campaigns/isv-certifications/mcad-isv-certification.html
Other Sound Card Integrated Audio by Bang & Olufsen, dual stereo speakers
EPEAT Silver Meet or exceed EPEAT 2019 Gold
Energy Star Meet or exceed Energy Star
Webcam 720p (Windows Hello Supported) Integrated FHD 1080p IR TripleMic Webcam
Warranty 4 Year on-site 4 Year
Service On-site service. 12 business-hour fix 12 business hour fix
Flat Panel Display Internal Anti-Glare LED UWVA 300
Display Minim Size 17.3 inch 16 inch
Minimum Resolution 1920 x 1080 FHD (1920x1200)
Options Mobile Workstation 4 Proposed Option Purchase Cost Monthly Lease Cost Total Lease Cost (48mo)
CPU Core i9 8950HK (4.8GHz) HP IDS i9-13950HX 17 G6 Base NB PC If Processor is upgraded the following will need tq $ 1,285.50 | $ 2745 | $ 1,317.60
Memory 64GB DDR4 2666 MHz 64GB (2x32GB) DDR5 5600 $ 425.00 | $ 9.07 | $ 435.36
Hard Drive 2TB M.2 PCle NVMe 2TB PCle NVMe Three Layer Cell Solid State Drive $ 400.00 | $ 854 |$ 409.92
Network LTE WWAN Card - non-carrier specific Intel XMM 7560 R+ LTE-Advanced Pro WWAN (Cat 9) if upgrading to LTE non service prq $ 80.50 [ $ 1.71($ 82.08
Laptop Display UHD Display Panel 16 inch UHD (3840x2400) Anti-Glare DreamColor B-LED UWVA 400 for HD Webcam + IH § 450.50 | $ 9.61|$ 461.28
Video Card Nvidia Quadro P4200 (8GB) NVIDIA RTX 4000 Ada 12GB GFX $ 930.00 | $ 19.86 | § 953.28
Video Card Nvidia Quadro P5200 (16GB) NVIDIA RTX 5000 Ada 16GB GFX $ 1,770.00 [ $ 37.79 | $ 1,813.90
Monitor 27" monitor (1920 x 1080) End of life being replaced with item that has similar specs and price $ 165.00 | $ 351|$ 168.38
Monitor 32" Monitor (4K) End of life being replaced with item that has similar specs and price $ 750.00 | $ 15.95 [ § 765.36
Monitor 43" monitor (4K) End of life being replaced with item that has similar specs and price $ 695.00 | $ 14.78 | § 709.23
Docking Station Docking Station - Thunderbolt 3 Capable HP Thunderbolt Dock 280W G4 w/ Combo Cable US $ 205.00 | $ 438 |9% 210.08
Warranty 5th year of on-site warranty HP 5 year Next Business Day Onsite Notebook Only Service does not cover displays $ 371.00 | $ 845 |$ 405.67

Mobile Workstation 4 Page 6



Exhibit C BAFO- Cost Submittal 11.14.23 CO

Optional Services
Purchase Cost Monthly Lease Cost Total Lease Cost (48mo)

Installation $ 86.90 | $ 198 | $ 95.04
Image Deployment $ 15.00 | $ 03419 16.32
Image Development $ 1.00 | $ 0.02|% 0.96
Asset Tagging $ 5.00 | $ 0111 $ 5.28
Bundle - Install, Image Deploy, Tag $ 109.00 | $ 248 | $ 119.04
10 GB Data Transfer $ 44.00 | $ 1.00 | $ 48.00
On-premise Disk Wipe $ 3740 | $ 085|9% 40.80
Off-premise Disk Wipe $ 2090 | $ 048 | $ 23.04
Preparation for shipment $ 1980 | $ 045 $ 21.60
Relocation in same building $ 66.00 | $ 150 | $ 72.00
Relocation within 25 miles $ 66.00 | $ 150 | $ 72.00
Relocation outside of 25 miles $ 73.70 | $ 168 | $ 80.64
Transport to DGS Warehouse $ 38.80 | $ 0.88 9% 42.24
Note: Service costs will not be scored as a part of the cost evaluation.

Optional Products
Minimum Catalog Discount off of List Price 5%

Note: Discount off of Optional Products will not be scored as a part of the cost evaluation.

Optional Services
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FULLY EXECUTED
Contract Number: 4400023990
Original Contract Effective Date: 03/29/2021
Valid From: 04/05/2021 To: 04/04/2024

All using Agencies of the Commonwealth, Participating Political

Subdivision, Authorities, Private Colleges and Universities Purchasing Agent

Name: Bach Kristen
Phone: 717-787-4103
Fax: 717-783-6241

Your SAP Vendor Number with us: 172181

Supplier Name/Address:
HP INC
HEWLETT PACKARD

3800 QUICK HILL RD BLDG 2-100 Please Deliver To:

AUSTIN TX 78728-1343 US
To be determined at

the time of the Purchase Order
unless specified below.

Supplier Phone Number: 800-727-2472

Supplier Fax Number: 717-525-9092

Contract Name:

CADD Workstations, Options & Services Payment Terms

NET 30
Solicitation No.: Issuance Date:
Supplier Bid or Proposal No. (if applicable): Solicitation Submission Date:

This contract is comprised of: The above referenced Solicitation, the Supplier's Bid or Proposal, and any documents attached
to this Contract or incorporated by reference.

Item Material/Service Qty UoM Price Per Total
Desc Unit
1 CADD Workstation 0.000 0.00 1 0.00
2 CADD Mobile Workstation 0.000 0.00 1 0.00
3 Monitors 0.000 0.00 1 0.00
4 Options 0.000 0.00 1 0.00
5 Optional Services 0.000 0.00 1 0.00

General Requirements for all ltems:

Information:
Supplier's Signature Title
Printed Name Date

Integrated Environment Systems Form Name: ZM_SFRM_STD_MMCOSRM_L, Version 1.0, Created on 06/27/2006, Last changed on 03/29/2005.
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FULLY EXECUTED
Contract Number: 4400023990
Original Contract Effective Date: 03/29/2021
Valid From: 04/05/2021 To: 04/04/2024

Supplier Name:
HP INC

Header Text

The purpose of this contract resulting from RFP 6100051157 is for the Commonwealth Agencies and Costars
members to procure CADD Workstation and CADD Mobile Workstation Computing Devices, Monitors, Device Options
and Optional Services. This contract has an option for both Lease and Purchase.

The term of the contract is two (2) years with three (3) one (1) year Renewal Options.

Contract Point of Contact: Contract Point of Contact Kristen Bach krbach@pa.gov

No further information for this Contract

Information:

Integrated Environment Systems Form Name: ZM_SFRM_STD_MMCOSRM_L, Version 1.0, Created on 06/27/2006, Last changed on 03/29/2005.



'S pennsylvania
f;ﬂﬂ“\ DEPARTMENT OF GENERAL SERVICES

BUREAU OF PROCUREMENT

CHANGE NOTICE FORM

Collective Number: 6100051157
SAP Contract Number: 4400023990
Change Number: 1

Change Effective Date: 03/22/2023.

For: All Using Agencies
Subject: CADD Workstation Devices, Options and Services
Contract Period: Beginning April 05, 2021, and Ending April 04, 2024

Commodity Specialist: Raymond A Jaime

CHANGE SUMMARY: Contract Renewal

The Commonwealth may renew the contract for a maximum of three (3) additional one (1) year term(s), so long
as the Commonwealth provides written notice of its intention to extend the contract by letter prior to the
expiration of the term of the agreement, or any extension thereof. The Commonwealth may exercise the
renewal as individual year or multiple year terms(s). Any renewal will be under the same terms, covenants and
conditions. No further document is required to be executed to renew the term of the contract.

The Commonwealth is exercising the option to extend this contract for one (1) year. This will be the first of the three (3)

renewal options available.

ALL OTHER TERMS AND CONDITIONS OF THIS AGREEMENT NOT CHANGED BY THIS CHANGE NOTICE REMAIN AS
ORIGINALLY WRITTEN.

BOP-1402
Revised 2/19/2014.



'S pennsylvania

7[[YY DEPARTMENT OF GENERAL SERVICES
'~ BUREAU OF PROCUREMENT

DATE: March 01,2023

HP, Inc

1501 Page Mill Road

Palo Alto, California 94304-1126
Jay Pizoli

Jay.M.Pizoli@hp.com

SUBJECT: Renewal of Contract: CADD Workstation Devices, Options and Services
Contract Number: 4400023990
Term of Renewal: April 05,2023 to April 04, 2024

Dear Mr. Pizoli:

Per the terms of the above referenced contract, the Commonwealth is considering exercising the renewal
options contained within the Contract. We are therefore, requesting your concurrence to renew the above
referenced Contract for the renewal period of April 05,2023 to April 04, 2024.

As you may be aware, the Bureau of Procurement is working aggressively to reduce costs and identify the
most efficient processes for procuring our goods and services.

The Bureau of Procurement is applying commercial best practices throughout its organization to generate
additional cost savings. In the spirit of cost savings, we are asking current vendors to consider a price a
reduction to current pricing.

In an effort to reduce costs and identify the most efficient processes for procuring our goods and services, we
are asking you to consider the following:

e  Agreeing to a voluntary price reduction (the Commonwealth suggests up to 10%).
e This voluntary price reduction could apply to any or all line items in your contract.

Any voluntary price reduction would become effective for the next renewal period of April 05,2023 to
April 04, 2024.

If you agree with the proposed cost saving efforts, please indicate on page 2 of this letter.

If the Commonwealth elects to renew the contract, the Bureau will issue a revised contract document to
reflect the renewed contract period and adjusted pricing.

Thank you for your immediate response and consideration. Please complete and return this letter to me either
by fax or email prior to the close of business, Monday, March 08, 2023

If you have any questions, please feel free to contact me.
[

@)

Raymond A Jaime
717-858-8957
rjaime@pa.gov

Rev. 1.18.2023 Page 1 of 2


mailto:Jay.M.Pizoli@hp.com

'S pennsylvania
ffﬂﬂh} DEPARTMENT OF GENERAL SERVICES

'~ BUREAU OF PROCUREMENT

I agree to the renewal of the above referenced Contract for the above stated Term of Renewal. All
terms and conditions remain the same as in the current contract.

Yes \/ No

| agree to offer a voluntary price reduction for the renewal period.

Yes No +/ Proposed Voluntary Price Reduction %

- ‘ﬁ~’7 / J
Signature A / C/( A/ MO/O%/ Title Contracts Specialist
L L4

Date March 3rd, 2023

(Person signing this renewal agreement must have the power to bind their company by their
signature.)

Rev. 1.18.2023 Page 2 of 2



Page 1 of 2
FULLY EXECUTED
Contract Number: 4400023990
Original Contract Effective Date: 03/29/2021
Valid From: 04/05/2021 To: 04/04/2023

All using Agencies of the Commonwealth, Participating Political

Subdivision, Authorities, Private Colleges and Universities Purchasing Agent

Name: Jaime Raymond
Phone: 717-346-3827
Fax: 717-783-6241

Your SAP Vendor Number with us: 172181

Supplier Name/Address:
HP INC
HEWLETT PACKARD

14231 TANDEM BLVD Please Deliver To:

AUSTIN TX 78728-6612 US
To be determined at

the time of the Purchase Order
unless specified below.

Supplier Phone Number: 800-727-2472

Supplier Fax Number: 717-525-9092

Contract Name:

CADD Workstations, Options & Services Payment Terms

NET 30
Solicitation No.: Issuance Date:
Supplier Bid or Proposal No. (if applicable): Solicitation Submission Date:

This contract is comprised of: The above referenced Solicitation, the Supplier's Bid or Proposal, and any documents attached
to this Contract or incorporated by reference.

Item Material/Service Qty UoM Price Per Total
Desc Unit
1 CADD Workstation 0.000 0.00 1 0.00
2 CADD Mobile Workstation 0.000 0.00 1 0.00
3 Monitors 0.000 0.00 1 0.00
4 Options 0.000 0.00 1 0.00
5 Optional Services 0.000 0.00 1 0.00

General Requirements for all ltems:

Information:
Supplier's Signature Title
Printed Name Date

Integrated Environment Systems Form Name: ZM_SFRM_STD_MMCOSRM_L, Version 1.0, Created on 06/27/2006, Last changed on 03/29/2005.



Page 2 of 2
FULLY EXECUTED
Contract Number: 4400023990
Original Contract Effective Date: 03/29/2021
Valid From: 04/05/2021 To: 04/04/2023

Supplier Name:
HP INC

Header Text

The purpose of this contract resulting from RFP 6100051157 is for the Commonwealth Agencies and Costars
members to procure CADD Workstation and CADD Mobile Workstation Computing Devices, Monitors, Device Options
and Optional Services. This contract has an option for both Lease and Purchase.

The term of the contract is two (2) years with three (3) one (1) year Renewal Options .

Contract Point of Contact: Raymond A. Jaime . Email. rjaime@pa.gov

No further information for this Contract

Information:

Integrated Environment Systems Form Name: ZM_SFRM_STD_MMCOSRM_L, Version 1.0, Created on 06/27/2006, Last changed on 03/29/2005.



CONTRACT 4400023990
FOR
CADD WORKSTATION COMPUTING DEVICES AND MONITORS

THIS CONTRACT for the provision of CADD WORKSTATION COMPUTING
DEVICES AND MONITORS (”Contract”) is entered into by and between the Commonwealth of
Pennsylvania, acting through the Department of General Services (“DGS”) and HP, INC.
(“Contractor”).

DGS issued a Request for Proposals for the Provision of CADD WORKSTATION
COMPUTING DEVICES AND MONITORS for Commonwealth executive agencies, RFP No.
6100051157 (“RFP”), and Contractor submitted a proposal in response to the RFP.

Contractor’s proposal was selected for the Best and Final Offer (“BAFQO”) phase of the
RFP process, and in response to the DGS BAFO request, Contractor submitted a BAFO Cost
Submittal.

DGS determined that Contractor’s proposal, as revised by its BAFO Cost Submittal, was
the most advantageous to the Commonwealth after taking into consideration all of the evaluation
factors set forth in the RFP and selected Contractor for contract negotiations.

DGS and Contractor have negotiated this Contract as their final and entire agreement in
regard to providing CADD WORKSTATION COMPUTING DEVICES AND MONITORS to the
Commonwealth.

The parties, intending to be legally bound, agree as follows:

1. Contractor shall, in accordance with the terms and conditions of this Contract,
provide CADD WORKSTATION COMPUTING DEVICES AND MONITORS as
more fully defined in the RFP, to the Commonwealth.

2. Commonwealth executive agencies shall procure their requirements for CADD
WORKSTATION COMPUTING DEVICES AND MONITORS in accordance
with the terms and conditions of this Contract.

3. Contractor agrees to provide the CADD WORKSTATION COMPUTING
DEVICES AND MONITORS listed in its Cost Submittal, which is attached hereto
as Exhibit C and made a part hereof, at the prices listed for those items in Exhibit
C.

4. Contractor agrees to meet and maintain its commitments to Small Diverse
Businesses made in its Small Diverse Business Participation Submittal, attached
hereto as Exhibit D and made a part hereof. The Contractor shall submit any
proposed change to a Small Diverse Business commitment to the Department of
General Services’ Bureau of Diversity Inclusion and Small Business Opportunities
(“BDISBO”), which will make a recommendation as to a course of action to the
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Contracting Officer. The Contractor shall complete Monthly Utilization Reports
within DGS’s PRiSM Compliance Management System within ten (10) workdays
at the end of each calendar month that the Contract is in effect

Contractor agrees to meet and maintain its commitments to Veteran Business
Enterprises made in its Veteran Business Enterprise Participation Submittal,
attached hereto as Exhibit E and made a part hereof. The Contractor shall submit
any proposed change to a Veteran Business Enterprise commitment to the
Department of General Services’ Bureau of Diversity Inclusion and Small Business
Opportunities (“BDISBO”), which will make a recommendation as to a course of
action to the Contracting Officer. The Contractor shall complete Monthly
Utilization Reports within DGS’s PRiSM Compliance Management System within
ten (10) workdays at the end of each calendar month that the Contract is in effect.

The parties agree to that Software, other than software necessary to operate equipment
procured or maintained under this Contract, will not be provided under this Contract.
Software integration is not within the scope of this Contract.

This Contract is comprised of the following documents, which are listed in order
of precedence in the event of a conflict between these documents:

a. The Contract document contained herein.

b. The Final Negotiated Contract Terms and Conditions contained in the RFP,
which is attached hereto as Exhibit A and made part of this Contract.

C. The Final Negotiated Service Level Agreements, which is attached hereto
as Exhibit B and made part hereof.

d. The Contractor’s BAFO Cost Submittal, which is attached hereto as Exhibit
C and made a part hereof.

e. The Contractor’s BAFO Small Diverse Business Participation Submittal,
which is attached hereto as Exhibit D and made a part hereof.

f. The Contractor’s BAFO Veteran Business Enterprise Participation
Submittal, which is attached hereto as Exhibit E and made a part hereof.

g. The RFP, including all of the referenced Appendices and as revised by all
Addenda issued thereto, which is attached hereto as Exhibit F and made a
part hereof.

h. The Contractor’s Technical Submittal, which is attached hereto as Exhibit
G and made a part hereof.
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IN WITNESS WHEREOF, the parties hereto have signed this Contract as of the dates
written below. Execution by the Commonwealth will be as described in Exhibit A, Final
Negotiated Contract Terms and Conditions, CONTRACT-003.1b Signatures — Contract (July
2015).

CONTRACTOR:

By: %Mﬂ/%qm{ g//5/zoz/

Name: /ngﬁ/f L. #44/4(7/
Title: M/LIL Adjfﬂ/ﬁ /5’#47[?9/

SAP Vendor Number: /72/8/

If a corporation, the Chairman, President, Vice-President, Senior Vice-President, Executive Vice-President, Assistant Vice-President, Chief
Executive Officer or Chief Operating Officer must sign; if a sole proprietor, then the owner must sign; if a general or limited partnership, a
general partner must sign; if a limited liability company, then a member must sign, unless it is a managed by a manager, then the manager
must sign; otherwise a resolution indicating authority to bind the corporation must be attached to this Agreement.

COMMONWEALTH OF PENNSYLVANIA

By: To be obtained electronically
Agency Head or Designee  Date

APPROVED AS TO FORM AND LEGALITY:

To be obtained electronically To be obtained electronically
Office of Chief Counsel Date Office of General Counsel  Date

To be obtained electronically
Office of Attorney General

APPROVED:

To be obtained electronically
Office of the Budget Date
Office of Comptroller Operations
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Workstation CADD Catalog Category

Part Number/SKU

Description

Workstation CTO Modules 158C7AV (1x16GB) DDR4 2666 UDIMM NECC NMIC Mem

Workstation CTO Modules 158C9AV Intel Core i5-9500 3.00G 6C 65W NMIC

Workstation CTO Modules 158D0AV Intel Core i7-9700 3.00G 8C 65W NMIC

Workstation CTO Modules 158D1AV 1TB 2.5in SATA 6G TLC NMIC SSD

Workstation CTO Modules 158D2AV 1TB 7200 SATA 3.5in NMIC

Workstation CTO Modules 158D3AV 2TB 7200 SATA 3.5in NMIC

Workstation CTO Modules 158D4AV USAF NMIC

Workstation CTO Modules 158D5AV 9.5 DVDWR NMIC

Workstation CTO Modules 158D6AV HP WD Slim SmCard KB NMIC

Workstation CTO Modules 158D6AVHABA HP WD Slim SmCard KB NMIC

Workstation CTO Modules 158G5AV 1TB 7200 SATA 3.5in 2ndNMIC

Workstation CTO Modules 158G6AV 2TB 7200 SATA 3.5in 2ndNMIC

Workstation CTO Modules 162A4AV 32GB (2x16GB) DDR4 2666 UDIMM NECC NMIC

Workstation CTO Modules 162A5AV 64GB (2x32GB) DDR4 2666 UDIMM NECC NMIC

High-End and workstation mobility 16S95AW HP EBx360830G7 i5-10310U 13 16GB/512 PC Intel i5-10310U, 13.3 FHD BV LED UWVA, UMA, 16GB DDR4, 512GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64 CH, 3yr Wrty
High-End and workstation mobility 16S95AWHABA HP EBx360830G7 i5-10310U 13 16GB/512 PC Intel i5-10310U, 13.3 FHD BV LED UWVA, UMA, 16GB DDR4, 512GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64 CH, 3yr Wrty
High-End and workstation mobility 170M4AW HP EBx360830G7 i7-10610U 13 16GB/512 PC Intel i7-10610U, 13.3 FHD AG LED UWVA TS, UMA, Webcam, 16GB DDR4, 512GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 170M4AWHABA HP EBx360830G7 i7-10610U 13 16GB/512 PC Intel i7-10610U, 13.3 FHD AG LED UWVA TS, UMA, Webcam, 16GB DDR4, 512GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 178J9AV HP IDS DSC RTX 3000 6GBi7-9750H15G6BNBPC

High-End and workstation mobility 18C14AV HP IDS UMA i7-10710U 14 G7 BNBPC

High-End and workstation mobility 18C32AV HP IDS UMA i7-10710U 15 G7 BNBPC

High-End and workstation mobility 18R48AW HP EB850G7 i5-10310U 15 8GB/256 PC Intel i5-10310U, 15.6 FHD AG LED UWVA, UMA, Webcam, 8GB DDR4, 256GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 18R48AWHABA HP EB850G7 i5-10310U 15 8GB/256 PC Intel i5-10310U, 15.6 FHD AG LED UWVA, UMA, Webcam, 8GB DDR4, 256GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 18R49AW HP EB850G7 i7-10610U 15 16GB/512 PC Intel i7-10610U, 15.6 FHD AG LED UWVA, UMA, Webcam, 16GB DDR4, 512GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 18R49AWHABA HP EB850G7 i7-10610U 15 16GB/512 PC Intel i7-10610U, 15.6 FHD AG LED UWVA, UMA, Webcam, 16GB DDR4, 512GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 18T21AW HP EB830G7 i7-10610U 13 16GB/512 PC Intel i7-10610U, 13.3 FHD AG LED UWVA, UMA, Webcam, 16GB DDR4, 512GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 18T21AWH#ABA HP EB830G7 i7-10610U 13 16GB/512 PC Intel i7-10610U, 13.3 FHD AG LED UWVA, UMA, Webcam, 16GB DDR4, 512GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 18W11AW HP EB840G7 i7-10610U 14 16GB/512 PC Intel i7-10610U, 14.0 FHD AG LED UWVA, UMA, Webcam, 16GB DDR4, 512GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 18W11AWHABA HP EB840G7 i7-10610U 14 16GB/512 PC Intel i7-10610U, 14.0 FHD AG LED UWVA, UMA, Webcam, 16GB DDR4, 512GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 18W12AW HP EB840G7 i7-10610U 14 16GB/512 PC Intel i7-10610U, 14.0 FHD AG LED UWVA, UMA, Webcam, 16GB DDR4, 512GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 18W12AWHABA HP EB840G7 i7-10610U 14 16GB/512 PC Intel i7-10610U, 14.0 FHD AG LED UWVA, UMA, Webcam, 16GB DDR4, 512GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 18X52AW HP EB840G7 i5-10310U 14 8GB/256 PC Intel i5-10310U, 14.0 FHD AG LED UWVA, UMA, Webcam, 8GB DDR4, 256GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 18X52AWHABA HP EB840G7 i5-10310U 14 8GB/256 PC Intel i5-10310U, 14.0 FHD AG LED UWVA, UMA, Webcam, 8GB DDR4, 256GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 18X53AW HP EB840G7 i5-10310U 14 8GB/256 PC Intel i5-10310U, 14.0 FHD AG LED UWVA, UMA, Webcam, 8GB DDR4, 256GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 18X53AWHABA HP EB840G7 i5-10310U 14 8GB/256 PC Intel i5-10310U, 14.0 FHD AG LED UWVA, UMA, Webcam, 8GB DDR4, 256GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 18YO5AW HP EB830G7 i5-10310U 13 8GB/256 PC Intel i5-10310U, 13.3 FHD AG LED UWVA, UMA, Webcam, 8GB DDR4, 256GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 18YO5AWHABA HP EB830G7 i5-10310U 13 8GB/256 PC Intel i5-10310U, 13.3 FHD AG LED UWVA, UMA, Webcam, 8GB DDR4, 256GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 18Y07AW HP EB830G7 i5-10310U 13 8GB/256 PC Intel i5-10310U, 13.3 FHD AG LED UWVA, UMA, Webcam, 8GB DDR4, 256GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 18YO7AWHABA HP EB830G7 i5-10310U 13 8GB/256 PC Intel i5-10310U, 13.3 FHD AG LED UWVA, UMA, Webcam, 8GB DDR4, 256GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 18Y70AW HP EB830G7 i5-10310U 13 16GB/512 PC Intel i5-10310U, 13.3 FHD AG LED UWVA TS, UMA, Webcam, 16GB DDR4, 512GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 18Y70AWHABA HP EB830G7 i5-10310U 13 16GB/512 PC Intel i5-10310U, 13.3 FHD AG LED UWVA TS, UMA, Webcam, 16GB DDR4, 512GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64, 3yr Wrty
Workstation CTO Modules 19D76AV Electronic TCO Certified labeling

Workstation CTO Modules 19D79AV Electronic TCO Certified labeling

Workstation CTO Modules 19D97AV Electronic TCO Certified labeling

Workstation CTO Modules 19F01AV Electronic TCO Certified labeling

Workstation CTO Modules 19V10AV Electronic TCO Certified labeling

Workstation CTO Modules 19V21AV Electronic TCO Certified labeling

Options & Accessories (Workstations) 1A4W4AA HP Z2 Mini Rack Tray Support Kit

Monitors 1AA81A4 HP Z32 UHD 4k Display

Monitors 1AA81A4#ABA HP Z32 UHD 4k Display

Monitors 1AA85A4 HP 743 4k UHD Display

Monitors 1AA85A4#ABA HP Z43 4k UHD Display

Workstation CTO Modules 1AE14AV Intel Core i5-7500 3.4 6M 4C TWR CPU

Workstation CTO Modules 1AE15AV Intel Core i7-7700 3.6 8M 4C SFF CPU

Workstation CTO Modules 1AE17AV Intel Core i5-7500 3.4 6M 4C SFF CPU

Workstation CTO Modules 1AK57AV HP eSATA 2 port PCI Bulkhead Kit

Workstation CTO Modules 1AK58AV MUS WD USB OPT

Workstation CTO Modules 1AK61AV CECP Enabled Configuration Label

Workstation CTO Modules 1AK62AV China Reg CCC Compl Mark Label

Workstation CTO Modules 1AK63AV ENERGY STAR Certified Label

Workstation CTO Modules 1AK64AV FDA Class 1 Medical Device Label

Workstation CTO Modules 1AK65AV HP FEMP S5 Low Power Mode Label




Workstation CADD Catalog Category

Part Number/SKU

Description

Workstation CTO Modules 1AK66AV No Included Keyboard

Workstation CTO Modules 1AK67AV No Included Mouse

Workstation CTO Modules 1AK79AV HP PS/2 Mouse

Workstation CTO Modules 1AMO9AV HP eSATA 2 port PCI Bulkhead Kit
Workstation CTO Modules 1AM10AV MUS WD USB OPT

Workstation CTO Modules 1AM11AV HP Serial Port Adapter

Workstation CTO Modules 1AM13AV CECP Enabled Configuration Label
Workstation CTO Modules 1AM14AV China Reg CCC Compl Mark Label
Workstation CTO Modules 1AM15AV ENERGY STAR Certified Label
Workstation CTO Modules 1AM16AV FDA Class 1 Medical Device Label
Workstation CTO Modules 1AM17AV HP FEMP S5 Low Power Mode Label
Workstation CTO Modules 1AM18AV No Included Keyboard

Workstation CTO Modules 1AM19AV No Included Mouse

Workstation CTO Modules 1AM22AV HP Z Turbo Drv M.2 1TB TLC SSD
Workstation CTO Modules 1AM23AV HP Z Turbo Drive M.2 1TB TLC 2nd SSD
Workstation CTO Modules 1AM25AV HP Z Turbo Drive M.2 256GB TLC SSD
Workstation CTO Modules 1AM26AV HP Z Turbo Drive M.2 256GB TLC 2nd SSD
Workstation CTO Modules 1AM29AV HP Z Turbo Drv M.2 512GB TLC SSD
Workstation CTO Modules 1AM30AV HP Z Turbo Drive M.2 512GB TLC 2nd SSD
Workstation CTO Modules 1AM31AV HP PS/2 Mouse

Workstation CTO Modules 1AX74AV USB Premium Keyboard

Workstation CTO Modules 1AX74AVH#HABA USB Premium Keyboard

Workstation CTO Modules 1AX75AV 1.5TB (12x128GB) DDR42666 ECC LR 2CPU
Workstation CTO Modules 1AX77AV 16GB (2x8GB) DDR42666 ECC REG 1CPU
Workstation CTO Modules 1AX79AV 192GB (12x16GB) DDR42666 ECC REG 2CPU
Workstation CTO Modules 1AX83AV 32GB (2x16GB) DDR42666 ECC REG 1CPU
Workstation CTO Modules 1AX84AV 32GB (4x8GB) DDR42666 ECC REG 1CPU
Workstation CTO Modules 1AX85AV 64GB (4x16GB) DDR42666 ECC REG 1CPU
Workstation CTO Modules 1AX86AV 8GB (1x8GB) DDR4 2666 ECC REG
Workstation CTO Modules 1AX87AV 96GB (12x8GB) DDR42666 ECC REG 1CPU
Workstation CTO Modules 1AX88AV 96GB (12x8GB) DDR42666 ECC REG 2CPU
Workstation CTO Modules 1AX91AV Business Slim PS/2 Wired Keyboard
Workstation CTO Modules 1AX91AVHABA Business Slim PS/2 Wired Keyboard
Workstation CTO Modules 1AX92AV USB BusSlim Keyboard

Workstation CTO Modules 1AX92AVH#ABA USB BusSlim Keyboard

Workstation CTO Modules 1AX93AV HP KBD MUS WL BusSlim Keyboard
Workstation CTO Modules 1AX93AVHABA HP KBD MUS WL BusSlim Keyboard
Workstation CTO Modules 1AX94AV HP KBDWD USB BusSlim SCard CCID
Workstation CTO Modules 1AX94AVH#ABA HP KBDWD USB BusSlim SCard CCID
Workstation CTO Modules 1AX97AV No MS Office Pre-Loaded SW
Workstation CTO Modules 1AY24AV USB Premium Keyboard

Workstation CTO Modules 1AY24AVH#ABA USB Premium Keyboard

Workstation CTO Modules 1AY25AV Business Slim PS/2 Wired Keyboard
Workstation CTO Modules 1AY25AV#ABA Business Slim PS/2 Wired Keyboard
Workstation CTO Modules 1AY26AV USB BusSlim Keyboard

Workstation CTO Modules 1AY26AVH#ABA USB BusSlim Keyboard

Workstation CTO Modules 1AY27AV HP KBD MUS WL BusSlim Keyboard
Workstation CTO Modules 1AY27AVHABA HP KBD MUS WL BusSlim Keyboard
Workstation CTO Modules 1AY28AV HP KBDWD USB BusSlim SCard CCID
Workstation CTO Modules 1AY28AVH#ABA HP KBDWD USB BusSlim SCard CCID
High-End and workstation mobility 1CAV7AV HP IDS UMA i7-9850H 15 G6 BNBPC
Workstation CTO Modules 1CA56AV 16GB DDR4-2400 nECC (2x8GB) RAM
Workstation CTO Modules 1CAS58AV 32GB DDR4-2400 ECC (2x16GB) RAM
Workstation CTO Modules 1CA61AV 32GB DDR4-2400 nECC (2x16GB) RAM
Workstation CTO Modules 1CA73AV 8GB DDR4-2400 nECC (1x8GB) RAM
Workstation CTO Modules 1D4P5AV AT-2914SX/LC PCle Fiber Adapter
Workstation CTO Modules 1D4P8AV AT-2914SX/LC PCle Fiber Adapter
Workstation CTO Modules 1D4Q1AV AT-2914SX/LC PCle Fiber Adapter
Monitors 1FH45AA HP EliteDisplay E223 Monitor

Monitors 1FH45AA#ABA HP EliteDisplay E223 Monitor

Monitors 1FH45U9 HP E223 21.5 Display Head Only
Monitors 1FH45U9#ABA HP E223 21.5 Display Head Only
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Monitors 1FH46AA HP EliteDisplay E233 Monitor

Monitors 1FH46AAH#ABA HP EliteDisplay E233 Monitor

Monitors 1FH46U9 HP E233 23 Display Head Only

Monitors 1FH46U9#ABA HP E233 23 Display Head Only

Monitors 1FH47AA HP EliteDisplay E243 Monitor

Monitors 1FH47AAH#ABA HP EliteDisplay E243 Monitor

Monitors 1FH47U9 HP E243 23.8 Display Head Only

Monitors 1FH47U9#ABA HP E243 23.8 Display Head Only

Monitors 1FH48AA HP EliteDisplay E243m Monitor

Monitors 1FH48AAH#ABA HP EliteDisplay E243m Monitor

Monitors 1FH48U9 HP E243m 23.8 Display Head Only

Monitors 1FH48U9#ABA HP E243m 23.8 Display Head Only

Monitors 1FH49AA HP EliteDisplay E243i Monitor

Monitors 1FHA9AAH#ABA HP EliteDisplay E243i Monitor

Monitors 1FH49U9 HP E243i 24 Display Head Only

Monitors 1FH49U9#ABA HP E243i 24 Display Head Only

Monitors 1FH50AA HP EliteDisplay E273 Monitor

Monitors 1FH50AA#ABA HP EliteDisplay E273 Monitor

Monitors 1FH50U9 HP E273 27 Display Head Only

Monitors 1FH50U9#ABA HP E273 27 Display Head Only

Monitors 1FH51U9 HP E273m 27 Display Head Only

Monitors 1FH51U9#ABA HP E273m 27 Display Head Only

Monitors 1FH52AA HP EliteDisplay E273q Monitor

Monitors 1FH52AA#ABA HP EliteDisplay E273q Monitor

Monitors 1FH52U9 HP E273q 27 Display Head Only

Monitors 1FH52U9#ABA HP E273q 27 Display Head Only

Options & Accessories (Workstations) 1FV90AA MicroSemi 2100-4i4e SAS RAID Cntlr

High-End and workstation mobility 1G6WSAW HP EB835G7 R7-4750U 13 16GB/512 PC AMD R7P-4750U, 13.3 FHD AG LED UWVA, UMA, Webcam, 16GB DDR4, 512GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 1G6WSAW#HABA HP EB835G7 R7-4750U 13 16GB/512 PC AMD R7P-4750U, 13.3 FHD AG LED UWVA, UMA, Webcam, 16GB DDR4, 512GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 1G6X9AW HP EB835G7 R5-4650U 13 8GB/256 PC AMD R5P-4650U, 13.3 FHD AG LED UWVA, UMA, Webcam, 8GB DDR4, 256GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 1G6X9AWHABA HP EB835G7 R5-4650U 13 8GB/256 PC AMD R5P-4650U, 13.3 FHD AG LED UWVA, UMA, Webcam, 8GB DDR4, 256GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 1G8Z6AW HP EB845G7 R5-4650U 14 8GB/256 PC AMD R5P-4650U, 14.0 FHD AG LED UWVA, UMA, Webcam, 8GB DDR4, 256GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 1G8Z6AWH#ABA HP EB845G7 R5-4650U 14 8GB/256 PC AMD R5P-4650U, 14.0 FHD AG LED UWVA, UMA, Webcam, 8GB DDR4, 256GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64, 3yr Wrty
Workstation CTO Modules 1GQ34AV HP Dual Port 10GBase-T NIC Module

Workstation CTO Modules 1GQ48AV HP Dual Port 10GBase-T NIC Module

Workstation CTO Modules 1GQ52AV Intel HD Graphics 630

High-End and workstation mobility 1H7Y3AW HP EB845G7 R7-4750U 14 16GB/512 PC AMD R7P-4750U, 14.0 FHD AG LED UWVA, UMA, Webcam, 16GB DDR4, 512GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 1H7Y3AWHABA HP EB845G7 R7-4750U 14 16GB/512 PC AMD R7P-4750U, 14.0 FHD AG LED UWVA, UMA, Webcam, 16GB DDR4, 512GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 1H9UOAW HP EB855G7 R5-4650U 15 8GB/256 PC AMD R5P-4650U, 15.6 FHD AG LED UWVA, UMA, Webcam, 8GB DDR4, 256GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 1H9UOAW#ABA HP EB855G7 R5-4650U 15 8GB/256 PC AMD R5P-4650U, 15.6 FHD AG LED UWVA, UMA, Webcam, 8GB DDR4, 256GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 1H9U1AW HP EB855G7 R7-4750U 15 16GB/512 PC AMD R7P-4750U, 15.6 FHD AG LED UWVA, UMA, Webcam, 16GB DDR4, 512GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 1H9U1AWHABA HP EB855G7 R7-4750U 15 16GB/512 PC AMD R7P-4750U, 15.6 FHD AG LED UWVA, UMA, Webcam, 16GB DDR4, 512GB SSD, ax+BT, 3C Batt, FPS, W10 Pro64, 3yr Wrty
Workstation CTO Modules 1HH49AV 9.5mm Slim DVD-Writer 1st ODD

Workstation CTO Modules 1HH53AV 9.5mm Slim DVD-Writer 1st ODD

Workstation CTO Modules 1HH61AV 9.5mm Slim DVD-Writer 1st ODD

Options & Accessories (Workstations) 1HL94AAE HP Echopixel True 3D SW Win10 1yr E-LTU Customer is responsible for creating back-up CD or hardcopy LTU. HP will not provide any physical product with this electronic software.
Options & Accessories (Workstations) 1HL95AAE HP Echopixel True 3D SW Win10 2yr E-LTU Customer is responsible for creating back-up CD or hardcopy LTU. HP will not provide any physical product with this electronic software.
Options & Accessories (Workstations) 1HL96AAE HP Echopixel True 3D SW Win10 3yr E-LTU Customer is responsible for creating back-up CD or hardcopy LTU. HP will not provide any physical product with this electronic software.
Options & Accessories (Workstations) 1HL97AAE HP Echopixel True 3D SW Win10 Perp E-LTU Customer is responsible for creating back-up CD or hardcopy LTU. HP will not provide any physical product with this electronic software.
Workstation CTO Modules 1HZ48AV Intel Xeon E3-1225v6 3.3 8M GT2 4C TWR

Workstation CTO Modules 1HZ49AV Intel Xeon E3-1230v6 3.5 8M GTO 4C TWR

Workstation CTO Modules 1HZ50AV Intel Xeon E3-1240v6 3.7 8M GTO 4C TWR

Workstation CTO Modules 1JF10AV Intel Xeon E3-1230v6 3.5 8M GTO 4C SFF

Workstation CTO Modules 1JP10AV Base FIO 4xUSB3 TypeA

Entry/Value Workstations 1JP11AV HP Z4 G4 WKS

Workstation CTO Modules 1JP16AV AMD RdnP WX 7100 8GB 4DP Graphics

Workstation CTO Modules 1JP17AV AMD Radeon Pro WX 7100 8GB 2nd GFX

Workstation CTO Modules 1JP18AV Nvd Qdr 4GB P1000 (4)mDP Graphics

Workstation CTO Modules 1JP19AV Nvd Qdr 4GB P1000 2nd Graphics

Workstation CTO Modules 1JP22AV NVIDIA Quadro P400 2GB (3)mDP Graphics

Workstation CTO Modules 1JP23AV Nvd Qdr 2GB P400 2nd Graphics

Workstation CTO Modules 1JP38AV 1TB 7200 SATA 3.5in
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Workstation CTO Modules 1JP39AV 1TB 7200 SATA 3.5 2nd

Workstation CTO Modules 1JP40AV 1TB 7200 SATA 3.5 4th

Workstation CTO Modules 1JP41AV 1TB 7200 SATA 3.5 3rd

Workstation CTO Modules 1JP42AV 1TB 7200 SATA Enterprise 3.5in
Workstation CTO Modules 1JP43AV 1TB 7200 SATA Enterprise 3.5in 2nd
Workstation CTO Modules 1JP44AV 1TB 7200 SATA Enterprise 3.5in 3rd
Workstation CTO Modules 1JP45AV 1TB 7200 SATA Enterprise 3.5 4th
Workstation CTO Modules 1JP46AV 2TB 7200 SATA 3.5in

Workstation CTO Modules 1JP47AV 2TB 7200 SATA 3.5in 2nd
Workstation CTO Modules 1JP48AV 2TB 7200 SATA 3.5in 3rd
Workstation CTO Modules 1JP49AV 2TB 7200 SATA 3.5 4th

Workstation CTO Modules 1JP50AV 300GB 15k SAS SFF

Workstation CTO Modules 1JP51AV 300GB 15k SAS SFF 2nd

Workstation CTO Modules 1JP58AV 4TB 7200 SATA Enterprise 3.5in
Workstation CTO Modules 1JP59AV 4TB 7200 SATA Enterprise 3.5in 2nd
Workstation CTO Modules 1JP60AV 4TB 7200 SATA Enterprise 3.5in 3rd
Workstation CTO Modules 1JP61AV 4TB 7200 SATA Enterprise 3.5 4th
Workstation CTO Modules 1JP62AV 500GB 7200 SATA 3.5in

Workstation CTO Modules 1JP63AV 500GB 7200 SATA 3.5in 2nd
Workstation CTO Modules 1JP64AV 500GB 7200 SATA 3.5in 3rd
Workstation CTO Modules 1JP65AV 500GB 7200 SATA 3.5 4th
Workstation CTO Modules 1JP66AV 500GB 7200 SATA OPAL2 SFF
Workstation CTO Modules 1JP72AV CECP Enabled Configuration Label
Workstation CTO Modules 1JP73AV China Reg CCC Compl Mark Label
Workstation CTO Modules 1IP74AV ENERGY STAR Certified Label
Workstation CTO Modules 1JP75AV HP FEMP S5 Low Power Mode Label
Workstation CTO Modules 1JP76AV MicroSemi SmartHBA2100-4i4e SAS CNTLR
Workstation CTO Modules 1JP77AV No Integrated GFX

Workstation CTO Modules 1JP79AV NVIDIA SLI 2-Slot Graphics Connector
Workstation CTO Modules 1JP83AV HP Z Turbo Drv M.2 1TB TLC SSD
Workstation CTO Modules 1JP84AV HP Z Turbo Drive M.2 1TB TLC 2nd SSD
Workstation CTO Modules 1JP86AV HP Z Turbo Drive M.2 256GB TLC SSD
Workstation CTO Modules 1JP87AV HP Z Turbo Drive M.2 256GB TLC 2nd SSD
Workstation CTO Modules 1JPS0AV HP Z Turbo Drv M.2 512GB TLC SSD
Workstation CTO Modules 1JP91AV HP Z Turbo Drive M.2 512GB TLC 2nd SSD
Workstation CTO Modules 1JP92AV Operating System Load to M.2
Workstation CTO Modules 1JP93AV Operating System Load to PCle
Workstation CTO Modules 1JP94AV Operating System Load to SATA/SAS
Workstation CTO Modules 1JP95AV Premium FIO 2xUSB3.1 TypeC 2xUSB3 TypeA
Workstation CTO Modules 1JP96AV RAID 0 Striped Array Configuration
Workstation CTO Modules 1JP97AV RAID 1 Mirrored Array Configuration
Workstation CTO Modules 1JP98AV RAID 10 Striped/Mirrored Configuration
Workstation CTO Modules 1JQ01AV 1TB 2.5in SATA SSD

Workstation CTO Modules 1JQ02AV 1TB 2.5in SATA 2nd SSD

Workstation CTO Modules 1JQO3AV 1TB 2.5in SATA 3rd SSD

Workstation CTO Modules 1JQO04AV 1TB 2.5in SATA 4th SSD

Workstation CTO Modules 1JQO5AV 240GB SATA Enterprise SSD
Workstation CTO Modules 1JQO06AV 240GB SATA Enterprise 2nd SSD
Workstation CTO Modules 1JQ07AV 240GB SATA Enterprise 3rd SSD
Workstation CTO Modules 1JQO8AV 240GB SATA Enterprise 4th SSD
Workstation CTO Modules 1JQO09AV 256GB 2.5in SATA SSD

Workstation CTO Modules 1JQ10AV 256GB 2.5in SATA 2nd SSD
Workstation CTO Modules 1JQ11AV 256GB 2.5in SATA 3rd SSD
Workstation CTO Modules 1JQ12AV SSD 256GB SATA 4th

Workstation CTO Modules 1JQ13AV 256GB 2.5in SATA OPAL2 SSD
Workstation CTO Modules 1JQ14AV 2TB 2.5in SATA SSD

Workstation CTO Modules 1JQ15AV 2TB 2.5in SATA 2nd SSD

Workstation CTO Modules 1JQ16AV 2TB SATA 3rd SSD

Workstation CTO Modules 1JQ17AV 2TB SATA 4th SSD

Workstation CTO Modules 1JQ18AV 480GB SATA Enterprise SSD
Workstation CTO Modules 1JQ19AV 480GB SATA Enterprise 2nd SSD
Workstation CTO Modules 1JQ20AV 480GB SATA Enterprise 3rd SSD
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Workstation CTO Modules 1JQ21AV 480GB SATA Enterprise 4th SSD
Workstation CTO Modules 1JQ22AV 512GB 2.5in SATA SSD

Workstation CTO Modules 1JQ23AV 512GB 2.5in SATA 2nd SSD
Workstation CTO Modules 1JQ24AV 512GB 2.5in SATA 3rd SSD
Workstation CTO Modules 1JQ25AV 512GB 2.5in SATA 4th SSD
Workstation CTO Modules 1JQ26AV 512GB 2.5in SATA OPAL2 SSD
Workstation CTO Modules 1JQ27AV HP Remote Graphics SW (RGS) for Z
Workstation CTO Modules 1JQ28AV Z4 G4 90 465W Chassis

Workstation CTO Modules 1JQ29AV Z4 G4 90 750W Chassis

Workstation CTO Modules 1JQ44AV HP Z4 G4 465W/750W CKIT
Workstation CTO Modules 1JQ44AVHABA HP Z4 G4 465W/750W CKIT
Workstation CTO Modules 1JQ60AV HP 10GbE SFP+ SR 1st Transceiver
Workstation CTO Modules 1JQ61AV HP 10GbE SFP+ SR 2nd Transceiver
Workstation CTO Modules 1JQ62AV HP i350-T2 PCle Dual Port Gigabit NIC
Workstation CTO Modules 1JQ63AV MUS WD USB OPT

Workstation CTO Modules 1JQ64AV HP SD Card Reader

Workstation CTO Modules 1JQ65AV Intel Ethernet 1210-T1 PCle x1 Gb NIC
Workstation CTO Modules 1JQ66AV Intel X550-T2 10GbE Dual Port NIC
Workstation CTO Modules 1JQ67AV Intel X710-DA2 10GbE SFP+ Dual Port NIC
Workstation CTO Modules 1JQ69AV FDA Class 1 Medical Device Label
Workstation CTO Modules 1JQ71AV No Included Keyboard

Workstation CTO Modules 11Q72AV No Included Mouse

Workstation CTO Modules 1JQ73AV HP PS/2 Mouse

Workstation CTO Modules 1JQ74AV 128GB (4x32GB) DDR4 2666 ECC REG
Workstation CTO Modules 1JQ75AV 128GB (8x16GB) DDR4 2666 ECC REG
Workstation CTO Modules 1JQ76AV 16GB (2x8GB) DDR4 2666 ECC REG
Workstation CTO Modules 1JQ77AV 24GB (3x8GB) DDR4 2666 ECC REG
Workstation CTO Modules 1JQ78AV 256GB (8x32GB) DDR4 2666 ECC REG
Workstation CTO Modules 1JQ79AV 32GB (2x16GB) DDR4 2666 ECC REG
Workstation CTO Modules 1JQ80AV 32GB (4x8GB) DDR4 2666 ECC REG
Workstation CTO Modules 1JQ81AV 64GB (2x32GB) DDR4 2666 ECC REG
Workstation CTO Modules 1JQ82AV 64GB (4x16GB) DDR4 2666 ECC REG
Workstation CTO Modules 1JQ83AV 64GB (8x8GB) DDR4 2666 ECC REG
Workstation CTO Modules 1JQ84AV 8GB (1x8GB) DDR4 2666 ECC REG
Workstation CTO Modules 1JQ86AV Business Slim PS/2 Wired Keyboard
Workstation CTO Modules 1JQ86AVHABA Business Slim PS/2 Wired Keyboard
Workstation CTO Modules 1JQ87AV USB BusSlim Keyboard

Workstation CTO Modules 1JQ87AVHABA USB BusSlim Keyboard

Workstation CTO Modules 1JQ88AV USB Premium Keyboard

Workstation CTO Modules 1JQ88AVHABA USB Premium Keyboard

Workstation CTO Modules 1JQ89AV HP KBD MUS WL BusSlim Keyboard
Workstation CTO Modules 1JQ89AVHABA HP KBD MUS WL BusSlim Keyboard
Workstation CTO Modules 1JQ90AV HP KBDWD USB BusSlim SCard CCID
Workstation CTO Modules 1JQ90AVHABA HP KBDWD USB BusSlim SCard CCID
Workstation CTO Modules 1JQ92AV HP Remove Computrace BIOS Module
Workstation CTO Modules 1JQ93AV HP Solenoid Lock and Hood Sensor (TWR)
Workstation CTO Modules 1JQ94AV HP TPM Disabled

Workstation CTO Modules 1JQ95AV HP Linux-ready

Workstation CTO Modules 1JQ96AV Multi-Unit (TWR) 4 Pk Packaging
Workstation CTO Modules 1JQ97AV No Included ODD

Workstation CTO Modules 1JQ98AV 9.5 BD Writer 1st ODD

Workstation CTO Modules 1JQ99AV 9.5 BD Writer 2nd ODD

Workstation CTO Modules 1JRO0AV 9.5 DVDROM 1st ODD

Workstation CTO Modules 1JRO1AV 9.5 DVDWR 1st ODD

Workstation CTO Modules 1JRO2AV 9.5 DVDWR 2nd ODD

Workstation CTO Modules 1JRO3AV Red Hat Enterprise Linux (RHEL)
Workstation CTO Modules 1JRO4AV Single Unit (TWR) Packaging
Workstation CTO Modules 1JRO6AV Win 10 Pro 64

Workstation CTO Modules 1JRO6AVH#ABA Win 10 Pro 64

Workstation CTO Modules 1JRO7AV 3/3/3 Warranty

Workstation CTO Modules 1JRO7AV#ABA 3/3/3 Warranty

Monitors 1JR59A4 HP Z24xG2 DreamColor Display




Workstation CADD Catalog Category

Part Number/SKU

Description

Monitors 1JR59A4#ABA HP Z24xG2 DreamColor Display

Monitors 1JSO5A4 HP Z22n G2 Display

Monitors 1JSO5A4#ABA HP Z22n G2 Display

Monitors 1JS05U9 HP Z22n G2 21.5 Head Only

Monitors 1JSO5U9#ABA HP Z22n G2 21.5 Head Only

Monitors 1JS06A4 HP Z23n G2 Display

Monitors 1JSO6A4HABA HP Z23n G2 Display

Monitors 1JS06U9 HP Z23n G2 23 Head Only

Monitors 1JSO6U9#ABA HP Z23n G2 23 Head Only

Monitors 1JS07A4 HP Z24nf G2 Display

Monitors 1JSO7AAH#ABA HP Z24nf G2 Display

Monitors 1JS07U9 HP Z24nf G2 23.8 Head Only

Monitors 1JSO7U9#ABA HP Z24nf G2 23.8 Head Only

Monitors 1JS08A4 HP Z24i G2 Display

Monitors 1JSO8A4HABA HP Z24i G2 Display

Monitors 1JS08U9 HP Z24i G2 24 Head Only

Monitors 1JSO8U9HABA HP Z24i G2 24 Head Only

Monitors 1JS09A4 HP Z24n G2 Display

Monitors 1JSO9A4#ABA HP Z24n G2 Display

Monitors 1JS09U9 HP Z24n G2 24 Head Only

Monitors 1JSO9U9#ABA HP Z24n G2 24 Head Only

Monitors 1JS10A4 HP Z27n G2 Display

Monitors 1JS10A4#ABA HP Z27n G2 Display

Monitors 1JS10U9 HP Z27n G2 27 Head Only

Monitors 1JS10U9#ABA HP Z27n G2 27 Head Only

Workstation CTO Modules 1MD98AV NVIDIA Quadro P1000 4GB 1st GFX

Options & Accessories (Workstations) 1MEO1AA NVIDIA Quadro P1000 4GB Kit w/2 Adapters

Workstation CTO Modules 1MEO2AV NVIDIA Quadro P4000 8GB 1st GFX

Workstation CTO Modules 1MEOQO3AV NVIDIA Quadro P2000 5GB 1st GFX

Workstation CTO Modules 1MEO5AV NVIDIA Quadro P400 2GB 1st GFX

Options & Accessories (Workstations) 1ME40AA NVIDIA Quadro P4000 8GB Graphics

Options & Accessories (Workstations) 1ME41AA NVIDIA Quadro P2000 5GB Graphics

Options & Accessories (Workstations) 1ME43AA NVIDIA Quadro P400 2GB Kit w/2 Adapters

Options & Accessories (Workstations) 1MLO9AAE HP VHS PtNx Ortho Pt-of-Care App E-LTU Customer is responsible for creating back-up CD or hardcopy LTU. HP will not provide any physical product with this electronic software
Options & Accessories (Workstations) 1ML10AAE HP Patient Nexus Primary POC App E-LTU Customer is responsible for creating back-up CD or hardcopy LTU. HP will not provide any physical product with this electronic software.
Options & Accessories (Workstations) 1ML11AAE HP Patient Nexus Int Med pt EDU E-LTU Customer is responsible for creating back-up CD or hardcopy LTU. HP will not provide any physical product with this electronic software.
Options & Accessories (Workstations) 1ML12AAE HP Patient Nexus Hlth & Wel pt EDU E-LTU Customer is responsible for creating back-up CD or hardcopy LTU. HP will not provide any physical product with this electronic software.
Options & Accessories (Workstations) 1ML13AAE HP Patient Nexus Gen Surgery PtEdu E-LTU Customer is responsible for creating back-up CD or hardcopy LTU. HP will not provide any physical product with this electronic software.
Options & Accessories (Workstations) 1ML14AAE HP Patient Nexus Oncology pt EDU E-LTU Customer is responsible for creating back-up CD or hardcopy LTU. HP will not provide any physical product with this electronic software.
Options & Accessories (Workstations) 1ML15AAE HP Patient Nexus Dermatology PtEdu E-LTU Customer is responsible for creating back-up CD or hardcopy LTU. HP will not provide any physical product with this electronic software.
Options & Accessories (Workstations) 1ML16AAE HP Patient Nexus Opth pt EDU E-LTU Customer is responsible for creating back-up CD or hardcopy LTU. HP will not provide any physical product with this electronic software.
Options & Accessories (Workstations) 1ML17AAE HP Patient Nexus Orthopedic pt EDU E-LTU Customer is responsible for creating back-up CD or hardcopy LTU. HP will not provide any physical product with this electronic software.
Options & Accessories (Workstations) 1ML18AAE HP Patient Nexus Cardiac pt EDU E-LTU Customer is responsible for creating back-up CD or hardcopy LTU. HP will not provide any physical product with this electronic software.
Options & Accessories (Workstations) 1ML19AAE HP Patient Nexus OB/GYN pt EDU E-LTUCustomer is responsible for creating back-up CD or hardcopy LTU. HP will not provide any physical product with this electronic software.
Options & Accessories (Workstations) 1ML20AAE HP Patient Nexus Pediatrics pt EDU E-LTU Customer is responsible for creating back-up CD or hardcopy LTU. HP will not provide any physical product with this electronic software.
Entry/Value Workstations - Sprout 1MU73UA HP SPT AiO i77700T 512G 16G PC

Entry/Value Workstations - Sprout 1MU73UA#ABA HP SPT AiO i77700T 512G 16G PC

Workstation CTO Modules 1MX44AV HP DisplayPort to DVI-D Adapter (2-pack)

Workstation CTO Modules 1MX45AV HP DisplayPort to DVI-D Adapter (4-pack)

Workstation CTO Modules 1MX46AV HP DisplayPort to DVI-D Adapter (6-pack)

Workstation CTO Modules 1MX49AV HP DisplayPort to DVI-D Adapter

Workstation CTO Modules 1MX50AV HP DisplayPort to DVI-D Adapter (2-pack)

Workstation CTO Modules 1MX51AV HP DisplayPort to DVI-D Adapter (4-pack)

Workstation CTO Modules 1MX52AV HP DisplayPort to DVI-D Adapter (6-pack)

Options & Accessories (Workstations) 1MY24AAE HP Patient Nexus Cardiac POC app E-LTU Customer is responsible for creating back-up CD or hardcopy LTU. HP will not provide any physical product with this electronic software.
Workstation CTO Modules 1MY83AV HP DisplayPort to Dual Link DVI Adapter

Workstation CTO Modules 1MY85AV HP DisplayPort to Dual Link DVI Adapter

Workstation CTO Modules 1MY87AV HP eSATA 2 port PCI Bulkhead Kit

Workstation CTO Modules 1MY88AV HP Serial Port Adapter

Workstation CTO Modules 1MY89AV HP Z4 G4 Fan and Front Card Guide Kit

Workstation CTO Modules 1MY90AV HP Z4 G4 Memory Cooling Solution

Workstation CTO Modules INC53AV HP 78 Std Cooling Solution 1CPU




Workstation CADD Catalog Category

Part Number/SKU
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Workstation CTO Modules INC54AV HP 78 Std Cooling Solution 2CPU

Options & Accessories (Workstations) 1PD47AA HP Z Turbo Drive 256GB TLC Z8 G4 SSD Kit
Options & Accessories (Workstations) 1PD48AA HP Z Turbo Drive 512GB TLC Z8 G4 SSD Kit
Options & Accessories (Workstations) 1PD49AA HP Z Turbo Drive 1TB TLC Z8 G4 SSD Kit
Options & Accessories (Workstations) 1PD53AA HP Z Turbo Driv 256GB TLC Z8G4 SSDModule
Options & Accessories (Workstations) 1PD54AA HP Z Turbo Driv 512GB TLC Z8G4 SSDModule
Options & Accessories (Workstations) 1PD55AA HP Z Turbo Drive 1TB TLC Z8G4 SSDModule
Options & Accessories (Workstations) 1PD59AA HP Z Turbo Driv 256GB TLC Z4/6 G4 SSDKit
Options & Accessories (Workstations) 1PD60AA HP Z Turbo Driv 512GB TLC Z4/6 G4 SSDKit
Options & Accessories (Workstations) 1PD61AA HP Z Turbo Drive 1TB TLC Z4/6 G4 SSD Kit
Options & Accessories (Workstations) 1PM63AA Aquantia NBASE-T 5GbE PCle NIC
Workstation CTO Modules 1QE61AV HP DisplayPort to Dual Link DVI Adapter
Workstation CTO Modules 1QE62AV HP DisplayPort to DVI-D Adapter
Workstation CTO Modules 1QE63AV HP DisplayPort to DVI-D Adapter (2-pack)
Workstation CTO Modules 1QE64AV HP DisplayPort to DVI-D Adapter (4-pack)
Workstation CTO Modules 1QE65AV HP DisplayPort to DVI-D Adapter (6-pack)
Workstation CTO Modules 1QE66AV HP Z4 Std CPU Cooling Solution

Options & Accessories (Workstations) 1QL46AA Intel X550 10GBASE-T Dual Port NIC
Options & Accessories (Workstations) 1QL47AA Intel X710-DA2 10GbE SFP+ DP NIC
Options & Accessories (Workstations) 1QL48AA Intel 8265 802.11 a/b/g/n/ac&BT PCle
Options & Accessories (Workstations) 1QL49AA HP 10GBASE-T Dual NIC Module Z6/8 G4
Workstation CTO Modules 1T2C7AV 960GB SATA-3 2.5in Ent SSD

Workstation CTO Modules 1T2C8AV 960GB SATA-3 2.5in Ent 2nd SSD
Workstation CTO Modules 1T2C9AV 960GB SATA-3 2.5in Ent 3rd SSD
Workstation CTO Modules 1T2DOAV 960GB SATA-3 2.5in Ent 4th SSD
Workstation CTO Modules 1T2F1AV 960GB SATA-3 2.5in Ent SSD

Workstation CTO Modules 1T2F2AV 960GB SATA-3 2.5in Ent 2nd SSD
Workstation CTO Modules 1T2F3AV 960GB SATA-3 2.5in Ent 3rd SSD
Workstation CTO Modules 1T2F4AV 960GB SATA-3 2.5in Ent 4th SSD
Workstation CTO Modules 1T2J5AV 960GB SATA-3 2.5in Ent SSD

Workstation CTO Modules 1T2J6AV 960GB SATA-3 2.5in Ent 2nd SSD
Workstation CTO Modules 1T2J7AV 960GB SATA-3 2.5in Ent 3rd SSD
Workstation CTO Modules 1T2J8AV 960GB SATA-3 2.5in Ent 4th SSD
Workstation CTO Modules 1T2J9AV 960GB SATA-3 2.5in Ent 5th SSD
Workstation CTO Modules 1T2K0AV 960GB SATA-3 2.5in Ent 6th SSD
Monitors 1TJ76AA HP E243d Docking Monitor

Monitors 1TI76AA#ABA HP E243d Docking Monitor

Monitors 1TJ76U9 HP E243d Docking Monitor HEAD ONLY
Monitors 1TJ76U9HABA HP E243d Docking Monitor HEAD ONLY
High-End and workstation mobility 1W9K8AV HP IDS UMA i7-10810U 14 G7 BNBPC
Options & Accessories (Workstations) 1WT20AA NVIDIA Quadro Sync Il

Options & Accessories (Workstations) 1XD84AA 8GB DDR4-2666 (1x8GB) ECC RegRAM
Options & Accessories (Workstations) 1XD85AA 16GB DDR4-2666 (1x16GB) ECC RegRAM
Options & Accessories (Workstations) 1XD86AA 32GB DDR4-2666 (1x32GB) ECC RegRAM
Options & Accessories (Workstations) 1XM32AA HP Z Premium Front /0 2xUSB-A 2xUSB-C
Options & Accessories (Workstations) 1XM33AA HP Z4 G4 Fan and Front Card Guide Kit
Options & Accessories (Workstations) 1XM34AA HP Z4 G4 Memory Cooling Solution
Options & Accessories (Workstations) 1XM39AA 726G4 Xeon 6136 3.0 2666 12C CPU2
Options & Accessories (Workstations) 1XM44AA Z26G4 Xeon 6128 3.4 2666 6C CPU2
Options & Accessories (Workstations) 1XM49AA 26G4 Xeon 4114 2.2 2400 10C CPU2
Options & Accessories (Workstations) 1XM50AA 26G4 Xeon 4112 2.6 2400 4C CPU2
Options & Accessories (Workstations) 1IXM51AA 76G4 Xeon 4108 1.8 2400 8C CPU2
Options & Accessories (Workstations) 1IXM52AA 26G4 Xeon 3106 1.7 2133 8C CPU2
Options & Accessories (Workstations) 1XM55AA 28G4 Xeon 8160M 2.1 2666 24C CPU2
Options & Accessories (Workstations) 1XM58AA 728G4 Xeon 6154 3.0 2666 18C CPU2
Options & Accessories (Workstations) 1XM60AA Z8G4 Xeon 6142M 2.6 2666 16C CPU2
Options & Accessories (Workstations) 1IXM62AA 28G4 Xeon 6136 3.0 2666 12C CPU2
Options & Accessories (Workstations) 1XM63AA 28G4 Xeon 6140M 2.3 2666 18C CPU2
Options & Accessories (Workstations) 1IXMB65AA 728G4 Xeon 6134M 3.2 2666 8C CPU2
Options & Accessories (Workstations) IXM67AA Z28G4 Xeon 6132 2.6 2666 14C CPU2
Options & Accessories (Workstations) 1IXM68AA 28G4 Xeon 6130 2.1 2666 16C CPU2
Options & Accessories (Workstations) 1XMB69AA 728G4 Xeon 6128 3.4 2666 6C CPU2




Workstation CADD Catalog Category Part Number/SKU Description

Options & Accessories (Workstations) 1XM74AA 728G4 Xeon 4114 2.2 2400 10C CPU2
Options & Accessories (Workstations) 1XM75AA 28G4 Xeon 4112 2.6 2400 4C CPU2
Options & Accessories (Workstations) 1IXM76AA Z28G4 Xeon 4108 1.8 2400 8C CPU2
Options & Accessories (Workstations) 1IXM77AA 728G4 Xeon 3106 1.7 2133 8C CPU2
Workstation CTO Modules 1Y6E2AV Win 10 Pro 64 MSNA STR CA
Workstation CTO Modules 1Y6E2AVHABA Win 10 Pro 64 MSNA STR CA
Workstation CTO Modules 1Y6F3AV Win 10 Pro 64 MSNA STR CA
Workstation CTO Modules 1Y6F3AVHABA Win 10 Pro 64 MSNA STR CA
Workstation CTO Modules 1Y6F6AV Win 10 Pro 64 MSNA STR CA
Workstation CTO Modules 1Y6F6AVH#ABA Win 10 Pro 64 MSNA STR CA

Options & Accessories (Workstations) 1ZE81AA NVIDIA Quadro GP100 16GB Graphics
Options & Accessories (Workstations) 1ZX71AA HP DX175 Removable HDD Frame/Carrier
Options & Accessories (Workstations) 1ZX72AA HP DX175 Removable HDD Spare Carrier
High-End and workstation mobility 26S75UA HP ZBSG7 i7-10850H 15.6 32GB/512 PC Intel i7-10850H, 15.6 FHD AG LED UWVA, DSC, 32GB DDR4, 512GB SSD, ax+BT, 6C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 26S75UAHABA HP ZBSG7 i7-10850H 15.6 32GB/512 PC Intel i7-10850H, 15.6 FHD AG LED UWVA, DSC, 32GB DDR4, 512GB SSD, ax+BT, 6C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 26V44UA HP ZBCG7 i7-10850H 15.6 16GB/512 PC Intel i7-10850H, 15.6 FHD AG LED UWVA TS, DSC, 16GB DDR4, 512GB SSD, ax+BT, 6C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 26V44UAH#ABA HP ZBCG7 i7-10850H 15.6 16GB/512 PC Intel i7-10850H, 15.6 FHD AG LED UWVA TS, DSC, 16GB DDR4, 512GB SSD, ax+BT, 6C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 2B003AV IDS HP DSC VR BP G2 i7-9750H HMD
High-End and workstation mobility 2B004AV IDS HP DSC VR BP G2 i7-9850H HMD
Workstation CTO Modules 2DL16AV Intel 3106 Xeon1.7 8C

Workstation CTO Modules 2DL17AV Intel 3106 Xeon1.7 8C 2nd
Workstation CTO Modules 2DL18AV Intel 4108 Xeon1.8 8C

Workstation CTO Modules 2DL19AV Intel 4108 Xeon1.8 8C 2nd
Workstation CTO Modules 2DL20AV Intel 4112 Xeon2.6 4C

Workstation CTO Modules 2DL21AV Intel 4112 Xeon2.6 4C 2nd
Workstation CTO Modules 2DL22AV Intel 4114 Xeon2.2 10C

Workstation CTO Modules 2DL23AV Intel 4114 Xeon2.2 10C 2nd
Workstation CTO Modules 2DL24AV Intel 4116 Xeon2.1 12C

Workstation CTO Modules 2DL25AV Intel 4116 Xeon2.1 12C 2nd
Workstation CTO Modules 2DL26AV Intel 5118 Xeon2.3 12C

Workstation CTO Modules 2DL27AV Intel 5118 Xeon2.3 12C 2nd
Workstation CTO Modules 2DL32AV Intel 6128 Xeon3.4 6C

Workstation CTO Modules 2DL33AV Intel 6128 Xeon3.4 6C 2nd
Workstation CTO Modules 2DL36AV Intel 6132 Xeon2.6 14C

Workstation CTO Modules 2DL37AV Intel 6132 Xeon2.6 14C 2nd
Workstation CTO Modules 2DL40AV Intel 6136 Xeon3.0 12C

Workstation CTO Modules 2DL41AV Intel 6136 Xeon3.0 12C 2nd
Workstation CTO Modules 2DL50AV Intel 6154 Xeon3.0 18C

Workstation CTO Modules 2DL54AV Z4/76 G4 Side Panel Barrel Keylock
Workstation CTO Modules 2DL60AV Intel 3106 Xeon1.7 8C

Workstation CTO Modules 2DL61AV Intel 3106 Xeon1.7 8C 2nd
Workstation CTO Modules 2DL62AV Intel 4108 Xeon1.8 8C

Workstation CTO Modules 2DL63AV Intel 4108 Xeon1.8 8C 2nd
Workstation CTO Modules 2DL64AV Intel 4112 Xeon2.6 4C

Workstation CTO Modules 2DL65AV Intel 4112 Xeon2.6 4C 2nd
Workstation CTO Modules 2DL66AV Intel 4114 Xeon2.2 10C

Workstation CTO Modules 2DL67AV Intel 4114 Xeon2.2 10C 2nd
Workstation CTO Modules 2DL68AV Intel 4116 Xeon2.1 12C

Workstation CTO Modules 2DL69AV Intel 4116 Xeon2.1 12C 2nd
Workstation CTO Modules 2DL70AV Intel 5118 Xeon2.3 12C

Workstation CTO Modules 2DL71AV Intel 5118 Xeon2.3 12C 2nd
Workstation CTO Modules 2DL76AV Intel 6128 Xeon3.4 6C

Workstation CTO Modules 2DL77AV Intel 6128 Xeon3.4 6C 2nd
Workstation CTO Modules 2DL80AV Intel 6132 Xeon2.6 14C

Workstation CTO Modules 2DL81AV Intel 6132 Xeon2.6 14C 2nd
Workstation CTO Modules 2DL86AV Intel 6136 Xeon3.0 12C

Workstation CTO Modules 2DL87AV Intel 6136 Xeon3.0 12C 2nd
Workstation CTO Modules 2DMOO0OAV Intel 6154 Xeon3.0 18C

Workstation CTO Modules 2DMO1AV Intel 6154 Xeon3.0 18C 2nd
Workstation CTO Modules 2DU20AV HP USB Premium Mouse

Options & Accessories (Workstations) 2DW52AA HP B500 PC Mounting Bracket
Options & Accessories (Workstations) 2EB68AA Intel Optane Memory 16GB (cache)




Workstation CADD Catalog Category

Part Number/SKU

Description

Workstation CTO Modules 2EH29AV Z4/76 G4 Side Panel Barrel Keylock
High-End and workstation mobility 2FA60AV HP IDS UMA i5-7200U 840 G5 BNBPC
High-End and workstation mobility 2FA62AV HP IDS UMA i5-7300U 840 G5 BNBPC
High-End and workstation mobility 2FAG64AV HP IDS UMA i5-8250U 840 G5 BNBPC
High-End and workstation mobility 2FA66AV HP IDS UMA i5-8350U 840 G5 BNBPC
High-End and workstation mobility 2FA68AV HP IDS UMA i7-8550U 840 G5 BNBPC
High-End and workstation mobility 2FA70AV HP IDS UMA i7-8650U 840 G5 BNBPC
High-End and workstation mobility 2FH30AV HP IDS UMA i5-7200U 850 G5 BNBPC
High-End and workstation mobility 2FH31AV HP IDS UMA i5-7300U 850 G5 BNBPC
High-End and workstation mobility 2FH32AV HP IDS UMA i5-8250U 850 G5 BNBPC
High-End and workstation mobility 2FH33AV HP IDS UMA i5-8350U 850 G5 BNBPC
High-End and workstation mobility 2FH34AV HP IDS UMA i7-8550U 850 G5 BNBPC
High-End and workstation mobility 2FH35AV HP IDS UMA i7-8650U 850 G5 BNBPC
Options & Accessories (Workstations) 2FZ76AA HP Z8 Rack Rail Upgrade Kit

Options & Accessories (Workstations) 2FZ77AA HP Z640/2840/28G4 Rail Rack Kit

High-End and workstation mobility 2FZ80AV HP IDS UMA i5-7200U 830 G5 BNBPC
High-End and workstation mobility 2FZ81AV HP IDS UMA i5-7300U 830 G5 BNBPC
High-End and workstation mobility 2FZ82AV HP IDS UMA i5-8250U 830 G5 BNBPC
High-End and workstation mobility 2FZ83AV HP IDS UMA i5-8350U 830 G5 BNBPC
High-End and workstation mobility 2FZ84AV HP IDS UMA i7-8550U 830 G5 BNBPC
High-End and workstation mobility 2FZ85AV HP IDS UMA i7-8650U 830 G5 BNBPC
High-End and workstation mobility 2GY10AV HP IDS UMA i5-8250U 14u G5 BNBPC
High-End and workstation mobility 2HB39AV HP IDS UMA R5 PRO 2500U 735 G5 BNBPC
Options & Accessories (Workstations) 2HWA42AA HP Z2/24/26 G4 Depth Adj Fxd Rail Rk KT
Options & Accessories (Workstations) 2HWA44AA HP 26 G4 Memory Cooling Solution
High-End and workstation mobility 2HY47AA HP Z VR Backpack Harness

High-End and workstation mobility 2HY48AA HP Z VR Backpack Battery Pack

High-End and workstation mobility 2HY49AA HP Z VR Backpack HTC Vive Combo Cable
High-End and workstation mobility 2HY51AA HP Z VR Backpack Battery Chrgr

High-End and workstation mobility 2HY51AAHABA HP Z VR Backpack Battery Chrgr
Workstation CTO Modules 2JA79AV HP Z Cooler

Workstation CTO Modules 2JA81AV HP 26 G4 Memory Cooling Solution
Workstation CTO Modules 2KW69AV Win 10 Pro 64 for Workstations
Workstation CTO Modules 2KWG69AVHABA Win 10 Pro 64 for Workstations

Options & Accessories (Workstations) 2KW86A6 HP (Bulk 4) miniDP-to-DP Adapter Cables
Options & Accessories (Workstations) 2KW87A6 HP (Bulk 12) miniDP-to-DP Adapter Cables
Workstation CTO Modules 2LHO4AV Win 10 Pro 64 WKST

Workstation CTO Modules 2LHO4AVHABA Win 10 Pro 64 WKST

Workstation CTO Modules 2LHO5AV Win 10 Pro 64 WKST Plus

Workstation CTO Modules 2LHO5AVH#ABA Win 10 Pro 64 WKST Plus

Workstation CTO Modules 2LHO8AV Win 10 Pro 64 WKST

Workstation CTO Modules 2LHO8AVHABA Win 10 Pro 64 WKST

Workstation CTO Modules 2LHO9AV Win 10 Pro 64 WKST Plus

Workstation CTO Modules 2LHO9AVHABA Win 10 Pro 64 WKST Plus

Workstation CTO Modules 2LH12AV Win 10 Pro 64 WKST

Workstation CTO Modules 2LH12AVHABA Win 10 Pro 64 WKST

Workstation CTO Modules 2LH13AV Win 10 Pro 64 WKST Plus

Workstation CTO Modules 2LH13AVHABA Win 10 Pro 64 WKST Plus

High-End and workstation mobility 2LM71AA HP Z VR Backpack G1 Dock

High-End and workstation mobility 2LM71AAHABA HP Z VR Backpack G1 Dock

High-End and workstation mobility 2MN14AV HP IDS UMA R3 PRO 2300U 755 G5 BNBPC
High-End and workstation mobility 2MN15AV HP IDS UMA R5 PRO 2500U 755 G5 BNBPC
High-End and workstation mobility 2MN16AV HP IDS UMA R7 PRO 2700U 755 G5 BNBPC
Options & Accessories (Workstations) 2MYO05AA HP Single miniDP-to-DP Adapter Cable
Monitors 2NJO8A4 HP DreamColor Z27x G2 Display

Monitors 2NJO8A4H#ABA HP DreamColor Z27x G2 Display
Workstation CTO Modules 2NT62AV AMD RdnP 4GB WX 3100 (2)mDP+DP Graphics
Workstation CTO Modules 2NT63AV AMD RdnP 4GB WX 3100 2nd Graphics
Workstation CTO Modules 2NT96AV AMD RdnP 4GB WX 3100 (2)mDP+DP Graphics
Workstation CTO Modules 2NT97AV AMD RdnP 4GB WX 3100 2nd Graphics
Workstation CTO Modules 2NZ04AV 32GB (4x8GB) DDR4 2666 DIMM ECC REG 2CPU
Workstation CTO Modules 2NZO5AV 64GB (8x8GB) DDR4 2666 DIMM ECC REG 2CPU
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Workstation CTO Modules 2NZ10AV 32GB (4x8GB) DDR4 2666 DIMM ECC REG 2CPU
Workstation CTO Modules 2NZ11AV 64GB (8x8GB) DDR4 2666 DIMM ECC REG 2CPU
Workstation CTO Modules 2NZ15AV 16GB (1x16GB) DDR4 2666 ECC REG
Workstation CTO Modules 2PA20AV HP miniDP-to-DP Adapter

Workstation CTO Modules 2PA21AV HP miniDP-to-DP Adapter (2-pack)

Workstation CTO Modules 2PA22AV HP miniDP-to-DP Adapter (4-pack)

Workstation CTO Modules 2PA23AV HP miniDP-to-DP Adapter (8-pack)

Workstation CTO Modules 2PA26AV HP miniDP-to-DP Adapter

Workstation CTO Modules 2PA27AV HP miniDP-to-DP Adapter (2-pack)

Workstation CTO Modules 2PA28AV HP miniDP-to-DP Adapter (4-pack)

Workstation CTO Modules 2PA29AV HP miniDP-to-DP Adapter (8-pack)

Workstation CTO Modules 2PA31AV HP miniDP-to-DP Adapter

Workstation CTO Modules 2PA32AV HP miniDP-to-DP Adapter (2-pack)

Workstation CTO Modules 2PA33AV HP miniDP-to-DP Adapter (4-pack)

Workstation CTO Modules 2PA34AV HP miniDP-to-DP Adapter (8-pack)

Workstation CTO Modules 2PB98AV Intel XeonW-2102 2.9 4C

Workstation CTO Modules 2PB99AV Intel XeonW-2104 3.2 4C

Workstation CTO Modules 2PCO0AV Intel XeonW-2123 3.6 4C

Workstation CTO Modules 2PCO1AV Intel XeonW-2125 4.0 4C

Workstation CTO Modules 2PC02AV Intel XeonW-2133 3.6 6C

Workstation CTO Modules 2PCO3AV Intel XeonW-2135 3.7 6C

Workstation CTO Modules 2PCO4AV Intel XeonW-2145 3.7 8C

Workstation CTO Modules 2PCO6AV 128GB (4x32GB) DDR4 2666 DIMM ECCREG2CPU
Workstation CTO Modules 2PCO7AV 128GB (8x16GB) DDR4 2666 DIMM ECCREG2CPU
Workstation CTO Modules 2PCO9AV 64GB (4x16GB) DDR4 2666 DIMM ECC REG2CPU
Workstation CTO Modules 2PC10AV 128GB (4x32GB) DDR4 2666 DIMM ECCREG2CPU
Workstation CTO Modules 2PC11AV 128GB (8x16GB) DDR4 2666 DIMM ECCREG2CPU
Workstation CTO Modules 2PC12AV 256GB (8x32GB) DDR4 2666 DIMM ECCREG2CPU
Workstation CTO Modules 2PC13AV 64GB (4x16GB) DDR4 2666 DIMM ECC REG2CPU
Workstation CTO Modules 2R680AV 2TB 7200 SATA Enterprise 3.5in

Workstation CTO Modules 2R681AV 2TB 7200 SATA Enterprise 3.5in 2nd
Workstation CTO Modules 2R686AV 2TB 7200 SATA Enterprise 3.5in

Workstation CTO Modules 2R687AV 2TB 7200 SATA Enterprise 3.5in 2nd
Workstation CTO Modules 2R688AV 2TB 7200 SATA Enterprise 3.5in 3rd
Workstation CTO Modules 2R689AV 2TB 7200 SATA Enterprise 3.5in 4th

High-End and workstation mobility 2R718AV HP IDS UMA i7-10710U 830 G7 BNBPC
High-End and workstation mobility 2R720AV HP IDS UMA i7-10710U 840 G7 BNBPC
High-End and workstation mobility 2R735AV HP IDS DSCi7-10710U 850 G7 BNBPC

High-End and workstation mobility 2R736AV HP IDS UMA i7-10710U 850 G7 BNBPC

Options & Accessories (Workstations) 2SCA7AA Intel Optane SSD 905p 280GB AiC PCle

Options & Accessories (Workstations) 2SC48AA Intel Optane SSD 905p 480GB AiC PCle
Workstation CTO Modules 2SQ60AV HP DX175 Removable 1st HDD Frame/Carrier
Workstation CTO Modules 2SQ61AV HP DX175 Removable 2nd HDD Frame/Carrier
Workstation CTO Modules 2SQ67AV HP DX175 Removable 1st HDD Frame/Carrier
Workstation CTO Modules 2SQ68AV HP DX175 Removable 2nd HDD Frame/Carrier
Workstation CTO Modules 2SQ71AV MUS WD USB Prm

Workstation CTO Modules 2SQ77AV AMD RdnP 4GB WX 3100 (2)mDP+DP Graphics
Workstation CTO Modules 2SQ78AV AMD RdnP 4GB WX 3100 2nd Graphics
Workstation CTO Modules 2SQ79AV HP DX175 Removable 1st HDD Frame/Carrier
Workstation CTO Modules 2SQ80AV HP DX175 Removable 2nd HDD Frame/Carrier
Workstation CTO Modules 2SQ83AV MUS WD USB Prm

Monitors 2TB68A4 HP Z27 4K UHD Display

Monitors 2TB68A4H#ABA HP Z27 4K UHD Display

Monitors 2TB68U9 HP Z27 27-IN 4K UHD Display HEAD ONLY
Monitors 2TB68USHABA HP 7227 27-IN 4K UHD Display HEAD ONLY
Workstation CTO Modules 2TE83AV AMD RdnP WX 9100 16GB Graphics
Workstation CTO Modules 2TE87AV AMD RdnP WX 9100 16GB Graphics
Workstation CTO Modules 2TE9OAV AMD RdnP WX 9100 16GB Graphics

Options & Accessories (Workstations) 2TFO1AA Radeon Pro WX 9100 16GB Graphics

Options & Accessories (Workstations) 2TFO8AA Radeon Pro WX 3100 4GB Graphics
Workstation CTO Modules 2TF72AV MUS WD USB HD

Workstation CTO Modules 2TF73AV MUS WD USB HD
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Workstation CTO Modules 2TF74AV MUS WD USB HD

Workstation CTO Modules 2TL55AV MUS WD USB Prm

Workstation CTO Modules 2V829AV 2TB 7200 SATA Enterprise 3.5in

Workstation CTO Modules 2V830AV 2TB 7200 SATA Enterprise 3.5in 2nd
Workstation CTO Modules 2V835AV 2TB 7200 SATA Enterprise 3.5in

Workstation CTO Modules 2V836AV 2TB 7200 SATA Enterprise 3.5in 2nd
Workstation CTO Modules 2V837AV 2TB 7200 SATA Enterprise 3.5in 3rd
Workstation CTO Modules 2V838AV 2TB 7200 SATA Enterprise 3.5in 4th
Workstation CTO Modules 2V847AV 2TB 7200 SATA Enterprise 3.5in

Workstation CTO Modules 2V848AV 2TB 7200 SATA Enterprise 3.5in 2nd
Workstation CTO Modules 2V849AV 2TB 7200 SATA Enterprise 3.5in 3rd
Workstation CTO Modules 2V850AV 2TB 7200 SATA Enterprise 3.5in 4th

Options & Accessories (Workstations) 2VK54AA HP SD 4 Card Reader Zx G4

High-End and workstation mobility 2WX06AV HP IDS DSC i7-8550U ZBook x2 G4 BNBPC
High-End and workstation mobility 2WX07AV HP IDS DSC i7-8650U ZBook x2 G4 BNBPC
High-End and workstation mobility 2WXO08AV HP IDS UMA i5-8250U ZBook x2 G4 BNBPC
High-End and workstation mobility 2XD21AV HP IDS E-2176M 17 G5 BNBPC

High-End and workstation mobility 2XD22AV HP IDS E-2186M 17 G5 BNBPC

High-End and workstation mobility 2XD23AV HP IDS i5-8300H 17 G5 BNBPC

High-End and workstation mobility 2XD24AV HP IDS i5-8400H 17 G5 BNBPC

High-End and workstation mobility 2XD25AV HP IDS i7-8750H 17 G5 BNBPC

High-End and workstation mobility 2XD26AV HP IDS i7-8850H 17 G5 BNBPC

Workstation CTO Modules 2XE92AV No Adapters Needed

Workstation CTO Modules 2XE93AV No Adapters Needed

Workstation CTO Modules 2XE95AV No Adapters Needed

High-End and workstation mobility 2YDO4AA HP 330W Smart AC Adapter

High-End and workstation mobility 2YDO4AAHABA HP 330W Smart AC Adapter

High-End and workstation mobility 2YN53AV HP IDS DSC P10004GBi5-8300HStudioG5BNBPC
High-End and workstation mobility 2YNS54AV HP IDS DSC P10004GBi5-8400HStudioG5BNBPC
High-End and workstation mobility 2YNS55AV HP IDS DSC P10004GBi7-8750HStudioG5BNBPC
High-End and workstation mobility 2YN56AV HP IDS DSC P10004GBi7-8850HStudioG5BNBPC
High-End and workstation mobility 2YNS57AV HP IDS DSC P1000 4GBE-2176MStudioG5BNBPC
High-End and workstation mobility 2YN58AV HP IDS DSC P1000 4GBE-2186MStudioG5BNBPC
High-End and workstation mobility 2YN59AV HP IDS UMA i5-8300H Studio G5 BNBPC
High-End and workstation mobility 2YN60OAV HP IDS UMA i5-8400H Studio G5 BNBPC
High-End and workstation mobility 2YN61AV HP IDS UMA i7-8750H Studio G5 BNBPC
High-End and workstation mobility 2YN62AV HP IDS UMA i7-8850H Studio G5 BNBPC
High-End and workstation mobility 2YS48AV HPIDSDSCP10004GBi58300HStudiox360G5BNBPC
High-End and workstation mobility 2YS49AV HPIDSDSCP10004GBi58400HStudiox360G5BNBPC
High-End and workstation mobility 2YS50AV HPIDSDSCP10004GBi78750HStudiox360G5BNBPC
High-End and workstation mobility 2YS51AV HPIDSDSCP10004GBi78850HStudiox360G5BNBPC
High-End and workstation mobility 2YS52AV HPIDSDSCP10004GBE-2176MStudiox360G5BNBPC
High-End and workstation mobility 2YS53AV HPIDSDSCP10004GBE-2186MStudiox360G5BNBPC
High-End and workstation mobility 2YS54AV HP IDS UMA i5-8300H Studiox360 G5 BNBPC
High-End and workstation mobility 2YS55AV HP IDS UMA i5-8400H Studiox360 G5 BNBPC
High-End and workstation mobility 2YS56AV HP IDS UMA i7-8750H Studiox360 G5 BNBPC
High-End and workstation mobility 2YS57AV HP IDS UMA i7-8850H Studiox360 G5 BNBPC
Workstation CTO Modules 2YW27AV HP Z2 TWR G4 WKS

Entry/Value Workstations 2YW30AV HP Z2 SFF G4 WKS

High-End and workstation mobility 2YW99AV HP IDS UMA i5-8300H 15 G5 BNBPC

High-End and workstation mobility 2YX00AV HP IDS UMA i5-8400H 15 G5 BNBPC

Options & Accessories (Workstations) 2YY84AA HP NVIDIA SLI 2-Slot Graphics Connector
Options & Accessories (Workstations) 2YY85AA HP NVIDIA SLI 3-Slot Graphics Connector
Options & Accessories (Workstations) 2YY86AA HP NVIDIA GP100 NVLINK Bridge Kit (Pair)
Options & Accessories (Workstations) 2ZK26AA HP 9.5mm Slim DVD Writer

Workstation CTO Modules 27P32AV Intel Core i3- 8100 4C

Workstation CTO Modules 27P33AV Intel Core i5- 8500 6C

Workstation CTO Modules 27ZP34AV Intel Core i5- 8600 6C

Workstation CTO Modules 27P35AV Intel Core i7- 8700 6C 65W

Workstation CTO Modules 27P36AV Intel Core i7- 8700k 6C 95W

Workstation CTO Modules 2ZP37AV Intel Xeon E-2126G 6C

Workstation CTO Modules 27ZP38AV Intel Xeon E-2136 6C 80W




Workstation CADD Catalog Category

Part Number/SKU
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Workstation CTO Modules 27P42AV Intel Xeon E-2176G 6C

Workstation CTO Modules 2ZP43AV AMD RdnP 4GB WX 3100 (2)mDP+DP Graphics
Workstation CTO Modules 2ZP44AV Nvd Qdr 4GB P1000 (4)mDP Graphics
Workstation CTO Modules 2ZP45AV NVIDIA Quadro P400 2GB (3)mDP Graphics
Workstation CTO Modules 2ZP46AV Nvd Qdr 2GB P400 2nd Graphics
Workstation CTO Modules 27P48AV 1TB 7200 SATA 3.5in WKS

Workstation CTO Modules 27ZP49AV 1TB 7200 SATA 3.5in 2ndWKS
Workstation CTO Modules 2ZP51AV 1TB 7200 SATA Enterprise 3.5in
Workstation CTO Modules 2ZP52AV 1TB 7200 SATA Enterprise 3.5in 2nd
Workstation CTO Modules 2ZP53AV 2TB 7200 SATA 3.5in

Workstation CTO Modules 2ZP54AV 2TB 7200 SATA 3.5in 2nd

Workstation CTO Modules 27ZP55AV 4TB 7200 SATA Enterprise 3.5in
Workstation CTO Modules 2ZP56AV 4TB 7200 SATA Enterprise 3.5in 2nd
Workstation CTO Modules 2ZP57AV 500GB 7200 SATA 3.5in

Workstation CTO Modules 2ZP58AV 500GB 7200 SATA 3.5in 2nd

Workstation CTO Modules 2ZP59AV 500GB 7200 SATA OPAL2 SFF
Workstation CTO Modules 2ZP60AV HP (SFF) Solenoid Hood Lock

Workstation CTO Modules 2ZP61AV HP 10GbE SFP+ SR 1st Transceiver
Workstation CTO Modules 27ZP62AV HP China TPM PCID

Workstation CTO Modules 2ZP63AV HP DisplayPort Port

Workstation CTO Modules 2ZP64AV HP DisplayPort to DVI-D Adapter
Workstation CTO Modules 2ZP65AV MUS WD USB OPT

Workstation CTO Modules 2ZP66AV HP Remove Computrace BIOS Module
Workstation CTO Modules 2ZP67AV HP SD Card Reader

Workstation CTO Modules 2ZP68AV HP Serial Port Adapter

Workstation CTO Modules 27ZP69AV HP TPM Disabled

Workstation CTO Modules 2ZP70AV HP Workstations Mouse Pad

Workstation CTO Modules 2ZP71AV Intel X550-T2 10GbE Dual Port NIC
Workstation CTO Modules 2ZP72AV Intel X710-DA2 10GbE SFP+ Dual Port NIC
Workstation CTO Modules 27P74AV CECP Enabled Configuration Label
Workstation CTO Modules 2ZP75AV China Reg CCC Compl Mark Label
Workstation CTO Modules 2ZP76AV ENERGY STAR Certified Label

Workstation CTO Modules 2ZP77AV FDA Class 1 Medical Device Label
Workstation CTO Modules 2ZP79AV No Included Keyboard

Workstation CTO Modules 2ZP80AV No Included Mouse

Workstation CTO Modules 2ZP81AV Multi-Unit SFF HP WKS Eco-Packaging
Workstation CTO Modules 27ZP82AV Single Unit SFF HP WKS Packaging
Workstation CTO Modules 2ZP84AV MUS WL Prm

Workstation CTO Modules 2ZP85AV No Graphics option(GTO procesr)
Workstation CTO Modules 2ZP86AV No Included ODD

Workstation CTO Modules 2ZP87AV No Microsoft Office SW

Workstation CTO Modules 2ZP88AV 9.5 BD Writer 1st ODD

Workstation CTO Modules 2ZP89AV 9.5 DVDROM 1st ODD

Workstation CTO Modules 27ZP90AV 9.5 DVDWR 1st ODD

Workstation CTO Modules 2ZP91AV Operating System Load to PCle
Workstation CTO Modules 2ZP92AV Operating System Load to SATA
Workstation CTO Modules 2ZP93AV RAID 0 Striped Array Configuration
Workstation CTO Modules 2ZP94AV RAID 1 Mirrored Array Configuration
Workstation CTO Modules 27ZP95AV 16GB (1x16GB) DDR4 2666 DIMM ECC UNB
Workstation CTO Modules 27ZP96AV 16GB (1x16GB) DDR4 2666 UDIMM NECC
Workstation CTO Modules 2ZP97AV 16GB (2x8GB) DDR4 2666 DIMM ECC UNB
Workstation CTO Modules 2ZP98AV 16GB (2x8GB) DDR4 2666 NECC
Workstation CTO Modules 27P99AV 24GB (3x8GB) DDR4 2666 DIMM ECC UNB
Workstation CTO Modules 2ZQ00AV 32GB (1x32GB) DDR4 2666 ECC
Workstation CTO Modules 2ZQO01AV 32GB (1x32GB) DDR4 2666 NECC
Workstation CTO Modules 2ZQ02AV 32GB (2x16GB) DDR4 2666 DIMM ECC UNB
Workstation CTO Modules 2ZQ03AV 32GB (4x8GB) DDR4 2666 DIMM ECC UNB
Workstation CTO Modules 2ZQ05AV 4GB (1x4GB) DDR4 2666 NECC
Workstation CTO Modules 2ZQO6AV 64GB (4x16GB) DDR4 2666 DIMM ECC UNB
Workstation CTO Modules 2ZQ07AV 8GB (1x8GB) DDR4 2666 DIMM ECC UNB
Workstation CTO Modules 2ZQ08AV 8GB (1x8GB) DDR4 2666 UDIMM NECC
Workstation CTO Modules 2ZQ10AV 8GB (2x4GB) DDR4 2666 UDIMM NECC




Workstation CADD Catalog Category Part Number/SKU Description

Workstation CTO Modules 2ZQ11AV Red Hat Enterprise Linux (RHEL)
Workstation CTO Modules 2ZQ12AV SFF Tower Stand

Workstation CTO Modules 2ZQ14AV 1TB 2.5in SATA SSD

Workstation CTO Modules 2ZQ15AV 1TB 2.5in SATA 2nd SSD

Workstation CTO Modules 2ZQ16AV 1TB 2.5in SATA 3rd SSD

Workstation CTO Modules 2ZQ17AV 256GB 2.5in SATA SSD

Workstation CTO Modules 2ZQ18AV 256GB 2.5in SATA 2nd SSD
Workstation CTO Modules 2ZQ19AV 256GB 2.5in SATA 3rd SSD
Workstation CTO Modules 2ZQ20AV 256GB 2.5in SATA OPAL2 SSD
Workstation CTO Modules 2ZQ21AV 2TB 2.5in SATA SSD

Workstation CTO Modules 2Z2Q22AV 2TB 2.5in SATA 2nd SSD

Workstation CTO Modules 2ZQ23AV 512GB 2.5in SATA SSD

Workstation CTO Modules 2ZQ24AV 512GB 2.5in SATA 2nd SSD
Workstation CTO Modules 2ZQ25AV 512GB 2.5in SATA 3rd SSD
Workstation CTO Modules 2ZQ26AV 512GB 2.5in SATA OPAL2 SSD
Workstation CTO Modules 2ZQ27AV Intel 16GB 2280 Optane Memory
Workstation CTO Modules 2ZQ28AV INT Opt 905p 280GB AIC SSD
Workstation CTO Modules 2ZQ29AV INT Opt 905p 480GB AIC SSD
Workstation CTO Modules 2ZQ32AV Z Turbo Drive 1TB 2280 TLC SSD
Workstation CTO Modules 2ZQ33AV Z Turbo Drive 1TB 2280 TLC 2nd SSD
Workstation CTO Modules 2ZQ38AV Z Turbo Drive 256GB 2280 TLC SSD
Workstation CTO Modules 2ZQ39AV Z Turbo Drive 256GB 2280 TLC 2nd SSD
Workstation CTO Modules 2ZQ44AV Z Turbo Drive 512GB 2280 TLC SSD
Workstation CTO Modules 2ZQ45AV Z Turbo Drive 512GB 2280 TLC 2nd SSD
Workstation CTO Modules 2ZQ46AV HP ZCentral Remote Boost 2020 SW for Z
Workstation CTO Modules 27Q47AV HP USB Hardened Optical Wired Mouse
Workstation CTO Modules 2ZQ48AV MUS WD USB Prm

Workstation CTO Modules 2ZQ49AV Intel9560ac2x2MU-MIMOnon-vPro160MHz+BT5W
Workstation CTO Modules 2ZQ50AV Z2 SFF G4 90 310W Chassis
Workstation CTO Modules 2ZQ51AV Z2 SFF G4 92 250W Chassis
Workstation CTO Modules 2ZQ77AV Intel Core i3- 8100 4C

Workstation CTO Modules 2ZQ78AV Intel Core i5- 8500 6C

Workstation CTO Modules 2ZQ79AV Intel Core i5- 8600 6C

Workstation CTO Modules 2ZQ80AV Intel Core i7- 8700 6C 65W
Workstation CTO Modules 2ZQ81AV Intel Core i7- 8700k 6C 95W
Workstation CTO Modules 2ZQ82AV Intel Xeon E-2126G 6C

Workstation CTO Modules 2ZQ83AV Intel Xeon E-2136 6C 80W

Workstation CTO Modules 2ZQ87AV Intel Xeon E-2176G 6C

Workstation CTO Modules 2ZQ88AV AMD RdnP 4GB WX 3100 (2)mDP+DP Graphics
Workstation CTO Modules 2ZQ89AV AMD RdnP 4GB WX 3100 2nd Graphics
Workstation CTO Modules 2ZQ90AV AMD RdnP WX 7100 8GB 4DP Graphics
Workstation CTO Modules 2ZQ91AV Nvd Qdr 4GB P1000 (4)mDP Graphics
Workstation CTO Modules 2ZQ92AV Nvd Qdr 4GB P1000 2nd Graphics
Workstation CTO Modules 2ZQ94AV NVIDIA Quadro P400 2GB (3)mDP Graphics
Workstation CTO Modules 2ZQ95AV Nvd Qdr 2GB P400 2nd Graphics
Workstation CTO Modules 2ZQ99AV Handle Top 5.25 Bay

Workstation CTO Modules 2ZRO0AV 1TB 7200 SATA 3.5in WKS

Workstation CTO Modules 2ZRO1AV 1TB 7200 SATA 3.5in 2ndWKS
Workstation CTO Modules 2ZR02AV 1TB 7200 SATA 3.5in 3rdWKS
Workstation CTO Modules 2ZR0O3AV 1TB 7200 SATA Enterprise 3.5in
Workstation CTO Modules 2ZR04AV 1TB 7200 SATA Enterprise 3.5in 2nd
Workstation CTO Modules 2ZRO5AV 1TB 7200 SATA Enterprise 3.5in 3rd
Workstation CTO Modules 2ZR0O6AV 2TB 7200 SATA 3.5in

Workstation CTO Modules 2ZRO7AV 2TB 7200 SATA 3.5in 2nd

Workstation CTO Modules 2ZR0O8AV 2TB 7200 SATA 3.5in 3rd

Workstation CTO Modules 2ZR09AV 4TB 7200 SATA Enterprise 3.5in
Workstation CTO Modules 2ZR10AV 4TB 7200 SATA Enterprise 3.5in 2nd
Workstation CTO Modules 2ZR11AV 4TB 7200 SATA Enterprise 3.5in 3rd
Workstation CTO Modules 2ZR12AV 500GB 7200 SATA 3.5in

Workstation CTO Modules 2ZR13AV 500GB 7200 SATA 3.5in 2nd
Workstation CTO Modules 2ZR14AV 500GB 7200 SATA 3.5in 3rd
Workstation CTO Modules 2ZR15AV 500GB 7200 SATA OPAL2 SFF
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Workstation CTO Modules 2ZR17AV HP (TWR) Solenoid Lock and Intrusion Sen
Workstation CTO Modules 2ZR18AV HP 10GbE SFP+ SR 1st Transceiver
Workstation CTO Modules 2ZR19AV HP China TPM PCID

Workstation CTO Modules 2ZR20AV HP DisplayPort to DVI-D Adapter
Workstation CTO Modules 2ZR21AV MUS WD USB OPT

Workstation CTO Modules 2ZR22AV HP Remove Computrace BIOS Module
Workstation CTO Modules 2ZR23AV HP SD Card Reader

Workstation CTO Modules 27R24AV HP Serial Port Adapter

Workstation CTO Modules 2ZR25AV HP TPM Disabled

Workstation CTO Modules 2ZR26AV HP Workstations Mouse Pad

Workstation CTO Modules 2ZR27AV Intel X550-T2 10GbE Dual Port NIC
Workstation CTO Modules 2ZR28AV Intel X710-DA2 10GbE SFP+ Dual Port NIC
Workstation CTO Modules 2ZR29AV CECP Enabled Configuration Label
Workstation CTO Modules 2ZR30AV China Reg CCC Compl Mark Label
Workstation CTO Modules 2ZR31AV ENERGY STAR Certified Label

Workstation CTO Modules 2ZR32AV FDA Class 1 Medical Device Label
Workstation CTO Modules 2ZR34AV No Included Keyboard

Workstation CTO Modules 2ZR35AV No Included Mouse

Workstation CTO Modules 27ZR36AV Multi-Unit TWR Z2 Eco-Packaging
Workstation CTO Modules 2ZR37AV Single Unit TWR Z2 Packaging
Workstation CTO Modules 2ZR39AV MUS WL Prm

Workstation CTO Modules 2ZR40AV No Graphics option(GTO procesr)
Workstation CTO Modules 2ZR41AV No Included ODD

Workstation CTO Modules 2ZR42AV No Microsoft Office SW

Workstation CTO Modules 2ZR43AV 9.5 BD Writer 1st ODD

Workstation CTO Modules 2ZR44AV 9.5 BD Writer 2nd ODD

Workstation CTO Modules 2ZR45AV 9.5 DVDROM 1st ODD

Workstation CTO Modules 2ZR46AV 9.5 DVDWR 1st ODD

Workstation CTO Modules 2ZRA7AV 9.5 DVDWR 2nd ODD

Workstation CTO Modules 2ZR48AV Operating System Load to PCle
Workstation CTO Modules 2ZR49AV Operating System Load to SATA
Workstation CTO Modules 2ZR50AV RAID 0 Striped Array Configuration
Workstation CTO Modules 2ZR51AV RAID 1 Mirrored Array Configuration
Workstation CTO Modules 2ZR52AV 16GB (1x16GB) DDR4 2666 DIMM ECC UNB
Workstation CTO Modules 2ZR53AV 16GB (1x16GB) DDR4 2666 UDIMM NECC
Workstation CTO Modules 2ZR54AV 16GB (2x8GB) DDR4 2666 DIMM ECC UNB
Workstation CTO Modules 2ZR55AV 16GB (2x8GB) DDR4 2666 NECC
Workstation CTO Modules 2ZR56AV 24GB (3x8GB) DDR4 2666 DIMM ECC UNB
Workstation CTO Modules 2ZR57AV 32GB (1x32GB) DDR4 2666 ECC
Workstation CTO Modules 2ZR58AV 32GB (1x32GB) DDR4 2666 NECC
Workstation CTO Modules 2ZR59AV 32GB (2x16GB) DDR4 2666 DIMM ECC UNB
Workstation CTO Modules 2ZR60AV 32GB (4x8GB) DDR4 2666 DIMM ECC UNB
Workstation CTO Modules 2ZR62AV 4GB (1x4GB) DDR4 2666 NECC
Workstation CTO Modules 2ZR63AV 64GB (4x16GB) DDR4 2666 DIMM ECC UNB
Workstation CTO Modules 2ZR64AV 8GB (1x8GB) DDR4 2666 DIMM ECC UNB
Workstation CTO Modules 2ZR65AV 8GB (1x8GB) DDR4 2666 UDIMM NECC
Workstation CTO Modules 2ZR67AV 8GB (2x4GB) DDR4 2666 UDIMM NECC
Workstation CTO Modules 2ZR68AV Red Hat Enterprise Linux (RHEL)
Workstation CTO Modules 2ZR69AV Single Port eSATA Adapter

Workstation CTO Modules 2ZR71AV 1TB 2.5in SATA SSD

Workstation CTO Modules 2ZR72AV 1TB 2.5in SATA 2nd SSD

Workstation CTO Modules 2ZR73AV 1TB 2.5in SATA 3rd SSD

Workstation CTO Modules 2ZR74AV 256GB 2.5in SATA SSD

Workstation CTO Modules 2ZR75AV 256GB 2.5in SATA 2nd SSD

Workstation CTO Modules 2ZR76AV 256GB 2.5in SATA 3rd SSD

Workstation CTO Modules 2ZR77AV 256GB 2.5in SATA OPAL2 SSD
Workstation CTO Modules 2ZR78AV 2TB 2.5in SATA SSD

Workstation CTO Modules 2ZR79AV 2TB 2.5in SATA 2nd SSD

Workstation CTO Modules 2ZR80AV 512GB 2.5in SATA SSD

Workstation CTO Modules 2ZR81AV 512GB 2.5in SATA 2nd SSD

Workstation CTO Modules 2ZR82AV 512GB 2.5in SATA 3rd SSD

Workstation CTO Modules 27ZR83AV 512GB 2.5in SATA OPAL2 SSD
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Workstation CTO Modules 2ZR84AV Intel 16GB 2280 Optane Memory
Workstation CTO Modules 2ZR85AV INT Opt 905p 280GB AIC SSD

Workstation CTO Modules 2ZR86AV INT Opt 905p 480GB AIC SSD

Workstation CTO Modules 2ZR89AV Z Turbo Drive 1TB 2280 TLC SSD

Workstation CTO Modules 2ZR90AV Z Turbo Drive 1TB 2280 TLC 2nd SSD
Workstation CTO Modules 2ZR95AV Z Turbo Drive 256GB 2280 TLC SSD
Workstation CTO Modules 2ZR96AV Z Turbo Drive 256GB 2280 TLC 2nd SSD
Workstation CTO Modules 2ZS01AV Z Turbo Drive 512GB 2280 TLC SSD
Workstation CTO Modules 2ZS02AV Z Turbo Drive 512GB 2280 TLC 2nd SSD
Workstation CTO Modules 2ZS03AV HP ZCentral Remote Boost 2020 SW for Z
Workstation CTO Modules 27S04AV HP USB Hardened Optical Wired Mouse
Workstation CTO Modules 2ZS05AV MUS WD USB Prm

Workstation CTO Modules 2ZS06AV Z2 TWR G4 90 500W Chassis

Workstation CTO Modules 2ZS07AV Z2 TWR G4 92 250W Chassis

Workstation CTO Modules 2ZV81AV 3/3/3 Warranty

Workstation CTO Modules 2ZV81AVHABA 3/3/3 Warranty

Workstation CTO Modules 2ZV86AV HP Z2 TWR G4 CKIT

Workstation CTO Modules 2ZV86AVHABA HP 72 TWR G4 CKIT

Workstation CTO Modules 2ZV87AV USB Premium Keyboard

Workstation CTO Modules 2ZV87AVHABA USB Premium Keyboard

Workstation CTO Modules 2ZV88AV HP KBD MUS WL BusSlim Keyboard
Workstation CTO Modules 2ZV88AVHABA HP KBD MUS WL BusSlim Keyboard
Workstation CTO Modules 2ZV89AV Win 10 Pro 64

Workstation CTO Modules 2ZV89AVHABA Win 10 Pro 64

Workstation CTO Modules 2ZV90AV Win 10 Pro 64 WKST Plus

Workstation CTO Modules 2ZVV90AVHABA Win 10 Pro 64 WKST Plus

Workstation CTO Modules 2ZV97AV 3/3/3 Warranty

Workstation CTO Modules 2ZV97AVHABA 3/3/3 Warranty

Workstation CTO Modules 2ZWO02AV HP Z2 SFF G4 CKIT

Workstation CTO Modules 2ZWO02AVH#ABA HP Z2 SFF G4 CKIT

Workstation CTO Modules 2ZWO03AV USB Premium Keyboard

Workstation CTO Modules 2ZWO03AVH#ABA USB Premium Keyboard

Workstation CTO Modules 2ZWO04AV HP KBD MUS WL BusSlim Keyboard
Workstation CTO Modules 2ZWO4AVHABA HP KBD MUS WL BusSlim Keyboard
Workstation CTO Modules 2ZWO05AV Win 10 Pro 64

Workstation CTO Modules 2ZWOS5AVH#ABA Win 10 Pro 64

Workstation CTO Modules 2ZWO06AV Win 10 Pro 64 WKST Plus

Workstation CTO Modules 2ZWO6AVH#ABA Win 10 Pro 64 WKST Plus

Entry/Value Workstations 3AQ00AV HP Z2 Mini G4 Ent AMS WKS

Entry/Value Workstations 3AQ01AV HP Z2 Mini G4 Perf AMS WKS

Entry/Value Workstations 3AQ02AV HP Z2 Mini G4 Ent WKS

Entry/Value Workstations 3AQ05AV HP Z2 Mini G4 Perf WKS

Workstation CTO Modules 3AT78AV 192GB (6x32GB) DDR4 2666 ECC REG
Workstation CTO Modules 3AUO09AV HP Linux-ready

Workstation CTO Modules 3AU11AV HP KBDWL Premium

Workstation CTO Modules 3AU11AVH#ABA HP KBDWL Premium

Workstation CTO Modules 3AU12AV Win 10 Home 64 Plus

Workstation CTO Modules 3AU12AVHABA Win 10 Home 64 Plus

Workstation CTO Modules 3AU23AV HP Linux-ready

Workstation CTO Modules 3AU24AV HP KBDWL Premium

Workstation CTO Modules 3AU24AVH#ABA HP KBDWL Premium

Workstation CTO Modules 3AU25AV Win 10 Home 64 Plus

Workstation CTO Modules 3AU25AVH#ABA Win 10 Home 64 Plus

High-End and workstation mobility 3AX02AV HP IDS DSC P1000 4GB E-2176M 15 G5 BNBPC
High-End and workstation mobility 3AX03AV HP IDS DSC P1000 4GB E-2186M 15 G5 BNBPC
High-End and workstation mobility 3AX04AV HP IDS DSC P1000 4GB i5-8300H 15 G5BNBPC
High-End and workstation mobility 3AX05AV HP IDS DSC P1000 4GB i5-8400H 15 G5BNBPC
High-End and workstation mobility 3AX06AV HP IDS DSC P1000 4GB i7-8750H 15 G5BNBPC
High-End and workstation mobility 3AX07AV HP IDS DSC P1000 4GB i7-8850H 15G5BNBPC
High-End and workstation mobility 3AX08AV HP IDS DSC P2000 4GB E-2176M 15 G5 BNBPC
High-End and workstation mobility 3AX09AV HP IDS DSC P2000 4GB E-2186M 15 G5 BNBPC
High-End and workstation mobility 3AX10AV HP IDS DSC P2000 4GB i5-8300H 15 G5BNBPC
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High-End and workstation mobility 3AX11AV HP IDS DSC P2000 4GB i5-8400H 15 G5BNBPC
High-End and workstation mobility 3AX12AV HP IDS DSC P2000 4GB i7-8750H 15G5BNBPC
High-End and workstation mobility 3AX13AV HP IDS DSC P2000 4GB i7-8850H 15G5BNBPC
High-End and workstation mobility 3AX14AV HP IDS DSC WX 4150 4GB i7-8750H15G5BNBPC
High-End and workstation mobility 3AX15AV HP IDS DSC WX 4150 4GB i7-8850H15G5BNBPC
Workstation CTO Modules 3AX60AV 135 Watt EPS3-pin

Workstation CTO Modules 3AX61AV 200 Watt EPS3-pin Slim

Workstation CTO Modules 3AX62AV 230 Watt EPS

Workstation CTO Modules 3AX63AV Z2 Mini G4 Stand

Workstation CTO Modules 3AX64AV Intel Core i3- 8100 4C

Workstation CTO Modules 3AX65AV Intel Core i5- 8500 6C

Workstation CTO Modules 3AX66AV Intel Core i7- 8700 6C 65W

Workstation CTO Modules 3AX67AV Intel Xeon E-2126G 6C

Workstation CTO Modules 3AX68AV Intel Xeon E-2136 6C 80W

Workstation CTO Modules 3AX70AV NVIDIA Qdr P1000 4GB Graphics
Workstation CTO Modules 3AX71AV NVIDIA Qdr P600 4GB Graphics
Workstation CTO Modules 3AX72AV 1TB 7200 9.5mm SATA 2.5

Workstation CTO Modules 3AX74AV 500GB 7200 SATA 2.5

Workstation CTO Modules 3AX75AV HP DisplayPort to DVI-D Adapter
Workstation CTO Modules 3AX76AV MUS WD USB OPT

Workstation CTO Modules 3AX77AV HP TPM Disabled

Workstation CTO Modules 3AX78AV HP Z2 Mini Serial Port Adapter
Workstation CTO Modules 3AX79AV CECP Enabled Configuration Label
Workstation CTO Modules 3AX80AV China Reg CCC Compl Mark Label
Workstation CTO Modules 3AX81AV ENERGY STAR Certified Label

Workstation CTO Modules 3AX82AV FDA Class 1 Medical Device Label
Workstation CTO Modules 3AX85AV HP Linux-ready

Workstation CTO Modules 3AX86AV No Included Keyboard

Workstation CTO Modules 3AX87AV No Included Mouse

Workstation CTO Modules 3AX88AV Multi-Unit (Mini) Bulk Packaging
Workstation CTO Modules 3AX89AV Single Unit (Mini) Packaging

Workstation CTO Modules 3AX90AV MUS WL Prm

Workstation CTO Modules 3AX91AV No Microsoft Office SW

Workstation CTO Modules 3AX93AV Operating System Load to SATA
Workstation CTO Modules 3AX94AV 16GB (1x16GB) DDR4 2666 SODIMM ECC
Workstation CTO Modules 3AX95AV 16GB (1x16GB) DDR4 2666 SODIMM NECC
Workstation CTO Modules 3AX96AV 16GB (2x8GB) DDR4 2666 SODIMM ECC
Workstation CTO Modules 3AX97AV 16GB (2x8GB) DDR4 2666 SODIMM NECC
Workstation CTO Modules 3AX98AV 32GB (2x16GB) DDR4 2666 SODIMM ECC
Workstation CTO Modules 3AX99AV 32GB (2x16GB) DDR4 2666 SODIMM NECC
Workstation CTO Modules 3AY00AV 4GB (1x4GB) DDR4 2666 SODIMM NECC
Workstation CTO Modules 3AY01AV 8GB (1x8GB) DDR4 2666 SODIMM ECC
Workstation CTO Modules 3AY02AV 8GB (1x8GB) DDR4 2666 SODIMM NECC
Workstation CTO Modules 3AY03AV 8GB (2x4GB) DDR4 2666 SODIMM NECC
Workstation CTO Modules 3AY04AV Red Hat Enterprise Linux (RHEL)
Workstation CTO Modules 3AY06AV 256GB 2.5in SSD

Workstation CTO Modules 3AY07AV Intel 16GB 2280 Optane Memory
Workstation CTO Modules 3AY10AV Z Turbo Drive 1TB 2280 TLC SSD
Workstation CTO Modules 3AY13AV Z Turbo Drive 256GB 2280 TLC SSD
Workstation CTO Modules 3AY16AV Z Turbo Drive 512GB 2280 TLC SSD
Workstation CTO Modules 3AY17AV HP ZCentral Remote Boost 2020 SW for Z
Workstation CTO Modules 3AY18AV HP USB Hardened Optical Wired Mouse
Workstation CTO Modules 3AY19AV MUS WD USB Prm

Workstation CTO Modules 3AY29AV 3/3/3 Mini Warranty

Workstation CTO Modules 3AY29AVH#ABA 3/3/3 Mini Warranty

Workstation CTO Modules 3AY34AV HP KBD MUS WL BusSlim Keyboard
Workstation CTO Modules 3AY34AVH#ABA HP KBD MUS WL BusSlim Keyboard
Workstation CTO Modules 3AY35AV HP KBDWL Premium

Workstation CTO Modules 3AY35AVH#ABA HP KBDWL Premium

Workstation CTO Modules 3AY37AV HP KBDWD USB Premium

Workstation CTO Modules 3AY37AVH#ABA HP KBDWD USB Premium

Workstation CTO Modules 3AY51AV HP Z2 Mini G4 Entry CKIT
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Workstation CTO Modules 3AY51AVH#ABA HP Z2 Mini G4 Entry CKIT

Workstation CTO Modules 3AY52AV HP Z2 Mini G4 Perf CKIT

Workstation CTO Modules 3AY52AV#ABA HP Z2 Mini G4 Perf CKIT

Workstation CTO Modules 3AY60AV Win 10 Home 64 Plus

Workstation CTO Modules 3AY60AVH#ABA Win 10 Home 64 Plus

Workstation CTO Modules 3AY61AV Win 10 Pro 64

Workstation CTO Modules 3AY61AVH#ABA Win 10 Pro 64

Workstation CTO Modules 3AY62AV Win 10 Pro 64 WKST Plus

Workstation CTO Modules 3AY62AVH#ABA Win 10 Pro 64 WKST Plus

Options & Accessories (Workstations) 3DBO6AA HP Z 3D Camera

Options & Accessories (Workstations) 3DH90AA HP 6TB Enterprise SATA 7200 HDD
Options & Accessories (Workstations) 3DY47AA HP Z4 G4 Dust Filter

High-End and workstation mobility 3E778AV HP IDS UMA R3 PRO 4450U 855 G7 BNBPC
High-End and workstation mobility 3E779AV HP IDS UMA R5 PRO 4650U 855 G7 BNBPC
High-End and workstation mobility 3E780AV HP IDS UMA R7 PRO 4750U 855 G7 BNBPC
Workstation CTO Modules 3EH61AV HP KBDWD USB BusSlim SCard CCID
Workstation CTO Modules 3EH61AVHABA HP KBDWD USB BusSlim SCard CCID
Workstation CTO Modules 3EL50AV Dual 6-plus-2pin Graphics Power Cable
Workstation CTO Modules 3EL52AV 128GB (8x16GB) DDR4 2666 NECC
Workstation CTO Modules 3EL53AV 16GB (1x16GB) DDR4 2666 UDIMM NECC
Workstation CTO Modules 3ELS54AV 16GB (2x8GB) DDR4 2666 NECC
Workstation CTO Modules 3ELS5AV 32GB (2x16GB) DDR4 2666 NECC
Workstation CTO Modules 3EL56AV 32GB (4x8GB) DDR4 2666 NECC
Workstation CTO Modules 3EL57AV 64GB (4x16GB) DDR4 2666 NECC
Workstation CTO Modules 3ELS8AV 64GB (8x8GB) DDR4 2666 NECC
Workstation CTO Modules 3EL59AV 8GB (1x8GB) DDR4 2666 UDIMM NECC
Workstation CTO Modules 3EL60AV Z4 G4 90 1000W Chassis

Mid-Range Workstations 3EL61AV Z4 G4 90 1000W Chassis for Core-X
Workstation CTO Modules 3EN29AV HP Z4 HiPwr CPU Cooling Solution
Workstation CTO Modules 3FE30AV 6TB 7200 SATA Enterprise 3.5in
Workstation CTO Modules 3FE31AV 6TB 7200 SATA Enterprise 3.5in 2nd
Workstation CTO Modules 3FE32AV 6TB 7200 SATA Enterprise 3.5 3rd
Workstation CTO Modules 3FE33AV 6TB 7200 SATA Enterprise 3.5 4th
Workstation CTO Modules 3FE34AV HP Z4 G4 Dust Filter and Bezel
Workstation CTO Modules 3FE54AV 6TB 7200 SATA Enterprise 3.5in
Workstation CTO Modules 3FE55AV 6TB 7200 SATA Enterprise 3.5in 2nd
Workstation CTO Modules 3FE56AV 6TB 7200 SATA Enterprise 3.5 3rd
Workstation CTO Modules 3FE57AV 6TB 7200 SATA Enterprise 3.5 4th
Workstation CTO Modules 3FE61AV 6TB 7200 SATA Enterprise 3.5in
Workstation CTO Modules 3FE62AV 6TB 7200 SATA Enterprise 3.5in 2nd
Workstation CTO Modules 3FE63AV 6TB 7200 SATA Enterprise 3.5 3rd
Workstation CTO Modules 3FE64AV 6TB 7200 SATA Enterprise 3.5 4th
Workstation CTO Modules 3FE65AV 6TB 7200 SATA Enterprise 3.5 5th
Options & Accessories (Workstations) 3FJ80AA Intel VROC NVMe SSD Standard Ctlr Module
Options & Accessories (Workstations) 3FJ81AA Intel VROC NVMe SSD Premium Ctlr Module
Workstation CTO Modules 3FJ96AV Win 10 Pro 64 WKST

Workstation CTO Modules 3FJ96AVHABA Win 10 Pro 64 WKST

Workstation CTO Modules 3FJ99AV Win 10 Pro 64 WKST

Workstation CTO Modules 3FJ99AVHABA Win 10 Pro 64 WKST

Workstation CTO Modules 3FK24AV Win 10 Pro 64 WKST

Workstation CTO Modules 3FK24AVH#ABA Win 10 Pro 64 WKST

Workstation CTO Modules 3GC67AV Aquantia NBASE-T 5GbE PCle NIC
Workstation CTO Modules 3GC68AV Int UHD 630 Core Graphics
Workstation CTO Modules 3GC69AV Int UHD P630 Xeon Graphics
Workstation CTO Modules 3GC70AV Hood sensor optional kit

Workstation CTO Modules 3GC71AV HP HDMI Port

Workstation CTO Modules 3GC72AV HP Internal Serial Port/ PS/2 Ports
Workstation CTO Modules 3GC73AV HP LAN Port Flex 10

Workstation CTO Modules 3GC75AV HP PCle x1 Parallel Port Card
Workstation CTO Modules 3GC76AV HP USB-C 3.1 Port Flex 10

Workstation CTO Modules 3GC77AV HP VGA Port

Workstation CTO Modules 3GC79AV HP Z2 Front USB-C 3.1 Port
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Workstation CTO Modules 3GC80AV Intel Ethernet I1350-T2 2Port 1GB
Workstation CTO Modules 3GC90AV Aquantia NBASE-T 5GbE PCle NIC
Workstation CTO Modules 3GC91AV Int UHD 630 Core Graphics

Workstation CTO Modules 3GC92AV Int UHD P630 Graphics

Workstation CTO Modules 3GC94AV HP DisplayPort Port

Workstation CTO Modules 3GC95AV HP HDMI Port

Workstation CTO Modules 3GC96AV HP Internal Serial Port/ PS/2 Ports
Workstation CTO Modules 3GC97AV HP LAN Port Flex |10

Workstation CTO Modules 3GD0O0OAV HP USB-C 3.1 Port Flex 10

Workstation CTO Modules 3GDO1AV HP VGA Port

Workstation CTO Modules 3GD03AV HP Z2 Front USB-C 3.1 Port

Workstation CTO Modules 3GD0O4AV Intel Ethernet 1350-T2 2Port 1GB
Workstation CTO Modules 3GD0O6AV Intel9560ac2x2MU-MIMOnon-vPro160MHz+BT5W
Options & Accessories (Workstations) 3GE82AA 128GB DDR4-2666 (1x128GB) ECC LR RAM
Options & Accessories (Workstations) 3GG94AA 26G4 Xeon 4110 2.1 2400 8C CPU2
Options & Accessories (Workstations) 3GG95AA 726G4 Xeon 6138 2.0 2666 20C CPU2
Options & Accessories (Workstations) 3GG96AA Z8G4 Xeon 4110 2.1 2400 8C CPU2
Monitors 3HX46AA HP S14 14in Portable Display

Monitors 3HX46AA#AC3 HP S14 14in Portable Display

High-End and workstation mobility 3JL50AV HP IDS DSC i5-8300H 15v G5 BNBPC
High-End and workstation mobility 3JL51AV HP IDS DSC i5-8400H 15v G5 BNBPC
High-End and workstation mobility 3JL52AV HP IDS DSC i7-8750H 15v G5 BNBPC
High-End and workstation mobility 3JL53AV HP IDS DSC i7-8850H 15v G5 BNBPC
High-End and workstation mobility 3JL54AV HP IDS UMA i5-8300H 15v G5 BNBPC
High-End and workstation mobility 3JL55AV HP IDS UMA i5-8400H 15v G5 BNBPC
Workstation CTO Modules 3JN23AV Int UHD P630 Xeon Graphics

Workstation CTO Modules 3JN24AV Int UHD 630 Core Graphics

Workstation CTO Modules 3JN25AV HP DisplayPort Port

Workstation CTO Modules 3IN26AV HP HDMI Port

Workstation CTO Modules 3IN27AV HP LAN Port Flex 10

Workstation CTO Modules 3JN28AV HP USB-C 3.1 Port Flex 10

Workstation CTO Modules 3JN29AV HP VGA Port

Workstation CTO Modules 3JN31AV HP Thunderbolt3 FlexPort Z2Mini
Workstation CTO Modules 3JN32AV Intel9560ac2x2MU-MIMOnon-vPro160MHz+BT5W
Workstation CTO Modules 3JN9OAV Convert to TPM 2.0 FIPS 140-2
Workstation CTO Modules 3JN91AV Permanently Disable Audio

Workstation CTO Modules 3JPO5AV HP Z4 G4 1000W CKIT

Workstation CTO Modules 3JPO5AVH#ABA HP Z4 G4 1000W CKIT

Workstation CTO Modules 3JPOSAV Convert to TPM 2.0 FIPS 140-2
Workstation CTO Modules 3JPO9SAV Permanently Disable Audio

High-End and workstation mobility 3JZ52AW HP EB850G5 i5-8350U 15 8GB/256 PC Intel i5-8350U, 15.6 FHD AG LED UWVA, UMA, 8GB DDR4, 256GB SSD, AC+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty+
High-End and workstation mobility 3JZ52AW#ABA HP EB850G5 i5-8350U 15 8GB/256 PC Intel i5-8350U, 15.6 FHD AG LED UWVA, UMA, 8GB DDR4, 256GB SSD, AC+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty+
High-End and workstation mobility 3JZ54AW HP EB850G5 i7-8650U 15 16GB/512 PC Intel i7-8650U, 15.6 FHD AG LED UWVA, UMA, 16GB DDR4, 512GB SSD, AC+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty+
High-End and workstation mobility 3JZ54AWHABA HP EB850G5 i7-8650U 15 16GB/512 PC Intel i7-8650U, 15.6 FHD AG LED UWVA, UMA, 16GB DDR4, 512GB SSD, AC+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty+
Options & Accessories (Workstations) 3KP39AA HP Z Turbo Drive 2TB TLC Z4/6 SSD Kit
Options & Accessories (Workstations) 3KP40AA HP Z Turbo Drive 2TB TLC Z8 G4 SSD Kit
Options & Accessories (Workstations) 3KP41AA HP Z Turbo Drive 2TB TLC Z8G4 SSDModule
Options & Accessories (Workstations) 3KP42AA HP ZTurbo Quad Pro 2x2TB TLC PCle SSD
Options & Accessories (Workstations) 3KP43AA HP ZTurbo Drv Quad Pro 2TB TLC SSD
Options & Accessories (Workstations) 3KP44AA HP Z Turbo Drive 2TB TLC Z2 G4 Mini SSD
Options & Accessories (Workstations) 3KP45AA HP Z Turbo Drive 2TB TLC Z2 G4 SSD Kit
Workstation CTO Modules 3MD32AV NVIDIA Qdr P620 2GB 4mDP Graphics
Workstation CTO Modules 3MD33AV Nvd Qdr P620 2GB 2nd Graphics
Workstation CTO Modules 3MD36AV NVIDIA Qdr P620 2GB 4mDP Graphics
Workstation CTO Modules 3MD37AV Nvd Qdr P620 2GB 2nd Graphics
Workstation CTO Modules 3MD40AV NVIDIA Qdr P620 2GB 4mDP Graphics
Workstation CTO Modules 3MD42AV Intel Xeon E-2104G 4C

Workstation CTO Modules 3MD43AV Intel Xeon E-2124G 4C 71W

Workstation CTO Modules 3MD44AV Intel Xeon E-2144G 4C

Workstation CTO Modules 3MDA45AV Intel Xeon E-2174G 4C

Workstation CTO Modules 3MDA47AV Intel Xeon E-2104G 4C

Workstation CTO Modules 3MD48AV Intel Xeon E-2124G 4C 71W
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Workstation CTO Modules 3MD49AV Intel Xeon E-2144G 4C

Workstation CTO Modules 3MD50AV Intel Xeon E-2174G 4C

Workstation CTO Modules 3MD52AV NVIDIA Qdr P620 2GB 4mDP Graphics
Workstation CTO Modules 3MD53AV 6TB 7200 SATA Enterprise 3.5in

Workstation CTO Modules 3MD54AV 6TB 7200 SATA Enterprise 3.5in 2nd
Workstation CTO Modules 3MD56AV Intel Xeon E-2104G 4C

Workstation CTO Modules 3MD57AV Intel Xeon E-2124G 4C 71W

Workstation CTO Modules 3MD58AV Intel Xeon E-2144G 4C

Workstation CTO Modules 3MD59AV Intel Xeon E-2174G 4C

Workstation CTO Modules 3MDG60AV NVIDIA Qdr P620 2GB 4mDP Graphics
Workstation CTO Modules 3MD61AV 6TB 7200 SATA Enterprise 3.5in

Options & Accessories (Workstations) 3ME25AA NVIDIA Quadro P620 2GB Kit w/2 Adapters
Options & Accessories (Workstations) 3ME26AA NVIDIA Quadro GV100 32GB Graphics
Monitors 3ML60AA HP N223 Monitor

Monitors 3ML60AAHABA HP N223 Monitor

Options & Accessories (Workstations) 3NZ66AA HP NVIDIA GV100 NVLINK Bridge Kit (Pair)
Options & Accessories (Workstations) 3PL81AA 8GB DDR4-2666 (1x8GB) nECC RAM

Options & Accessories (Workstations) 3PL82AA 16GB DDR4-2666 (1x16GB) nECC RAM
Workstation CTO Modules 3PL97AV Operating System Load to M.2

Workstation CTO Modules 3PL99AV Operating System Load to M.2

Workstation CTO Modules 3PMO1AV Operating System Load to M.2

High-End and workstation mobility 3PQ64AV HP IDS DSC E-2176M 15v G5 BNBPC

Options & Accessories (Workstations) 3RW66AA HP Z2 Mini Vertical Stand

Options & Accessories (Workstations) 3RW67AA HP Mini Chassis ePSU rack mount brackets
Options & Accessories (Workstations) 3RW68AA HP Z2 Mini ePSU Sleeve

Workstation CTO Modules 3TN80AV Windows 7 Ready Bootmode BIOS
Workstation CTO Modules 3TN81AV Windows 7 Ready Bootmode BIOS
Workstation CTO Modules 3TN82AV Windows 7 Ready Bootmode BIOS

Options & Accessories (Workstations) 3TQ23AA HP Z2 SFF G4 Dust Filter

Options & Accessories (Workstations) 3TQ24AA HP Z2 Tower G4 Dust Filter

Options & Accessories (Workstations) 3TQ25AA HP Thunderbolt 3 Flex Port Z2 Mini

Options & Accessories (Workstations) 3TQ26AA HP Z2 G4 LAN Flex Port Z2

Options & Accessories (Workstations) 3TQ27AA HP Serial Port Adapter Z2 Mini

Options & Accessories (Workstations) 3TQ28AA NVIDIA Quadro P600 MXM Kit

Options & Accessories (Workstations) 3TQ30AA NVIDIA Quadro P1000 MXM Kit

Options & Accessories (Workstations) 3TQ31AA 4GB DDR4-2666 (1x4GB) nECC RAM

Options & Accessories (Workstations) 3TQ34AA 4GB DDR4-2666 (1x4GB) nECC SODIMM RAM
Options & Accessories (Workstations) 3TQ35AA 8GB DDR4-2666 (1x8GB) nECC SODIMM RAM
Options & Accessories (Workstations) 3TQ36AA 16GB DDR4-2666 (1x16GB) nECC SODIMM RAM
Options & Accessories (Workstations) 3TQ37AA 8GB DDR4-2666 (1x8GB) ECC SODIMM RAM
Options & Accessories (Workstations) 3TQ38AA 16GB DDR4-2666 (1x16GB) ECC SODIMM RAM
Options & Accessories (Workstations) 3TQ39AA 8GB DDR4-2666 (1x8GB) ECC Unbuff RAM
Options & Accessories (Workstations) 3TQ40AA 16GB DDR4-2666 (1x16GB) ECC Unbuff RAM
Options & Accessories (Workstations) 3UUO5AA HP Dual Port Thunderbolt 3 PCle AiC
Workstation CTO Modules 3UWO04AV HP Thunderbolt 3 PCle x4 Card

Workstation CTO Modules 3UWO5AV HP Thunderbolt 3 PCle x4 Card

Workstation CTO Modules 3VP83AV HP VR Ready Configuration

Workstation CTO Modules 3VP84AV HP VR Ready Configuration

Workstation CTO Modules 3VP85AV HP VR Ready Configuration

Entry/Value Workstations 3WL78AV HP RCTO EliteDesk 800 G4 WKS TWR PC
Workstation CTO Modules 3WL80AV EliteDesk 800GOL WKS TWR G4 500W Chassis
Workstation CTO Modules 3WL81AV EliteDesk 800PLA WKS TWR G4 250W Chassis
Workstation CTO Modules 3WL83AV AMD Radeon R7 430 2GB 2DP Graphics
Workstation CTO Modules 3WL84AV AMD Radeon R7 430 2GB 2DP 2nd Graphics
Workstation CTO Modules 3WL86AV AMD Rdn RX550 4GB 2DP 1HDMI Graphics
Workstation CTO Modules 3WL88AV NVIDIA GeForce GTX1060 3GB GFX
Workstation CTO Modules 3WL90AV NVIDIA Qdro P400 2GB w/2 mdp to DVI GFX
Workstation CTO Modules 3WL91AV NVIDIA Quadro P400 2GB w/2 mdp to DP GFX
Workstation CTO Modules 3WL92AV Hard Disk Partitioning 20-50-30percent C
Workstation CTO Modules 3WL93AV Hard Disk Partitioning 50-50percent Cust
Workstation CTO Modules 3WL94AV HP 3.5 Removable SATA HDD Frame/Carrier
Workstation CTO Modules 3WL95AV HP 800 G4/G5 TWR Dust Filter
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Workstation CTO Modules 3WL96AV HP DisplayPort Cable

Workstation CTO Modules 3WL97AV HP DisplayPort Cable 2nd
Workstation CTO Modules 3WL98AV HP DisplayPort Port

Workstation CTO Modules 3WL99AV HP DisplayPort to DVI-D Adapter
Workstation CTO Modules 3WMOOAV HP DisplayPort to DVI-D Adapter 2nd
Workstation CTO Modules 3WMO3AV HP DisplayPort to HDMI True 4K Adapter
Workstation CTO Modules 3WMO4AV HP DisplayPort to VGA Adapter
Workstation CTO Modules 3WMO5AV HP DisplayPort to VGA Adapter 2nd
Workstation CTO Modules 3WMO6AV HP DVI Cable

Workstation CTO Modules 3WMO7AV HP HDMI Port

Workstation CTO Modules 3WM10AV HP Serial / PS/2 Module

Workstation CTO Modules 3WM11AV HP Serial Port Rear Wall (600/705/800)
Workstation CTO Modules 3WM12AV HP Thunderbolt 3 PCle x4 Card
Workstation CTO Modules 3WM14AV HP Type-C to DisplayPort Adapter
Workstation CTO Modules 3WM15AV HP Type-C to Type-A Hub
Workstation CTO Modules 3WM16AV HP Type-C USB 3.1 Gen2 Port
Workstation CTO Modules 3WM17AV HP USB to Serial Port Adapter
Workstation CTO Modules 3WM18AV HP USB-C to USB 3.0 Adapter
Workstation CTO Modules 3WM19AV HP VGA Port

Workstation CTO Modules 3WM20AV ENERGY STAR Certified Label
Workstation CTO Modules 3WM23AV No need for optional ports
Workstation CTO Modules 3WMA40AV 1TB M.2 2280 PCle NVMe TLC SSD
Workstation CTO Modules 3WM41AV 1TB PCle-3x4 NVMe TLC 2nd SSD
Workstation CTO Modules 3WM42AV 256GB M.2 2280 OPAL2 TLC 2nd SSD
Workstation CTO Modules 3WMA43AV 256GB 2280 PCle NVMe OPAL2 TLC SSD
Workstation CTO Modules 3WM44AV 256GB M.2 2280 PCle NVMe SSD
Workstation CTO Modules 3WMA45AV 256GB M.2 2280 PCle NVMe 2nd SSD
Workstation CTO Modules 3WMA46AV 256GB M.2 2280 PCle NVMe TLC SSD
Workstation CTO Modules 3WMA47AV 256GB M.2 2280 PCle NVMe TLC 2nd SSD
Workstation CTO Modules 3WMA48AV 512GB M.2 2280 OPAL2 TLC 2nd SSD
Workstation CTO Modules 3WMA49AV 512GB M.2 2280 PCle NVMe OPAL2 TLC SSD
Workstation CTO Modules 3WMB50AV 512GB M.2 2280 PCle NVMe SSD
Workstation CTO Modules 3WM51AV 512GB M.2 2280 PCle NVMe 2nd SSD
Workstation CTO Modules 3WM52AV 512GB M.2 2280 PCle NVMe TLC SSD
Workstation CTO Modules 3WMG53AV 512GB M.2 2280 PCle NVMe TLC 2nd SSD
Workstation CTO Modules 3WMB54AV Intel 16GB 2280 Optane Memory
Workstation CTO Modules 3WM55AV INT Opt 118GB 2280 PCle NVMe SSD
Workstation CTO Modules 3WMG56AV HP 800 G4 TWR CKIT

Workstation CTO Modules 3WMS56AVH#ABA HP 800 G4 TWR CKIT

Workstation CTO Modules 3WM57AV HP 800 G4 TWR BPk CKIT
Workstation CTO Modules 3WMS57AVHABA HP 800 G4 TWR BPk CKIT
Workstation CTO Modules 3WM64AV 1TB 7200 2.5

Workstation CTO Modules 3WMG65AV 1TB 7200 2.5 2nd

Workstation CTO Modules 3WMG66AV 1TB 7200 2.5 w/ca 2nd

Workstation CTO Modules 3WM67AV HDD 1TB 7200RPM SATA 2.5 3rd
Workstation CTO Modules 3WMG68AV HDD 1TB 7200RPM SATA-6G 2nd
Workstation CTO Modules 3WMG69AV 1TB 7200 SATA-6G 3.5

Workstation CTO Modules 3WM70AV HDD 1TB 7200RPM SATA-6G 3rd
Workstation CTO Modules 3WM71AV 2TB 5400 2.5in

Workstation CTO Modules 3WM72AV HDD 2TB 5400RPM SATA 2.5 2nd
Workstation CTO Modules 3WM75AV 2TB 7200 SATA 3.5in 3rd
Workstation CTO Modules 3WM76AV 2TB 7200 SATA 3.5in

Workstation CTO Modules 3WM77AV 2TB 7200RPM SATA-6G 2nd
Workstation CTO Modules 3WM78AV 2TB 7200 SATA-6G 3.5 3rd
Workstation CTO Modules 3WMB82AV 500GB 7200 2.5

Workstation CTO Modules 3WMB83AV 500GB 7200 2.5 2nd

Workstation CTO Modules 3WMS84AV 500GB 7200 2.5 w/ca 2nd
Workstation CTO Modules 3WMS85AV 500GB 7200 3.5

Workstation CTO Modules 3WMB86AV 500GB 7200 3.5 2nd

Workstation CTO Modules 3WM87AV 500GB 7200 3.5 3rd

Workstation CTO Modules 3WMB88AV 500GB 7200 FIPS 2.5

Workstation CTO Modules 3WM89AV 500GB 7200 FIPS 2.5 3rd
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Workstation CTO Modules 3WM90AV 500GB 7200 FIPS 2.5 w/ca 2nd
Workstation CTO Modules 3WM91AV 500GB 7200 FIPS 2.5 w/ca 3rd
Workstation CTO Modules 3WM92AV 500GB 7200 OPAL2 2.5

Workstation CTO Modules 3WM9I3AV 500GB 7200RPM SATA SED-OPAL2 2.5 w/ca2nd
Workstation CTO Modules 3WM94AV MUS WD USB OPT

Workstation CTO Modules 3WM95AV HP PS/2 Mouse

Workstation CTO Modules 3WM97AV Intel Ethernet 1210-T1 PCle x1 Gb NIC
Workstation CTO Modules 3WM98AV No Included Mouse

Workstation CTO Modules 3WNOOAV NVMe RAID 1

Workstation CTO Modules 3WNO1AV 16GB (1x16GB) DDR4 2666
Workstation CTO Modules 3WNO02AV 16GB (2x8GB) DDR4 2666 DIMM
Workstation CTO Modules 3WNO3AV 32GB (2x16GB) DDR4 2666
Workstation CTO Modules 3WNO4AV 32GB (4x8GB) DDR4 2666 DIMM
Workstation CTO Modules 3WNO5AV 4GB (1x4GB) DDR4 2666
Workstation CTO Modules 3WNO6AV 64GB (4x16GB) DDR4 2666
Workstation CTO Modules 3WNO7AV 8GB (1x8GB) DDR4 2666 DIMM
Workstation CTO Modules 3WNO8SAV 8GB (2x4GB) DDR4 2666
Workstation CTO Modules 3WNO09AV SD 4 Card Reader

Workstation CTO Modules 3WN10AV 256GB 2.5in SATA TLC 3rd SSD
Workstation CTO Modules 3WN11AV 256GB FIPS SSD

Workstation CTO Modules 3WN12AV 256GB FIPS 2nd SSD

Workstation CTO Modules 3WN13AvV 256GB FIPS 3rd SSD

Workstation CTO Modules 3WN14AV 256GB FIPS w/ca 2nd SSD
Workstation CTO Modules 3WN15AV 256GB FIPS w/ca 3rd SSD
Workstation CTO Modules 3WN16AV 256GB SATA SED OPAL2 TLC SSD
Workstation CTO Modules 3WN17AV 256GB SATA SED OPAL2 TLC 2nd SSD
Workstation CTO Modules 3WN18AV 256GB SATA SED OPAL2 TLC 3rd SSD
Workstation CTO Modules 3WN19AV 256GB SATA SED OPAL2 TLC w/ca 2nd SSD
Workstation CTO Modules 3WN20AV 256GB SATA SED OPAL2 TLC w/ca 3rd SSD
Workstation CTO Modules 3WN22AV 256GB SATA TLC 2nd SSD
Workstation CTO Modules 3WN23AV 256GB SATA TLC w/ca 2nd SSD
Workstation CTO Modules 3WN24AV 256GB SATA TLC w/ca 3rd SSD
Workstation CTO Modules 3WN25AV 512GB FIPS SSD

Workstation CTO Modules 3WN26AV 512GB FIPS 2nd SSD

Workstation CTO Modules 3WN27AV 512GB FIPS 3rd SSD

Workstation CTO Modules 3WN28AV 512GB FIPS w/ca 2nd SSD
Workstation CTO Modules 3WN29AV 512GB FIPS w/ca 3rd SSD
Workstation CTO Modules 3WN30AV 512GB SATA SED OPAL2 TLC SSD
Workstation CTO Modules 3WN31AV 512GB SATA SED OPAL2 TLC 2nd SSD
Workstation CTO Modules 3WN32AV 512GB SATA SED OPAL2 TLC 3rd SSD
Workstation CTO Modules 3WN33AV 512GB SATA SED OPAL2 TLC w/ca 2nd SSD
Workstation CTO Modules 3WN34AV 512GB SATA SED OPAL2 TLC w/ca 3rd SSD
Workstation CTO Modules 3WN35AV SSD 512GB SATA TLC

Workstation CTO Modules 3WN36AV 512GB 2.5in SATA TLC 2nd SSD
Workstation CTO Modules 3WN37AV 512GB 2.5in SATA TLC 3rd SSD
Workstation CTO Modules 3WN38AV 512GB SATA TLC w/ca 2nd SSD
Workstation CTO Modules 3WN39AV 512GB SATA TLC w/ca 3rd SSD
Workstation CTO Modules 3WN40AV USB 1000dpi Laser WRD
Workstation CTO Modules 3WN41AV USB GRY V2 WRD

Workstation CTO Modules 3WN44AV MUS WD USB Prm

Workstation CTO Modules 3WN45AV Intel 9560 ac 2x2 +BT 5 WW
Workstation CTO Modules 3WN46AV Intel 9560 ac 2x2 nvP +BT 5 WW
Workstation CTO Modules 3WN47AV Realtek ac1x1 +BT4.2 WW
Workstation CTO Modules 3WN48AV Realtek ac2x2 +BT4.2 WW
Workstation CTO Modules 3WN51AV No Included Keyboard

Workstation CTO Modules 3WN52AV Business Slim PS/2 Wired Keyboard
Workstation CTO Modules 3WN52AVHABA Business Slim PS/2 Wired Keyboard
Workstation CTO Modules 3WN54AV HP KBDWD USB BusSlim SCard CCID
Workstation CTO Modules 3WN54AVHABA HP KBDWD USB BusSlim SCard CCID
Workstation CTO Modules 3WN55AV USB BusSlim Keyboard

Workstation CTO Modules 3WNS55AVH#ABA USB BusSlim Keyboard

Workstation CTO Modules 3WN58AV HP KBD MUS WL BusSlim Keyboard
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Workstation CTO Modules 3WN58AV#ABA HP KBD MUS WL BusSlim Keyboard
Workstation CTO Modules 3WN59AV HP KBDWL Cllb

Workstation CTO Modules 3WN59AVH#ABA HP KBDWL Cllb

Workstation CTO Modules 3WN61AV HP USB KBD MUS WD Premium Keyboard
Workstation CTO Modules 3WN61AVH#ABA HP USB KBD MUS WD Premium Keyboard
Workstation CTO Modules 3WN62AV HP KBD MUS WL Premium Keyboard
Workstation CTO Modules 3WNG62AVH#ABA HP KBD MUS WL Premium Keyboard
Workstation CTO Modules 3WN63AV HP KBDWD USB Cllb

Workstation CTO Modules 3WNG63AV#ABA HP KBDWD USB Clib

Workstation CTO Modules 3WN64AV HP KBDWD USB CONF

Workstation CTO Modules 3WNG64AVH#ABA HP KBDWD USB CONF

Workstation CTO Modules 3WN65AV HP USB Keyboard and Mouse HE
Workstation CTO Modules 3WNG65AVH#ABA HP USB Keyboard and Mouse HE
Workstation CTO Modules 3WN66AV HP KBDWD USB PS/2 WB

Workstation CTO Modules 3WNG66AVHABA HP KBDWD USB PS/2 WB

Workstation CTO Modules 3WN67AV HP KBDWD USB

Workstation CTO Modules 3WN67AVH#ABA HP KBDWD USB

Workstation CTO Modules 3WS17AV Intel Core i3-8100 3.6 4C 65W

Workstation CTO Modules 3WS18AV Intel Core i3-8300 3.7 4C 62W

Workstation CTO Modules 3WS19AV Intel Core i5-8500 3.0 6C 65W

Workstation CTO Modules 3WS20AV Intel Core i5-8600 3.1 6C 65W

Workstation CTO Modules 3WS21AV Intel Core i5-8600K 3.6 6C 95W
Workstation CTO Modules 3WS22AV Intel Core i7-8700 3.2 6C 65W

Workstation CTO Modules 3WS23AV Intel Core i7-8700K 3.7 6C 95W
Workstation CTO Modules 3WS24AV Intel Pentium GoldG5400 2C 58W
Workstation CTO Modules 3WS25AV Intel Pentium GoldG5500 3.8 2C 54W
Workstation CTO Modules 3WS26AV Intel Pentium GoldG5600 3.9 2C 54W
Workstation CTO Modules 3WS27AV 1TB 7200 SATA 2.5in 7mmRemovab
Workstation CTO Modules 3WS28AV 500GB 7200 2.5in 2ndRemovable
Workstation CTO Modules 3WS29AV 500GB 7200 SATA 2.5in Removable
Workstation CTO Modules 3WS30AV HP Business PC Security Lock v2
Workstation CTO Modules 3WS31AV HP Dual Head Keyed Cable Lock Kit
Workstation CTO Modules 3WS32AV HP Keyed Cable Lock 10mm Kit

Workstation CTO Modules 3WS34AV HP TWR Solenoid Lock and Intrusion Sen
Workstation CTO Modules 3WS35AV Multi-Unit TWR G4/G5 Eco-Packaging
Workstation CTO Modules 3WS36AV Single Unit TWR G4/G5 Packaging
Workstation CTO Modules 3WS38AV No Included ODD

Workstation CTO Modules 3WS40AV 9.5 BD Writer G3 800/600 Twr

Workstation CTO Modules 3WS42AV 9.5 DVDROM G3 800/600 Tower
Workstation CTO Modules 3WS44AV 9.5 DVDWR G3 800/600 Tower

Workstation CTO Modules 3WS45AV Optane Memory Identifier

Workstation CTO Modules 3WS46AV 256GB SATA SED OPAL2 TLC Removable SSD
Workstation CTO Modules 3WS47AV 256GB SATA TLC Removable SSD
Workstation CTO Modules 3WS48AV 512GB SATA SED OPAL2 TLC Removable SSD
Workstation CTO Modules 3WS49AV 512GB SATA TLC Removable SSD
Workstation CTO Modules 3WS51AV 3/3/3 TWR Warranty

Workstation CTO Modules 3WS51AVH#ABA 3/3/3 TWR Warranty

Workstation CTO Modules 3WTO01AV Win 10 Home 64

Workstation CTO Modules 3WTO01AV#ABA Win 10 Home 64

Workstation CTO Modules 3WTO03AV Win 10 Home 64 Plus

Workstation CTO Modules 3WTO3AVHABA Win 10 Home 64 Plus

Workstation CTO Modules 3WT14AV Win 10 Pro 64

Workstation CTO Modules 3WT14AV#ABA Win 10 Pro 64

Workstation CTO Modules 3XK94AV Nvd Qdr GV100 32GB (4)DP Graphics
Workstation CTO Modules 3XK95AV Nvd Qdr GV100 32GB 2nd Graphics
Workstation CTO Modules 3XK96AV Nvd Qdr GV100 32GB 3rd Graphics
High-End and workstation mobility 3XP71UA HP ZBx2G4 i7-8650U 14 32GB/1T PC Intel i7-8650U, 14.0 UHD DRM B-LED UWVA TS, DSC, Webcam, 32GB DDR4, 1.0TB SSD, AC+BT, 4C Batt, W10 Pro64, 1yr Wrty+
High-End and workstation mobility 3XP71UA#ABA HP ZBx2G4 i7-8650U 14 32GB/1T PC Intel i7-8650U, 14.0 UHD DRM B-LED UWVA TS, DSC, Webcam, 32GB DDR4, 1.0TB SSD, AC+BT, 4C Batt, W10 Pro64, 1yr Wrty+
High-End and workstation mobility 3XP72UA HP ZBx2G4 i7-8550U 14 8GB/256 PC Intel i7-8550U, 14.0 UHD B-LED UWVA TS, DSC, Webcam, 8GB DDR4, 256GB SSD, AC+BT, 4C Batt, W10 Pro64, 1yr Wrty
High-End and workstation mobility 3XP72UAHABA HP ZBx2G4 i7-8550U 14 8GB/256 PC Intel i7-8550U, 14.0 UHD B-LED UWVA TS, DSC, Webcam, 8GB DDR4, 256GB SSD, AC+BT, 4C Batt, W10 Pro64, 1yr Wrty
High-End and workstation mobility 3XP74UA HP ZBx2G4 i7-8650U 14 16GB/512 PC Intel i7-8650U, 14.0 UHD DRM B-LED UWVA TS, DSC, Webcam, 16GB DDR4, 512GB SSD, AC+BT, 4C Batt, W10 Pro64, 1yr Wrty+
High-End and workstation mobility 3XP74UAHABA HP ZBx2G4 i7-8650U 14 16GB/512 PC Intel i7-8650U, 14.0 UHD DRM B-LED UWVA TS, DSC, Webcam, 16GB DDR4, 512GB SSD, AC+BT, 4C Batt, W10 Pro64, 1yr Wrty+
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High-End and workstation mobility 3XP75UA HP ZBx2G4 i7-8650U 14 32GB/1T PC Intel i7-8650U, 14.0 UHD DRM B-LED UWVA TS, DSC, Webcam, 32GB DDR4, 1.0TB SSD, AC+BT, 4C Batt, W10 Pro64, 1yr Wrty+

High-End and workstation mobility 3XP75UAH#ABA HP ZBx2G4 i7-8650U 14 32GB/1T PC Intel i7-8650U, 14.0 UHD DRM B-LED UWVA TS, DSC, Webcam, 32GB DDR4, 1.0TB SSD, AC+BT, 4C Batt, W10 Pro64, 1yr Wrty+

High-End and workstation mobility 3XP77UA HP ZBx2G4 i7-8650U 14 16GB/512 PC Intel i7-8650U, 14.0 UHD DRM B-LED UWVA TS, DSC, Webcam, 16GB DDR4, 512GB SSD, AC+BT, 4C Batt, W10 Pro64, 1yr Wrty+

High-End and workstation mobility 3XP77UAH#ABA HP ZBx2G4 i7-8650U 14 16GB/512 PC Intel i7-8650U, 14.0 UHD DRM B-LED UWVA TS, DSC, Webcam, 16GB DDR4, 512GB SSD, AC+BT, 4C Batt, W10 Pro64, 1yr Wrty+

High-End and workstation mobility 3YF73UA HP ZBx2G4 i7-8550U 14 8GB/256 PC Intel i7-8550U, 14.0 UHD B-LED UWVA TS, DSC, Webcam, 8GB DDR4, 256GB SSD, AC+BT, 4C Batt, W10 Pro64, 1yr Wrty+

High-End and workstation mobility 3YF73UAHABA HP ZBx2G4 i7-8550U 14 8GB/256 PC Intel i7-8550U, 14.0 UHD B-LED UWVA TS, DSC, Webcam, 8GB DDR4, 256GB SSD, AC+BT, 4C Batt, W10 Pro64, 1yr Wrty+

Workstation CTO Modules 3YX73AV HP China TPM PCID

Workstation CTO Modules 3YY31AV Intel Pentium Gold 5400 3.7/3.7 2C 54W

Workstation CTO Modules 3YY32AV 2TB 5400 2.5in

Options & Accessories (Workstations) 4AJ77AAE HP Patient Nexus Up to 100 Beds E-LTU Customer is responsible for creating back-up CD or hardcopy LTU. HP will not provide any physical product with this electronic software.
Options & Accessories (Workstations) 4AJ78AAE HP Patient Nexus Up to 250 Beds E-LTU Customer is responsible for creating back-up CD or hardcopy LTU. HP will not provide any physical product with this electronic software.
Options & Accessories (Workstations) 4AJ79AAE HP Patient Nexus Up to 500 Beds E-LTU Customer is responsible for creating back-up CD or hardcopy LTU. HP will not provide any physical product with this electronic software.
Options & Accessories (Workstations) 4AJ80AAE HP Patient Nexus Up to 1K Beds E-LTU Customer is responsible for creating back-up CD or hardcopy LTU. HP will not provide any physical product with this electronic software.
Options & Accessories (Workstations) 4AJ81AAE HP Patient Nexus Up to 2K Beds E-LTU Customer is responsible for creating back-up CD or hardcopy LTU. HP will not provide any physical product with this electronic software.
Options & Accessories (Workstations) 4AJ82AAE HP Patient Nexus Up to 5K Beds E-LTU Customer is responsible for creating back-up CD or hardcopy LTU. HP will not provide any physical product with this electronic software.
Options & Accessories (Workstations) 4AJ83AAE HP Patient Nexus Up to 15K Beds E-LTU Customer is responsible for creating back-up CD or hardcopy LTU. HP will not provide any physical product with this electronic software.
Options & Accessories (Workstations) 4AJ84AAE HP Patient Nexus Over 15K Beds E-LTU Customer is responsible for creating back-up CD or hardcopy LTU. HP will not provide any physical product with this electronic software.
Workstation CTO Modules 4AMA4TAV Permanent disable Intel Software Guard E

Options & Accessories (Workstations) 4AR67AA HP HH DVD Writer (16X RW DVD-R)

Workstation CTO Modules 4BB10AV Permanent Disabling of AMT

Workstation CTO Modules 4BB12AV Permanent Disabling of AMT

Workstation CTO Modules 4BB16AV Permanent Disabling of AMT

Workstation CTO Modules 4BM17AV Intel Pentium Gold 5400 3.7/3.7 2C 54W

High-End and workstation mobility 4BUO5AV HP IDS UMA i3-8130U 830 G5 BNBPC

Workstation CTO Modules 4CE70AV HP Z Turbo Drv M.2 2TB TLC SSD

Workstation CTO Modules 4CE71AV HP Z Turbo Drv M.2 2TB TLC SSD 2nd

Workstation CTO Modules 4CE72AV HP Z Turbo Drv M.2 2TB TLC SSD 3rd

Workstation CTO Modules 4CE73AV HP Z Turbo Drv M.2 2TB TLC SSD 4th

Workstation CTO Modules 4CE74AV HP Z Turbo Drv Quad 2TB TLC SSD

Workstation CTO Modules 4CE75AV HP Z Turbo Drv Quad 2TB TLC SSD 2nd

Workstation CTO Modules 4CE76AV HP Z Turbo Drv Quad 2TB TLC SSD 3rd

Workstation CTO Modules 4CE77AV HP Z Turbo Drv Quad 2TB TLC SSD 4th

Workstation CTO Modules 4CE79AV HP Z Turbo Drv M.2 2TB TLC SSD

Workstation CTO Modules 4CE80AV HP Z Turbo Drv M.2 2TB TLC SSD 2nd

Workstation CTO Modules 4CE81AV HP Z Turbo Drv Quad 2TB TLC SSD

Workstation CTO Modules 4CE82AV HP Z Turbo Drv Quad 2TB TLC SSD 2nd

Workstation CTO Modules 4CE83AV HP Z Turbo Drv Quad 2TB TLC SSD 3rd

Workstation CTO Modules 4CE84AV HP Z Turbo Drv Quad 2TB TLC SSD 4th

Workstation CTO Modules ACE86AV Intel Pentium Gold 5400 3.7/3.7 2C 54W

Workstation CTO Modules 4CR67AV Intel Core i5- 8600 6C

Workstation CTO Modules 4CR68AV Intel Xeon E-2176G 6C

Workstation CTO Modules 4CR69AV Allied Telesis 1GbE LC Fiber 2pc

Workstation CTO Modules 4CR70AV HP KBDWD USB BusSlim SCard CCID

Workstation CTO Modules 4CR70AV#ABA HP KBDWD USB BusSlim SCard CCID

High-End and workstation mobility 4DB75AW HP ZBSG5 i7-8850H 15 8GB/256 PC Intel i7-8850H, 15.6 FHD AG LED UWVA, DSC, Webcam, 8GB DDR4, 256GB SSD, AC+BT, 6C Batt, FPR, W10 Pro64, 3yr Wrty

High-End and workstation mobility 4DB75AWHABA HP ZBSG5 i7-8850H 15 8GB/256 PC Intel i7-8850H, 15.6 FHD AG LED UWVA, DSC, Webcam, 8GB DDR4, 256GB SSD, AC+BT, 6C Batt, FPR, W10 Pro64, 3yr Wrty

High-End and workstation mobility 4DB77AW HP ZBSG5 E-2176M 15 16GB/512 PC Intel XE-2176M, 15.6 UHD AG LED UWVA, DSC, Webcam, 16GB DDR4, 512GB SSD, AC+BT, 6C Batt, FPR, W10 Pro64 WKST Plus, 3yr Wrty
High-End and workstation mobility 4DB77AWHABA HP ZBSG5 E-2176M 15 16GB/512 PC Intel XE-2176M, 15.6 UHD AG LED UWVA, DSC, Webcam, 16GB DDR4, 512GB SSD, AC+BT, 6C Batt, FPR, W10 Pro64 WKST Plus, 3yr Wrty
High-End and workstation mobility 4DCO0AW HP ZBS360G5 i7-8850H 15 16GB/256 PC Intel i7-8850H, 15.6 FHD LED UWVA TS, DSC, Webcam, 16GB DDR4, 256GB SSD, AC+BT, 6C Batt, FPR, W10 Pro64, 3yr Wrty

High-End and workstation mobility 4DCOOAWHABA HP ZBS360GS5 i7-8850H 15 16GB/256 PC Intel i7-8850H, 15.6 FHD LED UWVA TS, DSC, Webcam, 16GB DDR4, 256GB SSD, AC+BT, 6C Batt, FPR, W10 Pro64, 3yr Wrty

High-End and workstation mobility 4DCO2AW HP ZBS360G5 E-2176M 15 32GB/512 PC Intel XE-2176M, 15.6 UHD LED UWVA TS, DSC, Webcam, 32GB DDR4, 512GB SSD, AC+BT, 6C Batt, FPR, W10 Pro64 WKST Plus, 3yr Wrty
High-End and workstation mobility 4DCO2AWHABA HP ZBS360G5 E-2176M 15 32GB/512 PC Intel XE-2176M, 15.6 UHD LED UWVA TS, DSC, Webcam, 32GB DDR4, 512GB SSD, AC+BT, 6C Batt, FPR, W10 Pro64 WKST Plus, 3yr Wrty
Workstation CTO Modules 4DX26AV HP Z Turbo Drv M.2 2TB TLC SSD

Workstation CTO Modules 4DX27AV HP Z Turbo Drv M.2 2TB TLC SSD 2nd

Workstation CTO Modules 4DX28AV HP Z Turbo Drv Quad 2TB TLC SSD

Workstation CTO Modules 4DX29AV HP Z Turbo Drv Quad 2TB TLC SSD 2nd

Workstation CTO Modules 4DX30AV HP Z Turbo Drv Quad 2TB TLC SSD 3rd

Workstation CTO Modules 4DX31AV HP Z Turbo Drv Quad 2TB TLC SSD 4th

Workstation CTO Modules 4FW98AV USB BusSlim Keyboard

Workstation CTO Modules 4FW98AVHABA USB BusSlim Keyboard

Workstation CTO Modules 4FW99AV HP KBDWD USB BusSlim SCard CCID

Workstation CTO Modules 4FW99AVHABA HP KBDWD USB BusSlim SCard CCID
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Workstation CTO Modules 4FX52AV USB BusSlim Keyboard

Workstation CTO Modules 4FX52AVH#ABA USB BusSlim Keyboard

Workstation CTO Modules 4FX56AV USB BusSlim Keyboard

Workstation CTO Modules 4FX56AVH#ABA USB BusSlim Keyboard

Workstation CTO Modules 4FY27AV 3.5 BAY SATA Cable Kit

Workstation CTO Modules 4FY30AV Intel Celeron G4900 3.1GHz 2C 65W
Workstation CTO Modules 4FY32AV Intel Integrated Coffeelake GFX
Workstation CTO Modules 4FY34AV HEATSINK 65 Watt

Workstation CTO Modules 4FY35AV HEATSINK 95 Watt

Workstation CTO Modules 4FY37AV HP Business PC Security Lock
Workstation CTO Modules 4FYA0AV HP Sure Recover Perm Disable
Workstation CTO Modules 4FY41AV HP Sure Run Perm Disable

Workstation CTO Modules 4FY42AV Intel CFL Core i3 Label

Workstation CTO Modules 4FYA3AV Intel CFL Core i5 Label

Workstation CTO Modules 4FY44AV Intel CFL Core i5 vpro Label
Workstation CTO Modules 4FYA5AV Intel CFL Core i7 Label

Workstation CTO Modules 4FY46AV Intel CFL Core i7 vpro Label
Workstation CTO Modules 4FYATAV Intel Inside Celeron Label

Workstation CTO Modules 4FYA8AV Intel Inside Pentium Gold Label
Workstation CTO Modules 4FY55AV MISC BIOS Test Mode Internal Use
Workstation CTO Modules 4FY60AV MUS WD USB PS/2 WB

Workstation CTO Modules 4FY70AV SLIM ODD BAY SATA Cable Kit
Workstation CTO Modules 4FY71AV 128GB M.2 2280 PCle NVMe SSD
Workstation CTO Modules 4FY72AV 128GB 2280 PCle TLC SSD

Workstation CTO Modules 4FY73AV 256GB M.2 2280 PCle NVMe OPAL2 TLC SSD
Workstation CTO Modules 4FY74AV 512GB 2.5in SATA TLC 2nd SSD
Workstation CTO Modules 4HV02AV Nvd Qdr GV100 32GB (4)DP Graphics
Workstation CTO Modules 4HVO3AV Nvd Qdr GV100 32GB 2nd Graphics
Workstation CTO Modules 4HVO4AV HP Dual Port Thunderbolt 3 PCle AiC
Workstation CTO Modules 4HVO5AV HP Dual Port Thunderbolt 3 PCle AiC
Workstation CTO Modules 4HVO6AV HP Dual Port Thunderbolt 3 PCle AiC
Workstation CTO Modules 4HVG66AV NVIDIA Qdr P620 2GB 4mDP Graphics
Workstation CTO Modules 4)B67AV INT Opt 905p 280GB AIC PCle SSD
Workstation CTO Modules 4)JB68AV INT Opt 905p 480GB AIC PCle SSD
Workstation CTO Modules 4)JB86AV INT Opt 905p 280GB AIC PCle SSD
Workstation CTO Modules 4)JB87AV INT Opt 905p 480GB AIC PCle SSD
Workstation CTO Modules 4JCO6AV INT Opt 905p 280GB AIC PCle SSD
Workstation CTO Modules 4JCO7AV INT Opt 905p 480GB AIC PCle SSD
Workstation CTO Modules 4JC18AV China Reg CCC Compl Mark Label
Workstation CTO Modules 4KLO5AV No Load Flex Port

Workstation CTO Modules 4KL25AV No Load Flex Port

Workstation CTO Modules 4KP42AV HP VR Ready Configuration
Workstation CTO Modules 4KP43AV No Load Flex Port

Workstation CTO Modules 4KP47AV Int UHD 610 Graphics

Options & Accessories (Workstations) 4KY82AA HP Z2G4 TWR Front Card Guide and Fan Kit
Options & Accessories (Workstations) 4KY84AA HP USB-C 3.1 Alt DP Flex Port

Options & Accessories (Workstations) 4KY85AA HP Z2 Front USB-C 3.1 Port

Options & Accessories (Workstations) 4KY89AA HP Z2 Tower G4 Dust Filter and Bezel
Options & Accessories (Workstations) 4KY90AA HP Z2 SFF G4 Dust Filter and Bezel
Workstation CTO Modules 4LB68AV MISC Convert TPM to 1.2

Workstation CTO Modules 41B6SAV Operating System Load to Optane SSD
Workstation CTO Modules 4LCO5AV MISC Convert TPM to 1.2

Workstation CTO Modules 4LCO6AV Operating System Load to Optane SSD
Workstation CTO Modules 4LC24AV MISC Convert TPM to 1.2

Workstation CTO Modules 4LC25AV Operating System Load to Optane SSD
Workstation CTO Modules 4LUO0AV Int UHD 610 Graphics

Workstation CTO Modules 4LX00AV Intel Core i3- 8100 Entry 3.6/3.6 4C 65W
Workstation CTO Modules 4LX01AV Intel Core i5- 8500 Entry 3.0/4.0 6C 65W
Workstation CTO Modules 41LX02AV Intel Core i5- 8600 Entry 3.1/4.2 6C 65W
Workstation CTO Modules 4LX03AV Intel Core i7- 8700 Entry 3.2/4.6 6C 65W
Workstation CTO Modules 41.X04AV Intel Xeon E 2104G Ent 3.2/3.2 4C 65W
Options & Accessories (Workstations) 4MA90AA HP Z2 Mini G4 230W external PSU
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Options & Accessories (Workstations) 4MA9OAAH#ABA HP Z2 Mini G4 230W external PSU
Options & Accessories (Workstations) 4AMA91AA HP Z2 Mini 200W external PSU

Options & Accessories (Workstations) 4MA91AAH#ABA HP Z2 Mini 200W external PSU
Workstation CTO Modules ANA98AV 512GB PCle NVMe TLC SSD

Workstation CTO Modules 4ANM24AV 2.5 inch Bay Screws Z2 SFF

Workstation CTO Modules 4NM25AV HP 3.5 to 2.5 Dr Carrier Z2 SFF
Workstation CTO Modules 4ANM26AV Lower 3.5in Bay Screws Z2 SFF
Workstation CTO Modules ANM27AV Z2 SFF SATA Data Cable - ST-RA 1
Workstation CTO Modules 4ANM28AV Z2 SFF SATA Data Cable - ST-RA 2
Workstation CTO Modules 4NM29AV Z2 SFF SATA Data Cable - ST-RA 3
Workstation CTO Modules ANM31AV HP 3.5 to 2.5 Dr Carrier Z2 TWR
Workstation CTO Modules 4ANM32AV HP 5.25 to 3.5 Dr Carrier Z2TWR
Workstation CTO Modules 4NM33AV Z2TWR SATA Data Cbl - ST-RA -015
Workstation CTO Modules 4NM34AV Z2TWR SATA Data Cbl - ST-ST -014
Workstation CTO Modules 4ANY49AV 16GB (2x8GB) DDR4 2666 DIMM ECC REG 2CPU
Workstation CTO Modules 4NY51AV Intel Pent Gld 5400 Entry 3.7/3.7 2C 54W
Workstation CTO Modules 4NY54AV 16GB (2x8GB) DDR4 2666 DIMM ECC REG 2CPU
Workstation CTO Modules 4PU11AV Int UHD 610 Graphics

Workstation CTO Modules 4PU17AV HP Remove Computrace BIOS Module
Workstation CTO Modules 4PU84AV Absolute Persistence - Remove
Workstation CTO Modules 4PU85AV Corporate-Ready Image

Workstation CTO Modules 4PU8GAV Exclude Embedded Security Module-
Workstation CTO Modules 4PU87AV Hard Disk Partitioning 20-50-30percent C
Workstation CTO Modules 4PU88BAV Hard Disk Partitioning 50-50percent Cust
Workstation CTO Modules 4PU89AV HP Sure Recover Perm Disable
Workstation CTO Modules 4PU90AV HP Sure Run Perm Disable

Workstation CTO Modules 4PU91AV MISC BIOS Test Mode Internal Use
Workstation CTO Modules 4PU93AV WW Config to EMEA Enable Option
Workstation CTO Modules 4PU96AV No Microsoft Office SW

Workstation CTO Modules 4PU97AV Permanent all USB disable

Workstation CTO Modules 4PU98AV Permanent external USB port disable
Workstation CTO Modules 4PU99AV Permanently Disable Audio

Workstation CTO Modules 4PVOOAV FreeDOS

Workstation CTO Modules 4PVOOAV#ABA FreeDOS

Workstation CTO Modules 4PV12AV Win 10 Home 64

Workstation CTO Modules 4PV12AV#ABA Win 10 Home 64

Workstation CTO Modules 4PV13AV Win 10 Home 64 Advanced

Workstation CTO Modules 4PV13AV#ABA Win 10 Home 64 Advanced

Workstation CTO Modules 4PV17AV Win 10 Home 64 Plus

Workstation CTO Modules 4PV17AV#ABA Win 10 Home 64 Plus

Workstation CTO Modules 4PV28AV Win 10 Pro 64

Workstation CTO Modules 4PV28AV#ABA Win 10 Pro 64

Workstation CTO Modules 4PV44AV Antimicrobial USB Mouse

Workstation CTO Modules 4PVASAV AMD A10- 9700 3.5GHz 4C 65W
Workstation CTO Modules 4PV46AV AMD PRO A6-9500 3.5 2C 65W
Workstation CTO Modules 4PV47AV AMD PRO A8-9600 3.1 4C 65W
Workstation CTO Modules 4PVA8AV AMD Ryzen3- Pro 2200G 4C 65W
Workstation CTO Modules 4PV49AV AMD Ryzen5- Pro 2400G 4C 65W
Workstation CTO Modules 4PV50AV AMD Ryzen5- Pro 2600 6C 65W
Workstation CTO Modules 4PV51AV AMD Ryzen7- Pro 2700 8C 65W
Workstation CTO Modules 4PV52AV AMD Ryzen7- Pro 2700X 8C 95W
Workstation CTO Modules 4PV53AV Elite Premium Support Flyer - AMD
Workstation CTO Modules 4PV55AV EliteDesk 705PLA MT 250W Chassis G4
Workstation CTO Modules 4PV56AV EliteDesk 705PLA400W MT Chassis G4
Workstation CTO Modules 4PV59AV AMD Rdn RX550 4GB 2DP 1HDMI Graphics
Workstation CTO Modules 4PV61AV AMD RdnP 4GB WX 3100 (2)mDP+DP Graphics
Workstation CTO Modules 4PV62AV Nvd Qdr 4GB P1000 (4)mDP Graphics
Workstation CTO Modules 4PV63AV NVIDIA GeForce GTX1060 3GB GFX
Workstation CTO Modules 4PV68AV 1TB 7200 2.5

Workstation CTO Modules 4PV69AV 1TB 7200 2.5 2nd

Workstation CTO Modules 4PV70AV 1TB 7200 SATA 2.5in 7mmRemovab
Workstation CTO Modules 4PV71AV HDD 1TB 7200RPM SATA-6G 2nd
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Workstation CTO Modules 4PV72AV 1TB 7200 SATA-6G 3.5

Workstation CTO Modules 4PV74AV 2TB 5400 2.5in

Workstation CTO Modules 4PV75AV HDD 2TB 5400RPM SATA 2.5 2nd
Workstation CTO Modules 4PV79AV 2TB 7200 SATA 3.5in

Workstation CTO Modules 4PV80AV 2TB 7200RPM SATA-6G 2nd
Workstation CTO Modules 4PV84AV 500GB 7200 2.5

Workstation CTO Modules 4PV85AV 500GB 7200 2.5 2nd

Workstation CTO Modules 4PV86AV 500GB 7200 2.5in 2ndRemovable
Workstation CTO Modules 4PV87AV 500GB 7200 3.5

Workstation CTO Modules 4PV88AV 500GB 7200 3.5 2nd

Workstation CTO Modules 4PV89AV 500GB 7200 3.5 3rd

Workstation CTO Modules 4PV90AV 500GB 7200 FIPS 2.5

Workstation CTO Modules 4PV91AV 500GB 7200 FIPS 2.5 w/ca 2nd
Workstation CTO Modules 4PV92AV 500GB 7200 OPAL2 2.5
Workstation CTO Modules 4PV93AV 500GB 7200 OPAL2 2.5 2nd
Workstation CTO Modules 4PV94AV 500GB 7200 SATA 2.5in Removable
Workstation CTO Modules 4PV95AV HP 3.5 Removable SATA HDD Frame/Carrier
Workstation CTO Modules 4PV96AV HP 600 G4/G5 705 G4 MT DustFilt
Workstation CTO Modules 4PV97AV HP Business PC Security Lock
Workstation CTO Modules 4PV98AV HP DisplayPort Cable

Workstation CTO Modules 4PV99AV HP DisplayPort Cable 2nd
Workstation CTO Modules 4PWOOAV HP DisplayPort Port

Workstation CTO Modules 4PWO0O1AV HP DisplayPort to DVI-D Adapter
Workstation CTO Modules 4PWO02AV HP DisplayPort to DVI-D Adapter 2nd
Workstation CTO Modules 4PWO03AV HP DisplayPort to HDMI True 4K Adapter
Workstation CTO Modules 4PWO4AV HP DisplayPort to VGA Adapter
Workstation CTO Modules 4PWO05AV HP DisplayPort to VGA Adapter 2nd
Workstation CTO Modules 4PWO0O6AV HP Dual Head Keyed Cable Lock Kit
Workstation CTO Modules 4PWO07AV HP DVI Cable

Workstation CTO Modules 4PWOSAV HP G4/G5 (MT) Solenoid Lk/Intrusion Sens
Workstation CTO Modules 4PWO09AV HP HDMI Port G4 (705)
Workstation CTO Modules 4PW10AV HP Keyed Cable Lock 10mm Kit
Workstation CTO Modules 4PW12AV HP Mouse Pad

Workstation CTO Modules 4PW13AV MUS WD USB OPT

Workstation CTO Modules 4PW14AV HP PCle x1 Parallel Port Card
Workstation CTO Modules 4PW15AV HP PS/2 Mouse

Workstation CTO Modules 4PW16AV HP Serial / PS/2 Module
Workstation CTO Modules 4PW17AV HP Serial Port Rear Wall (600/705/800)
Workstation CTO Modules 4PW18AV HP Type-C to DisplayPort Adapter
Workstation CTO Modules 4PW19AV HP Type-C to Type-A Hub
Workstation CTO Modules 4PW20AV HP Type-C USB 3.1 Gen2 Port
Workstation CTO Modules 4PW21AV HP USB to Serial Port Adapter
Workstation CTO Modules 4PW22AV HP USB-C to USB 3.0 Adapter
Workstation CTO Modules 4PW23AV HP VGA Port

Workstation CTO Modules 4PW24AV Intel Ethernet 1210-T1 PCle x1 Gb NIC
Workstation CTO Modules 4PW25AV No Included Keyboard

Workstation CTO Modules 4PW26AV No Included Mouse

Workstation CTO Modules 4PW27AV Multi-Unit MT Eco-Packaging
Workstation CTO Modules 4PW28AV Single Unit MT Packaging
Workstation CTO Modules 4PW29AV MUS WD USB PS/2 WB
Workstation CTO Modules 4PW31AV No Included ODD

Workstation CTO Modules 4PW32AV No need for optional ports
Workstation CTO Modules 4PW33AV 9.5 BD Writer 705 G3 MT/SFF
Workstation CTO Modules 4PW34AV 9.5 DVDWR

Workstation CTO Modules 4PW37AV RAID1 Configuration

Workstation CTO Modules 4PW38AV 16GB (1x16GB) DDR4 2666
Workstation CTO Modules 4PW40AV 16GB (2x8GB) DDR4 2666 DIMM
Workstation CTO Modules 4PW42AV 32GB (2x16GB) DDR4 2666
Workstation CTO Modules 4PWA44AV 32GB (4x8GB) DDR4 2666 DIMM
Workstation CTO Modules 4PWA46AV 4GB (1x4GB) DDR4 2666
Workstation CTO Modules 4PW48AV 64GB (4x16GB) DDR4 2666
Workstation CTO Modules 4PW50AV 8GB (1x8GB) DDR4 2666 DIMM
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Workstation CTO Modules 4PW52AV 8GB (2x4GB) DDR4 2666

Workstation CTO Modules 4PW54AV SD 4 Card Reader

Workstation CTO Modules 4PW55AV 128GB 2280 PCle TLC SSD

Workstation CTO Modules 4PW56AV 128GB M.2 2280 PCle NVMe SSD
Workstation CTO Modules 4PW57AV 1TB M.2 2280 PCle NVMe TLC SSD
Workstation CTO Modules 4PW58AV 256GB M.2 2280 PCle NVMe SSD
Workstation CTO Modules 4PW59AV 256GB M.2 2280 PCle NVMe OPAL2 TLC SSD
Workstation CTO Modules 4PWG60AV 256GB M.2 2280 PCle NVMe TLC SSD
Workstation CTO Modules 4PW61AV 256GB 2.5in SATA TLC 3rd SSD
Workstation CTO Modules 4PW62AV 256GB FIPS SSD

Workstation CTO Modules 4PW63AV 256GB FIPS 2nd SSD

Workstation CTO Modules 4PW64AV 256GB FIPS 3rd SSD

Workstation CTO Modules 4PW65AV 256GB FIPS w/ca 3rd SSD

Workstation CTO Modules 4PW66AV 256GB SATA SED OPAL2 TLC SSD
Workstation CTO Modules 4PW67AV 256GB SATA SED OPAL2 TLC 2nd SSD
Workstation CTO Modules 4PW68AV 256GB SATA SED OPAL2 TLC 3rd SSD
Workstation CTO Modules 4PW69AV 256GB SATA SED OPAL2 TLC Removable SSD
Workstation CTO Modules 4PW70AV 256GB SATA SED OPAL2 TLC w/ca 3rd SSD
Workstation CTO Modules 4PW71AV 256GB SATA TLC SSD

Workstation CTO Modules 4PW72AV 256GB SATA TLC 2nd SSD

Workstation CTO Modules 4PW73AV 256GB SATA TLC Removable SSD
Workstation CTO Modules 4PW74AV 256GB SATA TLC w/ca 3rd SSD
Workstation CTO Modules 4PW75AV 512GB 2.5in SATA TLC 3rd SSD
Workstation CTO Modules 4PW76AV 512GB M.2 2280 PCle NVMe SSD
Workstation CTO Modules 4PW77AV 512GB M.2 2280 PCle NVMe OPAL2 TLC SSD
Workstation CTO Modules 4PW78AV 512GB M.2 2280 PCle NVMe TLC SSD
Workstation CTO Modules 4PW79AV 512GB 2.5in SATA TLC 2nd SSD
Workstation CTO Modules 4PWS80AV 512GB FIPS SSD

Workstation CTO Modules 4PW81AV 512GB FIPS 2nd SSD

Workstation CTO Modules 4PW82AV 512GB FIPS 3rd SSD

Workstation CTO Modules 4PWS83AV 512GB FIPS w/ca 3rd SSD

Workstation CTO Modules 4PW84AV 512GB SATA SED OPAL2 TLC SSD
Workstation CTO Modules 4PWS85AV 512GB SATA SED OPAL2 TLC 2nd SSD
Workstation CTO Modules 4PWS86AV 512GB SATA SED OPAL2 TLC 3rd SSD
Workstation CTO Modules 4PWS87AV 512GB SATA SED OPAL2 TLC Removable SSD
Workstation CTO Modules 4PW88AV 512GB SATA SED OPAL2 TLC w/ca 3rd SSD
Workstation CTO Modules 4PW89AV SSD 512GB SATA TLC

Workstation CTO Modules 4PW90AV 512GB SATA TLC Removable SSD
Workstation CTO Modules 4PW91AV 512GB SATA TLC w/ca 3rd SSD
Workstation CTO Modules 4PW92AV Ultraslim DVDROM

Workstation CTO Modules 4PW93AV USB 1000dpi Laser WRD

Workstation CTO Modules 4PW94AV HP USB Hardened Optical Wired Mouse
Workstation CTO Modules 4PW95AV MUS WD USB Prm

Workstation CTO Modules 4PW96AV Intel 9260 ac2x2 nvP +BT5 WW
Workstation CTO Modules 4PW97AV Realtek ac1x1 +BT4.2 WW

Workstation CTO Modules 4PW98AV Realtek ac2x2 +BT4.2 WW

Workstation CTO Modules 4PX00AV 3/3/3 MT Warranty

Workstation CTO Modules 4PX00AVH#HABA 3/3/3 MT Warranty

Workstation CTO Modules 4PX03AV HP 705 G4 BPk CKIT

Workstation CTO Modules 4PX03AVHABA HP 705 G4 BPk CKIT

Workstation CTO Modules 4PX04AV HP 705 G4 CKIT

Workstation CTO Modules 4PX04AVHABA HP 705 G4 CKIT

Workstation CTO Modules 4QG57AV 2.5 BAY SATA Cable Kit

Workstation CTO Modules 4QG58AV 2.5 BAY SATA Cable Kit - RF
Workstation CTO Modules 4QG59AV 2.5 BAY SATA Cable Kit 2

Workstation CTO Modules 4QG60AV 2.5 BAY SATA Cable Kit 2 - RF
Workstation CTO Modules 4QG61AV 2.5 BAY SATA Cable Kit 3

Workstation CTO Modules 4QG62AV 2.5 BAY SATA Cable Kit 3 - RF
Workstation CTO Modules 4QG63AV 3.5 BAY SATA Cable Kit

Workstation CTO Modules 4QG64AV 3.5 BAY SATA Cable Kit - RF
Workstation CTO Modules 4QG65AV 3.5 BAY SATA Cable Kit 2 - RF

Workstation CTO Modules

4QG66AV

3.5 BAY SATA Cable Kit 3
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Workstation CTO Modules 4QG67AV 3.5 BAY SATA Cable Kit 3 - RF
Workstation CTO Modules 4QG68AV 5.25 ODD BAY SATA Cable Kit
Workstation CTO Modules 4QG69AV 5.25 ODD BAY SATA Cable Kit - RF
Workstation CTO Modules 4QG70AV ENERGY STAR Certified Label
Workstation CTO Modules 4QG71AV SLIM ODD BAY RF SATA Cable Kit
Workstation CTO Modules 4QG72AV SLIM ODD BAY SATA Cable Kit 2
Workstation CTO Modules 4QG73AV Business Slim PS/2 Wired Keyboard
Workstation CTO Modules 4QG73AVHABA Business Slim PS/2 Wired Keyboard
Workstation CTO Modules 4QG74AV USB BusSlim Keyboard

Workstation CTO Modules 4QG74AVHABA USB BusSlim Keyboard

Workstation CTO Modules 4QG75AV HP KBD MUS WL BusSlim Keyboard
Workstation CTO Modules 4QG75AVHABA HP KBD MUS WL BusSlim Keyboard
Workstation CTO Modules 4QG76AV HP KBDWL Cllb

Workstation CTO Modules 4QG76AVH#HABA HP KBDWL Cllb

Workstation CTO Modules 4QG77AV HP USB KBD MUS WD Premium Keyboard
Workstation CTO Modules 4QG77AVHABA HP USB KBD MUS WD Premium Keyboard
Workstation CTO Modules 4QG78AV HP KBD MUS WL Premium Keyboard
Workstation CTO Modules 4QG78AVH#HABA HP KBD MUS WL Premium Keyboard
Workstation CTO Modules 4QG79AV HP KBDWD USB BusSlim SCard CCID
Workstation CTO Modules 4QG79AVH#ABA HP KBDWD USB BusSlim SCard CCID
Workstation CTO Modules 4QG80AV HP KBDWD USB Cllb

Workstation CTO Modules 4QG80AVH#ABA HP KBDWD USB Cllb

Workstation CTO Modules 4QG81AV HP KBDWD USB CONF

Workstation CTO Modules 4QG81AVHABA HP KBDWD USB CONF

Workstation CTO Modules 4QG82AV HP USB Keyboard and Mouse HE
Workstation CTO Modules 4QG82AVH#ABA HP USB Keyboard and Mouse HE
Workstation CTO Modules 4QG83AV HP KBDWD USB PS/2 WB

Workstation CTO Modules 4QG83AVHABA HP KBDWD USB PS/2 WB

Workstation CTO Modules 4QG84AV HP KBDWD USB

Workstation CTO Modules 4QG84AVHABA HP KBDWD USB

Workstation CTO Modules 4QHO3AV Sea and Rail Shipment Flag Label
Workstation CTO Modules 4QHO5AV Win10 64-bit OS DVD+DRDVD
Workstation CTO Modules 4QHOS5AVH#ABA Win10 64-bit OS DVD+DRDVD

Personal WS Options -HTC VIVE 4QU86AA HTC Vive Headset Only VR HMD
Personal WS Options -HTC VIVE 4QU86AAHABA HTC Vive Headset Only VR HMD
Personal WS Options -HTC VIVE 4QUS86AT HTC Vive Pro Headset Only PROMO/Smartbuy
Personal WS Options -HTC VIVE 4QU86ATHABA HTC Vive Pro Headset Only PROMO/Smartbuy
Personal WS Options -HTC VIVE 4QUS87AA HTC Vive Pro Full Kit VR System
Personal WS Options -HTC VIVE 4QU87AAHABA HTC Vive Pro Full Kit VR System
Personal WS Options -HTC VIVE 4QU87AT HTC Vive Pro Full Kit PROMO/Smartbuy
Personal WS Options -HTC VIVE 4QU87ATHABA HTC Vive Pro Full Kit PROMO/Smartbuy
Workstation CTO Modules 4RA14AV HP Z Turbo Drv Dual 1TB TLC SSD
Workstation CTO Modules 4RA15AV HP Z Turbo Drv Dual 1TB TLC SSD 2nd
Workstation CTO Modules 4RA16AV HP Z Turbo Drv Dual 256GB TLC SSD
Workstation CTO Modules 4RA17AV HP Z Turbo Drv Dual 256GB TLC SSD 2nd
Workstation CTO Modules 4RA18AV HP Z Turbo Drv Dual 2TB TLC SSD
Workstation CTO Modules 4RA19AV HP Z Turbo Drv Dual 2TB TLC SSD 2nd
Workstation CTO Modules 4RA20AV HP Z Turbo Drv Dual 512GB TLC SSD
Workstation CTO Modules 4RA21AV HP Z Turbo Drv Dual 512GB TLC SSD 2nd
Workstation CTO Modules 4RA32AV HP Z Turbo Drv Dual 1TB TLC SSD
Workstation CTO Modules 4RA33AV HP Z Turbo Drv Dual 1TB TLC SSD 2nd
Workstation CTO Modules 4RA34AV HP Z Turbo Drv Dual 256GB TLC SSD
Workstation CTO Modules 4RA35AV HP Z Turbo Drv Dual 256GB TLC SSD 2nd
Workstation CTO Modules 4RA36AV HP Z Turbo Drv Dual 2TB TLC SSD
Workstation CTO Modules 4RA37AV HP Z Turbo Drv Dual 2TB TLC SSD 2nd
Workstation CTO Modules 4RA38AV HP Z Turbo Drv Dual 512GB TLC SSD
Workstation CTO Modules 4RA39AV HP Z Turbo Drv Dual 512GB TLC SSD 2nd
Workstation CTO Modules 4RA45AV HP Z Turbo Drv Dual 1TB TLC SSD
Workstation CTO Modules 4RA46AV HP Z Turbo Drv Dual 1TB TLC SSD 2nd
Workstation CTO Modules 4RA47AV HP Z Turbo Drv Dual 256GB TLC SSD
Workstation CTO Modules 4RA48AV HP Z Turbo Drv Dual 256GB TLC SSD 2nd
Workstation CTO Modules 4RA49AV HP Z Turbo Drv Dual 2TB TLC SSD
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Workstation CTO Modules 4RA50AV HP Z Turbo Drv Dual 2TB TLC SSD 2nd
Workstation CTO Modules 4RA51AV HP Z Turbo Drv Dual 512GB TLC SSD
Workstation CTO Modules 4RA52AV HP Z Turbo Drv Dual 512GB TLC SSD 2nd
Options & Accessories (Workstations) 4SHO6AA HP USB-C to VGA Adapter

Options & Accessories (Workstations) 4SHO7AA HP USB-C to HDMI Adapter

Options & Accessories (Workstations) 4SHO8AA HP USB-C to DisplayPort Adapter
High-End and workstation mobility 4WEO6AV HP IDS UMA i3-8145U 830 G6 BNBPC
High-End and workstation mobility 4WEO8AV HP IDS UMA i5-8265U 830 G6 BNBPC
High-End and workstation mobility 4WE10AV HP IDS UMA i5-8365U 830 G6 BNBPC
High-End and workstation mobility 4WE12AV HP IDS UMA i7-8565U 830 G6 BNBPC
High-End and workstation mobility 4WE14AV HP IDS UMA i7-8665U 830 G6 BNBPC
High-End and workstation mobility 4WE16AV HP IDS UMA i7-8665U OSR 830 G6 BNBPC
High-End and workstation mobility 4WG16AV HP IDS DSC i5-8265U 840 G6 BNBPC
High-End and workstation mobility 4WG18AV HP IDS DSC i7-8565U 840 G6 BNBPC
High-End and workstation mobility 4WG20AV HP IDS DSC i5-8365U 840 G6 BNBPC
High-End and workstation mobility 4WG22AV HP IDS DSC i7-8665U 840 G6 BNBPC
High-End and workstation mobility 4WG24AV HP IDS DSC i7-8665U OSR 840 G6 BNBPC
High-End and workstation mobility 4WG26AV HP IDS UMA i5-8265U 840 G6 BNBPC
High-End and workstation mobility 4WG28AV HP IDS UMA i7-8565U 840 G6 BNBPC
High-End and workstation mobility 4WG30AV HP IDS UMA i5-8365U 840 G6 BNBPC
High-End and workstation mobility 4WG32AV HP IDS UMA i7-8665U 840 G6 BNBPC
High-End and workstation mobility 4WG34AV HP IDS UMA i7-8665U OSR 840 G6 BNBPC
Workstation CTO Modules 4WL75AV RAID1 Configuration

Workstation CTO Modules 4WR88AV INT Opt 280GB X4 Card SSD

High-End and workstation mobility 4YD55AV HP IDS DSC i5-8265U 850 G6 BNBPC
High-End and workstation mobility 4YD56AV HP IDS DSC i7-8565U 850 G6 BNBPC
High-End and workstation mobility 4YD57AV HP IDS DSC i5-8365U 850 G6 BNBPC
High-End and workstation mobility 4YD58AV HP IDS DSC i7-8665U 850 G6 BNBPC
High-End and workstation mobility 4YD59AV HP IDS DSC i7-8665U OSR 850 G6 BNBPC
High-End and workstation mobility 4YD60AV HP IDS UMA i5-8265U 850 G6 BNBPC
High-End and workstation mobility 4YD61AV HP IDS UMA i7-8565U 850 G6 BNBPC
High-End and workstation mobility 4YD62AV HP IDS UMA i5-8365U 850 G6 BNBPC
High-End and workstation mobility 4YD63AV HP IDS UMA i7-8665U 850 G6 BNBPC
High-End and workstation mobility 4YD64AV HP IDS UMA i7-8665U OSR 850 G6 BNBPC
Options & Accessories (Workstations) 4YF59AA HP Z Turbo Drive Dual Pro

Options & Accessories (Workstations) 4YF60AA HP Z Turbo Drive Dual Pro 256GB SSD
Options & Accessories (Workstations) 4YF61AA HP Z Turbo Drive Dual Pro 512GB SSD
Options & Accessories (Workstations) 4YF62AA HP Z Turbo Drive Dual Pro 1TB SSD
Options & Accessories (Workstations) 4YF63AA HP Z Turbo Drive Dual Pro 2TB TLC SSD
High-End and workstation mobility 4YPO6AV HP IDS DSC i5-8265U 14u G6 BNBPC
High-End and workstation mobility 4YPO7AV HP IDS DSC i5-8365U 14u G6 BNBPC
High-End and workstation mobility 4YPO8AV HP IDS DSC i7-8565U 14u G6 BNBPC
High-End and workstation mobility 4YPO9AV HP IDS DSC i7-8665U 14u G6 BNBPC
High-End and workstation mobility 4YP10AV HP IDS DSC i7-8665U OSR 14u G6 BNBPC
High-End and workstation mobility 4YP11AV HP IDS UMA i5-8265U 14u G6 BNBPC
High-End and workstation mobility 4YP12AV HP IDS UMA i5-8365U 14u G6 BNBPC
High-End and workstation mobility 4YP13AV HP IDS UMA i7-8565U 14u G6 BNBPC
High-End and workstation mobility 4YP14AV HP IDS UMA i7-8665U 14u G6 BNBPC
Workstation CTO Modules 4YQ39AV OS Localization

Workstation CTO Modules 4YQ39AVH#ABA OS Localization

High-End and workstation mobility 4YWA43AV HP IDS DSC i5-8265U 15u G6 BNBPC
High-End and workstation mobility 4YW44AV HP IDS DSC i5-8365U 15u G6 BNBPC
High-End and workstation mobility 4YWA45AV HP IDS DSC i7-8565U 15u G6 BNBPC
High-End and workstation mobility 4YWA46AV HP IDS DSC i7-8665U 15u G6 BNBPC
High-End and workstation mobility 4YW4T7AV HP IDS DSC i7-8665U OSR 15u G6 BNBPC
High-End and workstation mobility 4YWA48AV HP IDS UMA i5-8265U 15u G6 BNBPC
High-End and workstation mobility 4YWA9AV HP IDS UMA i5-8365U 15u G6 BNBPC
High-End and workstation mobility 4YWS50AV HP IDS UMA i7-8565U 15u G6 BNBPC
High-End and workstation mobility 4YWS51AV HP IDS UMA i7-8665U 15u G6 BNBPC
Options & Accessories (Workstations) 4YZ35AA HP ZTrboDrv QuadPro 256GB TLC SSD module
Options & Accessories (Workstations) 4YZ36AA HP ZTrboDrv QuadPro 512GB TLC SSD module
Options & Accessories (Workstations) 4YZ37AA HP Z TurboDrv QuadPro 1TB SSD TLC module
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Options & Accessories (Workstations) 4YZ38AA HP ZTrboDrv QuadPro 2x256GB PCle TLC SSD
Options & Accessories (Workstations) 4YZ39AA HP ZTrboDrv QuadPro 2x512GB PCle TLC SSD
Options & Accessories (Workstations) 4YZ40AA HP Z TurboDrv QuadPro 2x1TB PCle TLC SSD
Workstation CTO Modules 4YZ41AA HP ZTrboDrv 256GB SED 7Z4/6 G4 TLC SSDKit
Workstation CTO Modules 4YZ42AA HP ZTurboDrv 256GB SED Z8 G4 TLC SSD Kit
Workstation CTO Modules 4YZ43AA HP ZTrboDrv 256GB SED Z8G4 TLC SSDModule
Workstation CTO Modules 4YZ44AA HP ZTrboDrv 512GB SED 7Z4/6 G4 TLC SSDKit
Workstation CTO Modules AYZAS5AA HP ZTurboDrv 512GB SED Z8 G4 TLC SSD Kit
Workstation CTO Modules 4YZ46AA HP ZTrboDrv 512GB SED Z8G4 TLC SSDModule
Workstation CTO Modules 4ZB99AV NVIDIA Quadro P620 2GB (4)mDP GFX
Workstation CTO Modules 4ZY67AV HP Z Turbo Drv M.2 256GB SED TLC SSD
Workstation CTO Modules 4ZY68AV HP Z Turbo Drv M.2 512GB SED TLC SSD
Workstation CTO Modules 4ZY69AV HP Z Turbo Drv Quad 1TB TLC SSD 2nd
Workstation CTO Modules 4ZY70AV HP Z Turbo Drv Quad 1TB TLC SSD 3rd
Workstation CTO Modules 47Y71AV HP Z Turbo Drv Quad 1TB TLC SSD 4th
Workstation CTO Modules 4ZY72AV HP Z Turbo Drv Quad 256GB TLC SSD 2nd
Workstation CTO Modules 4ZY73AV HP Z Turbo Drv Quad 256GB TLC SSD 3rd
Workstation CTO Modules 4ZY74AV HP Z Turbo Drv Quad 256GB TLC SSD 4th
Workstation CTO Modules 4ZY75AV HP Z Turbo Drv Quad 512GB TLC SSD 2nd
Workstation CTO Modules 4ZY76AV HP Z Turbo Drv Quad 512GB TLC SSD 3rd
Workstation CTO Modules 4ZY77AV HP Z Turbo Drv Quad 512GB TLC SSD 4th
Workstation CTO Modules 47ZY78AV HP Z Turbo Drive Quad Pro 1TB TLC SSD
Workstation CTO Modules 4ZY79AV HP Z Turbo Drive Quad Pro 256GB TLC SSD
Workstation CTO Modules 4ZY80AV HP Z Turbo Drive Quad Pro 512GB TLC SSD
Workstation CTO Modules 4ZY92AV HP Z Turbo Drv M.2 256GB SED TLC SSD
Workstation CTO Modules 47Y93AV HP Z Turbo Drv M.2 512GB SED TLC SSD
Workstation CTO Modules 4ZY94AV HP Z Turbo Drv Quad 1TB TLC SSD 2nd
Workstation CTO Modules 4ZY95AV HP Z Turbo Drv Quad 1TB TLC SSD 3rd
Workstation CTO Modules 4ZY96AV HP Z Turbo Drv Quad 1TB TLC SSD 4th
Workstation CTO Modules 4ZY97AV HP Z Turbo Drv Quad 256GB TLC SSD 2nd
Workstation CTO Modules 4ZY98AV HP Z Turbo Drv Quad 256GB TLC SSD 3rd
Workstation CTO Modules 4ZY99AV HP Z Turbo Drv Quad 256GB TLC SSD 4th
Workstation CTO Modules 477Z00AV HP Z Turbo Drv Quad 512GB TLC SSD 2nd
Workstation CTO Modules 47701AV HP Z Turbo Drv Quad 512GB TLC SSD 3rd
Workstation CTO Modules 4Z702AV HP Z Turbo Drv Quad 512GB TLC SSD 4th
Workstation CTO Modules 47703AV HP Z Turbo Drive Quad Pro 1TB TLC SSD
Workstation CTO Modules 47704AV HP Z Turbo Drive Quad Pro 512GB TLC SSD
Workstation CTO Modules S5AW88AV HP Z Turbo Drv M.2 256GB SED TLC SSD
Workstation CTO Modules S5AW89AV HP Z Turbo Drv M.2 512GB SED TLC SSD
Monitors 5DP31AA HP EliteDisplay E324q Monitor

Monitors 5DP31AAH#ABA HP EliteDisplay E324q Monitor

Monitors 5DP31U9 HP EliteDisplay E324q HEAD ONLY
Monitors 5DP31U9S#ABA HP EliteDisplay E324q HEAD ONLY
Workstation CTO Modules 5DX48AV No Discrete Graphics Card

Workstation CTO Modules S5EB79AV Single 6 to 8 Pin Graphics Power Cable
High-End and workstation mobility S5EG40AV HP IDS UMA i7-7500U 830 G5 BNBPC
High-End and workstation mobility 5EG42AV HP IDS UMA i7-7600U 830 G5 BNBPC
Workstation CTO Modules S5EG46AV 32GB (2x16GB) DDR4 2666 NECC
Workstation CTO Modules S5EG48AV 64GB (4x16GB) DDR4 2666 NECC
Workstation CTO Modules S5EG58AV 32GB (2x16GB) DDR4 2666 NECC
Workstation CTO Modules S5EG60AV 64GB (4x16GB) DDR4 2666 NECC
Workstation CTO Modules S5EH59AV Corporate-Ready Image

Workstation CTO Modules S5EH60AV Permanent all USB disable

Workstation CTO Modules S5EH61AV PERMANENT Disabling of Intel AMT
Workstation CTO Modules S5EH62AV Permanent external USB port disable
Workstation CTO Modules S5EH63AV 2TB M.2 2280 PCle NVMe TLC SSD
Workstation CTO Modules S5EH64AV Win 10 Home 64 Advanced

Workstation CTO Modules S5EH64AVHABA Win 10 Home 64 Advanced

Workstation CTO Modules S5EH66AV Win10 64-bit OS DVD+DRDVD

Workstation CTO Modules SEH66AVHABA Win10 64-bit OS DVD+DRDVD

Workstation CTO Modules S5EH67AV FreeDOS

Workstation CTO Modules S5EH67AVHABA FreeDOS
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High-End and workstation mobility 5FQ74AV HP IDS UMA i7-7500U 840 G5 BNBPC
High-End and workstation mobility 5FQ76AV HP IDS UMA i7-7600U 840 G5 BNBPC
High-End and workstation mobility 5FQ80AV HP IDS UMA i7-7500U 850 G5 BNBPC
High-End and workstation mobility S5FQ81AV HP IDS UMA i7-7600U 850 G5 BNBPC
Monitors 5FT13U9 HP EliteDisplay E243p Monitor

Monitors S5FT13U9#ABA HP EliteDisplay E243p Monitor

High-End and workstation mobility SHC86AV HP IDS DSC i5-8265U 840 HC G6 BNBPC
High-End and workstation mobility 5HC88AV HP IDS DSC i7-8565U 840 HC G6 BNBPC
High-End and workstation mobility 5HC90AV HP IDS DSC i5-8365U 840 HC G6 BNBPC
High-End and workstation mobility SHC92AV HP IDS DSC i7-8665U 840 HC G6 BNBPC
High-End and workstation mobility SHC94AV HP IDS DSC i7-8665U OSR 840 HC G6 BNBPC
High-End and workstation mobility 5HC96AV HP IDS UMA i5-8265U 840 HC G6 BNBPC
High-End and workstation mobility 5HC98AV HP IDS UMA i7-8565U 840 HC G6 BNBPC
High-End and workstation mobility SHDOOAV HP IDS UMA i5-8365U 840 HC G6 BNBPC
High-End and workstation mobility 5HD02AV HP IDS UMA i7-8665U 840 HC G6 BNBPC
High-End and workstation mobility 5HDO4AV HP IDS UMA i7-8665U OSR 840 HC G6 BNBPC
Options & Accessories (Workstations) 5JH80AA NVIDIA Quadro RTX 6000 24GB (4)DP+USBc
Options & Accessories (Workstations) 5JH81AA NVIDIA Quadro RTX 5000 16GB (4)DP+USBc
Options & Accessories (Workstations) S5JV89AA NVIDIA Quadro RTX 4000 8GB (3)DP+USBc
High-End and workstation mobility 5JW85AV HP IDS DSCP10004GBi9-8950HKStudioG5BNBPC
High-End and workstation mobility S5JW86AV HPIDSDP10004GBi9-8950HKStudiox360G5BNBPC
Workstation CTO Modules 5KD32AV Intel Core i7- 8700k 6C 95W

Workstation CTO Modules 5KK13AV Win 10 Pro 64 HIE

Workstation CTO Modules 5KK13AVH#ABA Win 10 Pro 64 HIE

Workstation CTO Modules 5KV70AV HP Z Turbo Drv M.2 2TB TLC SSD

Workstation CTO Modules 5KV73AV HP Z Turbo Drv M.2 2TB TLC SSD

Workstation CTO Modules 5KV93AV AMD Rdn 2GB R7 430 2DP Graphics
Workstation CTO Modules 5KV94AV AMD Rdn 2GB R7 430 2DP 2nd Graphics
Workstation CTO Modules 5KV95AV AMD Rdn R7 430 2GB DP VGA Graphics
Workstation CTO Modules 5KV96AV AMD Rdn 8GB RX580 3DP 1HDMI Graphics
Workstation CTO Modules 5KV97AV Intel CFL Core i5+ vpro Label

Workstation CTO Modules 5KV98AV Intel CFL Core i7+ vpro Label

High-End and workstation mobility 5KY93AV HP IDS i9-8950HK 17 G5 BNBPC

High-End and workstation mobility 5KY98AV HP IDS DSC P1000 4GB i9-8950HK 15G5BNBPC
High-End and workstation mobility 5KY99AV HP IDS DSC P2000 4GB i9-8950HK 15G5BNBPC
High-End and workstation mobility 5KZ00AV HP IDS DSC WX 4150 4GBi9-8950HK15G5BNBPC
Workstation CTO Modules 5LP77AV USB-C to DisplayPort Adapter

Workstation CTO Modules S5LP78AV USB-C to HDMI Adapter

Workstation CTO Modules 5LP79AV USB-C to VGA Adapter

Workstation CTO Modules 5LP84AV USB-C to DisplayPort Adapter

Workstation CTO Modules 5LP85AV USB-C to HDMI Adapter

Workstation CTO Modules S5LP86AV USB-C to VGA Adapter

Workstation CTO Modules 5LP88AV NvdQdr RTX 5000 16GB (4)DP+USBc Graphics
Workstation CTO Modules 5LP89AV NVIDIA Qdr RTX 4000 8GB 3DP+USBcGraphics
Workstation CTO Modules 5LP90AV USB-C to DisplayPort Adapter

Workstation CTO Modules 5LP91AV USB-C to HDMI Adapter

Workstation CTO Modules 5LP92AV USB-C to VGA Adapter

Workstation CTO Modules 5LR99AV Nvd Qdr 16GB RTX 5000 Graphics
Workstation CTO Modules 5LSO0AV NvdQdr 16GB RTX 5000 (4)DP+USBc Graphics
Workstation CTO Modules 5LS01AV Nvd Qdr 24GB RTX6000 (4)DP+USBc Graphics
Workstation CTO Modules 5LS02AV NvdQdr 24GB RTX 6000 (4)DP+USBc Graphics
Workstation CTO Modules 5LS03AV NVIDIA Qdr RTX 4000 8GB 3DP+USBcGraphics
Workstation CTO Modules 5LS04AV Nvd Qdr 8GB RTX 4000 (3)DP+USBc Graphics
Workstation CTO Modules 5LSO5AV Nvd Qdr 8GB x4000 3rd Graphics
Workstation CTO Modules 5LS06AV Nvd Qdr 8GB x4000 4th Graphics
Workstation CTO Modules 5LS07AV NvdQdr RTX 5000 16GB (4)DP+USBc Graphics
Workstation CTO Modules 5LS08AV NvdQdr 16GB RTX 5000 (4)DP+USBc Graphics
Workstation CTO Modules 5LS09AV Nvd Qdr 24GB RTX6000 (4)DP+USBc Graphics
Workstation CTO Modules 5LS10AV NvdQdr 24GB RTX 6000 (4)DP+USBc Graphics
Workstation CTO Modules 5LS11AV NVIDIA Qdr RTX 4000 8GB 3DP+USBcGraphics
Workstation CTO Modules 5LS12AV Nvd Qdr 8GB RTX 4000 (3)DP+USBc Graphics
Workstation CTO Modules 5LS15AV NvdQdr RTX 5000 16GB (4)DP+USBc Graphics
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Workstation CTO Modules

5LS17AV

Nvd Qdr 24GB RTX6000 (4)DP+USBc Graphics

Workstation CTO Modules 5LS19AV NVIDIA Qdr RTX 4000 8GB 3DP+USBcGraphics
Workstation CTO Modules 5LS20AV Nvd Qdr 8GB RTX 4000 (3)DP+USBc Graphics
High-End and workstation mobility SMB89AV HP IDS DSC VR BP G2 i7-8850H PC

High-End Workstations 5MC92AV HP Z8 G4 Ext L WKS

Workstation CTO Modules SMTOOAV HP Z Turbo Drv M.2 2TB TLC SSD

High-End and workstation mobility SPEO3AV HP IDS UMA i3-8145U x360 830 G6 BNBPC
High-End and workstation mobility S5PEO4AV HP IDS UMA i5-8265U x360 830 G6 BNBPC
High-End and workstation mobility S5PEO5AV HP IDS UMA i7-8565U x360 830 G6 BNBPC
High-End and workstation mobility SPEO6AV HP IDS UMA i5-8365U x360 830 G6 BNBPC
High-End and workstation mobility SPEQ7AV HP IDS UMA i7-8665U OSR x360 830 G6BNBPC
High-End and workstation mobility S5PEO8AV HP IDS UMA i7-8665U x360 830 G6 BNBPC
Workstation CTO Modules 5PSO1AV AMD Rdn 2GB R7 430 2DP Graphics
Workstation CTO Modules 5PS02AV AMD Rdn R7 430 2GB DP VGA Graphics
Workstation CTO Modules 5PS04AV NVIDIA Quadro P400 2GB w/2 mdp to DP GFX
Workstation CTO Modules 5PSO5AV MUS WD USB FPR

Workstation CTO Modules 5PZ96AV MUS WD USB FPR

Monitors 5QG34AA HP P224 Monitor

Monitors 5QG34AA#ABA HP P224 Monitor

Monitors 5QG34U9 HP P224 21.5-inch Monitor HEAD ONLY
Monitors 5QG34U9#ABA HP P224 21.5-inch Monitor HEAD ONLY
Monitors 5QG35AA HP P244 Monitor

Monitors 5QG35AA#ABA HP P244 Monitor

Monitors 5QG35U9 HP P244 23.8-inch Monitor HEAD ONLY
Monitors 5QG35U9#ABA HP P244 23.8-inch Monitor HEAD ONLY
Monitors 5QG36U9 HP P274 27-inch Monitor HEAD ONLY

Monitors 5QG36U9#ABA HP P274 27-inch Monitor HEAD ONLY

Monitors S5RD64AA HP P174 Monitor

Monitors S5RD64AAH#ABA HP P174 Monitor

Monitors 5RD65AA HP P204 Monitor

Monitors S5RD65AAH#ABA HP P204 Monitor

Workstation CTO Modules S5RQ54AV 500GB 7200 SATA OPAL2 SFF

Workstation CTO Modules 5RQ55AV HP Z Turbo Drv M.2 256GB SED TLC SSD
Workstation CTO Modules 5RQ56AV HP Z Turbo Drv M.2 512GB SED TLC SSD
Workstation CTO Modules 5RQ57AV HP Z Turbo Drv M.2 256GB SED TLC SSD
Workstation CTO Modules S5RQ58AV HP Z Turbo Drv M.2 512GB SED TLC SSD
Workstation CTO Modules 5RQ60AV HP Z Turbo Drv M.2 256GB SED TLC SSD
Workstation CTO Modules 5RQ61AV HP Z Turbo Drv M.2 512GB SED TLC SSD
Options & Accessories (Workstations) 5RR60AA HP Z Turbo Drive 1TB TLC Z2 G4 Mini SSD
Options & Accessories (Workstations) 5RR61AA HP Z Turbo Drive 256GB SED TLC Z2 G4 SSD
Options & Accessories (Workstations) 5RR62AA HP Z Turbo Drive 512GB SED TLC Z2 G4 SSD
Options & Accessories (Workstations) 5RR63AA ZTrbo Drive 256GB SED TLC Z2 G4 Mini SSD
Options & Accessories (Workstations) 5RR64AA ZTrbo Drive 512GB SED TLC Z2 G4 Mini SSD
Options & Accessories (Workstations) 5SA16AA HP Z Turbo Drive 512GB TLC Z2 G4 Mini SS
Workstation CTO Modules 5SC10AV Nvd GeF 8GB RTX2080 3DP HDMI Graphics
High-End and workstation mobility 5SJ15AV HP IDS DSC P2000 4GBE-2176MStudioG5BNBPC
High-End and workstation mobility 5SJ16AV HP IDS DSC P2000 4GBE-2186MStudioG5BNBPC
High-End and workstation mobility 5SJ17AV HP IDS DSC P20004GBi7-8750HStudioG5BNBPC
High-End and workstation mobility 5SJ18AV HP IDS DSC P20004GBi7-8850HStudioG5BNBPC
High-End and workstation mobility 5SJ19AV HP IDS DSCP20004GBi9-8950HKStudioG5BNBPC
High-End and workstation mobility 5SJ32AV HPIDSDSCP20004GBE-2176MStudiox360G5BNBPC
High-End and workstation mobility 5SJ33AV HPIDSDSCP20004GBE-2186MStudiox360G5BNBPC
High-End and workstation mobility 5SJ34AV HPIDSDSCP20004GBi78750HStudiox360G5BNBPC
High-End and workstation mobility 5SJ35AV HPIDSDSCP20004GBi78850HStudiox360G5BNBPC
High-End and workstation mobility 5SJ36AV HPIDSDP20004GBi9-8950HKStudiox360G5BNBPC
High-End and workstation mobility S5VA22AV HP IDS UMA R3 PRO 3300U 735 G6 BNBPC
High-End and workstation mobility S5VA23AV HP IDS UMA R5 PRO 3500U 735 G6 BNBPC
High-End and workstation mobility S5VA24AV HP IDS UMA R7 PRO 3700U 735 G6 BNBPC
Monitors 5VT82U9 HP E223d Docking Monitor HEAD ONLY
Monitors 5VT82U9#ABA HP E223d Docking Monitor HEAD ONLY
High-End and workstation mobility S5VU36AV HP IDS UMA R3 PRO 3300U 745 G6 BNBPC
High-End and workstation mobility 5VU37AV HP IDS UMA R5 PRO 3500U 745 G6 BNBPC
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High-End and workstation mobility 5VU38AV HP IDS UMA R7 PRO 3700U 745 G6 BNBPC
Monitors 5WN63U9 HP E273d Docking Monitor HEAD ONLY
Monitors S5WN63U9HABA HP E273d Docking Monitor HEAD ONLY
Workstation CTO Modules 5XD76AV Nvd GeF 8GB RTX2080 Graphics
Workstation CTO Modules 5XD80AV Nvd GeF 8GB RTX2080 Graphics
Workstation CTO Modules 5XD81AV Nvd GeF 8GB RTX2080 Graphics
Workstation CTO Modules 5XD82AV Nvd GeF 8GB RTX2080 Graphics
Workstation CTO Modules 5YQ74AV Win 10 Home 64 Advanced

Workstation CTO Modules 5YQ74AVH#ABA Win 10 Home 64 Advanced

Workstation CTO Modules 5YQ81AV Win 10 Home 64 Advanced

Workstation CTO Modules S5YQ81AVH#ABA Win 10 Home 64 Advanced

Workstation CTO Modules 5YQ86AV Win 10 Home 64 Advanced

Workstation CTO Modules 5YQ86AVH#ABA Win 10 Home 64 Advanced

Options & Accessories (Workstations) 5YS88AA 26G4 Xeon3204 1.9 2133 6C 85W CPU2
Options & Accessories (Workstations) 5YS89AA 26G4 Xeon4208 2.1 2400 8C 85W CPU2
Options & Accessories (Workstations) 5YS90AA 76G4 Xeon4210 2.2 2400 10C 85W CPU2
Options & Accessories (Workstations) 5YS91AA 26G4 Xeon4214 2.2 2400 12C 85W CPU2
Options & Accessories (Workstations) 5YS92AA 26G4 Xeon4215 2.5 2400 8C 85W CPU2
Options & Accessories (Workstations) 5YS93AA 726G4 Xeon4216 2.1 2400 100W 16C CPU2
Options & Accessories (Workstations) 5YS94AA 76G4 Xeon5215 2.5 2667 10C 85W CPU2
Options & Accessories (Workstations) 5YS95AA 26G4 Xeon5218 2.3 2667 16C 125W CPU2
Options & Accessories (Workstations) 5YS97AA 26G4 Xeon5222 3.8 2666 4C 105W CPU2
Options & Accessories (Workstations) 5YS98AA 76G4 Xeon6226 2.8 2933 12C 125W CPU2
Options & Accessories (Workstations) 5YS99AA 26G4 Xeon6230 2.1 2933 20C 125W CPU2
Options & Accessories (Workstations) 5YTOOAA 26G4 Xeon6234 3.3 2933 8C 130W CPU2
Options & Accessories (Workstations) 5YTO1AA 26G4 Xeon6238 2.1 2933 22C 140W CPU2
Options & Accessories (Workstations) 5YTO02AA 26G4 Xeon6240 2.6 2933 18C 150W CPU2
Options & Accessories (Workstations) 5YTO3AA 26G4 Xeon6240Y 2.6 2933 18C 150W CPU2
Options & Accessories (Workstations) 5YTO4AA 26G4 Xeon6242 2.8 2933 16C 150W CPU2
Options & Accessories (Workstations) 5YTO5AA 726G4 Xeon6244 3.6 2933 8C 150W CPU2
Options & Accessories (Workstations) 5YTO6AA 76G4 Xeon6248 2.5 2933 20C 150W CPU2
Options & Accessories (Workstations) 5YTO7AA 26G4 Xeon6252 2.1 2933 24C 150W CPU2
Options & Accessories (Workstations) 5YZ29AA 28G4 Xeon3204 1.9 2133 6C 85W CPU2
Options & Accessories (Workstations) 5YZ30AA 78G4 Xeon4208 2.1 2400 8C 85W CPU2
Options & Accessories (Workstations) 5YZ31AA Z28G4 Xeon4210 2.2 2400 10C 85W CPU2
Options & Accessories (Workstations) 5YZ32AA Z28G4 Xeon4214 2.2 2400 12C 85W CPU2
Options & Accessories (Workstations) 5YZ33AA 728G4 Xeon4215 2.5 2400 8C 85W CPU2
Options & Accessories (Workstations) 5YZ34AA 78G4 Xeon4216 2.1 2400 100W 16C CPU2
Options & Accessories (Workstations) 5YZ35AA 28G4 Xeon5215 2.5 2667 10C 85W CPU2
Options & Accessories (Workstations) 5YZ37AA 28G4 Xeon5218 2.3 2667 16C 125W CPU2
Options & Accessories (Workstations) 5YZ38AA 78G4 Xeon5220 2.2 2667 18C 105W CPU2
Options & Accessories (Workstations) 5YZ39AA Z8G4 Xeon5222 3.8 2666 4C 105W CPU2
Options & Accessories (Workstations) 5YZ40AA 28G4 Xeon6226 2.7 2933 12C 125W CPU2
Options & Accessories (Workstations) 5YZ41AA 78G4 Xeon6230 2.1 2933 20C 125W CPU2
Options & Accessories (Workstations) 5YZ42AA 28G4 Xeon6234 3.3 2933 8C 130W CPU2
Options & Accessories (Workstations) 5YZ43AA 28G4 Xeon6238 2.1 2933 22C 140W CPU2
Options & Accessories (Workstations) 5YZ44AA 28G4 Xeon6240 2.6 2933 18C 150W CPU2
Options & Accessories (Workstations) 5YZA5AA 78G4 Xeon6240C 2.6 2933 18C 150W CPU2
Options & Accessories (Workstations) 5YZ46AA Z8G4 Xeon6242 2.8 2933 16C 150W CPU2
Options & Accessories (Workstations) 5YZ47AA 28G4 Xeon6244 3.6 2933 8C 150W CPU2
Options & Accessories (Workstations) 5YZ48AA 28G4 Xeon6248 2.5 2933 20C 150W CPU2
Options & Accessories (Workstations) 5YZ49AA 28G4 Xeon6252 2.1 2933 24C 150W CPU2
Options & Accessories (Workstations) 5YZ50AA Z28G4 Xeon6254 3.1 2933 18C 200W CPU2
Options & Accessories (Workstations) 5YZ51AA 28G4 Xeon8260 2.4 2933 24C 165W CPU2
Options & Accessories (Workstations) 5YZ52AA 28G4 Xeon8260M 2.4 2933 24C 165W CPU2
Options & Accessories (Workstations) 5YZ53AA Z8G4 Xeon8280 2.7 2933 28C 205W CPU2
Options & Accessories (Workstations) 5YZ54AA 16GB DDR4-2933 (1x16GB) ECC RegRAM
Options & Accessories (Workstations) 5YZ55AA 32GB DDR4-2933 (1x32GB) ECC RegRAM
Options & Accessories (Workstations) 5YZ56AA 8GB DDR4-2933 (1x8GB) ECC RegRAM
Options & Accessories (Workstations) 5YZ57AA 64GB DDR4-2933 (1x64GB) ECC RegRAM
Options & Accessories (Workstations) 5ZB33AA 26G4 Xeon4214Y 2.2 2400 12C 85W CPU2
Options & Accessories (Workstations) 5ZB34AA 728G4 Xeon4214Y 2.2 2400 12C 85W CPU2
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Workstation CTO Modules 6BM97AV INT Opt 905p 380GB M.2 PCle Dual SSD
Workstation CTO Modules 6BM98AV INT Opt 905p 380GB M.2 PCle Dual 2nd SSD
Workstation CTO Modules 6BM99AV INT Opt 905p 380GB M.2 PCle Quad SSD
Workstation CTO Modules 6BNOOAV INT Opt 905p 380GB M.2 PCle Quad 2nd SSD
Workstation CTO Modules 6BNO1AV INT Opt 905p 380GB M.2 PCle Quad 3rd SSD
Workstation CTO Modules 6BNO2AV INT Opt 905p 380GB M.2 PCle Quad 4th SSD
Workstation CTO Modules 6BQO7AV INT Opt 905p 380GB M.2 PCle Quad SSD
Workstation CTO Modules 6BQO8AV INT Opt 905p 380GB M.2 PCle Quad 2nd SSD
Workstation CTO Modules 6BQOSAV INT Opt 905p 380GB M.2 PCle Quad 3rd SSD
Workstation CTO Modules 6BQ10AV INT Opt 905p 380GB M.2 PCle Quad 4th SSD
Workstation CTO Modules 6BQ11AV INT Opt 905p 380GB M.2 PCle NVMe SSD
Workstation CTO Modules 6BQ12AV INT Opt 905p 380GB M.2 PCle NVMe 2nd SSD
Workstation CTO Modules 6BQ13AV INT Opt 905p 380GB M.2 PCle NVMe 3rd SSD
Workstation CTO Modules 6BQ14AV INT Opt 905p 380GB M.2 PCle NVMe 4th SSD
Workstation CTO Modules 6BQ15AV INT Opt 905p 380GB M.2 PCle Quad SSD
Workstation CTO Modules 6BQ16AV INT Opt 905p 380GB M.2 PCle Quad 2nd SSD
Workstation CTO Modules 6BQ17AV INT Opt 905p 380GB M.2 PCle Quad 3rd SSD
Workstation CTO Modules 6BQ18AV INT Opt 905p 380GB M.2 PCle Quad 4th SSD
Workstation CTO Modules 6BQ23AV 128GB (4x32GB) DDR4 2666 ECC

Workstation CTO Modules 6BQ25AV 128GB (4x32GB) DDR4 2666 NECC
Workstation CTO Modules 6BQ27AV 64GB (2x32GB) DDR4 2666 ECC

Workstation CTO Modules 6BQ29AV 64GB (2x32GB) DDR4 2666 NECC
Workstation CTO Modules 6BQ36AV 128GB (4x32GB) DDR4 2666 ECC

Workstation CTO Modules 6BQ38AV 128GB (4x32GB) DDR4 2666 NECC
Workstation CTO Modules 6BQ40AV 64GB (2x32GB) DDR4 2666 ECC

Workstation CTO Modules 6BQ42AV 64GB (2x32GB) DDR4 2666 NECC
Workstation CTO Modules 6BQ45AV 32GB (1x32GB) DDR4 2666 ECC

Workstation CTO Modules 6BQ46AV 32GB (1x32GB) DDR4 2666 NECC
Workstation CTO Modules 6BQ47AV 64GB (2x32GB) DDR4 2666 ECC

Workstation CTO Modules 6BQ48AV 64GB (2x32GB) DDR4 2666 NECC

High-End and workstation mobility 6CJ02AV HP IDS DSC T1000 4GB i5-9300H 15 G6BNBPC
High-End and workstation mobility 6CJ03AV HP IDS DSC T1000 4GB i5-9400H 15 G6BNBPC
High-End and workstation mobility 6CJO4AV HP IDS DSC T1000 4GB i7-9750H 15 G6BNBPC
High-End and workstation mobility 6CJOSAV HP IDS DSC T1000 4GB i7-9850H 15 G6BNBPC
High-End and workstation mobility 6CJO6AV HP IDS DSC T1000 4GB i9-9880H 15 G6BNBPC
High-End and workstation mobility 6CJIO7AV HP IDS DSC T1000 4GB E-2286M 15 G6 BNBPC
High-End and workstation mobility 6CJO8AV HP IDS DSC T2000 4GB i5-9400H 15 G6BNBPC
High-End and workstation mobility 6CJO9AV HP IDS DSC T2000 4GB i7-9850H 15 G6BNBPC
High-End and workstation mobility 6CJ10AV HP IDS DSC T2000 4GB i9-9880H 15 G6BNBPC
High-End and workstation mobility 6CJ11AV HP IDS DSC T2000 4GB E-2286M 15 G6 BNBPC
High-End and workstation mobility 6CJ12AV HP IDS UMA i5-9300H 15 G6 BNBPC

High-End and workstation mobility 6CK20AV HP IDS i5-9300H 17 G6 BNBPC

High-End and workstation mobility 6CK21AV HP IDS i5-9400H 17 G6 BNBPC

High-End and workstation mobility 6CK22AV HP IDS i7-9750H 17 G6 BNBPC

High-End and workstation mobility 6CK23AV HP IDS i7-9850H 17 G6 BNBPC

High-End and workstation mobility 6CK24AV HP IDS i9-9880H 17 G6 BNBPC

High-End and workstation mobility 6CK25AV HP IDS E-2286M 17 G6 BNBPC

Workstation CTO Modules 6CN22AV 1.5TB (24x64GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CN24AV 128GB (4x32GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CN25AV 128GB (4x32GB) DDR4 2933 DIMM ECC REG
Workstation CTO Modules 6CN28AV 128GB (8x16GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CN30AV 16GB (2x8GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CN31AV 16GB (2x8GB) DDR4 2933 DIMM ECC REG
Workstation CTO Modules 6CN34AV 192GB (12x16GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CN35AV 192GB (12x16GB) DDR4 2933 DIMM ECC REG
Workstation CTO Modules 6CN38AV 192GB (24x8GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CN40AV 192GB (6x32GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CN41AV 192GB (6x32GB) DDR4 2933 DIMM ECC REG
Workstation CTO Modules 6CN44AV 1TB (16x64GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CN46AV 24GB (3x8GB) DDR4 2933 DIMM ECC REG
Workstation CTO Modules 6CN48AV 256GB (4x64GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CN49AV 256GB (4x64GB) DDR4 2933 DIMM ECC REG
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Workstation CTO Modules 6CN52AV 256GB (8x32GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CN53AV 256GB (8x32GB) DDR4 2933 DIMM ECC REG
Workstation CTO Modules 6CN56AV 32GB (2x16GB) DDR4 2933 DIMM ECC REG
Workstation CTO Modules 6CN58AV 32GB (4x8GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CN59AV 32GB (4x8GB) DDR4 2933 DIMM ECC REG
Workstation CTO Modules 6CN62AV 384GB (12x32GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CN63AV 384GB (12x32GB) DDR4 2933 DIMM ECC REG
Workstation CTO Modules 6CN66AV 384GB (24x16GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CN68AV 384GB (6x64GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CN69AV 384GB (6x64GB) DDR4 2933 ECC REG
Workstation CTO Modules 6CN72AV 48GB (3x16GB) DDR4 2933 DIMM ECC REG
Workstation CTO Modules 6CN74AV 48GB (6x8GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CN75AV 48GB (6x8GB) DDR4 2933 DIMM ECC REG
Workstation CTO Modules 6CN78AV 512GB (8x64GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CN79AV 512GB (8x64GB) DDR4 2933 DIMM ECC REG
Workstation CTO Modules 6CN82AV 64GB (2x32GB) DDR4 2933 DIMM ECC REG
Workstation CTO Modules 6CN84AV 64GB (4x16GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CN85AV 64GB (4x16GB) DDR4 2933 DIMM ECC REG
Workstation CTO Modules 6CN88AV 64GB (8x8GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CN90AV 768GB (12x64GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CN91AV 768GB (12x64GB) DDR4 2933 DIMM ECC REG
Workstation CTO Modules 6CN94AV 768GB (24x32GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CN96AV 8GB (1x8GB) DDR4 2933 DIMM ECC REG
Workstation CTO Modules 6CN98AV 96GB (12x8GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CN99AV 96GB (12x8GB) DDR4 2933 DIMM ECC REG
Workstation CTO Modules 6CP0O2AV 96GB (3x32GB) DDR4 2933 DIMM ECC REG
Workstation CTO Modules 6CPO4AV 96GB (6x16GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CPO5AV 96GB (6x16GB) DDR4 2933 DIMM ECC REG
Workstation CTO Modules 6CP76AV 128GB (4x32GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CP77AV 128GB (4x32GB) DDR4 2933 DIMM ECC REG
Workstation CTO Modules 6CP80AV 128GB (8x16GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CP82AV 16GB (2x8GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CP83AV 16GB (2x8GB) DDR4 2933 DIMM ECC REG
Workstation CTO Modules 6CP86AV 192GB (12x16GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CP88AV 192GB (6x32GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CP89AV 192GB (6x32GB) DDR4 2933 DIMM ECC REG
Workstation CTO Modules 6CP92AV 24GB (3x8GB) DDR4 2933 DIMM ECC REG
Workstation CTO Modules 6CP94AV 256GB (4x64GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CP95AV 256GB (4x64GB) DDR4 2933 DIMM ECC REG
Workstation CTO Modules 6CP98AV 256GB (8x32GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CQO0AV 32GB (2x16GB) DDR4 2933 DIMM ECC REG
Workstation CTO Modules 6CQO2AV 32GB (4x8GB) DDR4 2933 DIMM ECC REG
Workstation CTO Modules 6CQO3AV 32GB (4x8GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CQO6AV 384GB (12x32GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CQO8AV 384GB (6x64GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CQO9AV 384GB (6x64GB) DDR4 2933 ECC REG
Workstation CTO Modules 6CQ12AV 48GB (3x16GB) DDR4 2933 DIMM ECC REG
Workstation CTO Modules 6CQ14AV 48GB (6x8GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CQ15AV 48GB (6x8GB) DDR4 2933 DIMM ECC REG
Workstation CTO Modules 6CQ18AV 512GB (8x64GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CQ20AV 64GB (2x32GB) DDR4 2933 DIMM ECC REG
Workstation CTO Modules 6CQ22AV 64GB (4x16GB) DDR4 2933 DIMM ECC REG
Workstation CTO Modules 6CQ23AV 64GB (4x16GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CQ26AV 64GB (8x8GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CQ28AV 8GB (1x8GB) DDR4 2933 DIMM ECC REG
Workstation CTO Modules 6CQ30AV 96GB (12x8GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CQ32AV 96GB (3x32GB) DDR4 2933 DIMM ECC REG
Workstation CTO Modules 6CQ34AV 96GB (6x16GB) DDR4 2933 DIMM ECC REG
Workstation CTO Modules 6CQ35AV 96GB (6x16GB) DDR4 2933 ECC REG 2CPU
Workstation CTO Modules 6CX04AV HP Z2 TWR 90 650W Chassis

Workstation CTO Modules 6CX10AV HP Z2 SFF 92 400W Chassis

Workstation CTO Modules 6CX13AV Intel Core i7- 9800X 3.8GHz 8C 165W
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Workstation CTO Modules 6CX17AV Intel Xeon 3204 1.9 6C 85 1st
Workstation CTO Modules 6CX18AV Intel Xeon 3204 1.9 6C 85 2nd
Workstation CTO Modules 6CX19AV Intel Xeon 4208 2.1 8C 85 1st
Workstation CTO Modules 6CX20AV Intel Xeon 4208 2.1 8C 85 2nd
Workstation CTO Modules 6CX21AV Intel Xeon 4210 2.2 10C 85 1st
Workstation CTO Modules 6CX22AV Intel Xeon 4210 2.2 10C 85 2nd
Workstation CTO Modules 6CX23AV Intel Xeon 4214 2.2 12C 85 1st
Workstation CTO Modules 6CX24AV Intel Xeon 4214 2.2 12C 85 2nd
Workstation CTO Modules 6CX25AV Intel Xeon 4214Y 2.2 12C 85 1st
Workstation CTO Modules 6CX26AV Intel Xeon 4214Y 2.2 12C 85 2nd
Workstation CTO Modules 6CX27AV Intel Xeon 4215 2.5 8C 85 1st
Workstation CTO Modules 6CX28AV Intel Xeon 4215 2.5 8C 85 2nd
Workstation CTO Modules 6CX29AV Intel Xeon 4216 2.1 16C 100 1st
Workstation CTO Modules 6CX30AV Intel Xeon 4216 2.1 16C 100 2nd
Workstation CTO Modules 6CX31AV Intel Xeon 5215 2.5 10C 85 1st
Workstation CTO Modules 6CX32AV Intel Xeon 5215 2.5 10C 85 2nd
Workstation CTO Modules 6CX33AV Intel Xeon 5215M 2.5 10C 85 1st
Workstation CTO Modules 6CX34AV Intel Xeon 5215M 2.5 10C 85 2nd
Workstation CTO Modules 6CX35AV Intel Xeon 5218 2.3 16C 125 1st
Workstation CTO Modules 6CX36AV Intel Xeon 5218 2.3 16C 125 2nd
Workstation CTO Modules 6CX37AV Intel Xeon 5220 2.2 18C 105 1st
Workstation CTO Modules 6CX38AV Intel Xeon 5220 2.2 18C 105 2nd
Workstation CTO Modules 6CX39AV Intel Xeon 5222 3.8 4C 105 1st
Workstation CTO Modules 6CX40AV Intel Xeon 5222 3.8 4C 105 2nd
Workstation CTO Modules 6CX41AV Intel Xeon 6226 2.7 12C 125 1st
Workstation CTO Modules 6CX42AV Intel Xeon 6226 2.7 12C 125 2nd
Workstation CTO Modules 6CX43AV Intel Xeon 6230 2.1 20C 125 1st
Workstation CTO Modules 6CX44AV Intel Xeon 6230 2.1 20C 125 2nd
Workstation CTO Modules 6CX45AV Intel Xeon 6234 3.3 8C 130 1st
Workstation CTO Modules 6CX46AV Intel Xeon 6234 3.3 8C 130 2nd
Workstation CTO Modules 6CX47AV Intel Xeon 6238 2.1 22C 140 1st
Workstation CTO Modules 6CX48AV Intel Xeon 6238 2.1 22C 140 2nd
Workstation CTO Modules 6CX49AV Intel Xeon 6240 2.6 18C 150 1st
Workstation CTO Modules 6CX50AV Intel Xeon 6240 2.6 18C 150 2nd
Workstation CTO Modules 6CX51AV Intel Xeon 6240Y 2.6 18C 150 1st
Workstation CTO Modules 6CX52AV Intel Xeon 6240Y 2.6 18C 150 2nd
Workstation CTO Modules 6CX53AV Intel Xeon 6242 2.8 16C 150 1st
Workstation CTO Modules 6CX54AV Intel Xeon 6242 2.8 16C 150 2nd
Workstation CTO Modules 6CX55AV Intel Xeon 6244 3.6 8C 150 1st
Workstation CTO Modules 6CX56AV Intel Xeon 6244 3.6 8C 150 2nd
Workstation CTO Modules 6CX57AV Intel Xeon 6248 2.5 20C 150 1st
Workstation CTO Modules 6CX58AV Intel Xeon 6248 2.5 20C 150 2nd
Workstation CTO Modules 6CX59AV Intel Xeon 6252 2.1 24C 150 1st
Workstation CTO Modules 6CX60AV Intel Xeon 6252 2.1 24C 150 2nd
Workstation CTO Modules 6CX61AV Intel Xeon 6254 3.1 18C 200 1st
Workstation CTO Modules 6CX62AV Intel Xeon 6254 3.1 18C 200 2nd
Workstation CTO Modules 6CX63AV Intel Xeon 8260 2.4 24C 165 1st
Workstation CTO Modules 6CX64AV Intel Xeon 8260 2.4 24C 165 2nd
Workstation CTO Modules 6CX65AV Intel Xeon 8260M 2.4 24C 165 1st
Workstation CTO Modules 6CX66AV Intel Xeon 8260M 2.4 24C 165 2nd
Workstation CTO Modules 6CX67AV Intel Xeon 8280 2.7 28C 205 1st
Workstation CTO Modules 6CX68AV Intel Xeon 8280 2.7 28C 205 2nd
Workstation CTO Modules 6CX99AV Intel Xeon 3204 1.9 6C 85 1st
Workstation CTO Modules 6CYO0AV Intel Xeon 3204 1.9 6C 85 2nd
Workstation CTO Modules 6CY01AV Intel Xeon 4208 2.1 8C 85 1st
Workstation CTO Modules 6CY02AV Intel Xeon 4208 2.1 8C 85 2nd
Workstation CTO Modules 6CY03AV Intel Xeon 4210 2.2 10C 85 1st
Workstation CTO Modules 6CY04AV Intel Xeon 4210 2.2 10C 85 2nd
Workstation CTO Modules 6CYO5AV Intel Xeon 4214 2.2 12C 85 1st
Workstation CTO Modules 6CY06AV Intel Xeon 4214 2.2 12C 85 2nd
Workstation CTO Modules 6CY07AV Intel Xeon 4214Y 2.2 12C 85 1st
Workstation CTO Modules 6CY0O8AV Intel Xeon 4214Y 2.2 12C 85 2nd
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Workstation CTO Modules 6CY09AV Intel Xeon 4215 2.5 8C 85 1st

Workstation CTO Modules 6CY10AV Intel Xeon 4215 2.5 8C 85 2nd

Workstation CTO Modules 6CY11AV Intel Xeon 4216 2.1 16C 100 1st
Workstation CTO Modules 6CY12AV Intel Xeon 4216 2.1 16C 100 2nd
Workstation CTO Modules 6CY13AV Intel Xeon 5215 2.5 10C 85 1st
Workstation CTO Modules 6CY14AV Intel Xeon 5215 2.5 10C 85 2nd
Workstation CTO Modules 6CY15AV Intel Xeon 5218 2.3 16C 125 1st
Workstation CTO Modules 6CY16AV Intel Xeon 5218 2.3 16C 125 2nd
Workstation CTO Modules 6CY17AV Intel Xeon 5220 2.2 18C 105 1st
Workstation CTO Modules 6CY18AV Intel Xeon 5220 2.2 18C 105 2nd
Workstation CTO Modules 6CY19AV Intel Xeon 5222 3.8 4C 105 1st
Workstation CTO Modules 6CY20AV Intel Xeon 5222 3.8 4C 105 2nd
Workstation CTO Modules 6CY21AV Intel Xeon 6226 2.7 12C 125 1st
Workstation CTO Modules 6CY22AV Intel Xeon 6226 2.7 12C 125 2nd
Workstation CTO Modules 6CY23AV Intel Xeon 6230 2.1 20C 125 1st
Workstation CTO Modules 6CY24AV Intel Xeon 6230 2.1 20C 125 2nd
Workstation CTO Modules 6CY25AV Intel Xeon 6234 3.3 8C 130 1st
Workstation CTO Modules 6CY26AV Intel Xeon 6234 3.3 8C 130 2nd
Workstation CTO Modules 6CY27AV Intel Xeon 6238 2.1 22C 140 1st
Workstation CTO Modules 6CY28AV Intel Xeon 6238 2.1 22C 140 2nd
Workstation CTO Modules 6CY29AV Intel Xeon 6240 2.6 18C 150 1st
Workstation CTO Modules 6CY30AV Intel Xeon 6240 2.6 18C 150 2nd
Workstation CTO Modules 6CY31AV Intel Xeon 6240Y 2.6 18C 150 1st
Workstation CTO Modules 6CY32AV Intel Xeon 6240Y 2.6 18C 150 2nd
Workstation CTO Modules 6CY33AV Intel Xeon 6242 2.8 16C 150 1st
Workstation CTO Modules 6CY34AV Intel Xeon 6242 2.8 16C 150 2nd
Workstation CTO Modules 6CY35AV Intel Xeon 6244 3.6 8C 150 1st
Workstation CTO Modules 6CY36AV Intel Xeon 6244 3.6 8C 150 2nd
Workstation CTO Modules 6CY37AV Intel Xeon 6248 2.5 20C 150 1st
Workstation CTO Modules 6CY38AV Intel Xeon 6248 2.5 20C 150 2nd
Workstation CTO Modules 6CY39AV Intel Xeon 6252 2.1 24C 150 1st
Workstation CTO Modules 6CY40AV Intel Xeon 6252 2.1 24C 150 2nd
Workstation CTO Modules 6CY41AV Intel Xeon 6254 3.1 18C 200 1st
Workstation CTO Modules 6CY42AV Intel Xeon 8260 2.4 24C 165 1st
Workstation CTO Modules 6CY43AV Intel Xeon 8280 2.7 28C 205 1st

Options & Accessories (Workstations) 6EU82AA HP Z Turbo Drive 256GB TLC Z2 G4 SSD
Options & Accessories (Workstations) 6EUS3AA HP Z Turbo Drive 512GB TLC Z2 G4 SSD
Options & Accessories (Workstations) 6EU84AA HP Z Turbo Drive 1TB TLC Z2 G4 SSD
Options & Accessories (Workstations) 6FR89AA 32GB (1x32GB) DDR4-2666 nECC SODIMM RAM
Options & Accessories (Workstations) 6FR90AA 32GB (1x32GB) DDR4-2666 ECC SODIMM RAM
Options & Accessories (Workstations) 6FRI1AA 32GB (1x32GB) DDR4-2666 nECC Unbuff RAM
Options & Accessories (Workstations) 6FR92AA 32GB (1x32GB) DDR4-2666 ECC Unbuff RAM
Workstation CTO Modules 6FT70AV 768GB (12x64GB) DDR4 2933 ECC REG 2CPU
Options & Accessories (Workstations) 6FY11AA Quadro RTX NVLink High-BW 2-slot Bridge
Options & Accessories (Workstations) 6FY12AA Quadro RTX NVLink 2-slot Bridge

Options & Accessories (Workstations) 6FY13AA Quadro RTX NVLink High-BW 3-slot Bridge
Options & Accessories (Workstations) 6FY14AA Quadro RTX NVLink 3-slot Bridge

Monitors 6GJ95AA HP E344c Curved Display

Monitors 6GJ95AAHABA HP E344c Curved Display

Monitors 6GJ95U9 HP EliteDisplay E344c HEAD ONLY
Monitors 6GJ95U9HABA HP EliteDisplay E344c HEAD ONLY
Entry/Value Workstations 6GS95AV HP Z2 Mini G4 H Perf AMS WKS
Workstation CTO Modules 6GS97AV Nvd Qdr 4GB P600 Graphics

Workstation CTO Modules 6JH78AV Nvd Qdr P620 2GB 2nd Graphics
Workstation CTO Modules 6KL58AV Intel Xeon W-3223 3.5 8C 160W
Workstation CTO Modules 6KL59AV Intel Xeon W-3225 3.7 8C 160W
Workstation CTO Modules 6KL60AV Intel Xeon W-3235 3.3 12C 180W
Workstation CTO Modules 6KL61AV Intel Xeon W-3245 3.2 16C 205W

Options & Accessories (Workstations) 6LAG3AA Intel Optane 905P DualPro 380GB PCle SSD
Options & Accessories (Workstations) 6LAG4AA Intel Optane 905P 380GB Z8G4 PM SSD
Options & Accessories (Workstations) 6LAG5AA IntelOptane 905P QuadPro 2x380GB PCleSSD
Options & Accessories (Workstations) 6LAG6AA Intel Optane 905P 380GB M.2 SSD Module
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Entry/Value Workstations 6ME29AV HP RCTO Z1 Tower G5 Ent WKS

Workstation CTO Modules 6MX80AV NVIDIA GeF RTX2080Ti 11GB GFX

Workstation CTO Modules 6MX81AV Nvd GeF RTX2070 8GB Graphics

Workstation CTO Modules 6MX82AV INT Opt 128GB(1x128) NVDIMM 1CPU Storage
Workstation CTO Modules 6MX83AV INT Opt 256GB(2x128) NVDIMM 1CPU Storage
Workstation CTO Modules 6MX84AV INT Opt 256GB(2x128) NVDIMM 2CPU Storage
Workstation CTO Modules 6MX87AV Nvd GeF RTX2070 8GB Graphics

Workstation CTO Modules 6MX89AV NVIDIA GeF RTX2080Ti 11GB GFX

Workstation CTO Modules 6MX90AV Nvd GeF RTX2070 8GB Graphics

Workstation CTO Modules 6MX93AV INT Opt 128GB(1x128) NVDIMM 1CPU Storage
Workstation CTO Modules 6MX94AV INT Opt 256GB(2x128) NVDIMM 1CPU Storage
Workstation CTO Modules 6MX95AV INT Opt 256GB(2x128) NVDIMM 2CPU Storage
Workstation CTO Modules 6MZ68AV Nvd GeF 11GB RTX2080Ti Graphics
Workstation CTO Modules 6MZ69AV Nvd GeF 8GB RTX2070 Graphics

Workstation CTO Modules 6MZ70AV Optane 128GB(1x128GB) NVDIMM 1CPU Memory
Workstation CTO Modules 6MZ71AV Optane 256GB(2x128GB) NVDIMM 1CPU Memory
Workstation CTO Modules 6MZ72AV Optane 512GB(4x128GB) NVDIMM 2CPU Memory
Workstation CTO Modules 6MZ78AV Nvd GeF 11GB RTX2080Ti Graphics
Workstation CTO Modules 6MZ79AV Optane 128GB(1x128GB) NVDIMM 1CPU Memory
Workstation CTO Modules 6MZ80AV Optane 256GB(2x128GB) NVDIMM 1CPU Memory
Workstation CTO Modules 6MZ81AV Optane 512GB(4x128GB) NVDIMM 2CPU Memory
Options & Accessories (Workstations) 6NB51AA NVIDIA Quadro RTX 8000 48GB (4)DP+USBc
Workstation CTO Modules 6NN81AV NVIDIA Qdr RTX 8000 48GB4DP+USBcGraphics
Workstation CTO Modules 6NN82AV Nvd Qdr 48GB RTX 8000 (4)DP+USBcGraphics
Workstation CTO Modules 6NN99AV Nvd GeF 8GB RTX2080 Graphics

Workstation CTO Modules 6NP18AV NVIDIA Qdr RTX 8000 48GB4DP+USBcGraphics
Workstation CTO Modules 6NP19AV Nvd Qdr 48GB RTX 8000 (4)DP+USBcGraphics
Workstation CTO Modules 6NP23AV NVIDIA Qdr RTX 8000 48GB4DP+USBcGraphics
Workstation CTO Modules 6NR28AV HP Z1 TWR G5 500W Chassis

Workstation CTO Modules 6NR29AV HP Z1 TWR G5 250W Chassis

Workstation CTO Modules 6NR31AV Hard Disk Partitioning 20-50-30percent C
Workstation CTO Modules 6NR32AV Hard Disk Partitioning 50-50percent Cust
Workstation CTO Modules 6NR33AV HP 3.5 Removable SATA HDD Frame/Carrier
Workstation CTO Modules 6NR34AV HP 800 G4/G5 TWR Dust Filter

Workstation CTO Modules 6NR36AV HP DisplayPort Cable

Workstation CTO Modules 6NR37AV HP DisplayPort Cable 2nd

Workstation CTO Modules 6NR38AV HP DisplayPort Port

Workstation CTO Modules 6NR39AV HP DisplayPort to DVI-D Adapter

Workstation CTO Modules 6NR40AV HP DisplayPort to DVI-D Adapter 2nd
Workstation CTO Modules 6NR41AV HP DisplayPort to HDMI True 4K Adapter
Workstation CTO Modules 6NR42AV HP DisplayPort to VGA Adapter

Workstation CTO Modules 6NR43AV HP DisplayPort to VGA Adapter 2nd
Workstation CTO Modules 6NR44AV HP DVI Cable

Workstation CTO Modules 6NR45AV HP HDMI Port

Workstation CTO Modules 6NR46AV HP Mousepad

Workstation CTO Modules 6NR47AV HP PCle x1 Parallel Port Card

Workstation CTO Modules 6NR48AV HP Serial / PS/2 Module

Workstation CTO Modules 6NR49AV HP Serial Port Rear Wall (600/705/800)
Workstation CTO Modules 6NR50AV HP Thunderbolt 3 PCle x4 Card

Workstation CTO Modules 6NR51AV HP Type-C to DisplayPort Adapter
Workstation CTO Modules 6NR52AV HP Type-C to Type-A Hub

Workstation CTO Modules 6NR53AV HP Type-C USB 3.1 Gen2 Port

Workstation CTO Modules 6NR54AV HP USB to Serial Port Adapter

Workstation CTO Modules 6NR55AV HP USB-C to USB 3.0 Adapter

Workstation CTO Modules 6NR56AV HP VGA Port

Workstation CTO Modules 6NR57AV China Reg CCC Compl Mark Label

Workstation CTO Modules 6NR58AV No Microsoft Office SW

Workstation CTO Modules 6NR59AV No need for optional ports

Workstation CTO Modules 6NR60AV HP 800 G5 TWR BPk CKIT

Workstation CTO Modules 6NR60AVHABA HP 800 G5 TWR BPk CKIT

Workstation CTO Modules 6NR61AV HP 800 G5 TWR CKIT

Workstation CTO Modules 6NR61AVHABA HP 800 G5 TWR CKIT
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Workstation CTO Modules 6NR68AV AMD Rdn R7 430 2GB DP VGA Graphics
Workstation CTO Modules 6NR69AV AMD Rdn 2GB R7 430 2DP Graphics
Workstation CTO Modules 6NR70AV AMD Rdn 2GB R7 430 2DP 2nd Graphics
Workstation CTO Modules 6NR71AV AMD Rdn 2GB R7 430 DP VGA 2nd Graphics
Workstation CTO Modules 6NR72AV AMD Rdn RX 550X 4GB DP+HDMI Graphics
Workstation CTO Modules 6NR73AV AMD Rdn 8GB RX580 3DP 1HDMI Graphics
Workstation CTO Modules 6NR74AV Nvd GeF GT730 2GB Graphics

Workstation CTO Modules 6NR75AV Nvd GeF RTX2060 6GB Graphics
Workstation CTO Modules 6NR77AV Nvd GeF 8GB RTX2080 3DP HDMI Graphics
Workstation CTO Modules 6NR78AV Nvd GeF GT730 2GB DP DVI Graphics
Workstation CTO Modules 6NR79AV NVIDIA Qdr P620 2GB 4mDP Graphics
Workstation CTO Modules 6NR8OAV NVIDIA Qdro P400 2GB w/2 mdp to DVI GFX
Workstation CTO Modules 6NR81AV NVIDIA Qdr P400 2GB Graphics
Workstation CTO Modules 6NR82AV 1TB 7200 2.5

Workstation CTO Modules 6NR83AV 1TB 7200 2.5 2nd

Workstation CTO Modules 6NR84AV 1TB 7200 2.5 w/ca 2nd

Workstation CTO Modules 6NR85AV HDD 1TB 7200RPM SATA 2.5 3rd
Workstation CTO Modules 6NR86AV HDD 1TB 7200RPM SATA-6G 2nd
Workstation CTO Modules 6NR87AV 1TB 7200 SATA-6G 3.5

Workstation CTO Modules 6NR88AV HDD 1TB 7200RPM SATA-6G 3rd
Workstation CTO Modules 6NR89AV 2TB 5400 2.5in

Workstation CTO Modules 6NRI0AV HDD 2TB 5400RPM SATA 2.5 2nd
Workstation CTO Modules 6NR91AV 2TB 7200 SATA 3.5in

Workstation CTO Modules 6NR92AV 2TB 7200RPM SATA-6G 2nd

Workstation CTO Modules 6NR93AV 2TB 7200 SATA-6G 3.5 3rd

Workstation CTO Modules 6NR94AV 500GB 7200 2.5

Workstation CTO Modules 6NR95AV 500GB 7200 2.5 2nd

Workstation CTO Modules 6NR96AV 500GB 7200 2.5 w/ca 2nd

Workstation CTO Modules 6NR97AV 500GB 7200 3.5

Workstation CTO Modules 6NR98AV 500GB 7200 3.5 2nd

Workstation CTO Modules 6NR99AV 500GB 7200 3.5 3rd

Workstation CTO Modules 6NSO00AV 500GB 7200 FIPS 2.5

Workstation CTO Modules 6NSO1AV 500GB 7200 FIPS 2.5 3rd

Workstation CTO Modules 6NS02AV 500GB 7200 FIPS 2.5 w/ca 2nd
Workstation CTO Modules 6NSO3AV 500GB 7200 FIPS 2.5 w/ca 3rd
Workstation CTO Modules 6NS04AV 500GB 7200 SATA-6G OPAL2 2.5 w/ca
Workstation CTO Modules 6NSO5AV 500GB 7200RPM SED-OPAL2 2.5
Workstation CTO Modules 6NSO06AV 500GB 7200RPM SATA SED-OPAL2 2.5 w/ca2nd
Workstation CTO Modules 6NSO07AV Intel 16GB 2280 Optane Memory
Workstation CTO Modules 6NS09AV ENERGY STAR Certified

Workstation CTO Modules 6NS10AV MISC BIOS Test Mode Internal Use
Workstation CTO Modules 6NS12AV No Included Keyboard

Workstation CTO Modules 6NS13AV WW Config to EMEA Enable Option
Workstation CTO Modules 6NS15AV NVMe RAID 1

Workstation CTO Modules 6NS16AV RAID1 Configuration

Workstation CTO Modules 6NS17AV 128GB 2280 PCle TLC SSD

Workstation CTO Modules 6NS20AV 1TB M.2 2280 PCle NVMe TLC SSD
Workstation CTO Modules 6NS21AV 1TB PCle-3x4 NVMe TLC 2nd SSD
Workstation CTO Modules 6NS22AV 256GB M.2 2280 OPAL2 TLC 2nd SSD
Workstation CTO Modules 6NS23AV 256GB M.2 2280 PCle NVMe SSD
Workstation CTO Modules 6NS24AV 256GB M.2 2280 PCle NVMe 2nd SSD
Workstation CTO Modules 6NS25AV 256GB M.2 2280 PCle NVMe OPAL2 TLC SSD
Workstation CTO Modules 6NS26AV 256GB M.2 2280 PCle NVMe TLC SSD
Workstation CTO Modules 6NS27AV 256GB M.2 2280 PCle NVMe TLC 2nd SSD
Workstation CTO Modules 6NS28AV 256GB 2.5in SATA TLC 3rd SSD
Workstation CTO Modules 6NS29AV 256GB FIPS SSD

Workstation CTO Modules 6NS30AV 256GB FIPS 2nd SSD

Workstation CTO Modules 6NS31AV 256GB FIPS 3rd SSD

Workstation CTO Modules 6NS32AV 256GB FIPS w/ca 2nd SSD

Workstation CTO Modules 6NS33AV 256GB FIPS w/ca 3rd SSD

Workstation CTO Modules 6NS34AV 256GB SATA SED OPAL2 TLC SSD
Workstation CTO Modules 6NS35AV 256GB SATA SED OPAL2 TLC 2nd SSD
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Workstation CTO Modules 6NS36AV 256GB SATA SED OPAL2 TLC 3rd SSD
Workstation CTO Modules 6NS37AV 256GB SATA SED OPAL2 TLC w/ca 2nd SSD
Workstation CTO Modules 6NS38AV 256GB SATA SED OPAL2 TLC w/ca 3rd SSD
Workstation CTO Modules 6NS39AV 256GB SATA TLC 2nd SSD

Workstation CTO Modules 6NS40AV 256GB SATA TLC w/ca 2nd SSD
Workstation CTO Modules 6NS41AV 256GB SATA TLC w/ca 3rd SSD
Workstation CTO Modules 6NS42AV 2TB M.2 2280 PCle NVMe TLC SSD
Workstation CTO Modules 6NS43AV 2TB M.2 2280 PCle NVMe TLC 2nd SSD
Workstation CTO Modules 6NS44AV 512GB 2.5in SATA TLC 3rd SSD
Workstation CTO Modules 6NS45AV 512GB M.2 2280 OPAL2 TLC 2nd SSD
Workstation CTO Modules 6NS46AV 512GB M.2 2280 PCle NVMe SSD
Workstation CTO Modules 6NS47AV 512GB M.2 2280 PCle NVMe 2nd SSD
Workstation CTO Modules 6NS48AV 512GB M.2 2280 PCle NVMe OPAL2 TLC SSD
Workstation CTO Modules 6NS49AV 512GB M.2 2280 PCle NVMe TLC SSD
Workstation CTO Modules 6NS50AV 512GB M.2 2280 PCle NVMe TLC 2nd SSD
Workstation CTO Modules 6NS51AV 512GB 2.5in SATA TLC 2nd SSD
Workstation CTO Modules 6NS52AV 512GB FIPS SSD

Workstation CTO Modules 6NS53AV 512GB FIPS 2nd SSD

Workstation CTO Modules 6NS54AV 512GB FIPS 3rd SSD

Workstation CTO Modules 6NS55AV 512GB FIPS w/ca 2nd SSD

Workstation CTO Modules 6NS56AV 512GB FIPS w/ca 3rd SSD

Workstation CTO Modules 6NS57AV 512GB SATA SED OPAL2 TLC SSD
Workstation CTO Modules 6NS58AV 512GB SATA SED OPAL2 TLC 2nd SSD
Workstation CTO Modules 6NS59AV 512GB SATA SED OPAL2 TLC 3rd SSD
Workstation CTO Modules 6NS60AV 512GB SATA SED OPAL2 TLC w/ca 3rd SSD
Workstation CTO Modules 6NS61AV SSD 512GB SATA TLC

Workstation CTO Modules 6NS62AV 512GB SATA TLC w/ca 2nd SSD
Workstation CTO Modules 6NS63AV 512GB SATA TLC w/ca 3rd SSD
Workstation CTO Modules 6NS64AV INT Opt 280GB X4 Card SSD

Workstation CTO Modules 6NS65AV 512GB Intel Optane Memory H10 wSSD
Workstation CTO Modules 6NU31AV Business Slim PS/2 Wired Keyboard
Workstation CTO Modules 6NU31AVHABA Business Slim PS/2 Wired Keyboard
Workstation CTO Modules 6NU32AV USB BusSlim Keyboard

Workstation CTO Modules 6NU32AVH#ABA USB BusSlim Keyboard

Workstation CTO Modules 6NU33AV HP KBD MUS WL BusSlim Keyboard
Workstation CTO Modules 6NU33AVHABA HP KBD MUS WL BusSlim Keyboard
Workstation CTO Modules 6NU34AV HP KBDWL Cllb

Workstation CTO Modules 6NU34AVH#ABA HP KBDWL Cllb

Workstation CTO Modules 6NU35AV HP USB KBD MUS WD Premium Keyboard
Workstation CTO Modules 6NU35AVHABA HP USB KBD MUS WD Premium Keyboard
Workstation CTO Modules 6NU36AV HP KBD MUS WL Premium Keyboard
Workstation CTO Modules 6NU36AVHABA HP KBD MUS WL Premium Keyboard
Workstation CTO Modules 6NU37AV HP KBDWD USB BusSlim SCard CCID
Workstation CTO Modules 6NU37AVHABA HP KBDWD USB BusSlim SCard CCID
Workstation CTO Modules 6NU38AV HP KBDWD USB Cllb

Workstation CTO Modules 6NU38AVHABA HP KBDWD USB Cllb

Workstation CTO Modules 6NU39AV HP KBDWD USB CONF

Workstation CTO Modules 6NU39AVHABA HP KBDWD USB CONF

Workstation CTO Modules 6NU40AV HP USB Keyboard and Mouse HE
Workstation CTO Modules 6NU40AVHABA HP USB Keyboard and Mouse HE
Workstation CTO Modules 6NU42AV HP KBDWD USB PS/2 WB

Workstation CTO Modules 6NU42AVHABA HP KBDWD USB PS/2 WB

Workstation CTO Modules 6NU43AV HP KBDWD USB

Workstation CTO Modules 6NUA43AVHABA HP KBDWD USB

Workstation CTO Modules 6NV72AV Corporate-Ready Image

Workstation CTO Modules 6NV73AV Intel Celeron G4930 3.2 2C 54W
Workstation CTO Modules 6NV75AV Intel Core i3- 9100 3.6 4C 65W
Workstation CTO Modules 6NV76AV Intel Core i3- 9300 3.7 4C 62W
Workstation CTO Modules 6NV78AV Intel Core i5- 9400 2.9 6C 65W
Workstation CTO Modules 6NV79AV Intel Core i5- 9500 3.0 6C 65W
Workstation CTO Modules 6NV80AV Intel Core i5- 9600 3.1 6C 65W
Workstation CTO Modules 6NV81AV Intel Core i5- 9600K 3.7 6C 95W
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Workstation CTO Modules 6NV82AV Intel Core i7- 9700 3.0 8C 65W
Workstation CTO Modules 6NV83AV Intel Core i7- 9700K 3.6 8C 95W
Workstation CTO Modules 6NV84AV Intel Core i9- 9900 3.1 8C 65W
Workstation CTO Modules 6NV85AV Intel Core i9- 9900K 3.6 8C 95W
Workstation CTO Modules 6NV86AV Intel Pentium Gold G5420 3.8 2C 54W
Workstation CTO Modules 6NV87AV Intel Pentium Gold G5600 3.9 2C 54W
Workstation CTO Modules 6NV88AV Intel Pentium Gold G5620 4.0 2C 54W
Workstation CTO Modules 6NV89AV HP PS/2 Mouse

Workstation CTO Modules 6NVI0AV Intel Ethernet 1210-T1 PCle x1 Gb NIC
Workstation CTO Modules 6NVI6AV No Included Mouse

Workstation CTO Modules 6NVI7AV Multi-Unit TWR G4/G5 Eco-Packaging
Workstation CTO Modules 6NVI8AV Single Unit TWR G4/G5 Packaging
Workstation CTO Modules 6NVI9AV MUS WD USB FPR

Workstation CTO Modules 6NWO01AV MUS WD USB OPT

Workstation CTO Modules 6NWO02AV MUS WD USB Prm

Workstation CTO Modules 6NWO03AV MUS WD USB PS/2 WB

Workstation CTO Modules 6NWO04AV FreeDOS

Workstation CTO Modules 6NWO5AV Win 10 Home 64

Workstation CTO Modules 6NWO06AV Win 10 Home 64 Advanced
Workstation CTO Modules 6NW10AV Win 10 Home 64 Plus

Workstation CTO Modules 6NW21AV Win 10 Pro 64

Workstation CTO Modules 6NW23AV Win 10 Pro 64 HIE

Workstation CTO Modules 6NW27AV 128GB (4x32GB) DDR4 2666 DIMM
Workstation CTO Modules 6NW28AV 16GB (1x16GB) DDR4 2666
Workstation CTO Modules 6NW29AV 16GB (2x8GB) DDR4 2666 DIMM
Workstation CTO Modules 6NW30AV 32GB (1x32GB) DDR4 2666 DIMM
Workstation CTO Modules 6NW31AV 32GB (2x16GB) DDR4 2666
Workstation CTO Modules 6NW32AV 32GB (4x8GB) DDR4 2666 DIMM
Workstation CTO Modules 6NW33AV 4GB (1x4GB) DDR4 2666

Workstation CTO Modules 6NW34AV 64GB (2x32GB) DDR4 2666 DIMM
Workstation CTO Modules 6NW35AV 64GB (4x16GB) DDR4 2666
Workstation CTO Modules 6NW36AV 8GB (1x8GB) DDR4 2666 DIMM
Workstation CTO Modules 6NW37AV 8GB (2x4GB) DDR4 2666

Workstation CTO Modules 6NW38AV SD 4 Card Reader

Workstation CTO Modules 6NW39AV USB 1000dpi Laser WRD

Workstation CTO Modules 6NW40AV USB GRY V2 WRD

Workstation CTO Modules 6NW41AV Intel 9560 ac 2x2 +BT 5 WW
Workstation CTO Modules 6NW42AV Intel 9560 ac 2x2 nvP +BT 5 WW
Workstation CTO Modules 6NW43AV Intel Wi-Fi 6 AX200 ax2x2 +BT5 WW
Workstation CTO Modules 6NW44AV Intel Wi-Fi 6 AX200 ax2x2 nvP +BT5 WW
Workstation CTO Modules 6NW45AV Realtek RTL8822BE ac2x2 +BT4.2 WW
Workstation CTO Modules 6NW46AV 3.5 BAY SATA Cable Kit

Workstation CTO Modules 6NW47AV Absolute Persistence - Remove
Workstation CTO Modules 6NW48AV Exclude Embedded Security Module-
Workstation CTO Modules 6NW49AV 1TB 7200 SATA 2.5in 7mmRemovab
Workstation CTO Modules 6NW50AV 500GB 7200 2.5in 2ndRemovable
Workstation CTO Modules 6NW51AV 500GB 7200 SATA 2.5in Removable
Workstation CTO Modules 6NW53AV HEATSINK 95 Watt

Workstation CTO Modules 6NW55AV HP Business PC Security Lock
Workstation CTO Modules 6NW56AV HP Dual Head Keyed Cable Lock Kit
Workstation CTO Modules 6NW57AV HP Keyed Cable Lock 10mm Kit
Workstation CTO Modules 6NW58AV HP Sure Recover Perm Disable
Workstation CTO Modules 6NW59AV HP Sure Run Perm Disable
Workstation CTO Modules 6NW60AV HP TWR Solenoid Lock and Intrusion Sen
Workstation CTO Modules 6NW61AV Intel CFL-R Core i3 Label

Workstation CTO Modules 6NW62AV Intel CFL-R Core i5 Label

Workstation CTO Modules 6NW63AV Intel CFL-R Core i5 vpro Label
Workstation CTO Modules 6NW64AV Intel CFL-R Core i7 Label

Workstation CTO Modules 6NW65AV Intel CFL-R Core i7 vpro Label
Workstation CTO Modules 6NW66AV Intel CFL-R Core i9 Label

Workstation CTO Modules 6NW67AV Intel CFL-R Core i9 vpro Label
Workstation CTO Modules 6NW68AV Intel Inside Celeron Label
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Workstation CTO Modules 6NWG69AV Intel Inside Pentium Gold Label

Workstation CTO Modules 6NW75AV No Included ODD

Workstation CTO Modules 6NW76AV 9.5 BD Writer G3 800/600 Twr

Workstation CTO Modules 6NW77AV 9.5 DVDROM G3 800/600 Tower

Workstation CTO Modules 6NW78AV 9.5 DVDWR G3 800/600 Tower

Workstation CTO Modules 6NW79AV Optane Memory Identifier

Workstation CTO Modules 6NWS80AV Permanent all USB disable

Workstation CTO Modules 6NWS81AV Permanent disable Intel Software Guard E
Workstation CTO Modules 6NW82AV PERMANENT Disabling of Intel AMT
Workstation CTO Modules 6NWS83AV Permanent external USB port disable
Workstation CTO Modules 6NW84AV SLIM ODD BAY SATA Cable Kit

Workstation CTO Modules 6NWS85AV 256GB SATA SED OPAL2 TLC Removable SSD
Workstation CTO Modules 6NWB86AV 256GB SATA TLC Removable SSD

Workstation CTO Modules 6NW87AV 512GB SATA SED OPAL2 TLC Removable SSD
Workstation CTO Modules 6NWS88AV 512GB SATA TLC Removable SSD

Workstation CTO Modules 6NW90AV 3/3/3 TWR Warranty

Workstation CTO Modules 6NWO0AVHABA 3/3/3 TWR Warranty

Workstation CTO Modules 6NW94AV Win10 64-bit OS DVD+DRDVD

Workstation CTO Modules 6NW94AVHABA Win10 64-bit OS DVD+DRDVD

Monitors 6PAS50AA HP E24d G4 FHD Docking Monitor

Monitors 6PAS0AAHABA HP E24d G4 FHD Docking Monitor

Monitors 6PA50U9 HP E24d G4 FHD Docking Monitor HEAD ONLY
Monitors 6PA50U9#ABA HP E24d G4 FHD Docking Monitor HEAD ONLY
Monitors 6PAS6AA HP E27d G4 QHD Docking Monitor

Monitors 6PAS6AAHABA HP E27d G4 QHD Docking Monitor

Monitors 6PA56U9 HP E27d G4 QHD Docking Monitor HEAD ONLY
Monitors 6PAS6U9#ABA HP E27d G4 QHD Docking Monitor HEAD ONLY
Workstation CTO Modules 6QH78AV AMD Rdn 8GB RX580 3DP 1HDMI Graphics
Workstation CTO Modules 6QH79AV GFX Nvd GeF RTX2060 6GB

Workstation CTO Modules 6QH80AV Nvd GeF GT730 2GB DP DVI Graphics
Workstation CTO Modules 6QJO6AV Nvd GeF GT730 2GB Graphics

Workstation CTO Modules 6QJO7AV Nvd GeF RTX2060 6GB Graphics

Workstation CTO Modules 6QJO8AV Nvd GeF GT730 2GB DP DVI Graphics
Workstation CTO Modules 6QJO9AV 128GB (4x32GB) DDR4 2666 DIMM
Workstation CTO Modules 6RWS83AV INT Opt 905p 380GB M.2 PCle Dual SSD
Workstation CTO Modules 6RWS84AV INT Opt 905p 380GB M.2 PCle Dual 2nd SSD
Workstation CTO Modules 6RWS85AV USB-C to DisplayPort Adapter

Workstation CTO Modules 6RW90AV INT Opt 905p 380GB M.2 PCle Dual SSD
Workstation CTO Modules 6RW91AV INT Opt 905p 380GB M.2 PCle Dual 2nd SSD
Workstation CTO Modules 6RW92AV USB-C to DisplayPort Adapter

Workstation CTO Modules 6RX04AV USB-C to DisplayPort Adapter

Workstation CTO Modules 6RZ40AV Single 6 to 8 pin Graphics Pwr Cable 2nd
Workstation CTO Modules 6SC44AV USB-C to DisplayPort Adapter (2-pack)
Workstation CTO Modules 6SC45AV USB-C to DisplayPort Adapter (2-pack)
Workstation CTO Modules 6SC46AV USB-C to DisplayPort Adapter (2-pack)
Workstation CTO Modules 6SE80AV 128GB M.2 2280 PCle NVMe TLC 2nd SSD
Workstation CTO Modules 6SE81AV 256GB SATA TLC SSD

Workstation CTO Modules 6SE82AV 512GB SATA SED OPAL2 TLC w/ca 2nd SSD
Workstation CTO Modules 6SF35AV HP Z2 G4 SFF Dust Filter/Bezel

Workstation CTO Modules 6SF36AV HP Z2 G4 TWR Dust Filter/Bezel

Options & Accessories (Workstations) 6SL33AA Intel 9260 802.11ac PCle x1 Kit Z8G4 US
Options & Accessories (Workstations) 6SL33AA#ABA Intel 9260 802.11ac PCle x1 Kit Z8G4 US
Workstation CTO Modules 6UA24AV Nvd Qdr 24GB RTX6000 (4)DP+USBc Graphics
Workstation CTO Modules 6UA25AV No Adapters Needed

Workstation CTO Modules 6UAB4AV No Adapters Needed

Workstation CTO Modules 6UA85AV No Adapters Needed

Workstation CTO Modules 6US49AV Intel Xeon E-2186G 6C 95W

Workstation CTO Modules 6VC49AV Windows 10 HVCI Enable

High-End and workstation mobility 6VD97AV HP IDS DSC RTX 3000 6GB E-2286M15G6BNBPC
High-End and workstation mobility 6VDI98AV HP IDS DSC RTX 3000 6GBi7-9850H15G6BNBPC
High-End and workstation mobility 6VD99AV HP IDS DSC RTX 3000 6GBi9-9880H15G6BNBPC
High-End and workstation mobility 6YE27AW HP EB830G6 i5-8365U 13 8GB/256 PC Intel i5-8365U, 13.3 FHD AG LED UWVA, UMA, Webcam, 8GB DDR4, 256GB SSD, ax+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty




Workstation CADD Catalog Category

Part Number/SKU
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High-End and workstation mobility 6YE27AWHABA HP EB830G6 i5-8365U 13 8GB/256 PC Intel i5-8365U, 13.3 FHD AG LED UWVA, UMA, Webcam, 8GB DDR4, 256GB SSD, ax+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 6YE29AW HP EB830G6 i5-8365U 13 16GB/256 PC Intel i5-8365U, 13.3 FHD AG LED UWVA TS, UMA, Webcam, 16GB DDR4, 256GB SSD, ax+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 6YE29AWHABA HP EB830G6 i5-8365U 13 16GB/256 PC Intel i5-8365U, 13.3 FHD AG LED UWVA TS, UMA, Webcam, 16GB DDR4, 256GB SSD, ax+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 6YE31AW HP EB830G6 i5-8365U 13 8GB/256 PC Intel i5-8365U, 13.3 FHD AG LED UWVA, UMA, Webcam, 8GB DDR4, 256GB SSD, ax+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 6YE31AWH#ABA HP EB830G6 i5-8365U 13 8GB/256 PC Intel i5-8365U, 13.3 FHD AG LED UWVA, UMA, Webcam, 8GB DDR4, 256GB SSD, ax+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 6YE33AW HP EB830G6 i5-8365U 13 16GB/512 PC Intel i5-8365U, 13.3 FHD AG LED UWVA, UMA, Webcam, 16GB DDR4, 512GB SSD, ax+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 6YE33AWHABA HP EB830G6 i5-8365U 13 16GB/512 PC Intel i5-8365U, 13.3 FHD AG LED UWVA, UMA, Webcam, 16GB DDR4, 512GB SSD, ax+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 6YK97AW HP EBx360830G6 i5-8365U 13 8GB/512 PC Intel i5-8365U, 13.3 FHD BV LED UWVA TS, UMA, Webcam, 8GB DDR4, 512GB SSD, ax+BT, 4C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 6YK97AWHABA HP EBx360830G6 i5-8365U 13 8GB/512 PC Intel i5-8365U, 13.3 FHD BV LED UWVA TS, UMA, Webcam, 8GB DDR4, 512GB SSD, ax+BT, 4C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 6YK99AW HP EBx360830G6 i7-8665U 13 16GB/512 PC Intel i7-8665U, 13.3 FHD BV LED UWVA TS, UMA, Webcam, 16GB DDR4, 512GB SSD, ax+BT, 4C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 6YK99AWHABA HP EBx360830G6 i7-8665U 13 16GB/512 PC Intel i7-8665U, 13.3 FHD BV LED UWVA TS, UMA, Webcam, 16GB DDR4, 512GB SSD, ax+BT, 4C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 6YP50AW HP EB840G6 i5-8365U 14 8GB/256 PC Intel i5-8365U, 14.0 FHD AG LED UWVA, UMA, Webcam, 8GB DDR4, 256GB SSD, ax+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 6YP50AWHABA HP EB840G6 i5-8365U 14 8GB/256 PC Intel i5-8365U, 14.0 FHD AG LED UWVA, UMA, Webcam, 8GB DDR4, 256GB SSD, ax+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 6YP52AW HP EB840G6 i5-8365U 14 8GB/256 PC Intel i5-8365U, 14.0 FHD AG LED UWVA TS, UMA, Webcam, 8GB DDR4, 256GB SSD, ax+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 6YP52AW#ABA HP EB840G6 i5-8365U 14 8GB/256 PC Intel i5-8365U, 14.0 FHD AG LED UWVA TS, UMA, Webcam, 8GB DDR4, 256GB SSD, ax+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 6YP54AW HP EB840G6 i7-8665U 14 16GB/512 PC Intel i7-8665U, 14.0 FHD AG LED UWVA, UMA, Webcam, 16GB DDR4, 512GB SSD, ax+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 6YPS54AWHABA HP EB840G6 i7-8665U 14 16GB/512 PC Intel i7-8665U, 14.0 FHD AG LED UWVA, UMA, Webcam, 16GB DDR4, 512GB SSD, ax+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 6YP56AW HP EB840G6 i7-8665U 14 16GB/512 PC Intel i7-8665U, 14.0 FHD AG LED UWVA TS, UMA, Webcam, 16GB DDR4, 512GB SSD, ax+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 6YP56AW#ABA HP EB840G6 i7-8665U 14 16GB/512 PC Intel i7-8665U, 14.0 FHD AG LED UWVA TS, UMA, Webcam, 16GB DDR4, 512GB SSD, ax+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 6YP58AA HP EB840G6 i7-8665U 14 16GB/512 PC Intel i7-8665U, 14.0 FHD AG LED UWVA, DSC, Webcam, 16GB DDR4, 512GB SSD, ax+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 6YP58AAHABA HP EB840G6 i7-8665U 14 16GB/512 PC Intel i7-8665U, 14.0 FHD AG LED UWVA, DSC, Webcam, 16GB DDR4, 512GB SSD, ax+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 6YP61AA HP EB840G6 i5-8265U 14 8GB/128 PC Intel i5-8265U, 14.0 FHD AG LED UWVA, UMA, 8GB DDR4, 128GB SSD, AC+BT, 3C Batt, W10 Pro64, 1yr Wrty

High-End and workstation mobility 6YP61AAHABA HP EB840G6 i5-8265U 14 8GB/128 PC Intel i5-8265U, 14.0 FHD AG LED UWVA, UMA, 8GB DDR4, 128GB SSD, AC+BT, 3C Batt, W10 Pro64, 1yr Wrty

High-End and workstation mobility 6YP85AW HP EB850G6 i5-8365U 15 8GB/256 PC Intel i5-8365U, 15.6 FHD AG LED UWVA, UMA, Webcam, 8GB DDR4, 256GB SSD, ax+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 6YPS85AWHABA HP EB850G6 i5-8365U 15 8GB/256 PC Intel i5-8365U, 15.6 FHD AG LED UWVA, UMA, Webcam, 8GB DDR4, 256GB SSD, ax+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 6YP87AW HP EB850G6 i7-8665U 15 16GB/512 PC Intel i7-8665U, 15.6 FHD AG LED UWVA, UMA, Webcam, 16GB DDR4, 512GB SSD, ax+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 6YP87AWHABA HP EB850G6 i7-8665U 15 16GB/512 PC Intel i7-8665U, 15.6 FHD AG LED UWVA, UMA, Webcam, 16GB DDR4, 512GB SSD, ax+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
Options & Accessories (Workstations) 6YT67AA NVIDIA Quadro P2200 5GB (4)DP GFX

Options & Accessories (Workstations) 6YT68AA AMD Radeon Pro WX 3200 4GB (4)mDP GFX

Options & Accessories (Workstations) 6YT75AA HP ZTurbo 1TB SED Z8 G4 TLC SSD Kit

Options & Accessories (Workstations) 6YT76AA HP ZTurbo 1TB SED Z4/6 G4 TLC SSD Kit

Options & Accessories (Workstations) 6YT77AA HP ZTurbo 1TB SED Z2 G4 TLC SSD Kit

Options & Accessories (Workstations) 6YT78AA HP ZTurbo 1TB SED Z2 G4 Mini TLC SSD Kit

Options & Accessories (Workstations) 6YT79AA HP ZTurbo Drive 1TB SED TLC SSD Module

High-End and workstation mobility 6YV27AW HP ZB14uG6 i5-8365U 14 8GB/256 PC Intel i5-8365U, 14 FHD AG LED UWVA, DSC, Webcam, 8GB DDR4, 256GB SSD, ax+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 6YV27AWH#ABA HP ZB14uG6 i5-8365U 14 8GB/256 PC Intel i5-8365U, 14 FHD AG LED UWVA, DSC, Webcam, 8GB DDR4, 256GB SSD, ax+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 6YV29AW HP ZB14uG6 i7-8665U 14 16GB/512 PC Intel i7-8665U, 14 FHD AG LED UWVA, DSC, Webcam, 16GB DDR4, 512GB SSD, ax+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 6YV29AWHABA HP ZB14uG6 i7-8665U 14 16GB/512 PC Intel i7-8665U, 14 FHD AG LED UWVA, DSC, Webcam, 16GB DDR4, 512GB SSD, ax+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 6YV41AW HP ZB15uG6 i5-8365U 15.6 8GB/256 PC Intel i5-8365U, 15.6 FHD AG LED UWVA, DSC, Webcam, 8GB DDR4, 256GB SSD, ax+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 6YV41AWHABA HP ZB15uG6 i5-8365U 15.6 8GB/256 PC Intel i5-8365U, 15.6 FHD AG LED UWVA, DSC, Webcam, 8GB DDR4, 256GB SSD, ax+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 6YV43AW HP ZB15uG6 i7-8665U 15.6 16GB/512 PC Intel i7-8665U, 15.6 UHD AG LED UWVA, DSC, Webcam, 16GB DDR4, 512GB SSD, ax+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 6YV43AWHABA HP ZB15uG6 i7-8665U 15.6 16GB/512 PC Intel i7-8665U, 15.6 UHD AG LED UWVA, DSC, Webcam, 16GB DDR4, 512GB SSD, ax+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
Workstation CTO Modules 6YZ75AV Nvd GeF RTX2060 6GB Graphics

Workstation CTO Modules 6ZB97AV Intel Core i3-8100 3.6 4C 65W

Workstation CTO Modules 6ZB98AV Intel Core i7-8700 3.2 6C 65W

Workstation CTO Modules 7AC85AV Intel Core i3- 9100 3.6GHz 4C

Workstation CTO Modules 7AC86AV Intel Core i5- 9500 3.0GHz 6C

Workstation CTO Modules 7AC87AV Intel Core i5- 9600 3.1Ghz 6C

Workstation CTO Modules 7AC88AV Intel Core i7- 9700 3.0GHz 8C

Workstation CTO Modules 7AC89AV Intel Core i7- 9700k 3.6GHz 8C

Workstation CTO Modules 7AC90AV Intel Core i9- 9900k 3.6GHz 8C

Workstation CTO Modules 7AC91AV Intel Xeon E -2224G 3.5GHz 4C

Workstation CTO Modules 7AC92AV Intel Xeon E -2226G 3.4GHz 6C

Workstation CTO Modules 7AC93AV Intel Xeon E -2236 3.4GHz 6C

Workstation CTO Modules 7AC94AV Intel Xeon E -2244G 3.8GHz 4C

Workstation CTO Modules 7AC95AV Intel Xeon E -2274G 4.0GHz 4C

Workstation CTO Modules 7AC96AV Intel Xeon E -2276G 3.8GHz 6C

Workstation CTO Modules 7AC97AV Intel Xeon E -2278G 3.4GHz 8C

Workstation CTO Modules 7AC98AV Intel Xeon E -2286G 4.0GHz 6C

Workstation CTO Modules 7ADO8AV Intel Core i3- 9100 3.6GHz 4C

Workstation CTO Modules 7AD09AV Intel Core i5- 9500 3.0GHz 6C

Workstation CTO Modules 7AD10AV Intel Core i5- 9600 3.1Ghz 6C
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Workstation CTO Modules 7AD11AV Intel Core i7- 9700 3.0GHz 8C
Workstation CTO Modules 7AD12AV Intel Core i7- 9700k 3.6GHz 8C
Workstation CTO Modules 7AD13AV Intel Core i9- 9900k 3.6GHz 8C
Workstation CTO Modules 7AD14AV Intel Xeon E -2224G 3.5GHz 4C
Workstation CTO Modules 7AD15AV Intel Xeon E -2226G 3.4GHz 6C
Workstation CTO Modules 7AD16AV Intel Xeon E -2236 3.4GHz 6C

Workstation CTO Modules 7AD17AV Intel Xeon E -2244G 3.8GHz 4C
Workstation CTO Modules 7AD18AV Intel Xeon E -2274G 4.0GHz 4C
Workstation CTO Modules 7AD19AV Intel Xeon E -2276G 3.8GHz 6C
Workstation CTO Modules 7AD20AV Intel Xeon E -2278G 3.4GHz 8C
Workstation CTO Modules 7AD21AV Intel Xeon E -2286G 4.0GHz 6C
Workstation CTO Modules 7AJ74AV Intel Core i3- 9100 3.6GHz 4C

Workstation CTO Modules 7AJ75AV Intel Core i3- 9100 Entry 4C

Workstation CTO Modules 7AI76AV Intel Core i5- 9500 3.0GHz 6C
Workstation CTO Modules 7AJ77AV Intel Core i5- 9500 Entry 6C

Workstation CTO Modules 7AJ78AV Intel Core i5- 9600 3.1Ghz 6C

Workstation CTO Modules 7AJ79AV Intel Core i5- 9600 Entry 6C

Workstation CTO Modules 7AJ80AV Intel Core i7- 9700 3.0GHz 8C
Workstation CTO Modules 7AJ81AV Intel Core i7- 9700 Entry 8C

Workstation CTO Modules 7AJ82AV Intel Core i7- 9700k 3.6GHz 8C
Workstation CTO Modules 7AJ83AV Intel Core i9- 9900k 3.6GHz 8C
Workstation CTO Modules 7AJ84AV Intel Xeon E -2224G 3.5GHz 4C
Workstation CTO Modules 7AJ85AV Intel Xeon E -2226G 3.4GHz 6C
Workstation CTO Modules 7AJ86AV Intel Xeon E -2236 3.4GHz 6C

Workstation CTO Modules 7AI87AV Intel Xeon E -2244G 3.8GHz 4C
Workstation CTO Modules 7AJ88AV Intel Xeon E -2274G 4.0GHz 4C
Workstation CTO Modules 7AJ89AV Intel Xeon E -2276G 3.8GHz 6C
Workstation CTO Modules 7AJ90AV Intel Xeon E -2278G 3.4GHz 8C
Workstation CTO Modules 7AJ91AV Intel Xeon E -2286G 4.0GHz 6C
Workstation CTO Modules 7AJ92AV AMD RdnP WX 3200 4GB Graphics
Workstation CTO Modules 7AJ96AV Z Turbo Drv 1TB PCle NVMe OPAL2 TLC SSD
Workstation CTO Modules 7AJ97AV AMD RdnP WX 3200 4GB 4mDP Graphics
Workstation CTO Modules 7AJ98AV AMD RdnP WX 3200 4GB (4)mDP Graphics
Workstation CTO Modules 7AJ99AV AMD RdnP WX 3200 4GB (4)mDP Graphics
Workstation CTO Modules 7AKO0AV AMD RdnP WX 3200 4GB (4)mDP Graphics
Workstation CTO Modules 7AK01AV NVIDIA Qdr P2200 5GB 4DP Graphics
Workstation CTO Modules 7AK02AV Nvd Qdr P2200 5GB (4)mDP Graphics
Workstation CTO Modules 7AKO03AV Nvd Qdr P2200 5GB (4)mDP Graphics
Workstation CTO Modules 7AK04AV Nvd Qdr P2200 5GB (4)mDP Graphics
Workstation CTO Modules 7AKO5AV Z Turbo Drv 1TB PCle NVMe OPAL2 TLC SSD
Workstation CTO Modules 7AM42AV AMD RdnP WX 3200 4GB 4mDP Graphics
Workstation CTO Modules 7AMA43AV Z Turbo Drv 1TB PCle NVMe OPAL2 TLC SSD
Workstation CTO Modules 7AV70AV AMD RdnP WX 3200 4GB 4mDP Graphics
Workstation CTO Modules 7AV71AV NVIDIA Qdr P2200 5GB 4DP Graphics
Workstation CTO Modules 7AV72AV Z Turbo Drv 1TB PCle NVMe OPAL2 TLC SSD
Workstation CTO Modules 7AV77AV AMD RdnP WX 3200 4GB 4mDP Graphics
Workstation CTO Modules 7AV78AV AMD RdnP WX 3200 4GB (4)mDP Graphics
Workstation CTO Modules 7AV79AV NVIDIA Qdr P2200 5GB 4DP Graphics
Workstation CTO Modules 7AV80AV Nvd Qdr P2200 5GB (4)mDP Graphics
Workstation CTO Modules 7AV81AV Z Turbo Drv 1TB PCle NVMe OPAL2 TLC SSD
Workstation CTO Modules 7AV92AV AMD RdnP WX 3200 4GB 4mDP Graphics
Workstation CTO Modules 7AV93AV AMD RdnP WX 3200 4GB (4)mDP Graphics
Workstation CTO Modules 7AV94AV AMD RdnP WX 3200 4GB (4)mDP Graphics
Workstation CTO Modules 7AV95AV NVIDIA Qdr P2200 5GB 4DP Graphics
Workstation CTO Modules 7AV96AV Nvd Qdr P2200 5GB (4)mDP Graphics
Workstation CTO Modules 7AV97AV Z Turbo Drv 1TB PCle NVMe OPAL2 TLC SSD
Monitors 7AX23AA HP Mini-in-One 24 Display

Monitors 7AX23AAHABA HP Mini-in-One 24 Display

Monitors 7AX23U9 HP Mini-in-One 24 Display Head Only
Monitors 7AX23U9#HABA HP Mini-in-One 24 Display Head Only
Workstation CTO Modules 7BD14AV Corporate-Ready Image

Workstation CTO Modules

7BD15AV

HP Z Turbo Drv M.2 2TB TLC SSD 2nd
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Workstation CTO Modules 7BD26AV Corporate-Ready Image

Workstation CTO Modules 7BD28AV HP Z Turbo Drv M.2 2TB TLC SSD 2nd

Workstation CTO Modules 7BD29AV Corporate-Ready Image

Options & Accessories (Workstations) 7CEO01AA Intel Wi-Fi 6 AX200 & BT PCle

High-End and workstation mobility 7DB46AW HP EB745G6 R5-3500U 14 8GB/256 PC AMD R5-3500U, 14.0 FHD AG LED UWVA, UMA, Webcam, 8GB DDR4, 256GB SSD, AC+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 7DB46AWHABA HP EB745G6 R5-3500U 14 8GB/256 PC AMD R5-3500U, 14.0 FHD AG LED UWVA, UMA, Webcam, 8GB DDR4, 256GB SSD, AC+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 7DB48AW HP EB745G6 R7-3700U 14 16GB/512 PC AMD R7-3700U, 14.0 FHD AG LED UWVA, UMA, Webcam, 16GB DDR4, 512GB SSD, AC+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 7DB48AWHABA HP EB745G6 R7-3700U 14 16GB/512 PC AMD R7-3700U, 14.0 FHD AG LED UWVA, UMA, Webcam, 16GB DDR4, 512GB SSD, AC+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 7DX38AW HP EB735G6 R5-3500U 13 8GB/256 PC AMD R5-3500U, 13.3 FHD AG LED UWVA, UMA, Webcam, 8GB DDR4, 256GB SSD, AC+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 7DX38AWHABA HP EB735G6 R5-3500U 13 8GB/256 PC AMD R5-3500U, 13.3 FHD AG LED UWVA, UMA, Webcam, 8GB DDR4, 256GB SSD, AC+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 7DX40AW HP EB735G6 R7-3700U 13 16GB/512 PC AMD R7-3700U, 13.3 FHD AG LED UWVA, UMA, Webcam, 16GB DDR4, 512GB SSD, AC+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 7DX40AWHABA HP EB735G6 R7-3700U 13 16GB/512 PC AMD R7-3700U, 13.3 FHD AG LED UWVA, UMA, Webcam, 16GB DDR4, 512GB SSD, AC+BT, 3C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 7EJ86AV HPIDSDSCP10004GBi78750HnWLANNBT15G5BNBPC

High-End and workstation mobility 7EJ87AV HPIDSDSCP10004GBi78850HNWLANNBT15G5BNBPC

High-End and workstation mobility 7EJ88AV HPIDSDSCP20004GBi78750HnWLANNBT15G5BNBPC

High-End and workstation mobility 7EJ89AV HPIDSDSCP20004GBi78850HNWLANNBT15G5BNBPC

High-End and workstation mobility 7EJ90AV HPIDSDWX41504GBi7-8750HnWLANNBT15G5BNBPC

High-End and workstation mobility 7EJ91AV HPIDSDWX41504GBi7-8850HNnWLANNBT15G5BNBPC

High-End and workstation mobility 7EJ92AV HP IDS UMA i7-8750H nWLANNBT 15 G5 BNBPC

High-End and workstation mobility 7EJ93AV HP IDS UMA i7-8850H nWLANNBT 15 G5 BNBPC

High-End and workstation mobility 7EK16AV HP IDS i7-8750H nWLANNBT 17 G5 BNBPC

High-End and workstation mobility 7EK17AV HP IDS i7-8850H nWLANNBT 17 G5 BNBPC

High-End and workstation mobility 7JC92AV HP IDS UMA i5-8365U OSR 840 G6 BNBPC

High-End and workstation mobility 7JC94AV HP IDS UMA i5-8365U OSR 850 G6 BNBPC

Workstation CTO Modules 7)G4A8AV HP VR Ready Configuration

Workstation CTO Modules 7JGA9AV Intel CFL Core i3 Label

Workstation CTO Modules 7JG50AV Intel CFL Core i7 Label

Workstation CTO Modules 7JG51AV Intel CFL Core i7 vpro Label

High-End and workstation mobility 7JMO3AV HP IDS UMA i5-8365U OSR 830 G6 BNBPC

High-End and workstation mobility 7KV93AV HP IDS i7-9750H nWLANNBT 17 G6 BNBPC

High-End and workstation mobility 7KV94AV HP IDS i7-9850H nWLANNBT 17 G6 BNBPC

High-End and workstation mobility 7LI55AV HP IDS UMA i5-8365U OSR x360 830 G6BNBPC

High-End and workstation mobility 7LK01AV HPIDSDSCT10004GBi79750HNnWLANNBT15G6BNBPC

High-End and workstation mobility 7LKO2AV HPIDSDSCT10004GBi79850HNWLANNBT15G6BNBPC

High-End and workstation mobility 7LK04AV HPIDSDSCT20004GBi79850HNWLANNBT15G6BNBPC

Workstation CTO Modules 7MA76AV Intel Core i9- 9900 3.1GHz 8C

Workstation CTO Modules 7MA77AV Intel Core i9- 9900 3.1GHz 8C

Workstation CTO Modules 7MAB80AV Intel Core i9- 9900 3.1GHz 8C

High-End and workstation mobility 7NY85AW HP ZB17G6 i5-9400H 17 8GB/500 PC Intel i5-9400H, 17.3 FHD AG LED UWVA, DSC, 8GB DDR4, 500GB HDD, Blu-ray Writer, ax+BT, 6C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 7NY85AWHABA HP ZB17G6 i5-9400H 17 8GB/500 PC Intel i5-9400H, 17.3 FHD AG LED UWVA, DSC, 8GB DDR4, 500GB HDD, Blu-ray Writer, ax+BT, 6C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 7NY87AW HP ZB17G6 i7-9850H 17 16GB/256 PC Intel i7-9850H, 17.3 FHD AG LED UWVA, DSC, 16GB DDR4, 256GB SSD, Blu-ray Writer, ax+BT, 6C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 7NY87AWHABA HP ZB17G6 i7-9850H 17 16GB/256 PC Intel i7-9850H, 17.3 FHD AG LED UWVA, DSC, 16GB DDR4, 256GB SSD, Blu-ray Writer, ax+BT, 6C Batt, FPS, W10 Pro64, 3yr Wrty
High-End and workstation mobility 7NZ03AA HP ZB17G6 E-2286M 17 32GB/512 PC Intel XE-2286M, 17.3 UHD DRM AG UWVA, DSC, 32GB DDR4, 512GB SSD, Blu-ray Writer, ax+BT, 6C Batt, FPS, W10 Pro64 WKST Plus, 3yr Wrty
High-End and workstation mobility 7NZO3AAH#ABA HP ZB17G6 E-2286M 17 32GB/512 PC Intel XE-2286M, 17.3 UHD DRM AG UWVA, DSC, 32GB DDR4, 512GB SSD, Blu-ray Writer, ax+BT, 6C Batt, FPS, W10 Pro64 WKST Plus, 3yr Wrty
High-End and workstation mobility 7NZ0O4AA HP ZB17G6 E-2286M 17 64GB/1T PC Intel XE-2286M, 17.3 UHD DRM AG UWVA, DSC, 64GB DDR4, 1.0TB SSD, Blu-ray Writer, ax+BT, 6C Batt, FPS, W10 Pro64 WKST Plus, 3yr Wrty
High-End and workstation mobility 7NZO4AAHABA HP ZB17G6 E-2286M 17 64GB/1T PC Intel XE-2286M, 17.3 UHD DRM AG UWVA, DSC, 64GB DDR4, 1.0TB SSD, Blu-ray Writer, ax+BT, 6C Batt, FPS, W10 Pro64 WKST Plus, 3yr Wrty
Workstation CTO Modules 7NZ23AV China Govt Procurement Label

High-End and workstation mobility 7NZ64AW HP ZB15G6 i5-9400H 15 8GB/500 PC Intel i5-9400H, 15.6 FHD AG LED UWVA, DSC, Webcam, 8GB DDR4, 500GB HDD, ax+BT, 4C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 7NZ64AWHABA HP ZB15G6 i5-9400H 15 8GB/500 PC Intel i5-9400H, 15.6 FHD AG LED UWVA, DSC, Webcam, 8GB DDR4, 500GB HDD, ax+BT, 4C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 7NZ66AW HP ZB15G6 i7-9850H 15 16GB/256 PC Intel i7-9850H, 15.6 UHD AG LED UWVA, DSC, Webcam, 16GB DDR4, 256GB SSD, ax+BT, 4C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 7NZ66AWHABA HP ZB15G6 i7-9850H 15 16GB/256 PC Intel i7-9850H, 15.6 UHD AG LED UWVA, DSC, Webcam, 16GB DDR4, 256GB SSD, ax+BT, 4C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 7NZ79AA HP ZB15G6 i7-9850H 15 32GB/512 PC Intel i7-9850H, 15.6 UHD AG LED UWVA, DSC, Webcam, 32GB DDR4, 512GB SSD, ax+BT, 4C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 7NZ79AAH#ABA HP ZB15G6 i7-9850H 15 32GB/512 PC Intel i7-9850H, 15.6 UHD AG LED UWVA, DSC, Webcam, 32GB DDR4, 512GB SSD, ax+BT, 4C Batt, FPR, W10 Pro64, 3yr Wrty
High-End and workstation mobility 7NZ80AA HP ZB15G6 E-2286M 15 64GB/1T PC Intel XE-2286M, 15.6 UHD DRM AG UWVA, DSC, Webcam, 64GB DDR4, 1.0TB SSD, ax+BT, 4C Batt, FPR, W10 Pro64 WKST, 3yr Wrty
High-End and workstation mobility 7NZ80AAH#ABA HP ZB15G6 E-2286M 15 64GB/1T PC Intel XE-2286M, 15.6 UHD DRM AG UWVA, DSC, Webcam, 64GB DDR4, 1.0TB SSD, ax+BT, 4C Batt, FPR, W10 Pro64 WKST, 3yr Wrty
High-End and workstation mobility 7PAO8AV HP IDS DSC i5-9300H 15v G5 BNBPC

High-End and workstation mobility 7PA09AV HP IDS DSC i7-9750H 15v G5 BNBPC

High-End and workstation mobility 7PA10AV HP IDS DSC i9-9880H 15v G5 BNBPC

High-End and workstation mobility 7PA11AV HP IDS UMA i5-9300H 15v G5 BNBPC

Workstation CTO Modules 7PK65AV Intel Core i5-8500 3.0 6C 65W

Workstation CTO Modules 7PK66AV Intel CFL Core i5 Label

Workstation CTO Modules 7PK67AV Intel CFL Core i5 vpro Label
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Workstation CTO Modules 7QS99AV HP miniDP-to-DP Adapter

Workstation CTO Modules 7QT00AV HP miniDP-to-DP Adapter (2-pack)

Workstation CTO Modules 7QT01AV HP miniDP-to-DP Adapter (4-pack)

Workstation CTO Modules 7QT02AV HP miniDP-to-DP Adapter (8-pack)

Workstation CTO Modules 7QT03AV No Adapters Needed

Workstation CTO Modules 7UB74AV Intel Xeon 6246 3.3GHz 12C 165W

Workstation CTO Modules 7UB75AV Intel Xeon 6246 3.3GHz 12C 165W 2nd

Options & Accessories (Workstations) 7UDO5AA Z28G4Xeon6246 3.3Ghz 2933MHz 12C 165 CPU2
High-End and workstation mobility 7UD22AV HP IDS DSC P10004GBi7-9750HStudioG5BNBPC
High-End and workstation mobility 7UD23AV HP IDS DSC P10004GBi7-9850HStudioG5BNBPC
High-End and workstation mobility 7UD24AV HP IDS DSC P10004GBi9-9880HStudioG5BNBPC
High-End and workstation mobility 7UD25AV HP IDS DSC P20004GBi7-9750HStudioG5BNBPC
High-End and workstation mobility 7UD26AV HP IDS DSC P20004GBi7-9850HStudioG5BNBPC
High-End and workstation mobility 7UD27AV HP IDS DSC P20004GBi9-9880HStudioG5BNBPC
High-End and workstation mobility 7UD28AV HP IDS UMA i7-9750H Studio G5 BNBPC
High-End and workstation mobility 7UD29AV HP IDS UMA i7-9850H Studio G5 BNBPC
High-End and workstation mobility 7UH30AV HP IDSDSCP10004GBi7-9850HStudiox360BNBPC
High-End and workstation mobility 7UH31AV HPIDSDSCP10004GBi79750HStudiox360G5BNBPC
High-End and workstation mobility 7UH32AV HPIDSDSCP10004GBi99880HStudiox360G5BNBPC
High-End and workstation mobility 7UH33AV HPIDSDSCP20004GBi79750HStudiox360G5BNBPC
High-End and workstation mobility 7UH34AV HPIDSDSCP20004GBi79850HStudiox360G5BNBPC
High-End and workstation mobility 7UH35AV HPIDSDSCP20004GBi99880HStudiox360G5BNBPC
High-End and workstation mobility 7UH36AV HP IDS UMA i7-9750H Studiox360 G5 BNBPC
High-End and workstation mobility 7UH37AV HP IDS UMA i7-9850H Studiox360 G5 BNBPC
Workstation CTO Modules 7XF69AV Win 10 Pro 64 HIE

Workstation CTO Modules 7XF69AVHABA Win 10 Pro 64 HIE

Workstation CTO Modules 7XK56AV Win 10 Pro 64 HIE

Workstation CTO Modules 7XK56AVHABA Win 10 Pro 64 HIE

Workstation CTO Modules 7XK60AV Win 10 Pro 64 HIE

Workstation CTO Modules 7XK60AVHABA Win 10 Pro 64 HIE

High-End and workstation mobility 7ZX82AV HP IDS UMA i5-8365U OSR 14u G6 BNBPC
High-End and workstation mobility 7ZX85AV HP IDS UMA i5-8365U OSR 15u G6 BNBPC
Options & Accessories (Workstations) 7Z764AA 8GB (1x8GB) DDR4 2933 NECC UDIMM

Options & Accessories (Workstations) 7ZZ65AA 16GB (1x16GB) DDR4 2933 NECC UDIMM
Options & Accessories (Workstations) 7ZZ66AA 32GB (1x32GB) DDR4 2933 NECC UDIMM
High-End and workstation mobility 8AJO4AV HP IDS DSCP10004GBi9-9980HKStudioG5BNBPC
High-End and workstation mobility 8AJO5AV HP IDS DSCP20004GBi9-9980HKStudioG5BNBPC
High-End and workstation mobility 8AJO6AV HPIDSDP10004GBi9-9980HKStudiox360G5BNBPC
High-End and workstation mobility 8AJO7AV HPIDSDP20004GBi9-9980HKStudiox360G5BNBPC
Workstation CTO Modules 8EB84AV Intel Core i5- 9400F 2.9GHz 6C 65W

Workstation CTO Modules 8EB85AV Intel Core i5- 9500F 3.0GHz 6C 65W

Workstation CTO Modules 8EB86AV AMD Rdn 520 1GB DP VGA Graphics

Workstation CTO Modules 8EB88AV 256GB Intel Optane Memory H10 wSSD
Workstation CTO Modules 8EC16AV Intel Core i9-10900X 3.7GHz 10C 165W
Workstation CTO Modules 8EC17AV Intel Core i9-10920X 3.5GHz 12C 165W
Workstation CTO Modules 8EC18AV Intel Core i9-10940X 3.3GHz 14C 165W
Workstation CTO Modules 8EC19AV Intel Core i9-10980XE 3.0GHz 18C 165W
Workstation CTO Modules 8EC20AV Intel XeonW-2223 3.6GHz 4C 120W

Workstation CTO Modules 8EC21AV Intel XeonW-2225 4.1GHz 4C 105W

Workstation CTO Modules 8EC22AV Intel XeonW-2235 3.8GHz 6C 130W

Workstation CTO Modules 8EC23AV Intel XeonW-2245 3.9GHz 8C 155W

Workstation CTO Modules 8EC24AV Intel XeonW-2255 3.7GHz 10C 165W
Workstation CTO Modules 8EC25AV Intel XeonW-2265 3.5GHz 12C 165W
Workstation CTO Modules 8EC26AV Intel XeonW-2275 3.3GHz 14C 165W
Workstation CTO Modules 8EC27AV Intel XeonW-2295 3.0GHz 18C 165W
Workstation CTO Modules 8EC28AV 128GB (2x64GB) DDR4 2933 ECC REG WW
Workstation CTO Modules 8EC29AV 128GB (4x32GB) DDR4 2933 ECC REG WW
Workstation CTO Modules 8EC30AV 128GB (4x32GB) DDR4 2933 NECC WW
Workstation CTO Modules 8EC31AV 128GB (8x16GB) DDR4 2933 ECC REG WW
Workstation CTO Modules 8EC32AV 128GB (8x16GB) DDR4 2933 NECC WW
Workstation CTO Modules 8EC33AV 16GB (1x16GB) DDR4 2933 ECC REG

Workstation CTO Modules 8EC34AV 16GB (1x16GB) DDR4 2933 UDIMM NECC
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Workstation CTO Modules 8EC35AV 16GB (2x8GB) DDR4 2933 ECC REG WW
Workstation CTO Modules 8EC36AV 16GB (2x8GB) DDR4 2933 NECC WW
Workstation CTO Modules 8EC37AV 192GB (6x32GB) DDR4 2933 ECC REG WW
Workstation CTO Modules 8EC38AV 192GB (6x32GB) DDR4 2933 NECC WW
Workstation CTO Modules 8EC39AV 24GB (3x8GB) DDR4 2933 ECC REG WW
Workstation CTO Modules 8EC40AV 24GB (3x8GB) DDR4 2933 NECC WW
Workstation CTO Modules 8EC41AV 256GB (4x64GB) DDR4 2933 ECC REG WW
Workstation CTO Modules 8EC42AV 256GB (8x32GB) DDR4 2933 ECC REG WW
Workstation CTO Modules 8EC43AV 256GB (8x32GB) DDR4 2933 NECC WW
Workstation CTO Modules 8EC44AV 32GB (2x16GB) DDR4 2933 ECC REG WW
Workstation CTO Modules 8ECA5AV 32GB (2x16GB) DDR4 2933 NECC WW
Workstation CTO Modules 8EC46AV 32GB (4x8GB) DDR4 2933 ECC REG WW
Workstation CTO Modules 8EC47AV 32GB (4x8GB) DDR4 2933 NECC WW
Workstation CTO Modules 8EC48AV 384GB (6x64GB) DDR4 2933 ECC REG WW
Workstation CTO Modules 8EC49AV 512GB (8x64GB) DDR4 2933 ECC REG WW
Workstation CTO Modules 8EC50AV 64GB (2x32GB) DDR4 2933 ECC REG WW
Workstation CTO Modules 8EC51AV 64GB (2x32GB) DDR4 2933 NECC WW
Workstation CTO Modules 8EC52AV 64GB (4x16GB) DDR4 2933 ECC REG WW
Workstation CTO Modules 8EC53AV 64GB (4x16GB) DDR4 2933 NECC WW
Workstation CTO Modules 8EC54AV 64GB (8x8GB) DDR4 2933 ECC REG WW
Workstation CTO Modules 8EC55AV 64GB (8x8GB) DDR4 2933 NECC WW
Workstation CTO Modules 8EC56AV 8GB (1x8GB) DDR4 2933 ECC REG
Workstation CTO Modules 8EC57AV 8GB (1x8GB) DDR4 2933 UDIMM NECC
Options & Accessories (Workstations) 8GQI91AA HP QX310 Removable Carrier only
Workstation CTO Modules 8JJ02AV Intel Xeon3206R 1.9GHz 8C 85W
Workstation CTO Modules 8JJ03AV Intel Xeon 3206R 1.9GHz 8C 85W 2nd
Workstation CTO Modules 8JJ06AV Intel Xeon4210R 2.4GHz 10C 100W
Workstation CTO Modules 8JJ07AV Intel Xeon 4210R 2.4GHz 10C 100W 2nd
Workstation CTO Modules 8JJ08AV Intel Xeon4214R 2.4GHz 12C 100W
Workstation CTO Modules 8JJ09AV Intel Xeon 4214R 2.4GHz 12C 100W 2nd
Workstation CTO Modules 8JJ14AV Intel Xeon5220R 2.2GHz 24C 150W
Workstation CTO Modules 8JJ15AV Intel Xeon5220R 2.2GHz 24C 150W 2nd
Workstation CTO Modules 8JJ16AV HP QX310 RmblCarrier wPCle card
Workstation CTO Modules 8JJ30AV HP QX310 Rmvbl Frame/Carrier w/PCle card
Workstation CTO Modules 8JM54AV Intel Xeon3206R 1.9GHz 8C 85W
Workstation CTO Modules 8JM55AV Intel Xeon 3206R 1.9GHz 8C 85W 2nd
Workstation CTO Modules 8JM58AV Intel Xeon4210R 2.4GHz 10C 100W
Workstation CTO Modules 8JM59AV Intel Xeon 4210R 2.4GHz 10C 100W 2nd
Workstation CTO Modules 8JM60AV Intel Xeon4214R 2.4GHz 12C 100W
Workstation CTO Modules 8JM61AV Intel Xeon 4214R 2.4GHz 12C 100W 2nd
Workstation CTO Modules 8JM66AV Intel Xeon5220R 2.2GHz 24C 150W
Workstation CTO Modules 8IM67AV Intel Xeon5220R 2.2GHz 24C 150W 2nd
Workstation CTO Modules 8JM68AV HP QX310 Rmvbl Frame/Carrier w/PCle card
Workstation CTO Modules 8MB69AV 1TB M.2 2280 PCle NVMe TLC SSD
Workstation CTO Modules 8MB70AV 256GB M.2 2280 PCle NVMe TLC SSD
Workstation CTO Modules 8MB71AV 512GB M.2 2280 PCle NVMe TLC SSD
Workstation CTO Modules 8MC57AV 1TB M.2 2280 PCle NVMe TLC SSD
Workstation CTO Modules 8MC58AV 1TB M.2 2280 PCle NVMe TLC 2nd SSD
Workstation CTO Modules 8MC59AV 1TB M.2 2280 PCle NVMe TLC 3rd SSD
Workstation CTO Modules 8MC60AV 1TB M.2 2280 PCle NVMe TLC 4th SSD
Workstation CTO Modules 8MC61AV 1TB M.2 2280 PCle NVMe TLC Dual SSD
Workstation CTO Modules 8MC62AV 1TB M.2 2280 PCle NVMe TLC Dual 2nd SSD
Workstation CTO Modules 8MC63AV 256GB M.2 2280 PCle NVMe TLC SSD
Workstation CTO Modules 8MC64AV 256GB M.2 2280 PCle NVMe TLC 2nd SSD
Workstation CTO Modules 8MC65AV 256GB M.2 2280 PCle NVMe TLC 3rd SSD
Workstation CTO Modules 8MC66AV 256GB M.2 2280 PCle NVMe TLC 4th SSD
Workstation CTO Modules 8MC67AV 256GB M.2 2280 PCle NVMe TLC DL 2nd SSD
Workstation CTO Modules 8MC68AV 256GB M.2 2280 PCle NVMe TLC Dual SSD
Workstation CTO Modules 8MC69AV 512GB M.2 2280 PCle NVMe TLC SSD
Workstation CTO Modules 8MC70AV 512GB M.2 2280 PCle NVMe TLC 2nd SSD
Workstation CTO Modules 8MC71AV 512GB M.2 2280 PCle NVMe TLC 3rd SSD
Workstation CTO Modules 8MC72AV 512GB M.2 2280 PCle NVMe TLC 4th SSD
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Workstation CTO Modules 8MC73AV 512GB M.2 2280 PCle NVMe TLC DL 2nd SSD
Workstation CTO Modules 8MC74AV 512GB M.2 2280 PCle NVMe TLC Dual SSD
Workstation CTO Modules 8MC76AV 1TB M.2 2280 PCle NVMe TLC SSD
Workstation CTO Modules 8MC77AV 1TB M.2 2280 PCle NVMe TLC 2nd SSD
Workstation CTO Modules 8MC78AV 256GB M.2 2280 PCle NVMe TLC SSD
Workstation CTO Modules 8MC79AV 256GB M.2 2280 PCle NVMe TLC 2nd SSD
Workstation CTO Modules 8MC80AV 512GB M.2 2280 PCle NVMe TLC SSD
Workstation CTO Modules 8MC81AV 512GB M.2 2280 PCle NVMe TLC 2nd SSD
Workstation CTO Modules 8MC83AV 1TB M.2 2280 PCle NVMe TLC SSD
Workstation CTO Modules 8MC84AV 1TB M.2 2280 PCle NVMe TLC 2nd SSD
Workstation CTO Modules 8MC85AV 256GB M.2 2280 PCle NVMe TLC SSD
Workstation CTO Modules 8MC86AV 256GB M.2 2280 PCle NVMe TLC 2nd SSD
Workstation CTO Modules 8MC87AV 512GB M.2 2280 PCle NVMe TLC SSD
Workstation CTO Modules 8MC88AV 512GB M.2 2280 PCle NVMe TLC 2nd SSD
Workstation CTO Modules 8MC94AV 1TB M.2 2280 PCle NVMe TLC SSD
Workstation CTO Modules 8MC95AV 1TB M.2 2280 PCle NVMe TLC 2nd SSD
Workstation CTO Modules 8MC96AV 1TB M.2 2280 PCle NVMe TLC Dual SSD
Workstation CTO Modules 8MC97AV 1TB M.2 2280 PCle NVMe TLC Dual 2nd SSD
Workstation CTO Modules 8MC98AV 256GB M.2 2280 PCle NVMe TLC SSD
Workstation CTO Modules 8MC99AV 256GB M.2 2280 PCle NVMe TLC 2nd SSD
Workstation CTO Modules 8MDOOAV 256GB M.2 2280 PCle NVMe TLC DL 2nd SSD
Workstation CTO Modules 8MDO1AV 256GB M.2 2280 PCle NVMe TLC Dual SSD
Workstation CTO Modules 8MDO02AV 512GB M.2 2280 PCle NVMe TLC SSD
Workstation CTO Modules 8MDO3AV 512GB M.2 2280 PCle NVMe TLC 2nd SSD
Workstation CTO Modules 8MDO4AV 512GB M.2 2280 PCle NVMe TLC DL 2nd SSD
Workstation CTO Modules 8MDO5AV 512GB M.2 2280 PCle NVMe TLC Dual SSD
Workstation CTO Modules 8MD16AV 1TB M.2 2280 PCle NVMe TLC SSD
Workstation CTO Modules 8MD17AV 1TB M.2 2280 PCle NVMe TLC 2nd SSD
Workstation CTO Modules 8MD18AV 1TB M.2 2280 PCle NVMe TLC Dual SSD
Workstation CTO Modules 8MD19AV 1TB M.2 2280 PCle NVMe TLC Dual 2nd SSD
Workstation CTO Modules 8MD20AV 256GB M.2 2280 PCle NVMe TLC SSD
Workstation CTO Modules 8MD21AV 256GB M.2 2280 PCle NVMe TLC 2nd SSD
Workstation CTO Modules 8MD22AV 256GB M.2 2280 PCle NVMe TLC DL 2nd SSD
Workstation CTO Modules 8MD23AV 256GB M.2 2280 PCle NVMe TLC Dual SSD
Workstation CTO Modules 8MD24AV 512GB M.2 2280 PCle NVMe TLC SSD
Workstation CTO Modules 8MD25AV 512GB M.2 2280 PCle NVMe TLC 2nd SSD
Workstation CTO Modules 8MD26AV 512GB M.2 2280 PCle NVMe TLC DL 2nd SSD
Workstation CTO Modules 8MD27AV 512GB M.2 2280 PCle NVMe TLC Dual SSD
High-End and workstation mobility 8MQ81AV HP IDS UMA i5-10210U x360 830 G7 BNBPC
High-End and workstation mobility 8MQS82AV HP IDS UMA i7-10510U x360 830 G7 BNBPC
High-End and workstation mobility 8MQ83AV HP IDS UMA i5-10310U OSR x360 830G7BNBPC
High-End and workstation mobility 8MQ84AV HP IDS UMA i5-10310U x360 830 G7 BNBPC
High-End and workstation mobility 8MQ85AV HP IDS UMA i7-10610U OSR x360 830G7BNBPC
High-End and workstation mobility 8MQ86AV HP IDS UMA i7-10610U x360 830 G7 BNBPC
High-End and workstation mobility 8MQ87AV HP IDS UMA i7-10810U OSR x360 830G7BNBPC
Workstation CTO Modules 8ND61AV Intel Core i7-9700k 3.6GHz 8C

Workstation CTO Modules 8ND62AV Intel Core i9-9900k 3.6GHz 8C

Workstation CTO Modules 8ND63AV Intel Xeon E-2286G 4.0GHz 6C

Options & Accessories (Workstations) 8PE62AA HP 256GB M.2 2280 PCle TLC SSD Module
Options & Accessories (Workstations) 8PE63AA HP 512GB M.2 2280 PCle TLC SSD Module
Options & Accessories (Workstations) 8PEG4AA HP 1TB M.2 2280 PCle TLC SSD Module
Options & Accessories (Workstations) 8PE65AA HP 256GB M.2 2280 PCleTLC SSD 72 MiniKit
Options & Accessories (Workstations) 8PE66AA HP 512GB M.2 2280 PCleTLC SSD Z2 MiniKit
Options & Accessories (Workstations) 8PE67AA HP 1TB M.2 2280 PCle TLC SSD Z2 Mini Kit
Options & Accessories (Workstations) 8PEG6SAA HP 256GB M.2 2280 PCleTLC SSD Z2/4/6 Kit
Options & Accessories (Workstations) 8PE69AA HP 512GB M.2 2280 PCleTLC SSD 72/4/6 Kit
Options & Accessories (Workstations) 8PE70AA HP 1TB M.2 2280 PCleTLC SSD Z2/4/6 Kit
Options & Accessories (Workstations) 8PE71AA HP 1x256GB M.2 2280 PCleTLC SSD Z8G4 Kit
Options & Accessories (Workstations) 8PE72AA HP 1x512GB M.2 2280 PCleTLC SSD Z8G4 Kit
Options & Accessories (Workstations) 8PE73AA HP 1x1TB M.2 2280 PCle TLC SSD Z8 G4 Kit
Options & Accessories (Workstations) 8PE74AA HP 1x256GB M.2 2280 PCleTLCSSD DualProKt
Options & Accessories (Workstations) 8PE75AA HP 1x512GB M.2 2280 PCleTLC SSDDualProKt
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Options & Accessories (Workstations) 8PE76AA HP 1x1TB M.2 2280 PCleTLC SSD DualProKit
High-End and workstation mobility 8PV71AV HP IDS UMA i5-10210U 830 G7 BNBPC
High-End and workstation mobility 8PV72AV HP IDS UMA i7-10510U 830 G7 BNBPC
High-End and workstation mobility 8PV73AV HP IDS UMA i5-10310U 830 G7 BNBPC
High-End and workstation mobility 8PV74AV HP IDS UMA i5-10310U OSR 830 G7 BNBPC
High-End and workstation mobility 8PV75AV HP IDS UMA i7-10610U 830 G7 BNBPC
High-End and workstation mobility 8PV76AV HP IDS UMA i7-10610U OSR 830 G7 BNBPC
High-End and workstation mobility 8PV77AV HP IDS UMA i7-10810U OSR 830 G7 BNBPC
High-End and workstation mobility 8PZ96AV HP IDS UMA i5-10210U 840 G7 BNBPC
High-End and workstation mobility 8PZ97AV HP IDS UMA i7-10510U 840 G7 BNBPC
High-End and workstation mobility 8PZ98AV HP IDS UMA i5-10310U 840 G7 BNBPC
High-End and workstation mobility 8PZ99AV HP IDS UMA i5-10310U OSR 840 G7 BNBPC
High-End and workstation mobility 8QA00AV HP IDS UMA i7-10610U 840 G7 BNBPC
High-End and workstation mobility 8QA01AV HP IDS UMA i7-10610U OSR 840 G7 BNBPC
High-End and workstation mobility 8QA02AV HP IDS UMA i7-10810U OSR 840 G7 BNBPC
Workstation CTO Modules 8QR48AV MS Managed Desktop Image

High-End and workstation mobility 8QR58AV HP IDS UMA i7-9750H 15v G5 BNBPC
Workstation CTO Modules 8RL53AV Nvd GeF RTX2060 Super 8GB Graphics
High-End and workstation mobility 8RN38AV HP IDS UMA R3 PRO 4450U 835 G7 BNBPC
High-End and workstation mobility 8RN39AV HP IDS UMA R5 PRO 4650U 835 G7 BNBPC
High-End and workstation mobility 8RN40AV HP IDS UMA R7 PRO 4750U 835 G7 BNBPC
Workstation CTO Modules 8SUOOAV 2TB 7200 SATA 3.5in

Workstation CTO Modules 8SUO1AV 2TB 7200 SATA 3.5in

Workstation CTO Modules 8SU02AV 2TB 7200 SATA 3.5in

Workstation CTO Modules 8SUO3AV 2TB 7200 SATA 3.5in

Workstation CTO Modules 8SU10AV 2TB 7200 SATA 3.5in

Options & Accessories (Workstations) 8TC68AA HP Z4G4 MemCooler Xeon W-21/W-22 CoreX
High-End and workstation mobility 8TP52AV HP IDS DSC i5-10210U 850 G7 BNBPC
High-End and workstation mobility 8TP53AV HP IDS DSCi7-10510U 850 G7 BNBPC
High-End and workstation mobility 8TP54AV HP IDS DSCi5-10310U 850 G7 BNBPC
High-End and workstation mobility 8TP55AV HP IDS DSCi7-10610U 850 G7 BNBPC
High-End and workstation mobility 8TP56AV HP IDS DSCi7-10610U OSR 850 G7 BNBPC
High-End and workstation mobility 8TP57AV HP IDS DSCi7-10810U OSR 850 G7 BNBPC
High-End and workstation mobility 8TP58AV HP IDS UMA i5-10210U 850 G7 BNBPC
High-End and workstation mobility 8TP59AV HP IDS UMA i7-10510U 850 G7 BNBPC
High-End and workstation mobility 8TP60AV HP IDS UMA i5-10310U 850 G7 BNBPC
High-End and workstation mobility 8TP61AV HP IDS UMA i5-10310U OSR 850 G7 BNBPC
High-End and workstation mobility 8TP62AV HP IDS UMA i7-10610U 850 G7 BNBPC
High-End and workstation mobility 8TP63AV HP IDS UMA i7-10610U OSR 850 G7 BNBPC
High-End and workstation mobility 8TP64AV HP IDS UMA i7-10810U OSR 850 G7 BNBPC
Options & Accessories (Workstations) 8VEO4AA HDD 2TB 7200RPM SATA 3.5in SMR
High-End and workstation mobility 8VK69AV HP IDS DSC i5-10210U 16GB 14 G7 BNBPC
High-End and workstation mobility 8VK70AV HP IDS DSC i5-10210U 8GB 14 G7 BNBPC
High-End and workstation mobility 8VK71AV HP IDS DSCi7-10510U 16GB 14 G7 BNBPC
High-End and workstation mobility 8VK72AV HP IDS DSCi7-10510U 32GB 14 G7 BNBPC
High-End and workstation mobility 8VK73AV HP IDS DSC i5-10310U 16GB 14 G7 BNBPC
High-End and workstation mobility 8VK74AV HP IDS DSCi5-10310U 16GB OSR 14 G7BNBPC
High-End and workstation mobility 8VK75AV HP IDS DSCi5-10310U 8GB 14 G7 BNBPC
High-End and workstation mobility 8VK76AV HP IDS DSCi7-10610U 16GB 14 G7 BNBPC
High-End and workstation mobility 8VK77AV HP IDS DSCi7-10610U 16GB OSR 14 G7BNBPC
High-End and workstation mobility 8VK78AV HP IDS DSCi7-10610U 32GB 14 G7 BNBPC
High-End and workstation mobility 8VK79AV HP IDS DSCi7-10810U 16GB 14 G7 BNBPC
High-End and workstation mobility 8VK80AV HP IDS DSCi7-10810U 32GB 14 G7 BNBPC
High-End and workstation mobility 8VK81AV HP IDS DSCi7-10810U 32GB OSR 14 G7BNBPC
High-End and workstation mobility 8VK82AV HP IDS UMA i5-10210U 14 G7 BNBPC
High-End and workstation mobility 8VK83AV HP IDS UMA i7-10510U 14 G7 BNBPC
High-End and workstation mobility 8VK84AV HP IDS UMA i5-10310U 14 G7 BNBPC
High-End and workstation mobility 8VK85AV HP IDS UMA i5-10310U OSR 14 G7 BNBPC
High-End and workstation mobility 8VK86AV HP IDS UMA i7-10610U 14 G7 BNBPC
High-End and workstation mobility 8VK87AV HP IDS UMA i7-10610U OSR 14 G7 BNBPC
High-End and workstation mobility 8VK88AV HP IDS UMA i7-10810U OSR 14 G7 BNBPC
High-End and workstation mobility 8VZ0O5AV HP IDS UMA R3 PRO 4450U 845 G7 BNBPC
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High-End and workstation mobility 8VZ06AV HP IDS UMA R5 PRO 4650U 845 G7 BNBPC
High-End and workstation mobility 8VZ07AV HP IDS UMA R7 PRO 4750U 845 G7 BNBPC
High-End and workstation mobility 8WR99AV HP IDS DSCi5-10210U 15 G7 BNBPC

High-End and workstation mobility 8WS00AV HP IDS DSCi7-10510U 15 G7 BNBPC

High-End and workstation mobility 8WS01AV HP IDS DSCi5-10310U 15 G7 BNBPC

High-End and workstation mobility 8WS02AV HP IDS DSCi5-10310U OSR 15 G7 BNBPC
High-End and workstation mobility 8WS03AV HP IDS DSCi7-10610U 15 G7 BNBPC

High-End and workstation mobility 8WS04AV HP IDS DSCi7-10610U OSR 15 G7 BNBPC
High-End and workstation mobility 8WS05AV HP IDS DSCi7-10810U 15 G7 BNBPC

High-End and workstation mobility 8WS06AV HP IDS DSCi7-10810U OSR 15 G7 BNBPC
High-End and workstation mobility 8WS07AV HP IDS UMA i5-10210U 15 G7 BNBPC

High-End and workstation mobility 8WS08AV HP IDS UMA i7-10510U 15 G7 BNBPC

High-End and workstation mobility 8WS09AV HP IDS UMA i5-10310U 15 G7 BNBPC

High-End and workstation mobility 8WS10AV HP IDS UMA i5-10310U OSR 15 G7 BNBPC
High-End and workstation mobility 8WS11AV HP IDS UMA i7-10610U 15 G7 BNBPC

High-End and workstation mobility 8WS12AV HP IDS UMA i7-10610U OSR 15 G7 BNBPC
High-End and workstation mobility 8WS13AV HP IDS UMA i7-10810U 15 G7 BNBPC

High-End and workstation mobility 8WS14AV HP IDS UMA i7-10810U OSR 15 G7 BNBPC
Workstation CTO Modules 9EL88AV HP Z Turbo Drv M.2 2TB SED OPAL2 TLC SSD
Workstation CTO Modules 9EL90AV HP Z Turbo Drv M.2 2TB SED OPAL2 TLC SSD
Workstation CTO Modules 9EL91AV HP Z Turbo Drv M.2 2TB SED OPAL2 TLC SSD
Workstation CTO Modules 9EL92AV HP Z Turbo Drv M.2 2TB SED OPAL2 TLC SSD
Workstation CTO Modules 9EL94AV HP Z Turbo Drv M.2 2TB SED OPAL2 TLC SSD
High-End Workstations 9GF31UA HP Z4G4T XW2133 128GB/4TB PC Intel XW2133, 4TB HDD, DVD+/-RW, 128GB DDR4, NVD Qdro RTX 8000, Linux-ready, 3-3-3 Wty
High-End Workstations 9GF31UA#ABA HP Z4G4T XW2133 128GB/4TB PC Intel XW2133, 4TB HDD, DVD+/-RW, 128GB DDR4, NVD Qdro RTX 8000, Linux-ready, 3-3-3 Wty
High-End Workstations 9GF32UA HP Z8GAT X6244 192GB/2TB PC Intel X-6244, 2TB SSD, DVD+/-RW, 192GB DDR4, NVD Qdro RTX 8000, Linux-ready, 3-3-3 Wty
High-End Workstations 9GF32UA#ABA HP Z8GAT X6244 192GB/2TB PC Intel X-6244, 2TB SSD, DVD+/-RW, 192GB DDR4, NVD Qdro RTX 8000, Linux-ready, 3-3-3 Wty
High-End and workstation mobility 9JG50UA HP ZB17G6 i9-9880H 17 64GB/512 PC Intel i9-9880H, 17.3 FHD AG LED UWVA, DSC, 64GB DDR4, 512GB SSD, ax+BT, 6C Batt, FPS, W10 Pro64 HIE, 3yr Wrty
High-End and workstation mobility 9JG50UAH#ABA HP ZB17G6 i9-9880H 17 64GB/512 PC Intel i9-9880H, 17.3 FHD AG LED UWVA, DSC, 64GB DDR4, 512GB SSD, ax+BT, 6C Batt, FPS, W10 Pro64 HIE, 3yr Wrty
High-End and workstation mobility 9IN36AV HPIDSDP10004GBi7-9850HTPMStudiox360BNBPC
High-End and workstation mobility 9JP55AV AMD RdnP W5500 8GB 4DP Graphics

High-End and workstation mobility 9JP56AV AMD RdnP W5500 8GB 4DP 2nd Graphics
High-End and workstation mobility 9JP57AV AMD RdnP W5500 8GB 4DP 3rd Graphics
Workstation CTO Modules 9JP58AV AMD RdnP W5700 8GB 5mDP+USBc GFX
Workstation CTO Modules 9JP59AV AMD RdnP W5700 8GB 5mDP+USBc 2nd GFX
Workstation CTO Modules 9JP80AV AMD RdnP W5500 8GB 4DP Graphics
Workstation CTO Modules 9JP81AV AMD RdnP W5700 8GB 5mDP+USBc GFX
High-End and workstation mobility 9JP82AV AMD RdnP W5500 8GB 4DP Graphics

High-End and workstation mobility 9JP83AV AMD RdnP W5500 8GB 4DP 2nd Graphics
Workstation CTO Modules 9JP84AV AMD RdnP W5700 8GB 5mDP+USBc GFX
High-End and workstation mobility 9JP95AV AMD RdnP W5500 8GB 4DP Graphics

High-End and workstation mobility 9JP96AV AMD RdnP W5500 8GB 4DP 2nd Graphics
Workstation CTO Modules 9JP97AV AMD RdnP W5700 8GB 5mDP+USBc GFX
Workstation CTO Modules 9JP98AV AMD RdnP W5700 8GB 5mDP+USBc 2nd GFX
Workstation CTO Modules 9NK57AV HP Z Turbo Drv QX310 1TB SSD

Workstation CTO Modules 9NK59AV HP Z Turbo Drv QX310 256GB SSD

Workstation CTO Modules 9NK61AV HP Z Turbo Drv QX310 2TB SSD

Workstation CTO Modules 9NK62AV HP Z Turbo Drv QX310 512GB SSD

Workstation CTO Modules 9NK70AV HP Z Turbo Drv QX310 1TB SSD

Workstation CTO Modules 9NK72AV HP Z Turbo Drv QX310 256GB SSD

Workstation CTO Modules 9NK74AV HP Z Turbo Drv QX310 2TB SSD

Workstation CTO Modules 9NK75AV HP Z Turbo Drv QX310 512GB SSD

Workstation CTO Modules 9NK94AV HP Z Turbo Drv QX310 1TB SSD

Workstation CTO Modules 9NK96AV HP Z Turbo Drv QX310 256GB SSD

Workstation CTO Modules 9NK98AV HP Z Turbo Drv QX310 2TB SSD

Workstation CTO Modules 9NK99AV HP Z Turbo Drv QX310 512GB SSD

Workstation CTO Modules 9TRO3AV NVIDIA GeF RTX2070 Super 8GB Graphics
Workstation CTO Modules 9TRO4AV Nvd Qdr 4GB P1000 (4)mDP Graphics
Workstation CTO Modules 9TRO5AV SSD 1TB M.2 PCle NVMe TLC Removable
Workstation CTO Modules 9TRO6AV SSD 256GB M.2 PCle NVMe TLC Removable
Workstation CTO Modules 9TRO7AV SSD 512GB M.2 PCle NVMe TLC Removable
High-End and workstation mobility 9UT58AV HP IDS UMA i5-9400H 15 G6 BNBPC
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High-End and workstation mobility 9UT59AV HP IDS UMA i5-9400H nWLANNBT 15 G6 BNBPC
High-End and workstation mobility 9UT60AV HP IDS UMA i7-9850H nWLANNBT 15 G6 BNBPC
Workstation CTO Modules 9VE49AV Nvd GeF RTX2080 Super 8GB Graphics
Workstation CTO Modules 9VJ8BAV Intel Core i5-8400 2.8GHz 6C 65W
Workstation CTO Modules 9VJ95AV Intel Xeon4215R 3.2GHz 8C 130W
Workstation CTO Modules 9VJ96AV Intel Xeon4215R 3.2GHz 8C 130W 2nd
Workstation CTO Modules 9VI97AV Intel Xeon5218R 2.1GHz 20C 125W
Workstation CTO Modules 9VJ98AV Intel Xeon5218R 2.1GHz 20C 125W 2nd
Workstation CTO Modules 9VJ99AV Intel Xeon6226R 2.9GHz 16C 150W
Workstation CTO Modules 9VKO0AV Intel Xeon6226R 2.9GHz 16C 150W 2nd
Workstation CTO Modules 9VKO01AV Intel Xeon6238R 2.2GHz 28C 165W
Workstation CTO Modules 9VK02AV Intel Xeon6238R 2.2GHz 28C 165W 2nd
Workstation CTO Modules 9VKO3AV Intel Xeon6240R 2.4GHz 24C 165W
Workstation CTO Modules 9VKO04AV Intel Xeon6240R 2.4GHz 24C 165W 2nd
Workstation CTO Modules 9VKO5AV Intel Xeon6242R 3.1GHz 20C 205W
Workstation CTO Modules 9VKO6AV Intel Xeon6242R 3.1GHz 20C 205W 2nd
Workstation CTO Modules 9VKO7AV Intel Xeon6246R 3.4GHz 16C 205W
Workstation CTO Modules 9VKO8AV Intel Xeon6246R 3.4GHz 16C 205W 2nd
Workstation CTO Modules 9VKO09AV Intel Xeon6248R 3.0GHz 24C 205W
Workstation CTO Modules 9VK10AV Intel Xeon6248R 3.0GHz 24C 205W 2nd
Workstation CTO Modules 9VK15AV Intel Xeon6258R 2.7GHz 28C 205W
Workstation CTO Modules 9VK16AV Intel Xeon6258R 2.7GHz 28C 205W 2nd
Workstation CTO Modules 9VK17AV Intel Xeon Gold 6230R 2.10G 26C 150W
Workstation CTO Modules 9VK18AV Intel Xeon Gold 6230R 2.10G 26C 150W 2nd
Workstation CTO Modules 9VK28AV Intel Xeon4215R 3.2GHz 8C 130W
Workstation CTO Modules 9VK29AV Intel Xeon4215R 3.2GHz 8C 130W 2nd
Workstation CTO Modules 9VK30AV Intel Xeon5218R 2.1GHz 20C 125W
Workstation CTO Modules 9VK31AV Intel Xeon5218R 2.1GHz 20C 125W 2nd
Workstation CTO Modules 9VK32AV Intel Xeon6226R 2.9GHz 16C 150W
Workstation CTO Modules 9VK33AV Intel Xeon6226R 2.9GHz 16C 150W 2nd
Workstation CTO Modules 9VK34AV Intel Xeon6238R 2.2GHz 28C 165W
Workstation CTO Modules 9VK36AV Intel Xeon6240R 2.4GHz 24C 165W
Workstation CTO Modules 9VK38AV Intel Xeon6242R 3.1GHz 20C 205W
Workstation CTO Modules 9VK40AV Intel Xeon6246R 3.4GHz 16C 205W
Workstation CTO Modules 9VK42AV Intel Xeon6248R 3.0GHz 24C 205W
Workstation CTO Modules 9VK47AV Intel Xeon6258R 2.7GHz 28C 205W
Workstation CTO Modules 9VK49AV Intel Xeon Gold 6230R 2.10G 26C 150W
Workstation CTO Modules 9VK50AV Intel Xeon Gold 6230R 2.10G 26C 150W 2nd
High-End and workstation mobility 9VL57AV HP IDS DSC T2000 4GB i7-9750H 15 G6BNBPC
Workstation CTO Modules 9WE10AV Enable Hybrid Graphics

Workstation CTO Modules 9WE11AV Enable Hybrid Graphics

High-End and workstation mobility 9WZ89AV HP IDS UMA i7-10710U x360 830 G7 BNBPC
High-End and workstation mobility 9XM83AV HP IDS UMA i9-9880H 15 G6 BNBPC
Workstation CTO Modules 9ZG91AV Data Science Ready

Workstation CTO Modules 9ZH17AV Data Science Ready

Workstation CTO Modules 9ZH19AV Data Science Ready

Workstation CTO Modules 9ZH22AV Data Science Ready

Workstation CTO Modules 9ZH25AV Data Science Ready

Workstation CTO Modules 9ZH27AV Data Science Ready

Options & Accessories (Workstations) A3D26AA HP 256GB SATA SSD

Options & Accessories (Workstations) B8K60AA HP 4-in-1 SFF (2.5in) HDD Carrier

Options & Accessories (Monitors) BT861AA HP Single Monitor Arm

Options & Accessories (Workstations) C3N53AA HP 10GbE SFP+ SR Tranceiver

Workstation CTO Modules C7T74AV HP DisplayPort To VGA Adapter
Workstation CTO Modules D5H29AV Lower 3.5 inch Bay Screws

Options & Accessories (Workstations) D8F30AA HP 512GB SATA SSD

Options & Accessories (Workstations) D8N29AA 500GB 7200 RPM SATA SFF SED HDD
Workstation CTO Modules EAT19AV Z2 SATA Data Cable - ST-RA 1

Workstation CTO Modules E4T21AV Z2 SATA Data Cable - ST-ST 1

Monitors E4U30AA HP EliteDisplay E190i LED MNT

Monitors E4U30AAHABA HP EliteDisplay E190i LED MNT

Options & Accessories (Workstations) EM165AA HP Internal USB Port Kit Provides internal USB A-type receptacle for internal USB device or USB cable attach. Connects to motherboard header. Mechanical tie down connects to chassis
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Options & Accessories (Monitors) EM870AA HP QUICK RELEASE BRACKET

Options & Accessories (Workstations) F3C96AA Micron M550 1TB SATA SSD

Monitors FAMO97AA HP ProDisplay P17A LED MNT

Monitors FAM97AAHABA HP ProDisplay P17A LED MNT

Options & Accessories (Workstations) FZ576AA HP DX115 Removable HDD Frame/Carrier
Options & Accessories (Workstations) G7U67AA 256GB SATA SED Opal 2 SSD

Options & Accessories (Workstations) GM110AA HP eSATA 2 Port PCI Bulkhead Kit

Care Pack Services HP708PE HP 1y PW Nbd Onsite with DMR WS Only Svc,Personal Workstations,1lyr Post Warranty Next Bus Day HW Support w/Defective Media Retention. Excl ext monitor,Std bus days/hrs, excl HP hol
Options & Accessories (Workstations) J5T63A6 HP 2.5in to 3.5in HDD Adapter Kit Bulk30
Options & Accessories (Workstations) J5T63AA HP 2.5in to 3.5in HDD Adapter Kit
Options & Accessories (Workstations) KOA25AA NVIDIA 3D Stereo Bracket

Options & Accessories (Workstations) K3R63AA HP 9.5mm Slim DVD-ROM Drive

Options & Accessories (Workstations) K3R64AA HP 9.5mm Slim SuperMulti DVD Writer
Options & Accessories (Workstations) K3R65AA HP 9.5mm Slim BDXL Blu-Ray Writer
Options & Accessories (Workstations) KAT74AA HP 2.5in HDD/SSD 2-in-1 ODD Bay Bracket
Options & Accessories (Workstations) KAT76AA HP 4TB SATA 7200 HDD

Monitors K7X31AA HP ProDisplay P232 LEDBIt Monitor
Monitors K7X31AAHABA HP ProDisplay P232 LEDBIt Monitor
Options & Accessories (Workstations) L5B74AA 300GB 15k RPM SAS SFF Hard Drive
Workstation CTO Modules L8S17AV Windows 10 Pro 64-bit

Workstation CTO Modules L8S17AVHABA Windows 10 Pro 64-bit

Workstation CTO Modules L8S33AV HP 3/3/3 SFF Warranty

Workstation CTO Modules L8S33AVH#HABA HP 3/3/3 SFF Warranty

Workstation CTO Modules L8T15AV HP 7240 Workstation Country Kit
Workstation CTO Modules L8T15AVH#ABA HP 2240 Workstation Country Kit
Options & Accessories (Workstations) LQO36AA HP 500GB SATA 6Gb/s 7200 HDD
Options & Accessories (Workstations) LQO37AA HP 1TB SATA 6Gb/s 7200 HDD
Workstation CTO Modules MOU73AV HP Z240 SFF 240W 92 percent eff. Chassis
Monitors M1F41AA HP EliteDisplay E202 Monitor

Monitors M1F41AAH#ABA HP EliteDisplay E202 Monitor

Monitors M1F41U9 HP EliteDisplay E202 HEAD ONLY
Monitors M1F41U9#ABA HP EliteDisplay E202 HEAD ONLY

Options & Accessories (Workstations) M1F74AA HP Z Turbo Drive G2 512GB PCle SSD
Options & Accessories (Workstations) M5C35AA 3Dconnexion CADMouse

Workstation CTO Modules M6Q10AV HP USB Keyboard

Workstation CTO Modules M6Q10AVH#ABA HP USB Keyboard

Workstation CTO Modules M6Q14AV HP USB Optical Mouse

Workstation CTO Modules M6Q15AV HP Single Unit (SFF) Packaging
Workstation CTO Modules M6U81AV 500GB 7200 RPM SATA 1st HDD
Workstation CTO Modules M6U9S0AV 500GB 7200 RPM SATA 2nd HDD
Workstation CTO Modules M8Z01AV Operating System Load to SATA

Options & Accessories (Workstations) N1G35AA 6pin to 8pin Power Supply Adapter
Workstation CTO Modules N2G29AV Intel Core i5-6500 3.2 6M 4C SFF CPU
Workstation CTO Modules N3U69AV Intel Skylake HD Graphics (Core-i3 CPU)
Options & Accessories (Workstations) N8T26AA HP 512GB SATA SED SSD

Options & Accessories (Workstations) NQO99AA HP Optical Bay HDD Mounting Bracket-BLK
Workstation CTO Modules P3F89AV Linux-ready

Options & Accessories (Workstations) QB576AA HP 2TB SATA 6Gb/s 7200 HDD

Options & Accessories (Workstations) T1P61AA 4pin to Dual-SATA Power Adapter Cable
Options & Accessories (Workstations) T3UO7AA HP Enterprise Class 240GB SATA SSD
Options & Accessories (Workstations) T3UO8AA HP Enterprise Class 480GB SATA SSD
Entry/Value Workstations V1IM59AV HP Z240 SFF Workstation Long Life
Options & Accessories (Workstations) VAA91AA Intel Ethernet 1350-T2 2-Port 1Gb NIC
Workstation CTO Modules V8B19AV HP Remote Graphics Software (RGS) for Z
Options & Accessories (Workstations) VEO53AA HP DVI to VGA Adapter

Options & Accessories (Workstations) WOR10AA HP 1TB Enterprise SATA 7200 HDD
Monitors W2Z50A9 HP EliteDisplay E230t 23-in TouchMNT
Monitors W2Z50A9#ABA HP EliteDisplay E230t 23-in TouchMNT
Monitors W2Z50AA HP EliteDisplay E230t 23-in TouchMNT
Monitors W2Z50AAH#ABA HP EliteDisplay E230t 23-in TouchMNT
Monitors W2Z50U9 HP EliteDisplay E230t TouchMNT HEAD ONLY
Monitors W2Z50U9#ABA HP EliteDisplay E230t TouchMNT HEAD ONLY
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Options & Accessories (Workstations) W3J84AA HP DP25 Removable 2.5 HDD Frame/Carrier
Options & Accessories (Workstations) W3J85AA HP DP25 Removable 2.5"" HDD Spare Carrier
Options & Accessories (Workstations) W6D62AA HP Z240/2440 Depth Adjust Fixed Rail Rk
Options & Accessories (Workstations) WS8X25AA Intel Ethernet 1350-T4 4-Port 1Gb NIC
Options & Accessories (Workstations) WS094AA NVIDIA Quadro 2000 1.0GB Graphics
High-End and workstation mobility X3T21AV HP IDS UMA i3-7100U 820 G4 BNBPC
High-End and workstation mobility X3T22AV HP IDS UMA i5-7200U 820 G4 BNBPC
High-End and workstation mobility X3T23AV HP IDS UMA i5-7300U 820 G4 BNBPC
High-End and workstation mobility X3T24AV HP IDS UMA i7-7500U 820 G4 BNBPC
High-End and workstation mobility X3T25AV HP IDS UMA i7-7600U 820 G4 BNBPC
High-End and workstation mobility X3U98AV HP IDS UMA i3-7100U 840 G4 BNBPC
High-End and workstation mobility X3VO00AV HP IDS UMA i5-7300U 840 G4 BNBPC
High-End and workstation mobility X3V02AV HP IDS UMA i5-7200U 840 G4 BNBPC
High-End and workstation mobility X3VO6AV HP IDS UMA i7-7500U 840 G4 BNBPC
High-End and workstation mobility X4B25AV HP IDS UMA i3-7100U 850 G4 BNBPC
High-End and workstation mobility X4B26AV HP IDS UMA i5-7300U 850 G4 BNBPC
High-End and workstation mobility X4B27AV HP IDS UMA i5-7200U 850 G4 BNBPC
High-End and workstation mobility X4B28AV HP IDS UMA i7-7600U 850 G4 BNBPC
High-End and workstation mobility X4B29AV HP IDS UMA i7-7500U 850 G4 BNBPC
Monitors X7R53AA HP ProDisplay P203 20-inch monitor
Monitors X7R53AAHABA HP ProDisplay P203 20-inch monitor
Options & Accessories (Workstations) X8V80AAE HP Echopixel True 3D SW 1-yr E-LTU Customer is responsible for creating back-up CD or hardcopy LTU. HP will not provide any physical product with this electronic software.
Options & Accessories (Workstations) X8V81AAE HP Echopixel True 3D SW 2-yr E-LTU Customer is responsible for creating back-up CD or hardcopy LTU. HP will not provide any physical product with this electronic software.
Options & Accessories (Workstations) X8V82AAE HP Echopixel True 3D SW 3-yr E-LTU Customer is responsible for creating back-up CD or hardcopy LTU. HP will not provide any physical product with this electronic software.
Options & Accessories (Workstations) X8V83AAE HP Echopixel True 3D SW Perpetual E-LTU Customer is responsible for creating back-up CD or hardcopy LTU. HP will not provide any physical product with this electronic software.
Options & Accessories (Monitors) X9L44A6 HP (Bulk 48) 3.5 HDD Grommet Screws
Workstation CTO Modules XQ741AV HP CECP Enabled Configuration
Workstation CTO Modules XU923AV HP No Keyboard

Workstation CTO Modules Y1R55AV HP Z TurboDrive G2 256GB TLC PCle 1stSSD
Options & Accessories (Workstations) Y1T46AA HP Z TurboDrive G2 256GB TLC PCle SSD
Options & Accessories (Workstations) Y1T47AA HP Z TurboDrive G2 256GB TLC (22 MB)
Options & Accessories (Workstations) Y1T50AA HP Z TurboDrive G2 512GB TLC (Z2 MB)
Options & Accessories (Workstations) Y1T52AA HP Z TurboDrive G2 1TB TLC PCle SSD
Options & Accessories (Workstations) Y1T53AA HP Z TurboDrive G2 1TB TLC (Z2 MB)
Options & Accessories (Workstations) Y3T76AA HP USB External DVD Writer

Options & Accessories (Workstations) Y6POSAA 2TB SATA SSD

Options & Accessories (Workstations) Y7B59AA HP Z TurboDrive G2 512GB (Z2 Mini)
Options & Accessories (Workstations) Y7B61AA HP Z2 Mini Arm/Wall VESA Mount Solution
Options & Accessories (Workstations) Z0B12AA NVIDIA Quadro P6000 24GB Graphics
Options & Accessories (Workstations) Z0B13AA NVIDIA Quadro P5000 16GB Graphics
Options & Accessories (Workstations) ZOB14AA Radeon Pro WX 7100 8GB Graphics
Options & Accessories (Workstations) Z3Q64AA HP USB Optical 2.9M Mouse

Mid-Range Workstations Z3Y91AV HP 26 G4 WKS

Workstation CTO Modules Z3Y92AV Nvd Qdr 4GB P1000 (4)mDP Graphics
Workstation CTO Modules Z3Y94AV 500GB 7200 SATA 3.5

Workstation CTO Modules Z3Y95AV 500GB 7200 SATA 3.5in 2nd

Workstation CTO Modules Z3Y96AV 500GB 7200 SATA 3.5in 3rd

Workstation CTO Modules Z3Y97AV HP 10GbE SFP+ SR 1st Transceiver
Workstation CTO Modules Z3Y98AV HP 10GbE SFP+ SR 2nd Transceiver
Workstation CTO Modules Z3Y99AV Intel X550-T2 10GbE Dual Port NIC
Workstation CTO Modules Z3700AV Intel X710-DA2 10GbE SFP+ Dual Port NIC
Workstation CTO Modules Z3Z01AV MicroSemi SmartHBA2100-4i4e SAS CNTLR
Workstation CTO Modules Z3Z05AV HP Z6 G4 CKIT

Workstation CTO Modules Z3Z05AVH#ABA HP 26 G4 CKIT

Workstation CTO Modules Z3Z06AV 3/3/3 Warranty

Workstation CTO Modules Z3Z06AVHABA 3/3/3 Warranty

High-End Workstations Z37Z16AV HP Z8 G4 WKS

Workstation CTO Modules Z237217AV Nvd Qdr 4GB P1000 (4)mDP Graphics
Workstation CTO Modules Z37Z18AV Nvd Qdr 4GB P1000 2nd Graphics
Workstation CTO Modules Z3Z20AV 500GB 7200 SATA 3.5in

Workstation CTO Modules Z3Z21AV 500GB 7200 SATA 3.5in 2nd

Workstation CTO Modules 73722AV 500GB 7200 SATA 3.5in 3rd
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Workstation CTO Modules Z73723AV HP 10GbE SFP+ SR 1st Transceiver
Workstation CTO Modules Z3724AV HP 10GbE SFP+ SR 2nd Transceiver
Workstation CTO Modules Z3Z25AV Intel X550-T2 10GbE Dual Port NIC
Workstation CTO Modules Z3726AV Intel X710-DA2 10GbE SFP+ Dual Port NIC
Workstation CTO Modules Z3727AV MicroSemi SmartHBA2100-4i4e SAS CNTLR
Workstation CTO Modules Z3731AV 3/3/3 Warranty

Workstation CTO Modules Z3Z31AVH#ABA 3/3/3 Warranty

Workstation CTO Modules Z3Z34AV HP Z8 G4 1125W CKIT

Workstation CTO Modules Z3Z34AVH#ABA HP Z8 G4 1125W CKIT

Workstation CTO Modules Z3Z35AV HP Z8 G4 1450W/1700W CKIT
Workstation CTO Modules Z3Z35AVH#ABA HP Z8 G4 1450W/1700W CKIT
Workstation CTO Modules Z37Z49AV Operating System Load to PCle
Workstation CTO Modules Z3Z50AV Operating System Load to SATA/SAS
Workstation CTO Modules ZAH55AV Operating System Load to PCle
Workstation CTO Modules Z4H56AV Operating System Load to SATA/SAS
Monitors ZAWG65A4 HP Z38c 37.5-inch Curved Display
Monitors ZAWG5A4#ABA HP Z38c 37.5-inch Curved Display
Monitors ZAW65U9 HP Z38c Curved Display HEAD ONLY
Monitors ZAWG65U9#ABA HP Z38c Curved Display HEAD ONLY
Monitors Z4Y82A4 HP Z31x Display

Monitors ZAY82A4H#ABA HP Z31x Display

Workstation CTO Modules Z5G89AV Base FIO 4xUSB3 TypeA

Workstation CTO Modules Z5G98AV AMD RdnP WX 7100 8GB 4DP Graphics
Workstation CTO Modules Z5G99AV AMD Radeon Pro WX 7100 8GB 2nd GFX
Workstation CTO Modules Z5HO0AV Nvd Qdr 4GB P1000 2nd Graphics
Workstation CTO Modules Z5H01AV NVIDIA Quadro P1000 4GB 3rd GFX
Workstation CTO Modules Z5H04AV NVIDIA Quadro P400 2GB (3)mDP Graphics
Workstation CTO Modules Z5HO5AV Nvd Qdr 2GB P400 2nd Graphics
Workstation CTO Modules Z5H22AV 1TB 7200 SATA 3.5

Workstation CTO Modules Z5H23AV 1TB 7200 SATA 3.5 2nd

Workstation CTO Modules Z5H24AV 1TB 7200 SATA 3.5 4th

Workstation CTO Modules Z5H25AV 1TB 7200 SATA 3.5 3rd

Workstation CTO Modules Z5H26AV 1TB 7200 SATA Enterprise 3.5in
Workstation CTO Modules Z5H27AV 1TB 7200 SATA Enterprise 3.5in 2nd
Workstation CTO Modules Z5H28AV 1TB 7200 SATA Enterprise 3.5in 3rd
Workstation CTO Modules Z5H29AV 1TB 7200 SATA Enterprise 3.5 4th
Workstation CTO Modules Z5H30AV 2TB 7200 SATA 3.5in

Workstation CTO Modules Z5H31AV 2TB 7200 SATA 3.5in 2nd

Workstation CTO Modules Z5H32AV 2TB 7200 SATA 3.5in 3rd

Workstation CTO Modules Z5H33AV 2TB 7200 SATA 3.5 4th

Workstation CTO Modules Z5H34AV 300GB 15k SAS SFF

Workstation CTO Modules Z5H35AV 300GB 15k SAS SFF 2nd

Workstation CTO Modules Z5H42AV 4TB 7200 SATA Enterprise 3.5in
Workstation CTO Modules Z5H43AV 4TB 7200 SATA Enterprise 3.5in 2nd
Workstation CTO Modules Z5H44AV 4TB 7200 SATA Enterprise 3.5in 3rd
Workstation CTO Modules Z5HA5AV 4TB 7200 SATA Enterprise 3.5 4th
Workstation CTO Modules Z5H46AV 500GB 7200 SATA 3.5 4th

Workstation CTO Modules Z5H47AV 500GB 7200 SATA OPAL2 SFF
Workstation CTO Modules Z5H52AV HP i350-T2 PCle Dual Port Gigabit NIC
Workstation CTO Modules Z5H53AV Intel Ethernet 1210-T1 PCle x1 Gb NIC
Workstation CTO Modules Z5H55AV 9.5 BD Writer 1st ODD

Workstation CTO Modules Z5H56AV 9.5 BD Writer 2nd ODD

Workstation CTO Modules Z5H57AV 9.5 DVDROM 1st ODD

Workstation CTO Modules Z5H58AV 9.5 DVDWR 1st ODD

Workstation CTO Modules Z5H59AV 9.5 DVDWR 2nd ODD

Workstation CTO Modules Z5H60AV 128GB (4x32GB) DDR42666 ECC REG 1CPU
Workstation CTO Modules Z5H61AV 16GB (2x8GB) DDR42666 ECC REG 1CPU
Workstation CTO Modules Z5H64AV 192GB (6x32GB) DDR42666 ECC REG 2CPU
Workstation CTO Modules Z5H65AV 24GB (3x8GB) DDR42666 ECC REG 1CPU
Workstation CTO Modules Z5H66AV 32GB (2x16GB) DDR42666 ECC REG 1CPU
Workstation CTO Modules Z5H67AV 32GB (4x8GB) DDR42666 ECC REG 1CPU
Workstation CTO Modules Z5H70AV 48GB (6x8GB) DDR42666 ECC REG 1CPU
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Workstation CTO Modules Z5H71AV 48GB (6x8GB) DDR42666 ECC REG 2CPU
Workstation CTO Modules Z5H72AV 64GB (2x32GB) DDR42666 ECC REG 1CPU
Workstation CTO Modules Z5H73AV 64GB (4x16GB) DDR42666 ECC REG 1CPU
Workstation CTO Modules Z5H74AV 8GB (1x8GB) DDR4 2666 ECC REG
Workstation CTO Modules Z5H75AV 96GB (12x8GB) DDR42666 ECC REG 2CPU
Workstation CTO Modules Z5H78AV 96GB (6x16GB) DDR42666 ECC REG 2CPU
Workstation CTO Modules Z5H79AV Single Unit (TWR) Packaging

Workstation CTO Modules Z5H80AV 1TB 2.5in SATA SSD

Workstation CTO Modules Z5H81AV 1TB 2.5in SATA 2nd SSD

Workstation CTO Modules Z5H82AV 1TB 2.5in SATA 3rd SSD

Workstation CTO Modules Z5H83AV 1TB 2.5in SATA 4th SSD

Workstation CTO Modules Z5H84AV 240GB SATA Enterprise SSD

Workstation CTO Modules Z5H85AV 240GB SATA Enterprise 2nd SSD
Workstation CTO Modules Z5H86AV 240GB SATA Enterprise 3rd SSD
Workstation CTO Modules Z5H87AV 240GB SATA Enterprise 4th SSD
Workstation CTO Modules Z5H88AV 256GB 2.5in SATA SSD

Workstation CTO Modules Z5H89AV 256GB 2.5in SATA 2nd SSD

Workstation CTO Modules Z5H90AV 256GB 2.5in SATA 3rd SSD

Workstation CTO Modules Z5H91AV SSD 256GB SATA 4th

Workstation CTO Modules Z5H92AV 256GB 2.5in SATA OPAL2 SSD
Workstation CTO Modules Z5H93AV 2TB 2.5in SATA SSD

Workstation CTO Modules Z5H94AV 2TB 2.5in SATA 2nd SSD

Workstation CTO Modules Z5H95AV 2TB SATA 3rd SSD

Workstation CTO Modules Z5H96AV 2TB SATA 4th SSD

Workstation CTO Modules Z5H97AV 480GB SATA Enterprise SSD

Workstation CTO Modules Z5H98AV 480GB SATA Enterprise 2nd SSD
Workstation CTO Modules Z5H99AV 480GB SATA Enterprise 3rd SSD
Workstation CTO Modules Z5J00AV 480GB SATA Enterprise 4th SSD
Workstation CTO Modules Z5J01AV 512GB 2.5in SATA SSD

Workstation CTO Modules Z5J02AV 512GB 2.5in SATA 2nd SSD

Workstation CTO Modules Z5J03AV 512GB 2.5in SATA 3rd SSD

Workstation CTO Modules Z5J04AV 512GB 2.5in SATA 4th SSD

Workstation CTO Modules Z5J05AV 512GB 2.5in SATA OPAL2 SSD
Workstation CTO Modules Z5J06AV Z6 G4 90 1000W Chassis

Workstation CTO Modules Z5J08AV HP SD Card Reader

Workstation CTO Modules Z5J09AV HP Solenoid Lock and Hood Sensor (TWR)
Workstation CTO Modules Z5J10AV NVIDIA SLI 3-Slot Graphics Connector
Workstation CTO Modules Z5J11AV Premium FIO 2xUSB3.1 TypeC 2xUSB3 TypeA
Workstation CTO Modules Z5J12AV RAID 0 Striped Array Configuration
Workstation CTO Modules Z5J13AV RAID 1 Mirrored Array Configuration
Workstation CTO Modules Z5J14AV RAID 10 Striped/Mirrored Configuration
Workstation CTO Modules Z5J17AV Base FIO 4xUSB3 TypeA

Workstation CTO Modules Z5127AV AMD RdnP WX 7100 8GB 4DP Graphics
Workstation CTO Modules Z5J28AV AMD Radeon Pro WX 7100 8GB 2nd GFX
Workstation CTO Modules Z5J29AV AMD Radeon Pro WX 7100 8GB 3rd GFX
Workstation CTO Modules Z5J30AV NVIDIA Quadro P1000 4GB 3rd GFX
Workstation CTO Modules Z5J31AV NVIDIA Quadro P1000 4GB 4th GFX
Workstation CTO Modules Z5J35AV NVIDIA Quadro P400 2GB (3)mDP Graphics
Workstation CTO Modules Z5J36AV Nvd Qdr 2GB P400 2nd Graphics
Workstation CTO Modules Z5J60AV 1TB 7200 SATA 3.5in

Workstation CTO Modules Z5J61AV 1TB 7200 SATA 3.5 2nd

Workstation CTO Modules Z5J62AV 1TB 7200 SATA 3.5 4th

Workstation CTO Modules Z5J63AV 1TB 7200 SATA 3.5 5th

Workstation CTO Modules Z5J64AV 1TB 7200 SATA 3.5 3rd

Workstation CTO Modules Z5J65AV 1TB 7200 SATA Enterprise 3.5in
Workstation CTO Modules Z5J66AV 1TB 7200 SATA Enterprise 3.5in 2nd
Workstation CTO Modules Z5J67AV 1TB 7200 SATA Enterprise 3.5in 3rd
Workstation CTO Modules Z5J68AV 1TB 7200 SATA Enterprise 3.5 4th
Workstation CTO Modules Z5J69AV 1TB 7200 SATA Enterprise 3.5 5th
Workstation CTO Modules Z5J70AV 2TB 7200 SATA 3.5in

Workstation CTO Modules Z5J71AV 2TB 7200 SATA 3.5in 2nd

Workstation CTO Modules Z5J72AV 2TB 7200 SATA 3.5in 3rd
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Workstation CTO Modules Z5J73AV 2TB 7200 SATA 3.5 4th

Workstation CTO Modules Z5J74AV 2TB 7200 SATA 3.5 5th

Workstation CTO Modules Z5J75AV 300GB 15k SAS SFF

Workstation CTO Modules Z5J76AV 300GB 15k SAS SFF 2nd

Workstation CTO Modules Z5J85AV 4TB 7200 SATA Enterprise 3.5in
Workstation CTO Modules Z5J86AV 4TB 7200 SATA Enterprise 3.5in 2nd
Workstation CTO Modules Z5J87AV 4TB 7200 SATA Enterprise 3.5in 3rd
Workstation CTO Modules Z5J88AV 4TB 7200 SATA Enterprise 3.5 4th
Workstation CTO Modules Z5J89AV 4TB 7200 SATA Enterprise 3.5 5th
Workstation CTO Modules Z5J90AV 500GB 7200 SATA 3.5 4th

Workstation CTO Modules Z5J91AV 500GB 7200 SATA 3.5 5th

Workstation CTO Modules Z5J92AV 500GB 7200 SATA OPAL2 SFF
Workstation CTO Modules Z5J98AV HP Chassis Intrusion Sensor

Workstation CTO Modules Z5K00AV HP i350-T2 PCle Dual Port Gigabit NIC
Workstation CTO Modules Z5K01AV HP SD Card Reader

Workstation CTO Modules Z5K02AV Intel Ethernet 1210-T1 PCle x1 Gb NIC
Workstation CTO Modules Z5K05AV NVIDIA SLI 2-Slot Graphics Connector
Workstation CTO Modules Z5K10AV HP Z Turbo Drv M.2 1TB TLC SSD
Workstation CTO Modules Z5K11AvV HP Z Turbo Drive M.2 1TB TLC 2nd SSD
Workstation CTO Modules Z5K12AvV HP Z Turbo Drive M.2 1TB TLC 3rd SSD
Workstation CTO Modules Z5K13AV HP Z Turbo Drive M.2 1TB TLC 4th SSD
Workstation CTO Modules Z5K17AV HP Z Turbo Drive M.2 256GB TLC SSD
Workstation CTO Modules Z5K18AV HP Z Turbo Drive M.2 256GB TLC 2nd SSD
Workstation CTO Modules Z5K19AV HP Z Turbo Drive M.2 256GB TLC 3rd SSD
Workstation CTO Modules Z5K20AV HP Z Turbo Drive M.2 256GB TLC 4th SSD
Workstation CTO Modules Z5K25AV HP Z Turbo Drv M.2 512GB TLC SSD
Workstation CTO Modules Z5K26AV HP Z Turbo Drive M.2 512GB TLC 2nd SSD
Workstation CTO Modules Z5K27AV HP Z Turbo Drive M.2 512GB TLC 3rd SSD
Workstation CTO Modules Z5K28AV HP Z Turbo Drive M.2 512GB TLC 4th SSD
Workstation CTO Modules Z5K29AV 9.5 BD Writer 1st ODD

Workstation CTO Modules Z5K30AV 9.5 BD Writer 2nd ODD

Workstation CTO Modules Z5K31AV 9.5 DVDROM 1st ODD

Workstation CTO Modules Z5K32AV 9.5 DVDWR 1st ODD

Workstation CTO Modules Z5K33AV 9.5 DVDWR 2nd ODD

Workstation CTO Modules Z5K34AV Premium FIO 2xUSB3.1 TypeC 2xUSB3 TypeA
Workstation CTO Modules Z5K35AV RAID 0 Striped Array Configuration
Workstation CTO Modules Z5K36AV RAID 1 Mirrored Array Configuration
Workstation CTO Modules Z5K37AV RAID 10 Striped/Mirrored Configuration
Workstation CTO Modules Z5K40AV 1.5TB (12x128GB) DDR42666 ECC LR
Workstation CTO Modules Z5K42AV 128GB (4x32GB) DDR42666 ECC REG 1CPU
Workstation CTO Modules Z5K53AV 3TB (24x128GB) DDR42666 ECC LR 2CPU
Workstation CTO Modules Z5K54AV 48GB (3x16GB) DDR42666 ECC REG 1CPU
Workstation CTO Modules Z5K56AV 48GB (6x8GB) DDR42666 ECC REG 2CPU
Workstation CTO Modules Z5K58AV 64GB (2x32GB) DDR42666 ECC REG 1CPU
Workstation CTO Modules Z5K62AV 768GB (6x128GB) DDR42666 ECC LR 1CPU
Workstation CTO Modules Z5K63AV 768GB (6x128GB) DDR42666 ECC LR 2CPU
Workstation CTO Modules Z5K65AV Single Unit (TWR) Packaging

Workstation CTO Modules Z5K66AV 1TB 2.5in SATA SSD

Workstation CTO Modules Z5K67AV 1TB 2.5in SATA 2nd SSD

Workstation CTO Modules Z5K68AV 1TB 2.5in SATA 3rd SSD

Workstation CTO Modules Z5K69AV 1TB 2.5in SATA 4th SSD

Workstation CTO Modules Z5K70AV 1TB SATA 5th SSD

Workstation CTO Modules Z5K71AV 1TB SATA 6th SSD

Workstation CTO Modules Z5K72AV 240GB SATA Enterprise SSD

Workstation CTO Modules Z5K73AV 240GB SATA Enterprise 2nd SSD
Workstation CTO Modules Z5K74AV 240GB SATA Enterprise 3rd SSD
Workstation CTO Modules Z5K75AV 240GB SATA Enterprise 4th SSD
Workstation CTO Modules Z5K76AV 240GB SATA Enterprise 5th SSD
Workstation CTO Modules Z5K77AV 240GB SATA Enterprise 6th SSD
Workstation CTO Modules Z5K78AV 256GB 2.5in SATA SSD

Workstation CTO Modules Z5K79AV 256GB 2.5in SATA 2nd SSD

Workstation CTO Modules Z5K80AV 256GB 2.5in SATA 3rd SSD
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Workstation CTO Modules Z5K81AV SSD 256GB SATA 4th

Workstation CTO Modules Z5K82AV SSD 256GB SATA 5th

Workstation CTO Modules Z5K83AV SSD 256GB SATA 6th

Workstation CTO Modules Z5K84AV 256GB 2.5in SATA OPAL2 SSD
Workstation CTO Modules Z5K85AV 2TB 2.5in SATA SSD

Workstation CTO Modules Z5K86AV 2TB 2.5in SATA 2nd SSD

Workstation CTO Modules Z5K87AV 2TB SATA 3rd SSD

Workstation CTO Modules Z5K88AV 2TB SATA 4th SSD

Workstation CTO Modules Z5K89AV 2TB SATA 5th SSD

Workstation CTO Modules Z5K90AV 2TB SATA 6th SSD

Workstation CTO Modules Z5K91AV 480GB SATA Enterprise SSD

Workstation CTO Modules Z5K92AV 480GB SATA Enterprise 2nd SSD
Workstation CTO Modules Z5K93AV 480GB SATA Enterprise 3rd SSD
Workstation CTO Modules Z5K94AV 480GB SATA Enterprise 4th SSD
Workstation CTO Modules Z5K95AV 480GB SATA Enterprise 5th SSD
Workstation CTO Modules Z5K96AV 480GB SATA Enterprise 6th SSD
Workstation CTO Modules Z5K97AV 512GB 2.5in SATA SSD

Workstation CTO Modules Z5K98AV 512GB 2.5in SATA 2nd SSD

Workstation CTO Modules Z5K99AV 512GB 2.5in SATA 3rd SSD

Workstation CTO Modules Z5L00AV 512GB 2.5in SATA 4th SSD

Workstation CTO Modules Z5L01AV SSD 512GB SATA 5th

Workstation CTO Modules Z5L02AV SSD 512GB SATA 6th

Workstation CTO Modules Z5L03AV 512GB 2.5in SATA OPAL2 SSD
Workstation CTO Modules Z5L04AV Z8 G4 90 1125W WW Chassis 100V/15A
Workstation CTO Modules Z5L05AV Z8 G4 90 1450W WW Chassis 100V/20A
Workstation CTO Modules Z5L06AV Red Hat Enterprise Linux (RHEL)
Workstation CTO Modules Z5L07AV Red Hat Enterprise Linux (RHEL)
Workstation CTO Modules Z5L08AV HP Linux-ready

Workstation CTO Modules Z5L09AV HP Linux-ready

Workstation CTO Modules Z5P75AV HP Z Turbo Drive Quad Pro 256GB TLC SSD
Workstation CTO Modules Z5P76AV Operating System Load to M.2
Workstation CTO Modules Z5P77AV HP Z Turbo Drive Quad Pro 256GB TLC SSD
Workstation CTO Modules Z5P78AV Operating System Load to M.2
Workstation CTO Modules Z6A34AV No Included ODD

Workstation CTO Modules Z6A35AV No Integrated GFX

Workstation CTO Modules Z6A37AV HP Z Turbo Drv Quad 1TB TLC SSD 2nd
Workstation CTO Modules Z6A38AV HP Z Turbo Drv Quad 1TB TLC SSD 3rd
Workstation CTO Modules Z6A39AV HP Z Turbo Drv Quad 1TB TLC SSD 4th
Workstation CTO Modules Z6A43AV HP Z Turbo Drv Quad 256GB TLC SSD 2nd
Workstation CTO Modules Z6A44AV HP Z Turbo Drv Quad 256GB TLC SSD 3rd
Workstation CTO Modules Z6A45AV HP Z Turbo Drv Quad 256GB TLC SSD 4th
Workstation CTO Modules Z6A49AV HP Z Turbo Drv Quad 512GB TLC SSD 2nd
Workstation CTO Modules Z6A50AV HP Z Turbo Drv Quad 512GB TLC SSD 3rd
Workstation CTO Modules Z6A51AV HP Z Turbo Drv Quad 512GB TLC SSD 4th
Workstation CTO Modules Z6A57AV HP Z Turbo Drive Quad Pro 1TB TLC SSD
Workstation CTO Modules Z6A61AV HP Z Turbo Drive Quad Pro 512GB TLC SSD
Workstation CTO Modules Z7X65AV HP Remove Computrace BIOS Module
Workstation CTO Modules Z7X66AV HP TPM Disabled

Workstation CTO Modules Z7X71AV 128GB 2280 PCle TLC SSD

Workstation CTO Modules Z7X77AV HP Remove Computrace BIOS Module
Workstation CTO Modules Z7X78AV HP TPM Disabled

Workstation CTO Modules Z7X82AV No MS Office Pre-Loaded SW
Workstation CTO Modules Z7X84AV Intel Wi-Fi 6 AX200 ax2x2 nvP +BT5 WW
Workstation CTO Modules Z7X85AV HP DisplayPort to DVI-D Adapter
Workstation CTO Modules Z7X87AV No Included ODD

Workstation CTO Modules Z7X88AV No Integrated GFX

Options & Accessories (Monitors) Z9H61A6 HP (Bulk 48) G3/4 2.5 HD/SSD M3 Grom Scr
Options & Accessories (Workstations) Z9N40AA HP USB Premium Keyboard

Options & Accessories (Workstations) Z9N40AAHABA HP USB Premium Keyboard

Options & Accessories (Workstations) Z9N41AA HP Wireless Premium Keyboard

Options & Accessories (Workstations) Z9N41AAH#ABA HP Wireless Premium Keyboard

HP TechPulse U9QESAAE HP 1y DaaS Proact Mgt STD Svc E-LTU - HP TechPulse uses machine learning, and predictive analytics to help reduce device downtime and avoidable maintenance by spotting issues before they b
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HP TechPulse U9QE6AAE HP 2y DaaS Proact Mgt STD Svc E-LTU - HP TechPulse uses machine learning, and predictive analytics to help reduce device downtime and avoidable maintenance by spotting issues before they b
HP TechPulse U9QE7AAE HP 3y DaaS Proact Mgt STD Svc E-LTU - HP TechPulse uses machine learning, and predictive analytics to help reduce device downtime and avoidable maintenance by spotting issues before they b
HP TechPulse USQESAAE HP 4y DaaS Proact Mgt STD Svc E-LTU - HP TechPulse uses machine learning, and predictive analytics to help reduce device downtime and avoidable maintenance by spotting issues before they b
Care Pack Services - 76/ Z8 - 3/3/0 - Desktops Only UE342E HP 3 Year Next Business Day Onsite Hardware Support with Defective Media Retention for Workstation

Care Pack Services - 26/ Z8 - 3/3/0 - Desktops Only UE343E HP 4 Year Next Business Day Onsite Hardware Support with Defective Media Retention for Workstation

Care Pack Services - 26/ Z8 - 3/3/0 - Desktops Only UE344E HP 5 Year Next Business Day Onsite Hardware Support with Defective Media Retention for Workstation

Care Pack Services - 26/ Z8 - 3/3/0 - Desktops Only UOAS86E HP 3 Year Next Business Day Hardware Support with Accidental Damage Protection for Workstation

Care Pack Services - 26/ Z8 - 3/3/0 - Desktops Only UOAS87E HP 4 Year Next Business Day Hardware Support with Accidental Damage Protection for Workstation

Care Pack Services - 26/ Z8 - 3/3/0 - Desktops Only U7942E HP 4 Year Next Business Day Onsite Hardware Support for Workstations

Care Pack Services - 26/ Z8 - 3/3/0 - Desktops Only U7944E HP 5 Year Next Business Day Onsite Hardware Support for Workstations

Care Pack Services - 76/ Z8 - 3/3/0 - Desktops Only UE379E HP 3 Year Next Business Day Onsite Optional Customer Self Repair DT/WS Only Hardware Service

Care Pack Services - 26/ Z8 - 3/3/0 - Desktops Only UF239E HP 5 Year Next Business Day Hardware Support with Accidental Damage Protection for Workstation

Care Pack Services - 26/ Z8 - 3/3/0 - Desktops Only U9WUSE HP 3 year Next Business Day Onsite with Accidental Damage Protection G2 and Defective Media Retention WS Only support
Care Pack Services - 26/ Z8 - 3/3/0 - Desktops Only U9WU9E HP 4 year Next Business Day Onsite with Accidental Damage Protection G2 and Defective Media Retention WS Only support
Care Pack Services - 76/ Z8 - 3/3/0 - Desktops Only HL565E HP 5 year Next Business Day Onsite with Accidental Damage Protection G2 and Defective Media Retention WS Only support
Care Pack Services - 26/ Z8 - 3/3/0 - Desktops Only U1G55E HP 3 Year Next Business Day Onsite Hardware Support with Defective Media Retention for Workstation

Care Pack Services - 26/ Z8 - 3/3/0 - Desktops Only U1G56E HP 4 Year Next Business Day Onsite Hardware Support with Defective Media Retention for Workstation

Care Pack Services - 76/ Z8 - 3/3/0 - Desktops Only U1G57E HP 5 Year Next Business Day Onsite Hardware Support with Defective Media Retention for Workstation

Care Pack Services - 26/ Z8 - 3/3/0 - Desktops Only UOAS8SE HP 3 Year Next Business Day Hardware Support with Accidental Damage Protection for Workstation

Care Pack Services - 26/ Z8 - 3/3/0 - Desktops Only UOAB9E HP 4 Year Next Business Day Hardware Support with Accidental Damage Protection for Workstation

Care Pack Services - 26/ Z8 - 3/3/0 - Desktops Only U1G62E HP 5 Year Next Business Day Hardware Support with Accidental Damage Protection for Workstation

Care Pack Services - 76/ Z8 - 3/3/0 - Desktops Only U9WUSE HP 3 year Next Business Day Onsite with Accidental Damage Protection G2 and Defective Media Retention WS Only support
Care Pack Services - 26/ Z8 - 3/3/0 - Desktops Only U9WUGE HP 4 year Next Business Day Onsite with Accidental Damage Protection G2 and Defective Media Retention WS Only support
Care Pack Services - 26/ Z8 - 3/3/0 - Desktops Only U9WU7E HP 5 year Next Business Day Onsite with Accidental Damage Protection G2 and Defective Media Retention WS Only support
Care Pack Services - 76/ Z8 - 3/3/0 - Desktops Only U1G59E HP 3 Year Next Business Day Onsite Optional Customer Self Repair DT/WS Only Hardware Service

Care Pack Services - 26/ Z8 - 3/3/0 - Desktops Only U1G37E HP 4 Year Next Business Day Onsite Hardware Support for Workstations

Care Pack Services - 26/ Z8 - 3/3/0 - Desktops Only U1G39E HP 5 Year Next Business Day Onsite Hardware Support for Workstations

Landesk - Desktops Only H6R61AAE HP 1y LANDesk SUM SVC 1-499 E LTU

Landesk - Desktops Only H6R75AAE HP 1y LANDesk TUM SVC 1-499 E LTU

Landesk - Desktops Only H6R76AAE HP 1y LANDesk TUM SVC 500-999 E LTU

Landesk - Desktops Only H6R91AAE HP 1yLANDeskAnalyticsAC SVC 1-499 E LTU

Landesk - Desktops Only H6RI6AAE HP 1y LANDeskDA DEA BUN SVC 1-499 E LTU

Landesk - Desktops Only H6S02AAE HP 1y LANDesk Mobility SVC 1-499 E LTU

Landesk - Desktops Only H6S07AAE HP 1y LANDeskPatchMGRStnAlone SVC E LTU

Landesk - Desktops Only HB6S14AAE HP LANDesk ProfServices SSM SVC E LTU

Landesk - Desktops Only H6S15AAE HP LANDesk ProSvcs Daily Expense E LTU

Landesk - Desktops Only H6S26AAE HP LANDesk BootcampTraining SVC E LTU

Landesk - Desktops Only H6S27AAE HP LANDesk Train ONSITE 5 DaysSVC E LTU

Landesk - Desktops Only H8E22AAE HP 1y LANDesk VCloudSvcApplian MNT E-LTU

Landesk - Desktops Only H8E23AAE HP 1y LANDeskSerDeskConAnalyst MNT E-LTU

Landesk - Desktops Only H8E24AAE HP 1y LANDesk SerDeskFixAnlyst MNT E-LTU

Landesk - Desktops Only H8E25AAE HP 1y LANDesk SerDeskEntServer MNT E-LTU

Landesk - Desktops Only H8E26AAE HP 1y LANDesk SerDeskStdServer MNT E-LTU

Landesk - Desktops Only H8E27AAE HP 1y LANDesk PsdCentAdvConPak MNT E-LTU

Landesk - Desktops Only H8E28AAE HP 1y LANDesk PswdCentBasicPak MINT E-LTU

Landesk - Desktops Only H8E29AAE HP 1y LD PswdCentPhnReset PIN MNT E-LTU

Landesk - Desktops Only HZ825AAE HP 1y LANDesk Mgmt SVC 1-499 E-LTU

Landesk - Desktops Only HZ826AAE HP 1y LANDesk Mgmt SVC 500-999 E-LTU

Landesk - Desktops Only HZ827AAE HP 1y LANDesk Mgmt SVC 1K-1999 E-LTU

Landesk - Desktops Only HZ828AAE HP 1y LANDesk Mgmt SVC 2K-4999 E-LTU

Landesk - Desktops Only HZ829AAE HP 1y LANDesk Mgmt SVC 5K-9999 E-LTU

Landesk - Desktops Only HZ830AAE HP 1y LANDesk Sec Subscript SVC E-LTU

Landesk - Desktops Only HZ831AAE HP 1y LANDesk Patch Subs SVC 1-499 E-LTU

Landesk - Desktops Only HZ832AAE HP 1y LANDeskPatchSubs SVC 500-999 E-LTU

Landesk - Desktops Only HZ833AAE HP 1y LANDeskPatchSubs SVC 1K-1999 E-LTU

Landesk - Desktops Only HZ834AAE HP 1y LANDeskPatchSubs SVC 2K-4999 E-LTU

Landesk - Desktops Only HZ835AAE HP 1y LANDeskPatch SubsSVC 5K-9999 E-LTU

Landesk - Desktops Only HZ981AAE HP 1y LANDesk MI SCCM SVC 1-499 E LTU

Landesk - Desktops Only HZ982AAE HP 1y LANDesk MISCCM SVC 500-999 E LTU

Landesk - Desktops Only HZ983AAE HP 1y LANDeskMI SCCM SVC 1K-1999 E LTU

Landesk - Desktops Only HZ984AAE HP 1y LANDeskMI SCCM SVC 2K-4999 E LTU

Landesk - Desktops Only HZ985AAE HP 1y LANDeskMI SCCM SVC 5K-9999 E LTU
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Part Number/SKU

Description

Landesk - Desktops Only

Secure Doc - Desktops Only
Secure Doc - Desktops Only
Secure Doc - Desktops Only
Secure Doc - Desktops Only
Secure Doc - Desktops Only
Secure Doc - Desktops Only
Secure Doc - Desktops Only
Secure Doc - Desktops Only
Secure Doc - Desktops Only
Secure Doc - Desktops Only
Secure Doc - Desktops Only
Secure Doc - Desktops Only
Secure Doc - Desktops Only
Secure Doc - Desktops Only
Secure Doc - Desktops Only
Secure Doc - Desktops Only
Secure Doc - Desktops Only
Secure Doc - Desktops Only

Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -

Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only

HZ986AAE HP 1y LANDesk MI SCCM SVC 10K+ E LTU

H6S51AAE HP 1y SecureDoc WinEntr Sup 1-499 E LTU

H6S52AAE HP 1y SecureDoc WinEntr Sup500-999 E LTU

H6S53AAE HP 1y SecureDoc WinEntr Sup1K-4999 E LTU

H6S54AAE HP 1y SecureDoc WinEntr Sup 5K+ E LTU

H6S55AAE HP 3y SecureDoc WinEntr Sup 1-499 E LTU

H6S56AAE HP 3y SecureDoc WinEntr Sup500-999 E LTU

H6S57AAE HP 3y SecureDoc WinEntr Sup1K-4999 E LTU

H6S58AAE HP 3y SecureDoc WinEntr Sup 5K+ E LTU

H6S59AAE 1yr SDoc Std Support Ren 1-499 lic

H7A18AAE 1yr SDoc Std Support Ren 500-999 lic

H7A19AAE 1yr SDoc Std Support Ren 1000-4999 lic

H7A20AAE 1yr SDoc Std Support Ren 5000+ lic

H7A21AAE 1yr SDoc 24x7 Support Combo 1000-4999 lic

H7A22AAE 1yr SDoc 24x7 Support Combo 5000+ lic

H7A23AAE 3yr SDoc 24x7 Support Combo 1000-4999 lic

H7A24AAE 3yr SDoc 24x7 Support Combo 5000+ lic

H7A25AAE 1yr SDoc 24x7 Support Ren 1000-4999 lic

H7A26AAE 1yr SDoc 24x7 Support Ren 5000+ lic

UBOAGE HP 2 Year Pickup and Return Notebook Only Service

UBOP6E HP 3 Year Pickup and Return PROMO Notebook Only Service

UBOA7E HP 3 Year Pickup and Return Commercial Notebook Only Service

UBOASE HP 4 Year Pickup and Return Notebook Only Service

UBOA9E HP 5 Yea Pickup and Return Notebook Only Service

UAG6Y9E HP 1 Year Next Business Day Onsite Commercial Notebook Only Service

UAG6Z0E HP 2 Year Next Business Day Onsite Notebook Only Service

UBOPSE HP 3 Year Next Business Day On-Site PROMO NB Only SVC

UAG6Z1E HP 3 Year Next Business Day Onsite Notebook Only Service

UAG6Z2E HP 4 Year Next Business Day Onsite Notebook Only Hardware Support

UAG6Z3E HP 5 year Next Business Day Onsite Notebook Only Service

UBOLSE HP 1 Year Pickup and Return w/Accidental Damage Protection G2 Notebook Only Service

UA8U2E HP 2 Year Pickup and Return w/Accidental Damage Protection G2 Notebook Only Service

UB1UOE HP 2 Year Pickup and Return 1 Accidental Damage Protection Claim Notebook Only Service

UBOP7E HP 3 Year 9x5 Pickup and Return w/Accidental Damage Protection G2 PROMO Notebook Only Service
UBOL6E HP 3 Year Pickup and Return w/Accidental Damage Protection G2 Commercial Notebook Only Service
UB1U1E HP 3 Year Pickup and Return 1 Accidental Damage Protection Claim Notebook Only Service

UA8SUGE HP 4 Year Pickup and Return w/Accidetal Damage Protection G2 Notebook Only Service

UB1U2E HP 4 Year Pickup and Return 1 Accidental Damage Protection Claim Notebook Only Service

UBOP9E HP 5 Year Pickup and Return with Accidental Damage Protection G2 Notebook Only Service

UB1U3E HP 5 Year Pickup and Return 1 Accidental Damage Protection Claim Notebook Only Service

UAG6Z5E HP 1 Year Next Business Day Onsite with Accidental Damage Protection G2 Notebook Only Service
UAG6Z6E HP 2 Year Next Business Day Onsite with Accidental Damage Protection G2 Notebook Only Service
UBOQOE HP 3 Year Next business Day Onsite w/Accidnetal Damage Protection G2 PROMO Notebook Only Service
UAG6Z7E HP 3 Year Next Business Day Onsite with Accidental Damage Protection G2 Notebook Only Service
UAG6Z8E HP 4 Year Next Business Day Onsite with Accidental Damage Protection G2 Notebook Only Service
UA6Z9E HP 5 Year Next Business Day Onsite with Accidental Damage Protection G2 Notebook Only Service
UBOB1E HP 1 Year PickUp and Return w/Defective Media Retention Notebook Only Service

UBOB2E HP 2 Year PickUp and Return w/Defective Media Retention Notebook Only Service

UBOB3E HP 3 Year Pickup and Return w/Defective Media Retentions Commercial Notebook Only Service

UBOB4E HP 4 Year PickUp and Return w/Defective Media Retention Notebook Only Service

UBOBSE HP 5 Year PickUp and Return w/Defective Media Retention Notebook Only Service

UA7A1E HP 1 Year Next Business Day w/Defective Media Retention Commercial Notebook Only Service

UA7A2E HP 2 Year Next Business Day Onsite w/Defective Media Retention Notebook Only Service

UA7A3E HP 3 Year Next Business Day w/Defective Media Retention Commercial Notebook Only Service

UA7A4E HP 4 Year Next Business Day Onsite w/Defective Media Retention Notebook Only Service

UA7ASE HP 5 Year Next Business Day Onsite w/Defective Media Retention Notebook Only Service

UBOB6E HP 1 Year PickUp and Return w/Defective Media Retention and Accidental Damage Protection G2 Notebook Only Service
UBOB7E HP 2 Year PickUp and Return w/Defective Media Retention and Accidental Damage Protection G2 Notebook Only Service
UBOBSE HP 3 Year PickUp and Return w/Defective Media Retention and Accidental Damage Protection G2 Notebook Only Service
UBOB9E HP 4 Year PickUp and Return w/Defective Media Retention and Accidental Damage Protection G2 Notebook Only Service
UBOCOE HP 5 Year PickUp and Return w/Defective Media Retention and Accidental Damage Protection G2 Notebook Only Service
UA7AGE HP 1 Year Next Business Day w/Accidental Damage Protection G2 Defective Media Retention Notebook Only Service
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Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -

Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 1/1/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only

UA7ATE
UA7ASE
UA9YSE
UA9YSE
UASZOE
UASZAE
UAS9Z1E
UASZ8E
UBOA2E
UA9Z2E
UASZ9E
UBOA3E
UASZ3E
UBOAOE
UBOA4E
UB5Q4E
UB5Q5E
UB5Q6E
UB5QOE
UB5Q1E
U9UWY7E
U9UWSE
UE371E
UE372E
USANGE
USAN7E
UBOG7E
UBOGSE
UBOKSE
UBOEOE
UBOHSE
UBOE1E
UBOJOE
UBOE2E
UA8U3E
UBOLOE
UBOHOE
UA8UA4E
UBOH1E
UA8USE
UBOH2E
UBOL2E
UBOE4E
UBOESE
UBOEGE
UBOH3E
UBOH4E
UBOH5E
UBOE7E
UBOESE
UBOESE
UBOL3E
UBOHG6E
UBOL4E
UBOFOE
UBOF1E
UBOF2E
UBOF3E
UBOGOE
UBOG3E
UBOF4E
UBOG1E

| Description

HP 2 Year Next Business Day Onsite w/Accidental Damage Protection G2 and Defective Media Retention Notebook Only Service
HP 3 Year Next Business Day Onsite w/Accidental Damage Protection G2 and Defective Media Retention Notebook Only Service
HP 4 Year Next Business Day Onsite w/Accidental Damage Protection G2 and Defective Media Retention Notebook Only Service
HP 5 Year Next Business Day Onsite w/Accidental Damage Protection G2 and Defective Media Retention Notebook Only Service
HP 2 Year Travel Next Business Day Notebook Only Service

HP 2 Year Next Business Day Onsite Travel w/Defective Media Retention Notebook Only Service

HP 3 Year Travel Next Business Day Notebook Only Service

HP 3 Year Travel Next Business Day Onsite w/Accidental Damage Protection G2 Notebook Only Service

HP 3 Year Travel Next Business Day w/Accidental Damage Protection G2 w/Defective Media Retention Notebook Only Service
HP 4 year Travel Next Business Day Notebook Only Service

HP 4 Year Travel Next Business Day Onsite w/Accidental Damage Protection G2 Notebook Only Service

HP 4 Year Travel Next Business Day w/Accidental Damage Protection G2 w/Defective Media Retention Notebook Only Service
HP 5 Year Travel Next Business Day Notebook Only Service

HP 5 Year Travel Next Business Day Onsite w/Accidental Damage Protection G2 Notebook Only Service

HP 5 Year Travel Next Business Day w/Accidental Damage Protection G2 w/Defective Media Retention Notebook Only Service
HP 3y Premier Care Essential HW Support

HP 4y Premier Care Essential HW Support

HP 5y Premier Care Essential HW Support

HP 3y Premier Care Expanded HW Support

HP 4y Premier Care Expanded HW Support

HP 4 Year No-CSR Battery Only Replacement Pickup And Return Service - (Limited To 1 Battery) - High-end

HP 4 Year No-CSR Battery Only Replacement Standard Onsite Service - (Limited To 1 Battery) - High-end

HP 1 year Hard Disk Data Recovery 9x5 Support for PCs

HP 3 year Hard Disk Data Recovery 9x5 Support for PCs

HP 1 Year OperatingSystemRestoration/DataRecovery/SoftwareSupport2calls/PROMO - Hardware onsite Only

HP 3 Year OperatingSystemRestoration/DataRecovery/SoftwareSupport6calls/PROMO - Hardware onsite Only

HP 4 Year Pickup and Return Notebook Only Service

HP 5 Year Pickup and Return Notebook Only Servce

HP 3 Year Next Business Day On-Site PROMO Notebook Only Service

HP 3 Year Next Business Day Onsite Notebook Only Service

HP 4 Year Next Business Day Onsite PROMO Notebook Only Hardware Support

HP 4 Year Next Business Day Onsite Notebook Only Hardware Support

HP 5 Year Next Business Day Onsite PROMO Notebook Only Hardware Support

HP 5 Year Next Business Day Onsite Notebook Only Hardware Support

HP 3 Year Pickup and Return 1 Accidental Damage Protection Claim Notebook Only Service

HP 3 Year 9x5 Pickup and Return w/Accidental Damage Protection G2 PROMO Notebook Only Service

HP 3 Year Pickup and Return with Accidental Damage Protection G2 Notebook Only Service

HP 4 Year Pickup and Return 1 Accidental Damage Protection Claim Notebook Only Service

HP 4 Year Pickup and Return with Accidental Damage Protection G2 Notebook Only Service

HP 5 Year Pickup and Return 1 Accidental Damage Protection Claim Notebook Only Service

HP 5 Year Pickup and Return with Accidental Damage Protection G2 Notebook Only Service

HP 3 Year Next business Day Onsite w/Accidnetal Damage Protection G2 PROMO Notebook Only Service

HP 3 Year Next Business Day Onsite with Accidental Damage Protection G2 Notebook Only Service

HP 4 Year Next Business Day Onsite with Accidental Damage Protection G2 Notebook Only Service

HP 5 Year Next Business Day Onsite with Accidental Damage Protection G2 Notebook Only Service

HP 3 Year PickUp and Return w/Defective Media Retention Notebook Only Service

HP 4 Year PickUp and Return w/Defective Media Retention Notebook Only Service

HP 5 Year PickUp and Return w/Defective Media Retention Notebook Only Service

HP 3 Year Next Business Day Onsite w/Defective Media Retention Notebook Only Service

HP 4 Year Next Business Day Onsite w/Defective Media Retention Notebook Only Service

HP 5 Year Next Business Day Onsite w/Defective Media Retention Notebook Only Service

HP 3 Year PickUp and Return w/Defective Media Retention and Accidental Damage Protection G2 Notebook Only Service

HP 4 Year PickUp and Return w/Defective Media Retention and Accidental Damage Protection G2 Notebook Only Service

HP 5 Year PickUp and Return w/Defective Media Retention and Accidental Damage Protection G2 Notebook Only Service

HP 3 Year Next Business Day Onsite w/Accidental Damage Protection G2 and Defective Media Retention Notebook Only Service
HP 4 Year Next Business Day Onsite w/Accidental Damage Protection G2 and Defective Media Retention Notebook Only Service
HP 5 Year Next Business Day Onsite w/Accidental Damage Protection G2 and Defective Media Retention Notebook Only Service
HP 3 Year Travel Next Business Day Onsite Notebook Only Service

HP 3 Year Travel Next Business Day Onsite w/Accidental Damage Protection G2 Notebook Only Service

HP 3 Year Travel Next Business Day w/Accidental Damage Protection G2 w/Defective Media Retention Notebook Only Service
HP 4 Year Travel Next Business Day Notebook Only Service

HP 4 Year Travel Next Business Day Onsite w/Accidental Damage Protection G2 Notebook Only Service
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Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
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Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -

Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only
Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only

Zbook G5/G6 - 3/3/0 Warranty - Notebooks Only

Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only

UBOG4E
UBOF5E
UBOG2E
UBOG5E
UB5SH4E
UB5SH5E
UB5H6E
UB5SH7E
UB5HS8E
U9UWY7E
U9UWSE
UE372E
USAN7E
UDOT2E
UDOT3E
UDOTA4E
UDOTSE
UDOPOE
UDOP1E
UDOP2E
UDOP3E
UDOP4E
UD5Q2E
UDOTOE
UD5Q3E
UDOT1E
UO02BBE
UDOP6E
UDOP7E
UDOPSE
UDOPSE
UDOQOE
UD5P2E
UD5P3E
UD5P4E
UD5P5E
UD5P6E
UDOQL1E
UDO0Q2E
UDOQ3E
UDOQAE
UDOQSE
UD5P7E
UD5PS8E
UD5PSE
UD5QOE
UD5Q1E
UDOQ6E
UDOQ7E
UDOQSE
UDOQSE
UDOROE
UDOR1E
UDORSE
UDOR2E
UDORSE
UDOS2E
UDOR3E
UDOSOE
UDOS3E
UDOR4E
UDOS1E

Description

HP 4 Year Travel Next Business Day w/Accidental Damage Protection G2 w/Defective Media Retention Notebook Only Service

HP 5 Year Travel Next Business Day Notebook Only Service
HP 5 Year Travel Next Business Day Onsite w/Accidental Damage Protection G2 Notebook Only Service

HP 5 Year Travel Next Business Day w/Accidental Damage Protection G2 w/Defective Media Retention Notebook Only Service

HP 3y Premier Care Essential HW Support
HP 4y Premier Care Essential HW Support
HP 5y Premier Care Essential HW Support
HP 3y Premier Care Expanded HW Support
HP 4y Premier Care Expanded HW Support

HP 4 Year No-CSR Battery Only Replacement Pickup And Return Service - (Limited To 1 Battery) - High-end

HP 4 Year No-CSR Battery Only Replacement Standard Onsite Service - (Limited To 1 Battery) - High-end
HP 3 year Hard Disk Data Recovery 9x5 Support for PCs

HP 3 Year OperatingSystemRestoration/DataRecovery/SoftwareSupport6calls/PROMO - Hardware onsite Only

HP 2 Year Pickup and Return Notebook Only Service

HP 3 Year Pickup and Return Commercial Notebook Only Service

HP 4 Year Pickup and Return Notebook Only Service

HP 5 Yea Pickup and Return Notebook Only Service

HP 1 Year Next Business Day Onsite Commercial Notebook Only Service

HP 2 Year Next Business Day Onsite Notebook Only Service

HP 3 Year Next Business Day Onsite Notebook Only Service

HP 4 Year Next Business Day Onsite Notebook Only Hardware Support

HP 5 year Next Business Day Onsite Notebook Only Service

HP 1 Year Pickup and Return w/Accidental Damage Protection G2 Notebook Only Service

HP 2 Year Pickup and Return w/Accidental Damage Protection G2 Notebook Only Service

HP 3 Year Pickup and Return w/Accidental Damage Protection G2 Commercial Notebook Only Service

HP 4 Year Pickup and Return w/Accidetal Damage Protection G2 Notebook Only Service

HP 5 Year Pickup and Return with Accidental Damage Protection G2 Notebook Only Service

HP 1 Year Next Business Day Onsite with Accidental Damage Protection G2 Notebook Only Service

HP 2 Year Next Business Day Onsite with Accidental Damage Protection G2 Notebook Only Service

HP 3 Year Next Business Day Onsite with Accidental Damage Protection G2 Notebook Only Service

HP 4 Year Next Business Day Onsite with Accidental Damage Protection G2 Notebook Only Service

HP 5 Year Next Business Day Onsite with Accidental Damage Protection G2 Notebook Only Service

HP 1 Year PickUp and Return w/Defective Media Retention Notebook Only Service

HP 2 Year PickUp and Return w/Defective Media Retention Notebook Only Service

HP 3 Year Pickup and Return w/Defective Media Retentions Commercial Notebook Only Service

HP 4 Year PickUp and Return w/Defective Media Retention Notebook Only Service

HP 5 Year PickUp and Return w/Defective Media Retention Notebook Only Service

HP 1 Year Next Business Day w/Defective Media Retention Commercial Notebook Only Service

HP 2 Year Next Business Day Onsite w/Defective Media Retention Notebook Only Service

HP 3 Year Next Business Day w/Defective Media Retention Commercial Notebook Only Service

HP 4 Year Next Business Day Onsite w/Defective Media Retention Notebook Only Service

HP 5 Year Next Business Day Onsite w/Defective Media Retention Notebook Only Service

HP 1 Year PickUp and Return w/Defective Media Retention and Accidental Damage Protection G2 Notebook Only Service

HP 2 Year PickUp and Return w/Defective Media Retention and Accidental Damage Protection G2 Notebook Only Service

HP 3 Year PickUp and Return w/Defective Media Retention and Accidental Damage Protection G2 Notebook Only Service

HP 4 Year PickUp and Return w/Defective Media Retention and Accidental Damage Protection G2 Notebook Only Service

HP 5 Year PickUp and Return w/Defective Media Retention and Accidental Damage Protection G2 Notebook Only Service

HP 1 Year Next Business Day w/Accidental Damage Protection G2 Defective Media Retention Notebook Only Service

HP 2 Year Next Business Day Onsite w/Accidental Damage Protection G2 and Defective Media Retention Notebook Only Service
HP 3 Year Next Business Day Onsite w/Accidental Damage Protection G2 and Defective Media Retention Notebook Only Service
HP 4 Year Next Business Day Onsite w/Accidental Damage Protection G2 and Defective Media Retention Notebook Only Service
HP 5 Year Next Business Day Onsite w/Accidental Damage Protection G2 and Defective Media Retention Notebook Only Service
HP 2 Year Travel Next Business Day Notebook Only Service

HP 2 Year Next Business Day Onsite Travel w/Defective Media Retention Notebook Only Service

HP 3 Year Travel Next Business Day Notebook Only Service

HP 3 Year Travel Next Business Day Onsite w/Accidental Damage Protection G2 Notebook Only Service

HP 3 Year Travel Next Business Day w/Accidental Damage Protection G2 w/Defective Media Retention Notebook Only Service
HP 4 year Travel Next Business Day Notebook Only Service

HP 4 Year Travel Next Business Day Onsite w/Accidental Damage Protection G2 Notebook Only Service

HP 4 Year Travel Next Business Day w/Accidental Damage Protection G2 w/Defective Media Retention Notebook Only Service
HP 5 Year Travel Next Business Day Notebook Only Service

HP 5 Year Travel Next Business Day Onsite w/Accidental Damage Protection G2 Notebook Only Service



|Workstation CADD Catalog Category

[Part Number/sSKU

Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -
Care Pack Services -

Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 1/1/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only
Zbook G7 - 3/3/0 Warranty - Notebooks Only

Care Pack Services - Standard (up to 22") - 1/1/0 - Displays Only
Care Pack Services - Standard (up to 22") - 1/1/0 - Displays Only
Care Pack Services - Standard (up to 22") - 1/1/0 - Displays Only
Care Pack Services - Standard (up to 22") - 3/3/0 - Displays Only
Care Pack Services - Standard (up to 22") - 3/3/0 - Displays Only
Care Pack Services - Large (23" to 29") - 1/1/0 - Displays Only

Care Pack Services - Large (23" to 29"

1/1/0 - Displays Only

( )-
Care Pack Services - Large (23" to 29") - 1/1/0 - Displays Only
( )-

Care Pack Services - Large (23" to 29"

3/3/0 - Displays Only

UDOS4E
UB5Q4E
UB5Q5E
UB5Q6E
UB5QOE
UB5Q1E
USUWT7E
U9UWSE
UE371E
UE372E
USANGE
USAN7E
U02C4E
UO02C5E
U02BQE
UO2BRE
UO02BSE
U02C7E
U02C8E
U02C9E
U02BVE
UO02BWE
UO02BXE
UO9K2E
UO9K3E
UO9K4E
UO2BYE
UO02BZE
U02COE
UO9K5E
UO9K6E
UO9K7E
U02C1E
U02C2E
U02C3E
UO2CBE
U02CKE
UO2CNE
U02CCE
UO2CLE
UO8SWE
U02CDE
UO2CME
U02CQE
UB5SH4E
UB5SH5E
UB5H6E
UB5H7E
UB5HS8E
USUWT7E
U9UWSE
UE372E

U9AN7E
HL564E

HL517E
HL518E
U0J10E
UOJ11E
HL519E
HL520E
HL521E
U0J12E

| Description

HP 5 Year Travel Next Business Day w/Accidental Damage Protection G2 w/Defective Media Retention Notebook Only Service
HP 3y Premier Care Essential HW Support

HP 4y Premier Care Essential HW Support

HP 5y Premier Care Essential HW Support

HP 3y Premier Care Expanded HW Support

HP 4y Premier Care Expanded HW Support

HP 4 Year No-CSR Battery Only Replacement Pickup And Return Service - (Limited To 1 Battery) - High-end

HP 4 Year No-CSR Battery Only Replacement Standard Onsite Service - (Limited To 1 Battery) - High-end

HP 1 year Hard Disk Data Recovery 9x5 Support for PCs

HP 3 year Hard Disk Data Recovery 9x5 Support for PCs

HP 1 Year OperatingSystemRestoration/DataRecovery/SoftwareSupport2calls/PROMO - Hardware onsite Only

HP 3 Year OperatingSystemRestoration/DataRecovery/SoftwareSupport6calls/PROMO - Hardware onsite Only

HP 4 Year Pickup and Return Notebook Only Service

HP 5 Year Pickup and Return Notebook Only Servce

HP 3 Year Next Business Day Onsite Notebook Only Service

HP 4 Year Next Business Day Onsite Notebook Only Hardware Support

HP 5 Year Next Business Day Onsite Notebook Only Hardware Support

HP 3 Year Pickup and Return with Accidental Damage Protection G2 Notebook Only Service

HP 4 Year Pickup and Return with Accidental Damage Protection G2 Notebook Only Service

HP 5 Year Pickup and Return with Accidental Damage Protection G2 Notebook Only Service

HP 3 Year Next Business Day Onsite with Accidental Damage Protection G2 Notebook Only Service

HP 4 Year Next Business Day Onsite with Accidental Damage Protection G2 Notebook Only Service

HP 5 Year Next Business Day Onsite with Accidental Damage Protection G2 Notebook Only Service

HP 3 Year PickUp and Return w/Defective Media Retention Notebook Only Service

HP 4 Year PickUp and Return w/Defective Media Retention Notebook Only Service

HP 5 Year PickUp and Return w/Defective Media Retention Notebook Only Service

HP 3 Year Next Business Day Onsite w/Defective Media Retention Notebook Only Service

HP 4 Year Next Business Day Onsite w/Defective Media Retention Notebook Only Service

HP 5 Year Next Business Day Onsite w/Defective Media Retention Notebook Only Service

HP 3 Year PickUp and Return w/Defective Media Retention and Accidental Damage Protection G2 Notebook Only Service

HP 4 Year PickUp and Return w/Defective Media Retention and Accidental Damage Protection G2 Notebook Only Service

HP 5 Year PickUp and Return w/Defective Media Retention and Accidental Damage Protection G2 Notebook Only Service

HP 3 Year Next Business Day Onsite w/Accidental Damage Protection G2 and Defective Media Retention Notebook Only Service
HP 4 Year Next Business Day Onsite w/Accidental Damage Protection G2 and Defective Media Retention Notebook Only Service
HP 5 Year Next Business Day Onsite w/Accidental Damage Protection G2 and Defective Media Retention Notebook Only Service
HP 3 Year Travel Next Business Day Onsite Notebook Only Service

HP 3 Year Travel Next Business Day Onsite w/Accidental Damage Protection G2 Notebook Only Service

HP 3 Year Travel Next Business Day w/Accidental Damage Protection G2 w/Defective Media Retention Notebook Only Service
HP 4 Year Travel Next Business Day Notebook Only Service

HP 4 Year Travel Next Business Day Onsite w/Accidental Damage Protection G2 Notebook Only Service

HP 4 Year Travel Next Business Day w/Accidental Damage Protection G2 w/Defective Media Retention Notebook Only Service
HP 5 Year Travel Next Business Day Notebook Only Service

HP 5 Year Travel Next Business Day Onsite w/Accidental Damage Protection G2 Notebook Only Service

HP 5 Year Travel Next Business Day w/Accidental Damage Protection G2 w/Defective Media Retention Notebook Only Service
HP 3y Premier Care Essential HW Support

HP 4y Premier Care Essential HW Support

HP 5y Premier Care Essential HW Support

HP 3y Premier Care Expanded HW Support

HP 4y Premier Care Expanded HW Support

HP 4 Year No-CSR Battery Only Replacement Pickup And Return Service - (Limited To 1 Battery) - High-end

HP 4 Year No-CSR Battery Only Replacement Standard Onsite Service - (Limited To 1 Battery) - High-end

HP 3 year Hard Disk Data Recovery 9x5 Support for PCs

HP 3 Year OperatingSystemRestoration/DataRecovery/SoftwareSupport6calls/PROMO - Hardware onsite Only
HP 3y 9x5 Nbd Adv Exch Standard Mon HW Supp

HP 4y 9x5 Nbd Adv Exch Standard Mon HW Supp
HP 5y 9x5 Nbd Adv Exch Standard Mon HW Supp
HP 4y 9x5 Nbd Adv Exch Standard Mon HW Supp
HP 5y 9x5 Nbd Adv Exch Standard Mon HW Supp
HP 3y 9x5 Nbd Adv Exchange Large Monitor HW Supp
HP 4y 9x5 Nbd Adv Exchange Large Monitor HW Supp
HP 5y 9x5 Nbd Adv Exchange Large Monitor HW Supp
HP 4y 9x5 Nbd Adv Exchange Large Monitor HW Supp



|Workstation CADD Catalog Category |Part Number/SKU |Description

Care Pack Services - Large (23" to 29") - 3/3/0 - Displays Only UOJ13E HP 5y 9x5 Nbd Adv Exchange Large Monitor HW Supp
Care Pack Services - Standard to Large (up to 29") - 4/0/0 - Displays Only U9WU4E HP 5y 9x5 Nbd Adv Exchange Large Monitor HW Supp
Care Pack Services - Extralarge (30"+) - 1/1/0 - Displays Only USLC2E HP 3y 9x5 Nbd Adv Exch X-Large Monitor SVC

Care Pack Services - Extralarge (30"+) - 1/1/0 - Displays Only USLC3E HP 4y 9x5 Nbd Adv Exch X-Large Monitor SVC

Care Pack Services - Extralarge (30"+) - 1/1/0 - Displays Only USLC4E HP 5y 9x5 Nbd Adv Exch X-Large Monitor SVC

Care Pack Services - Extralarge (30"+) - 3/3/0 - Displays Only U0J14E HP 4y 9x5 Nbd Adv Exchg X-Large Monitor HW Supp

Care Pack Services - Extralarge (30"+) - 3/3/0 - Displays Only U0J15E HP 5y 9x5 Nbd Adv Exchg X-Large Monitor HW Supp

Care Pack Services -- Retail Point of Sale Touchscreen and 10.4" - Displays Only UO0J10E HP 4y 9x5 Nbd Adv Exchg Standard Monitor SVC

Care Pack Services -- Retail Point of Sale Touchscreen and 10.4" - Displays Only UOJ11E HP 5y 9x5 Nbd Adv Exchg Standard Monitor SVC
Carepack Services Zvr 3D 3/3/0 - Displays Only U8KY3E HP 4y 9x5 Nbd Onsite 3D Monitor HW Support

Carepack Services Zvr 3D 3/3/0 - Displays Only U8SKY4E HP 5y 9x5 Nbd Onsite 3D Monitor HW Support

Standard, Large, Extra Large, and RPOS - Displays Only UO0J16PE HP 1y 9x5 Post Warranty Nbd Adv Exchange Monitor SVC
Zvr 3D Display - Displays Only U8KY5PE HP 1y 9x5 Post Warranty Nbd Onsite 3D Monitor HW Support

Digital Signage - Displays Only UOA99PE HP 1y 9x5 Post Warranty Nbd AdvExch Digital Sign HW SVC



EXHIBIT A, FINAL NEGOTIATED CONTRACT TERMS AND CONDITIONS

V.1. CONTRACT-001.1a Contract Terms and Conditions (Nov 30 2006)

The Contract with the selected offeror (who shall become the “Contractor”) shall include the
following terms and conditions:

V.2. CONTRACT-003.1b Signatures — Contract (July 2015)

The Contract shall not be a legally binding contract until the fully-executed Contract has been
sent to the Contractor. No Commonwealth employee has the authority to verbally direct the
commencement of any work or delivery of any supply under this Contract prior to the Effective
Date. The Contractor hereby waives any claim or cause of action for any service or work
performed prior to the Effective Date.

The Contract may be signed in counterparts. The Contractor shall sign the Contract and return it
to the Commonwealth. After the Contract is signed by the Contractor and returned to the
Commonwealth, it will be processed for Commonwealth signatures and approvals. When the
Contract has been signed and approved by the Commonwealth as required by Commonwealth
contracting procedures, the Commonwealth shall create a Contract output form which shall: 1)
clearly indicate “Fully executed” at the top of the form; 2) include a printed Effective Date and
3) include the printed name of the Purchasing Agent indicating that the document has been
electronically signed and approved by the Commonwealth. Until the Contractor receives the
Contract output form with this information on the Contract output form, there is no legally
binding contract between the parties.

The fully-executed Contract may be sent to the Contractor electronically or through facsimile
equipment. The electronic transmission of the Contract shall require acknowledgement of receipt
of the transmission by the Contractor. Receipt of the electronic or facsimile transmission of the
Contract shall constitute receipt of the fully-executed Contract.

The Commonwealth and the Contractor specifically agree as follows:

(a) No handwritten signature shall be required in order for the Contract to be legally
enforceable.

(b) The parties agree that no writing shall be required in order to make the Contract
legally binding, notwithstanding contrary requirements in any law. The parties
hereby agree not to contest the validity or enforceability of a genuine Contract or
acknowledgement issued electronically under the provisions of a statute of frauds
or any other applicable law relating to whether certain agreements be in writing
and signed by the party bound thereby. Any genuine Contract or
acknowledgement issued electronically, if introduced as evidence on paper in any
judicial, arbitration, mediation, or administrative proceedings, will be admissible
as between the parties to the same extent and under the same conditions as other
business records originated and maintained in documentary form. Neither party
shall contest the admissibility of copies of a genuine Contract or
acknowledgements under either the business records exception to the hearsay rule
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EXHIBIT A, FINAL NEGOTIATED CONTRACT TERMS AND CONDITIONS

(c)

or the best evidence rule on the basis that the Contract or acknowledgement were
not in writing or signed by the parties. A Contract or acknowledgment shall be
deemed to be genuine for all purposes if it is transmitted to the location
designated for such documents.

Each party will immediately take steps to verify any document that appears to be
obviously garbled in transmission or improperly formatted to include re-
transmission of any such document if necessary.

V.3. CONTRACT-004.1b Definitions — IT (Oct 2013)

As used in this Contract, these words shall have the following meanings:

(a)

(b)

(c)
(d)

(e)

(H
(2

Agency. The department, board, commission or other agency of the
Commonwealth of Pennsylvania listed as the Purchasing Agency. If a COSTARS
entity or external procurement activity has issued an order against this contract,
that entity shall also be identified as “Agency.”

Contracting Officer. The person authorized to administer this Contract for the
Commonwealth and to make written determinations with respect to the Contract.

Days. Unless specifically indicated otherwise, days mean calendar days.

Developed Works or Developed Materials. Except for Contractor’s internal
communications relating to Services of this Contract that are not delivered to the
Commonwealth, all documents, sketches, drawings, designs, works, papers, files,
reports, computer programs, computer documentation, data, records, software,
samples or any other literary works, works of authorship, or tangible material
authored or prepared by Contractor in carrying out the obligations and services
under this Contract, without limitation. The terms are used herein
interchangeably.

Documentation. A term used to refer to all materials required to support and
convey information about the services required by this Contract. It includes, but
is not necessarily restricted to, written reports and analyses, diagrams, maps,
logical and physical designs, system designs, computer programs, flow charts,
disks, and/or other machine-readable storage media.

Services. All Contractor activity necessary to satisfy the Contract.

Supplies. All tangible and intangible property including, but not limited to
materials and equipment, provided by the Contractor to satisfy the Contract.

V.4. CONTRACT-005.1b Agency Purchase Orders (July 2015)
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EXHIBIT A, FINAL NEGOTIATED CONTRACT TERMS AND CONDITIONS

The Agency may issue Purchase Orders against the Contract. These orders constitute the
Contractor’s authority to make delivery. All Purchase Orders received by the Contractor up to
and including the expiration date of the Contract are acceptable and must be performed in
accordance with the Contract. Each Purchase Order will be deemed to incorporate the terms and
conditions set forth in the Contract.

Purchase Orders may be electronically signed by the Agency. The electronically-printed name
of the purchaser represents the signature of that individual who has the authority, on behalf of the
Commonwealth, to authorize the Contractor to proceed.

Purchase Orders may be issued electronically or through facsimile equipment. The electronic
transmission of a purchase order shall require acknowledgement of receipt of the transmission by
the Contractor. Receipt of the electronic or facsimile transmission of the Purchase Order shall
constitute receipt of an order. Orders received by the Contractor after 4 p.m. will be considered
received the following business day.

The Commonwealth and the Contractor specifically agree as follows:

(a) No handwritten signature shall be required in order for the Contract or Purchase
Order to be legally enforceable.

(b) The parties agree that no writing shall be required in order to make the Purchase
Order legally binding. The parties hereby agree not to contest the validity or
enforceability of a Purchase Order or acknowledgement issued electronically
under the provisions of a statute of frauds or any other applicable law relating to
whether certain agreements be in writing and signed by the party bound thereby.
Any Purchase Order or acknowledgement issued electronically, if introduced as
evidence on paper in any judicial, arbitration, mediation, or administrative
proceedings, will be admissible as between the parties to the same extent and
under the same conditions as other business records originated and maintained in
documentary form. Neither party shall contest the admissibility of copies of
Purchase Orders or acknowledgements under either the business records
exception to the hearsay rule or the best evidence rule on the basis that the
Purchase Order or acknowledgement were not in writing or signed by the parties.
A Purchase Order or acknowledgment shall be deemed to be genuine for all
purposes if it is transmitted to the location designated for such documents.

(c) Each party will immediately take steps to verify any document that appears to be
obviously garbled in transmission or improperly formatted to include re-
transmission of any such document if necessary.

Purchase Orders under ten thousand dollars ($10,000) in total amount may also be made in
person or by telephone using a Commonwealth Purchasing Card. When an order is placed by
telephone, the Commonwealth agency shall provide the agency name, employee name, credit
card number, and expiration date of the card. Contractors agree to accept payment through the
use of the Commonwealth Purchasing Card.
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EXHIBIT A, FINAL NEGOTIATED CONTRACT TERMS AND CONDITIONS

V.5. CONTRACT-006.1 Independent Prime Contractor (Oct 2006)

In performing its obligations under the Contract, the Contractor will act as an independent
contractor and not as an employee or agent of the Commonwealth. The Contractor will be
responsible for all services in this Contract whether or not the Contractor provides them directly.
Further, the Contractor is the sole point of contact with regard to all contractual matters,
including payment of any and all charges resulting from the Contract.

V.6. CONTRACT-007.01a Supplies Delivery (Nov 30 2006)

All item(s) shall be delivered F.O.B. Destination. The Contractor agrees to bear the risk of loss,
injury, or destruction of the item(s) ordered prior to receipt of the items by the Commonwealth.
Such loss, injury, or destruction shall not release the Contractor from any contractual obligations.
Except as otherwise provided in this contract, all item(s) must be delivered within the time period
specified. Time is of the essence and, in addition to any other remedies, the Contract is subject to
termination for failure to deliver as specified. Unless otherwise stated in this Contract, delivery
must be made within thirty (30) days after the Effective Date.

V.7. CONTRACT-007.01b Delivery of Services (Nov 30 2006)

The Contractor shall proceed with all due diligence in the performance of the services with
qualified personnel, in accordance with the completion criteria set forth in the Contract.

V.8. CONTRACT-007.02 Estimated Quantities (Nov 30 2006)

It shall be understood and agreed that any quantities listed in the Contract are estimated only and
may be increased or decreased in accordance with the actual requirements of the Commonwealth
and that the Commonwealth in accepting any bid or portion thereof, contracts only and agrees to
purchase only the materials and services in such quantities as represent the actual requirements
of the Commonwealth. The Commonwealth reserves the right to purchase materials and services
covered under the Contract through a separate competitive procurement procedure, whenever
Commonwealth deems it to be in its best interest.

V.9. CONTRACT-007.3 Prior Notice (Oct 2006)

The Contractor is required to notify the Commonwealth Delivery Location when shipment is to
be made in order that a Commonwealth representative may be present to receive the Contract
Item(s) when they are delivered.

V.10. CONTRACT-007.11 Pallets (Oct 2006)
All materials delivered under this Contract must be delivered on non-returnable wooden pallets

so that they can be unloaded using a forklift. The total height of the palleted materials (including
the height of the pallet) must not exceed 52 inches. Each carton in the pallet must have the
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EXHIBIT A, FINAL NEGOTIATED CONTRACT TERMS AND CONDITIONS

commodity code and purchase order number on the outside of the carton. A packing slip must
accompany each shipment.

V.11. CONTRACT-008.1a Warranties (Oct 2006)

The Contractor warrants that all items furnished and all services performed by the Contractor, its
agents and subcontractors shall be free and clear of any defects in workmanship or materials.
Unless otherwise stated in the Contract, all items are warranted for a period of one year
following delivery by the Contractor and acceptance by the Commonwealth. The Contractor
shall repair, replace or otherwise correct any problem with the delivered item. When an item is
replaced, it shall be replaced with an item of equivalent or superior quality without any
additional cost to the Commonwealth.

V.12. CONTRACT-009.1a Patent, Copyright, Trademark, and Trade Secret Protection
(Oct 2013)

(a) The Contractor shall hold the Commonwealth harmless from any suit or
proceeding which may be brought by a third party against the Commonwealth, its
departments, officers or employees for the alleged infringement of any United
States or foreign patents, copyrights, or trademarks, or for a misappropriation of
trade secrets arising out of performance of this Contract, including all work,
services, materials, reports, studies, and computer programs provided by the
Contractor, and in any such suit or proceeding will satisfy any final award for
such infringement, including costs. The Commonwealth agrees to give Contractor
prompt notice of any such claim of which it learns. Pursuant to the
Commonwealth Attorneys Act 71 P.S. Section 732-101, et seq., the Office of
Attorney General (OAG) has the sole authority to represent the Commonwealth in
actions brought against the Commonwealth. The OAG may, however, in its sole
discretion and under the terms it deems appropriate, delegate its right of defense.
If OAG delegates the defense to the Contractor, the Commonwealth will
cooperate with all reasonable requests of Contractor made in the defense of such
suits. No settlement which prevents the Commonwealth from continuing to use
the Developed Materials as provided herein shall be made without the
Commonwealth’s prior written consent. In all events, the Commonwealth shall
have the right to participate in the defense of any such suit or proceeding through
counsel of its own choosing. It is expressly agreed by the Contractor that, in the
event it requests that the Commonwealth to provide support to the Contractor in
defending any such claim, the Contractor shall reimburse the Commonwealth for
all expenses (including attorneys’ fees, if such are made necessary by the
Contractor’s request) incurred by the Commonwealth for such support. If OAG
does not delegate the defense of the matter, the Contractor’s obligation to
indemnify ceases. The Contractor will, at its expense, provide whatever
cooperation OAG requests in the defense of the suit.

(b) The Contractor agrees to exercise reasonable due diligence to prevent claims of
infringement on the rights of third parties. The Contractor certifies that, in all
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(c)

(d)

(e)

&y

(2

(h)

respects applicable to this Contract, it has exercised and will continue to exercise
due diligence to ensure that all works produced under this Contract do not
infringe on the patents, copyrights, trademarks, trade secrets or other proprietary
interests of any kind which may be held by third parties. The Contractor also
agrees to certify that work produced for the Commonwealth under this contract
shall be free and clear from all claims of any nature.

If the defense of the suit is delegated to the Contractor, the Contractor shall pay
all damages and costs awarded therein against the Commonwealth. If information
and assistance are furnished by the Commonwealth at the Contractor’s written
request, it shall be at the Contractor’s expense, but the responsibility for such
expense shall be only that within the Contractor’s written authorization.

If, in the Contractor’s opinion, the products, materials, reports, studies, or
computer programs furnished hereunder are likely to or do become subject to a
claim of infringement of a United States patent, copyright, or trademark, or for a
misappropriation of trade secret, then without diminishing the Contractor’s
obligation to satisfy any final award, the Contractor may, at its option and
expense, substitute functional equivalents for the alleged infringing products,
materials, reports, studies, or computer programs or, at the Contractor’s option
and expense, obtain the rights for the Commonwealth to continue the use of such
products, materials, reports, studies, or computer programs.

If any of the products, materials, reports, studies, or computer programs provided
by the Contractor are in such suit or proceeding held to constitute infringement
and the use or publication thereof is enjoined, the Contractor shall, at its own
expense and at its option, either procure the right to publish or continue use of
such infringing products, materials, reports, studies, or computer programs,
replace them with non-infringing items, or modify them so that they are no longer
infringing.

If the Contractor is unable to do any of the preceding, the Contractor agrees to pay
the Commonwealth:

(1) any amounts paid by the Commonwealth less a reasonable amount based
on the acceptance and use of the deliverable;

(i1) any license fee less an amount for the period of usage of any software; and

(iii)  the prorated portion of any service fees representing the time remaining in
any period of service for which payment was made

The obligations of the Contractor under this Section continue without time limit
and survive the termination of this contract.

Notwithstanding the above, the Contractor will have no obligation for:
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@

®

(i)

(iii)

(iv)

)
(vi)

(vii)

modification of any product, service, or deliverable provided by the
Commonwealth;

any material provided by the Commonwealth to the Contractor and
incorporated into, or used to prepare, a service, product or deliverable;

use of product, service or deliverable in other than its specified operating
environment;

the combination, operation, or use of the product, service, or deliverable
with other products, services, or deliverables not provided by the
Contractor as a system or combination, operation, or use of the product
service, or deliverable, with any products, data, or apparatus that the
Contractor did not provide;

infringement of a non-Contractor product alone;

the Commonwealth’s distribution, marketing or use beyond the scope
contemplated by the Contract, or

the Commonwealth’s failure to use corrections or enhancements made
available to the Commonwealth by the Contractor at no charge.

The obligation to indemnify the Commonwealth, under the terms of this Section,
shall be the Contractor’s sole and exclusive obligation for the infringement or
misappropriation of intellectual property.

V.13. CONTRACT-010.1a Acceptance (Oct 2006)

No item(s) received by the Commonwealth shall be deemed accepted until the Commonwealth
has had a reasonable opportunity to inspect the item(s). Any item(s) which is discovered to be
defective or fails to conform to the specifications may be rejected upon initial inspection or at
any later time if the defects contained in the item(s) or the noncompliance with the specifications
were not reasonably ascertainable upon the initial inspection. It shall thereupon become the duty
of the Contractor to remove rejected item(s) from the premises without expense to the
Commonwealth within fifteen (15) days after notification. Rejected item(s) left longer than
fifteen (15) days will be regarded as abandoned, and the Commonwealth shall have the right to
dispose of them as its own property and shall retain that portion of the proceeds of any sale
which represents the Commonwealth's costs and expenses in regard to the storage and sale of the
item(s). Upon notice of rejection, the Contractor shall immediately replace all such rejected
item(s) with others conforming to the specifications and which are not defective. If the
Contractor fails, neglects or refuses to do so, the Commonwealth shall then have the right to
procure a corresponding quantity of such item(s), and deduct from any monies due or that may
thereafter become due to the Contractor, the difference between the price stated in the Contract
and the cost thereof to the Commonwealth.
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V.14. CONTRACT-010.3 Rejected Material Not Considered Abandoned (Oct 2013)

The Commonwealth shall have the right to not regard any rejected material as abandoned and to
demand that the Contractor remove the rejected material from the premises within thirty (30)
days of notification. The Contractor shall be responsible for removal of the rejected material as
well as proper clean-up. If the Contractor fails or refuses to remove the rejected material as
demanded by the Commonwealth, the Commonwealth may seek payment from, or set-off from
any payments due to the Contractor under this or any other Contract with the Commonwealth,
the costs of removal and clean-up. This is in addition to all other rights to recover costs incurred
by the Commonwealth.

V.15. CONTRACT-011.1a Compliance with Law (Oct 2006)

The Contractor shall comply with all applicable federal and state laws and regulations and local
ordinances in the performance of the Contract.

V.16. CONTRACT-012.1 Contract Scope (Oct 2013)

If the Contractor must perform work at a Commonwealth facility outside of the daily operational
hours set forth by the Commonwealth, it must make arrangements with the Commonwealth to
assure access to the facility and equipment. No additional payment will be made on the basis of
lack of access, unless the Commonwealth fails to provide access as set out in the Contract.

Except as set out in this Contract, the Contractor shall not offer for sale or provide
Commonwealth agencies with any hardware or software (i.e., personal computers, file servers,
laptops, personal computer packaged software, etc.). Contractor may recommend the use of
tools such as hardware and software, without requiring agencies to purchase those tools.
Software tools that are NOT on statewide contract will be acquired through separately procured
purchase agreements, and the Contractor shall not be considered for award of such agreements if
it has recommended their use.

The Contractor shall comply with the IT standards and policies issued by the Governor’s Office
of Administration, Office for Information Technology (OA/OIT) (located at:
https://www.oa.pa.gov/Policies/Pages/itp.aspx including the accessibility standards set out in IT
Policy ACCO001. IT Accessibility Policy. The Contractor shall ensure that Services procured
under this Contract comply with the applicable standards. In the event such standards change
during Contractor’s performance, and the Commonwealth requests that Contractor comply with
the changed standard, then any incremental costs incurred by Contractor to comply with such
changes shall be paid for pursuant to a change order to the Contract.

V.17. CONTRACT-013.1 Environmental Provisions (Oct 2006)

In the performance of the Contract, the Contractor shall minimize pollution and shall strictly
comply with all applicable environmental laws and regulations, including, but not limited to: the
Clean Streams Law Act of June 22, 1937 (P.L. 1987, No. 394), as amended 35 P.S. Section
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691.601 et seq.; the Pennsylvania Solid Waste Management Act, Act of July 7, 1980 (P.L. 380,
No. 97), as amended, 35 P.S. Section 6018.101 et seq.; and the Dam Safety and Encroachment
Act, Act of November 26, 1978 (P.L. 1375, No. 325), as amended, 32 P.S. Section 693.1.

V.18. CONTRACT-014.1 Post-Consumer Recycled Content (June 2016)

Except as specifically waived by the Department of General Services in writing, any products
which are provided to the Commonwealth as a part of the performance of the Contract must meet
the minimum percentage levels for total recycled content as specified by the Environmental
Protection Agency in its Comprehensive Procurement Guidelines, which can be found at
https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program.

V.19. CONTRACT-014.3 Recycled Content Enforcement (Feb 2009)

The Contractor may be required, after delivery of the Contract item(s), to provide the
Commonwealth with documentary evidence that the item(s) was in fact produced with the
required minimum percentage of post-consumer and recovered material content.

V.20. CONTRACT-015.1A Compensation/Expenses (May 2008)

The Contractor shall be required to perform the specified services at the price(s) quoted in the
Contract. All services shall be performed within the time period(s) specified in the Contract. The
Contractor shall be compensated only for work performed to the satisfaction of the
Commonwealth. The Contractor shall not be allowed or paid travel or per diem expenses except
as specifically set forth in the Contract.

Compensation for Supplies: The Contractor shall be required to furnish the awarded Supplies at
the price(s) quoted in the Purchase Order. All Supplies shall be delivered within the time
period(s) specified in the Purchase Order. The Contractor shall be compensated only for
Supplies that are delivered and accepted by the Commonwealth.

V.21. CONTRACT-015.2 Billing Requirements (February 2012)

Unless the Contractor has been authorized by the Commonwealth for Evaluated Receipt
Settlement or Vendor Self-Invoicing, the Contractor shall include in all of its invoices the
following minimum information:

Vendor name and “Remit to” address, including SAP Vendor number;

Bank routing information, if ACH;

SAP Purchase Order number;

Delivery Address, including name of Commonwealth agency;

Description of the supplies/services delivered in accordance with SAP Purchase Order
(include purchase order line number if possible);

Quantity provided;

Unit price;

Price extension;
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- Total price; and
- Delivery date of supplies or services.

If an invoice does not contain the minimum information set forth in this section, the
Commonwealth may return the invoice as improper. If the Commonwealth returns an invoice as
improper, the time for processing a payment will be suspended until the Commonwealth receives
a correct invoice. The Contractor may not receive payment until the Commonwealth has
received a correct invoice.

Contractors are required to establish separate billing accounts with each using agency and
invoice them directly. Each invoice shall be itemized with adequate detail and match the line
item on the Purchase Order. In no instance shall any payment be made for services to the
Contractor that are not in accordance with the prices on the Purchase Order, the Contract,
updated price lists or any discounts negotiated by the purchasing agency.

V.22. CONTRACT-016.1 Payment (Oct 2006)

The Commonwealth shall put forth reasonable efforts to make payment by the required payment
date. The required payment date is: (a) the date on which payment is due under the terms of the
Contract; (b) thirty (30) days after a proper invoice actually is received at the “Bill To” address
if a date on which payment is due is not specified in the Contract (a “proper” invoice is not
received until the Commonwealth accepts the service as satisfactorily performed); or (c) the
payment date specified on the invoice if later than the dates established by and (b) above.
Payment may be delayed if the payment amount on an invoice is not based upon the price(s) as
stated in the Contract. If any payment is not made within fifteen (15) days after the required
payment date, the Commonwealth may pay interest as determined by the Secretary of Budget in
accordance with Act No. 266 of 1982 and regulations promulgated pursuant thereto. Payment
should not be construed by the Contractor as acceptance of the service performed by the
Contractor. The Commonwealth reserves the right to conduct further testing and inspection after
payment, but within a reasonable time after performance, and to reject the service if such post
payment testing or inspection discloses a defect or a failure to meet specifications. The
Contractor agrees that the Commonwealth may set off the amount of any state tax liability or
other obligation of the Contractor or its subsidiaries to the Commonwealth against any payments
due the Contractor under any contract with the Commonwealth.

The Commonwealth shall have the option of using the Commonwealth purchasing card to make
purchases under the Contract or Purchase Order. The Commonwealth’s purchasing card is
similar to a credit card in that there will be a small fee which the Contractor will be required to
pay and the Contractor will receive payment directly from the card issuer rather than the
Commonwealth. Any and all fees related to this type of payment are the responsibility of the
Contractor. In no case will the Commonwealth allow increases in prices to offset credit card fees
paid by the Contractor or any other charges incurred by the Contractor, unless specifically stated
in the terms of the Contract or Purchase Order.

V.23. CONTRACT-016.2 — Electronic Funds Transfer (February 2014)
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(a) The Commonwealth will make contract payments through the Automated
Clearing House (ACH). Within 10 days of award of the contract or purchase
order, the contractor must submit or must have already submitted their ACH
information within their user profile in the Commonwealth’s procurement system
(SRM).

(b) The contractor must submit a unique invoice number with each invoice submitted.
The unique invoice number will be listed on the Commonwealth of
Pennsylvania’s ACH remittance advice to enable the contractor to properly apply
the state agency’s payment to the invoice submitted.

(c) It is the responsibility of the contractor to ensure that the ACH information
contained in SRM is accurate and complete. Failure to maintain accurate and
complete information may result in delays in payments.

V.24. CONTRACT-017.1 Taxes (Dec 5 2006)

The Commonwealth is exempt from all excise taxes imposed by the Internal Revenue Service
and has accordingly registered with the Internal Revenue Service to make tax free purchases
under Registration No. 23-23740001-K. With the exception of purchases of the following items,
no exemption certificates are required and none will be issued: undyed diesel fuel, tires, trucks,
gas guzzler emergency vehicles, and sports fishing equipment. The Commonwealth is also
exempt from Pennsylvania state sales tax, local sales tax, public transportation assistance taxes
and fees and vehicle rental tax. The Department of Revenue regulations provide that exemption
certificates are not required for sales made to governmental entities and none will be issued.
Nothing in this section is meant to exempt a construction contractor from the payment of any of
these taxes or fees which are required to be paid with respect to the purchase, use, rental, or lease
of tangible personal property or taxable services used or transferred in connection with the
performance of a construction contract.

V.25. CONTRACT-018.1 Assignment of Antitrust Claims (Oct 2006)

The Contractor and the Commonwealth recognize that in actual economic practice, overcharges
by the Contractor’s suppliers resulting from violations of state or federal antitrust laws are in fact
borne by the Commonwealth. As part of the consideration for the award of the Contract, and
intending to be legally bound, the Contractor assigns to the Commonwealth all right, title and
interest in and to any claims the Contractor now has, or may acquire, under state or federal
antitrust laws relating to the products and services which are the subject of this Contract.

V.26. CONTRACT-019.1 Hold Harmless Provision (Nov 30 2006)

(a) The Contractor shall hold the Commonwealth harmless from and indemnify the
Commonwealth against any and all third party claims, demands and actions based
upon or arising out of any activities performed by the Contractor and its
employees and agents under this Contract, provided the Commonwealth gives
Contractor prompt notice of any such claim of which it learns. Pursuant to the
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Commonwealth Attorneys Act (71 P.S. Section 732-101, ef seq.), the Office of
Attorney General (OAG) has the sole authority to represent the Commonwealth in
actions brought against the Commonwealth. The OAG may, however, in its sole
discretion and under such terms as it deems appropriate, delegate its right of
defense. If OAG delegates the defense to the Contractor, the Commonwealth will
cooperate with all reasonable requests of Contractor made in the defense of such
suits.

(b)  Notwithstanding the above, neither party shall enter into any settlement without
the other party’s written consent, which shall not be unreasonably withheld. The
Commonwealth may, in its sole discretion, allow the Contractor to control the
defense and any related settlement negotiations.

V.27. CONTRACT-020.1 Audit Provisions (Oct 2006)

The Commonwealth shall have the right, at reasonable times and at a site designated by the
Commonwealth, to audit the books, documents and records of the Contractor to the extent that
the books, documents and records relate to costs or pricing data for the Contract. The Contractor
agrees to maintain records which will support the prices charged and costs incurred for the
Contract. The Contract shall preserve books, documents and records that relate to costs or pricing
data for the Contract for a period of three (3) years from the date of final payment. The
Contractor shall give full and free access to all records to the Commonwealth and/or their
authorized representatives.

V.28. CONTRACT-020.2 Single Audit Clause (Dec 27, 2007)
In compliance with the Single Audit Act of 1984, the Contractor agrees to the following:

(a) This Contract is subject to audit by federal and state agencies or their authorized
representative in accordance with the auditing standards promulgated by the
Comptroller General of the United States and specified in Government Auditing
Standards, 1994 Revisions (Yellow Book).

(b) The audit requirement of this Contract will be satisfied if a single audit is performed
under the provisions of the Single Audit Act of 1984, 31 U.S.C. Section 7501, et
seq, and all rules and regulations promulgated pursuant to the Act.

(c) The Commonwealth reserves the right for federal and state agencies or their
authorized representatives to perform additional audits of a financial/compliance,
economy/efficiency, or program results nature, if deemed necessary.

The Contractor further agrees to comply with requirements that may be issued by the state
agency upon receipt of additional guidance received from the federal government regarding the
Single Audit Act of 1984.

V.29. CONTRACT-021.1 Default (Oct 2013)
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(a)

The Commonwealth may, subject to the Force Majeure provisions of this
Contract, and in addition to its other rights under the Contract, declare the
Contractor in default by written notice thereof to the Contractor, and terminate (as
provided in the Termination Provisions of this Contract) the whole or any part of
this Contract or any Purchase Order for any of the following reasons:

@

(i)

(iii)

(iv)

v)
(vi)

(vii)

(viii)

(ix)
)

(xi)
(xii)

(xiii)

(xiv)

Failure to begin work within the time specified in the Contract or Purchase
Order or as otherwise specified;

Failure to perform the work with sufficient labor, equipment, or material
to ensure the completion of the specified work in accordance with the
Contract or Purchase Order terms;

Unsatisfactory performance of the work;

Failure to deliver the awarded item(s) within the time specified in the
Contract or Purchase Order or as otherwise specified;

Improper delivery;

Failure to provide an item(s) which is in conformance with the
specifications referenced in the Contract or Purchase Order;

Delivery of a defective item;

Failure or refusal to remove material, or remove and replace any work
rejected as defective or unsatisfactory;

Discontinuance of work without approval;

Failure to resume work, which has been discontinued, within a reasonable
time after notice to do so;

Insolvency or bankruptcy;

Assignment made for the benefit of creditors;

Failure or refusal within 10 days after written notice by the Contracting
Officer, to make payment or show cause why payment should not be
made, of any amounts due for materials furnished, labor supplied or

performed, for equipment rentals, or for utility services rendered;

Failure to protect, to repair, or to make good any damage or injury to
property;
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(xv)  Breach of any provision of the Contract;

(xvi) Failure to comply with representations made in the Contractor’s
bid/proposal; or

(xvii) Failure to comply with applicable industry standards, customs, and
practice.

(b) In the event that the Commonwealth terminates this Contract or any Purchase
Order in whole or in part as provided in Subsection (a) above, the Commonwealth
may procure, upon such terms and in such manner as it determines, items similar
or identical to those so terminated, and the Contractor shall be liable to the
Commonwealth for any reasonable excess costs for such similar or identical items
included within the terminated part of the Contract or Purchase Order.

(©) If the Contract or a Purchase Order is terminated as provided in Subsection (a)
above, the Commonwealth, in addition to any other rights provided in this
paragraph, may require the Contractor to transfer title and deliver immediately to
the Commonwealth in the manner and to the extent directed by the Contracting
Officer, such partially completed items, including, where applicable, reports,
working papers and other documentation, as the Contractor has specifically
produced or specifically acquired for the performance of such part of the Contract
or Purchase Order as has been terminated. Except as provided below, payment
for completed work accepted by the Commonwealth shall be at the Contract price.
Except as provided below, payment for partially completed items including,
where applicable, reports and working papers, delivered to and accepted by the
Commonwealth shall be in an amount agreed upon by the Contractor and
Contracting Officer. The Commonwealth may withhold from amounts otherwise
due the Contractor for such completed or partially completed works, such sum as
the Contracting Officer determines to be necessary to protect the Commonwealth
against loss.

(d) The rights and remedies of the Commonwealth provided in this section shall not
be exclusive and are in addition to any other rights and remedies provided by law
or under this Contract.

(e) The Commonwealth’s failure to exercise any rights or remedies provided in this
section shall not be construed to be a waiver by the Commonwealth of its rights

and remedies in regard to the event of default or any succeeding event of default.

) Following exhaustion of the Contractor’s administrative remedies as set forth in
the Contract Controversies Provision of the Contract, the Contractor’s exclusive
remedy shall be to seek damages in the Board of Claims.

V.30. CONTRACT-022.1 Force Majeure (Oct 2006)
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In the event of a declared emergency by competent governmental authorities, the
Commonwealth by notice to the Contractor, may suspend all or a portion of the Contract or
Purchase Order.

Neither party will incur any liability to the other if its performance of any obligation under this
Contract is prevented or delayed by causes beyond its control and without the fault or negligence
of either party. Causes beyond a party's control may include, but aren’t limited to, acts of God or
war, changes in controlling law, regulations, orders or the requirements of any governmental
entity, severe weather conditions, civil disorders, natural disasters, fire, epidemics and
quarantines, general strikes throughout the trade, and freight embargoes.

The Contractor shall notify the Commonwealth orally within five (5) days and in writing within
ten (10) days of the date on which the Contractor becomes aware, or should have reasonably
become aware, that such cause would prevent or delay its performance. Such notification shall
(1) describe fully such cause(s) and its effect on performance, (ii) state whether performance
under the contract is prevented or delayed and (iii) if performance is delayed, state a reasonable
estimate of the duration of the delay. The Contractor shall have the burden of proving that such
cause(s) delayed or prevented its performance despite its diligent efforts to perform and shall
produce such supporting documentation as the Commonwealth may reasonably request. After
receipt of such notification, the Commonwealth may elect to cancel the Contract, cancel the
Purchase Order, or to extend the time for performance as reasonably necessary to compensate for
the Contractor's delay.

In the event of a declared emergency by competent governmental authorities, the
Commonwealth by notice to the Contractor, may suspend all or a portion of the Contract or
Purchase Order.

V.31. CONTRACT-023.1b Termination (Oct 2013)
(a) For Convenience

(1) The Commonwealth may terminate this Contract without cause by giving
Contractor thirty (30) calendar days prior written notice (Notice of
Termination) whenever the Commonwealth shall determine that such
termination is in the best interest of the Commonwealth (Termination for
Convenience). Any such termination shall be effected by delivery to the
Contractor of a Notice of Termination specifying the extent to which
performance under this Contract is terminated either in whole or in part
and the date on which such termination becomes effective.

In the event of termination hereunder, Contractor shall receive payment
for the following:

(1) all Services performed and all Supplies delivered consistent with
the terms of the Contract prior to the effective date of termination;
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(b)

(c)

(2) and all actual and reasonable costs incurred by Contractor as a
result of the termination of the Contract.

In no event shall the Contractor be paid for any loss of anticipated profit
(by the Contractor or any Subcontractor), loss of use of money, or
administrative or overhead costs.

Failure to agree on any termination costs shall be a dispute handled in
accordance with CONTRACT CONTROVERSIES provision of this
Contract.

(i)  The Contractor shall cease providing Services and Supplies as of the date
set forth in the Notice of Termination, and shall be paid only for such
Services and Supplies as have already been satisfactorily rendered up to
and including the termination date set forth in said notice, or as may be
otherwise provided for in said Notice of Termination, and for such
services performed during the thirty (30) calendar day notice period, if
such services are requested by the Commonwealth, for the collection,
assembling, and transmitting to the Commonwealth of at least all
materials, manuals, magnetic media, studies, drawings, computations,
maps, supplies, and survey notes including field books, which were
obtained, prepared, or developed as part of the Services required and
Supplies provided under this Contract.

(ii1))  The above shall not be deemed to limit the Commonwealth’s right to
terminate this Contract for any reason as permitted by the other provisions
of this Contract, or under applicable law.

Non-Appropriation

Any payment obligation or portion thereof of the Commonwealth created by this
Contract is conditioned upon the availability and appropriation of funds. When
funds (state or federal) are not appropriated or otherwise made available to
support continuation of performance in a subsequent fiscal year period, the
Commonwealth shall have the right to terminate the Contract. The Contractor
shall be reimbursed in the same manner as that described in this section related to
Termination for Convenience to the extent that appropriated funds are available.

Default

The Commonwealth may, in addition to its other rights under this Contract,
terminate this Contract in whole or in part by providing written notice of default
to the Contractor if the Contractor materially fails to perform its obligations under
the Contract and does not cure such failure within thirty (30) days or, if a cure
within such period is not practical, commence a good faith effort to cure such
failure to perform within the specified period or such longer period as the
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Commonwealth may specify in the written notice specifying such failure, and
diligently and continuously proceed to complete the cure. The Contracting
Officer shall provide any notice of default or written cure notice for Contract
terminations.

@

(i)

(iii)

(iv)

v)

Subject to the LIMITATION OF LIABILITY provision of this Contract,
in the event the Commonwealth terminates this Contract in whole or in
part as provided in this Subsection, the Commonwealth may procure
Services and Supplies similar to those so terminated, and the Contractor,
in addition to liability for any liquidated damages, shall be liable to the
Commonwealth for the difference between the Contract price for the
terminated portion of the Services and Supplies, and the actual and
reasonable cost (but in no event greater than the fair market value) of
producing substitute equivalent Services and Supplies for the terminated
Services and Supplies, provided that the Contractor shall continue the
performance of this Contract to the extent not terminated under the
provisions of this section.

Except with respect to defaults of Subcontractors, the Contractor shall not
be liable for any excess costs if the failure to perform the Contract arises
out of causes beyond the control of the Contractor. Such causes may
include, but are not limited to, acts of God or of the public enemy, fires,
floods, epidemics, quarantine restrictions, strikes, work stoppages, freight
embargoes, acts of terrorism, and unusually severe weather. The
Contractor shall notify the Contracting Officer promptly in writing of its
inability to perform because of a cause beyond the control of the
Contractor.

Nothing in this Subsection shall abridge the Commonwealth’s right to
suspend, debar, or take other administrative action against the Contractor.

If it is later determined that the Commonwealth erred in terminating the
Contract for default, then the Contract shall be deemed to have been
terminated for convenience under Subsection (a).

If this Contract is terminated as provided by this Subsection (c), the
Commonwealth may, in addition to any other rights provided in this
Subsection, and subject to the OWNERSHIP RIGHTS provision of this
Contract, require the Contractor to deliver to the Commonwealth in the
manner and to the extent directed by the Contracting Officer, such reports
and other documentation as the Contractor has specifically produced or
specifically acquired for the performance of such part of the Contract as
has been terminated. Payment for such reports and documentation will be
made consistent with the Contract.
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(d)

(e)

&y

(a)

(b)

(c)

The rights and remedies of the Commonwealth provided in this Section shall not
be exclusive and are in addition to any other rights and remedies provided by law
or under this Contract.

The Commonwealth’s failure to exercise any rights or remedies provided in this
Section shall not be construed to be a waiver by the Commonwealth of its rights
and remedies in regard to the event of default or any succeeding event of default.

Following exhaustion of the Contractor’s administrative remedies as set forth in
the CONTRACT CONTROVERSIES provision of this Contract, the Contractor’s
exclusive remedy shall be to seek damages in the Board of Claims.

CONTRACT-024.1 Contract Controversies (Oct 2011)

In the event of a controversy or claim arising from the Contract, the Contractor
must, within six months after the cause of action accrues, file a written claim with
the contracting officer for a determination. The claim shall state all grounds upon
which the Contractor asserts a controversy exists. If the Contractor fails to file a
claim or files an untimely claim, the Contractor is deemed to have waived its right
to assert a claim in any forum. At the time the claim is filed, or within sixty (60)
days thereafter, either party may request mediation through the Commonwealth
Office of General Counsel Dispute Resolution Program.

If the Contractor or the contracting officer requests mediation and the other party
agrees, the contracting officer shall promptly make arrangements for mediation.
Mediation shall be scheduled so as to not delay the issuance of the final
determination beyond the required 120 days after receipt of the claim if mediation
is unsuccessful. If mediation is not agreed to or if resolution is not reached
through mediation, the contracting officer shall review timely-filed claims and
issue a final determination, in writing, regarding the claim. The final
determination shall be issued within 120 days of the receipt of the claim, unless
extended by consent of the contracting officer and the Contractor. The
contracting officer shall send his/her written determination to the Contractor. If
the contracting officer fails to issue a final determination within the 120 days
(unless extended by consent of the parties), the claim shall be deemed denied. The
contracting officer’s determination shall be the final order of the purchasing
agency.

Within fifteen (15) days of the mailing date of the determination denying a claim
or within 135 days of filing a claim if, no extension is agreed to by the parties,
whichever occurs first, the Contractor may file a statement of claim with the
Commonwealth Board of Claims. Pending a final judicial resolution of a
controversy or claim, the Contractor shall proceed diligently with the performance
of the Contract in a manner consistent with the determination of the contracting
officer and the Commonwealth shall compensate the Contractor pursuant to the
terms of the Contract.
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V.33. CONTRACT-025.1 Assignability and Subcontracting (Oct 2013)

(a)

(b)

(c)

(d)

(e)

&y

(2

Subject to the terms and conditions of this section, this Contract shall be binding
upon the parties and their respective successors and assigns.

The Contractor shall not subcontract with any person or entity to perform all or
any part of the work to be performed under this Contract without the prior written
consent of the Contracting Officer, which consent may be withheld at the sole and
absolute discretion of the Contracting Officer.

The Contractor may not assign, in whole or in part, this Contract or its rights,
duties, obligations, or responsibilities hereunder without the prior written consent
of the Contracting Officer, which consent may be withheld at the sole and
absolute discretion of the Contracting Officer.

Notwithstanding the foregoing, the Contractor may, without the consent of the
Contracting Officer, assign its rights to payment to be received under the
Contract, provided that the Contractor provides written notice of such assignment
to the Contracting Officer together with a written acknowledgement from the
assignee that any such payments are subject to all of the terms and conditions of
this Contract.

For the purposes of this Contract, the term “assign” shall include, but shall not be
limited to, the sale, gift, assignment, pledge, or other transfer of any ownership
interest in the Contractor provided, however, that the term shall not apply to the
sale or other transfer of stock of a publicly traded company.

Any assignment consented to by the Contracting Officer shall be evidenced by a
written assignment agreement executed by the Contractor and its assignee in
which the assignee agrees to be legally bound by all of the terms and conditions
of the Contract and to assume the duties, obligations, and responsibilities being
assigned.

A change of name by the Contractor, following which the Contractor’s federal
identification number remains unchanged, shall not be considered to be an
assignment hereunder. The Contractor shall give the Contracting Officer written
notice of any such change of name.

V.34. CONTRACT-026.1 Other Contractors (Oct 2006)

The Commonwealth may undertake or award other contracts for additional or related work, and
the Contractor shall fully cooperate with other contractors and Commonwealth employees, and
coordinate its work with such additional work as may be required. The Contractor shall not
commit or permit any act that will interfere with the performance of work by any other
contractor or by Commonwealth employees. This section shall be included in the Contracts of
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all contractors with which this Contractor will be required to cooperate. The Commonwealth
shall equitably enforce this section as to all contractors to prevent the imposition of unreasonable
burdens on any contractor.

V.35. CONTRACT-027.1 Nondiscrimination/Sexual Harassment Clause (August 2018)

The Contractor agrees:

(a)

(b)

(c)

(d)

(e)

In the hiring of any employee(s) for the manufacture of supplies, performance of
work, or any other activity required under the contract or any subcontract, the
Contractor, each subcontractor, or any person acting on behalf of the Contractor
or subcontractor shall not discriminate by reason of race, gender, creed, color,
sexual orientation, gender identity or expression, or in violation of the
Pennsylvania Human Relations Act (PHRA) and applicable federal laws, against
any citizen of this Commonwealth who is qualified and available to perform the
work to which the employment relates.

Neither the Contractor nor any subcontractor nor any person on their behalf shall
in any manner discriminate by reason of race, gender, creed, color, sexual
orientation, gender identity or expression, or in violation of the PHRA and
applicable federal laws, against or intimidate any employee involved in the
manufacture of supplies, the performance of work, or any other activity required
under the contract.

Neither the Contractor nor any subcontractor nor any person on their behalf shall
in any manner discriminate by reason of race, gender, creed, color, sexual
orientation, gender identity or expression, or in violation of the PHRA and
applicable federal laws, in the provision of services under the contract.

Neither the Contractor nor any subcontractor nor any person on their behalf shall
in any manner discriminate against employees by reason of participation in or
decision to refrain from participating in labor activities protected under the Public
Employee Relations Act, Pennsylvania Labor Relations Act or National Labor
Relations Act, as applicable and to the extent determined by entities charged with
such Acts’ enforcement, and shall comply with any provision of law establishing
organizations as employees’ exclusive representatives.

The Contractor and each subcontractor shall establish and maintain a written
nondiscrimination and sexual harassment policy and shall inform their employees
in writing of the policy. The policy must contain a provision that sexual
harassment will not be tolerated and employees who practice it will be
disciplined. Posting this Nondiscrimination/Sexual Harassment Clause
conspicuously in easily-accessible and well-lighted places customarily frequented
by employees and at or near where the contracted services are performed shall
satisfy this requirement for employees with an established work site.
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&y

(2

(h)

@

G

The Contractor and each subcontractor shall not discriminate by reason of race,
gender, creed, color, sexual orientation, gender identity or expression, or in
violation of PHRA and applicable federal laws, against any subcontractor or
supplier who is qualified to perform the work to which the contract relates.

The Contractor and each subcontractor represents that it is presently in
compliance with and will maintain compliance with all applicable federal, state,
and local laws, regulations and policies relating to nondiscrimination and sexual
harassment. The Contractor and each subcontractor further represents that it has
filed a Standard Form 100 Employer Information Report (“EEO-1"") with the U.S.
Equal Employment Opportunity Commission (“EEOC”) and shall file an annual
EEO-1 report with the EEOC as required for employers’ subject to Title VII of
the Civil Rights Act of 1964, as amended, that have 100 or more employees and
employers that have federal government contracts or first-tier subcontracts and
have 50 or more employees. The Contractor and each subcontractor shall, upon
request and within the time periods requested by the Commonwealth, furnish all
necessary employment documents and records, including EEO-1 reports, and
permit access to their books, records, and accounts by the contracting agency and
the Bureau of Diversity, Inclusion and Small Business Opportunities for purpose
of ascertaining compliance with provisions of this Nondiscrimination/Sexual
Harassment Clause.

The Contractor shall include the provisions of this Nondiscrimination/Sexual
Harassment Clause in every subcontract so that those provisions applicable to
subcontractors will be binding upon each subcontractor.

The Contractor’s and each subcontractor’s obligations pursuant to these
provisions are ongoing from and after the effective date of the contract through
the termination date thereof. Accordingly, the Contractor and each subcontractor
shall have an obligation to inform the Commonwealth if, at any time during the
term of the contract, it becomes aware of any actions or occurrences that would
result in violation of these provisions.

The Commonwealth may cancel or terminate the contract and all money due or to
become due under the contract may be forfeited for a violation of the terms and
conditions of this Nondiscrimination/Sexual Harassment Clause. In addition, the
agency may proceed with debarment or suspension and may place the Contractor
in the Contractor Responsibility File.

V.36. CONTRACT-028.1 Contractor Integrity Provisions (Jan 2015)

It is essential that those who seek to contract with the Commonwealth of Pennsylvania
(“Commonwealth”) observe high standards of honesty and integrity. They must conduct
themselves in a manner that fosters public confidence in the integrity of the Commonwealth
contracting and procurement process.
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(a)

(b)

DEFINITIONS. For purposes of these Contractor Integrity Provisions, the
following terms shall have the meanings found in this Section:

@

(i)

(iii)

(iv)

)

(vi)

(vii)

“Affiliate” means two or more entities where (a) a parent entity owns
more than fifty percent of the voting stock of each of the entities; or (b) a
common shareholder or group of shareholders owns more than fifty
percent of the voting stock of each of the entities; or (c) the entities have a
common proprietor or general partner.

“Consent” means written permission signed by a duly authorized officer or
employee of the Commonwealth, provided that where the material facts
have been disclosed, in writing, by prequalification, bid, proposal, or
contractual terms, the Commonwealth shall be deemed to have consented
by virtue of the execution of this contract.

“Contractor” means the individual or entity, that has entered into this
contract with the Commonwealth.

“Contractor Related Parties” means any affiliates of the Contractor and the
Contractor’s executive officers, Pennsylvania officers and directors, or
owners of 5 percent or more interest in the Contractor.

“Financial Interest” means either:
(D) Ownership of more than a five percent interest in any business; or

(2) Holding a position as an officer, director, trustee, partner,
employee, or holding any position of management.

“Gratuity” means tendering, giving, or providing anything of more than
nominal monetary value including, but not limited to, cash, travel,
entertainment, gifts, meals, lodging, loans, subscriptions, advances,
deposits of money, services, employment, or contracts of any kind. The
exceptions set forth in the Governor’s Code of Conduct, Executive Order
1980-18, the 4 Pa. Code §7.153(b), shall apply.

“Non-bid Basis” means a contract awarded or executed by the
Commonwealth with Contractor without seeking bids or proposals from
any other potential bidder or offeror.

In furtherance of this policy, Contractor agrees to the following:

@

Contractor shall maintain the highest standards of honesty and integrity
during the performance of this contract and shall take no action in
violation of state or federal laws or regulations or any other applicable
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(i)

(iii)

(iv)

v)

laws or regulations, or other requirements applicable to Contractor or that
govern contracting or procurement with the Commonwealth.

Contractor shall establish and implement a written business integrity
policy, which includes, at a minimum, the requirements of these
provisions as they relate to the Contractor activity with the
Commonwealth and Commonwealth employees and which is made known
to all Contractor employees. Posting these Contractor Integrity Provisions
conspicuously in easily-accessible and well-lighted places customarily
frequented by employees and at or near where the contract services are
performed shall satisfy this requirement.

Contractor, its affiliates, agents, employees and anyone in privity with
Contractor shall not accept, agree to give, offer, confer or agree to confer
or promise to confer, directly or indirectly, any gratuity or pecuniary
benefit to any person, or to influence or attempt to influence any person in
violation of any federal or state law, regulation, executive order of the
Governor of Pennsylvania, statement of policy, management directive or
any other published standard of the Commonwealth in connection with
performance of work under this contract, except as provided in this
contract.

Contractor shall not have a financial interest in any other contractor,
subcontractor, or supplier providing services, labor or material under this
contract, unless the financial interest is disclosed to the Commonwealth in
writing and the Commonwealth consents to Contractor’s financial interest
prior to Commonwealth execution of the contract. Contractor shall
disclose the financial interest to the Commonwealth at the time of bid or
proposal submission, or if no bids or proposals are solicited, no later than
the Contractor’s submission of the contract signed by Contractor.

Contractor certifies to the best of its knowledge and belief that within the
last five (5) years Contractor or Contractor Related Parties have not:

(1) been indicted or convicted of a crime involving moral turpitude or
business honesty or integrity in any jurisdiction;

(2) been suspended, debarred or otherwise disqualified from entering
into any contract with any governmental agency;

3) had any business license or professional license suspended or
revoked;

4) had any sanction or finding of fact imposed as a result of a judicial

or administrative proceeding related to fraud, extortion, bribery,
bid rigging, embezzlement, misrepresentation or anti-trust; and
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(vi)

(vii)

(viii)

(5)  been, and is not currently, the subject of a criminal investigation by
any federal, state or local prosecuting or investigative agency
and/or civil anti-trust investigation by any federal, state or local
prosecuting or investigative agency.

If Contractor cannot so certify to the above, then it must submit along with
its bid, proposal or contract a written explanation of why such certification
cannot be made and the Commonwealth will determine whether a contract
may be entered into with the Contractor. The Contractor’s obligation
pursuant to this certification is ongoing from and after the effective date of
the contract through the termination date thereof. Accordingly, the
Contractor shall have an obligation to immediately notify the
Commonwealth in writing if at any time during the term of the contract it
becomes aware of any event which would cause the Contractor’s
certification or explanation to change. Contractor acknowledges that the
Commonwealth may, in its sole discretion, terminate the contract for cause
if it learns that any of the certifications made herein are currently false due
to intervening factual circumstances or were false or should have been
known to be false when entering into the contract.

Contractor shall comply with the requirements of the Lobbying Disclosure
Act (65 Pa.C.S. §13A01 et seq.) regardless of the method of award. If this
contract was awarded on a Non-bid Basis, Contractor must also comply
with the requirements of the Section 1641 of the Pennsylvania Election
Code (25 P.S. §3260a).

When contractor has reason to believe that any breach of ethical standards
as set forth in law, the Governor’s Code of Conduct, or these Contractor
Integrity Provisions has occurred or may occur, including but not limited
to contact by a Commonwealth officer or employee which, if acted upon,
would violate such ethical standards, Contractor shall immediately notify
the Commonwealth contracting officer or the Office of the State Inspector
General in writing.

Contractor, by submission of its bid or proposal and/or execution of this
contract and by the submission of any bills, invoices or requests for
payment pursuant to the contract, certifies and represents that is has not
violated any of these Contractor Integrity Provisions in connection with
the submission of the bid or proposal, during any contract negotiations or
during the term of the contract, to include any extensions thereof.
Contractor shall immediately notify the Commonwealth in writing of any
actions for occurrences that would result in a violation of these Contractor
Integrity Provisions. Contractor agrees to reimburse the Commonwealth
for the reasonable costs of investigation incurred by the Office of the State
Inspector General for investigations of the Contractor’s compliance with
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(ix)

)

the terms of this or any other agreement between the Contractor and the
Commonwealth that results in the suspension or debarment of the
Contractor. Contractor shall not be responsible for investigative costs for
investigations that do not result in the Contractor’s suspension or
debarment.

Contractor shall cooperate with the Office of the State Inspector General
in its investigation of any alleged Commonwealth agency or employee
breach of ethical standards and any alleged Contractor non-compliance
with these Contractor Integrity Provisions. Contractor agrees to make
identified Contractor employees available for interviews at reasonable
times and places. Contractor, upon the inquiry or request of an Inspector
General, shall provide, or if appropriate, make promptly available for
inspection or copying, any information of any type or form deemed
relevant by the Office of the State Inspector General to Contractor’s
integrity and compliance with these provisions. Such information may
include, but shall not be limited to, Contractor’s business or financial
records, documents or files of any type or form that refer to or concern this
contract. Contractor shall incorporate this paragraph in any agreement,
contract or subcontract it enters into in the course of the performance of
this contract/agreement solely for the purpose of obtaining subcontractor
compliance with this provision. The incorporation of this provision in a
subcontract shall not create privity of contract between the
Commonwealth and any such subcontractor, and no third party
beneficiaries shall be created thereby.

For violation of any of these Contractor Integrity Provisions, the
Commonwealth may terminate this and any other contract with
Contractor, claim liquidated damages in an amount equal to the value of
anything received in breach of these Provisions, claim damages for all
additional costs and expenses incurred in obtaining another contractor to
complete performance under this contract, and debar and suspend
Contractor from doing business with the Commonwealth. These rights
and remedies are cumulative, and the use or non-use of any one shall not
preclude the use of all or any other. These rights and remedies are in
addition to those the Commonwealth may have under law, statute,
regulation or otherwise.

V.37. CONTRACT-029.1 Contractor Responsibility Provisions (Nov 2010)

For the purpose of these provisions, the term contractor is defined as any person, including, but
not limited to, a bidder, offeror, loan recipient, grantee or lessor, who has furnished or performed
or seeks to furnish or perform, goods, supplies, services, leased space, construction or other
activity, under a contract, grant, lease, purchase order or reimbursement agreement with the
Commonwealth of Pennsylvania (Commonwealth). The term contractor includes a permittee,
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licensee, or any agency, political subdivision, instrumentality, public authority, or other public
entity in the Commonwealth.

(a)

(b)

(c)

(d)

(e)

&y

The Contractor certifies, in writing, for itself and its subcontractors required to be
disclosed or approved by the Commonwealth, that as of the date of its execution
of this Bid/Contract, that neither the Contractor, nor any such subcontractors, are
under suspension or debarment by the Commonwealth or any governmental
entity, instrumentality, or authority and, if the Contractor cannot so certify, then it
agrees to submit, along with its Bid/Contract, a written explanation of why such
certification cannot be made.

The Contractor also certifies, in writing, that as of the date of its execution of this
Bid/Contract it has no tax liabilities or other Commonwealth obligations, or has
filed a timely administrative or judicial appeal if such liabilities or obligations
exist, or is subject to a duly approved deferred payment plan if such liabilities
exist.

The Contractor’s obligations pursuant to these provisions are ongoing from and
after the effective date of the Contract through the termination date thereof.
Accordingly, the Contractor shall have an obligation to inform the
Commonwealth if, at any time during the term of the Contract, it becomes
delinquent in the payment of taxes, or other Commonwealth obligations, or if it
or, to the best knowledge of the Contractor, any of its subcontractors are
suspended or debarred by the Commonwealth, the federal government, or any
other state or governmental entity. Such notification shall be made within 15 days
of the date of suspension or debarment.

The failure of the Contractor to notify the Commonwealth of its suspension or
debarment by the Commonwealth, any other state, or the federal government shall
constitute an event of default of the Contract with the Commonwealth.

The Contractor agrees to reimburse the Commonwealth for the reasonable costs
of investigation incurred by the Office of State Inspector General for
investigations of the Contractor’s compliance with the terms of this or any other
agreement between the Contractor and the Commonwealth that results in the
suspension or debarment of the contractor. Such costs shall include, but shall not
be limited to, salaries of investigators, including overtime; travel and lodging
expenses; and expert witness and documentary fees. The Contractor shall not be
responsible for investigative costs for investigations that do not result in the
Contractor’s suspension or debarment.

The Contractor may obtain a current list of suspended and debarred
Commonwealth contractors by either searching the Internet at
https://www.dgs.pa.gov or contacting the:

Department of General Services
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Office of Chief Counsel
603 North Office Building
Harrisburg, PA 17125
Telephone No: (717) 783-6472
FAX No: (717) 787-9138

V.38. CONTRACT-030.1 Americans with Disabilities Act (Oct 2006)

(a) Pursuant to federal regulations promulgated under the authority of The Americans
With Disabilities Act, 28 C.F.R. Section 35.101 et seq., the Contractor
understands and agrees that it shall not cause any individual with a disability to be
excluded from participation in this Contract or from activities provided for under
this Contract on the basis of the disability. As a condition of accepting this
contract, the Contractor agrees to comply with the “General Prohibitions Against
Discrimination,” 28 C.F.R. Section 35.130, and all other regulations promulgated
under Title II of The Americans With Disabilities Act which are applicable to all
benefits, services, programs, and activities provided by the Commonwealth of
Pennsylvania through contracts with outside contractors.

(b) The Contractor shall be responsible for and agrees to indemnify and hold
harmless the Commonwealth of Pennsylvania from all losses, damages, expenses,
claims, demands, suits, and actions brought by any party against the
Commonwealth of Pennsylvania as a result of the Contractor’s failure to comply
with the provisions of Subsection (a) above.

V.39. CONTRACT-031.1 Hazardous Substances (April 2017)

The Contractor shall provide information to the Commonwealth about the identity and hazards of
hazardous substances supplied or used by the Contractor in the performance of the Contract. The
Contractor must comply with Act 159 of October 5, 1984, known as the “Worker and
Community Right to Know Act” (the “Act”) and the regulations promulgated pursuant thereto at
34 Pa. Code Section 301.1 - 323.6.

(a) Labeling. The Contractor shall ensure that each individual product (as well as the
carton, container or package in which the product is shipped) of any of the
following substances (as defined by the Act and the regulations) supplied by the
Contractor is clearly labeled, tagged or marked with the information listed in
paragraphs (i) through (iv):

(1) Hazardous substances:
(D) The chemical name or common name,

2) A hazard warning, and

3) The name, address, and telephone number of the manufacturer.
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(i)

(iii)

(iv)

Hazardous mixtures:
(D) The common name, but if none exists, then the trade name,

(2) The chemical or common name of special hazardous substances
comprising .01% or more of the mixture,

3) The chemical or common name of hazardous substances consisting
1.0% or more of the mixture,

4) A hazard warning, and

(5) The name, address, and telephone number of the manufacturer.
Single chemicals:

(D) The chemical name or the common name,

2) A hazard warning, if appropriate, and

3) The name, address, and telephone number of the manufacturer.
Chemical Mixtures:

(D) The common name, but if none exists, then the trade name,

2) A hazard warning, if appropriate,

3) The name, address, and telephone number of the manufacturer, and
4) The chemical name or common name of either the top five

substances by volume or those substances consisting of 5.0% or
more of the mixture.

A common name or trade name may be used only if the use of the name more
easily or readily identifies the true nature of the hazardous substance, hazardous
mixture, single chemical, or mixture involved.

Container labels shall provide a warning as to the specific nature of the hazard
arising from the substance in the container.

The hazard warning shall be given in conformity with one of the nationally
recognized and accepted systems of providing warnings, and hazard warnings
shall be consistent with one or more of the recognized systems throughout the
workplace. Examples are:
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- NFPA 704, Identification of the Fire Hazards of Materials.

- National Paint and Coatings Association: Hazardous Materials
Identification System.

- American Society for Testing and Materials, Safety Alert Pictorial Chart.
- American National Standard Institute, Inc., for the Precautionary
Labeling of Hazardous Industrial Chemicals.

Labels must be legible and prominently affixed to and displayed on the product
and the carton, container, or package so that employees can easily identify the
substance or mixture present therein.

(b) Material Safety Data Sheet. The contractor shall provide Material Safety Data
Sheets (MSDS) with the information required by the Act and the regulations for
each hazardous substance or hazardous mixture. The Commonwealth must be
provided an appropriate MSDS with the initial shipment and with the first
shipment after an MSDS is updated or product changed. For any other chemical,
the contractor shall provide an appropriate MSDS, if the manufacturer, importer,
or supplier produces or possesses the MSDS. The contractor shall also notify the
Commonwealth when a substance or mixture is subject to the provisions of the
Act. Material Safety Data Sheets may be attached to the carton, container, or
package mailed to the Commonwealth at the time of shipment.

V.40. CONTRACT-032.1 Covenant Against Contingent Fees (Oct 2006)

The Contractor warrants that no person or selling agency has been employed or retained to solicit
or secure the Contract upon an agreement or understanding for a commission, percentage,
brokerage, or contingent fee, except bona fide employees or bona fide established commercial or
selling agencies maintained by the Contractor for the purpose of securing business. For breach or
violation of this warranty, the Commonwealth shall have the right to terminate the Contract
without liability or in its discretion to deduct from the Contract price or consideration, or
otherwise recover the full amount of such commission, percentage, brokerage, or contingent fee.

V.41. CONTRACT-033.1 Applicable Law (Oct 2006)

This Contract shall be governed by and interpreted and enforced in accordance with the laws of
the Commonwealth of Pennsylvania (without regard to any conflict of laws provisions) and the
decisions of the Pennsylvania courts.

The Contractor consents to the jurisdiction of any court of the Commonwealth of Pennsylvania
and any federal courts in Pennsylvania, waiving any claim or defense that such forum is not
convenient or proper. The Contractor agrees that any such court shall have in personam
jurisdiction over it, and consents to service of process in any manner authorized by Pennsylvania
law.

V.42. CONTRACT-034.1a Integration — RFP (Dec 12 2006)
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This Contract, including the Request for Proposals, Contractor’s Proposal, Contractor’s Best and
Final Offer, if any, all referenced documents, and any Purchase Order constitutes the entire
agreement between the parties. No agent, representative, employee or officer of either the
Commonwealth or the Contractor has authority to make, or has made, any statement, agreement
or representation, oral or written, in connection with the Contract, which in any way can be
deemed to modify, add to or detract from, or otherwise change or alter its terms and conditions.
No negotiations between the parties, nor any custom or usage, shall be permitted to modify or
contradict any of the terms and conditions of the Contract. No modifications, alterations,
changes, or waiver to the Contract or any of its terms shall be valid or binding unless
accomplished by a written amendment signed by both parties.

V.43. CONTRACT-034.3 Controlling Terms and Conditions (Aug 2011)

The terms and conditions of this Contract shall be the exclusive terms of agreement between the
Contractor and the Commonwealth. All quotations requested and received from the Contractor
are for obtaining firm pricing only.

Other terms and conditions or additional terms and conditions included or referenced in the
Contractor’s quotations, invoices, business forms, or other documentation shall not become part
of the parties’ agreement and shall be disregarded by the parties, unenforceable by the Contractor
and not binding on the Commonwealth.

V.44. CONTRACT-035.1b Changes (Oct 2013)

(a) At any time during the performance of the Contract, the Commonwealth or the
Contractor may request a change to the Contract. Contractor will make
reasonable efforts to investigate the impact of the change request on the price,
timetable, specifications, and other terms and conditions of the Contract. If the
Commonwealth is the requestor of the change, the Contractor will inform the
Commonwealth if there will be any charges for the Contractor’s services in
investigating the change request prior to incurring such charges. If the
Commonwealth and the Contractor agree on the results of the investigation and
any necessary amendments to the Contract, the parties must complete and execute
a change notice to modify the Contract and implement the change. The change
request will be evidenced by a Purchase Order issued by the Commonwealth. No
work may begin on the change request until the Contractor has received the
Purchase Order. If the parties cannot agree upon the results of the investigation or
the necessary amendments to the Contract, the change request will not be
implemented and, if the Contractor initiated the change request it may elect to
handle the matter in accordance with the CONTRACT CONTROVERSIES
provision of this Contract.

(b) Changes outside the scope of this Contract shall be accomplished through the

Commonwealth’s normal procurement procedures, and may result in an amended
Contract or a new contract. No payment will be made for services outside of the
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scope of the Contract for which no amendment has been executed, prior to the
provision of the services.

V.45. CONTRACT-036.1 Background Checks (February 2016)

(a)

(b)

(c)

(d)

The Contractor must, at its expense, arrange for a background check for each of
its employees, as well as the employees of any of its subcontractors, who will
have access to Commonwealth facilities, either through on-site access or through
remote access. Background checks are to be conducted via the Request for
Criminal Record Check form and procedure found at
https://www.psp.pa.gov/pages/criminal-history-background-check.aspx. The
background check must be conducted prior to initial access and on an annual basis
thereafter.

Before the Commonwealth will permit access to the Contractor, the Contractor
must provide written confirmation that the background checks have been
conducted. If, at any time, it is discovered that a Contractor employee has a
criminal record that includes a felony or misdemeanor involving terroristic
behavior, violence, use of a lethal weapon, or breach of trust/fiduciary
responsibility or which raises concerns about building, system or personal
security or is otherwise job-related, the Contractor shall not assign that employee
to any Commonwealth facilities, shall remove any access privileges already given
to the employee and shall not permit that employee remote access unless the
Commonwealth consents to the access, in writing, prior to the access. The
Commonwealth may withhold its consent in its sole discretion. Failure of the
Contractor to comply with the terms of this Section on more than one occasion or
Contractor’s failure to appropriately address any single failure to the satisfaction
of the Commonwealth may result in the Contractor being deemed in default of its
Contract.

The Commonwealth specifically reserves the right of the Commonwealth to
conduct background checks over and above that described herein.

Access to certain Capitol Complex buildings and other state office buildings is
controlled by means of card readers and secured visitors’ entrances.
Commonwealth contracted personnel who have regular and routine business in
Commonwealth worksites may be issued a photo identification or access badge
subject to the requirements of the contracting agency and DGS set forth in
Enclosure 3 of Commonwealth Management Directive 625.10 (Amended) Card
Reader and Emergency Response Access to Certain Capitol Complex Buildings
and Other State Office Buildings. The requirements, policy and procedures
include a processing fee payable by the Contractor for contracted personnel photo
identification or access badges.

V.46. CONTRACT-037.1b Confidentiality (Oct 2013)
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(a)

(b)

The Contractor agrees to protect the confidentiality of the Commonwealth’s
information. The Commonwealth agrees to protect the confidentiality of
Contractor’s confidential information. In order for information to be deemed to
be confidential, the party claiming confidentiality must designate the information
as “confidential” in such a way as to give notice to the other party. The parties
agree that such confidential information shall not be copied, in whole or in part,
except when essential for authorized use under this Contract. Each copy of such
confidential information shall be marked by the party making the copy with all
notices appearing in the original. Upon termination or cancellation of this
Contract or any license granted hereunder, the receiving party will return to the
disclosing party all copies of the confidential information in the receiving party’s
possession, other than one copy, which may be maintained for archival purposes
only. Both parties agree that a material breach of these requirements may, after
failure to cure within the time frame specified in this Contract, and at the
discretion of the non-breaching party, result in termination for default.

The obligations stated in this Section do not apply to information:
(1) already known to the recipient at the time of disclosure;

(1))  independently generated by the recipient and not derived from the
information supplied by the disclosing party;

(ii1))  known or available to the public, except where such knowledge or
availability is the result of unauthorized disclosure by the recipient of the
proprietary information;

(iv)  disclosed to the recipient without a similar restriction by a third party who
has the right to make such disclosure; or

(v) required to be disclosed by the recipient by law, regulation, court order, or
other legal process.

V.47. CONTRACT-038.1 Limitation of Liability (Oct 2013)

(a)

The Contractor’s liability to the Commonwealth under this Contract shall be
limited to the greater of $250,000 or the value of this Contract (including any
amendments). This limitation will apply, except as otherwise stated in this
Section, regardless of the form of action, whether in contract or in tort, including
negligence. This limitation does not, however, apply to damages for:

(1) bodily injury;

(i1) death;

(iii)  intentional injury;

Page 32 of 58



EXHIBIT A, FINAL NEGOTIATED CONTRACT TERMS AND CONDITIONS

(b)

(iv)  damage to real property or tangible personal property for which the
Contractor is legally liable; or

(v) the Contractor’s indemnity of the Commonwealth for patent, copyright,
trade secret, or trademark protection.

In no event will the Contractor be liable for consequential or incidental damages
unless otherwise specified in the Contract. Except as set out in the VIRUS AND
MALICIOUS, MISCHIEVOUS OR DESTRUCTIVE PROGRAMMING
provisions of the Contract, the Contractor will not be liable for damages due to
lost records or data, unless otherwise specified in the Contract. Notwithstanding
the foregoing, the Contractor shall provide reasonable assistance to the
Commonwealth in restoring such lost records or data to their most recent backup

copy.

V.48. CONTRACT-039.1 Virus; Malicious, Mischievous or Destructive Programming
(Oct 2013)

(a)

(b)

(c)

Notwithstanding any other provision in this Contract to the contrary, the
Contractor shall be liable for any damage to any data and/or software owned or
licensed by the Commonwealth if the Contractor or any of its employees,
subcontractors or consultants introduces a virus or malicious, mischievous or
destructive programming into the Commonwealth’s software or computer
networks and has failed to comply with the Commonwealth software security
standards. The Commonwealth must demonstrate that the Contractor or any of its
employees, subcontractors or consultants introduced the virus or malicious,
mischievous or destructive programming. The Contractor’s liability shall cease if
the Commonwealth has not fully complied with its own software security
standards.

The Contractor shall be liable for any damages incurred by the Commonwealth
including, but not limited to, the expenditure of Commonwealth funds to
eliminate or remove a computer virus or malicious, mischievous or destructive
programming that result from the Contractor’s failure to take proactive measures
to keep virus or malicious, mischievous or destructive programming from
originating from the Contractor or any of its employees, subcontractors or
consultants through appropriate firewalls and maintenance of anti-virus software
and software security updates (such as operating systems security patches, etc.).

In the event of destruction or modification of software, the Contractor shall
eliminate the virus, malicious, mischievous or destructive programming, restore
the Commonwealth’s software, and be liable to the Commonwealth for any
resulting damages.
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(d)

(e)

&y

(2

The Contractor shall be responsible for reviewing Commonwealth software
security standards and complying with those standards.

The Commonwealth may, at any time, audit, by a means deemed appropriate by
the Commonwealth, any computing devices being used by representatives of the
Contractor to provide services to the Commonwealth for the sole purpose of
determining whether those devices have anti-virus software with current virus
signature files and the current minimum operating system patches or workarounds
have been installed. Devices found to be out of compliance will immediately be
disconnected and will not be permitted to connect or reconnect to the
Commonwealth network until the proper installations have been made.

The Contractor may use the anti-virus software used by the Commonwealth to
protect Contractor’s computing devices used in the course of providing services to
the Commonwealth. It is understood that the Contractor may not install the
software on any computing device not being used to provide services to the
Commonwealth, and that all copies of the software will be removed from all
devices upon termination of this Contract.

The Commonwealth will not be responsible for any damages to the Contractor’s
computers, data, software, etc. caused as a result of the installation of the
Commonwealth’s anti-virus software or monitoring software on the Contractor’s
computers.

(1) Notwithstanding any other provision in this Contract to the contrary, if the
Contractor or any of its employees, subcontractors or consultants
introduces a virus or malicious, mischievous or destructive programming
into the Commonwealth’s software or computer networks and has failed to
comply with the Commonwealth software security standards, and
provided further that the Commonwealth can demonstrate that the virus or
malicious, mischievous or destructive programming was introduced by the
Contractor or any of its employees, subcontractors or consultants, the
Contractor shall be liable for any damage to any data and/or software
owned or licensed by the Commonwealth. The Contractor shall be liable
for any damages incurred by the Commonwealth including, but not limited
to, the expenditure of Commonwealth funds to eliminate or remove a
computer virus or malicious, mischievous or destructive programming that
result from the Contractor’s failure to take proactive measures to keep
virus or malicious, mischievous or destructive programming from
originating from the Contractor, its servants, agents or employees through
appropriate firewalls and maintenance of anti-virus software and software
security updates (such as operating systems security patches, etc.). In the
event of destruction or modification of software, the Contractor shall
eliminate the virus, malicious, mischievous or destructive programming,
restore the Commonwealth’s software, and be liable to the Commonwealth
for any resulting damages. The Contractor shall be responsible for
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reviewing Commonwealth software security standards in effect at the
commencement of the Contract and complying with those standards. The
Contractor’s liability shall cease if the Commonwealth has not fully
complied with its own software security standards.

(i1) The Contractor shall perform a security scan on any software or computer
program developed by the Contractor or its subcontractors in a country
other than the United States of America that may come in contact with the
Commonwealth’s software or computer networks. Contractor shall
perform such security scan prior to introducing any such software or
computer program into a Commonwealth development environment, test
environment or production environment. The results of these security
scans will be provided to the Commonwealth prior to installing into any
Commonwealth development environment, test environment or production
environment. The Commonwealth may perform, at its discretion,
additional security scans on any software or computer program prior to
installing in a Commonwealth environment as listed above.

(ii1))  The Commonwealth may, at any time, audit, by a means deemed
appropriate by the Commonwealth, any computing devices being used by
representatives of the Contractor to provide services to the
Commonwealth that will be connected to a Commonwealth network for
the sole purpose of determining whether those devices have anti-virus
software with current virus signature files and the current minimum
operating system patches or workarounds have been installed. Devices
found to be out of compliance will immediately be disconnected and will
not be permitted to connect or reconnect to the Commonwealth network
until the proper installations have been made. The Commonwealth shall
not install any software or monitoring tools on the Contractor’s equipment
without the Contractor’s written consent to do so.

(iv)  The Contractor may use the anti-virus software used by the
Commonwealth to protect Contractor’s computing devices used in the
course of providing services to the Commonwealth. It is understood that
the Contractor may not install the software on any computing device not
being used to provide services to the Commonwealth, and that all copies
of the software will be removed from all devices upon termination of this
Contract.

(v)  Neither the Commonwealth nor the Issuing Agency will be responsible for
any damages to the Contractor’s computers, data, software, etc. caused as
a result of the installation of the Commonwealth’s anti-virus software or
monitoring software on the Contractor’s computers.

V.49. CONTRACT-042.1 Installment Purchase Additional Terms and Conditions (Oct
2013)
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To the extent that the Contractor offers the Commonwealth or any purchasing agency
(“Purchaser”) the option to pay for any items covered by the Contract in installments over time,
these Installment Purchase Terms And Conditions shall, in addition to the other terms and
conditions of the Contract, govern the installment purchase, except to the extent the Contractor
assigns an Installment Purchase to an Initial Assignee, in which case the Initial Assignee shall be
bound to the obligations of the Contractor only as specified in these Installment Purchase Terms
and Conditions. If a Purchaser desires to purchase items on an installment basis, the Purchaser
shall indicate its Installment Purchase election on the PO issued to the Contractor (“Installment
Purchase PO”). By issuing an Installment Purchase PO, the Purchaser explicitly agrees to these
Installment Purchase Terms and Conditions. Any items covered by an Installment Purchase shall
be called “Installment Items” in these Installment Purchase Terms and Conditions. To the extent
that there is a conflict between the other terms and conditions of the Contract and these
Installment Purchase Terms and Conditions, these Installment Purchase Terms and Conditions
shall prevail to the extent that the Purchaser has elected an Installment Purchase option.

(a) Term of Installment Purchase

The Contractor may provide any Installment Items under the Contract for any
term up to 60 months. The Purchaser shall identify the term selected on the
Installment Purchase PO. The Installment Purchase term shall commence on the
date the Purchaser accepts the Installment Items by executing the Acceptance
Certificate, and the term shall continue for the length specified on the Installment
Purchase PO. The form of the Acceptance Certificate is attached as Appendix H
to the RFP.

If the Contractor delivers the Contract items in more than one delivery, unless
otherwise specified in the Specifications for this procurement, the Purchaser will
provide separate acceptance certificates for each delivery of the items, and the
Purchaser will make separate payments for the Contract items corresponding to
the amount of Contract items delivered and accepted 30 days prior to the payment
due date.

(b) Payments

(1) Full Term Intention. The Purchaser shall pay the applicable monthly
payment for the Installment Items. The Purchaser shall continue payment
for the full Installment Purchase term, unless the Purchaser terminates the
Installment Purchase, either for Contractor default as set forth in the
Default provision of the Contract or for non-appropriation of funds as
specified in this section.

(i)  Non-Appropriation. The Purchaser’s obligation is payable only and solely
from funds allotted for the purpose of the Installment Purchase. If
sufficient funds are not appropriated for continuation of performance
under any Installment Purchase for any fiscal year subsequent to the one in
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which the Purchaser issued the Installment Purchase PO, the Purchaser
may return the Installment items to the Contractor/Initial Assignee (as
applicable), and thereafter the Contractor/Initial Assignee will release the
Purchaser of all further obligations under the Installment Purchase,

provided:

(D) The Purchaser delivers unencumbered title to the Installment items
to the contractor or Initial Assignee (if applicable);

(2) The Purchaser returns the Installment items to the
Contractor/Initial Assignee in good condition, reasonable wear and
tear excepted; and

3) The Purchaser gives 30 days written notice of the failure of

appropriations to the Contractor/Initial Assignee, along with a
certification that the Installment Items are not being replaced by
similar items from another vendor. In the event the Purchaser
returns the Installment Items for failure of appropriations, the
Purchaser shall pay all amounts then due under the Installment
Purchase through the end of the fiscal year for which sufficient
funds were appropriated for the Installment Purchase.

(c) Title and Security Interest

@

The title to the Installment Items shall pass to the Purchaser at the time
and place of delivery to the Purchaser of each unit of equipment. The
Contractor or its Initial Assignee shall have a purchase money security
interest in the Installment Items until payment of all installments as set
forth in the payment schedule are made, or if the Purchaser prepays its
installments, upon payment of the agreed amount between the Contractor
and the Purchaser as set forth in Subsection (i) of this Section.

(M

)

3)

Q)

Upon payment of the final installment or other concluding
payment option, neither the Contractor nor its assignee shall have
any further interest in the Installment Items.

The Installment Items shall remain personal property and shall not
become a fixture or affixed to real property without consent of the
Contractor/assignee.

At the request of the Contractor or Initial Assignee, the Purchaser
will join the Contractor/assignee in executing one or more UCC-1

financing statements.

The Purchaser will keep the Installment Items free and clear of all
encumbrances except the Contractor’s/assignee’s security interest.
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(d)

(e)

Use and Location of, And Alteration to Installment Items

The Purchaser shall keep the Installment Items within the confines of the
Commonwealth of Pennsylvania and shall inform the Contractor/Initial Assignee
upon request of the location of the Installment Items. The Purchaser, at its own
cost and expense, shall maintain the Installment Items in good operating condition
and will not use or deal with the Installment Items in any manner which is
inconsistent with the terms of the Contract or any applicable laws and regulations.
The Purchaser agrees not to misuse, abuse, or waste the Installment Items and the
Purchaser will not allow the Installment Items to deteriorate, except for ordinary
wear and tear resulting from their intended use. No alterations, changes, or
modifications to the Installment Items shall be made without the approval of the
Contractor/Initial Assignee.

Assumption of Risks

(1) The Purchaser shall, after acceptance of the Installment Items, assume and
bear the risk of damage to, or loss or theft of, the Installment Items
(including all component parts) from any cause other than action or
inaction of the Contractor/assignee. The loss or damage of the Installment
Items shall not impair any obligation of the Purchaser under these
Installment Purchase Terms and Conditions, which shall continue in full
force and effect. In the event that all or part of the Installment Items shall,
as a result of the above-mentioned causes, become, in the Purchaser’s
reasonable determination, lost, stolen, destroyed, rendered unusable, or
irreparably damaged, then the Purchaser shall notify the
Contractor/assignee in writing. At its option, the Purchaser shall elect
either:

(D) to replace the equipment either like equipment, or

(2) to pay pro rata to the Contractor/assignee all payments then
currently due according to the payment schedule, plus the pro rata
principal portion of any remaining installments. The “pro rata
principal portion of remaining installment payments” is that
percentage of the principal portion of remaining installment
payments as of the date of payment that the cost of the units of the
equipment lost, stolen, destroyed, or rendered irreparably unusable
or damaged bears to the total cost of the equipment determined by
the amounts set forth in the field purchase order.

3) The Purchaser assumes all risks and liabilities for injury to or death

of any person, or damage to any property, arising out of the
Purchaser’s possession, use, operation, condition, or storage of any
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Installment Items, as more fully set forth in Paragraph (i) of
Subsection (g) of this Section.

(4) The Purchaser agrees to insure the Installment Items as provided
under Paragraph (ii) of Subsection (g) of this Section.

) Warranties

@

(i)

The Purchaser shall have the benefit of any and all manufacturer or
supplier warranties for the Installment Items.

The Contractor/Initial Assignee and any subsequent assignee warrants that
neither the Contractor/Initial Assignee or subsequent assignee, nor anyone
acting or claiming through these parties by assignment or otherwise, will
interfere with the Purchaser’s quiet enjoyment of the Installment Items so
long as no event of default as defined in Subsection (j) of this Section shall
have occurred and be continuing.

(2) Liability

@

(i)

The Purchaser assumes all risks and liabilities for injury to or death of any
person or damage to any property, arising out of the Purchaser’s
possession, use, operation, condition, or storage of any Installment Item,
whether such injury or death be of agents or employees of the Purchaser or
of third parties, and whether such property damage be to the Purchaser’s
property or the property of others; provided, however, that the damage or
injury results from the action or inaction of the Purchaser, its agents or
employees, and provided that judgment has been obtained against the
Purchaser, its agents or employees. This provision shall not be construed
to limit the governmental immunity of any Purchaser.

The Purchaser shall, during the Installment Purchase term, either self-
insure or purchase insurance to cover the risks it has assumed under
Paragraph (i) of this Subsection, including but not limited to risks of
public liability and property damage.

(h) Assignment

@

The Purchaser shall not assign any Installment Purchase PO or other
interest in the Installment items without the prior written consent of the
Contractor or its assignee. The Contractor may assign, and/or grant
security interests in whole or in part in, the Installment Purchase to an
Initial Assignee, who in turn may further assign and/or grant a security
interest in an Installment Purchase to a subsequent assignee without the
Purchaser’s consent. Any other Contractor assignment shall require the
Purchaser’s prior written consent. Upon written notice to the Purchaser,
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(i)

(iii)

(iv)

the Contractor may assign payments under any Installment Purchase to a
third party.

The Contractor may assign, without DGS or Purchaser consent, any
Installment Purchase PO to a third party (“Initial Assignee”) who will
fund the purchase of the Installment Items. The Initial Assignee may take
title to, and assume the right to receive all payments for, the Installment
Items. The Contractor shall notify the Purchaser of any Installment
Purchase PO assignment in its acknowledgment of the Installment
Purchase PO to the Purchaser, providing the Purchaser with a copy of the
assignment agreement between the Contractor and the Initial Assignee.

Notwithstanding any provisions to the contrary in the Contract, in the
event of an assignment to an Initial Assignee, the Initial Assignee shall be
bound only to the Contractor’s obligations specified in these Installment
Purchase Terms and Conditions. An Initial Assignee shall not be
responsible for any of the Contractor’s additional representations,
warranties, covenants, or obligations under the Contract Documents. By
issuing an Installment Purchase PO, the Purchaser waives any claims it
may have under the Installment Purchase against the Initial Assignee for
any loss, damage, or expense caused by, defect in, or use or maintenance
of any Installment Item. The Purchaser acknowledges that the Initial
Assignee is not the supplier of the Installment Items and is not responsible
for their selection or installation. After the ordering Purchaser executes,
and the Initial Assignee receives, an acceptance certificate in the form
attached to these Installment Purchase Terms and Conditions, if any
portion of the Installment Items is unsatisfactory for any reason, the
ordering Purchaser shall, nevertheless, continue to make payments under
the applicable Installment Purchase terms and shall make any claim
against the Contractor or the manufacturer, not against the Initial Assignee
or any subsequent assignee of the Initial Assignee.

After a Purchaser executes and the Initial Assignee receives an acceptance
certificate:

(D) The Purchaser shall, regardless of whether any portion of the
Installment Items is unsatisfactory for any reason, nevertheless,
continue to make payments under the applicable Installment
Purchase and shall make any claim relating to the Installment
Items against the Contractor or the manufacturer, not against the
Initial Assignee or any subsequent assignee; and

(2) The rights of the Initial Assignee and any subsequent assignee to

receive payments are absolute and unconditional and shall not be
affected by any defense or right of set-off.
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v)

Warranty Disclaimer

IN THE EVENT THE CONTRACTOR ASSIGNS AN INSTALLMENT
PURCHASE TO AN INITIAL ASSIGNEE, SUCH INITIAL ASSIGNEE
AND ANY SUBSEQUENT ASSIGNEE MAKE NO WARRANTY
(OTHER THAN A WARRANTY OF QUIET ENJOYMENT OF THE
INSTALLMENT ITEMS), EXPRESS OR IMPLIED, AS TO ANY
MATTER WHATSOEVER, INCLUDING BUT NOT LIMITED TO THE
IMPLIED WARRANTIES OF MERCHANTABILITY OR FITNESS
FOR A PARTICULAR PURPOSE. AS TO THE INITIAL ASSIGNEE
AND ANY SUBSEQUENT ASSIGNEE, THE PURCHASER TAKES
THE EQUIPMENT AND ANY FINANCED ITEM “AS IS”. IN NO
EVENT SHALL THE INITIAL ASSIGNEE OR ANY SUBSEQUENT
ASSIGNEE HAVE ANY LIABILITY FOR, NOR SHALL THE
PURCHASER HAVE ANY REMEDY AGAINST, THE INITIAL
ASSIGNEE OR ANY SUBSEQUENT ASSIGNEE FOR
CONSEQUENTIAL DAMAGES, LOSS OF SAVINGS, OR LOSS OF
USE.

(1) Financing and Prepayment

@

(i)

(iii)

If the Contractor is not the supplier of the Installment Items, the
Contractor will pay the charges for the Installment Items directly to the
supplier. In the event the Contractor assigns the Installment Purchase to an
Initial Assignee, the Initial Assignee will pay the charges directly to the
Contractor or the supplier, as applicable. If the Contractor has assigned
payments under the Installment Purchase to an Initial Assignee, the
Purchaser’s obligation to make payments for the Installment Items for
which the Purchaser has executed and delivered acceptance certificates
shall not be affected by any discontinuance, return, or destruction of any
license or licensed program materials, or by any Purchaser dissatisfaction
with any Installment Item.

The Purchaser may at any time elect to prepay its remaining Installment
Purchase payments. The Purchaser shall provide notice of the intended
prepayment date, which shall be at least one month after the date of the
notice. Depending on market conditions at the time, the Contractor/Initial
Assignee may reduce the balance of the remaining payments to reflect the
requested prepayment and shall advise the Purchaser of the balance to be
paid.

If the Purchaser purchases Contract items related to an Installment Item
prior to the expiration of the Installment Purchase terms, or if the
Installment Purchase is terminated for any reason except non-
appropriation as described in Subsection B of these Installment Purchase
Terms and Conditions, and if the Installment Item has been delivered and
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the Purchaser has executed and delivered to the Contractor an acceptance
certificate, the Purchaser shall prepay such Installment Item.

) Remedies for Default

@

If the Purchaser does not make a required payment within 30 days after its
due date and such nonpayment continues for 15 days after receipt of
written notice from the Contractor/Initial Assignee that the Purchaser is
delinquent in payment, if the Purchaser breaches any other provision
under these Terms and Conditions and such breach continues for 15 days
after receipt of written notice of the breach from the Contractor/Initial
Assignee, or if the Purchaser files any petition or proceeding (or has a
petition or proceeding filed against it) under any bankruptcy, insolvency,
or similar law, the Contractor/Initial Assignee may pursue and enforce the
following remedies, individually or collectively:

(M
)

3)

Terminate the applicable Installment Purchase.

Take possession of any or all Contract items in the Purchaser’s
possession, without any court order or other process of law. For
such purpose, upon written notice of its intention to do so, the
Contractor or its assignee may enter upon the premises where the
Contract items may be and remove and repossess the Contract
items, from the premises without being liable to the Purchaser in
any action or legal proceedings. The Contractor/assignee may, at
its option, sell the repossessed Contract items at public or private
sale for cash or credit. The Purchaser shall be liable for the
Contractor’s/assignee’s expenses of retaking possession, including
without limitation the removal of the Contract items and placing
the Contract items in good operating condition (if not in good
operating condition at the time of removal) in accordance with the
manufacturer’s specifications. Repossessed Contract items shall
include only those items that were purchased under the Installment
Purchase.

Recover from the Purchaser all payments then due, plus the net
present value of the amount of the remaining payments. The
present value of such remaining payments shall be calculated using
a discount rate equal to the average of the weekly two- and three-
year Treasury Constant Maturities published by the Federal
Reserve Board for the last calendar week of the month preceding
the contractor’s/assignee’s termination of the applicable
Installment Purchase. The Treasury Constant Maturities are
published in Statistical Release .15 and may be accessed via the
Federal Reserve Board’s Internet website.
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(i)

In the event of Contractor default under the Default provision of the
Contract, the Purchaser may pursue one or more of the following
remedies:

(1) If the payments under the Installment Purchase have been assigned
to an Initial Assignee, the Purchaser shall continue to make
payments for those Contract Items which have been delivered and
for which the Purchaser has provided acceptance certificates to the
Contractor/Initial Assignee.

2) The Purchaser may cancel, without liability for payment, its order
for any Contract items which have not been delivered and for
which it has not issued acceptance certificates. In this instance, the
amount of the Contract payments will be recalculated to take into
consideration and pay for the actual number of Contract items
which were delivered and accepted. If no Installment items have
been delivered and accepted, the Purchaser may terminate the
Installment Purchase without liability for any payment.

3) If payments have not been assigned, the Purchaser may set off or
counterclaim any and all damages incurred by the Purchaser as a
result of the contractor’s default against its obligation to make
payments.

(k) Compliance with Internal Revenue Code

®

(i)

Tax Exempt Financing. If it intends to provide tax exempt financing, the
Contractor/Initial Assignee must file, in timely fashion, any reports the
Internal Revenue Service may require with respect to the order under the
Internal Revenue Code (IRC). The Purchaser shall cooperate with the
Contractor/Initial Assignee in the preparation and execution of these
documents. The Purchaser shall also keep a copy of each notification of
assignment with the Purchaser’s counterpart of the order and shall not,
during the Installment Purchase term, permit the Installment Items to be

directly or indirectly used for a private business use within the meaning of
Section 141 of the IRC.

Governmental Status. Eligible Purchasers include State entities or
political subdivisions of a State for the purpose of Section 103(a) of the
IRC as well as tax exempt non-profit corporations and entities under
501(c)(4) of the IRC. Any misrepresentation of a Purchaser’s status under
the IRC shall constitute an event of default by the Purchaser. If the
Internal Revenue Service rules that the Purchaser does not so qualify
under either Section 103(a) or 501(c)(4) of the IRC, or if the Purchaser
fails to cooperate with the Contractor/Initial Assignee in the preparation
and execution of any reports required under Section 124 or 149 of the IRC
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(including 8038G and 8038GC forms), the Purchaser will, upon demand,
pay the Contractor/Initial Assignee a sum the Contractor/Initial Assignee
determines sufficient to return the Contractor/Initial Assignee to the
economic status it would otherwise have received.

Q) Governing Law

All Purchases made under these Installment Purchase Terms and Conditions shall
be governed by and construed in accordance with the laws of the Commonwealth
of Pennsylvania, except that the parties agree that Article 2A of the Uniform
Commercial Code shall not apply or govern transactions under these Installment
Purchase Terms and Conditions.

(m) Notices

Service of all notices under these Installment Purchase Terms and Conditions
shall be sufficient if delivered to the Purchaser at the address set forth in the
applicable Installment Purchase PO, or to the Contractor/Initial Assignee at the
address set forth in its acknowledgment of the Installment Purchase PO, including
any attached document. Notices by mail shall be effective when deposited in the
U.S. mail, properly addressed, with sufficient paid postage. Notices by hand or
by overnight courier shall be effective when actually received.

V.50. CONTRACT-043.1-1 Leasing Additional Terms and Conditions (Oct 2013)

To the extent that the Contractor offers the Commonwealth or any purchasing agency (“Lessee”)
the option to lease any items covered by the Contract, these Leasing Terms And Conditions
shall, in addition to the other terms and conditions of the Contract, govern the Lease, except to
the extent the Contractor assigns a Lease to an Initial Assignee, in which case the Initial
Assignee shall be bound to the obligations of the Contractor only as specified in these Leasing
Terms and Conditions. If a Lessee desires to lease contract items, the Lessee shall indicate its
leasing election on the PO issued to the Contractor (“Lease PO”). By issuing a Lease PO, the
Lessee explicitly agrees to these Leasing Terms and Conditions. Any items covered by a Lease
shall be called “Leased Property” in these Leasing Terms and Conditions. To the extent that
there is a conflict between the other terms and conditions of the Contract and these Leasing
Terms and Conditions, these Leasing Terms and Conditions shall prevail to the extent that the
Lessee has elected a leasing option.

(a) Term of Lease

The Contractor may provide any Leased Property under the Contract for any term
up to 60 months, including a Fair Market Value Option for Lease/Purchases. The
Lessee shall identify the term selected, as well as its election of either a Lease or
Lease/Purchase option, on the Lease PO. The Lease term shall commence on the
date the Lessee accepts the Leased Property by executing the Acceptance
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(b)

(c)

Certificate, and the term shall continue for the length specified on the Lease PO.
The form of the Acceptance Certificate is attached as Appendix H to the RFP.

If the Contractor delivers the Leased Property in more than one delivery, unless
otherwise specified in the Specifications for this procurement, the Lessee will
provide separate acceptance certificates for each delivery of the items, and the
Lessee will make periodic payments for the Leased Property corresponding to the
amount of the Leased Property delivered and accepted 30 days prior to the
payment due date.

Payments

@

(i)

Title

Full Term Intention. The Lessee shall pay the applicable monthly or
annual rent payment for the Leased Property for the full Lease term,
unless the Lessee terminates the Lease, either for Contractor default as set
forth in the Default provision of the Contract or for non-appropriation of
funds as specified in this section.

Non-appropriation. The Lessee’s obligation is payable only and solely
from funds allotted for the purpose of the Lease. If sufficient funds are
not appropriated for continuation of performance under any Lease for any
fiscal year subsequent to the one in which the Lessee issued the Lease PO,
the Lessee may return the Leased Property to the Contractor/Initial
Assignee (as applicable), and thereafter the Contractor/Initial Assignee
shall release the Lessee of all further obligations under the Lease,
provided:

(1) The Lessee delivers unencumbered title to the Leased Property to
the Contractor or Initial Assignee (if applicable);

(2) The Lessee returns the Leased Property to the Contractor/Initial
Assignee in good condition, reasonable wear and tear excepted;
and

3) The Lessee gives 30 days written notice of the failure of
appropriations to the Contractor/Initial Assignee, along with a
certification that the Leased Property is not being replaced by
similar items from another vendor. In the event the Lessee returns
the Leased Property for failure of appropriations, the Lessee shall
pay all amounts then due under the Lease through the end of the
fiscal year for which sufficient funds were appropriated for the
Lease.
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(d)

(e)

(1) Title to the Leased Property shall not pass to the Lessee but shall remain in
the Contractor or Initial Assignee, whichever applies; except in the case of
a Lease/Purchase, the title shall pass to the Lessee upon payment of the
final installment or other concluding payment option.

(1) Upon payment of the final installment or other concluding
payment option, neither the Contractor nor its assignee shall have
any further interest in the Leased Property.

(2) The Leased Property shall remain personal property and shall not
become a fixture or affixed to real property without consent of the
Contractor/assignee.

3) At the request of the Contractor or Initial Assignee, the Lessee will
join the Contractor/assignee in executing one or more UCC-1
financing statements.

(4) The Lessee will keep the Leased Property free and clear of all
encumbrances except the Contractor’s/assignee’s security interest.

Use and Location Of, and Alteration to Leased Property

The Lessee shall keep the Leased Property within the confines of the
Commonwealth of Pennsylvania and shall inform the Contractor/Initial Assignee
upon request of the location of the Leased Property. The Lessee, at its own cost
and expense, shall maintain the Leased Property in good operating condition and
will not use or deal with the Leased Property in any manner which is inconsistent
with the terms of the Contract or any applicable laws and regulations. The Lessee
agrees not to misuse, abuse, or waste the Leased Property and the Lessee will not
allow the Leased Property to deteriorate, except for ordinary wear and tear
resulting from their intended use. No alterations, changes, or modifications to the
Leased Property shall be made without the approval of the Contractor/Initial
Assignee.

Risk of Loss

The Contractor shall assume and bear the risk of loss or damage to, or theft of, the
Leased Property and all component parts while the Leased Property or parts are in
the Lessee’s possession, unless the Lessee could have prevented such loss,
damage, or theft by exercising reasonable care or diligence in the use, protection,
or care of the Leased Property or parts. No loss or damage to the Leased Property
or parts shall impair any Contractor or Lessee obligation under the Lease, except
as expressly provided in these Leasing Terms and Conditions. If the damage
could not have been prevented by the Lessee’s exercise of reasonable care or
diligence, and the Contractor determines the Leased Property or parts can be
economically repaired, the Contractor shall repair or cause to be repaired all
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damages to the Leased Property or their parts. In the event that the any of the
Leased Property or their parts are stolen or destroyed, or if in the Contractor’s
opinion they are rendered irreparable, unusable, or damaged, the affected Leased
Property shall be considered a total loss and the Lease shall terminate as to that
Leased Property, and the Lessee’s obligation to pay rent for the affected Leased
Property shall be deemed to have ceased as of the date of the loss.

) Warranties

@

(i)

The Lessee shall have the benefit of any and all manufacturer or supplier
warranties for the Leased Property during the Lease term.

The Contractor/Initial Assignee and any subsequent assignee warrants that
neither the Contractor/Initial Assignee or subsequent assignee, nor anyone
acting or claiming through these parties by assignment or otherwise, will
interfere with the Lessee’s quiet enjoyment of the Leased Property so long
as no event of default as defined in Subsection (j) of this Section shall
have occurred and be continuing.

(2) Liability

@

(i)

The Lessee assumes all risks and liabilities for injury to or death of any
person or damage to any property, arising out of the Lessee’s possession,
use, operation, condition, or storage of any Leased Property, whether such
injury or death be of agents or employees of the Lessee or of third parties,
and whether such property damage be to the Lessee’s property or the
property of others; provided, however, that the damage or injury results
from the action or inaction of the Lessee, its agents or employees, and
provided that judgment has been obtained against the Lessee, its agents or
employees. This provision shall not be construed to limit the
governmental immunity of any Lessee.

The Lessee shall, during the Lease term, either self-insure or purchase
insurance to cover the risks it has assumed under Paragraph (i) of this
Subsection, including but not limited to risks of public liability and
property damage.

(h) Assignment

@

The Lessee shall not assign any Lease PO or other interest in the Leased
Property without the prior written consent of the Contractor or its
assignee. The Contractor may assign, and/or grant security interests in
whole or in part in, the Lease PO and Leased Property to an Initial
Assignee, who in turn may further assign and/or grant a security interest in
a Lease to a subsequent assignee without the Lessee’s consent. Any other
Contractor assignment shall require the Lessee’s prior written consent.
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(i)

(iii)

(iv)

v)

Upon written notice to the Lessee, the Contractor may assign payments
under any Lease to a third party.

The Contractor may assign, without Lessee consent, any Lease PO to a
third party (“Initial Assignee) who will fund the purchase of the Leased
Property. The Initial Assignee may take title to, and assume the right to
receive all rental payments for, the Leased Property. The Contractor shall
notify the Lessee of any Lease PO assignment in its acknowledgment of
the Lease PO to the Lessee, providing the Lessee with a copy of the
assignment agreement between the Contractor and the Initial Assignee.

Notwithstanding any provisions to the contrary in the Contract, in the
event of an assignment to an Initial Assignee, the Initial Assignee shall be
bound only to the Contractor’s obligations specified in these Leasing
Terms and Conditions. An Initial Assignee shall not be responsible for
any of the Contractor’s additional representations, warranties, covenants,
or obligations under the Contract Documents. By issuing a Lease PO, the
Lessee waives any claims it may have under the Lease against the Initial
Assignee for any loss, damage, or expense caused by, defect in, or use or
maintenance of any Leased Property. The Lessee acknowledges that the
Initial Assignee is not the supplier of the Leased Property and is not
responsible for their selection or installation. After the ordering Lessee
executes, and the Initial Assignee receives, an Acceptance Certificate, if
any portion of the Leased Property is unsatisfactory for any reason, the
ordering Lessee shall, nevertheless, continue to make payments under the
applicable Lease terms and shall make any claim against the Contractor or
the manufacturer, not against the Initial Assignee or any subsequent
assignee of the Initial Assignee.

After a Lessee executes and the Initial Assignee receives an Acceptance
Certificate:

(D) The Lessee shall, regardless of whether any portion of the Leased
Property is unsatisfactory for any reason, nevertheless, continue to
make payments under the applicable Lease and shall make any
claim relating to the Leased Property against the Contractor or the
manufacturer, not against the Initial Assignee or any subsequent
assignee; and

(2) The rights of the Initial Assignee and any subsequent assignee to
receive rental payments are absolute and unconditional and shall

not be affected by any defense or right of set-off.

Warranty Disclaimer
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@

G

IN THE EVENT THE CONTRACTOR ASSIGNS A LEASE TO AN
INITIAL ASSIGNEE, SUCH INITIAL ASSIGNEE AND ANY
SUBSEQUENT ASSIGNEE MAKE NO WARRANTY (OTHER THAN
A WARRANTY OF QUIET ENJOYMENT OF THE LEASED
PROPERTY), EXPRESS OR IMPLIED, AS TO ANY MATTER
WHATSOEVER, INCLUDING BUT NOT LIMITED TO THE IMPLIED
WARRANTIES OF MERCHANTABILITY OR FITNESS FOR A
PARTICULAR PURPOSE. AS TO THE INITIAL ASSIGNEE AND
ANY SUBSEQUENT ASSIGNEE, THE LESSEE TAKES THE LEASED
PROPERTY “ASIS”. IN NO EVENT SHALL THE INITIAL
ASSIGNEE OR ANY SUBSEQUENT ASSIGNEE HAVE ANY
LIABILITY FOR, NOR SHALL THE LESSEE HAVE ANY REMEDY
AGAINST, THE INITIAL ASSIGNEE OR ANY SUBSEQUENT
ASSIGNEE FOR CONSEQUENTIAL DAMAGES, LOSS OF
SAVINGS, OR LOSS OF USE.

Financing and Prepayment

@

(i)

(iii)

If the Contractor is not the supplier of the Leased Property, the Contractor
will pay the charges for the Leased Property directly to the supplier. In
the event the Contractor assigns the Lease to an Initial Assignee, the Initial
Assignee will pay the charges directly to the Contractor or the supplier, as
applicable. If the Contractor has assigned rental payments under the Lease
to an Initial Assignee, the Lessee’s obligation to make rental payments for
the Leased Property for which the Lessee has executed and delivered
acceptance certificates shall not be affected by any discontinuance, return,
or destruction of any license or licensed program materials, or by any
Lessee dissatisfaction with any Leased Property.

The Lessee may at any time terminate the financing for any Leased
Property by prepaying its remaining rental payments. The Lessee shall
provide notice of the intended prepayment date, which shall be at least one
month after the date of the notice. Depending on market conditions at the
time, the Contractor/Initial Assignee may reduce the balance of the
remaining rental payments to reflect the requested prepayment and shall
advise the Lessee of the balance to be paid.

If the Lessee purchases Contract items related to Leased Property prior to
the expiration of the Lease term, or if the Lease is terminated for any
reason except non-appropriation as described in Subsection (b) of this
Section, and if the Leased Property has been delivered and the Lessee has
executed and delivered to the Contractor an acceptance certificate, the
Lessee shall prepay such Leased Property.

Remedies for Default
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®

(i)

If the Lessee does not make a required payment within 30 days after its
due date and such nonpayment continues for 15 days after receipt of
written notice from the Contractor/Initial Assignee that the Lessee is
delinquent in payment, if the Lessee breaches any other provision under
these Leasing Terms and Conditions and such breach continues for 15
days after receipt of written notice of the breach from the
Contractor/Initial Assignee, or if the Lessee files any petition or
proceeding (or has a petition or proceeding filed against it) under any
bankruptcy, insolvency, or similar law, the Contractor/Initial Assignee
may pursue and enforce the following remedies, individually or
collectively:

(M
)

3)

Terminate the applicable Lease.

Take possession of any or all Leased Property in the Lessee’s
possession, without any court order or other process of law. For
such purpose, upon written notice of its intention to do so, the
Contractor or its assignee may enter upon the premises where the
Leased Property may be and remove and repossess the Leased
Property, from the premises without being liable to the Lessee in
any action or legal proceedings. The Contractor/assignee may, at
its option, sell the repossessed Leased Property at public or private
sale for cash or credit. The Lessee shall be liable for the
Contractor’s/assignee’s expenses of retaking possession, including
without limitation the removal of the Leased Property and placing
the Leased Property in good operating condition (if not in good
operating condition at the time of removal) in accordance with the
manufacturer’s specifications. Repossessed Leased Property shall
include only those items that were leased or lease/purchased under
the Lease.

Recover from the Lessee all rental payments then due, plus the net
present value of the amount of the remaining rental payments. The
present value of such remaining rental payments shall be
calculated using a discount rate equal to the average of the weekly
two- and three-year Treasury Constant Maturities published by the
Federal Reserve Board for the last calendar week of the month
preceding the contractor’s/assignee’s termination of the applicable
Lease. The Treasury Constant Maturities are published in
Statistical Release .15 and may be accessed via the Federal
Reserve Board’s Internet website.

In the event of Contractor default under the Default provision of the
Contract, the Lessee may pursue one or more of the following remedies:
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(k)

M

(m)

(1) If the rental payments under the Lease have been assigned to an
Initial Assignee, the Lessee shall continue to make payments for
that Leased Property which has been delivered and for which the
Lessee has provided acceptance certificates to the
Contractor/Initial Assignee.

(2) The Lessee may cancel, without liability for payment, its order for
any Leased Property which has not been delivered and for which it
has not issued acceptance certificates. In this instance, the amount
of the rental payments will be recalculated to take into
consideration and pay for the actual amount of Leased Property
which was delivered and accepted. If no Leased Property has been
delivered and accepted, the Lessee may terminate the Lease
without liability for any payment.

(3)  If payments have not been assigned, the Lessee may set off or
counterclaim any and all damages incurred by the Lessee as a
result of the Contractor’s default against its obligation to make
rental payments.

Purchase Option

If the Lessee is not in default, it shall have the right at the expiration of the Lease
term to buy the Leased Property “as is with no additional warranty” by tendering
the purchase option amount the parties have established. For any Lease with a
Fair Market Value Option, the fair market value of the equipment shall be
established by the Contractor/Initial Assignee and shall not exceed the then-
current purchase price of the Leased Property as established in the Contract. Upon
the Lessee’s exercise of a purchase option and payment of the required amount to
the Contractor/Initial Assignee, all right, title, and interest in the Leased Property
shall pass to the Lessee.

Extension

If the Lessee does not elect to purchase the Leased Property at the expiration of a
Lease term, and the Lessee is not in default under the Lease, the Lessee may elect
to extend the Lease by written notification to the Contractor/Initial Assignee. The
Lessee will make any elective extension under the same Leasing Terms and
Conditions, including any rent payable (not less than fair market rental value), and
will continue until the earlier of termination by either party upon one month’s
prior written notice, or five years from the date of installation.

Return of Leased Property

At the expiration or termination of a Lease for any Leased Property, or upon
Contractor/Initial Assignee demand pursuant to Subsection (j) of this Section, the
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Lessee shall promptly return the Leased Property, freight prepaid, to any location
in the continental United States specified by the Contractor/Initial Assignee. The
Lessee shall pay the required rent for the Leased Property until they have been
shipped to the Contractor.

@

(i)

(iii)

Since DGS has, as a matter of policy, determined that all hard drives
contain information that is confidential or sensitive, the Contractor shall,
at its discretion, either remove and destroy any hard drive from the Leased
Property or clean the hard drive to Office of Administration/U.S.
Department of Defense standards, and the Contractor shall provide written
certification to the Lessee that the hard drive has been destroyed or
cleaned to Office of Administration/U.S. Department of Defense
standards.

Except in the event of a total loss of any or all Leased Property as
described in Subsection (e) of this Section, and except for any costs
associated with the removal, destruction, and cleaning of any hard drives,
the Lessee shall pay any costs the Contractor/Initial Assignee incurs to
restore the Leased Property to good operating condition in accordance
with the Contract specifications. All parts the Contractor/Initial Assignee
may remove and replace shall become the Contractor’s/Initial Assignee’s

property.

The Contractor’s/Initial Assignee’s costs associated with the cleaning of
any hard drive to Office of Administration/U.S. Department of Defense
standards and the removal and destruction of any hard drive(s) shall be
included in the rental amount. The Lessee shall not be required to pay
additional charges for the Contractor’s/Initial Assignee’s cleaning of a
hard drive to Office of Administration/U.S. Department of Defense
standards nor for the Contractor’s/Initial Assignee’s removal and
destruction of any hard drive(s) upon the return of a Leased item.

Compliance with Internal Revenue Code

®

Tax Exempt Financing. If it intends to provide tax exempt financing, the
Contractor/Initial Assignee must file, in timely fashion, any reports the
Internal Revenue Service may require with respect to the order under the
Internal Revenue Code (IRC). The Lessee shall cooperate with the
Contractor/Initial Assignee in the preparation and execution of these
documents. The Lessee shall also keep a copy of each notification of
assignment with the Lessee’s counterpart of the order and shall not, during
the Lease term, permit the Leased Property to be directly or indirectly
used for a private business use within the meaning of Section 141 of the
IRC.
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(0)

(p)

(i1) Governmental status. Eligible Lessees include State entities or political
subdivisions of a State for the purpose of Section 103(a) of the IRC as
well as tax exempt non-profit corporations and entities under 501(c)(4) of
the IRC. Any misrepresentation of a Lessee’s status under the IRC shall
constitute an event of default by the Lessee. If the Internal Revenue
Service rules that the Lessee does not so qualify under either Section
103(a) or 501(c)(4) of the IRC, or if the Lessee fails to cooperate with the
Contractor/Initial Assignee in the preparation and execution of any reports
required under Section 124 or 149 of the IRC (including 8038G and
8038GC forms), the Lessee will, upon demand, pay the Contractor/Initial
Assignee a sum the Contractor/Initial Assignee determines sufficient to
return the Contractor/Initial Assignee to the economic status it would
otherwise have received.

Governing Law

All Leases made under these Leasing Terms and Conditions shall be governed by
and construed in accordance with the laws of the Commonwealth of
Pennsylvania, except that the parties agree that Article 2A of the Uniform
Commercial Code shall not apply or govern transactions under these Leasing
Terms and Conditions.

Notices

Service of all notices under these Leasing Terms and Conditions shall be
sufficient if delivered to the Lessee at the address set forth in the applicable Lease
PO, or to the Contractor/Initial Assignee at the address set forth in its
acknowledgment of the Lease PO, including any attached document. Notices by
mail shall be effective when deposited in the U.S. mail, properly addressed, with
sufficient paid postage. Notices delivered by hand or by overnight courier shall
be effective when actually received.

V.51. CONTRACT-045.1 Insurance - General (Dec 12 2006)

The Contractor is required to have in place during the term of the Contract and any renewals or
extensions thereof, the following types of insurance, issued by companies acceptable to the
Commonwealth and authorized to conduct such business under the laws of the Commonwealth
of Pennsylvania:

(a)

(b)

Worker’s Compensation Insurance for all of the Contractor’s employees and
those of any subcontractor, engaged in work at the site of the project as required
by law.

Public Liability and Property Damage Insurance to protect the
Commonwealth, the Contractor, and any and all subcontractors from claims for
damages for personal injury (including bodily injury), sickness or disease,
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accidental death and damage to property including the loss of use resulting from
any property damage, which may arise from the activities performed under the
Contract or the failure to perform under the Contract, whether such performance
or non-performance be by the Contractor, by any subcontractor, or by anyone
directly or indirectly employed by either. The minimum amounts of coverage
shall be $250,000 per person and $1,000,000 per occurrence for bodily injury,
including death, and $250,000 per person and $1,000,000 per occurrence for
property damage. Such policies shall be occurrence rather than claims-made
policies and shall not contain any endorsements or any other form designated to
limit and restrict any action by the Commonwealth, as an additional insured,
against the insurance coverage in regard to work performed for the
Commonwealth.

Prior to commencement of the work under the Contract and at each insurance renewal date
during the term of the Contract, the Contractor shall provide the Commonwealth with current
certificates of insurance. These certificates or policies shall include the Commonwealth as an
additional insured and shall contain a provision that the coverage’s afforded under the policies
will not be cancelled or changed until at least 15 days written notice has been given to the
Commonwealth.

The Commonwealth shall be under no obligation to obtain such certificates from the
Contractor(s). Failure by the Commonwealth to obtain the certificates shall not be deemed a
waiver of the Contractor’s obligation to obtain and furnish certificates.

V.52. CONTRACT-051.1 Notice (Dec 2006)

Any written notice to any party under this Contract shall be deemed sufficient if delivered
personally, or by facsimile, telecopy, electronic or digital transmission (provided such delivery is
confirmed), or by a recognized overnight courier service (e.g., DHL, Federal Express, etc.) with
confirmed receipt, or by certified or registered United States mail, postage prepaid, return receipt
requested, and sent to following:

(a) If to the Contractor: the Contractor’s address as recorded in the Commonwealth’s
Supplier Registration system.

(b) If to the Commonwealth: the address of the Issuing Office as set forth on the
Contract.

V.53. CONTRACT-052.1 Right to Know Law (Feb 2010)
(a) The Pennsylvania Right-to-Know Law, 65 P.S. §§ 67.101-3104, (“RTKL”)

applies to this Contract. For the purpose of these provisions, the term “the
Commonwealth” shall refer to the contracting Commonwealth agency.

(b) If the Commonwealth needs the Contractor’s assistance in any matter arising out
of the RTKL related to this Contract, it shall notify the Contractor using the legal
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(c)

(d)

(e)

&y

(2

contact information provided in this Contract. The Contractor, at any time, may
designate a different contact for such purpose upon reasonable prior written notice
to the Commonwealth.

Upon written notification from the Commonwealth that it requires the
Contractor’s assistance in responding to a request under the RTKL for
information related to this Contract that may be in the Contractor’s possession,
constituting, or alleged to constitute, a public record in accordance with the RTKL
(“Requested Information™), the Contractor shall:

(1) Provide the Commonwealth, within ten (10) calendar days after receipt
of written notification, access to, and copies of, any document or
information in the Contractor’s possession arising out of this Contract that
the Commonwealth reasonably believes is Requested Information and may
be a public record under the RTKL; and

(1))  Provide such other assistance as the Commonwealth may reasonably
request, in order to comply with the RTKL with respect to this Contract.

If the Contractor considers the Requested Information to include a request for a
Trade Secret or Confidential Proprietary Information, as those terms are defined
by the RTKL, or other information that the Contractor considers exempt from
production under the RTKL, the Contractor must notify the Commonwealth and
provide, within seven (7) calendar days of receiving the written notification, a
written statement signed by a representative of the Contractor explaining why the
requested material is exempt from public disclosure under the RTKL.

The Commonwealth will rely upon the written statement from the Contractor in
denying a RTKL request for the Requested Information unless the
Commonwealth determines that the Requested Information is clearly not
protected from disclosure under the RTKL. Should the Commonwealth determine
that the Requested Information is clearly not exempt from disclosure, the
Contractor shall provide the Requested Information within five (5) business days
of receipt of written notification of the Commonwealth’s determination.

If the Contractor fails to provide the Requested Information within the time period
required by these provisions, the Contractor shall indemnify and hold the
Commonwealth harmless for any damages, penalties, costs, detriment or harm
that the Commonwealth may incur as a result of the Contractor’s failure,
including any statutory damages assessed against the Commonwealth.

The Commonwealth will reimburse the Contractor for any costs associated with
complying with these provisions only to the extent allowed under the fee schedule
established by the Office of Open Records or as otherwise provided by the RTKL
if the fee schedule is inapplicable.
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(h)

@

(a)

(b)

(c)

The Contractor may file a legal challenge to any Commonwealth decision to
release a record to the public with the Office of Open Records, or in the
Pennsylvania Courts, however, the Contractor shall indemnify the
Commonwealth for any legal expenses incurred by the Commonwealth as a result
of such a challenge and shall hold the Commonwealth harmless for any damages,
penalties, costs, detriment or harm that the Commonwealth may incur as a result
of the Contractor’s failure, including any statutory damages assessed against the
Commonwealth, regardless of the outcome of such legal challenge. As between
the parties, the Contractor agrees to waive all rights or remedies that may be
available to it as a result of the Commonwealth’s disclosure of Requested
Information pursuant to the RTKL.

The Contractor’s duties relating to the RTKL are continuing duties that survive
the expiration of this Contract and shall continue as long as the Contractor has
Requested Information in its possession.

CONTRACT-053.1 Enhanced Minimum Wage Provisions (July 2018)

Enhanced Minimum Wage. Contractor/Lessor agrees to pay no less than $12.00
per hour to its employees for all hours worked directly performing the services
called for in this Contract/Lease, and for an employee’s hours performing
ancillary services necessary for the performance of the contracted services or
lease when such employee spends at least twenty per cent (20%) of their time
performing ancillary services in a given work week.

Adjustment. Beginning July 1, 2019, and annually thereafter, the minimum
wage rate shall be increased by $0.50 until July 1, 2024, when the minimum wage
reaches $15.00. Thereafter, the minimum wage rate would be increased by an
annual cost-of-living adjustment using the percentage change in the Consumer
Price Index for All Urban Consumers (CPI-U) for Pennsylvania, New Jersey,
Delaware, and Maryland. The applicable adjusted amount shall be published in
the Pennsylvania Bulletin by March 1 of each year to be effective the following
July 1.

Exceptions. These Enhanced Minimum Wage Provisions shall not apply to
employees:

(1) exempt from the minimum wage under the Minimum Wage Act of 1968;

(1))  covered by a collective bargaining agreement;

(iii))  required to be paid a higher wage under another state or federal law
governing the services, including the Prevailing Wage Act and Davis-
Bacon Act; or
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(d)

(e)

&y

(2

(a)

(b)

(c)

(d)

(iv)  required to be paid a higher wage under any state or local policy or
ordinance.

Notice. Contractor/Lessor shall post these Enhanced Minimum Wage Provisions
for the entire period of the contract conspicuously in easily-accessible and well-
lighted places customarily frequented by employees at or near where the
contracted services are performed.

Records. Contractor/Lessor must maintain and, upon request and within the time
periods requested by the Commonwealth, furnish all employment and wage
records necessary to document compliance with these Enhanced Minimum Wage
Provisions.

Sanctions. Failure to comply with these Enhanced Minimum Wage Provisions
may result in the imposition of sanctions, which may include, but shall not be
limited to, termination of the contract or lease, nonpayment, debarment or referral
to the Office of General Counsel for appropriate civil or criminal referral.

Subcontractors. Contractor/Lessor shall include the provisions of these
Enhanced Minimum Wage Provisions in every subcontract so that these
provisions will be binding upon each subcontractor.

OWNERSHIP RIGHTS

Product License. The Contractor grants the Commonwealth a non-exclusive
license to use the software required to operate the Supplies.

Contractor Intellectual Property. The Commonwealth acknowledges that
Contractor has previously developed software and related processes, instructions,
methods, and techniques, and that the same shall remain the sole and exclusive
property of Contractor. Contractor retains ownership of all Contractor Intellectual
Property that Contractor delivers to the Commonwealth pursuant to this Contract.

Commonwealth Intellectual Property and Data. The Commonwealth owns all
Data and Intellectual Property provided to the Contractor pursuant to this Contract
or collected or generated by the Contractor on behalf of the Commonwealth
pursuant to this Contract. Commonwealth grants Contractor a non-exclusive,
royalty-free, license to use, copy, display, and prepare derivative works of the
Commonwealth’s Intellectual Property and Data only to fulfill the purposes of
this Contract. The Commonwealth’s license to Contractor is limited by the terms
of this Contract.

Click-Through Terms. The terms and conditions of this Contract shall be the
exclusive terms of agreement between the Contractor and the Commonwealth.
Other terms and conditions included in click-through agreements or referenced in
the Contractor's quotations, invoices, business forms, or other documentation
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(e)

shall not become part of this Contract and shall be disregarded by the parties.
Any such terms shall be unenforceable by the Contractor and not binding on the
Commonwealth.

No Transfer of Right, Title or Interest. Except as expressly set forth in this
Contract, nothing in this Contract shall be construed as granting to or conferring
upon Contractor, any right, title, or interest in any physical or intellectual property
that is now owned or subsequently owned by the Commonwealth or any third
party. Except as expressly set forth in this Contract, nothing in this Contract shall
be construed as granting to or conferring upon the Commonwealth, any right,
title, or interest in any physical or intellectual property that is now owned or
subsequently owned by the Contractor.
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EXHIBIT B, FINAL NEGOTIATED SERVICE LEVEL AGREEMENTS (SLA)

SLA Performance Frequency HCAIEla7liel
# Performance Metric Definition . Failure to
Target of Review
Perform
The Contractor must return phone calls or respond to emails
within a maximum of four business hours after a phone call is
placed or an email is received. Each Incoming Request
1 Agency Inquiry Response Time 95% returned after four (4) hours (240 minutes) = Missed Monthly N/A
Response.
Calculation:
(Total Responses — Missed Responses) / Total Responses
The Contractor must provide quotes within five (5) business
day, unless an alternate date is mutually agreed upon
Quote response time for Equipment between the agency and the Contractor, for Equipment and 2% credit on the
2 . 100% Services currently in the Contractor’s catalog to the Per Order order resulting
and Services .
requesting agency. Each requested Quote for Standard from the quote.
Catalog Equipment and Services delivered after five (5)
business day = Missed Quote
The Contractor must make the required delivery time within
fifteen (15) business days after receipt of an order unless an 5% credit on the
3 Order Delivery for Equipment 100% alternate date is mutually agreed upon between the agency Per Order total cost per
and Contractor. Each Order Delivered after the standard order.
fulfillment time of fifteen (15) business days = Missed Order.
The Contractor must provide services on the date and time
as mutually agreed upon between the agency and 2% credit on the
4 | Delivery of Services 95% Contractor. Calculation: Service Orders Met Timely / Service | Quarterly | total cost of the

Orders Total.

service affected.
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EXHIBIT B, FINAL NEGOTIATED SERVICE LEVEL AGREEMENTS (SLA)

Incorrect product shipment to the
Commonwealth agency.

98%

The Contractor must deliver product as quoted within fifteen
(15) business days after receipt of an order. Dates will be
agreed upon between the agency and Contractor.

Monthly

5% credit on the
inaccurate
order(s).

Fix-time (Measured from the time the
Commonwealth makes a service call
to the Contractor, to the time the
equipment is returned to full and
complete working order during the
original warranty period).

100%

The Contractor must resolve at least 95% of the service calls
made by each agency, each month, in a fix-time of no more
than twelve (12) business hours from the time the trouble
ticket was submitted.

Calculation:
Resolved (fixed) Service Calls by Agency / Total Service Calls
by Agency

Monthly

2% credit based
on the total
value of the

Equipment when

originally
purchased.

7 Quarterly Reports

100%

The Contractor must provide the Commonwealth with
guarterly reports detailing equipment purchasing activity,
performance and customer satisfaction. The reports must be
provided to the Commonwealth no later than fifteen (15)
business days after the end of the quarter.

Calculation:
n/a

Monthly

N/A

8 Monthly Reports

100%

The Contractor must provide the Commonwealth with
monthly reports detailing delivery metrics, response/fix-time
metrics, and the status of outstanding issues. The reports
must be provided to the Commonwealth no later than ten
(10) business days after the end of the month.

Calculation:
n/a

Calculation:
(Total end of life instances — Missed end of life notifications)
/ Total end of life instances.

Monthly

N/A

The Contractor must reimburse the Commonwealth within forty-five (45) days of the missed SLA. The Contractor must pay the service credits by deducting the
amount from the resulting order (SLAs 2, 3, and 4) or by sending a check addressed to the Commonwealth of Pennsylvania for the amount of the service credit
(SLA 5). The Contractor must attach, along with its check, a breakdown of the reimbursement which includes, at a minimum: Commonwealth agency, SRM

purchase order number and reimbursement amount.

All checks must be sent to the following address:
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EXHIBIT B, FINAL NEGOTIATED SERVICE LEVEL AGREEMENTS (SLA)

Office of Comptroller Operations
Revenue & Cash Management
555 Walnut St., 9th Floor
Harrisburg PA 17101-1925

If the Contractor fails to meet a performance target as described in the Service Level Agreement for three consecutive months, the Commonwealth will require

the Contractor to submit a corrective action plan to meet the Service Level Agreement. The Commonwealth reserves the right to terminate the Contract according
to the terms of Appendix A.
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Exhibit C BAFO- Cost Submittal

Appendix C - Cost Submittal Instructions

GENERAL INSTRUCTIONS FOR COMPLETING THIS WORKBOOK (Tab 1)
The Cost Submittal Worksheets contained in this workbook shall constitute the Cost Submittal.

COST SUBMITTAL SUMMARY (Tab 2)

1. Select the Summary Tab at the bottom of this page.

2. Complete the highlighted cells in the top portion of the form (all contact information).

3. All data entered on the Cost Submittal Worksheet will automatically populate into the Summary tab.

4. Optional Services will not be evaluated in the total cost summary. The Offeror must provide a cost for each Optional Service.
5. Discount off of Optional Products will not be scored as a part of the cost evaluation.

COST SUBMITTAL BREAKDOWN (Tab 3 through Tab 7)

1. Please review every tab in this cost submittal.

2. Cells that are highlighted in yellow must be completed in order to provide the equipment/service requested. The Proposed Model and Proposed Option, Columns (D) must be
completed with detail of how the Offerors device meets or exceeds the miniumum requirements, an "X" or any other form of confirmation is not acceptable as a response.

3. If the model can be upgraded to the optional capability, under "Options" enter the available configuration in the "Proposed Option™ column(s), enter the purchase price, monthly
lease price, and total lease price for the option.

4. If the model already includes the optional capability in the base model price, under "Options" enter "Included" in the appropriate "Proposed Option™ column(s).

5. If the model cannot be upgraded to the optional capability, under "Options" enter "Not available" in the appropriate "Proposed Option" column(s).

6. The Offeror must be able to provide a price in each cell of the Base Workstation Models. If the price is left blank, a zero dollar amount will be calculated.

7. Optional Services will not be evaluated in the total cost summary. The Offeror must provide a cost for each Optional Service.

8. Discount off of Optional Products will not be scored as a part of the cost evaluation.

**Formulas are embedded within the worksheets, do not attempt to unlock cells. Any estimates provided within this appendix are not a guarantee of equipment/service to be
performed and/or payment under the contract resulting from this RFP.

NOTES:

*Do not include any pricing data in any portion of the Technical Submittal. Pricing data is defined as any information related to, directly or indirectly, the Offeror’s proposed charges
for services and deliverables. Pricing data consists of, but is not limited to, costs, fees, prices, rates, bonuses, discounts, rebates, or the identification of free services, labor or
materials.

*The cost submittal must be submitted as presented by the Commonwealth and should not be altered in any way. Do not include any reiteration of the technical proposal in the cost
submittal.

For the purposes of evaluation, the monthly lease cost and total lease cost shall be based on the lease rates in effect as of the proposal due date.

*The current lease rates in effect at the time a Commonwealth Agency requests a quote are the lease rates to be applied once the Contract is in place.
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Exhibit C BAFO- Cost Submittal

Cost Submittal Summary

Cost Submittal - RFP #6100051157

Offeror Contact Information

OFFEROR NAME CONTACT PERSON
HP Inc. Jay Pizoli
OFFEROR ADDRESS EMAIL ADDRESS

1501 Page Mill Road

jay.m.pizoli@hp.com

Palo Alto, California

PHONE NUMBER

94304-1126

717-585-8857

SAP VENDOR NUMBER (IF AVAILABLE)

172181

FEDERAL TAX ID

I
Cost Evalution
Workstation 1 $ 383,737.70
Workstation 2 $ 416,618.73
Workstation 3 (Mobile) $ 286,225.17
Workstation 4 (Mobile) $ 423,025.35
Optional Services (not evaluated) n/a
Total Cost for Evaluation Purposes for the 2 year Base Contract Term $ 1,509,606.95

Product Catalog Discount off of List

Minimum Discount off of Catalog List Price

5%

Summary
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Exhibit C BAFO- Cost Submittal

Appendix C- Workstation 1 Requirements

Requirements for

Proposed Model and Capability

Purchase Cost

Monthly Lease Cost

Total Lease Cost (48 month term)

Workstation 1 with Monitor

HP 72 TWR G4 WKS $ 2,036.50 | $ 43.48 1 $ 2,087.01

Chassis Forr_n Factor. Desktop-MiniTower Desktop Workstation- MiniTower

Maximum Size 16X8X18 14.0x6.7 x 17.1in

Processor Brand Intel Intel
Processor Minimum Processor Class i7 - 9700K i7-9700K

Minimum Base Processor Speed 3.6 GHz 3.6 GHz

Minimum Memory Size 16GB DDR4 2666 MHz 16GB (1x16GB) DDR4 2666 MHz UDIMM NECC Memory
Memory and Storage — - - - - -

Minimum Hard Drive Capacity 512 SSD 512GB 2.5in SATA Solid State Drive

Keyboard USB Multimedia USB Business Slim Wired Keyboard US
Input Devices Full sized, laser USB mouse two

Mouse buttons with scroll wheel HP Optical Wired Mouse USB

Minimum total USB Ports 8 (2 Front Mount) 8 (2 Front Mount)

Minimum USB 3.0 Ports 4 (2 Front Mount) 6 (2 Front Mount)

Minimum USB 3.1 Type-C 1 HP USB-C 3.1 Port Flex 10
o RJ-45 Port 1 1 RJ-45

Audio In/Out Ports 1/1 1 Audio Line In, 1 Audio Line Out

Mic 1 Headphone/Microphone

LAN 1 GB NIC Integrated Intel® 1219LM PCle GbE Controller

Speakers Internal Internal Speaker

Operating System Windows 10 64-bit Windows 10 64-bit

Video/Graphics Card Nvidia Quadra P4000 (8GB) NVIDIA Quadro RTX 4000 (8GB)

Chipset Z370 Intel C246 chipset

Please list all Independent Software

Certification Vendor (ISV) certifications for proposed
Other machine. Refer to Attachment 5 or CoPA can look up item at: https://www8.hp.com/us/en/campaigns/isv-certifications/mcad-isv-certification.html

Sound Card Integrated Integrated Conexant CX20632 5.1 HDA codec

EPEAT Silver Meet or exceed EPEAT 2019 Gold

Energy Star Meet or exceed Energy Star

Warranty 4 Year on-site 4 Year

Service On-site service. 12 business-hour fix 12 business hour fix

Flat Panel Display External Z24n G2

Minim Size 24 inch 24 inch
Display Minimum Resolution 1920 x 1080 1920 x 1200 @ 60 Hz

Tilt Capability Yes Yes, -5° to +22° vertical

DP Interface 1 minimum 1 DisplayPort Port

DVI Interface 1 minimum 1 DVI Port
Options Workstation 1 Proposed Option Purchase Cost Monthly Lease Cost Total Lease Cost (48mo)
cPU Intel i9-9900K. RSN I 750.00 | $ 16.01 [ $ 768.60
Memory 32GB DDR4 2666 MHz 32GB (2x16GB) DDR4 2666 UDIMN $ 235.00 [ $ 5.02 % 240.83
Hard Drive 1TB SSD 1TB 2.5in SATA Solid State Drive | $ 215.00 [ $ 459 [ $ 220.33
CD/DVD 16x CD/DVD RW HP HH DVD Writer (16X RW DVD-I| $ 23.00 | $ 049 |$ 23.57

WIRELESS CARD 802.11 DUAL BAND

Network AC+Blue Tooth 4.0 Intel 9560 ac 2x2 MU-MIMO non-vP| $ 8.00 | $ 017 | $ 8.20
Video Card Nvidia Quadra P5000 (16GB) NVIDIA Quadro RTX 5000 16GB (4] $ 1,800.00 | $ 3843 | $ 1,844.64
Video Card Nvidia Quadra P6000 (24GB) NVIDIA Quadro RTX 6000 24GB (4] $ 3,800.00 | $ 8113 | $ 3,894.24
Monitor 27" monitor (1920 x 1080) HP P27h G4 FHD Monitor $ 165.00 | $ 351 1|% 168.38
Monitor 32" Monitor (4K) Z32 4K UHD $ 750.00 [ $ 1595 | $ 765.36
Monitor 43" monitor (4K) Z43 4K UHD $ 695.00 | $ 1478 | $ 709.23
Warranty 5th year of on-site warranty HP 5 Year Next Business Day Onsi{ $ 30.00 | $ 0.68 | $ 32.80

Workstation 1
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Requirements for

Proposed Model and Capability

Purchase Cost

Monthly Lease Cost

Total Lease Cost (48 month

. . . term)
Appendix C- Workstation 2 Requirements
Workstation 2 with Monitor
HP Z2 TWR G4 WKS $ 2,211.00 } $ 47.20 | $ 2,265.83

Chassis Form Factor Desktop-MiniTower Desktop Workstation- MiniTower

Maximum Size 16x8x18 14.0 x 6.7 x 17.1in

Processor Brand Intel Intel
Processor Minimum Processor Class Core i7 8700k Intel Core i7- 8700k 6C 95W

Minimum Base Processor Speed 3.7 GHz 3.7 GHz
Memory and Storage M!n!mum Memory Size . 32GB DDR4 2666MHz 32GB (2x16GB) DDR4 2666 NECC

Minimum Hard Drive Capacity 1TB M.2 PCle 1TB M.2 2280 PCle NVMe TLC SSD

Keyboard

USB Multimedia

USB Business Slim Wired Keyboard US

Input Devices

Mouse

Full sized, laser USB mouse two
buttons with scroll wheel

HP Optical Wired Mouse USB

Minimum total USB Ports

8 (2 Front Mount)

8 (2 Front Mount)

Minimum USB 3.0 Ports

4 (2 Front Mount)

6 (2 Front Mount)

Minimum USB 3.1 Type-C 1 HP USB-C 3.1 Port Flex IO
/0 RJ-45 Port 1 1 RJ-45

Audio In/Out Ports 11 1 Audio Line In, 1 Audio Line Out

Mic 1 Headphone/Microphone

LAN 1 GB NIC Integrated Intel® 1219LM PCle GbE Controller

Speakers Internal Internal Speaker

Operating System Windows 10 64-bit Windows 10 64-bit

Video/Graphics Card NVIDIA Quadro P4000 (8GB) NVIDIA Qdr RTX 4000 8GB 3DP+USBcGraphics

Chipset Z370 Intel C246 chipset

Please list all Independent Software

Certification Vendor (ISV) certifications for
Other proposed machine. Refer to Attachment 5 or CoPA can look up item at: https://www8.hp.com/us/en/campaigns/isv-certifications/mcad-isv-certification.html

Sound Card Integrated Integrated Conexant CX20632 5.1 HDA codec

EPEAT Silver Meet or exceed EPEAT 2019 Gold

Energy Star Meet or exceed Energy Star

Warranty 4 Year on-site 4 Year

Service On-site service. 12 business-hour fix |12 business hour fix

Flat Panel Display External Z24n G2

Minim Size 24 inch 24 inch
Display Minimum Resolution 1920 x 1080 1920 x 1200 @ 60 Hz

Tilt Capability Yes Yes, -5° to +22° vertical

DP Interface 1 minimum 1 DisplayPort Port

DVI Interface 1 minimum 1 DVI Port
Options W orkstation 2 Proposed Option Purchase Cost Monthly Lease Cost Total Lease Cost (48mo)
CPU Core i7 9700k Intel Core i7 9700k 3.6GHz 8C CPU red $ 580.00 | $ 12.38 | $ 594.38
Memory 64GB DDR4 2666 MHz 64GB (2x32GB) DDR4 2666 UDIMM NI $ 450.00 | $ 9.61 [ $ 461.16
Memory 128GB DDR4 2666 MHz 128GB (4x32GB) DDR4 2666 UDIMM | $ 925.00 [ $ 19.75 | $ 947.94
Hard Drive 2TB M.2 PCle HP Z Turbo Drive M.2 2TBTLCSSD | $ 470.00 | $ 10.03 | $ 481.66
CD/DVD 16x CD/DVD RW HP HH DVD Writer (16X RW DVD-R) | $ 23.00 [ $ 049 [ $ 23.57

WIRELESS CARD 802.11 DUAL Intel 9560 ac 2x2 MU-MIMO non-vPro

Network BAND AC+Blue Tooth 4.0 160MHz +Bluetooth 5 WW $ 8.00 [ $ 017 [ $ 8.20
Video Card Nvidia Quadro P5000 (16GB) NVIDIA Quadro RTX 5000 16GB (4) DH $ 1,800.00 | $ 38.43 | $ 1,844.64
Video Card Nvidia Quadro P6000 (24GB) NVIDIA Quadro RTX 6000 24GB (4)DP| $ 3,965.00 | $ 84.65 | $ 4,063.33
Monitor 27" monitor (1920 x 1080) HP P27h G4 FHD Monitor $ 165.00 | $ 351 |$ 168.38
Monitor 32" Monitor (4K) 732 4K UHD $ 750.00 | $ 1595 | $ 765.36
Monitor 43" monitor (4K) Z43 4K UHD $ 695.00 | $ 1478 | $ 709.23
Warranty 5th year of on-site warranty HP 5 Year Next Business Day Onsite H $ 30.00 [ $ 0.68 | $ 32.80

Workstation 2
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Requirements for

Proposed Model and

Purchase Cost

Monthly Lease Cost

Total Lease Cost (48

X . . Capability month term)
Appendix C- Workstation 3 Requirements
Workstation 3 (Mobile) with Monitor
ZBook 15 G6 $ 1,519.00 | $ 32431 $ 1,556.67
. Form Factor 15" Mobile Workstation 15.6" Mobile Workstation

Chassis - - -

Maximum Size 155x11x1.5 14.8x10.4x 1in

Processor Brand Intel Intel
Processor Minimum Processor Class Core i5-8400H Core i5-9400H

Minimum Base Processor Speed 2.5 GHz 2.5 GHz

Memory and Storage

Minimum Memory Size

16GB DDR4 2666 MHz

16GB (2x8GB) DDR4 2666

Minimum Hard Drive Capacity

512 GB M.2 PCle NVMe

512GB PCle NVMe TLC SSD

. Keyboard Backlit Dual Point Backlit
Input Devices . — " - . . .
Trackpad/Pointer Built in Dual pointstick Clickpad with multi-touch
Minimum USB 3.0 Ports 3 3 USB 3.1 Gen 1 Ports (1 charging)
Minimum Thunderbolt Ports Minimum 1 2 USB Type-C™ with Thunderbolt
HDMI Port 1 1 HDMI
RJ-45 Port 1 1 RJ-45
1o Audio In/Out Ports 1/1 or combo Audio combo jack
Mic 1 Dual array digital microphone
WIRELESS CARD 802.11 DUAL BAND
Wireless AC+ Bluetooth 4.0 Intel Wi-Fi 6 AX200 ax 2x2 LTE Coexistence MU-MIMO 160MHz +Bluetooth 5 WW with 2 Antennas
LAN 1 GB NIC Integrated Intel® 1219-LM GbE
Speakers Internal dual stereo speakers
Operating System Windows 10 64-bit Windows 10 Pro 64
Video/Graphics Card Nvidia Quadro P1000 4GB NVIDIA® Quadro® T1000 with 4 GB dedicated GDDRS5 video memory
Please list all Independent Software
Certification Vendor (ISV) certifications for proposed
machine. Refer to Attachment 5 or CoPA can look up item at: https://www8.hp.com/us/en/campaigns/isv-certifi
Other Sound Card Integrated Audio by Bang & Olufsen, dual stereo speakers
EPEAT Silver Meet or exceed EPEAT 2019 Gold
Energy Star Meet or exceed Energy Star
Webcam 720p (Windows Hello Supported) Integrated FHD 1080p IR TripleMic Webcam
Warranty 4 Year on-site 4 Year
Service On-site service. 12 business-hour fix 12 business hour fix
Flat Panel Display Internal Anti-Glare LED UWVA 250
Display Minim Size 15.6 inch 15.6 inch
Minimum Resolution 1920 x 1080 FHD (1920x1080)
Options Mobile Workstation 3 Proposed Option Purchase Cost  |Monthly Lease Cost |Total Lease Cost (48mo)
CPU Core i7 8600K HP IDS DSC T1000 4GB i7-98 $ 1,010.50 | $ 2157 ($ 1,035.56
Memory 32GB DDR4 2666 MHz 32GB (2x16GB) DDR4 2666 | $ 200.00 | $ 427 | $ 204.96
Hard Drive 1TB M.2 PCle NVMe 1TB PCle NVMe Three Layer  $ 200.00 | $ 427 | $ 204.96
Network LTE WWAN Card - non-carrier specific Intel XMM 7360 LTE-Advanced $ 90.50 | $ 193 |$ 92.74
Video Card Nvidia Quadro P3200 (6GB) HP RCTO DSC RTX 3000 6G{ $ 1,350.50 | $ 28.83 | $ 1,383.99
Monitor 27" monitor (1920 x 1080) HP P27h G4 FHD Monitor $ 165.00 | $ 351 ($ 168.38
Monitor 32" Monitor (4K) 732 4K UHD $ 750.00 | $ 1595 | $ 765.36
Monitor 43" monitor (4K) Z43 4K UHD $ 695.00 | $ 14.78 | $ 709.23
Docking Station Docking Station - Thunderbolt 3 Capable [HP Thunderbolt Dock 230W G| $ 205.00 | $ 438 | $ 210.08
Warranty 5th year of on-site warranty HP 5 Year Next Business Day [ $ 371.00 [ $ 845 $ 405.67

Mobile Workstation 3
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Requirements for

Proposed Model and

Purchase Cost

Monthly Lease Cost

Total Lease Cost (48

) ) ) Capability month term)
Appendix C- Workstation 4 Requirements
Workstation 4 (Mobile) with Monitor
Zbook 17 G6 $ 2,245.00 | $ 47.93 1 $ 2,300.68
. Form Factor 17" Mobile Workstation 17.3" Mobile Workstation

Chassis - - -

Maximum Size 17x12x2 16.4x11.3x1.3in

Processor Brand Intel Intel
Processor Minimum Processor Class Core i7-8850H Core i7-9850H

Minimum Base Processor Speed 2.6 GHz 2.6 GHz

Memory and Storage

Minimum Memory Size

32GB DDR4 2666MHz

32GB (2x16GB) DDR4 2666

Minimum Hard Drive Capacity

1TB M.2 PCle NVMe

1TB PCle NVMe TLC SSD

Refer to Attachment 5 or CoPA can look up item at: https://www8.hp.com/us/en/campaigns/isv-certifications/mc

Input Devices Keyboard Backlit Dual Point Backlit
Trackpad/Touchpad Built in Dual pointstick Clickpad with multi-touch
Minimum USB 3.0 Ports 3 3 USB 3.1 Gen 1 Ports (1 charging)
Minimum Thunderbolt Ports 2 2 USB Type-C™ with Thunderbolt
HDMI Port 1 1 HDMI port
RJ-45 Port 1 1 RJ-45
1o Audio In/Out Ports 1/1 or combo Audio combo jack
Mic 1 Dual array digital microphone
WIRELESS CARD 802.11 DUAL BAND  [LTE Coexistence MU-MIMO
Wireless AC+ Bluetooth 4.0 160MHz +Bluetooth 5 WW
LAN 1 GB NIC Integrated Intel® 1219LM PCle GbE Controller
Speakers Internal dual stereo speakers
Operating System Windows 10 64-bit Windows 10 Pro 64
Video/Graphics Card Nvidia Quadro P3200 6GB NVIDIA Quadro RTX 3000 6GB Graphics
Please list all Independent Software
Certification Vendor (ISV) certifications for proposed
machine.
Other Sound Card Integrated Audio by Bang & Olufsen, dual stereo speakers
EPEAT Silver Meet or exceed EPEAT 2019 Gold
Energy Star Meet or exceed Energy Star
Webcam 720p (Windows Hello Supported) Integrated FHD 1080p IR TripleMic Webcam
Warranty 4 Year on-site 4 Year
Service On-site service. 12 business-hour fix 12 business hour fix
Flat Panel Display Internal Anti-Glare LED UWVA 300
Display Minim Size 17.3 inch 17.3inch
Minimum Resolution 1920 x 1080 FHD (1920x1080)

Options Mobile Workstation 4

CPU

Memory

Hard Drive

Network

Laptop Display

Video Card

Video Card

Monitor

Monitor

Monitor

Docking Station

Warranty

Proposed Option Purchase Cost Monthly Lease Cost Total Lease Cost (48mo)
Core i9 8950HK (4.8GHz) HP IDS i9-9880H 17 G6 Base | $ 1,285.50 | $ 2745 [ $ 1,317.60
64GB DDR4 2666 MHz 64GB (2x32GB) DDR4 2666 | $ 425.00 | $ 9.07 | $ 435.36
2TB M.2 PCle NVMe 2TB PCle NVMe Three Layer ( $ 400.00 | $ 854 1% 409.92
LTE WWAN Card - non-carrier specific Intel XMM 7360 LTE-Advanceq $ 80.50 | $ 1711 $ 82.08
UHD Display Panel 17.3 inch UHD (3840x2160) Al $ 45050 | $ 961 |$ 461.28
Nvidia Quadro P4200 (8GB) NVIDIA Quadro RTX 4000 8GH $ 930.00 | $ 19.86 | $ 953.28
Nvidia Quadro P5200 (16GB) NVIDIA Quadro RTX 5000 164 $ 1,770.00 | $ 3779 [ $ 1,813.90
27" monitor (1920 x 1080) HP P27h G4 FHD Monitor $ 165.00 | $ 351|%$ 168.38
32" Monitor (4K) Z32 4K UHD $ 750.00 | $ 1595 | $ 765.36
43" monitor (4K) Z43 4K UHD $ 695.00 | $ 1478 | $ 709.23
Docking Station - Thunderbolt 3 Capable |HP Thunderbolt Dock 230W G| $ 205.00 [ $ 438 [$ 210.08
5th year of on-site warranty HP 5 year Next Business Day { $ 371.00 [ $ 8451 $ 405.67

Mobile Workstation 4
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Exhibit C BAFO- Cost Submittal

Optional Services
Purchase Cost Monthly Lease Cost Total Lease Cost (48mo)

Installation $ 86.90 | $ 198 | $ 95.04
Image Deployment $ 15.00 | $ 034 | $ 16.32
Image Development $ 1.00 [ $ 0.02 % 0.96
Asset Tagging $ 500 (% 011 | $ 5.28
Bundle - Install, Image Deploy, Tag $ 109.00 | $ 248 | $ 119.04
10 GB Data Transfer $ 4400 | $ 1.00 | $ 48.00
On-premise Disk Wipe $ 3740 | $ 085 | $ 40.80
Off-premise Disk Wipe $ 2090 | $ 048 | $ 23.04
Preparation for shipment $ 19.80 | $ 045 | $ 21.60
Relocation in same building $ 66.00 | $ 150 | $ 72.00
Relocation within 25 miles $ 66.00 | $ 150 $ 72.00
Relocation outside of 25 miles $ 73.70 | $ 1.68 | $ 80.64
Transport to DGS Warehouse $ 38.80 | $ 0.88 | $ 42.24
Note: Service costs will not be scored as a part of the cost evaluation.

Optional Products
Minimum Catalog Discount off of List Price 5%

Note: Discount off of Optional Products will not be scored as a part of the cost evaluation.

Optional Services
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Exhibit D
BAFO Small Diverse Business Participation Submittal

Small Diverse Business Submittal
Packet




Small Diverse Business (SDB) Participation Summary Sheet

Solicitation/Project #: 6100051157
Issuing Agency: Department of General Services

Name of Procurement/Project: CADD Workstation Computing Devices and Monitors

SDB Participation Goal (for MBE, WBE, LGBTBE, DOBE, and SDVBE): 11%

Attachments:

SDB-1 Instructions for completing SDB Participation Submittal and SDB Utilization
Schedule

SDB-2 SDB Participation Submittal

SDB-3 SDB Utilization Schedule

SDB-3.1 SDB Letter of Commitment

SDB-4 Guidance for Documenting Good Faith Efforts to meet the SDB Participation goal

SDB-5 Good Faith Efforts Documentation to Support Waiver Request of SDB

Participation Goal



SDB-1
INSTRUCTIONS FOR COMPLETING THE SMALL DIVERSE BUSINESS (SDB)
PARTICIPATION SUBMITTAL AND SDB UTILIZATION SCHEDULE.

PLEASE READ BEFORE COMPLETING THESE DOCUMENTS

The following instructions include details for completing the SDB Participation Submittal
(SDB-2) which Bidders or Offerors must submit in order to be considered responsive.

This form also includes instructions for completing the SDB Utilization Schedule (SDB-3),
which Bidders or Offerors must submit for any portion of the SDB participation goal the
Bidder or Offeror commits to meeting.

Bidder/Offeror shall agree to achieve the SDB participation goal set forth in the SDB
Participation Summary Sheet or request a waiver from meeting the entire or a portion of the
goal.

A Bidder/Offeror’s failure to meet the SDB participation goal in full or receive an
approved Good Faith Efforts waiver for any unmet portion of the SDB participation goal
will result in the rejection of the Bid or Proposal as nonresponsive.

I. SDB Participation Goal: The SDB participation goal is set forth in the SDB Participation
Summary Sheet. The Bidder/Offeror is encouraged to use a diverse group of subcontractors
and suppliers from the SDB classifications to meet the SDB participation goal.

I1. SDB Eligibility:

1. Finding SDB firms: The directory of DGS-verified SDB firms can be accessed from the
DGS Supplier Search directory at: http://www.dgs.internet.state.pa.us/suppliersearch.

2. Only SDBs verified by DGS and as defined herein may be counted for purposes of
achieving the SDB participation goal. In order to be counted for purposes of achieving the
SDB participation goal, the SDB firm, including an SDB prime, must be DGS-verified for

the services, materials or supplies that it is committed to perform on the SDB Utilization

Schedule (SDB-3). A firm whose SDB verification is pending or incomplete as of the bid
or proposal due date and time shall not be counted. Self-certified SBs that do not have their
SDB verification as of the bid or proposal due date and time cannot be used to meet the
SDB participation goal.

3. SDB Requirements: To be considered an SDB, a firm must be a DGS-verified small
minority business enterprise (MBE), woman business enterprise (WBE), LGBT business
enterprise (LGBTBE), Disability-owned business enterprise (DOBE), or Service-Disabled
Veteran-Owned Small Business Enterprise (SDVBE).

Additional information on the DGS verification process can be found at:
https://www.dgs.pa.gov/Small%20Diverse%20Business%20Program/Pages/default.aspx
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Dually verified firms. If a DGS-verified SDB is dually verified as a VBE, the firm may
receive credit towards both the SDB participation goal and the VBE participation goal as
set forth on the SDB and VVBE Participation Summary Sheet.

Example: The SDB participation goal is separate and independent from the VBE
participation goal. Therefore, an SDB firm also verified as a VBE may be used
towards fulfilling both the SDB participation goal and the VBE participation
goal. However, an SDB firm verified as both a WBE and MBE may not be double
counted toward satisfying the SDB participation goal.

. Participation by SDB firms as prime bidders/offerors or subcontractors. A Bidder/Offeror

that qualifies as an SDB and submits a bid or proposal as a prime contractor is not
prohibited from being included as a subcontractor in separate proposals submitted by
other Bidders/Offerors. An SDB may be included as a subcontractor with as many prime
contractors as it chooses in separate bids or proposals.

. Questions about SDB verification. Questions regarding the SDB program, including

questions about the self-certification and verification processes can be directed to:

Department of General Services

Bureau of Diversity, Inclusion and Small Business Opportunities (BDISBO)
Room 611, North Office Building

Harrisburg, PA 17125

Phone: (717) 783-3119

Fax: (717) 787-7052

Email: RA-BDISBOVerification@pa.gov

Website: www.dgs.pa.gov

Guidelines Regarding SDB Prime Self-Performance.

. An SDB firm participating as a prime bidder or offeror on a procurement may receive

credit towards the SDB Participation goal established for the procurement through their
own self-performance.

Example: A solicitation has a 15% SDB participation goal. An SDB prime
offeror self-performing only 10% of the work on the contract (if permitted by the
solicitation documents) must still satisfy the remaining 5% SDB participation
goal through subcontracting or must request a Good Faith Efforts Waiver for the
unmet SDB participation goal.

For an SDB prime bidder or offeror to receive credit for self-performance, the SDB prime
bidder or offeror must list itself in the SDB Utilization Schedule (SDB-3).

. The SDB prime bidder or offeror must also include the classification category (MBE,

WBE, LGBTBE, DOBE, and/or SDVBE) under which it is self-performing and include


mailto:RA-BDISBOVerification@pa.gov
https://www.dgs.pa.gov/

information regarding the work it will self-perform. For any portion of the SDB
participation goal not met through the SDB prime bidder or offeror’s self-performance,
the SDB bidder or offeror must also identify on the SDB Utilization Schedule (SDB-3)
the other SDB subcontractors, manufacturers, or suppliers it will use to meet the unmet
portion of the goal or must request a Good Faith Efforts waiver.

V. Calculating SDB participation

1. SDB subcontractors. An SDB subcontractor, through its own employees, shall perform at
least 50% of the amount of the subcontract. 100% of the total subcontract amount shall be
counted towards the SDB participation goal, unless the SDB subcontractor is performing
one of the functions listed in paragraphs 2-4 below.

2. SDB manufacturers. An SDB manufacturer is a firm that operates or maintains a factory
or establishment that produces, on the premises, the materials, supplies, articles or
equipment required under the contract and of the general character described by the
specifications. 100% of the total cost of the materials or supplies purchased from the SDB
manufacturer shall be counted towards the SDB participation goal.

3. SDB stocking suppliers. An SDB stocking supplier is a firm that owns, operates or
maintains a store, warehouse or other establishment in which the materials, supplies,
articles or equipment of the general character described by the specifications and required
under the contract are bought, kept in stock and regularly sold or leased to the public in the
usual course of business. 60% of the total cost of the materials or supplies purchased from
the SDB stocking supplier shall be counted towards the SDB participation goal.

Example for illustrative purposes of applying the 60% rule:

Overall contract value: $2,000,000

Total value of supplies: $100,000

Apply 60% Rule: $100,000 x 60% = $60,000

Divide 60% Rule result by contract value: $60,000/$2,000,000 = 3%

In this example, 3% would be counted towards the SDB participation goal for the
SDB supplier.

4. SDB nonstocking suppliers. An SDB nonstocking supplier does not carry inventory but
orders materials from a manufacturer, manufacturer’s representative or a stocking supplier.
For a nonstocking supplier to receive credit, the nonstocking supplier shall perform a useful
business function by engaging in meaningful work (that is, negotiating price; determining
quality and quantity; ordering materials; and paying for the materials). Industry practices
and other relevant factors will be considered. Only the amount of the fee or commission
charged by the SDB nonstocking supplier for assistance in the procurement of the materials
and supplies shall be counted towards the SDB participation goal. The fees or commissions
must also be reasonable and not excessive as compared with fees customarily allowed for
similar services.




V. Additional Required Documentation.

1. The Bidder or Offeror must submit along with its SDB Participation Submittal (SDB-2)
a letter of commitment (LOC) (SDB-3.1) for each subcontractor included in its SDB
Utilization Schedule (SDB-3). At a minimum, each LOC must contain the following
unless otherwise specified by the solicitation documents:

a.

The fixed numerical percentage commitment and associated estimated dollar value of
the commitment made to the SDB; and

A description of the services or supplies the SDB will provide; and

The timeframe during the initial contract term and any extensions, options and
renewals when the SDB will perform or provide the services and/or supplies; and

The name and telephone number of the Bidder or Offeror’s point of contact for SDB
participation; and

The name, address, and telephone number of the primary contact person for the SDB;
and

Signatures of representatives of both the Bidder/Offeror and the SDB subcontractor
authorized to contractually bind their firm.

VI1.Document Submittal Errors.

1. Fatal errors. The following errors will result in rejection of a bid or proposal as non-

responsive:

a. Failure to submit a completed SDB Participation Submittal (SDB-2);

b. Failure to submit an SDB Utilization Schedule (SDB-3), unless the bidder or offer is
seeking a complete Good Faith Efforts waiver;

c. Failure to list DGS-verified SDBs that will be used to meet the SDB participation goal;

d. Failure to submit a Good Faith Efforts Waiver Request when not meeting, in full,

the SDB participation goal.

Example: A bidder/offeror lists a subcontractor that possesses a third-party
certificate issued by one of the DGS-approved third party certifying entities;
however, the subcontractor did not complete its DGS SDB verification as of the
bid or proposal due date and time. The bidder/offeror does not receive credit for
any commitments made to the subcontractor and has therefore not met the SDB



participation goal. The bidder/offeror cannot cure this error. Therefore, the bid
or proposal must be rejected as non-responsive.

2. Potentially curable errors. The Issuing Office and BDISBO will provide Bidders or
Offerors 72 hours to provide clarifications or to correct errors not listed as fatal errors
above. In the event that the additionally submitted information does not adequately address
the error, the bid or proposal is subject to rejection. Bidders or_Offerors are not
permitted to add additional SDBs or make material changes during clarifications and
corrections in order to meet the SDB Participation Goal.

3. Solicitations with Multiple Lots or Base Bids. If the Bid or Proposal contains separate
Lots or multiple Base Bids, an Offeror must complete and submit a separate SDB
Participation Submittal (SDB-2) and accompanying required documentation for EACH
Lot or Base Bid for which it is submitting a bid or proposal. Each separate SDB
Participation Submittal and accompanying required documentation must be labeled to
identify the corresponding Lot or Base Bid. Failure to submit an SDB Participation
Submittal and accompanying required documentation for each Lot or Base Bid will result
in the rejection of the bid or proposal for each Lot or Base Bid for which an SDB
Participation Submittal was not submitted.



SDB-2

SDB PARTICIPATION SUBMITTAL

BID/PROPOSAL.

CHECK ONE, AND ONLY ONE, BOX. FAILURE TO SUBMIT A COMPLETED SDB
PARTICIPATION SUBMITTAL WILL RESULT IN REJECTION OF YOUR

| agree to meet
the SDB

participation goal
in full.

I have completed
and am submitting
with my bid or
proposal an SDB
Utilization
Schedule (SDB-
3), which is
required in order
to be considered
for award.

of the SDB participation goal.

After making good faith outreach
efforts as more fully described in
the Guidance for Documenting
Good Faith Efforts to Meet the
SDB Participation Goal, | am
unable to achieve the total SDB
participation goal for this
solicitation and am requesting a
partial waiver of the SDB
participation goal.

I have completed and am
submitting with my bid or
proposal both of the following,
which are required in order to be
considered for award:

1. an SDB Utilization Schedule
(SDB-3) for that portion of the
SDB participation goal for
which | intend to meet; AND

2. a Good Faith Efforts Waiver
Request for any portion of the
SDB participation goals that |
do not intend to meet.

[ ] 1am requesting a partial waiver [ ] Iam requesting a full

waiver of the SDB
participation goal

After making good faith
outreach efforts as more fully
described in the Guidance
for Documenting Good
Faith Efforts to Meet the
SDB Participation Goal, I
am unable to achieve any part
of the SDB participation goal
for this solicitation and am
requesting a full waiver of the
SDB participation goal.

I have completed and am
submitting with my bid or
proposal a Good Faith
Efforts Waiver Request for
the complete SDB
participation goal, which is
required in order to be
considered for award.

NOTE: SDB primes who are submitting as bidders or offerors must complete an SDB
Utilization Schedule (SDB-3) identifying any self-performance towards the SDB participation

goal.

Last revised: December 9, 2019
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SDB-3

SDB UTILIZATION SCHEDULE

List in the chart below SDBs (including where applicable a prime bidder or offeror is self-performing a portion of the work) that will
be used to meet the SDB participation goal (add additional pages if necessary). Submit a Letter of Commitment (SDB-3.1) for each
SDB subcontractor, supplier, or manufacturer.

SDB Name

% Commitment

SAP Vendor Number Type of SDB Description of Work to be Performed Associated Dollar
(6-digit number provided by SDB) (check all that o (or % of work to be Value of
. ly) (Statement of Work/Specification reference) | self-performed by Commitment
SDB Verification Number apply SDB bidder/offeror)
(located on DGS SDB verification)
Name: ABC IT Solutions
SAP Vendor Number: 123456 MBE IT staffing resources % $
SDB Verification Number: 123456-2016-09-SB-M
_X_ MBE General Project Management, Project staffing 11% $166,056.76
Name: Adept Consulting Service, Inc. (ADEPT) ____ WBE and technology deployment services
SAP Vendor Number: 133383 ___ LGBTBE
SDB Verification Number: 133383-2019-08-SB-M ____ DOBE
SDVBE
___ MBE
Name: _ WBE
SAP Vendor Number: ___ LGBTBE
SDB Verification Number: ____ DOBE
____ SDVBE
___ MBE
Name: ___ WBE
SAP Vendor Number: ____ LGBTBE
SDB Verification Number: ____ DOBE
____ SDVBE
___ MBE
Name: _ WBE
SAP Vendor Number: ___ LGBTBE
SDB Verification Number: __ DOBE
SDVBE

Total % SDB
commitment: _11%

Total $ amount:
$166,056.76

Last revised: December 9, 2019

SDB-3

Page 1 of 1




SDB-3.1
LETTER OF COMMITMENT

This Letter of Commitment serves as confirmation of the commitment by the prime as the Bidder/Offeror
to utilize the Small Diverse Business (SDB) on the below-referenced Solicitation/Project.

Solicitation Number: 6100051157
Solicitation Name:  CADD Workstation Computing Devices and Monitors

Bidder/Offeror Information SDB Information
Name HP Inc. Adept Consulting Service, Inc.
Add 1501 Page Mill Road 410 West Main Street, Suite 201
= Palo Alto, CA 94304 Lansdale, PA 19446
Point of Contact | Jay Pizoli Mark Kirsch
Telephore (717) 585-8857 (717) 991-1135
number
Email address Jay.m.pizoli@hp.com mkirsch@Hbg.AdeptUSA.com

Services/Supplies and Time Frame. If Bidder/Offeror is the successful vendor, the SDB shall perform or
provide the following services or supplies during the initial term of the prime contract and during any
extensions, options or renewal periods of the prime contract exercised by the Commonwealth, as more
specifically set forth below:

Services or supplies the SDB will provide: General project management, project staffing and
technology deployment services

Specific Time Frame the SDB will provide the services or supplies: _daily activity

Percentage Commitment. These services or supplies represent 11 % of the total cost of the
Bidder/Offeror’s cost submittal for the initial term of the contract. Depending on actual contract usage or
volume, it is expected the SDB will receive $166.056.76 during the initial contract term.

SDB verified. The SDB represents that it meets the SDB requirements set forth in the Solicitation and all
required documentation has been provided to the Bidder/Offeror for its SDB submission.

Sincerely, Acknowledged
Nicole Hadley Mark W. Kirsch
Printed name Printed name
Signature
Bidder/Offeror Point of Contact Name SDB Point of Contact Name
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SDB-4
GUIDANCE FOR DOCUMENTING GOOD FAITH EFFORTS TO MEET THE SMALL
DIVERSE BUSINESS (SDB) PARTICIPATION GOAL

In order to show that the Bidder/Offeror has made Good Faith Efforts to meet the SDB participation goal
on a solicitation, the Offeror must either (1) meet the SDB participation goal and document its
commitments for participation of SDB firms, or (2) when it does not meet the SDB participation goal,
submit a Good Faith Efforts waiver request as set forth in Section IV below and the Good Faith Efforts
Documentation to Support Waiver Request (SDB-5) of the SDB Participation Goal.

I. Definitions

SDB participation goal — “SDB participation goal” refers to the SDB participation goal set for a
procurement for MBE, WBE, LGBTBE, DOBE, and SDVBE utilization.

Good Faith Efforts - The “Good Faith Efforts” requirement means that when requesting a waiver, the
Offeror must demonstrate that it took all necessary and reasonable steps to achieve the SDB participation
goal. Those steps are considered necessary and reasonable when their scope, intensity, and relevance
could reasonably be expected to obtain sufficient SDB participation, even if those steps were not fully
successful. The Issuing Agency and Department of General Services’” Bureau of Diversity, Inclusion and
Small Business Opportunities (BDISBO) will determine whether or not the Offeror that requests a Good
Faith Efforts waiver made adequate Good Faith Efforts by considering the quality, quantity, and intensity
of the Offeror’s efforts. Mere pro forma efforts are not Good Faith Efforts to meet the SDB participation
requirements. The determination concerning the sufficiency of the Offeror's Good Faith Efforts is
subjective; meeting quantitative formulas is not required.

Identified Items of Work — all of the items of work the Offeror identified as possible items of work for
performance by SDBs and should include all reasonably identifiable work opportunities.

Identified SDBs- all of the SDBs the Offeror identified as available to perform the Identified Items of
Work and should include all DGS-verified SDBs that are reasonably identifiable.

Offeror — for purposes of this Good Faith Efforts Documentation to Support Waiver Request, the
term “Offeror” includes any entity responding to a solicitation, including invitations for bids, requests for
proposals, and other types of best value solicitations.

SDB - “SDB” refers to Minority Business Enterprises (MBE), Women Business Enterprises
(WBE), Disability-Owned Business Enterprises (DOBE), LGBT-Owned Business Enterprises
(LGBTBE), and Service-Disabled Veteran-Owned Small Business Enterprise (SDVBE) verified
by BDISBO.

Il. Types of Actions Agency and BDISBO will Consider

The following is a list of types of actions the procuring agency and BDISBO will consider as part of the
Offeror's Good Faith Efforts when the Offeror fails to meet, in full, the SDB participation goal. This list is
not intended to be a mandatory checklist, nor is it intended to be exclusive or exhaustive. Other factors or
types of efforts may be relevant in appropriate cases.

A. Identify Proposal Items as Work for SDBs

1. Identified Items of Work
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SDB-4
GUIDANCE FOR DOCUMENTING GOOD FAITH EFFORTS TO MEET THE SMALL
DIVERSE BUSINESS (SDB) PARTICIPATION GOAL

(a) Offerors should reasonably identify sufficient items of work to be performed by SDBs.

(b) Where appropriate, Offerors should break out contract work items into economically
feasible units to facilitate SDB participation, rather than perform these work items with
their own forces. The ability or desire of a prime contractor to perform the work of a
contract with its own organization does not relieve the Offeror of the responsibility
to make Good Faith Efforts to meet the SDB participation goal.

B. Identify SDBs to Solicit
1. Identified SDBs

(a) Offerors should reasonably identify the SDBs that are available to perform the Identified
Items of Work.

(b) Any SDB:s identified as available by the Offeror should be certified to perform the
Identified Items of Work.

C. Solicit SDBs

1. Solicit all Identified SDBs for all Identified Items of Work by providing written notice. The
Offeror should:

() provide the written solicitation to the Identified SDBs at least 10 days prior to Bid or
Proposal due date to allow sufficient time for the Identified SDB to respond;

(b) send the written solicitation by first-class mail, facsimile, or e-mail using contact
information in the BDISBO Directory, unless the Offeror has a valid basis for using
different contact information; and

(c) provide adequate information about the plans, specifications, anticipated time schedule
for portions of the work to be performed by the Identified SDB, and other requirements
of the contract to assist Identified SDBs in responding. (This information may be
provided by including hard copies in the written solicitation or by electronic means as
described in C.3 below.)

2. “All” Identified SDBs includes any SDB Firms the Offeror identifies as potentially available
to perform the Identified Items of Work, but it does not include Identified SDBs who are no
longer certified to perform the work as of the date the Offeror provides written solicitations.

3. “Electronic Means” includes, for example, information provided via a website or file transfer
protocol (FTP) site containing the plans, specifications, and other requirements of the
contract. If an interested SDB cannot access the information provided by electronic means,
the Offeror must make the information available in a manner that is accessible to the
interested SDB.

4. Follow up on initial written solicitations by contacting Identified SDBs to determine their
interest in bidding. The follow up contact may be made:
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SDB-4
GUIDANCE FOR DOCUMENTING GOOD FAITH EFFORTS TO MEET THE SMALL
DIVERSE BUSINESS (SDB) PARTICIPATION GOAL

(a) by telephone using the contact information in BDISBO’s Directory, unless the Offeror
has a valid basis for using different contact information; or

(b) in writing via a method that differs from the method used for the initial written
solicitation.

5. In addition to the written solicitation set forth in C.1 and the follow up required in C.4, use all
other reasonable and available means to solicit the interest of Identified SDBs certified to
perform the work of the contract. Examples of other means include:

(a) attending any Supplier Forums, or Pre-Proposal or Pre-Bid conferences at which SDBs
could be informed of contracting and subcontracting opportunities; and

(b) if recommended by the procurement, advertising with or effectively using the services of
at least two diversity-focused entities or media, including trade associations,
minority/women/disability/LGBT community organizations,
minority/women/disability/LGBT contractors' groups, and local, state, and federal
minority/women/disability/LGBT business assistance offices.

D. Negotiate with Interested SDBs
Offerors must negotiate in good faith with interested SDBs.
1. Evidence of negotiation includes, without limitation, the following:

(a) the names, addresses, and telephone numbers of SDBs that were considered;

(b) a description of the information provided regarding the plans and specifications for the
work selected for subcontracting and the means used to provide that information; and

(c) evidence as to why additional agreements could not be reached for SDBs to perform the
work.

2. In negotiating with subcontractors, the Offeror should consider a firm's price and capabilities
as well as the SDB participation goal.

3. Additional costs incurred in finding and using SDBs are not sufficient justification for the
Offeror's failure to meet the SDB participation goal, as long as such costs are reasonable.
Factors to take into consideration when determining whether an SDB’s quote is excessive or
unreasonable include, without limitation, the following:

(@) dollar difference between the SDB subcontractor’s quote and the average of other
subcontractors' quotes received by the Offeror;

(b) percentage difference between the SDB subcontractor’s quote and the average of other
subcontractors' quotes received by the Offeror;

(c) percentage that the SDB subcontractor’s quote represents of the overall contract amount;
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SDB-4
GUIDANCE FOR DOCUMENTING GOOD FAITH EFFORTS TO MEET THE SMALL
DIVERSE BUSINESS (SDB) PARTICIPATION GOAL

(d) whether the work described in the SDB and Non-SDB subcontractor quotes (or portions
thereof) submitted for review is the same or comparable; and

(e) number of quotes received by the Offeror for that portion of the work.

4. The factors in paragraph 3 above are not intended to be mandatory, exclusive, or exhaustive,
and other evidence of an excessive or unreasonable price may be relevant.

5. The Offeror may not use its price for self-performing work as a basis for rejecting an SDB’s
guote as excessive or unreasonable.

6. The “average of the other subcontractors’ quotes received” by the Offeror refers to the
average of the quotes received from all subcontractors. Offeror should attempt to receive
guotes from at least three subcontractors, including one quote from an SDB and one quote
from a non-SDB.

7. The Offeror shall not reject an SDB as unqualified without sound justification based on a
thorough investigation of the firm’s capabilities. For each SDB that is rejected as unqualified
or that placed a subcontract quotation or offer that the Offeror concludes is not acceptable,
the Offeror must provide a written detailed statement outlining the justification for this
conclusion. The Offeror also must document the steps taken to verify the capabilities of the
SDB and non-SDB Firms quoting similar work.

(a) The factors to take into consideration when assessing the capabilities of an SDB include,
but are not limited to the following: financial capability, physical capacity to perform,
available personnel and equipment, existing workload, experience performing the type of
work, conduct and performance in previous contracts, and ability to meet reasonable
contract requirements.

(b) The SDB’s standing within its industry, membership in specific groups, organizations, or
associations and political or social affiliations (for example union vs. non-union
employee status) are not legitimate causes for the rejection or non-solicitation of
Proposals in the efforts to meet the SDB participation goal.

E. Assisting Interested SDBs

When appropriate under the circumstances, the procuring agency and BDISBO will consider whether
the Offeror made reasonable efforts to assist interested SDBs in obtaining:

1. The bonding, lines of credit, or insurance required by the procuring agency or the Offeror;
and

2. Necessary equipment, supplies, materials, or related assistance or services.
I11. Other Considerations
In making a determination of Good Faith Efforts, the procuring agency and BDISBO may consider

engineering estimates, catalogue prices, general market availability and availability of certified SDBs in
the area in which the work is to be performed, other Proposals or offers and subcontract Proposals or
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SDB-4
GUIDANCE FOR DOCUMENTING GOOD FAITH EFFORTS TO MEET THE SMALL
DIVERSE BUSINESS (SDB) PARTICIPATION GOAL

offers substantiating significant variances between SDB and non-SDB costs of participation, and their
impact on the overall cost of the contract to the Commonwealth and any other relevant factors.

The procuring agency and BDISBO may consider whether the Offeror decided to self-perform
subcontract work with its own forces. The procuring agency and BDISBO also may consider the
performance of other Offerors in meeting the SDB participation goal. For example, when the apparent
successful Offeror fails to meet the SDB participation goal, but others meet it, this raises the question of
whether, with additional reasonable efforts, the apparent successful Offeror could have met the SDB
participation goal. If the apparent successful Offeror fails to meet the SDB participation goal but meets or
exceeds the average SDB participation obtained by other Offerors, this, when viewed in conjunction with
other factors, could be evidence of the apparent successful Offeror having made Good Faith Efforts.

IVV. Documenting Good Faith Efforts

At a minimum, the Offeror seeking a Good Faith Efforts waiver of the SDB participation goal or a portion
thereof must provide written documentation of its Good Faith Efforts along with its bid or proposal. The
written documentation shall include the following:

A. Items of Work (complete SDB-5, Part 1 — Identified Items of Work Offeror Made Available
to SDBs)

A detailed statement of the efforts made to select portions of the work proposed to be performed by
SDBs in order to increase the likelihood of achieving the SDB participation goal.

B. Outreach/Solicitation/Negotiation
1. A detailed statement of the efforts made to contact and negotiate with SDBs including:

() the names, addresses, and telephone numbers of the SDBs who were contacted, with the
dates and manner of contacts (letter, fax, e-mail, telephone, etc.) (complete SDB-5, Part
2 — Identified SDB Firms and Records of Solicitations. Include letters, fax cover
sheets, e-mails, etc. documenting solicitations); and

(b) a description of the information provided to SDBs regarding the plans, specifications, and
anticipated time schedule for portions of the work to be performed and the means used to
provide that information.

2. The record of the Offeror's compliance with the outreach efforts set forth in SDB-5, Part 3 -
Outreach Efforts Compliance Statement.

C. Rejected SDBs (complete SDB-5, Part 4 - Additional Information Regarding Rejected SDB
Quotes)

1. For each SDB that the Offeror concludes is not acceptable or qualified, a detailed statement
of the reasons for the Offeror’s conclusion, including the steps taken to verify the capabilities

of the SDB and non-SDB firms quoting similar work.

2. For each SDB that the Offeror concludes has provided an excessive or unreasonable price, a
detailed statement of the reasons for the Offeror’s conclusion, including the quotes received
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SDB-4
GUIDANCE FOR DOCUMENTING GOOD FAITH EFFORTS TO MEET THE SMALL
DIVERSE BUSINESS (SDB) PARTICIPATION GOAL

from all SDB and non-SDB firms proposing on the same or comparable work. (Include
copies of all quotes received.)

D. Unavailable SDBs (complete SDB-5, Part 5 — SDB Subcontractor Unavailability Certificate)

1. For each SDB that the Offeror contacted but found to be unavailable, submit an SDB
Subcontractor Unavailability Certificate signed by the SDB, an email from the SDB
indicating the SDB is unavailable, or a statement from the Offeror that the SDB refused to

sign the SDB Subcontractor Unavailability Certificate.

E. Other Documentation

1. Submit any other documentation requested by BDISBO or the Procuring Agency to ascertain
the Offeror's Good Faith Efforts.

2. Submit any other documentation the Offeror believes will help BDISBO or the Procuring
Agency ascertain its Good Faith Efforts.
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SDB-5

GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF SDB PARTICIPATION GOAL

Project Description:

Not Applicable - see SDB-3 form

Commonwealth Agency Name:

Solicitation #:

Solicitation Due Date and Time:

Bidder/Offeror Company Name:

Bidder/Offeror Contact Name:

Bidder/Offeror Contact Email:

Bidder/Offeror Contact Phone Number:

Part 1 — Identified Items of Work Offeror Made Available to SDBs

Identify those items of work that the Offeror made available to SDBs. This includes, where appropriate, those items the Offeror identified and
subdivided into economically feasible units to facilitate the SDB participation. For each item listed, show the anticipated percentage of the total
contract amount. It is the Offeror’s responsibility to demonstrate that enough work to meet the SDB participation goal was made available to SDBs,
and the total percentage of the items of work identified for SDB participation met or exceeded the SDB participation goal set for the procurement.

Identified Items of Work Was this work | Does Offeror Was this work made available to SDB Firms? If not, explain why.
listed in the normally self-
solicitation? perform this
work?
___yes __yes __yes
no no no
yes yes yes
no no no
___yes __yes __yes
no no no
___yes __yes __yes
no no no
___yes _yes __yes
no no no
Attach additional sheets if necessary.
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SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF SDB PARTICIPATION GOAL

Part 2 — Identified SDBs and Record of Solicitations

Identify the SDBs solicited to provide quotes for the Identified Items of Work made available for SDB participation. Include the name of the SDB
solicited, items of work for which quotes were solicited, date and manner of initial and follow-up solicitations, whether the SDB provided a quote,
and whether the SDB is being used toward meeting the SDB participation goal. SDBs used to meet the SDB participation goal must be listed on

the SDB Utilization Schedule (SDB-3).

Note: Copies of all written solicitations and documentation of follow-up calls to SDBs must be attached to this form. For each Identified SDB
listed below, Offeror should submit an SDB Subcontractor Unavailability Certificate signed by the SDB or a statement from the Offeror that the
SDB refused to sign the SDB Subcontractor Unavailability Certificate.

Name of Describe Item of Work Initial Follow-up Details for Follow-up Calls | Quote Quote | Reason Quote
Identified Solicited Solicitation | Solicitation Received? | Used? | Rejected
SDB and Date & Date &
Classification Method Method
SDB Name: Not Applicable - Date: Date: Date and Time of Call:

see SDB-3 form Spoke with: __yes __yes | _ Used other SDB
__MBE __mail ___mail Left Message: __ho __no | __ Usednon-SDB
__ WBE __email __email __ Self performing
_ LGBTBE _ fax _ fax
__DOBE
___SDVBE
SDB Name: Date: Date: Date and Time of Call:

Spoke with: ___yes __yes | _ Used other SDB
__MBE __mail __mail Left Message: __no __no | __ Usednon-SDB
__WBE ___email ___email ___Self performing
__LGBTBE _ fax _ fax
__DOBE
SDVBE
Attach additional sheets as necessary.
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SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 3 — SDB Outreach Compliance Statement

1. List the Identified Items of Work (subcontracting opportunities) for the solicitation along with
specific work categories:

Not Applicable - see SDB-3 form

2. Attach to this form copies of written solicitations (with Bid or Proposal instructions) used to
solicit Identified SDBs for these subcontract opportunities.

3. Offeror made the following attempts to personally contact the Identified SDBs:

4. Bonding Requirements (Please Check One):
This project does not involve bonding requirements.

Offeror assisted Identified SDBs to fulfill or seek waiver of bonding requirements.
(DESCRIBE EFFORTS):

5. Pre-Bid/Proposal Conference or Supplier Forum (Please Check One):
Offeror did attend the pre-Bid/Proposal conference or Supplier Forum
No pre-Bid/Proposal conference or Supplier Forum was held

Offeror did not attend the pre-Bid/Proposal conference or Supplier Forum
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SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF SDB PARTICIPATION GOAL

Part 4 — Additional Information Regarding Rejected SDB Quotes

This form must be completed if Part 2 indicates that an SDB quote was rejected because the Offeror is using a non-SDB or is self-performing the
Identified Items of Work. List the Identified Items Work, indicate whether the work will be self-performed or performed by a non-SDB, and if
applicable, state the name of the non-SDB firm. Also include the names of all SDBs and non-SDB firms that provided a quote and the amount of
each quote.

Describe Identified Self-performing or Amount of | Name of other firms Amount quoted Reason why SDB quote was rejected

Items of Work not using non-SDB non-SDB that provided quotes along with brief explanation

being performed by (provide name of non- | quote and whether they are

SDBs (include SDB if applicable) SDB

specific section from

bid or proposal)
__self-performing $ SDB | $ __price

Not Applicable - ___using Non-SDB Non-SDB ___capabilities

see SDB-3 form Name: ___other
__self-performing $ SDB | $ __price
__using Non-SDB Non-SDB __capabilities
Name: __other
__self-performing $ SDB | $ __price
__using Non-SDB Non-SDB __capabilities
Name: __other
__self-performing $ SDB | $ __price
___using Non-SDB Non-SDB ___capabilities
Name: ___other
__self-performing $ SbB | $ __price
___using Non-SDB Non-SDB ___capabilities
Name: ___other

Attach additional sheets as necessary.
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SDB-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF
SDB PARTICIPATION GOAL

Part 5 — SDB Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of Not Applicable - see SDB-3 form
(Name of SDB)
located at
(Number) (Street)
(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No.

by

(Name of Prime Contractor’s Firm)

B o e o R R S R R S S R R R R S R R S S S S R R R S S R S e S R e

2. (SDB), is either unavailable for the work/service or
unable to prepare a Proposal for this project for the following reason(s):

(Signature of SDB’s Representative) (Title) (Date)

(DGS SDB Certification #) (Telephone #)

FERKEAAIAKAKREAIXAIAKAKAIAAAIAAKRAIAAAAAKRAAIAAAARAAXAAAAAAAAAAAAIAAAhArxAddhdhrhhhkhihihrhhhiiiihdhiiiixsx

3. If the SDB does not complete this form, the prime contractor must complete the following:

To the best of my knowledge and belief, the above-listed SDB is either unavailable for the work/service
for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and
has not completed the above portion of this submittal.

(Signature of Prime Contractor) (Title) (Date)
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Veteran Business Enterprise (VBE) Participation Summary Sheet

Solicitation/Project #: 6100051157
Issuing Agency: Department of General Services

Name of Procurement/Project: CADD Workstation Computing Devices and Monitors

VBE Participation Goal (for VBE and SDVBE): 3%

Attachments:

VBE-1 Instructions for completing VBE Participation Submittal and VBE Utilization
Schedule

VBE-2 VBE Participation Submittal

VBE-3 VBE Utilization Schedule

VBE-3.1 VBE Letter of Commitment

VBE-4 Guidance for Documenting Good Faith Efforts to meet the VBE participation goal

VBE-5 Good Faith Efforts Documentation to Support Waiver Request of VBE

Participation Goal



VBE-1

INSTRUCTIONS FOR COMPLETING THE VETERAN BUSINESS ENTERPRISE
(VBE) PARTICIPATION SUBMITTAL AND VBE UTILIZATION SCHEDULE.

PLEASE READ BEFORE COMPLETING THESE DOCUMENTS

The following instructions include details for completing the VBE Participation Submittal
(VBE-2) which Bidders or Offerors must submit in order to be considered responsive.

This form also includes instructions for completing the VBE Utilization Schedule (VBE-3),
which Bidders or Offerors must submit for any portion of the VBE participation goal the
Bidder or Offeror commits to meeting.

Bidder/Offeror shall agree to achieve the VBE participation goal set forth in the VBE
Participation Summary Sheet or request a waiver from meeting the entire or a portion of the
goal.

A Bidder/Offeror’s failure to meet the VBE participation goal in full or receive an

approved Good Faith Efforts waiver for any unmet portion of the VBE participation goal

will result in the rejection of the Bid or Proposal as nonresponsive.

VBE Participation Goal: The VBE participation goal is set forth in the VBE Participation

Summary Sheet. The Bidder/Offeror is encouraged to use a diverse group of subcontractors
and suppliers to meet the VBE participation goal.

. VBE Eliqibility:

1.

3.

Finding VBE firms: The directory of DGS-verified VBE firms can be accessed from the
DGS Supplier Search directory at: Error! Hyperlink reference not valid.
http://www.dgs.internet.state.pa.us/suppliersearch.

Only VBEs verified by DGS and as defined herein may be counted for purposes of
achieving the VBE participation goal. In order to be counted for purposes of achieving the
VBE participation goal, the VBE firm, including an VBE prime, must be DGS-verified for
the services, materials or supplies that it is committed to perform on the VBE Utilization
Schedule (VBE-3). A firm whose VBE verification is pending or incomplete as of the bid
or proposal due date and time shall not be counted. Self-certified SBs that do not have their
VBE verification as of the bid or proposal due date and time cannot be used to meet the
VBE participation goal.

VBE Requirements: To be considered an VBE, a firm must be a DGS-verified Veteran-
Owned Small Business Enterprise or a Service-Disabled Veteran-Owned Small Business
Enterprise.

Additional information on the DGS verification process can be found at:
https://www.dgs.pa.gov/Small%20Diverse%20Business%20Program/Pages/default.aspx
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Dually verified firms. If a DGS-verified VBE is dually verified as an SDB, the firm may
receive credit towards both the VBE participation goal and the SDB participation goal as
set forth on the SDB and VBE Participation Summary Sheet.

Example: The VBE participation goal is separate and independent from the SDB
participation goal. Therefore, a VBE firm also verified as an SDB may be used
towards fulfilling both the VBE participation goal and the SDB participation
goal.

Participation by VBE firms as prime bidders/offerors or subcontractors. A Bidder/Offeror
that qualifies as an VBE and submits a bid or proposal as a prime contractor is not
prohibited from being included as a subcontractor in separate proposals submitted by
other Bidders/Offerors. An VBE may be included as a subcontractor with as many prime
contractors as it chooses in separate bids or proposals.

Questions about VBE verification. Questions regarding the VBE program, including
questions about the self-certification and verification processes can be directed to:

Department of General Services

Bureau of Diversity, Inclusion and Small Business Opportunities (BDISBO)
Room 611, North Office Building

Harrisburg, PA 17125

Phone: (717) 783-3119

Fax: (717) 787-7052

Email:mailto: RA-BDISBOVerification@pa.gov

Website: www.dgs.pa.gov

Guidelines Regarding VBE Prime Self-Performance.

. An VBE firm participating as a prime bidder or offeror on a procurement may receive

credit towards the VBE Participation goal established for the procurement through their
own self-performance.

Example: A solicitation has a 15% VBE participation goal. An VBE prime
offeror self-performing only 10% of the work on the contract (if permitted by the
solicitation documents) must still satisfy the remaining 5% VBE participation
goal through subcontracting or must request a Good Faith Efforts Waiver for the
unmet VBE participation goal.

For an VBE prime bidder or offeror to receive credit for self-performance, the VBE
prime bidder or offeror must list itself in the VBE Utilization Schedule (VBE-3).

. The VBE prime bidder or offeror must also include the classification category (Veteran-

Owned Small Business Enterprise or a Service-Disabled Veteran-Owned Small Business
Enterprise) under which it is self-performing and include information regarding the work
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it will self-perform. For any portion of the VBE participation goal not met through the
VBE prime bidder or offeror’s self-performance, the VBE bidder or offeror must also
identify on the VBE Utilization Schedule the portion of the VBE participation goal that
will be performed by VBE subcontractors, manufacturers, or suppliers it will use to meet
the unmet portion of the goal or must request a Good Faith Efforts waiver.

IV. Calculating VBE participation

1.

2.

VBE subcontractors. An VBE subcontractor, through its own employees, shall perform at
least 50% of the amount of the subcontract. 100% of the total subcontract amount shall be
counted towards the VBE participation goal, unless the VBE subcontractor is performing
one of the functions listed in paragraphs 2-4 below.

VBE manufacturers. An VBE manufacturer is a firm that operates or maintains a factory
or establishment that produces, on the premises, the materials, supplies, articles or
equipment required under the contract and of the general character described by the
specifications. 100% of the total cost of the materials or supplies purchased from the VBE
manufacturer shall be counted towards the VVBE participation goal.

VBE stocking suppliers. An VBE stocking supplier is a firm that owns, operates or
maintains a store, warehouse or other establishment in which the materials, supplies,
articles or equipment of the general character described by the specifications and required
under the contract are bought, kept in stock and regularly sold or leased to the public in the
usual course of business. 60% of the total cost of the materials or supplies purchased from
the VBE stocking supplier shall be counted towards the VBE participation goal.

Example for illustrative purposes of applying the 60% rule:

Overall contract value: $2,000,000

Total value of supplies: $100,000

Apply 60% Rule: $100,000 x 60% = $60,000

Divide 60% Rule result by contract value: $60,000/$2,000,000 = 3%

In this example, 3% would be counted towards the VBE participation goal for the
VBE supplier.

VBE nonstocking suppliers. An VBE nonstocking supplier does not carry inventory but
orders materials from a manufacturer, manufacturer’s representative or a stocking supplier.
For a nonstocking supplier to receive credit, the nonstocking supplier shall perform a useful
business function by engaging in meaningful work (that is, negotiating price; determining
quality and quantity; ordering materials; and paying for the materials). Industry practices
and other relevant factors will be considered. Only the amount of the fee or commission
charged by the VBE nonstocking supplier for assistance in the procurement of the materials
and supplies shall be counted towards the VBE participation goal. The fees or commissions
must also be reasonable and not excessive as compared with fees customarily allowed for
similar services.

V. Additional Required Documentation.
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1. The Bidder or Offeror must submit along with its VBE Participation Submittal (VBE-
2) a letter of commitment (LOC) (VBE-3.1) for each subcontractor included in its VBE
Utilization Schedule (VBE-3). At a minimum, each LOC must contain the following
unless otherwise specified by the solicitation documents:

a.

The fixed numerical percentage commitment and associated estimated dollar value of
the commitment made to the VBE; and

A description of the services or supplies the VBE will provide; and

The timeframe during the initial contract term and any extensions, options and
renewals when the VBE will perform or provide the services and/or supplies; and

The name and telephone number of the Bidder or Offeror’s point of contact for VBE
participation; and

The name, address, and telephone number of the primary contact person for the VBE;
and

Signatures of representatives of both the Bidder/Offeror and the VBE subcontractor
authorized to contractually bind their firm.

V1. Document Submittal Errors.

1. Fatal errors. The following errors will result in rejection of a bid or proposal as non-
responsive:

a.

b.

Failure to submit a completed VBE Participation Submittal (VBE-2);

Failure to submit an VBE Utilization Schedule (VBE-3), unless the bidder or offer is
seeking a complete Good Faith Efforts waiver;

Failure to list DGS-verified VBEs that will be used to meet the VBE participation goal,

Failure to submit a Good Faith Efforts Waiver Request when not meeting, in full,
the VBE participation goal.

Example: A bidder/offeror lists a subcontractor that possesses a third-party
certificate issued by one of the DGS-approved third party certifying entities;
however, the subcontractor did not complete its DGS VBE verification as of the
bid or proposal due date and time. The bidder/offeror does not receive credit for
any commitments made to the subcontractor and has therefore not met the VBE
participation goal. The bidder/offeror cannot cure this error. Therefore, the bid
or proposal must be rejected as non-responsive.
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2. Potentially curable errors. The Issuing Office and BDISBO will provide Bidders or
Offerors 72 hours to provide clarifications or to correct errors not listed as fatal errors
above. In the event that the additionally submitted information does not adequately address
the error, the bid or proposal is subject to rejection. Bidders or Offerors are not
permitted to add additional VBEs or make material changes during clarifications and
corrections in order to meet the VBE Participation Goal.

3. Solicitations with Multiple Lots or Base Bids. If the Bid or Proposal contains separate
Lots or multiple Base Bids, an Offeror must complete and submit a separate VBE
Participation Submittal (VBE-2) and accompanying required documentation for EACH
Lot or Base Bid for which it is submitting a bid or proposal. Each separate VBE
Participation Submittal and accompanying required documentation must be labeled to
identify the corresponding Lot or Base Bid. Failure to submit an VBE Participation
Submittal and accompanying required documentation for each Lot or Base Bid will result
in the rejection of the bid or proposal for each Lot or Base Bid for which an VBE
Participation Submittal was not submitted.

Last revised: September 27, 2019 VBE-1 Page 5 of 5



VBE-2

VBE PARTICIPATION SUBMITTAL

BID/PROPOSAL.

CHECK ONE, AND ONLY ONE, BOX. FAILURE TO SUBMIT A COMPLETED VBE
PARTICIPATION SUBMITTAL WILL RESULT IN REJECTION OF YOUR

| agree to meet
the VBE

participation goal
in full.

I have completed
and am submitting
with my bid or
proposal an VBE
Utilization
Schedule (VBE-
3), which is
required in order
to be considered
for award.

of the VBE participation goal.

After making good faith outreach
efforts as more fully described in
the Guidance for Documenting
Good Faith Efforts to Meet the
VBE Participation Goal, | am
unable to achieve the total VBE
participation goal for this
solicitation and am requesting a
partial waiver of the VBE
participation goal.

I have completed and am
submitting with my bid or
proposal both of the following,
which are required in order to be
considered for award:

1. an VBE Utilization Schedule
(VBE-3) for that portion of the
VBE participation goal for
which | intend to meet; AND

2. a Good Faith Efforts Waiver
Request for any portion of the
VBE participation goals that |
do not intend to meet.

|:| I am requesting a partial waiver |:| I am requesting a full

waiver of the VBE
participation goal

After making good faith
outreach efforts as more fully
described in the Guidance
for Documenting Good
Faith Efforts to Meet the
VBE Participation Goal, |
am unable to achieve any part
of the VBE participation goal
for this solicitation and am
requesting a full waiver of the
VBE participation goal.

I have completed and am
submitting with my bid or
proposal a Good Faith
Efforts Waiver Request for
the complete VBE
participation goal, which is
required in order to be
considered for award.

NOTE: VBE primes who are submitting as bidders or offerors must complete an VBE
Utilization Schedule (VBE-3) identifying any self-performance towards the VBE participation

goal.
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VBE-3

VBE UTILIZATION SCHEDULE

List in the chart below VBEs (including where applicable a prime bidder or offeror is self-performing a portion of the work) that will
be used to meet the VBE participation goal (add additional pages if necessary). Submit a Letter of Commitment (VBE-3.1) for each
VBE subcontractor, supplier, or manufacturer.

VBE Name

SAP Vendor Number
(6-digit number provided by VBE)

Type of VBE
(check all that

Description of Work to be Performed

(Statement of Work/Specification reference)

% Commitment

(or % of work to be
self-performed by

Associated Dollar
Value of
Commitment

VBE Verification Number apply) VBE bidder/offeror)
(located on DGS VBE verification)
Name: XYZ IT Solutions
SAP Vendor Number: 654321 VBE IT staffing resources % $
VBE Verification Number: 654321-2016-09-SB-V
. Technology deployment services 3% $45,288.21

Name: Aspen Technology Services, Inc. X VBE
SAP Vendor Number: 418664 ~ SDVBE
VBE Verification Number: 418664202001-SB-V —
Name:
SAP Vendor Number: — \S/DB\EBE
VBE Verification Number: —
Name:
SAP Vendor Number: — ;/DB\EBE
VBE Verification Number: —
Name:

. ___VBE
SAP Vendor Number: ~ SDVBE

VBE Verification Number:

Total % VBE
commitment: _3%

Total $ amount:
$45,288.21
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VBE-3.1
LETTER OF COMMITMENT

This Letter of Commitment serves as confirmation of the commitment by the prime as the Bidder/Offeror

to utilize the Veteran Business Enterprise (VBE) on the below-referenced Solicitation/Project.

Solicitation Number: 6100051157
CADD Workstation Computing Devices and Monitors

Solicitation Name:

Bidder/Offeror Information

VBE Information

Name HP Inc. Aspen Technology Services, Inc.
Add 1501 Page Mill Road 406 Circle Top Lane

ress Palo Alto, CA 94304 West Chester, PA 19382
Point of Contact | Jay Pizoli Mark Reynolds, President
Telephone (717) 585-8857 (610) 430-7444
number

Email address

Jay.m.pizoli@hp.com

mark@aspen-technology.com

Services/Supplies and Time Frame. If Bidder/Offeror is the successful vendor, the VBE shall perform or
provide the following services or supplies during the initial term of the prime contract and during any
extensions, options or renewal periods of the prime contract exercised by the Commonwealth, as more
specifically set forth below:

Services or supplies the VBE will provide: _Technology deployment services

Specific Time Frame the VBE will provide the services or supplies: From start to finish of contract

Percentage Commitment. These services or supplies represent 3 % of the total cost of the
Bidder/Offeror’s cost submittal for the initial term of the contract. Depending on actual contract usage or
volume, it is expected the VBE will receive $45.288.21 during the initial contract term.

VBE verified. The VBE represents that it meets the VBE requirements set forth in the Solicitation and all
required documentation has been provided to the Bidder/Offeror for its VBE submission.
Sincerely, Acknowledged

Nicole Hadley Mark A. Reynolds

Printed name Printed name

2 A/ 7
//Zﬂ ﬁ’\’// lé%/ /7[4

/
7,
/

[

,' k// /{/’
Signature /

Si gnatﬁre i
Bidder/Ofteror Point of Contact Name VBE Point of Contact Name
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VBE-4
GUIDANCE FOR DOCUMENTING GOOD FAITH EFFORTS TO MEET THE
VETERAN BUSINESS ENTERPRISE (VBE) PARTICIPATION GOAL

In order to show that the Bidder/Offeror has made Good Faith Efforts to meet the VBE participation goal
on a solicitation, the Offeror must either (1) meet the VBE participation goal and document its
commitments for participation of VBE firms, or (2) when it does not meet the VBE participation goal,
submit a Good Faith Efforts waiver request as set forth in Section IV below and the Good Faith Efforts
Documentation to Support Waiver Request (VBE-5) of the VBE Participation Goal.

I. Definitions

VBE participation goal — “VBE participation goal” refers to the VBE participation goal set for a
procurement for VBE utilization.

Good Faith Efforts - The “Good Faith Efforts” requirement means that when requesting a waiver, the
Offeror must demonstrate that it took all necessary and reasonable steps to achieve the VBE participation
goal. Those steps are considered necessary and reasonable when their scope, intensity, and relevance
could reasonably be expected to obtain sufficient VBE participation, even if those steps were not fully
successful. The Issuing Agency and Department of General Services’ Bureau of Diversity, Inclusion and
Small Business Opportunities (BDISBO) will determine whether or not the Offeror that requests a Good
Faith Efforts waiver made adequate Good Faith Efforts by considering the quality, quantity, and intensity
of the Offeror’s efforts. Mere pro forma efforts are not Good Faith Efforts to meet the VBE participation
requirements. The determination concerning the sufficiency of the Offeror's Good Faith Efforts is
subjective; meeting quantitative formulas is not required.

Identified Items of Work — all of the items of work the Offeror identified as possible items of work for
performance by VBEs and should include all reasonably identifiable work opportunities.

Identified VBEs- all of the VBEs the Offeror identified as available to perform the Identified Items of
Work and should include all DGS-verified VBEs that are reasonably identifiable.

Offeror — for purposes of this Good Faith Efforts Documentation to Support Waiver Request, the
term “Offeror” includes any entity responding to a solicitation, including invitations for bids, requests for
proposals, and other types of best value solicitations.

VBE - “VBE” includes both Veteran-Owned Small Business Enterprises and Service-Disabled Veteran-
Owned Small Business Enterprises.

Il. Types of Actions Agency and BDISBO will Consider
The following is a list of types of actions the procuring agency and BDISBO will consider as part of the
Offeror's Good Faith Efforts when the Offeror fails to meet, in full, the VBE participation goal. This list is
not intended to be a mandatory checklist, nor is it intended to be exclusive or exhaustive. Other factors or
types of efforts may be relevant in appropriate cases.
A. ldentify Proposal Items as Work for VBESs
1. Identified Items of Work

(a) Offerors should reasonably identify sufficient items of work to be performed by VBEs.
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(b) Where appropriate, Offerors should break out contract work items into economically
feasible units to facilitate VBE participation, rather than perform these work items with
their own forces. The ability or desire of a prime contractor to perform the work of a
contract with its own organization does not relieve the Offeror of the responsibility
to make Good Faith Efforts to meet the VBE participation goal.

B. Identify VBEs to Solicit
1. Identified VBES

(a) Offerors should reasonably identify the VBEs that are available to perform the Identified
Items of Work.

(b) Any VBEs identified as available by the Offeror should be certified to perform the
Identified Items of Work.

C. Solicit VBEs

1. Solicit all Identified VBEs for all Identified Items of Work by providing written notice. The
Offeror should:

(a) provide the written solicitation to the Identified VBEs at least 10 days prior to Bid or
Proposal due date to allow sufficient time for the Identified VBE to respond;

(b) send the written solicitation by first-class mail, facsimile, or e-mail using contact
information in the BDISBO Directory, unless the Offeror has a valid basis for using
different contact information; and

(c) provide adequate information about the plans, specifications, anticipated time schedule
for portions of the work to be performed by the Identified VBE, and other requirements
of the contract to assist Identified VBEs in responding. (This information may be
provided by including hard copies in the written solicitation or by electronic means as
described in C.3 below.)

2. “All” Identified VBEs includes any VBE Firms the Offeror identifies as potentially available
to perform the Identified Items of Work, but it does not include Identified VBES who are no
longer certified to perform the work as of the date the Offeror provides written solicitations.

3. “Electronic Means” includes, for example, information provided via a website or file transfer
protocol (FTP) site containing the plans, specifications, and other requirements of the
contract. If an interested VBE cannot access the information provided by electronic means,
the Offeror must make the information available in a manner that is accessible to the
interested VVBE.

4. Follow up on initial written solicitations by contacting Identified VBES to determine their
interest in bidding. The follow up contact may be made:

(@) by telephone using the contact information in BDISBO’s Directory, unless the Offeror
has a valid basis for using different contact information; or
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(b) in writing via a method that differs from the method used for the initial written
solicitation.

5. In addition to the written solicitation set forth in C.1 and the follow up required in C.4, use all
other reasonable and available means to solicit the interest of Identified VBEs certified to
perform the work of the contract. Examples of other means include:

(a) attending any Supplier Forums, or Pre-Proposal or Pre-Bid conferences at which VBES
could be informed of contracting and subcontracting opportunities; and

(b) if recommended by the procurement, advertising with or effectively using the services of
at least two veteran-focused entities or media, including trade associations, community
organizations, contractors' groups, and local, state, and federal business assistance
offices.

D. Negotiate with Interested VBEs
Offerors must negotiate in good faith with interested VBEs.
1. Evidence of negotiation includes, without limitation, the following:

(@) the names, addresses, and telephone numbers of VBES that were considered;

(b) adescription of the information provided regarding the plans and specifications for the
work selected for subcontracting and the means used to provide that information; and

(c) evidence as to why additional agreements could not be reached for VBES to perform the
work.

2. In negotiating with subcontractors, the Offeror should consider a firm's price and capabilities
as well as the VBE participation goal.

3. Additional costs incurred in finding and using VBEs are not sufficient justification for the
Offeror's failure to meet the VBE participation goal, as long as such costs are reasonable.
Factors to take into consideration when determining whether an VBE’s quote is excessive or
unreasonable include, without limitation, the following:

(@) dollar difference between the VBE subcontractor’s quote and the average of other
subcontractors' quotes received by the Offeror;

(b) percentage difference between the VBE subcontractor’s quote and the average of other
subcontractors' quotes received by the Offeror;

(c) percentage that the VBE subcontractor’s quote represents of the overall contract amount;

(d) whether the work described in the VBE and Non-VBE subcontractor quotes (or portions
thereof) submitted for review is the same or comparable; and
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(e) number of quotes received by the Offeror for that portion of the work.

4. The factors in paragraph 3 above are not intended to be mandatory, exclusive, or exhaustive,
and other evidence of an excessive or unreasonable price may be relevant.

5. The Offeror may not use its price for self-performing work as a basis for rejecting an VBE’s
guote as excessive or unreasonable.

6. The “average of the other subcontractors’ quotes received” by the Offeror refers to the
average of the quotes received from all subcontractors. Offeror should attempt to receive
quotes from at least three subcontractors, including one quote from an VBE and one quote
from a non-VBE.

7. The Offeror shall not reject an VBE as unqualified without sound justification based on a
thorough investigation of the firm’s capabilities. For each VBE that is rejected as unqualified
or that placed a subcontract quotation or offer that the Offeror concludes is not acceptable,
the Offeror must provide a written detailed statement outlining the justification for this
conclusion. The Offeror also must document the steps taken to verify the capabilities of the
VBE and non-VBE Firms quoting similar work.

(a) The factors to take into consideration when assessing the capabilities of an VBE include,
but are not limited to the following: financial capability, physical capacity to perform,
available personnel and equipment, existing workload, experience performing the type of
work, conduct and performance in previous contracts, and ability to meet reasonable
contract requirements.

(b) The VBE’s standing within its industry, membership in specific groups, organizations, or
associations and political or social affiliations (for example union vs. non-union
employee status) are not legitimate causes for the rejection or non-solicitation of
Proposals in the efforts to meet the VBE participation goal.

E. Assisting Interested VBEs

When appropriate under the circumstances, the procuring agency and BDISBO will consider whether
the Offeror made reasonable efforts to assist interested VBEs in obtaining:

1. The bonding, lines of credit, or insurance required by the procuring agency or the Offeror;
and

2. Necessary equipment, supplies, materials, or related assistance or services.
I11. Other Considerations
In making a determination of Good Faith Efforts, the procuring agency and BDISBO may consider
engineering estimates, catalogue prices, general market availability and availability of certified VBEs in
the area in which the work is to be performed, other Proposals or offers and subcontract Proposals or

offers substantiating significant variances between VBE and non-VBE costs of participation, and their
impact on the overall cost of the contract to the Commonwealth and any other relevant factors.
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The procuring agency and BDISBO may consider whether the Offeror decided to self-perform
subcontract work with its own forces. The procuring agency and BDISBO also may consider the
performance of other Offerors in meeting the VBE participation goal. For example, when the apparent
successful Offeror fails to meet the VBE participation goal, but others meet it, this raises the question of
whether, with additional reasonable efforts, the apparent successful Offeror could have met the VBE
participation goal. If the apparent successful Offeror fails to meet the VBE participation goal but meets or
exceeds the average VBE participation obtained by other Offerors, this, when viewed in conjunction with
other factors, could be evidence of the apparent successful Offeror having made Good Faith Efforts.

IVV. Documenting Good Faith Efforts

At a minimum, the Offeror seeking a Good Faith Efforts waiver of the VBE participation goal or a
portion thereof must provide written documentation of its Good Faith Efforts along with its bid or
proposal. The written documentation shall include the following:

A. Items of Work (complete VBE-5, Part 1 — Identified Items of Work Offeror Made Available
to VBES)

A detailed statement of the efforts made to select portions of the work proposed to be performed by
VBEs in order to increase the likelihood of achieving the VBE participation goal.

B. Outreach/Solicitation/Negotiation
1. A detailed statement of the efforts made to contact and negotiate with VBEs including:

(a) the names, addresses, and telephone numbers of the VBES who were contacted, with the
dates and manner of contacts (letter, fax, e-mail, telephone, etc.) (complete VBE-5, Part
2 — ldentified VBE Firms and Records of Solicitations. Include letters, fax cover
sheets, e-mails, etc. documenting solicitations); and

(b) adescription of the information provided to VBEs regarding the plans, specifications, and
anticipated time schedule for portions of the work to be performed and the means used to
provide that information.

2. The record of the Offeror's compliance with the outreach efforts set forth in VBE-5, Part 3 -
Outreach Efforts Compliance Statement.

C. Rejected VBEs (complete VBE-5, Part 4 - Additional Information Regarding Rejected VBE
Quotes)

1. For each VBE that the Offeror concludes is not acceptable or qualified, a detailed statement
of the reasons for the Offeror’s conclusion, including the steps taken to verify the capabilities
of the VBE and non-VBE firms quoting similar work.

2. For each VBE that the Offeror concludes has provided an excessive or unreasonable price, a
detailed statement of the reasons for the Offeror’s conclusion, including the quotes received
from all VBE and non-VBE firms proposing on the same or comparable work. (Include
copies of all quotes received.)
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D. Unavailable VBEs (complete VBE-5, Part 5 — VBE Subcontractor Unavailability Certificate)

1. For each VBE that the Offeror contacted but found to be unavailable, submit an VBE
Subcontractor Unavailability Certificate signed by the VBE, an email from the VBE
indicating the VBE is unavailable, or a statement from the Offeror that the VBE refused to

sign the VBE Subcontractor Unavailability Certificate.

E. Other Documentation

1. Submit any other documentation requested by BDISBO or the Procuring Agency to ascertain
the Offeror's Good Faith Efforts.

2. Submit any other documentation the Offeror believes will help BDISBO or the Procuring
Agency ascertain its Good Faith Efforts.
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Project Description: Not Applicable - see VBE-3 form
Commonwealth Agency Name:
Solicitation #:

Solicitation Due Date and Time:

Bidder/Offeror Company Name:
Bidder/Offeror Contact Name:
Bidder/Offeror Contact Email:
Bidder/Offeror Contact Phone Number:

Part 1 — Identified Items of Work Offeror Made Available to VBEs

Identify those items of work that the Offeror made available to VBEs. This includes, where appropriate, those items the Offeror identified and
subdivided into economically feasible units to facilitate the VBE participation. For each item listed, show the anticipated percentage of the total
contract amount. It is the Offeror’s responsibility to demonstrate that enough work to meet the VBE participation goal was made available to VBEs,
and the total percentage of the items of work identified for VBE participation met or exceeded the VBE participation goal set for the procurement.

Identified Items of Work Was this work | Does Offeror Was this work made available to VBE Firms? If not, explain why.
listed in the normally self-
solicitation? perform this
work?
__yes __yes __yes
no no no
__yes __yes __yes
no no no
__yes __yes __yes
no no no
__yes __yes __yes
no no no
__yes __yes __yes
no no no

Attach additional sheets if necessary.

Last revised: September 27, 2019 VBE-5 Page 1 of 5



VBE-5
GOOD FAITH EFFORTS DOCUMENTATION TO SUPPORT WAIVER REQUEST OF VBE PARTICIPATION GOAL

Part 2 — Identified VBEs and Record of Solicitations

Identify the VBES solicited to provide quotes for the Identified Items of Work made available for VBE participation. Include the name of the VBE
solicited, items of work for which quotes were solicited, date and manner of initial and follow-up solicitations, whether the VBE provided a quote,
and whether the VBE is being used toward meeting the VBE participation goal. VBES used to meet the VBE participation goal must be listed on

the VBE Utilization Schedule (VBE-3).

Note: Copies of all written solicitations and documentation of follow-up calls to VBES must be attached to this form. For each Identified VBE
listed below, Offeror should submit an VBE Subcontractor Unavailability Certificate signed by the VBE or a statement from the Offeror that the
VBE refused to sign the VBE Subcontractor Unavailability Certificate.

Name of Describe Item of Work Initial Follow-up Details for Follow-up Calls | Quote Quote | Reason Quote
Identified Solicited Solicitation | Solicitation Received? | Used? | Rejected
VBE and Date & Date &
Classification Method Method
VBE Name: Not Applicable - Date: Date: Date and Time of Call:
see VBE-3 form Spoke with: __yes __yes | __ Used other VBE
__VBE __mail ___mail Left Message: _no __no | __ Usednon-VBE
__SDVBE ___email ___email __ Self performing
_ fax __ fax
VBE Name: Date: Date: Date and Time of Call:
Spoke with: __yes __yes | _ Used other VBE
__VBE __ mail __ mail Left Message: __no __no | __ Usednon-VBE
_ SDVBE __email __email __ Self performing
_ fax __ fax
Attach additional sheets as necessary.
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Part 3 — VBE Outreach Compliance Statement

1. List the Identified Items of Work (subcontracting opportunities) for the solicitation along with
specific work categories:

Not Applicable - see VBE-3 form

2. Attach to this form copies of written solicitations (with Bid or Proposal instructions) used to
solicit Identified VBEs for these subcontract opportunities.

3. Offeror made the following attempts to personally contact the Identified VBES:

4. Bonding Requirements (Please Check One):
This project does not involve bonding requirements.

Offeror assisted Identified VBEs to fulfill or seek waiver of bonding requirements.
(DESCRIBE EFFORTS):

5. Pre-Bid/Proposal Conference or Supplier Forum (Please Check One):
Offeror did attend the pre-Bid/Proposal conference or Supplier Forum
No pre-Bid/Proposal conference or Supplier Forum was held

Offeror did not attend the pre-Bid/Proposal conference or Supplier Forum
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Part 4 — Additional Information Regarding Rejected VBE Quotes

This form must be completed if Part 2 indicates that an VBE quote was rejected because the Offeror is using a non-VBE or is self-performing the
Identified Items of Work. List the Identified Items Work, indicate whether the work will be self-performed or performed by a non-VBE, and if
applicable, state the name of the non-VBE firm. Also include the names of all VBES and non-VBE firms that provided a quote and the amount of
each quote.

Describe Identified Self-performing or Amount of | Name of other firms Amount quoted Reason why VBE quote was rejected
Items of Work not using non-VBE non-VBE that provided quotes along with brief explanation
being performed by (provide name of non- | quote and whether they are
VBEs (include VBE if applicable) VBE
specific section from
bid or proposal)
__self-performing $ VBE |$ __price
Not Applicable - __using Non-VBE Non-VBE __capabilities
see VBE-3 form Name: __other
__self-performing $ VBE |$ __price
__using Non-VBE Non-VBE __ capabilities
Name: ___other
__self-performing $ VBE |$ __price
__using Non-VBE Non-VBE __capabilities
Name: ___other
__self-performing $ VBE |$ __price
__using Non-VBE Non-VBE __capabilities
Name: __other
__self-performing $ VBE |$ __price
___using Non-VBE Non-VBE ___capabilities
Name: __other
Attach additional sheets as necessary.
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Part 5 — VBE Subcontractor Unavailability Certificate

1. It is hereby certified that the firm of _ Not Applicable - see VBE-3 form
(Name of VBE)

located at

(Number) (Street)

(City) (State) (Zip)

was offered an opportunity to bid on Solicitation No.

by

(Name of Prime Contractor’s Firm)

R R R o R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R R

2. (VBE), is either unavailable for the work/service or
unable to prepare a Proposal for this project for the following reason(s):

(Signature of VBE’s Representative) (Title) (Date)

(DGS VBE Certification #) (Telephone #)

KEAKAKXIAKXEIXEIAXRKAIAKRIAKRIAKRIAKRIAKREIAARIAKRAXARAXRAXAAXARAAIAARAIAAkrkrhkrhkrhhkrhkirhirhkhhkkhhkhikhihihihihkkihkihkiikkikx

3. If the VBE does not complete this form, the prime contractor must complete the following:

To the best of my knowledge and belief, the above-listed VBE is either unavailable for the work/service
for this project, is unable to prepare a Proposal, or did not respond to a request for a price Proposal and
has not completed the above portion of this submittal.

(Signature of Prime Contractor) (Title) (Date)
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Description

1. Purpose. This request for proposals (RFP) provides information to enable potential Offerors to prepare and
submit proposals for the Commonwealth of Pennsylvania's consideration. This RFP is a reissuance of RFP
6100048303 and 6100050365. DGS has attached the following documents, Pre-Proposal Conference
Presentation, Pre-Proposal Sign in Sheet and the Pre-Proposal Conference Business Cards, in the Buyer
Attachments for the Pre-Proposal Conference that was held on March 03, 2020 for the previous RFP
6100048303.

2. Determination to use Competitive Sealed Proposal Method. As set forth in Bureau of Procurement Policy
Directive 2018-1, the Secretary of General Services has determined that the competitive sealed proposals
process generally is the most practical and advantageous method for awarding contracts to obtain the best value
for the Commonwealth. There are no features of this particular Project that are inconsistent with the rationale
set forth in BOP Policy Directive 2018-1 and the justification for the use of competitive sealed proposals set
forth in BOP Policy Directive 2018-1 is hereby adopted for this Project.

3. Issuing Office. The Department of General Services(“Issuing Office”) has issued this RFP on behalf of the
Commonwealth. The sole point of contact in the Commonwealth for this RFP shall be the Raymond A Jaime,
Bureau of Procurement, Forum Place, 555 Walnut Street, Harrisburg, PA 17101-1944, RA-
GSITPROCUREMENT@pa.gov who is the Issuing Officer for this RFP. Please refer all inquiries to the
Issuing Officer. Any violation of this condition may be cause for the Issuing Office to reject the offending
Offeror's proposal. Offerors must agree not to distribute any part of their proposals beyond the Issuing Office.
An Offeror who shares information contained in its proposal with other Commonwealth personnel and/or
competing Offeror may be disqualified.

4. Project Description. The Commonwealth of Pennsylvania (Commonwealth) intends to award through this
RFP multiple contracts for the purchase and lease of Computer-Aided Design and Drafting (CADD) Systems
with optional Monitors to responsive and responsible Offerors who meet the requirements of this RFP. All
Offerors shall be either an Original Equipment Manufacturer (“OEM”), an authorized distributor, or an
authorized Reseller of Equipment in order to be eligible for award. Offerors shall propose a solution that meets
or exceeds the specifications of all four (4) workstations listed in Appendix C, Cost Submittal. Offerors must
only propose one (1) OEM for all four (4) workstation configurations. If an Offeror is not an OEM, the Offeror
must submit with their proposal the proper authorization to resell the OEM’s Equipment pursuant to Subsection
IV.A, Manufacturer Authorization Letter, of the Technical Submittal.

5. Type of Contract. If the Issuing Office enters into a contract as a result of this RFP, it will be a Fixed
Price contract and will contain the Contract Terms and Conditions attached to this RFP in the Buyer
Attachments section.

6. Small Diverse Business and Veteran Business Enterprise Participation. The Department’s Bureau of
Diversity, Inclusion and Small Business Opportunities (BDISBO) has developed a goal setting policy based
upon recommendations from its 2018 Disparity Study. The goal setting policy requires BDISBO and agencies
to identify contract-specific participation goals for Small Diverse Businesses (which include Minority Business
Enterprises, Women Business Enterprises, LGBT Business Enterprises, Disability-Owned Business Enterprises,
and Service-Disabled Veteran-Owned Small Businesses) and Veteran Business Enterprises (which include
Veteran-Owned Small Businesses and Service-Disabled Veteran-Owned Small Businesses). Proposers must
either agree to meet the participation goals in full or must request a full or partial Good Faith Efforts waiver
from one or both of the participation goals. Failure to meet the participation goals or establish they have made
good faith efforts to meet the participation goals will result in rejection of a proposal as nonresponsive. This
Project has been selected by BOP to be a pilot of the new goal setting policy. The goals that have been
established for this Project are set forth below:

SDB Participation Goal - 11%

VBE Participation Goal - 3%


http://www.dgs.pa.gov/Documents/Procurement%20Forms/BOP%20Policy%20Directive/BOP%20Policy%20Directive%202018-1.pdf
http://www.dgs.pa.gov/Documents/Procurement%20Forms/BOP%20Policy%20Directive/BOP%20Policy%20Directive%202018-1.pdf
mailto:RA-GSITPROCUREMENT@pa.gov
mailto:RA-GSITPROCUREMENT@pa.gov

Further information can be found in RFP Questions Group 1.2 and 1.3.

7. Rejection of Proposals. The Issuing Office reserves the right, in its sole and complete discretion, to reject
any proposal received as a result of this RFP.

8. Incurring Costs. The Issuing Office is not liable for any costs the Offeror incurs in preparation and
submission of its proposal, in participating in the RFP process or in anticipation of award of the contract.

9. Questions & Answers. Questions must be submitted using the Q& A Board within this event. Questions
must be submitted as individual questions. Questions must be submitted by the posted deadline. All questions
and responses are considered an addendum to and part of this RFP. The Issuing Office shall not be bound by
any verbal information, nor shall it be bound by any written information that is not either contained within the
RFP or formally issued by the Issuing Office. The Issuing Office does not consider questions to be a protest of
the specifications or the solicitation.

10. Addenda to the RFP. Any revisions to this RFP will be made electronically within this site.

11. Response Date. To be considered for selection, electronic proposals must be submitted on or before the
time and date specified. The Issuing Office will reject any late proposals.

12. Proposal Submission. To be considered, Offerors must submit a complete response to this RFP by the due
date and time, from an official authorized to bind the Offeror to its provisions. Clicking the submit button within
this site constitutes an electronic signature. A proposal being timely submitted and electronically signed by the
Offeror are the two (2) mandatory responsiveness requirements and are non-waivable. The Issuing Office
reserves the right, in its sole discretion, to (1) waive any other technical or immaterial nonconformities in an
Offeror’s proposal, (2) allow the Offeror to cure the nonconformity, or (3) consider the nonconformity in the
scoring of the Offeror’s proposal. The proposal must remain valid for 120 days or until a contract is fully
executed, whichever is later. If the Issuing Office selects the Offeror’s proposal for award, the contents of the
selected Offeror’s proposal will become, except to the extent the contents are changed through Best and Final
Offers or negotiations, contractual obligations.

13. Proposal Format. To be considered, the proposal must respond to all proposal requirements. Each
proposal consists of four submittal components: Technical, Cost, Small Diverse Business Packet, and Veteran
Business Enterprise Packet. Offerors should provide any other information thought to be relevant, but not
applicable to the enumerated categories, as attachments. The Issuing Office reserves the right to request
additional information which, in the Issuing Office’s opinion, is necessary to assure that the Offeror’s
competence, number of qualified employees, business organization, and financial resources are adequate to
perform according to the RFP. The Issuing Office may make investigations as deemed necessary to determine
the ability of the Offeror to perform the Project, and the Offeror shall furnish to the Issuing Office all requested
information and data.

14. Alternate Proposals. The Issuing Office has identified the basic approach to meeting its requirements,
allowing Offerors to be creative and propose their best solution to meeting these requirements. The Issuing
Office will not accept alternate proposals.

15. Discussions for Clarification. Offerors may be required to make an oral or written clarification of their
proposals to the Issuing Office to ensure thorough mutual understanding and responsiveness to the solicitation
requirements. The Issuing Office will initiate requests for clarification. Clarifications may occur at any stage of
the evaluation and selection process prior to contract execution.

16. Prime Contractor Responsibilities. The selected Offeror must perform the largest percentage of work
as compared to its subcontractors and suppliers. Nevertheless, the contract will require the selected Offeror
to assume responsibility for all services offered in its proposal whether it produces them itself or by



subcontract. Further, the Issuing Office will consider the selected Offeror to be the sole point of contact with
regard to all contractual matters.

17. Proposal Contents.

A. Confidential Information. The Commonwealth is not requesting confidential proprietary information or
trade secrets to be included as part of Offerors’ submissions. Accordingly, except as provided herein,
Offerors should not label proposal submissions as confidential or proprietary or trade secret protected. Any
Offeror who determines that it must divulge such information as part of its proposal must submit the signed
written statement described in subsection c. below. After contract award, the selected Offeror must
additionally provide a redacted version of its proposal, which removes only the confidential proprietary
information and trade secrets, for required public disclosure purposes.

B. Commonwealth Use. All material submitted with the proposal shall be considered the property of the
Commonwealth of Pennsylvania. The Commonwealth has the right to use any or all ideas not protected by
intellectual property rights that are presented in any proposal regardless of whether the proposal becomes
part of a contract. Notwithstanding any Offeror copyright designations contained in proposals, the
Commonwealth shall have the right to make copies and distribute proposals internally and to comply with
public record or other disclosure requirements under the provisions of any Commonwealth or United States
statute or regulation, or rule or order of any court of competent jurisdiction.

C. Public Disclosure. After the award of a contract pursuant to this RFP, all proposal submissions are
subject to disclosure in response to a request for public records made under the Pennsylvania Right-to-
Know-Law, 65 P.S. § 67.101, ef seq. If a proposal submission contains confidential proprietary
information or trade secrets, a signed written statement to this effect must be provided with the submission
in accordance with 65 P.S. § 67.707(b) for the information to be considered exempt under 65 P.S. §
67.708(b)(11) from public records requests. Refer to the Additional Required Documentation section for
a Trade Secret Confidential Proprietary Information Notice Form that may be utilized as the signed
written statement, if applicable. If financial capability information is submitted, such financial capability
information is exempt from public records disclosure under 65 P.S. § 67.708(b)(26).

18. Best and Final Offers (BAFO). The Issuing Office reserves the right to conduct discussions with Offerors
for the purpose of obtaining “best and final offers” in one or more of the following ways, in any combination
and order: schedule oral presentations, request revised proposals, conduct an online auction, and enter into pre-
selection negotiations.

The following Offerors will not be invited by the Issuing Office to submit a Best and Final Offer: those Offerors
which the Issuing Office has determined to be not responsible or whose proposals the Issuing Office has
determined to be not responsive; those Offerors which the Issuing Office has determined in accordance with the
Offeror Responsibility subsection from the submitted and gathered financial and other information, do not
possess the financial capability, experience or qualifications to assure good faith performance of the contract;
and those Offerors whose score for their technical submittal of the proposal is less than 75% of the total amount
of technical points allotted to the technical criterion.

The Issuing Office may further limit participation in the best and final offers process to those remaining
responsible Offerors which the Issuing Office has determined to be within the top competitive range of
responsive proposals. The Evaluation Criteria shall also be used to evaluate the Best and Final offers. Price
reductions offered through any online auction shall have no effect upon the Offeror’s Technical Submittal.

19. News Releases. Offerors shall not issue news releases, Internet postings, advertisements or any other public
communications pertaining to this Project without prior written approval of the Issuing Office, and then only in
coordination with the Issuing Office.



20. Term of Contract. The initial term of the contract will commence on the Effective Date and will end in
two (2) years after the Effective Date. The Issuing Office will fix the Effective Date after the contract has been
fully executed by the selected Offeror and by the Commonwealth and all approvals required by Commonwealth
contracting procedures have been obtained. The selected Offeror shall not start the performance of any work
prior to the Effective Date of the contract, and the Commonwealth shall not be liable to pay the selected Offeror
for any service or work performed or expenses incurred before the Effective Date of the contract. The
Commonwealth may renew the contract for a maximum of three (3) additional one (1) year term(s), so long
as the Commonwealth provides written notice of its intention to extend the contract by letter prior to the
expiration of the term of the agreement, or any extension thereof. The Commonwealth may exercise the
renewal as individual year or multiple year terms(s). Any renewal will be under the same terms, covenants and
conditions. No further document is required to be executed to renew the term of the contract. The
Commonwealth reserves the right, upon written notice, to extend any single term of the Contract for up to three
(3) months upon the same terms and conditions.

21. Notification of Selection for Contract Negotiations. The Issuing Office will notify all Offerors in writing
of the Offeror selected for contract negotiations after the Issuing Office has determined, taking into
consideration all of the evaluation factors, the proposal that is the most advantageous to the Issuing Office.
Prior to execution of the contract resulting from the RFP, the selected Offeror must be registered in the
Commonwealth of Pennsylvania’s Vendor Master file. In order to register, Offerors must visit the Pa Supplier
Portal at https://www.pasupplierportal.state.pa.us/ or call the Customer Support Center at 877-435-7363.

22. Notification of Award. Offerors whose proposals are not selected will be notified when contract
negotiations have been successfully completed, and the Issuing Office has received the final negotiated contract
signed by the selected Offeror.

23. Debriefing Conferences. Upon notification of award, Offerors whose proposals were not selected will be
given the opportunity to be debriefed. The Issuing Office will schedule the debriefing at a mutually agreeable
time. The debriefing will not compare the Offeror with other Offerors, other than the position of the Offeror’s
proposal in relation to all other Offeror proposals. An Offeror’s exercise of the opportunity to be debriefed does
not constitute nor toll the time for filing a protest.

24. RFP Protest Procedure. The RFP Protest Procedure is on the DGS website at click here. A protest by a
party that has not or has not yet submitted a proposal must be filed no later than the proposal submission
deadline. Offerors may file a protest within seven days after the protesting Offeror knew or should have known
of the facts giving rise to the protest, but in no event may an Offeror file a protest later than seven days after the
date the notice of award of the contract is posted on the DGS website. The date of filing is the date of receipt of
the protest. A protest must be filed in writing with the Issuing Office. To be timely, the protest must be
received by 4:00 p.m. on the seventh day.

25. Attachments to the RFP. All attachments to the RFP, including those contained in the Buyer
Attachments, RFP Questions, and Additional Required Documentation sections, are incorporated into and
made part of the RFP.

26. Evaluation Criteria. The Issuing Office has selected a committee of qualified personnel to review and
evaluate timely submitted proposals. The following criteria will be used in evaluating each proposal:

A. Technical. The Issuing Office has established the weight for the Technical criterion for this RFP as
30% of the total points. Evaluation will be based upon the following: Offeror Qualifications, Technical
Solution and Soundness of Approach. The final Technical scores are determined by giving the maximum
number of technical points available to the proposal(s) with the highest raw technical score. The remaining
proposals are rated by applying the Technical Scoring Formula set forth at the following webpage: click
here


https://www.pasupplierportal.state.pa.us/
http://www.dgs.pa.gov/Documents/Procurement%20Forms/Handbook/Pt1/Pt%20I%20Ch%2058%20Bid%20Protests.pdf
https://www.dgs.pa.gov/Materials-Services-Procurement/Procurement-Resources/Pages/RFP_SCORING_FORMULA.aspx
https://www.dgs.pa.gov/Materials-Services-Procurement/Procurement-Resources/Pages/RFP_SCORING_FORMULA.aspx

B. Cost. The Issuing Office has established the weight for the Cost criterion for this RFP as 70% of the
total points. The cost criterion is rated by giving the proposal with the lowest total cost the maximum
number of Cost points available. The remaining proposals are rated by applying the Cost Formula set forth
at the following webpage: click here

27. Offeror Responsibility. To be responsible, an Offeror must submit a responsive proposal and possess the
capability to fully perform the contract requirements in all respects and the integrity and reliability to assure
good faith performance of the contract. In order for an Offeror to be considered responsible for this RFP and
therefore eligible for selection for best and final offers or selection for contract negotiations :

The total score for the technical submittal of the Offeror’s proposal must be greater than or equal to 75% of the
available technical points and the Offeror must demonstrate the financial capability to assure good faith
performance of the contract.

An Offeror who fails to demonstrate sufficient financial capability to assure good faith performance of the
contract as specified herein may be considered by the Issuing Office, in its sole discretion, for Best and Final
Offers or contract negotiation contingent upon such Offeror providing contract performance security for the first
contract year cost proposed by the Offeror in a form acceptable to the Issuing Office. Based on the financial
condition of the Offeror, the Issuing Office may require a certified or bank (cashier's) check, letter of credit, or
performance bond conditioned upon the faithful performance of the contract by the Offeror. The required
performance security must be issued or executed by a bank or surety company authorized to do business in the
Commonwealth. The cost of the required performance security will be the sole responsibility of the Offeror and
cannot increase the Offeror's cost proposal or the contract cost to the Commonwealth.

Further, the Issuing Office will award a contract only to an Offeror determined to be responsible in accordance
with the most current version of Commonwealth Management Directive 215.9, Contractor Responsibility

Program.

28. Final Ranking and Award. After any best and final offer process is conducted, the Issuing Office will
combine the evaluation committee’s final technical scores, BDISBO’s final Small Diverse Business and Small
Business Participation Submittal scores, the final cost scores, and the domestic workforce utilization scores. The
Issuing Office will rank responsible Offerors according to the total overall score assigned to each in descending
order. The Issuing Office must select for contract negotiations the Offeror with the highest overall score. The
Issuing Office has the discretion to reject all proposals or cancel the request for proposals at any time prior to the
time a contract is fully executed when it is in the best interests of the Commonwealth. The reasons for the
rejection or cancellation shall be made part of the contract file.

29. COSTARS Program. Information related to the COSTARS Program is incorporated in the COSTARS
Program Clause contained in the Buyer Attachments section. If the Offeror elects to permit COSTARS
members to participate in the contract resulting from this RFP, the Offeror should download, complete and
upload the COSTARS Election to Participate Form contained in Additional Required Documentation. If
the Offeror is asserting that it is a Department of General Services self-certified Small Business or verified
Small Diverse Business, the Offeror must provide an active Department of General Services Small Business
Certificate or Small Diverse Business Certificate, as applicable.


https://www.dgs.pa.gov/Materials-Services-Procurement/Procurement-Resources/Pages/RFP_SCORING_FORMULA.aspx
http://www.oa.pa.gov/Policies/md/Documents/215_9.pdf
http://www.oa.pa.gov/Policies/md/Documents/215_9.pdf

Stage Description
No description available.



Pre requ iSites <k Required to Enter Bid
1 * Instructions To Supplier :

Responsibility to Review.

Certification

| certify that | have read and agree to the terms above.
Supplier Must Also Upload a File:

No

Prerequisite Content:



The Offeror acknowledges and accepts full responsibility to ensure that it has reviewed the most current content
of the RFP including any amendments to the RFP.



Buyer Attachments

1. Technical Submittal

Appendix A - Contract Terms and
Conditions

Appendix B - Project References

4. Appendix C - Cost Submittal

Appendix D - Service Level
Agreements

Appendix E - Software License
Requirements Agreement Template

Appendix F - Statement of Work
Template

Appendix G - Quarterly Report
Template

Appendix H - Lease Acceptance
Certificate

Pre-proposal Conference Presentation
Pre-proposal Conference Sign-in
Sheet

Pre-proposal Conference Business
Cards

1. Technical Submittal.docx

Appendix A - Contract Terms and
Conditions.docx

Appendix B - Project
References.doc

4. Appendix C - Cost
Submittal.xIsx

Appendix D - Service Level
Agreements.docx

Appendix E - Software License
Requirements Agreement
Template.docx

Appendix F - Statement of Work
Template.doc

Appendix G - Quarterly Report
Template.xlsx

9. Appendix H - Lease
Acceptance Certificate.pdf

Pre-proposal Conference
Presentation.pptx

Pre-proposal Conference
Sign-inSheet.pdf

Pre-preposal Conference
Business Cards.pdf

../Attachments/1. Technical
Submittal.docx

../Attachments/Appendix A - Contract
Terms and Conditions.docx

../Attachments/Appendix B - Project
References.doc

../Attachments/4. Appendix C - Cost
Submittal.xIsx

../Attachments/Appendix D - Service
Level Agreements.docx

../Attachments/Appendix E - Software
License Requirements Agreement
Template.docx

../Attachments/Appendix F -
Statement of Work Template.doc

../Attachments/Appendix G -
Quarterly Report Template.xlsx

../Attachments/9. Appendix H - Lease
Acceptance Certificate.pdf

../Attachments/Pre-proposal
Conference Presentation.pptx

../Attachments/Pre-proposal
Conference Sign-inSheet.pdf

../Attachments/Pre-preposal
Conference Business Cards.pdf



Questions <k Supplier Response Is Required
RFP Questions

Group 1.1:
1.1.1

Group 1.2:
1.21

1.2.2

1.2.3

1.2.4

Technical Questions

Please download, complete, and upload the attached Technical Submittal from Buyer
Attachments.

File Upload

Per Section V.L. Product Catalog of the RFP, "The Offerors must provide their entire product catalog, as
a link or electronic document file..."; please upload your CADD workstations product catalog WITHOUT
pricing in response to this question.

File Upload

Any additional attachments in support of the technical submittal can be uploaded here. If multiple files
are needed combine into a single document or create a .zip file combining the files into a single .zip file.

File Upload

| have read and fully understand the Service Level Agreements located in Appendix D. *
Yes/No

This RFP is subject to the Information Technology Policies (ITPs) issued by the Office of Administration,
Office for Information Technology found at http://www.oa.pa.gov/Policies/Pages/itp.aspx. All proposals
must be submitted on the basis that all ITPs are applicable to this procurement. It is the responsibility of
the Offeror to read and be familiar with the ITPs. Notwithstanding the foregoing, if the Offeror believes
that any ITP is not applicable to this procurement, it must list all such ITPs in its technical response, and
explain why it believes the ITP is not applicable. The Issuing Office may, in its sole discretion, accept or
reject any request that an ITP not be considered to be applicable. The Offeror’ s failure to list an ITP will
result in its waiving its right to do so later, unless the Issuing Office, in its sole discretion, determines that
it would be in the best interest of the Commonwealth to waive the pertinent ITP.

Text (Multi-Line)

Accessibility Needs. The Commonwealth’s Executive Order 2016-03 - Establishing “Employment First”
Policy and Increasing Competitive Integrated Employment for Pennsylvanians with a Disability, states
that Commonwealth employees with disabilities may require accommodations of assistive technology in
order to perform the functions of their jobs. The Commonwealth will further the objectives of providing
appropriate accommodation and support through the contracts resulting from this procurement.
Contractors must provide an accessibility plan and assistive technology for the products and services of
this procurement, as applicable. If applicable, please upload provide an accessibility plan and assistive
technology. See https://www.oa.pa.gov/Policies/eo/Documents/2016_03.pdf for additional information.

File Upload
Small Diverse Business and Small Business Participation

The Offeror must read and acknowledge the attached Small Diverse Business Participation *
Information document.

Yes/No

Small Diverse Business Participation Information - ../Attachments/QuestionAttachments/Small Diverse
Business Participation Information.docx

Please download, complete, and upload the attached Small Diverse Business Submittal Packet (SDB-1,
SDB-2, SDB-3, SDB-3.1, SDB-4, SDB-5). All fields must be completed prior to submittal in accordance
with the instructions contained in the packet.

File Upload
SDB Submittal Packet 7.29.2020 - ../Attachments/QuestionAttachments/SDB Submittal Packet

Attached is a Model Form Small Diverse Business/Veteran Business Enterprise Subcontractor
Agreement.

File Upload

Model Form of SDB/VBE Subcontractor Agreement - ../Attachments/QuestionAttachments/SMALL
DIVERSE BUSINESS AND VETERAN BUSINESS ENTERPRISE PARTICIPATION INFORMATION

| have read and fully understand the Small and Small Diverse Business qualifications

attached in question 1.2.1 above. *



Yes/No
Group 1.3: Veteran Business Enterprise Participation

1.31 The Offeror must read and acknowledge the attached Veteran Business Enterprise
- Participation Information document.

Yes/No

Veteran Business Enterprise Participation Information - ../Attachments/QuestionAttachments/Veteran
Business Enterprise Participation Information.docx

*

Please download, complete, and upload the attached Veteran Business Enterprise Submittal Packet
1.3.2 (VBE-1, VBE-2, VBE-3, VBE-3.1, VBE-4, and VBE-5). All fields must be completed prior to submittal in
accordance with the instructions contained in the packet.

File Upload
VBE Submittal Packet 7.29.2020 - ../Attachments/QuestionAttachments/VBE Submittal Packet

1.3.3 Attached is a Model Form Small Diverse Business Enterprise/Veteran Business Enterprise
- Subcontractor Agreement.

File Upload

SDB/VBE Subcontractor Agreement - ../Attachments/QuestionAttachments/SMALL DIVERSE BUSINESS
AND VETERAN BUSINESS ENTERPRISE PARTICIPATION INFORMATION Final 111919(1).docx

13.4 | have read and fully understand the Veteran Business Enterprise qualifications attached in *
- question 1.3.1 above.
Yes/No
Group 1.4: Cost
Please use Appendix C - Cost Submittal located in the Buyer attachments to submit your
1.4.1 cost proposal for this procurement. Do not include any assumptions in your submittal. If you *
do, your proposal may be rejected.
File Upload
Additional Required Documentation
Group 2.1: Standard Forms
211 Please download, complete, and attach the Reciprocal Limitations Act form. *

File Upload

GSPUR-89 Reciprocal Limitations Act Requirements - ../Attachments/QuestionAttachments/GSPUR-89
Reciprocal_Limitations_Act_Regirements.doc

21.2 Please download, sign and attach the Domestic Workforce Utilization Certification Form. *
File Upload

Domestic Workforce Utilization Certification Form - ../Attachments/QuestionAttachments/Domestic
Workforce Utilization Certification Form.doc

213 Please download, sign, and attach the Iran Free Procurement Certification and Disclosure
e Form.

File Upload

Iran Free Procurement Certification Form - ../Attachments/QuestionAttachments/Iran Free Procurement
Certification Form.pdf

*

21.4 Please download, complete, and attach the Trade Secret/Confidential Proprietary
e Information Notice.

File Upload

Trade Secret/Confidential Proprietary Information Notice -
../Attachments/QuestionAttachments/TradeSecret_ConfidentialPropertylnfoNotice (002).pdf

Any Offeror who determines that it must divulge trade secrets or confidential proprietary information as
215 part of its proposal must submit a redacted version of its proposal, which removes only the confidential
proprietary information and trade secrets, for required public disclosure purposes.

File Upload



216 Complete and sign the attached Lobbying Certification and Disclosure form (only applicable
e when federal funds are being used in the amount of $100,000 or more).

File Upload

Lobbying Certification and Disclosure Form - ../Attachments/QuestionAttachments/BOP-1307 LOBBYING
CERTIFICATION FORM.doc

*

Offeror shall indicate acceptance of participation in the COSTARS Program by checking yes. Further
21.7 explanation of the program can be found in the attached file.
0

Yes/No

COSTARS Participation Clause - ../Attachments/QuestionAttachments/COSTARS Program Clause for
Statewide Contract.doc

21.8 The Commonwealth has determined that this contract will be made available to external procurement
B activities. Further information can be found below in the attached file.

File Upload

External Procurement Activities - ../Attachments/QuestionAttachments/Participating Addendum with an
External Procurement Activity.docx

Group 2.2: Terms and Conditions

221 By submitting a proposal, the Offeror does so on the basis of the attached contract terms
e and conditions contained in Buyer Attachments.

Yes/No
Group 2.3: Offeror's Representation

*

2.3.1 By submitting a proposal, each Offeror understands, represents, and acknowledges the
e attached representations and authorizations.

Yes/No

Offerors Representations and Authorizations - ../Attachments/QuestionAttachments/Offerors
Representations and Authorizations.docx

By submitting a proposal, you represent that: (1) you are making a formal submittal in
response to a procurement issued by the Commonwealth pursuant to the Procurement Code
(62 Pa.C.S. Section 101 et seq.); (2) you are authorized to submit the information on behalf
23.2 of the person or entity identified; (3) this electronic submittal is deemed signed by you and
e you are authorized to bind the person or entity identified to the terms of the solicitation and
this submittal; and (4) all of the information submitted is true and correct to the best of your
knowledge, information, and belief. Any false statements made by you in this submittal are
subject to the penalties of 18 Pa.C.S. §4904 (relating to unsworn falsification to authorities).

Yes/No

*



II.

I1I.

Technical Submittal

Project Description. The Commonwealth of Pennsylvania (Commonwealth) intends to
award multiple contracts for the purchase and lease of Computer-Aided Design and
Drafting (CADD) Systems with optional Monitors to responsive and responsible Offerors
who meet the requirements of this RFP. All Offerors shall be an Original Equipment
Manufacturer (“OEM”), an authorized distributor, or an authorized Reseller of
Equipment in order to be eligible for award. The Commonwealth will award one (1)
contract per OEM.

Statement of the Project. State in succinct terms your understanding of the project
presented, or the service required by this RFP.

Offeror Response

Qualifications.

A. Company Overview. Include company name, parent company if applicable, a
company overview and why you should be selected for this RFP based on your
capabilities. If there is any other information you wish to add that is pertinent to
your organization doing business with the Commonwealth, please describe in
detail.

Offeror Response

B. Prior Experience. The Offeror must have a minimum of three (3) years of
experience with projects of a similar size and scope. Include experience in the
sale, leasing, and management of computer workstations with similar
specifications to those requested including, but not limited to, the implementation,
service, maintenance, and training related to the computer workstations.

Experience shown should be work done by individuals who will be assigned to
this project as well as that of your company. Projects referred to must be
identified and the name of the customer shown, including the name, address, and
telephone number of the responsible official of the customer, company, or agency
who may be contacted.

Offeror Response
(1) The Offeror must include a least three (3) client/project references with its
proposal. The references must be for installations completed within the

past three (3) years. Complete Appendix B, Project References, for
each reference provided.
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2)

©)

The Offeror must show what work was completed by subcontractors for
each of the projects referenced in Appendix B, Project References.

Offeror Response

The Offeror shall provide the following:

(@)

(ii)

(iii)

(iv)

Details of any industry-recognized quality standard to which it is
compliant, as well as any industry certifications or awards,
received.

Offeror Response

Details on any industry standard (such as ITIL) the Offeror
implemented to govern its service delivery.

Offeror Response

Include any certification levels earned by the Offeror or key
personnel.

Offeror Response

Within the past three (3) years, has the firm or venture been a
party to any lawsuits or arbitration proceedings with regard to any
contracts? If so, please provide details.

Offeror Response

How long has Offeror(s) provided the Equipment and Services

requested in this RFP?

Offeror Response

Personnel. Offeror shall identify the number of executive and professional
personnel, analysts, auditors, researchers, programmers, consultants, etc., who
will be engaged in the work. The Offeror must provide an organization chart
clearly identifying the proposed personnel, the role, and the links between
managers and staff. Show where these personnel will be physically located during
the time they are engaged in the Project. Indicate the responsibilities each
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individual will have in this Project and how long each has been with your
company.

Offeror Response

(1) Account Manager. The Offeror shall provide a dedicated Account
Manager who will be the main point of contact for Commonwealth agency
requests. The Commonwealth will consider the Account Manager to be
the sole point of contact with regard to contractual and purchase order
matters. The Account Manager must be an employee of the Offeror and
must be authorized to make binding decisions on behalf of the Offeror.
The Account Manager is expected to have sufficient technical expertise to
ensure proper orders are taken. The Account Manager’s responsibilities
will include, but will not be limited to: providing administrative,
supervisory and technical direction to the account representatives;
providing quotes for hardware and/or services, reporting, providing
recommendations on hardware and services, and tracking order
fulfillment; monitoring work performance for accuracy, timeliness,
efficiency, and adherence to contract requirements; coordinating the
resolution of contract problems and the implementation and completion of
problem escalation procedures. Through a resume or similar document,
the show the Account Manager’s name, education, and experience.

Offeror Response
Subcontractors. Provide a subcontracting plan for all subcontractors, including
small diverse business and small business subcontractors, who will be assigned to
the Project. The selected Offeror is prohibited from subcontracting or outsourcing
any part of this Project without the express written approval from the
Commonwealth. Upon award of the contract resulting from this RFP,
subcontractors included in the proposal submission are deemed approved. For
each position included in your subcontracting plan provide:
(1) name of subcontractor;
(2) address of subcontractor;
3) number of years worked with the subcontractor;
(4) number of employees by job category to work on this project;

(5) description of services to be performed,

(6) what percentage of time the staff will be dedicated to this project;
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(7) geographical location of staff; and
(8) resumes (if appropriate and available).

Offeror Response

Financial Capability. Describe your company’s financial stability and economic
capability to perform the contract requirements. The Commonwealth reserves the right to
request additional information to evaluate an Offeror’s financial capability.

Offeror Response

Requirements. The proposed solution shall meet or exceed the following requirements.
Offeror shall describe in its reponse how it will meet the outlined requirements.

A. Manufacturer Authorization Letter. Offerors submitting proposals as
Authorized Resellers must submit a Manufacturer Authorization Letter, issued by
the Manufacturer, an authorized distributor, or a master reseller which clearly
states the Offeror is authorized to provide the OEM’s Equipment and Services to
the Commonwealth for this RFP. The Manufacturer Authorization Letter must
reference RFP 6100051157 for CADD Workstations Computing Devices and
Monitors. The Offeror must submit a Manufacturer Authorization Letter for each
OEM that is offered unless the Offeror is the OEM.

Offeror Response

B. Original Equipment Manufacturer (OEM) Representatives. The selected
Offeror shall provide a main point of contact for each of the OEMs for which the
Offeror is selling products.
Offeror Response

C. Technical Service. The Offeror shall provide a dedicated service phone number
to handle any service requests from the Commonwealth.
Offeror Response

D. Warranty. All products shall have a four (4) year warranty, including options,
that are purchased in a bundled unit or individually at a later time. The

Commonwealth will have the opportunity to purchase an optional 5 year of
warranty as outlined in Appendix C, Cost Submittal.
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Offeror Response

Electrical Requirements. All equipment must be UL approved. Any special
voltage needed beyond the standard 110v must be indicated. The Commonwealth
will furnish suitable electrical current to operate equipment.

Offeror Response

CADD Workstation Ordering. The selected Offeror shall provide a quote upon
request by a Commonwealth Agency for the purchase or lease of CADD
Equipment and Services as outlined in Appendix C, Cost Submittal.

(1) All quotes must comply, at a minimum, with the following and be pre-
approved by the Commonwealth Agency requesting the order:

(1) contract number;

(11) must be provided on contractor’s letterhead;
(ii1))  service period (if applicable);

(iv)  manufacturer product ID;

(v) manufacturer product title;

(vi)  line item descriptions;

(vii)  list price so the Commonwealth can verify discounts on quotes;
expected delivery date; and

(viii) related purchase order number(s) when standalone Services are
procured.

The Commonwealth’s contract management team must approve the quote
format before any quotes may be issued.

(2) No additional terms and conditions may be attached to a quote.

3) Volume Orders. The Contractor must be capable of fulfilling large
volume orders including, but not limited to, Commonwealth agency fleet
rollouts and high dollar purchases. The Contractor is encouraged to offer
higher discounts for large volume purchases.

Offeror Response
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Request Management. The selected Offeror shall perform request management
including, but not limited to, order tracking, intake of requests, prioritization,
escalation, resolution, and closeout. Offeror shall describe its approach to request
management.

Offeror Response

Solution Support.

(1) Hours of Support. The selected Offeror shall provide support for the
Commonwealth Monday through Friday 7 A.M. to 5 P.M. Eastern Time
and weekends as requested. Support shall include, but not be limited to,
assistance and ongoing support regarding problems/issues, guidance in the
operation of the devices, and identification and correction of possible data
or system errors.

Offeror Response

(2) Types of Support. Offerors shall describe all types of solution support
available (i.e. telephone, web chat, email). At a minimum email and a
dedicated phone number support line shall be provided.

Offeror Response

3) Incident Management. The Offeror shall provide and manage a process to
track, monitor and resolve reported problems/issues. Offeror shall
describe its methodology to classify problems as to criticality and impact,
including resolution procedures and escalation process for each
classification of problems/issues. At a minimum, the Offeror shall include
communication procedures that provide ongoing status updates, no less
than every 24 hours, until incident resolution.

Offeror Response

Invoicing. The Offeror shall accept orders via the Commonwealth’s purchasing
credit card (Pcard) in addition to purchase orders generated via the
Commonwealth’s SAP Supplier Relationship Management (SRM) system, the
Commonwealth’s standard order type.

Offeror Response
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Leasing. The term for each lease will be based upon the specifically cited terms
and conditions outlined in Appendix A, Contract Terms and Conditions.

Offeror Response

Asset Flexibility. If during the term of the contract new hardware become
available, the Offeror may, with the written approval of the Commonwealth,
substitute a new model if it offers features, technologies, or standards that are
equal to or greater than the original model. The cost of any new hardware must be
less than or equal to the model it is replacing.

Offeror Response

Product Catalog. The Offerors must provide their entire product catalog, as a
link or electronic document file, for CADD workstations and ancillary products
with their proposal. The Commonwealth reserves the right to request a quote for
customizable CADD workstations and monitors from the selected Offerors entire
catalog of CADD workstation options. If an Agency elects to customize their
workstation with a processor brand other than Intel, the processor selected must
be available through the Offerors product catalog in order to be considered. In
addition, the ordering Agency must also receive a written approval from the
Office of Administration and the Department of General Services contract
manager to proceed with the order. Orders may be placed on a Purchase Order
basis under the Terms and Conditions of the Contract resulting from this
RFP. Discount percentage provided by the Offeror in Appendix C, Cost
Submittal in the tab marked “Optional Services” should reflect manufacturer’s
catalog price minus discount. The selected Offeror may update their price list or
product changes annually, on the effective date of the Contract, unless otherwise
requested by the Commonwealth, to reflect new products, and manufacturer’s
price changes, deletion of discontinued products, etc.

Offeror Response

Removal and Disposal. The selected Offeror shall provide 90-day notice of
upcoming lease expiration to the Commonwealth designee. The return of leased
property shall be completed in accordance with subsection (m) of CONTRACT-
43.1-1 Leasing Additional Terms and Conditions (Oct 2013) of Appendix A,

Contract Terms and Conditions

Offeror Response
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Customer Satisfaction. The selected Offeror shall initiate customer satisfaction
surveys which must indicate performance. The Commonwealth will determine the
format and delivery mode of the survey.

Offeror Response

Service Level Agreements. The selected Offeror must meet the service level

agreements (SLAs) as described in Appendix D, Service Level Agreements.

Any suggested revisions or additions to the Service Level Agreements must be
addressed in response to Section VI, Objections and Additions to Standard

Contract Terms and Conditions.

Offeror Response

Software. The selected Offeror shall not sell equipment that requires
commercially available software for its use through this contract unless and until
the Commonwealth has entered into a software license agreement with such
software licensor. Offeror shall inform any such software licensor that the
software licensor must enter into a software license agreement with the
Commonwealth that is substantially the same form as Appendix E, Software
License Requirements, which will incorporate, if applicable and as appropriate,
the software licensor’s software agreement.

Licensing Requirements. Any click-through terms presented to an individual
upon use of any component of the system must be pre-approved in writing by the
Commonwealth Contracting Officer. Such terms may not be inconsistent with the
final negotiated contract terms and conditions resulting from this RFP. See
Section VI, Objections and Additions to Standard Contract Terms and
Conditions.

Services.

(1) Offeror shall provide a quote for hardware when requested by the
Commonwealth, at any time during the term of the contract.

(2) Offerors shall provide a quote for Warranties and Services, when
requested by a Commonwealth agency, at any time during the term of the
Contract. Standalone orders for warranties and maintenance made during
the term of the Contract may extend up to four (4) years past the
expiration date of the Contract.

3) The Commonwealth agency will develop a statement of work (“SOW™)

for each Service order utilizing Appendix F, Statement of Work
Template, which will be attached to the associated purchase order. The
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4

Offeror shall provide a proposed price for all listed Services. All Services
may be purchased at the Commonwealth’s discretion.

The Commonwealth agency and shall complete Appendix H, Lease
Acceptance Certificate to enter into the lease upon acceptance of the
Offeror’s quote.

Optional Services. All Optional Services may be purchased at the
Commonwealth’s discretion. Optional services include:

(1)

Installation

Image deployment

Image development

Asset tagging

Bundle — install, image deployment and asset tagging
10 GB Data Transfer

On-premise wipe

Off-premise disk wipe

Preparation for shipment: relocation, transfer to DGS warehouse or lease
return

Relocation in the same building

Relocation within 25 miles

Relocation outside of 25 miles

Transport to the DGS warehouse or lease return

Installation.
(1) The Contractor must, at a minimum:
(a) Assign a project manager to every installation;

(b) Provide status reports of installations completed,
installations outstanding, and issues;

(c) Unpack equipment;

(d) Set up and connect keyboard, monitor(s), mouse, Ethernet
cable, power and external equipment to computer;

(e) Power on the device or system;
§)) If pre-imaged system, verify that the system comes up to
the login screen and run Commonwealth agency-provided

restore script(s) after login; and

(2) If non-imaged system, verify that OS boots. The
Commonwealth agency will specify whether Offeror must
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2)

3)

(4)

remove all packing materials and boxes from the site within
one (1) week after the installation has been completed.

(i1) The Offeror and the Commonwealth agency will develop a
schedule to deliver equipment at the employees’ desks or other
location specified by the Commonwealth agency.

Offeror Response

Image Development. The Contractor must, at a minimum, work with the

Commonwealth agency to develop the image format to be specified in a
SOW to prepare for Image Deployment.

Offeror Response

Image Deployment (Onsite & Offsite).

(1) The Contractor must, at a minimum:
(a) Deploy the image(s) specified by the Commonwealth
agency on each computing device;
(b) If a Commonwealth agency requires images, the Contractor
must accept and store the images provided; and
(c) Certify the images for use with the proposed hardware and
provide test unit to Commonwealth agency for final
verification.
(i1) The format of the delivered image will be specified in the SOW.
(ii1)  As part of the SOW, the Commonwealth agency will specify if the
service will be performed onsite or offsite.
Offeror Response

Asset Tageing (Onsite & Offsite).

(@)

The Contractor must, at a minimum:

(a) Affix an Identification Tag Number and Commonwealth
agency inventory asset tag to all new equipment procured;
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©)

(6)

(b) Ensure that the Identification Tag Number is readable from
WMI (Windows Management Instrumentation), if
applicable.

(©) Ensure that each Identification Tag is located such that it is
easily accessible and readable by the user. Identification
Numbers will be used as a reference for Help Desk calls;

(d) Provide identification numbers, serial numbers,
Commonwealth agency inventory asset tag numbers, and
associated equipment identification information for all
installations at a site when requested by the Commonwealth
in an electronic format, which can be incorporated into
existing Equipment databases. The Commonwealth agency
will provide database formats to be used by the Contractor.

(11) As part of the SOW, the Commonwealth agency will specify if the
service will be performed onsite or offsite.

Offeror Response

Bundle—Installation, Image Deployment and Asset Tagging.

Offeror Response

Data Transfer.

(1) The Contractor must, at a minimum:
(a) Copy all local Outlook folders;
(b) Copy all specified data onto the new, pre-imaged system;
(c) Copy all local outlook folders;
(d) Disconnect all systems and
(e) Not retain any data associated with the data transfer.

(i1) The Contractor may transfer data using the Commonwealth’s
network, a crossover cable or Commonwealth-owned and provided

external hard drive.

Offeror Response
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(7

(8)

)

On-Premise Disk Wipe. The Contractor must, at a minimum:

(@)

(i)

(iii)

Uninstall the equipment from the Commonwealth agency at the
scheduled time;

Arrive at the Commonwealth-designated location at the scheduled
time; and

Cleanse the device in the equipment as detailed in Commonwealth
ITP SECO015, Data Cleansing Policy,
https://www.oa.pa.gov/Policies/Documents/itp_sec015.pdf, at its
current location and provide proof of the disk wipe to the
Commonwealth agency.

Offeror Response

Off-Premise Disk Wipe. The Contractor must, at a minimum:

(@)

(ii)

(iii)

Uninstall, pack, and pick up the equipment from the
Commonwealth agency at the scheduled time;

Cleanse the device as detailed in Commonwealth ITP SECO015,
Data Cleansing Policy,
https://www.oa.pa.gov/Policies/Documents/itp_sec015.pdf, at a
location approved by the Commonwealth and provide proof of the
disk wipe to the Commonwealth agency; and

Return the equipment at the time and location specified by the
Commonwealth agency.

Offeror Response

Preparation for Shipment. The Contractor must, at a minimum:

(@)

(ii)

(iii)

Verify the functionality and condition of the equipment with the
agency.

Disconnect existing PC and peripheral equipment, and remove it
from the desk area.

Fully prepare and pack the equipment ready for delivery and

shipment. This includes, but is not limited to, securely boxing and
palletizing (if necessary) of the devices.
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VI

(10)

(11)

Offeror Response

Relocation within 25 Miles. The Contractor must, at a minimum, provide

the following services for the price indicated in Appendix C, Cost
Submittal:

(@)

Provide relocation of equipment within the same building or within
a 25-mile radius;

(11) Verify the functionality and condition of the equipment with the
agency.

(ii1))  Unpack and reinstall equipment at the new location designated by
the Commonwealth agency.

(iv)  Damages resulting from the transfer of equipment during
relocation are not the responsibility of the Commonwealth.

Offeror Response

Relocation Outside 25 Miles. The Contractor must, at a minimum,

provide the following services for the price indicated in Appendix C,

Cost Submittal:

(1) Provide relocation of equipment beyond a 25-mile radius.

(i)  Verify the functionality and condition of the equipment with the
agency.

(ii1))  Unpack and reinstall equipment at the new location designated by
the Commonwealth agency.

(iv)  Damages resulting from the transfer of equipment during
relocation are not the responsibility of the Commonwealth.

Offeror Response

Reports and Project Control. The selected Offeror shall create, maintain, and execute
the following plans, reports, and supporting documentation in a format agreed to by the
Commonwealth.

Quarterly Report. The Contractor must utilize Appendix G, Quarterly Report
Template, which includes, at a minimum, the following:
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(1)

(1) Agency Information: Identifying information specific to the
requesting Commonwealth agency.

(i1) Maintenance/Services Information: Detailed description of the
maintenance/services being performed.

(ii1)  Product and Hardware Information: Detailed information about
the product purchased, including the manufacturer; product
description/base configuration details; manufacturer part number;
any additional upgrades purchased; and quantity.

(iv)  Order Information and Invoice Information: Detailed breakout of
the total price of the order. This includes the quantity provided;
base configuration cost; and cost and quantity of any upgrades
purchased. Include the appropriate item cost or list price and
associated markup or discount.

(V) Invoice Information: Invoice information for the associated order.

(2) Problem and response report, which includes, at a minimum:

(1) Agency Information;

(i1))  Equipment Information;

(ii1))  Maintenance/Services Information; and

(iv)  Problem/Response Information.

(v) Outstanding issues summary report, which includes, at a minimum:
Agency Information; and Outstanding Issue Summary.

3) Quarterly summary report—to be delivered in person at Quarterly
Business Reviews (QBRs)—of quarterly contract activities; achievements;
challenges; and Contractor’s recommendations for the Commonwealth.

(4) Detailed SLA metric report—The Contractor will be responsible for
tracking and quarterly reporting on the SLA metrics listed in Appendix D,
Service Level Agreements. The format of the report must be approved
by the Commonwealth before ordering can commence.

Offeror Response

Sales report, which includes, at a minimum:

Standard Configuration Reviews.
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VIIL.

(1) The standard configurations as defined in Appendix C, Cost Submittal
Template, will be reviewed by the Commonwealth at least annually and
any required updates will be made at that time via the change notice
process as defined in CONTRACT-35.1b Changes (Oct 2013) of
Appendix A, Contract Terms and Conditions. These updates to the
standard configurations are to provide the Commonwealth access to the
latest in related computer-based technologies.

(2) If the selected Offeror or the associated OEM discontinues a product, then
it must be replaced with a product of equal or better specifications for the
originally contracted price.

Offeror Response

Objections and Additions to Standard Contract Terms and Conditions. Offeror(s)
shall identify which, if any, of the contract terms and conditions and service level
agreements contained in the Buyer Attachments section that it would like to negotiate and
what additional terms and conditions the Offeror would like to add to the contract terms
and conditions and service level agreements. The Offeror’s failure to make a submission
will result in its waiving its right to do so later, but the Issuing Office may consider late
objections and requests for additions if to do so, in the Issuing Office’s sole discretion,
would be in the best interest of the Commonwealth. The Issuing Office may, in its sole
discretion, accept or reject any requested changes to the standard contract terms and
conditions and service level agreements. The Offeror shall not request changes to the
other provisions of the RFP, nor shall the Offeror request to completely substitute its own
terms and conditions for this RFP. All terms and conditions must appear in one
integrated contract. The Issuing Office will not accept references to the Offeror’s, or any
other, online guides or online terms and conditions contained in any proposal. Offeror(s)
shall submit red-lined copies of Appendix A, Contract Terms and Conditions and
Appendix D, Service Level Agreements.

Regardless of any objections set out in its proposal, Offeror(s) must submit its proposal,
including the cost proposal, Appendix C, Cost Submittal, on the basis of the terms and
conditions set out in the Terms and Conditions contained in the Buyer Attachment
section. The Issuing Office will reject any proposal that is conditioned on the negotiation
of the terms and conditions set out in the Terms and Conditions contained in the Buyer
Attachment section or to other provisions of the RFP.

Offeror Response
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Appendix A, CONTRACT TERMS AND CONDITIONS

V.1. CONTRACT-001.1a Contract Terms and Conditions (Nov 30 2006)

The Contract with the selected offeror (who shall become the “Contractor”) shall include the
following terms and conditions:

V.2. CONTRACT-003.1b Signatures — Contract (July 2015)

The Contract shall not be a legally binding contract until the fully-executed Contract has been
sent to the Contractor. No Commonwealth employee has the authority to verbally direct the
commencement of any work or delivery of any supply under this Contract prior to the Effective
Date. The Contractor hereby waives any claim or cause of action for any service or work
performed prior to the Effective Date.

The Contract may be signed in counterparts. The Contractor shall sign the Contract and return it
to the Commonwealth. After the Contract is signed by the Contractor and returned to the
Commonwealth, it will be processed for Commonwealth signatures and approvals. When the
Contract has been signed and approved by the Commonwealth as required by Commonwealth
contracting procedures, the Commonwealth shall create a Contract output form which shall: 1)
clearly indicate “Fully executed” at the top of the form; 2) include a printed Effective Date and
3) include the printed name of the Purchasing Agent indicating that the document has been
electronically signed and approved by the Commonwealth. Until the Contractor receives the
Contract output form with this information on the Contract output form, there is no legally
binding contract between the parties.

The fully-executed Contract may be sent to the Contractor electronically or through facsimile
equipment. The electronic transmission of the Contract shall require acknowledgement of receipt
of the transmission by the Contractor. Receipt of the electronic or facsimile transmission of the
Contract shall constitute receipt of the fully-executed Contract.

The Commonwealth and the Contractor specifically agree as follows:

(a) No handwritten signature shall be required in order for the Contract to be legally
enforceable.

(b) The parties agree that no writing shall be required in order to make the Contract
legally binding, notwithstanding contrary requirements in any law. The parties
hereby agree not to contest the validity or enforceability of a genuine Contract or
acknowledgement issued electronically under the provisions of a statute of frauds
or any other applicable law relating to whether certain agreements be in writing
and signed by the party bound thereby. Any genuine Contract or
acknowledgement issued electronically, if introduced as evidence on paper in any
judicial, arbitration, mediation, or administrative proceedings, will be admissible
as between the parties to the same extent and under the same conditions as other
business records originated and maintained in documentary form. Neither party
shall contest the admissibility of copies of a genuine Contract or
acknowledgements under either the business records exception to the hearsay rule
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(c)

Appendix A, CONTRACT TERMS AND CONDITIONS

or the best evidence rule on the basis that the Contract or acknowledgement were
not in writing or signed by the parties. A Contract or acknowledgment shall be
deemed to be genuine for all purposes if it is transmitted to the location
designated for such documents.

Each party will immediately take steps to verify any document that appears to be
obviously garbled in transmission or improperly formatted to include re-
transmission of any such document if necessary.

V.3. CONTRACT-004.1b Definitions — IT (Oct 2013)

As used in this Contract, these words shall have the following meanings:

(a)

(b)

(c)
(d)

(e)

®

Agency. The department, board, commission or other agency of the
Commonwealth of Pennsylvania listed as the Purchasing Agency. If a COSTARS
entity or external procurement activity has issued an order against this contract,
that entity shall also be identified as “Agency.”

Contracting Officer. The person authorized to administer this Contract for the
Commonwealth and to make written determinations with respect to the Contract.

Days. Unless specifically indicated otherwise, days mean calendar days.

Developed Works or Developed Materials. Except for Contractor’s internal
communications relating to Services of this Contract that are not delivered to the
Commonwealth, all documents, sketches, drawings, designs, works, papers, files,
reports, computer programs, computer documentation, data, records, software,
samples or any other literary works, works of authorship, or tangible material
authored or prepared by Contractor in carrying out the obligations and services
under this Contract, without limitation. The terms are used herein
interchangeably.

Documentation. A term used to refer to all materials required to support and
convey information about the services required by this Contract. It includes, but
is not necessarily restricted to, written reports and analyses, diagrams, maps,
logical and physical designs, system designs, computer programs, flow charts,
disks, and/or other machine-readable storage media.

Services. All Contractor activity necessary to satisfy the Contract.

V4. CONTRACT-005.1b Agency Purchase Orders (July 2015)

The Agency may issue Purchase Orders against the Contract. These orders constitute the
Contractor’s authority to make delivery. All Purchase Orders received by the Contractor up to
and including the expiration date of the Contract are acceptable and must be performed in
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Appendix A, CONTRACT TERMS AND CONDITIONS

accordance with the Contract. Each Purchase Order will be deemed to incorporate the terms and
conditions set forth in the Contract.

Purchase Orders may be electronically signed by the Agency. The electronically-printed name
of the purchaser represents the signature of that individual who has the authority, on behalf of the
Commonwealth, to authorize the Contractor to proceed.

Purchase Orders may be issued electronically or through facsimile equipment. The electronic
transmission of a purchase order shall require acknowledgement of receipt of the transmission by
the Contractor. Receipt of the electronic or facsimile transmission of the Purchase Order shall
constitute receipt of an order. Orders received by the Contractor after 4 p.m. will be considered
received the following business day.

The Commonwealth and the Contractor specifically agree as follows:

(a) No handwritten signature shall be required in order for the Contract or Purchase
Order to be legally enforceable.

(b) The parties agree that no writing shall be required in order to make the Purchase
Order legally binding. The parties hereby agree not to contest the validity or
enforceability of a Purchase Order or acknowledgement issued electronically
under the provisions of a statute of frauds or any other applicable law relating to
whether certain agreements be in writing and signed by the party bound thereby.
Any Purchase Order or acknowledgement issued electronically, if introduced as
evidence on paper in any judicial, arbitration, mediation, or administrative
proceedings, will be admissible as between the parties to the same extent and
under the same conditions as other business records originated and maintained in
documentary form. Neither party shall contest the admissibility of copies of
Purchase Orders or acknowledgements under either the business records
exception to the hearsay rule or the best evidence rule on the basis that the
Purchase Order or acknowledgement were not in writing or signed by the parties.
A Purchase Order or acknowledgment shall be deemed to be genuine for all
purposes if it is transmitted to the location designated for such documents.

(©) Each party will immediately take steps to verify any document that appears to be
obviously garbled in transmission or improperly formatted to include re-
transmission of any such document if necessary.

Purchase Orders under ten thousand dollars ($10,000) in total amount may also be made in
person or by telephone using a Commonwealth Purchasing Card. When an order is placed by
telephone, the Commonwealth agency shall provide the agency name, employee name, credit
card number, and expiration date of the card. Contractors agree to accept payment through the
use of the Commonwealth Purchasing Card.

V.5. CONTRACT-006.1 Independent Prime Contractor (Oct 2006)
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Appendix A, CONTRACT TERMS AND CONDITIONS

In performing its obligations under the Contract, the Contractor will act as an independent
contractor and not as an employee or agent of the Commonwealth. The Contractor will be
responsible for all services in this Contract whether or not the Contractor provides them directly.
Further, the Contractor is the sole point of contact with regard to all contractual matters,
including payment of any and all charges resulting from the Contract.

V.6. CONTRACT-007.01a Supplies Delivery (Nov 30 2006)

All item(s) shall be delivered F.O.B. Destination. The Contractor agrees to bear the risk of loss,
injury, or destruction of the item(s) ordered prior to receipt of the items by the Commonwealth.
Such loss, injury, or destruction shall not release the Contractor from any contractual obligations.
Except as otherwise provided in this contract, all item(s) must be delivered within the time
period specified. Time is of the essence and, in addition to any other remedies, the Contract is
subject to termination for failure to deliver as specified. Unless otherwise stated in this Contract,
delivery must be made within thirty (30) days after the Effective Date.

V.7. CONTRACT-007.01b Delivery of Services (Nov 30 2006)

The Contractor shall proceed with all due diligence in the performance of the services with
qualified personnel, in accordance with the completion criteria set forth in the Contract.

V.8. CONTRACT-007.02 Estimated Quantities (Nov 30 2006)

It shall be understood and agreed that any quantities listed in the Contract are estimated only and
may be increased or decreased in accordance with the actual requirements of the Commonwealth
and that the Commonwealth in accepting any bid or portion thereof, contracts only and agrees to
purchase only the materials and services in such quantities as represent the actual requirements
of the Commonwealth. The Commonwealth reserves the right to purchase materials and services
covered under the Contract through a separate competitive procurement procedure, whenever
Commonwealth deems it to be in its best interest.

V.9. CONTRACT-007.3 Prior Notice (Oct 2006)

The Contractor is required to notify the Commonwealth Delivery Location when shipment is to
be made in order that a Commonwealth representative may be present to receive the Contract
Item(s) when they are delivered.

V.10. CONTRACT-007.11 Pallets (Oct 2006)

All materials delivered under this Contract must be delivered on non-returnable wooden pallets
so that they can be unloaded using a forklift. The total height of the palleted materials (including
the height of the pallet) must not exceed 52 inches. Each carton in the pallet must have the
commodity code and purchase order number on the outside of the carton. A packing slip must
accompany each shipment.

V.11. CONTRACT-008.1a Warranties (Oct 2006)
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The Contractor warrants that all items furnished and all services performed by the Contractor, its
agents and subcontractors shall be free and clear of any defects in workmanship or materials.
Unless otherwise stated in the Contract, all items are warranted for a period of one year
following delivery by the Contractor and acceptance by the Commonwealth. The Contractor
shall repair, replace or otherwise correct any problem with the delivered item. When an item is
replaced, it shall be replaced with an item of equivalent or superior quality without any
additional cost to the Commonwealth.

V.12. CONTRACT-009.1a Patent, Copyright, Trademark, and Trade Secret Protection
(Oct 2013)

(a)

(b)

The Contractor shall hold the Commonwealth harmless from any suit or
proceeding which may be brought by a third party against the Commonwealth, its
departments, officers or employees for the alleged infringement of any United
States or foreign patents, copyrights, or trademarks, or for a misappropriation of
trade secrets arising out of performance of this Contract, including all work,
services, materials, reports, studies, and computer programs provided by the
Contractor, and in any such suit or proceeding will satisfy any final award for
such infringement, including costs. The Commonwealth agrees to give Contractor
prompt notice of any such claim of which it learns. Pursuant to the
Commonwealth Attorneys Act 71 P.S. Section 732-101, et seq., the Office of
Attorney General (OAG) has the sole authority to represent the Commonwealth in
actions brought against the Commonwealth. The OAG may, however, in its sole
discretion and under the terms it deems appropriate, delegate its right of defense.
If OAG delegates the defense to the Contractor, the Commonwealth will
cooperate with all reasonable requests of Contractor made in the defense of such
suits. No settlement which prevents the Commonwealth from continuing to use
the Developed Materials as provided herein shall be made without the
Commonwealth’s prior written consent. In all events, the Commonwealth shall
have the right to participate in the defense of any such suit or proceeding through
counsel of its own choosing. It is expressly agreed by the Contractor that, in the
event it requests that the Commonwealth to provide support to the Contractor in
defending any such claim, the Contractor shall reimburse the Commonwealth for
all expenses (including attorneys’ fees, if such are made necessary by the
Contractor’s request) incurred by the Commonwealth for such support. If OAG
does not delegate the defense of the matter, the Contractor’s obligation to
indemnify ceases. The Contractor will, at its expense, provide whatever
cooperation OAG requests in the defense of the suit.

The Contractor agrees to exercise reasonable due diligence to prevent claims of
infringement on the rights of third parties. The Contractor certifies that, in all
respects applicable to this Contract, it has exercised and will continue to exercise
due diligence to ensure that all works produced under this Contract do not
infringe on the patents, copyrights, trademarks, trade secrets or other proprietary
interests of any kind which may be held by third parties. The Contractor also
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(c)

(d)

(e)

)

(2

(h)

Appendix A, CONTRACT TERMS AND CONDITIONS

agrees to certify that work produced for the Commonwealth under this contract
shall be free and clear from all claims of any nature.

If the defense of the suit is delegated to the Contractor, the Contractor shall pay
all damages and costs awarded therein against the Commonwealth. If information
and assistance are furnished by the Commonwealth at the Contractor’s written
request, it shall be at the Contractor’s expense, but the responsibility for such
expense shall be only that within the Contractor’s written authorization.

If, in the Contractor’s opinion, the products, materials, reports, studies, or
computer programs furnished hereunder are likely to or do become subject to a
claim of infringement of a United States patent, copyright, or trademark, or for a
misappropriation of trade secret, then without diminishing the Contractor’s
obligation to satisfy any final award, the Contractor may, at its option and
expense, substitute functional equivalents for the alleged infringing products,
materials, reports, studies, or computer programs or, at the Contractor’s option
and expense, obtain the rights for the Commonwealth to continue the use of such
products, materials, reports, studies, or computer programs.

If any of the products, materials, reports, studies, or computer programs provided
by the Contractor are in such suit or proceeding held to constitute infringement
and the use or publication thereof is enjoined, the Contractor shall, at its own
expense and at its option, either procure the right to publish or continue use of
such infringing products, materials, reports, studies, or computer programs,
replace them with non-infringing items, or modify them so that they are no longer
infringing.

If the Contractor is unable to do any of the preceding, the Contractor agrees to pay
the Commonwealth:

(1) any amounts paid by the Commonwealth less a reasonable amount based
on the acceptance and use of the deliverable;

(i1) any license fee less an amount for the period of usage of any software; and

(i)  the prorated portion of any service fees representing the time remaining in
any period of service for which payment was made

The obligations of the Contractor under this Section continue without time limit
and survive the termination of this contract.

Notwithstanding the above, the Contractor will have no obligation for:

(1) modification of any product, service, or deliverable provided by the
Commonwealth;
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(ii)

(iii)

(iv)

V)
(vi)

(vii)

any material provided by the Commonwealth to the Contractor and
incorporated into, or used to prepare, a service, product or deliverable;

use of product, service or deliverable in other than its specified operating
environment;

the combination, operation, or use of the product, service, or deliverable
with other products, services, or deliverables not provided by the
Contractor as a system or combination, operation, or use of the product
service, or deliverable, with any products, data, or apparatus that the
Contractor did not provide;

infringement of a non-Contractor product alone;

the Commonwealth’s distribution, marketing or use beyond the scope
contemplated by the Contract, or

the Commonwealth’s failure to use corrections or enhancements made
available to the Commonwealth by the Contractor at no charge.

The obligation to indemnify the Commonwealth, under the terms of this Section,
shall be the Contractor’s sole and exclusive obligation for the infringement or
misappropriation of intellectual property.

V.13. CONTRACT-010.1a Acceptance (Oct 2006)

No item(s) received by the Commonwealth shall be deemed accepted until the Commonwealth
has had a reasonable opportunity to inspect the item(s). Any item(s) which is discovered to be
defective or fails to conform to the specifications may be rejected upon initial inspection or at
any later time if the defects contained in the item(s) or the noncompliance with the specifications
were not reasonably ascertainable upon the initial inspection. It shall thereupon become the duty
of the Contractor to remove rejected item(s) from the premises without expense to the
Commonwealth within fifteen (15) days after notification. Rejected item(s) left longer than
fifteen (15) days will be regarded as abandoned, and the Commonwealth shall have the right to
dispose of them as its own property and shall retain that portion of the proceeds of any sale
which represents the Commonwealth's costs and expenses in regard to the storage and sale of the
item(s). Upon notice of rejection, the Contractor shall immediately replace all such rejected
item(s) with others conforming to the specifications and which are not defective. If the
Contractor fails, neglects or refuses to do so, the Commonwealth shall then have the right to
procure a corresponding quantity of such item(s), and deduct from any monies due or that may
thereafter become due to the Contractor, the difference between the price stated in the Contract
and the cost thereof to the Commonwealth..

V.14. CONTRACT-010.3 Rejected Material Not Considered Abandoned (Oct 2013)

Page 7 of 58



Appendix A, CONTRACT TERMS AND CONDITIONS

The Commonwealth shall have the right to not regard any rejected material as abandoned and to
demand that the Contractor remove the rejected material from the premises within thirty (30)
days of notification. The Contractor shall be responsible for removal of the rejected material as
well as proper clean-up. If the Contractor fails or refuses to remove the rejected material as
demanded by the Commonwealth, the Commonwealth may seek payment from, or set-off from
any payments due to the Contractor under this or any other Contract with the Commonwealth,
the costs of removal and clean-up. This is in addition to all other rights to recover costs incurred
by the Commonwealth.

V.15. CONTRACT-011.1a Compliance with Law (Oct 2006)

The Contractor shall comply with all applicable federal and state laws and regulations and local
ordinances in the performance of the Contract.

V.16. CONTRACT-012.1 Contract Scope (Oct 2013)

If the Contractor must perform work at a Commonwealth facility outside of the daily operational
hours set forth by the Commonwealth, it must make arrangements with the Commonwealth to
assure access to the facility and equipment. No additional payment will be made on the basis of
lack of access, unless the Commonwealth fails to provide access as set out in the Contract.

Except as set out in this Contract, the Contractor shall not offer for sale or provide
Commonwealth agencies with any hardware or software (i.e., personal computers, file servers,
laptops, personal computer packaged software, etc.). Contractor may recommend the use of
tools such as hardware and software, without requiring agencies to purchase those tools.
Software tools that are NOT on statewide contract will be acquired through separately procured
purchase agreements, and the Contractor shall not be considered for award of such agreements if
it has recommended their use.

Contractor shall comply with the IT standards and policies issued by the Governor’s Office of
Administration, Office for Information Technology (OA/OIT) (located at:
https://www.oa.pa.gov/Policies/Pages/itp.aspx including the accessibility standards set out in IT
Policy ACCO001, IT Accessibility Policy. The Contractor shall ensure that Services procured
under this Contract comply with the applicable standards. In the event such standards change
during Contractor’s performance, and the Commonwealth requests that Contractor comply with
the changed standard, then any incremental costs incurred by Contractor to comply with such
changes shall be paid for pursuant to a change order to the Contract.

V.17. CONTRACT-013.1 Environmental Provisions (Oct 2006)

In the performance of the Contract, the Contractor shall minimize pollution and shall strictly
comply with all applicable environmental laws and regulations, including, but not limited to: the
Clean Streams Law Act of June 22, 1937 (P.L. 1987, No. 394), as amended 35 P.S. Section
691.601 et seq.; the Pennsylvania Solid Waste Management Act, Act of July 7, 1980 (P.L. 380,
No. 97), as amended, 35 P.S. Section 6018.101 et seq.; and the Dam Safety and Encroachment
Act, Act of November 26, 1978 (P.L. 1375, No. 325), as amended, 32 P.S. Section 693.1.
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V.18. CONTRACT-014.1 Post-Consumer Recycled Content (June 2016)

Except as specifically waived by the Department of General Services in writing, any products
which are provided to the Commonwealth as a part of the performance of the Contract must meet
the minimum percentage levels for total recycled content as specified by the Environmental
Protection Agency in its Comprehensive Procurement Guidelines, which can be found at
https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program.

V.19. CONTRACT-014.3 Recycled Content Enforcement (Feb 2009)

The Contractor may be required, after delivery of the Contract item(s), to provide the
Commonwealth with documentary evidence that the item(s) was in fact produced with the
required minimum percentage of post-consumer and recovered material content.

V.20. CONTRACT-015.1A Compensation/Expenses (May 2008)

The Contractor shall be required to perform the specified services at the price(s) quoted in the
Contract. All services shall be performed within the time period(s) specified in the Contract. The
Contractor shall be compensated only for work performed to the satisfaction of the
Commonwealth. The Contractor shall not be allowed or paid travel or per diem expenses except
as specifically set forth in the Contract.

V.21. CONTRACT-015.2 Billing Requirements (February 2012)

Unless the Contractor has been authorized by the Commonwealth for Evaluated Receipt
Settlement or Vendor Self-Invoicing, the Contractor shall include in all of its invoices the
following minimum information:

Vendor name and “Remit to” address, including SAP Vendor number;
Bank routing information, if ACH;

SAP Purchase Order number;

Delivery Address, including name of Commonwealth agency;
Description of the supplies/services delivered in accordance with SAP Purchase Order
(include purchase order line number if possible);

Quantity provided;

Unit price;

Price extension;

Total price; and

Delivery date of supplies or services.

If an invoice does not contain the minimum information set forth in this section, the
Commonwealth may return the invoice as improper. If the Commonwealth returns an invoice as
improper, the time for processing a payment will be suspended until the Commonwealth receives
a correct invoice. The Contractor may not receive payment until the Commonwealth has
received a correct invoice.

Page 9 of 58



Appendix A, CONTRACT TERMS AND CONDITIONS

Contractors are required to establish separate billing accounts with each using agency and
invoice them directly. Each invoice shall be itemized with adequate detail and match the line
item on the Purchase Order. In no instance shall any payment be made for services to the
Contractor that are not in accordance with the prices on the Purchase Order, the Contract,
updated price lists or any discounts negotiated by the purchasing agency.

V.22. CONTRACT-016.1 Payment (Oct 2006)

The Commonwealth shall put forth reasonable efforts to make payment by the required payment
date. The required payment date is: (a) the date on which payment is due under the terms of the
Contract; (b) thirty (30) days after a proper invoice actually is received at the “Bill To” address
if a date on which payment is due is not specified in the Contract (a “proper” invoice is not
received until the Commonwealth accepts the service as satisfactorily performed); or (c) the
payment date specified on the invoice if later than the dates established by and (b) above.
Payment may be delayed if the payment amount on an invoice is not based upon the price(s) as
stated in the Contract. If any payment is not made within fifteen (15) days after the required
payment date, the Commonwealth may pay interest as determined by the Secretary of Budget in
accordance with Act No. 266 of 1982 and regulations promulgated pursuant thereto. Payment
should not be construed by the Contractor as acceptance of the service performed by the
Contractor. The Commonwealth reserves the right to conduct further testing and inspection after
payment, but within a reasonable time after performance, and to reject the service if such post
payment testing or inspection discloses a defect or a failure to meet specifications. The
Contractor agrees that the Commonwealth may set off the amount of any state tax liability or
other obligation of the Contractor or its subsidiaries to the Commonwealth against any payments
due the Contractor under any contract with the Commonwealth.

The Commonwealth shall have the option of using the Commonwealth purchasing card to make
purchases under the Contract or Purchase Order. The Commonwealth’s purchasing card is
similar to a credit card in that there will be a small fee which the Contractor will be required to
pay and the Contractor will receive payment directly from the card issuer rather than the
Commonwealth. Any and all fees related to this type of payment are the responsibility of the
Contractor. In no case will the Commonwealth allow increases in prices to offset credit card fees
paid by the Contractor or any other charges incurred by the Contractor, unless specifically stated
in the terms of the Contract or Purchase Order.

V.23. CONTRACT-016.2 — Electronic Funds Transfer (February 2014)

(a) The Commonwealth will make contract payments through the Automated
Clearing House (ACH). Within 10 days of award of the contract or purchase
order, the contractor must submit or must have already submitted their ACH
information within their user profile in the Commonwealth’s procurement system

(SRM).

(b) The contractor must submit a unique invoice number with each invoice submitted.
The unique invoice number will be listed on the Commonwealth of
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Pennsylvania’s ACH remittance advice to enable the contractor to properly apply
the state agency’s payment to the invoice submitted.

() It is the responsibility of the contractor to ensure that the ACH information
contained in SRM is accurate and complete. Failure to maintain accurate and
complete information may result in delays in payments.

V.24. CONTRACT-017.1 Taxes (Dec 5 2006)

The Commonwealth is exempt from all excise taxes imposed by the Internal Revenue Service
and has accordingly registered with the Internal Revenue Service to make tax free purchases
under Registration No. 23-23740001-K. With the exception of purchases of the following items,
no exemption certificates are required and none will be issued: undyed diesel fuel, tires, trucks,
gas guzzler emergency vehicles, and sports fishing equipment. The Commonwealth is also
exempt from Pennsylvania state sales tax, local sales tax, public transportation assistance taxes
and fees and vehicle rental tax. The Department of Revenue regulations provide that exemption
certificates are not required for sales made to governmental entities and none will be issued.
Nothing in this section is meant to exempt a construction contractor from the payment of any of
these taxes or fees which are required to be paid with respect to the purchase, use, rental, or lease
of tangible personal property or taxable services used or transferred in connection with the
performance of a construction contract.

V.25. CONTRACT-018.1 Assignment of Antitrust Claims (Oct 2006)

The Contractor and the Commonwealth recognize that in actual economic practice, overcharges
by the Contractor’s suppliers resulting from violations of state or federal antitrust laws are in fact
borne by the Commonwealth. As part of the consideration for the award of the Contract, and
intending to be legally bound, the Contractor assigns to the Commonwealth all right, title and
interest in and to any claims the Contractor now has, or may acquire, under state or federal
antitrust laws relating to the products and services which are the subject of this Contract.

V.26. CONTRACT-019.1 Hold Harmless Provision (Nov 30 2006)

(a) The Contractor shall hold the Commonwealth harmless from and indemnify the
Commonwealth against any and all third party claims, demands and actions based
upon or arising out of any activities performed by the Contractor and its
employees and agents under this Contract, provided the Commonwealth gives
Contractor prompt notice of any such claim of which it learns. Pursuant to the
Commonwealth Attorneys Act (71 P.S. Section 732-101, ef seq.), the Office of
Attorney General (OAG) has the sole authority to represent the Commonwealth in
actions brought against the Commonwealth. The OAG may, however, in its sole
discretion and under such terms as it deems appropriate, delegate its right of
defense. If OAG delegates the defense to the Contractor, the Commonwealth will
cooperate with all reasonable requests of Contractor made in the defense of such
suits.
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(b) Notwithstanding the above, neither party shall enter into any settlement without
the other party’s written consent, which shall not be unreasonably withheld. The
Commonwealth may, in its sole discretion, allow the Contractor to control the
defense and any related settlement negotiations.

V.27. CONTRACT-020.1 Audit Provisions (Oct 2006)

The Commonwealth shall have the right, at reasonable times and at a site designated by the
Commonwealth, to audit the books, documents and records of the Contractor to the extent that
the books, documents and records relate to costs or pricing data for the Contract. The Contractor
agrees to maintain records which will support the prices charged and costs incurred for the
Contract. The Contract shall preserve books, documents and records that relate to costs or pricing
data for the Contract for a period of three (3) years from the date of final payment. The
Contractor shall give full and free access to all records to the Commonwealth and/or their
authorized representatives.

V.28. CONTRACT-020.2 Single Audit Clause (Dec 27, 2007)
In compliance with the Single Audit Act of 1984, the Contractor agrees to the following:

(a) This Contract is subject to audit by federal and state agencies or their authorized
representative in accordance with the auditing standards promulgated by the
Comptroller General of the United States and specified in Government Auditing
Standards, 1994 Revisions (Yellow Book).

(b) The audit requirement of this Contract will be satisfied if a single audit is performed
under the provisions of the Single Audit Act of 1954, 31 U.S.C. Section 7501, et
seq, and all rules and regulations promulgated pursuant to the Act.

(c) The Commonwealth reserves the right for federal and state agencies or their
authorized representatives to perform additional audits of a financial/compliance,
economy/efficiency, or program results nature, if deemed necessary.

The Contractor further agrees to comply with requirements that may be issued by the state
agency upon receipt of additional guidance received from the federal government regarding the
Single Audit Act of 1984.

V.29. CONTRACT-021.1 Default (Oct 2013)

(a) The Commonwealth may, subject to the Force Majeure provisions of this
Contract, and in addition to its other rights under the Contract, declare the
Contractor in default by written notice thereof to the Contractor, and terminate (as
provided in the Termination Provisions of this Contract) the whole or any part of
this Contract or any Purchase Order for any of the following reasons:
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(@)

(i)

(iii)
(iv)

(vi)

(vii)

(vii)

(ix)
(x)

(xi)
(xii)

(xiii)

(xiv)

(xv)

(xvi)

(xvii)

Failure to begin work within the time specified in the Contract or Purchase
Order or as otherwise specified,

Failure to perform the work with sufficient labor, equipment, or material
to ensure the completion of the specified work in accordance with the
Contract or Purchase Order terms;

Unsatisfactory performance of the work;

Failure to deliver the awarded item(s) within the time specified in the
Contract or Purchase Order or as otherwise specified;

Improper delivery;

Failure to provide an item(s) which is in conformance with the
specifications referenced in the Contract or Purchase Order;

Delivery of a defective item;

Failure or refusal to remove material, or remove and replace any work
rejected as defective or unsatisfactory;

Discontinuance of work without approval;

Failure to resume work, which has been discontinued, within a reasonable
time after notice to do so;

Insolvency or bankruptcy;

Assignment made for the benefit of creditors;

Failure or refusal within 10 days after written notice by the Contracting
Officer, to make payment or show cause why payment should not be
made, of any amounts due for materials furnished, labor supplied or

performed, for equipment rentals, or for utility services rendered;

Failure to protect, to repair, or to make good any damage or injury to
property;

Breach of any provision of the Contract;

Failure to comply with representations made in the Contractor’s
bid/proposal; or

Failure to comply with applicable industry standards, customs, and
practice.
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In the event that the Commonwealth terminates this Contract or any Purchase
Order in whole or in part as provided in Subsection (a) above, the Commonwealth
may procure, upon such terms and in such manner as it determines, items similar
or identical to those so terminated, and the Contractor shall be liable to the
Commonwealth for any reasonable excess costs for such similar or identical items
included within the terminated part of the Contract or Purchase Order.

If the Contract or a Purchase Order is terminated as provided in Subsection (a)
above, the Commonwealth, in addition to any other rights provided in this
paragraph, may require the Contractor to transfer title and deliver immediately to
the Commonwealth in the manner and to the extent directed by the Contracting
Officer, such partially completed items, including, where applicable, reports,
working papers and other documentation, as the Contractor has specifically
produced or specifically acquired for the performance of such part of the Contract
or Purchase Order as has been terminated. Except as provided below, payment
for completed work accepted by the Commonwealth shall be at the Contract price.
Except as provided below, payment for partially completed items including,
where applicable, reports and working papers, delivered to and accepted by the
Commonwealth shall be in an amount agreed upon by the Contractor and
Contracting Officer. The Commonwealth may withhold from amounts otherwise
due the Contractor for such completed or partially completed works, such sum as
the Contracting Officer determines to be necessary to protect the Commonwealth
against loss.

The rights and remedies of the Commonwealth provided in this section shall not
be exclusive and are in addition to any other rights and remedies provided by law
or under this Contract.

The Commonwealth’s failure to exercise any rights or remedies provided in this
section shall not be construed to be a waiver by the Commonwealth of its rights
and remedies in regard to the event of default or any succeeding event of default.

Following exhaustion of the Contractor’s administrative remedies as set forth in
the Contract Controversies Provision of the Contract, the Contractor’s exclusive
remedy shall be to seek damages in the Board of Claims.

V.30. CONTRACT-022.1 Force Majeure (Oct 2006)

In the event of a declared emergency by competent governmental authorities, the
Commonwealth by notice to the Contractor, may suspend all or a portion of the Contract or
Purchase Order.

Neither party will incur any liability to the other if its performance of any obligation under this
Contract is prevented or delayed by causes beyond its control and without the fault or negligence
of either party. Causes beyond a party's control may include, but aren’t limited to, acts of God or
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war, changes in controlling law, regulations, orders or the requirements of any governmental
entity, severe weather conditions, civil disorders, natural disasters, fire, epidemics and
quarantines, general strikes throughout the trade, and freight embargoes.

The Contractor shall notify the Commonwealth orally within five (5) days and in writing within
ten (10) days of the date on which the Contractor becomes aware, or should have reasonably
become aware, that such cause would prevent or delay its performance. Such notification shall
(1) describe fully such cause(s) and its effect on performance, (ii) state whether performance
under the contract is prevented or delayed and (iii) if performance is delayed, state a reasonable
estimate of the duration of the delay. The Contractor shall have the burden of proving that such
cause(s) delayed or prevented its performance despite its diligent efforts to perform and shall
produce such supporting documentation as the Commonwealth may reasonably request. After
receipt of such notification, the Commonwealth may elect to cancel the Contract, cancel the
Purchase Order, or to extend the time for performance as reasonably necessary to compensate for
the Contractor's delay.

In the event of a declared emergency by competent governmental authorities, the
Commonwealth by notice to the Contractor, may suspend all or a portion of the Contract or
Purchase Order.

V.31. CONTRACT-023.1b Termination (Oct 2013)
(a) For Convenience

(1) The Commonwealth may terminate this Contract without cause by giving
Contractor thirty (30) calendar days prior written notice (Notice of
Termination) whenever the Commonwealth shall determine that such
termination is in the best interest of the Commonwealth (Termination for
Convenience). Any such termination shall be effected by delivery to the
Contractor of a Notice of Termination specifying the extent to which
performance under this Contract is terminated either in whole or in part
and the date on which such termination becomes effective.

In the event of termination hereunder, Contractor shall receive payment
for the following:

(1) all Services performed consistent with the terms of the Contract
prior to the effective date of termination;

(2) and all actual and reasonable costs incurred by Contractor as a
result of the termination of the Contract.

In no event shall the Contractor be paid for any loss of anticipated profit

(by the Contractor or any Subcontractor), loss of use of money, or
administrative or overhead costs.
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Failure to agree on any termination costs shall be a dispute handled in
accordance with CONTRACT CONTROVERSIES provision of this
Contract.

(i1) The Contractor shall cease Services as of the date set forth in the Notice of
Termination, and shall be paid only for such Services as have already been
satisfactorily rendered up to and including the termination date set forth in
said notice, or as may be otherwise provided for in said Notice of
Termination, and for such services performed during the thirty (30)
calendar day notice period, if such services are requested by the
Commonwealth, for the collection, assembling, and transmitting to the
Commonwealth of at least all materials, manuals, magnetic media, studies,
drawings, computations, maps, supplies, and survey notes including field
books, which were obtained, prepared, or developed as part of the Services
required under this Contract.

(ii1))  The above shall not be deemed to limit the Commonwealth’s right to
terminate this Contract for any reason as permitted by the other provisions
of this Contract, or under applicable law.

Non-Appropriation

Any payment obligation or portion thereof of the Commonwealth created by this
Contract is conditioned upon the availability and appropriation of funds. When
funds (state or federal) are not appropriated or otherwise made available to
support continuation of performance in a subsequent fiscal year period, the
Commonwealth shall have the right to terminate the Contract. The Contractor
shall be reimbursed in the same manner as that described in this section related to
Termination for Convenience to the extent that appropriated funds are available.

Default

The Commonwealth may, in addition to its other rights under this Contract,
terminate this Contract in whole or in part by providing written notice of default
to the Contractor if the Contractor materially fails to perform its obligations under
the Contract and does not cure such failure within thirty (30) days or, if a cure
within such period is not practical, commence a good faith effort to cure such
failure to perform within the specified period or such longer period as the
Commonwealth may specify in the written notice specifying such failure, and
diligently and continuously proceed to complete the cure. The Contracting
Officer shall provide any notice of default or written cure notice for Contract
terminations.

(1) Subject to the LIMITATION OF LIABILITY provision of this Contract,

in the event the Commonwealth terminates this Contract in whole or in
part as provided in this Subsection, the Commonwealth may procure
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(i)

(iii)

(iv)

(V)

services similar to those so terminated, and the Contractor, in addition to
liability for any liquidated damages, shall be liable to the Commonwealth
for the difference between the Contract price for the terminated portion of
the services and the actual and reasonable cost (but in no event greater
than the fair market value) of producing substitute equivalent services for
the terminated services, provided that the Contractor shall continue the
performance of this Contract to the extent not terminated under the
provisions of this section.

Except with respect to defaults of Subcontractors, the Contractor shall not
be liable for any excess costs if the failure to perform the Contract arises
out of causes beyond the control of the Contractor. Such causes may
include, but are not limited to, acts of God or of the public enemy, fires,
floods, epidemics, quarantine restrictions, strikes, work stoppages, freight
embargoes, acts of terrorism, and unusually severe weather. The
Contractor shall notify the Contracting Officer promptly in writing of its
inability to perform because of a cause beyond the control of the
Contractor.

Nothing in this Subsection shall abridge the Commonwealth’s right to
suspend, debar, or take other administrative action against the Contractor.

If it is later determined that the Commonwealth erred in terminating the
Contract for default, then the Contract shall be deemed to have been
terminated for convenience under Subsection (a).

If this Contract is terminated as provided by this Subsection (c), the
Commonwealth may, in addition to any other rights provided in this
Subsection, and subject to the OWNERSHIP RIGHTS provision of this
Contract, require the Contractor to deliver to the Commonwealth in the
manner and to the extent directed by the Contracting Officer, such reports
and other documentation as the Contractor has specifically produced or
specifically acquired for the performance of such part of the Contract as
has been terminated. Payment for such reports and documentation will be
made consistent with the Contract.

The rights and remedies of the Commonwealth provided in this Section shall not
be exclusive and are in addition to any other rights and remedies provided by law
or under this Contract.

The Commonwealth’s failure to exercise any rights or remedies provided in this
Section shall not be construed to be a waiver by the Commonwealth of its rights
and remedies in regard to the event of default or any succeeding event of default.
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Following exhaustion of the Contractor’s administrative remedies as set forth in
the CONTRACT CONTROVERSIES provision of this Contract, the Contractor’s
exclusive remedy shall be to seek damages in the Board of Claims.

CONTRACT-024.1 Contract Controversies (Oct 2011)

(a)

(b)

(©)

In the event of a controversy or claim arising from the Contract, the Contractor
must, within six months after the cause of action accrues, file a written claim with
the contracting officer for a determination. The claim shall state all grounds upon
which the Contractor asserts a controversy exists. If the Contractor fails to file a
claim or files an untimely claim, the Contractor is deemed to have waived its right
to assert a claim in any forum. At the time the claim is filed, or within sixty (60)
days thereafter, either party may request mediation through the Commonwealth
Office of General Counsel Dispute Resolution Program.

If the Contractor or the contracting officer requests mediation and the other party
agrees, the contracting officer shall promptly make arrangements for mediation.
Mediation shall be scheduled so as to not delay the issuance of the final
determination beyond the required 120 days after receipt of the claim if mediation
is unsuccessful. If mediation is not agreed to or if resolution is not reached
through mediation, the contracting officer shall review timely-filed claims and
issue a final determination, in writing, regarding the claim. The final
determination shall be issued within 120 days of the receipt of the claim, unless
extended by consent of the contracting officer and the Contractor. The
contracting officer shall send his/her written determination to the Contractor. If
the contracting officer fails to issue a final determination within the 120 days
(unless extended by consent of the parties), the claim shall be deemed denied. The
contracting officer’s determination shall be the final order of the purchasing
agency.

Within fifteen (15) days of the mailing date of the determination denying a claim
or within 135 days of filing a claim if, no extension is agreed to by the parties,
whichever occurs first, the Contractor may file a statement of claim with the
Commonwealth Board of Claims. Pending a final judicial resolution of a
controversy or claim, the Contractor shall proceed diligently with the performance
of the Contract in a manner consistent with the determination of the contracting
officer and the Commonwealth shall compensate the Contractor pursuant to the
terms of the Contract.

CONTRACT-025.1 Assignability and Subcontracting (Oct 2013)

(a)

(b)

Subject to the terms and conditions of this section, this Contract shall be binding
upon the parties and their respective successors and assigns.

The Contractor shall not subcontract with any person or entity to perform all or
any part of the work to be performed under this Contract without the prior written
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consent of the Contracting Officer, which consent may be withheld at the sole and
absolute discretion of the Contracting Officer.

The Contractor may not assign, in whole or in part, this Contract or its rights,
duties, obligations, or responsibilities hereunder without the prior written consent
of the Contracting Officer, which consent may be withheld at the sole and
absolute discretion of the Contracting Officer.

Notwithstanding the foregoing, the Contractor may, without the consent of the
Contracting Officer, assign its rights to payment to be received under the
Contract, provided that the Contractor provides written notice of such assignment
to the Contracting Officer together with a written acknowledgement from the
assignee that any such payments are subject to all of the terms and conditions of
this Contract.

For the purposes of this Contract, the term “assign” shall include, but shall not be
limited to, the sale, gift, assignment, pledge, or other transfer of any ownership
interest in the Contractor provided, however, that the term shall not apply to the
sale or other transfer of stock of a publicly traded company.

Any assignment consented to by the Contracting Officer shall be evidenced by a
written assignment agreement executed by the Contractor and its assignee in
which the assignee agrees to be legally bound by all of the terms and conditions
of the Contract and to assume the duties, obligations, and responsibilities being
assigned.

A change of name by the Contractor, following which the Contractor’s federal
identification number remains unchanged, shall not be considered to be an
assignment hereunder. The Contractor shall give the Contracting Officer written
notice of any such change of name.

V.34. CONTRACT-026.1 Other Contractors (Oct 2006)

The Commonwealth may undertake or award other contracts for additional or related work, and
the Contractor shall fully cooperate with other contractors and Commonwealth employees, and
coordinate its work with such additional work as may be required. The Contractor shall not
commit or permit any act that will interfere with the performance of work by any other
contractor or by Commonwealth employees. This section shall be included in the Contracts of
all contractors with which this Contractor will be required to cooperate. The Commonwealth
shall equitably enforce this section as to all contractors to prevent the imposition of unreasonable
burdens on any contractor.

V.35. CONTRACT-027.1 Nondiscrimination/Sexual Harassment Clause (August 2018)

The Contractor agrees:
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In the hiring of any employee(s) for the manufacture of supplies, performance of
work, or any other activity required under the contract or any subcontract, the
Contractor, each subcontractor, or any person acting on behalf of the Contractor
or subcontractor shall not discriminate by reason of race, gender, creed, color,
sexual orientation, gender identity or expression, or in violation of the
Pennsylvania Human Relations Act (PHRA) and applicable federal laws, against
any citizen of this Commonwealth who is qualified and available to perform the
work to which the employment relates.

Neither the Contractor nor any subcontractor nor any person on their behalf shall
in any manner discriminate by reason of race, gender, creed, color, sexual
orientation, gender identity or expression, or in violation of the PHRA and
applicable federal laws, against or intimidate any employee involved in the
manufacture of supplies, the performance of work, or any other activity required
under the contract.

Neither the Contractor nor any subcontractor nor any person on their behalf shall
in any manner discriminate by reason of race, gender, creed, color, sexual
orientation, gender identity or expression, or in violation of the PHRA and
applicable federal laws, in the provision of services under the contract.

Neither the Contractor nor any subcontractor nor any person on their behalf shall
in any manner discriminate against employees by reason of participation in or
decision to refrain from participating in labor activities protected under the Public
Employee Relations Act, Pennsylvania Labor Relations Act or National Labor
Relations Act, as applicable and to the extent determined by entities charged with
such Acts’ enforcement, and shall comply with any provision of law establishing
organizations as employees’ exclusive representatives.

The Contractor and each subcontractor shall establish and maintain a written
nondiscrimination and sexual harassment policy and shall inform their employees
in writing of the policy. The policy must contain a provision that sexual
harassment will not be tolerated and employees who practice it will be
disciplined. Posting this Nondiscrimination/Sexual Harassment Clause
conspicuously in easily-accessible and well-lighted places customarily frequented
by employees and at or near where the contracted services are performed shall
satisfy this requirement for employees with an established work site.

The Contractor and each subcontractor shall not discriminate by reason of race,
gender, creed, color, sexual orientation, gender identity or expression, or in
violation of PHRA and applicable federal laws, against any subcontractor or
supplier who is qualified to perform the work to which the contract relates.

The Contractor and each subcontractor represents that it is presently in

compliance with and will maintain compliance with all applicable federal, state,
and local laws, regulations and policies relating to nondiscrimination and sexual

Page 20 of 58



(h)

(@)

W)

Appendix A, CONTRACT TERMS AND CONDITIONS

harassment. The Contractor and each subcontractor further represents that it has
filed a Standard Form 100 Employer Information Report (“EEO-1") with the U.S.
Equal Employment Opportunity Commission (“EEOC”) and shall file an annual
EEO-1 report with the EEOC as required for employers’ subject to Title VII of
the Civil Rights Act of 1964, as amended, that have 100 or more employees and
employers that have federal government contracts or first-tier subcontracts and
have 50 or more employees. The Contractor and each subcontractor shall, upon
request and within the time periods requested by the Commonwealth, furnish all
necessary employment documents and records, including EEO-1 reports, and
permit access to their books, records, and accounts by the contracting agency and
the Bureau of Diversity, Inclusion and Small Business Opportunities for purpose
of ascertaining compliance with provisions of this Nondiscrimination/Sexual
Harassment Clause.

The Contractor shall include the provisions of this Nondiscrimination/Sexual
Harassment Clause in every subcontract so that those provisions applicable to
subcontractors will be binding upon each subcontractor.

The Contractor’s and each subcontractor’s obligations pursuant to these
provisions are ongoing from and after the effective date of the contract through
the termination date thereof. Accordingly, the Contractor and each subcontractor
shall have an obligation to inform the Commonwealth if, at any time during the
term of the contract, it becomes aware of any actions or occurrences that would
result in violation of these provisions.

The Commonwealth may cancel or terminate the contract and all money due or to
become due under the contract may be forfeited for a violation of the terms and
conditions of this Nondiscrimination/Sexual Harassment Clause. In addition, the
agency may proceed with debarment or suspension and may place the Contractor
in the Contractor Responsibility File.

V.36. CONTRACT-028.1 Contractor Integrity Provisions (Jan 2015)

It is essential that those who seek to contract with the Commonwealth of Pennsylvania
(“Commonwealth”) observe high standards of honesty and integrity. They must conduct
themselves in a manner that fosters public confidence in the integrity of the Commonwealth
contracting and procurement process.

(a)

DEFINITIONS. For purposes of these Contractor Integrity Provisions, the
following terms shall have the meanings found in this Section:

(1) “Affiliate” means two or more entities where (a) a parent entity owns
more than fifty percent of the voting stock of each of the entities; or (b) a
common shareholder or group of shareholders owns more than fifty
percent of the voting stock of each of the entities; or (¢) the entities have a
common proprietor or general partner.
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(i)

(iii)

(iv)

v)

(vi)

(vii)

“Consent” means written permission signed by a duly authorized officer or
employee of the Commonwealth, provided that where the material facts
have been disclosed, in writing, by prequalification, bid, proposal, or
contractual terms, the Commonwealth shall be deemed to have consented
by virtue of the execution of this contract.

“Contractor” means the individual or entity, that has entered into this
contract with the Commonwealth.

“Contractor Related Parties” means any affliates of the Contractor and the
Contractor’s executive officers, Pennsylvania officers and directors, or
owners of 5 percent or more interest in the Contractor.

“Financial Interest” means either:
(1) Ownership of more than a five percent interest in any business; or

(2) Holding a position as an officer, director, trustee, partner,
employee, or holding any position of management.

“Gratuity” means tendering, giving, or providing anything of more than
nominal monetary value including, but not limited to, cash, travel,
entertainment, gifts, meals, lodging, loans, subscriptions, advances,
deposits of money, services, employment, or contracts of any kind. The
exceptions set forth in the Governor’s Code of Conduct, Executive Order
1980-18, the 4 Pa. Code §7.153(b), shall apply.

“Non-bid Basis” means a contract awarded or executed by the
Commonwealth with Contractor without seeking bids or proposals from
any other potential bidder or offeror.

In furtherance of this policy, Contractor agrees to the following:

(@)

(i)

Contractor shall maintain the highest standards of honesty and integrity
during the performance of this contract and shall take no action in
violation of state or federal laws or regulations or any other applicable
laws or regulations, or other requirements applicable to Contractor or that
govern contracting or procurement with the Commonwealth.

Contractor shall establish and implement a written business integrity
policy, which includes, at a minimum, the requirements of these
provisions as they relate to the Contractor activity with the
Commonwealth and Commonwealth employees and which is made known
to all Contractor employees. Posting these Contractor Integrity Provisions
conspicuously in easily-accessible and well-lighted places customarily
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(iii)

(iv)

V)

frequented by employees and at or near where the contract services are
performed shall satisfy this requirement.

Contractor, its affiliates, agents, employees and anyone in privity with
Contractor shall not accept, agree to give, offer, confer or agree to confer
or promise to confer, directly or indirectly, any gratuity or pecuniary
benefit to any person, or to influence or attempt to influence any person in
violation of any federal or state law, regulation, executive order of the
Governor of Pennsylvania, statement of policy, management directive or
any other published standard of the Commonwealth in connection with
performance of work under this contract, except as provided in this
contract.

Contractor shall not have a financial interest in any other contractor,
subcontractor, or supplier providing services, labor or material under this
contract, unless the financial interest is disclosed to the Commonwealth in
writing and the Commonwealth consents to Contractor’s financial interest
prior to Commonwealth execution of the contract. Contractor shall
disclose the financial interest to the Commonwealth at the time of bid or
proposal submission, or if no bids or proposals are solicited, no later than
the Contractor’s submission of the contract signed by Contractor.

Contractor certifies to the best of its knowledge and belief that within the
last five (5) years Contractor or Contractor Related Parties have not:

(1) been indicted or convicted of a crime involving moral turpitude or
business honesty or integrity in any jurisdiction;

(2) been suspended, debarred or otherwise disqualified from entering
into any contract with any governmental agency;

3) had any business license or professional license suspended or
revoked,;

(4) had any sanction or finding of fact imposed as a result of a judicial
or administrative proceeding related to fraud, extortion, bribery,
bid rigging, embezzlement, misrepresentation or anti-trust; and

(%) been, and is not currently, the subject of a criminal investigation by
any federal, state or local prosecuting or investigative agency
and/or civil anti-trust investigation by any federal, state or local
prosecuting or investigative agency.

If Contractor cannot so certify to the above, then it must submit along with

its bid, proposal or contract a written explanation of why such certification
cannot be made and the Commonwealth will determine whether a contract
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(vi)

(vii)

(viii)

(ix)

may be entered into with the Contractor. The Contractor’s obligation
pursuant to this certification is ongoing from and after the effective date of
the contract through the termination date thereof. Accordingly, the
Contractor shall have an obligation to immediately notify the
Commonwealth in writing if at any time during the term of the contract it
becomes aware of any event which would cause the Contractor’s
certification or explanation to change. Contractor acknowledges that the
Commonwealth may, in its sole discretion, terminate the contract for cause
if it learns that any of the certifications made herein are currently false due
to intervening factual circumstances or were false or should have been
known to be false when entering into the contract.

Contractor shall comply with the requirements of the Lobbying Disclosure
Act (65 Pa.C.S. §13A01 et seq.) regardless of the method of award. If this
contract was awarded on a Non-bid Basis, Contractor must also comply
with the requirements of the Section 1641 of the Pennsylvania Election
Code (25 P.S. §3260a).

When contractor has reason to believe that any breach of ethical standards
as set forth in law, the Governor’s Code of Conduct, or these Contractor
Integrity Provisions has occurred or may occur, including but not limited
to contact by a Commonwealth officer or employee which, if acted upon,
would violate such ethical standards, Contractor shall immediately notify
the Commonwealth contracting officer or the Office of the State Inspector
General in writing.

Contractor, by submission of its bid or proposal and/or execution of this
contract and by the submission of any bills, invoices or requests for
payment pursuant to the contract, certifies and represents that is has not
violated any of these Contractor Integrity Provisions in connection with
the submission of the bid or proposal, during any contract negotiations or
during the term of the contract, to include any extensions thereof.
Contractor shall immediately notify the Commonwealth in writing of any
actions for occurrences that would result in a violation of these Contractor
Integrity Provisions. Contractor agrees to reimburse the Commonwealth
for the reasonable costs of investigation incurred by the Office of the State
Inspector General for investigations of the Contractor’s compliance with
the terms of this or any other agreement between the Contractor and the
Commonwealth that results in the suspension or debarment of the
Contractor. Contractor shall not be responsible for investigative costs for
investigations that do not result in the Contractor’s suspension or
debarment.

Contractor shall cooperate with the Office of the State Inspector General

in its investigation of any alleged Commonwealth agency or employee
breach of ethical standards and any alleged Contractor non-compliance
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with these Contractor Integrity Provisions. Contractor agrees to make
identified Contractor employees available for interviews at reasonable
times and places. Contractor, upon the inquiry or request of an Inspector
General, shall provide, or if appropriate, make promptly available for
inspection or copying, any information of any type or form deemed
relevant by the Office of the State Inspector General to Contractor’s
integrity and compliance with these provisions. Such information may
include, but shall not be limited to, Contractor’s business or financial
records, documents or files of any type or form that refer to or concern this
contract. Contractor shall incorporate this paragraph in any agreement,
contract or subcontract it enters into in the course of the performance of
this contract/agreement solely for the purpose of obtaining subcontractor
compliance with this provision. The incorporation of this provision in a
subcontract shall not create privity of contract between the
Commonwealth and any such subcontractor, and no third party
beneficiaries shall be created thereby.

(x) For violation of any of these Contractor Integrity Provisions, the
Commonwealth may terminate this and any other contract with
Contractor, claim liquidated damages in an amount equal to the value of
anything received in breach of these Provisions, claim damages for all
additional costs and expenses incurred in obtaining another contractor to
complete performance under this contract, and debar and suspend
Contractor from doing business with the Commonwealth. These rights
and remedies are cumulative, and the use or non-use of any one shall not
preclude the use of all or any other. These rights and remedies are in
addition to those the Commonwealth may have under law, statute,
regulation or otherwise.

V.37. CONTRACT-029.1 Contractor Responsibility Provisions (Nov 2010)

For the purpose of these provisions, the term contractor is defined as any person, including, but
not limited to, a bidder, offeror, loan recipient, grantee or lessor, who has furnished or performed
or seeks to furnish or perform, goods, supplies, services, leased space, construction or other
activity, under a contract, grant, lease, purchase order or reimbursement agreement with the
Commonwealth of Pennsylvania (Commonwealth). The term contractor includes a permittee,
licensee, or any agency, political subdivision, instrumentality, public authority, or other public
entity in the Commonwealth.

(a) The Contractor certifies, in writing, for itself and its subcontractors required to be
disclosed or approved by the Commonwealth, that as of the date of its execution
of this Bid/Contract, that neither the Contractor, nor any such subcontractors, are
under suspension or debarment by the Commonwealth or any governmental
entity, instrumentality, or authority and, if the Contractor cannot so certify, then it
agrees to submit, along with its Bid/Contract, a written explanation of why such
certification cannot be made.
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(b) The Contractor also certifies, in writing, that as of the date of its execution of this
Bid/Contract it has no tax liabilities or other Commonwealth obligations, or has
filed a timely administrative or judicial appeal if such liabilities or obligations
exist, or is subject to a duly approved deferred payment plan if such liabilities
exist.

(c) The Contractor’s obligations pursuant to these provisions are ongoing from and
after the effective date of the Contract through the termination date thereof.
Accordingly, the Contractor shall have an obligation to inform the
Commonwealth if, at any time during the term of the Contract, it becomes
delinquent in the payment of taxes, or other Commonwealth obligations, or if it
or, to the best knowledge of the Contractor, any of its subcontractors are
suspended or debarred by the Commonwealth, the federal government, or any
other state or governmental entity. Such notification shall be made within 15 days
of the date of suspension or debarment.

(d) The failure of the Contractor to notify the Commonwealth of its suspension or
debarment by the Commonwealth, any other state, or the federal government shall
constitute an event of default of the Contract with the Commonwealth.

(e) The Contractor agrees to reimburse the Commonwealth for the reasonable costs
of investigation incurred by the Office of State Inspector General for
investigations of the Contractor’s compliance with the terms of this or any other
agreement between the Contractor and the Commonwealth that results in the
suspension or debarment of the contractor. Such costs shall include, but shall not
be limited to, salaries of investigators, including overtime; travel and lodging
expenses; and expert witness and documentary fees. The Contractor shall not be
responsible for investigative costs for investigations that do not result in the
Contractor’s suspension or debarment.

) The Contractor may obtain a current list of suspended and debarred
Commonwealth contractors by either searching the Internet at
https://www.dgs.pa.gov or contacting the:

Department of General Services
Office of Chief Counsel
603 North Office Building
Harrisburg, PA 17125
Telephone No: (717) 783-6472
FAX No: (717) 787-9138

V.38. CONTRACT-030.1 Americans with Disabilities Act (Oct 2006)

(a) Pursuant to federal regulations promulgated under the authority of The Americans
With Disabilities Act, 28 C.F.R. Section 35.101 et seq., the Contractor
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understands and agrees that it shall not cause any individual with a disability to be
excluded from participation in this Contract or from activities provided for under
this Contract on the basis of the disability. As a condition of accepting this
contract, the Contractor agrees to comply with the “General Prohibitions Against
Discrimination,” 28 C.F.R. Section 35.130, and all other regulations promulgated
under Title II of The Americans With Disabilities Act which are applicable to all
benefits, services, programs, and activities provided by the Commonwealth of
Pennsylvania through contracts with outside contractors.

The Contractor shall be responsible for and agrees to indemnify and hold
harmless the Commonwealth of Pennsylvania from all losses, damages, expenses,
claims, demands, suits, and actions brought by any party against the
Commonwealth of Pennsylvania as a result of the Contractor’s failure to comply
with the provisions of Subsection (a) above.

V.39. CONTRACT-031.1 Hazardous Substances (April 2017)

The Contractor shall provide information to the Commonwealth about the identity and hazards of
hazardous substances supplied or used by the Contractor in the performance of the Contract. The
Contractor must comply with Act 159 of October 5, 1984, known as the “Worker and
Community Right to Know Act” (the “Act”) and the regulations promulgated pursuant thereto at
34 Pa. Code Section 301.1 - 323.6.

(a)

Labeling. The Contractor shall ensure that each individual product (as well as the
carton, container or package in which the product is shipped) of any of the
following substances (as defined by the Act and the regulations) supplied by the
Contractor is clearly labeled, tagged or marked with the information listed in
paragraphs (i) through (iv):
(1) Hazardous substances:

(1) The chemical name or common name,

2) A hazard warning, and

3) The name, address, and telephone number of the manufacturer.
(i)  Hazardous mixtures:

(1) The common name, but if none exists, then the trade name,

(2) The chemical or common name of special hazardous substances
comprising .01% or more of the mixture,

3) The chemical or common name of hazardous substances consisting
1.0% or more of the mixture,
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4
)

A hazard warning, and

The name, address, and telephone number of the manufacturer.

(iii)  Single chemicals:

(1
2
3)

The chemical name or the common name,
A hazard warning, if appropriate, and

The name, address, and telephone number of the manufacturer.

(iv)  Chemical Mixtures:

(1
)
3)
4

The common name, but if none exists, then the trade name,

A hazard warning, if appropriate,

The name, address, and telephone number of the manufacturer, and
The chemical name or common name of either the top five

substances by volume or those substances consisting of 5.0% or
more of the mixture.

A common name or trade name may be used only if the use of the name more
easily or readily identifies the true nature of the hazardous substance, hazardous
mixture, single chemical, or mixture involved.

Container labels shall provide a warning as to the specific nature of the hazard
arising from the substance in the container.

The hazard warning shall be given in conformity with one of the nationally
recognized and accepted systems of providing warnings, and hazard warnings
shall be consistent with one or more of the recognized systems throughout the
workplace. Examples are:

- NFPA 704, Identification of the Fire Hazards of Materials.

- National Paint and Coatings Association: Hazardous Materials
Identification System.

- American Society for Testing and Materials, Safety Alert Pictorial Chart.
- American National Standard Institute, Inc., for the Precautionary
Labeling of Hazardous Industrial Chemicals.
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Labels must be legible and prominently affixed to and displayed on the product
and the carton, container, or package so that employees can easily identify the
substance or mixture present therein.

(b) Material Safety Data Sheet. The contractor shall provide Material Safety Data
Sheets (MSDS) with the information required by the Act and the regulations for
each hazardous substance or hazardous mixture. The Commonwealth must be
provided an appropriate MSDS with the initial shipment and with the first
shipment after an MSDS is updated or product changed. For any other chemical,
the contractor shall provide an appropriate MSDS, if the manufacturer, importer,
or supplier produces or possesses the MSDS. The contractor shall also notify the
Commonwealth when a substance or mixture is subject to the provisions of the
Act. Material Safety Data Sheets may be attached to the carton, container, or
package mailed to the Commonwealth at the time of shipment.

V.40. CONTRACT-032.1 Covenant Against Contingent Fees (Oct 2006)

The Contractor warrants that no person or selling agency has been employed or retained to solicit
or secure the Contract upon an agreement or understanding for a commission, percentage,
brokerage, or contingent fee, except bona fide employees or bona fide established commercial or
selling agencies maintained by the Contractor for the purpose of securing business. For breach or
violation of this warranty, the Commonwealth shall have the right to terminate the Contract
without liability or in its discretion to deduct from the Contract price or consideration, or
otherwise recover the full amount of such commission, percentage, brokerage, or contingent fee.

V.41. CONTRACT-033.1 Applicable Law (Oct 2006)

This Contract shall be governed by and interpreted and enforced in accordance with the laws of
the Commonwealth of Pennsylvania (without regard to any conflict of laws provisions) and the
decisions of the Pennsylvania courts.

The Contractor consents to the jurisdiction of any court of the Commonwealth of Pennsylvania
and any federal courts in Pennsylvania, waiving any claim or defense that such forum is not
convenient or proper. The Contractor agrees that any such court shall have in personam
jurisdiction over it, and consents to service of process in any manner authorized by Pennsylvania
law.

V.42. CONTRACT-034.1a Integration — RFP (Dec 12 2006)

This Contract, including the Request for Proposals, Contractor’s Proposal, Contractor’s Best and
Final Offer, if any, all referenced documents, and any Purchase Order constitutes the entire
agreement between the parties. No agent, representative, employee or officer of either the
Commonwealth or the Contractor has authority to make, or has made, any statement, agreement
or representation, oral or written, in connection with the Contract, which in any way can be
deemed to modify, add to or detract from, or otherwise change or alter its terms and conditions.
No negotiations between the parties, nor any custom or usage, shall be permitted to modify or
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contradict any of the terms and conditions of the Contract. No modifications, alterations,
changes, or waiver to the Contract or any of its terms shall be valid or binding unless
accomplished by a written amendment signed by both parties.

V.43. CONTRACT-034.3 Controlling Terms and Conditions (Aug 2011)

The terms and conditions of this Contract shall be the exclusive terms of agreement between the
Contractor and the Commonwealth. All quotations requested and received from the Contractor
are for obtaining firm pricing only.

Other terms and conditions or additional terms and conditions included or referenced in the
Contractor’s quotations, invoices, business forms, or other documentation shall not become part
of the parties’ agreement and shall be disregarded by the parties, unenforceable by the Contractor
and not binding on the Commonwealth.

V.44. CONTRACT-035.1b Changes (Oct 2013)

(a) At any time during the performance of the Contract, the Commonwealth or the
Contractor may request a change to the Contract. Contractor will make
reasonable efforts to investigate the impact of the change request on the price,
timetable, specifications, and other terms and conditions of the Contract. If the
Commonwealth is the requestor of the change, the Contractor will inform the
Commonwealth if there will be any charges for the Contractor’s services in
investigating the change request prior to incurring such charges. If the
Commonwealth and the Contractor agree on the results of the investigation and
any necessary amendments to the Contract, the parties must complete and execute
a change notice to modify the Contract and implement the change. The change
request will be evidenced by a Purchase Order issued by the Commonwealth. No
work may begin on the change request until the Contractor has received the
Purchase Order. If the parties cannot agree upon the results of the investigation or
the necessary amendments to the Contract, the change request will not be
implemented and, if the Contractor initiated the change request it may elect to
handle the matter in accordance with the CONTRACT CONTROVERSIES
provision of this Contract.

(b) Changes outside the scope of this Contract shall be accomplished through the
Commonwealth’s normal procurement procedures, and may result in an amended
Contract or a new contract. No payment will be made for services outside of the
scope of the Contract for which no amendment has been executed, prior to the
provision of the services.

V.45. CONTRACT-036.1 Background Checks (February 2016)
(a) The Contractor must, at its expense, arrange for a background check for each of

its employees, as well as the employees of any of its subcontractors, who will
have access to Commonwealth facilities, either through on-site access or through
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remote access. Background checks are to be conducted via the Request for
Criminal Record Check form and procedure found at
https://www.psp.pa.gov/Pages/Request-a-Criminal-History-Record.aspx. The
background check must be conducted prior to initial access and on an annual basis
thereafter.

Before the Commonwealth will permit access to the Contractor, the Contractor
must provide written confirmation that the background checks have been
conducted. If, at any time, it is discovered that a Contractor employee has a
criminal record that includes a felony or misdemeanor involving terroristic
behavior, violence, use of a lethal weapon, or breach of trust/fiduciary
responsibility or which raises concerns about building, system or personal
security or is otherwise job-related, the Contractor shall not assign that employee
to any Commonwealth facilities, shall remove any access privileges already given
to the employee and shall not permit that employee remote access unless the
Commonwealth consents to the access, in writing, prior to the access. The
Commonwealth may withhold its consent in its sole discretion. Failure of the
Contractor to comply with the terms of this Section on more than one occasion or
Contractor’s failure to appropriately address any single failure to the satisfaction
of the Commonwealth may result in the Contractor being deemed in default of its
Contract.

The Commonwealth specifically reserves the right of the Commonwealth to
conduct background checks over and above that described herein.

Access to certain Capitol Complex buildings and other state office buildings is
controlled by means of card readers and secured visitors’ entrances.
Commonwealth contracted personnel who have regular and routine business in
Commonwealth worksites may be issued a photo identification or access badge
subject to the requirements of the contracting agency and DGS set forth in
Enclosure 3 of Commonwealth Management Directive 625.10 (Amended) Card
Reader and Emergency Response Access to Certain Capitol Complex Buildings
and Other State Office Buildings. The requirements, policy and procedures
include a processing fee payable by the Contractor for contracted personnel photo
identification or access badges.

V.46. CONTRACT-037.1b Confidentiality (Oct 2013)

(a)

The Contractor agrees to protect the confidentiality of the Commonwealth’s
information. The Commonwealth agrees to protect the confidentiality of
Contractor’s confidential information. In order for information to be deemed to
be confidential, the party claiming confidentiality must designate the information
as “confidential” in such a way as to give notice to the other party. The parties
agree that such confidential information shall not be copied, in whole or in part,
except when essential for authorized use under this Contract. Each copy of such
confidential information shall be marked by the party making the copy with all
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notices appearing in the original. Upon termination or cancellation of this
Contract or any license granted hereunder, the receiving party will return to the
disclosing party all copies of the confidential information in the receiving party’s
possession, other than one copy, which may be maintained for archival purposes
only. Both parties agree that a material breach of these requirements may, after
failure to cure within the time frame specified in this Contract, and at the
discretion of the non-breaching party, result in termination for default.

The obligations stated in this Section do not apply to information:
(1) already known to the recipient at the time of disclosure;

(i1) independently generated by the recipient and not derived from the
information supplied by the disclosing party;

(ii1))  known or available to the public, except where such knowledge or
availability is the result of unauthorized disclosure by the recipient of the
proprietary information;

(iv)  disclosed to the recipient without a similar restriction by a third party who
has the right to make such disclosure; or

(v) required to be disclosed by the recipient by law, regulation, court order, or
other legal process.

V.47. CONTRACT-038.1 Limitation of Liability (Oct 2013)

(a)

The Contractor’s liability to the Commonwealth under this Contract shall be
limited to the greater of $250,000 or the value of this Contract (including any
amendments). This limitation will apply, except as otherwise stated in this
Section, regardless of the form of action, whether in contract or in tort, including
negligence. This limitation does not, however, apply to damages for:

(1) bodily injury;

(i1) death;

(i)  intentional injury;

(iv)  damage to real property or tangible personal property for which the
Contractor is legally liable; or

(v) the Contractor’s indemnity of the Commonwealth for patent, copyright,
trade secret, or trademark protection.
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In no event will the Contractor be liable for consequential or incidental damages
unless otherwise specified in the Contract. Except as set out in the VIRUS AND
MALICIOUS, MISCHIEVOUS OR DESTRUCTIVE PROGRAMMING
provisions of the Contract, the Contractor will not be liable for damages due to
lost records or data, unless otherwise specified in the Contract. Notwithstanding
the foregoing, the Contractor shall provide reasonable assistance to the
Commonwealth in restoring such lost records or data to their most recent backup

copy.

CONTRACT-039.1 Virus; Malicious, Mischievous or Destructive Programming
(Oct 2013)

(a)

(b)

(c)

(d)

(e)

Notwithstanding any other provision in this Contract to the contrary, the
Contractor shall be liable for any damage to any data and/or software owned or
licensed by the Commonwealth if the Contractor or any of its employees,
subcontractors or consultants introduces a virus or malicious, mischievous or
destructive programming into the Commonwealth’s software or computer
networks and has failed to comply with the Commonwealth software security
standards. The Commonwealth must demonstrate that the Contractor or any of its
employees, subcontractors or consultants introduced the virus or malicious,
mischievous or destructive programming. The Contractor’s liability shall cease if
the Commonwealth has not fully complied with its own software security
standards.

The Contractor shall be liable for any damages incurred by the Commonwealth
including, but not limited to, the expenditure of Commonwealth funds to
eliminate or remove a computer virus or malicious, mischievous or destructive
programming that result from the Contractor’s failure to take proactive measures
to keep virus or malicious, mischievous or destructive programming from
originating from the Contractor or any of its employees, subcontractors or
consultants through appropriate firewalls and maintenance of anti-virus software
and software security updates (such as operating systems security patches, etc.).

In the event of destruction or modification of software, the Contractor shall
eliminate the virus, malicious, mischievous or destructive programming, restore
the Commonwealth’s software, and be liable to the Commonwealth for any
resulting damages.

The Contractor shall be responsible for reviewing Commonwealth software
security standards and complying with those standards.

The Commonwealth may, at any time, audit, by a means deemed appropriate by
the Commonwealth, any computing devices being used by representatives of the
Contractor to provide services to the Commonwealth for the sole purpose of
determining whether those devices have anti-virus software with current virus
signature files and the current minimum operating system patches or workarounds
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have been installed. Devices found to be out of compliance will immediately be
disconnected and will not be permitted to connect or reconnect to the
Commonwealth network until the proper installations have been made.

The Contractor may use the anti-virus software used by the Commonwealth to
protect Contractor’s computing devices used in the course of providing services to
the Commonwealth. It is understood that the Contractor may not install the
software on any computing device not being used to provide services to the
Commonwealth, and that all copies of the software will be removed from all
devices upon termination of this Contract.

The Commonwealth will not be responsible for any damages to the Contractor’s
computers, data, software, etc. caused as a result of the installation of the
Commonwealth’s anti-virus software or monitoring software on the Contractor’s
computers.

(1) Notwithstanding any other provision in this Contract to the contrary, if the
Contractor or any of its employees, subcontractors or consultants
introduces a virus or malicious, mischievous or destructive programming
into the Commonwealth’s software or computer networks and has failed to
comply with the Commonwealth software security standards, and
provided further that the Commonwealth can demonstrate that the virus or
malicious, mischievous or destructive programming was introduced by the
Contractor or any of its employees, subcontractors or consultants, the
Contractor shall be liable for any damage to any data and/or software
owned or licensed by the Commonwealth. The Contractor shall be liable
for any damages incurred by the Commonwealth including, but not limited
to, the expenditure of Commonwealth funds to eliminate or remove a
computer virus or malicious, mischievous or destructive programming that
result from the Contractor’s failure to take proactive measures to keep
virus or malicious, mischievous or destructive programming from
originating from the Contractor, its servants, agents or employees through
appropriate firewalls and maintenance of anti-virus software and software
security updates (such as operating systems security patches, etc.). In the
event of destruction or modification of software, the Contractor shall
eliminate the virus, malicious, mischievous or destructive programming,
restore the Commonwealth’s software, and be liable to the Commonwealth
for any resulting damages. The Contractor shall be responsible for
reviewing Commonwealth software security standards in effect at the
commencement of the Contract and complying with those standards. The
Contractor’s liability shall cease if the Commonwealth has not fully
complied with its own software security standards.

(i1) The Contractor shall perform a security scan on any software or computer

program developed by the Contractor or its subcontractors in a country
other than the United States of America that may come in contact with the

Page 34 of 58



Appendix A, CONTRACT TERMS AND CONDITIONS

(iii)

(iv)

)

Commonwealth’s software or computer networks. Contractor shall
perform such security scan prior to introducing any such software or
computer program into a Commonwealth development environment, test
environment or production environment. The results of these security
scans will be provided to the Commonwealth prior to installing into any
Commonwealth development environment, test environment or production
environment. The Commonwealth may perform, at its discretion,
additional security scans on any software or computer program prior to
installing in a Commonwealth environment as listed above.

The Commonwealth may, at any time, audit, by a means deemed
appropriate by the Commonwealth, any computing devices being used by
representatives of the Contractor to provide services to the
Commonwealth that will be connected to a Commonwealth network for
the sole purpose of determining whether those devices have anti-virus
software with current virus signature files and the current minimum
operating system patches or workarounds have been installed. Devices
found to be out of compliance will immediately be disconnected and will
not be permitted to connect or reconnect to the Commonwealth network
until the proper installations have been made. The Commonwealth shall
not install any software or monitoring tools on the Contractor’s equipment
without the Contractor’s written consent to do so.

The Contractor may use the anti-virus software used by the
Commonwealth to protect Contractor’s computing devices used in the
course of providing services to the Commonwealth. It is understood that
the Contractor may not install the software on any computing device not
being used to provide services to the Commonwealth, and that all copies
of the software will be removed from all devices upon termination of this
Contract.

Neither the Commonwealth nor the Issuing Agency will be responsible for
any damages to the Contractor’s computers, data, software, etc. caused as
a result of the installation of the Commonwealth’s anti-virus software or
monitoring software on the Contractor’s computers.

V.49. CONTRACT-042.1 Installment Purchase Additional Terms and Conditions (Oct

To the extent that the Contractor offers the Commonwealth or any purchasing agency
(“Purchaser”) the option to pay for any items covered by the Contract in installments over time,
these Installment Purchase Terms And Conditions shall, in addition to the other terms and
conditions of the Contract, govern the installment purchase, except to the extent the Contractor
assigns an Installment Purchase to an Initial Assignee, in which case the Initial Assignee shall be
bound to the obligations of the Contractor only as specified in these Installment Purchase Terms
and Conditions. If a Purchaser desires to purchase items on an installment basis, the Purchaser
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shall indicate its Installment Purchase election on the PO issued to the Contractor (“Installment
Purchase PO”). By issuing an Installment Purchase PO, the Purchaser explicitly agrees to these
Installment Purchase Terms and Conditions. Any items covered by an Installment Purchase shall
be called “Installment Items” in these Installment Purchase Terms and Conditions. To the extent
that there is a conflict between the other terms and conditions of the Contract and these
Installment Purchase Terms and Conditions, these Installment Purchase Terms and Conditions
shall prevail to the extent that the Purchaser has elected an Installment Purchase option.

(a)

(b)

Term of Installment Purchase

The Contractor may provide any Installment Items under the Contract for any
term up to 60 months. The Purchaser shall identify the term selected on the
Installment Purchase PO. The Installment Purchase term shall commence on the
date the Purchaser accepts the Installment Items by executing the Acceptance
Certificate, and the term shall continue for the length specified on the Installment
Purchase PO. The form of the Acceptance Certificate is attached as Appendix H
to the RFP.

If the Contractor delivers the Contract items in more than one delivery, unless
otherwise specified in the Specifications for this procurement, the Purchaser will
provide separate acceptance certificates for each delivery of the items, and the
Purchaser will make separate payments for the Contract items corresponding to
the amount of Contract items delivered and accepted 30 days prior to the payment
due date.

Payments

(1) Full Term Intention. The Purchaser shall pay the applicable monthly
payment for the Installment Items. The Purchaser shall continue payment
for the full Installment Purchase term, unless the Purchaser terminates the
Installment Purchase, either for Contractor default as set forth in the
Default provision of the Contract or for non-appropriation of funds as
specified in this section.

(11) Non-Appropriation. The Purchaser’s obligation is payable only and solely
from funds allotted for the purpose of the Installment Purchase. If
sufficient funds are not appropriated for continuation of performance
under any Installment Purchase for any fiscal year subsequent to the one in
which the Purchaser issued the Installment Purchase PO, the Purchaser
may return the Installment items to the Contractor/Initial Assignee (as
applicable), and thereafter the Contractor/Initial Assignee will release the
Purchaser of all further obligations under the Installment Purchase,
provided:

(1) The Purchaser delivers unencumbered title to the Installment items
to the contractor or Initial Assignee (if applicable);
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(2) The Purchaser returns the Installment items to the
Contractor/Initial Assignee in good condition, reasonable wear and
tear excepted; and

3) The Purchaser gives 30 days written notice of the failure of
appropriations to the Contractor/Initial Assignee, along with a
certification that the Installment Items are not being replaced by
similar items from another vendor. In the event the Purchaser
returns the Installment Items for failure of appropriations, the
Purchaser shall pay all amounts then due under the Installment
Purchase through the end of the fiscal year for which sufficient
funds were appropriated for the Installment Purchase.

Title and Security Interest

(1) The title to the Installment Items shall pass to the Purchaser at the time
and place of delivery to the Purchaser of each unit of equipment. The
Contractor or its Initial Assignee shall have a purchase money security
interest in the Installment Items until payment of all installments as set
forth in the payment schedule are made, or if the Purchaser prepays its
installments, upon payment of the agreed amount between the Contractor
and the Purchaser as set forth in Subsection (i) of this Section.

(1) Upon payment of the final installment or other concluding
payment option, neither the Contractor nor its assignee shall have
any further interest in the Installment Items.

(2) The Installment Items shall remain personal property and shall not
become a fixture or affixed to real property without consent of the
Contractor/assignee.

3) At the request of the Contractor or Initial Assignee, the Purchaser
will join the Contractor/assignee in executing one or more UCC-1
financing statements.

(4) The Purchaser will keep the Installment Items free and clear of all
encumbrances except the Contractor’s/assignee’s security interest.

Use and Location of, And Alteration to Installment Items

The Purchaser shall keep the Installment Items within the confines of the
Commonwealth of Pennsylvania and shall inform the Contractor/Initial Assignee
upon request of the location of the Installment Items. The Purchaser, at its own
cost and expense, shall maintain the Installment Items in good operating condition
and will not use or deal with the Installment Items in any manner which is
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inconsistent with the terms of the Contract or any applicable laws and regulations.
The Purchaser agrees not to misuse, abuse, or waste the Installment Items and the
Purchaser will not allow the Installment Items to deteriorate, except for ordinary
wear and tear resulting from their intended use. No alterations, changes, or
modifications to the Installment Items shall be made without the approval of the
Contractor/Initial Assignee.

Assumption of Risks

(1) The Purchaser shall, after acceptance of the Installment Items, assume and
bear the risk of damage to, or loss or theft of, the Installment Items
(including all component parts) from any cause other than action or
inaction of the Contractor/assignee. The loss or damage of the Installment
Items shall not impair any obligation of the Purchaser under these
Installment Purchase Terms and Conditions, which shall continue in full
force and effect. In the event that all or part of the Installment Items shall,
as a result of the above-mentioned causes, become, in the Purchaser’s
reasonable determination, lost, stolen, destroyed, rendered unusable, or
irreparably damaged, then the Purchaser shall notify the
Contractor/assignee in writing. At its option, the Purchaser shall elect
either:

(1) to replace the equipment either like equipment, or

(2) to pay pro rata to the Contractor/assignee all payments then
currently due according to the payment schedule, plus the pro rata
principal portion of any remaining installments. The “pro rata
principal portion of remaining installment payments” is that
percentage of the principal portion of remaining installment
payments as of the date of payment that the cost of the units of the
equipment lost, stolen, destroyed, or rendered irreparably unusable
or damaged bears to the total cost of the equipment determined by
the amounts set forth in the field purchase order.

3) The Purchaser assumes all risks and liabilities for injury to or death
of any person, or damage to any property, arising out of the
Purchaser’s possession, use, operation, condition, or storage of any
Installment Items, as more fully set forth in Paragraph (i) of
Subsection (g) of this Section.

(4) The Purchaser agrees to insure the Installment Items as provided
under Paragraph (ii) of Subsection (g) of this Section.

Warranties
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(1) The Purchaser shall have the benefit of any and all manufacturer or
supplier warranties for the Installment Items.

(i1) The Contractor/Initial Assignee and any subsequent assignee warrants that
neither the Contractor/Initial Assignee or subsequent assignee, nor anyone
acting or claiming through these parties by assignment or otherwise, will
interfere with the Purchaser’s quiet enjoyment of the Installment Items so
long as no event of default as defined in Subsection (j) of this Section shall
have occurred and be continuing.

(2) Liability

(1) The Purchaser assumes all risks and liabilities for injury to or death of any
person or damage to any property, arising out of the Purchaser’s
possession, use, operation, condition, or storage of any Installment Item,
whether such injury or death be of agents or employees of the Purchaser or
of third parties, and whether such property damage be to the Purchaser’s
property or the property of others; provided, however, that the damage or
injury results from the action or inaction of the Purchaser, its agents or
employees, and provided that judgment has been obtained against the
Purchaser, its agents or employees. This provision shall not be construed
to limit the governmental immunity of any Purchaser.

(i1) The Purchaser shall, during the Installment Purchase term, either self-
insure or purchase insurance to cover the risks it has assumed under
Paragraph (i) of this Subsection, including but not limited to risks of
public liability and property damage.

(h) Assignment

(1) The Purchaser shall not assign any Installment Purchase PO or other
interest in the Installment items without the prior written consent of the
Contractor or its assignee. The Contractor may assign, and/or grant
security interests in whole or in part in, the Installment Purchase to an
Initial Assignee, who in turn may further assign and/or grant a security
interest in an Installment Purchase to a subsequent assignee without the
Purchaser’s consent. Any other Contractor assignment shall require the
Purchaser’s prior written consent. Upon written notice to the Purchaser,
the Contractor may assign payments under any Installment Purchase to a
third party.

(i1) The Contractor may assign, without DGS or Purchaser consent, any
Installment Purchase PO to a third party (“Initial Assignee”) who will
fund the purchase of the Installment Items. The Initial Assignee may take
title to, and assume the right to receive all payments for, the Installment
Items. The Contractor shall notify the Purchaser of any Installment
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(iii)

(iv)

(V)

Purchase PO assignment in its acknowledgment of the Installment
Purchase PO to the Purchaser, providing the Purchaser with a copy of the
assignment agreement between the Contractor and the Initial Assignee.

Notwithstanding any provisions to the contrary in the Contract, in the
event of an assignment to an Initial Assignee, the Initial Assignee shall be
bound only to the Contractor’s obligations specified in these Installment
Purchase Terms and Conditions. An Initial Assignee shall not be
responsible for any of the Contractor’s additional representations,
warranties, covenants, or obligations under the Contract Documents. By
issuing an Installment Purchase PO, the Purchaser waives any claims it
may have under the Installment Purchase against the Initial Assignee for
any loss, damage, or expense caused by, defect in, or use or maintenance
of any Installment Item. The Purchaser acknowledges that the Initial
Assignee is not the supplier of the Installment Items and is not responsible
for their selection or installation. After the ordering Purchaser executes,
and the Initial Assignee receives, an acceptance certificate in the form
attached to these Installment Purchase Terms and Conditions, if any
portion of the Installment Items is unsatisfactory for any reason, the
ordering Purchaser shall, nevertheless, continue to make payments under
the applicable Installment Purchase terms and shall make any claim
against the Contractor or the manufacturer, not against the Initial Assignee
or any subsequent assignee of the Initial Assignee.

After a Purchaser executes and the Initial Assignee receives an acceptance
certificate:

(1) The Purchaser shall, regardless of whether any portion of the
Installment Items is unsatisfactory for any reason, nevertheless,
continue to make payments under the applicable Installment
Purchase and shall make any claim relating to the Installment
Items against the Contractor or the manufacturer, not against the
Initial Assignee or any subsequent assignee; and

(2) The rights of the Initial Assignee and any subsequent assignee to
receive payments are absolute and unconditional and shall not be
affected by any defense or right of set-off.

Warranty Disclaimer

IN THE EVENT THE CONTRACTOR ASSIGNS AN INSTALLMENT
PURCHASE TO AN INITIAL ASSIGNEE, SUCH INITIAL ASSIGNEE
AND ANY SUBSEQUENT ASSIGNEE MAKE NO WARRANTY
(OTHER THAN A WARRANTY OF QUIET ENJOYMENT OF THE
INSTALLMENT ITEMS), EXPRESS OR IMPLIED, AS TO ANY
MATTER WHATSOEVER, INCLUDING BUT NOT LIMITED TO THE
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IMPLIED WARRANTIES OF MERCHANTABILITY OR FITNESS
FOR A PARTICULAR PURPOSE. AS TO THE INITIAL ASSIGNEE
AND ANY SUBSEQUENT ASSIGNEE, THE PURCHASER TAKES
THE EQUIPMENT AND ANY FINANCED ITEM “AS IS”. IN NO
EVENT SHALL THE INITIAL ASSIGNEE OR ANY SUBSEQUENT
ASSIGNEE HAVE ANY LIABILITY FOR, NOR SHALL THE
PURCHASER HAVE ANY REMEDY AGAINST, THE INITIAL
ASSIGNEE OR ANY SUBSEQUENT ASSIGNEE FOR
CONSEQUENTIAL DAMAGES, LOSS OF SAVINGS, OR LOSS OF
USE.

Financing and Prepayment

(1)

(ii)

(iii)

If the Contractor is not the supplier of the Installment Items, the
Contractor will pay the charges for the Installment Items directly to the
supplier. In the event the Contractor assigns the Installment Purchase to an
Initial Assignee, the Initial Assignee will pay the charges directly to the
Contractor or the supplier, as applicable. If the Contractor has assigned
payments under the Installment Purchase to an Initial Assignee, the
Purchaser’s obligation to make payments for the Installment Items for
which the Purchaser has executed and delivered acceptance certificates
shall not be affected by any discontinuance, return, or destruction of any
license or licensed program materials, or by any Purchaser dissatisfaction
with any Installment Item.

The Purchaser may at any time elect to prepay its remaining Installment
Purchase payments. The Purchaser shall provide notice of the intended
prepayment date, which shall be at least one month after the date of the
notice. Depending on market conditions at the time, the Contractor/Initial
Assignee may reduce the balance of the remaining payments to reflect the
requested prepayment and shall advise the Purchaser of the balance to be
paid.

If the Purchaser purchases Contract items related to an Installment Item
prior to the expiration of the Installment Purchase terms, or if the
Installment Purchase is terminated for any reason except non-
appropriation as described in Subsection B of these Installment Purchase
Terms and Conditions, and if the Installment Item has been delivered and
the Purchaser has executed and delivered to the Contractor an acceptance
certificate, the Purchaser shall prepay such Installment Item.

Remedies for Default

(@)

If the Purchaser does not make a required payment within 30 days after its
due date and such nonpayment continues for 15 days after receipt of
written notice from the Contractor/Initial Assignee that the Purchaser is
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delinquent in payment, if the Purchaser breaches any other provision
under these Terms and Conditions and such breach continues for 15 days
after receipt of written notice of the breach from the Contractor/Initial
Assignee, or if the Purchaser files any petition or proceeding (or has a
petition or proceeding filed against it) under any bankruptcy, insolvency,
or similar law, the Contractor/Initial Assignee may pursue and enforce the
following remedies, individually or collectively:

(1) Terminate the applicable Installment Purchase.

(2) Take possession of any or all Contract items in the Purchaser’s
possession, without any court order or other process of law. For
such purpose, upon written notice of its intention to do so, the
Contractor or its assignee may enter upon the premises where the
Contract items may be and remove and repossess the Contract
items, from the premises without being liable to the Purchaser in
any action or legal proceedings. The Contractor/assignee may, at
its option, sell the repossessed Contract items at public or private
sale for cash or credit. The Purchaser shall be liable for the
Contractor’s/assignee’s expenses of retaking possession, including
without limitation the removal of the Contract items and placing
the Contract items in good operating condition (if not in good
operating condition at the time of removal) in accordance with the
manufacturer’s specifications. Repossessed Contract items shall
include only those items that were purchased under the Installment
Purchase.

3) Recover from the Purchaser all payments then due, plus the net
present value of the amount of the remaining payments. The
present value of such remaining payments shall be calculated using
a discount rate equal to the average of the weekly two- and three-
year Treasury Constant Maturities published by the Federal
Reserve Board for the last calendar week of the month preceding
the contractor’s/assignee’s termination of the applicable
Installment Purchase. The Treasury Constant Maturities are
published in Statistical Release .15 and may be accessed via the
Federal Reserve Board’s Internet website.

In the event of Contractor default under the Default provision of the
Contract, the Purchaser may pursue one or more of the following
remedies:

(1) If the payments under the Installment Purchase have been assigned

to an Initial Assignee, the Purchaser shall continue to make
payments for those Contract Items which have been delivered and
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for which the Purchaser has provided acceptance certificates to the
Contractor/Initial Assignee.

(2) The Purchaser may cancel, without liability for payment, its order
for any Contract items which have not been delivered and for
which it has not issued acceptance certificates. In this instance, the
amount of the Contract payments will be recalculated to take into
consideration and pay for the actual number of Contract items
which were delivered and accepted. If no Installment items have
been delivered and accepted, the Purchaser may terminate the
Installment Purchase without liability for any payment.

3) If payments have not been assigned, the Purchaser may set off or
counterclaim any and all damages incurred by the Purchaser as a
result of the contractor’s default against its obligation to make
payments.

Compliance with Internal Revenue Code

(@)

(i)

Tax Exempt Financing. If it intends to provide tax exempt financing, the
Contractor/Initial Assignee must file, in timely fashion, any reports the
Internal Revenue Service may require with respect to the order under the
Internal Revenue Code (IRC). The Purchaser shall cooperate with the
Contractor/Initial Assignee in the preparation and execution of these
documents. The Purchaser shall also keep a copy of each notification of
assignment with the Purchaser’s counterpart of the order and shall not,
during the Installment Purchase term, permit the Installment Items to be
directly or indirectly used for a private business use within the meaning of
Section 141 of the IRC.

Governmental Status. Eligible Purchasers include State entities or
political subdivisions of a State for the purpose of Section 103(a) of the
IRC as well as tax exempt non-profit corporations and entities under
501(c)(4) of the IRC. Any misrepresentation of a Purchaser’s status under
the IRC shall constitute an event of default by the Purchaser. If the
Internal Revenue Service rules that the Purchaser does not so qualify
under either Section 103(a) or 501(c)(4) of the IRC, or if the Purchaser
fails to cooperate with the Contractor/Initial Assignee in the preparation
and execution of any reports required under Section 124 or 149 of the IRC
(including 8038G and 8038GC forms), the Purchaser will, upon demand,
pay the Contractor/Initial Assignee a sum the Contractor/Initial Assignee
determines sufficient to return the Contractor/Initial Assignee to the
economic status it would otherwise have received.

Governing Law
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All Purchases made under these Installment Purchase Terms and Conditions shall
be governed by and construed in accordance with the laws of the Commonwealth
of Pennsylvania, except that the parties agree that Article 2A of the Uniform
Commercial Code shall not apply or govern transactions under these Installment
Purchase Terms and Conditions.

(m)  Notices

Service of all notices under these Installment Purchase Terms and Conditions
shall be sufficient if delivered to the Purchaser at the address set forth in the
applicable Installment Purchase PO, or to the Contractor/Initial Assignee at the
address set forth in its acknowledgment of the Installment Purchase PO, including
any attached document. Notices by mail shall be effective when deposited in the
U.S. mail, properly addressed, with sufficient paid postage. Notices by hand or
by overnight courier shall be effective when actually received.

V.50. CONTRACT-043.1-1 Leasing Additional Terms and Conditions (Oct 2013)

To the extent that the Contractor offers the Commonwealth or any purchasing agency (“Lessee”)
the option to lease any items covered by the Contract, these Leasing Terms And Conditions
shall, in addition to the other terms and conditions of the Contract, govern the Lease, except to
the extent the Contractor assigns a Lease to an Initial Assignee, in which case the Initial
Assignee shall be bound to the obligations of the Contractor only as specified in these Leasing
Terms and Conditions. If a Lessee desires to lease contract items, the Lessee shall indicate its
leasing election on the PO issued to the Contractor (“Lease PO”). By issuing a Lease PO, the
Lessee explicitly agrees to these Leasing Terms and Conditions. Any items covered by a Lease
shall be called “Leased Property” in these Leasing Terms and Conditions. To the extent that
there is a conflict between the other terms and conditions of the Contract and these Leasing
Terms and Conditions, these Leasing Terms and Conditions shall prevail to the extent that the
Lessee has elected a leasing option.

(a) Term of Lease

The Contractor may provide any Leased Property under the Contract for any term
up to 60 months, including a Fair Market Value Option for Lease/Purchases. The
Lessee shall identify the term selected, as well as its election of either a Lease or
Lease/Purchase option, on the Lease PO. The Lease term shall commence on the
date the Lessee accepts the Leased Property by executing the Acceptance
Certificate, and the term shall continue for the length specified on the Lease PO.
The form of the Acceptance Certificate is attached as Appendix H to the RFP.

If the Contractor delivers the Leased Property in more than one delivery, unless
otherwise specified in the Specifications for this procurement, the Lessee will
provide separate acceptance certificates for each delivery of the items, and the
Lessee will make periodic payments for the Leased Property corresponding to the
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amount of the Leased Property delivered and accepted 30 days prior to the
payment due date.

Payments

(1)

(i)

Title

(@)

Full Term Intention. The Lessee shall pay the applicable monthly or
annual rent payment for the Leased Property for the full Lease term,
unless the Lessee terminates the Lease, either for Contractor default as set
forth in the Default provision of the Contract or for non-appropriation of
funds as specified in this section.

Non-appropriation. The Lessee’s obligation is payable only and solely
from funds allotted for the purpose of the Lease. If sufficient funds are
not appropriated for continuation of performance under any Lease for any
fiscal year subsequent to the one in which the Lessee issued the Lease PO,
the Lessee may return the Leased Property to the Contractor/Initial
Assignee (as applicable), and thereafter the Contractor/Initial Assignee
shall release the Lessee of all further obligations under the Lease,
provided:

(1) The Lessee delivers unencumbered title to the Leased Property to
the Contractor or Initial Assignee (if applicable);

(2) The Lessee returns the Leased Property to the Contractor/Initial
Assignee in good condition, reasonable wear and tear excepted;
and

3) The Lessee gives 30 days written notice of the failure of
appropriations to the Contractor/Initial Assignee, along with a
certification that the Leased Property is not being replaced by
similar items from another vendor. In the event the Lessee returns
the Leased Property for failure of appropriations, the Lessee shall
pay all amounts then due under the Lease through the end of the
fiscal year for which sufficient funds were appropriated for the
Lease.

Title to the Leased Property shall not pass to the Lessee but shall remain in
the Contractor or Initial Assignee, whichever applies; except in the case of
a Lease/Purchase, the title shall pass to the Lessee upon payment of the
final installment or other concluding payment option.

(1) Upon payment of the final installment or other concluding

payment option, neither the Contractor nor its assignee shall have
any further interest in the Leased Property.

Page 45 of 58



(d)

(e)

¢y

Appendix A, CONTRACT TERMS AND CONDITIONS

(2) The Leased Property shall remain personal property and shall not
become a fixture or affixed to real property without consent of the
Contractor/assignee.

3) At the request of the Contractor or Initial Assignee, the Lessee will
join the Contractor/assignee in executing one or more UCC-1
financing statements.

(4) The Lessee will keep the Leased Property free and clear of all
encumbrances except the Contractor’s/assignee’s security interest.

Use And Location Of, and Alteration to Leased Property

The Lessee shall keep the Leased Property within the confines of the
Commonwealth of Pennsylvania and shall inform the Contractor/Initial Assignee
upon request of the location of the Leased Property. The Lessee, at its own cost
and expense, shall maintain the Leased Property in good operating condition and
will not use or deal with the Leased Property in any manner which is inconsistent
with the terms of the Contract or any applicable laws and regulations. The Lessee
agrees not to misuse, abuse, or waste the Leased Property and the Lessee will not
allow the Leased Property to deteriorate, except for ordinary wear and tear
resulting from their intended use. No alterations, changes, or modifications to the
Leased Property shall be made without the approval of the Contractor/Initial
Assignee.

Risk of Loss

The Contractor shall assume and bear the risk of loss or damage to, or theft of, the
Leased Property and all component parts while the Leased Property or parts are in
the Lessee’s possession, unless the Lessee could have prevented such loss,
damage, or theft by exercising reasonable care or diligence in the use, protection,
or care of the Leased Property or parts. No loss or damage to the Leased Property
or parts shall impair any Contractor or Lessee obligation under the Lease, except
as expressly provided in these Leasing Terms and Conditions. If the damage
could not have been prevented by the Lessee’s exercise of reasonable care or
diligence, and the Contractor determines the Leased Property or parts can be
economically repaired, the Contractor shall repair or cause to be repaired all
damages to the Leased Property or their parts. In the event that the any of the
Leased Property or their parts are stolen or destroyed, or if in the Contractor’s
opinion they are rendered irreparable, unusable, or damaged, the affected Leased
Property shall be considered a total loss and the Lease shall terminate as to that
Leased Property, and the Lessee’s obligation to pay rent for the affected Leased
Property shall be deemed to have ceased as of the date of the loss.

Warranties
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The Lessee shall have the benefit of any and all manufacturer or supplier
warranties for the Leased Property during the Lease term.

The Contractor/Initial Assignee and any subsequent assignee warrants that
neither the Contractor/Initial Assignee or subsequent assignee, nor anyone
acting or claiming through these parties by assignment or otherwise, will
interfere with the Lessee’s quiet enjoyment of the Leased Property so long
as no event of default as defined in Subsection (j) of this Section shall
have occurred and be continuing.

(2) Liability

(@)

(i)

The Lessee assumes all risks and liabilities for injury to or death of any
person or damage to any property, arising out of the Lessee’s possession,
use, operation, condition, or storage of any Leased Property, whether such
injury or death be of agents or employees of the Lessee or of third parties,
and whether such property damage be to the Lessee’s property or the
property of others; provided, however, that the damage or injury results
from the action or inaction of the Lessee, its agents or employees, and
provided that judgment has been obtained against the Lessee, its agents or
employees. This provision shall not be construed to limit the
governmental immunity of any Lessee.

The Lessee shall, during the Lease term, either self-insure or purchase
insurance to cover the risks it has assumed under Paragraph (i) of this
Subsection, including but not limited to risks of public liability and
property damage.

(h) Assignment

(@)

(ii)

The Lessee shall not assign any Lease PO or other interest in the Leased
Property without the prior written consent of the Contractor or its
assignee. The Contractor may assign, and/or grant security interests in
whole or in part in, the Lease PO and Leased Property to an Initial
Assignee, who in turn may further assign and/or grant a security interest in
a Lease to a subsequent assignee without the Lessee’s consent. Any other
Contractor assignment shall require the Lessee’s prior written consent.
Upon written notice to the Lessee, the Contractor may assign payments
under any Lease to a third party.

The Contractor may assign, without Lessee consent, any Lease PO to a
third party (“Initial Assignee’”) who will fund the purchase of the Leased
Property. The Initial Assignee may take title to, and assume the right to
receive all rental payments for, the Leased Property. The Contractor shall
notify the Lessee of any Lease PO assignment in its acknowledgment of
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(iii)

(iv)

)

the Lease PO to the Lessee, providing the Lessee with a copy of the
assignment agreement between the Contractor and the Initial Assignee.

Notwithstanding any provisions to the contrary in the Contract, in the
event of an assignment to an Initial Assignee, the Initial Assignee shall be
bound only to the Contractor’s obligations specified in these Leasing
Terms and Conditions. An Initial Assignee shall not be responsible for
any of the Contractor’s additional representations, warranties, covenants,
or obligations under the Contract Documents. By issuing a Lease PO, the
Lessee waives any claims it may have under the Lease against the Initial
Assignee for any loss, damage, or expense caused by, defect in, or use or
maintenance of any Leased Property. The Lessee acknowledges that the
Initial Assignee is not the supplier of the Leased Property and is not
responsible for their selection or installation. After the ordering Lessee
executes, and the Initial Assignee receives, an Acceptance Certificate, if
any portion of the Leased Property is unsatisfactory for any reason, the
ordering Lessee shall, nevertheless, continue to make payments under the
applicable Lease terms and shall make any claim against the Contractor or
the manufacturer, not against the Initial Assignee or any subsequent
assignee of the Initial Assignee.

After a Lessee executes and the Initial Assignee receives an Acceptance
Certificate:

(1) The Lessee shall, regardless of whether any portion of the Leased
Property is unsatisfactory for any reason, nevertheless, continue to
make payments under the applicable Lease and shall make any
claim relating to the Leased Property against the Contractor or the
manufacturer, not against the Initial Assignee or any subsequent
assignee; and

(2) The rights of the Initial Assignee and any subsequent assignee to
receive rental payments are absolute and unconditional and shall
not be affected by any defense or right of set-off.

Warranty Disclaimer

IN THE EVENT THE CONTRACTOR ASSIGNS A LEASE TO AN
INITIAL ASSIGNEE, SUCH INITIAL ASSIGNEE AND ANY
SUBSEQUENT ASSIGNEE MAKE NO WARRANTY (OTHER THAN
A WARRANTY OF QUIET ENJOYMENT OF THE LEASED
PROPERTY), EXPRESS OR IMPLIED, AS TO ANY MATTER
WHATSOEVER, INCLUDING BUT NOT LIMITED TO THE IMPLIED
WARRANTIES OF MERCHANTABILITY OR FITNESS FOR A
PARTICULAR PURPOSE. AS TO THE INITIAL ASSIGNEE AND
ANY SUBSEQUENT ASSIGNEE, THE LESSEE TAKES THE LEASED
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PROPERTY “AS IS”. IN NO EVENT SHALL THE INITIAL
ASSIGNEE OR ANY SUBSEQUENT ASSIGNEE HAVE ANY
LIABILITY FOR, NOR SHALL THE LESSEE HAVE ANY REMEDY
AGAINST, THE INITIAL ASSIGNEE OR ANY SUBSEQUENT
ASSIGNEE FOR CONSEQUENTIAL DAMAGES, LOSS OF
SAVINGS, OR LOSS OF USE.

Financing and Prepayment

(@)

(i)

(iii)

If the Contractor is not the supplier of the Leased Property, the Contractor
will pay the charges for the Leased Property directly to the supplier. In
the event the Contractor assigns the Lease to an Initial Assignee, the Initial
Assignee will pay the charges directly to the Contractor or the supplier, as
applicable. If the Contractor has assigned rental payments under the Lease
to an Initial Assignee, the Lessee’s obligation to make rental payments for
the Leased Property for which the Lessee has executed and delivered
acceptance certificates shall not be affected by any discontinuance, return,
or destruction of any license or licensed program materials, or by any
Lessee dissatisfaction with any Leased Property.

The Lessee may at any time terminate the financing for any Leased
Property by prepaying its remaining rental payments. The Lessee shall
provide notice of the intended prepayment date, which shall be at least one
month after the date of the notice. Depending on market conditions at the
time, the Contractor/Initial Assignee may reduce the balance of the
remaining rental payments to reflect the requested prepayment and shall
advise the Lessee of the balance to be paid.

If the Lessee purchases Contract items related to Leased Property prior to
the expiration of the Lease term, or if the Lease is terminated for any
reason except non-appropriation as described in Subsection (b) of this
Section, and if the Leased Property has been delivered and the Lessee has
executed and delivered to the Contractor an acceptance certificate, the
Lessee shall prepay such Leased Property.

Remedies for Default

(@)

If the Lessee does not make a required payment within 30 days after its
due date and such nonpayment continues for 15 days after receipt of
written notice from the Contractor/Initial Assignee that the Lessee is
delinquent in payment, if the Lessee breaches any other provision under
these Leasing Terms and Conditions and such breach continues for 15
days after receipt of written notice of the breach from the
Contractor/Initial Assignee, or if the Lessee files any petition or
proceeding (or has a petition or proceeding filed against it) under any
bankruptcy, insolvency, or similar law, the Contractor/Initial Assignee
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may pursue and enforce the following remedies, individually or
collectively:

(1
2

)

Terminate the applicable Lease.

Take possession of any or all Leased Property in the Lessee’s
possession, without any court order or other process of law. For
such purpose, upon written notice of its intention to do so, the
Contractor or its assignee may enter upon the premises where the
Leased Property may be and remove and repossess the Leased
Property, from the premises without being liable to the Lessee in
any action or legal proceedings. The Contractor/assignee may, at
its option, sell the repossessed Leased Property at public or private
sale for cash or credit. The Lessee shall be liable for the
Contractor’s/assignee’s expenses of retaking possession, including
without limitation the removal of the Leased Property and placing
the Leased Property in good operating condition (if not in good
operating condition at the time of removal) in accordance with the
manufacturer’s specifications. Repossessed Leased Property shall
include only those items that were leased or lease/purchased under
the Lease.

Recover from the Lessee all rental payments then due, plus the net
present value of the amount of the remaining rental payments. The
present value of such remaining rental payments shall be
calculated using a discount rate equal to the average of the weekly
two- and three-year Treasury Constant Maturities published by the
Federal Reserve Board for the last calendar week of the month
preceding the contractor’s/assignee’s termination of the applicable
Lease. The Treasury Constant Maturities are published in
Statistical Release .15 and may be accessed via the Federal
Reserve Board’s Internet website.

In the event of Contractor default under the Default provision of the
Contract, the Lessee may pursue one or more of the following remedies:

(1)

2)

If the rental payments under the Lease have been assigned to an
Initial Assignee, the Lessee shall continue to make payments for
that Leased Property which has been delivered and for which the
Lessee has provided acceptance certificates to the
Contractor/Initial Assignee.

The Lessee may cancel, without liability for payment, its order for
any Leased Property which has not been delivered and for which it
has not issued acceptance certificates. In this instance, the amount
of the rental payments will be recalculated to take into
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consideration and pay for the actual amount of Leased Property
which was delivered and accepted. If no Leased Property has been
delivered and accepted, the Lessee may terminate the Lease
without liability for any payment.

3) If payments have not been assigned, the Lessee may set off or
counterclaim any and all damages incurred by the Lessee as a
result of the Contractor’s default against its obligation to make
rental payments.

Purchase Option

If the Lessee is not in default, it shall have the right at the expiration of the Lease
term to buy the Leased Property “as is with no additional warranty” by tendering
the purchase option amount the parties have established. For any Lease with a
Fair Market Value Option, the fair market value of the equipment shall be
established by the Contractor/Initial Assignee and shall not exceed the then-
current purchase price of the Leased Property as established in the Contract. Upon
the Lessee’s exercise of a purchase option and payment of the required amount to
the Contractor/Initial Assignee, all right, title, and interest in the Leased Property
shall pass to the Lessee.

Extension

If the Lessee does not elect to purchase the Leased Property at the expiration of a
Lease term, and the Lessee is not in default under the Lease, the Lessee may elect
to extend the Lease by written notification to the Contractor/Initial Assignee. The
Lessee will make any elective extension under the same Leasing Terms and
Conditions, including any rent payable (not less than fair market rental value), and
will continue until the earlier of termination by either party upon one month’s
prior written notice, or five years from the date of installation.

Return of Leased Property

At the expiration or termination of a Lease for any Leased Property, or upon
Contractor/Initial Assignee demand pursuant to Subsection (j) of this Section, the
Lessee shall promptly return the Leased Property, freight prepaid, to any location
in the continental United States specified by the Contractor/Initial Assignee. The
Lessee shall pay the required rent for the Leased Property until they have been
shipped to the Contractor.

(1) Since DGS has, as a matter of policy, determined that all hard drives
contain information that is confidential or sensitive, the Contractor shall,
at its discretion, either remove and destroy any hard drive from the Leased
Property or clean the hard drive to Office of Administration/U.S.
Department of Defense standards, and the Contractor shall provide written
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(ii)

(iii)

certification to the Lessee that the hard drive has been destroyed or
cleaned to Office of Administration/U.S. Department of Defense
standards.

Except in the event of a total loss of any or all Leased Property as
described in Subsection (e) of this Section, and except for any costs
associated with the removal, destruction, and cleaning of any hard drives,
the Lessee shall pay any costs the Contractor/Initial Assignee incurs to
restore the Leased Property to good operating condition in accordance
with the Contract specifications. All parts the Contractor/Initial Assignee
may remove and replace shall become the Contractor’s/Initial Assignee’s

property.

The Contractor’s/Initial Assignee’s costs associated with the cleaning of
any hard drive to Office of Administration/U.S. Department of Defense
standards and the removal and destruction of any hard drive(s) shall be
included in the rental amount. The Lessee shall not be required to pay
additional charges for the Contractor’s/Initial Assignee’s cleaning of a
hard drive to Office of Administration/U.S. Department of Defense
standards nor for the Contractor’s/Initial Assignee’s removal and
destruction of any hard drive(s) upon the return of a Leased item.

Compliance with Internal Revenue Code

(@)

(ii)

Tax Exempt Financing. If it intends to provide tax exempt financing, the
Contractor/Initial Assignee must file, in timely fashion, any reports the
Internal Revenue Service may require with respect to the order under the
Internal Revenue Code (IRC). The Lessee shall cooperate with the
Contractor/Initial Assignee in the preparation and execution of these
documents. The Lessee shall also keep a copy of each notification of
assignment with the Lessee’s counterpart of the order and shall not, during
the Lease term, permit the Leased Property to be directly or indirectly
used for a private business use within the meaning of Section 141 of the
IRC.

Governmental status. Eligible Lessees include State entities or political
subdivisions of a State for the purpose of Section 103(a) of the IRC as
well as tax exempt non-profit corporations and entities under 501(c)(4) of
the IRC. Any misrepresentation of a Lessee’s status under the IRC shall
constitute an event of default by the Lessee. If the Internal Revenue
Service rules that the Lessee does not so qualify under either Section
103(a) or 501(c)(4) of the IRC, or if the Lessee fails to cooperate with the
Contractor/Initial Assignee in the preparation and execution of any reports
required under Section 124 or 149 of the IRC (including 8038G and
8038GC forms), the Lessee will, upon demand, pay the Contractor/Initial
Assignee a sum the Contractor/Initial Assignee determines sufficient to
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return the Contractor/Initial Assignee to the economic status it would
otherwise have received.

Governing Law

All Leases made under these Leasing Terms and Conditions shall be governed by
and construed in accordance with the laws of the Commonwealth of
Pennsylvania, except that the parties agree that Article 2A of the Uniform
Commercial Code shall not apply or govern transactions under these Leasing
Terms and Conditions.

Notices

Service of all notices under these Leasing Terms and Conditions shall be
sufficient if delivered to the Lessee at the address set forth in the applicable Lease
PO, or to the Contractor/Initial Assignee at the address set forth in its
acknowledgment of the Lease PO, including any attached document. Notices by
mail shall be effective when deposited in the U.S. mail, properly addressed, with
sufficient paid postage. Notices delivered by hand or by overnight courier shall
be effective when actually received.

V.51. CONTRACT-045.1 Insurance - General (Dec 12 2006)

The Contractor is required to have in place during the term of the Contract and any renewals or
extensions thereof, the following types of insurance, issued by companies acceptable to the
Commonwealth and authorized to conduct such business under the laws of the Commonwealth
of Pennsylvania:

(a)

(b)

Worker’s Compensation Insurance for all of the Contractor’s employees and
those of any subcontractor, engaged in work at the site of the project as required
by law.

Public Liability and Property Damage Insurance to protect the
Commonwealth, the Contractor, and any and all subcontractors from claims for
damages for personal injury (including bodily injury), sickness or disease,
accidental death and damage to property including the loss of use resulting from
any property damage, which may arise from the activities performed under the
Contract or the failure to perform under the Contract, whether such performance
or non-performance be by the Contractor, by any subcontractor, or by anyone
directly or indirectly employed by either. The minimum amounts of coverage
shall be $250,000 per person and $1,000,000 per occurrence for bodily injury,
including death, and $250,000 per person and $1,000,000 per occurrence for
property damage. Such policies shall be occurrence rather than claims-made
policies and shall not contain any endorsements or any other form designated to
limit and restrict any action by the Commonwealth, as an additional insured,
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against the insurance coverage in regard to work performed for the
Commonwealth.

Prior to commencement of the work under the Contract and at each insurance renewal date
during the term of the Contract, the Contractor shall provide the Commonwealth with current
certificates of insurance. These certificates or policies shall name the Commonwealth as an
additional insured and shall contain a provision that the coverage’s afforded under the policies
will not be cancelled or changed until at least thirty (30) days written notice has been given to
the Commonwealth.

The Commonwealth shall be under no obligation to obtain such certificates from the
Contractor(s). Failure by the Commonwealth to obtain the certificates shall not be deemed a
waiver of the Contractor’s obligation to obtain and furnish certificates. The Commonwealth
shall have the right to inspect the original insurance policies.

V.52. CONTRACT-051.1 Notice (Dec 2006)

Any written notice to any party under this Contract shall be deemed sufficient if delivered
personally, or by facsimile, telecopy, electronic or digital transmission (provided such delivery is
confirmed), or by a recognized overnight courier service (e.g., DHL, Federal Express, etc.) with
confirmed receipt, or by certified or registered United States mail, postage prepaid, return receipt
requested, and sent to following:

V.53.

(a)

(b)

If to the Contractor: the Contractor’s address as recorded in the Commonwealth’s
Supplier Registration system.

If to the Commonwealth: the address of the Issuing Office as set forth on the
Contract.

CONTRACT-052.1 Right to Know Law (Feb 2010)

(a)

(b)

(c)

The Pennsylvania Right-to-Know Law, 65 P.S. §§ 67.101-3104, (“RTKL”)
applies to this Contract. For the purpose of these provisions, the term “the
Commonwealth” shall refer to the contracting Commonwealth agency.

If the Commonwealth needs the Contractor’s assistance in any matter arising out
of the RTKL related to this Contract, it shall notify the Contractor using the legal
contact information provided in this Contract. The Contractor, at any time, may
designate a different contact for such purpose upon reasonable prior written notice
to the Commonwealth.

Upon written notification from the Commonwealth that it requires the
Contractor’s assistance in responding to a request under the RTKL for
information related to this Contract that may be in the Contractor’s possession,
constituting, or alleged to constitute, a public record in accordance with the RTKL
(“Requested Information™), the Contractor shall:
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(1) Provide the Commonwealth, within ten (10) calendar days after receipt
of written notification, access to, and copies of, any document or
information in the Contractor’s possession arising out of this Contract that
the Commonwealth reasonably believes is Requested Information and may
be a public record under the RTKL; and

(i1))  Provide such other assistance as the Commonwealth may reasonably
request, in order to comply with the RTKL with respect to this Contract.

If the Contractor considers the Requested Information to include a request for a
Trade Secret or Confidential Proprietary Information, as those terms are defined
by the RTKL, or other information that the Contractor considers exempt from
production under the RTKL, the Contractor must notify the Commonwealth and
provide, within seven (7) calendar days of receiving the written notification, a
written statement signed by a representative of the Contractor explaining why the
requested material is exempt from public disclosure under the RTKL.

The Commonwealth will rely upon the written statement from the Contractor in
denying a RTKL request for the Requested Information unless the
Commonwealth determines that the Requested Information is clearly not
protected from disclosure under the RTKL. Should the Commonwealth determine
that the Requested Information is clearly not exempt from disclosure, the
Contractor shall provide the Requested Information within five (5) business days
of receipt of written notification of the Commonwealth’s determination.

If the Contractor fails to provide the Requested Information within the time period
required by these provisions, the Contractor shall indemnify and hold the
Commonwealth harmless for any damages, penalties, costs, detriment or harm
that the Commonwealth may incur as a result of the Contractor’s failure,
including any statutory damages assessed against the Commonwealth.

The Commonwealth will reimburse the Contractor for any costs associated with
complying with these provisions only to the extent allowed under the fee schedule
established by the Office of Open Records or as otherwise provided by the RTKL
if the fee schedule is inapplicable.

The Contractor may file a legal challenge to any Commonwealth decision to
release a record to the public with the Office of Open Records, or in the
Pennsylvania Courts, however, the Contractor shall indemnify the
Commonwealth for any legal expenses incurred by the Commonwealth as a result
of such a challenge and shall hold the Commonwealth harmless for any damages,
penalties, costs, detriment or harm that the Commonwealth may incur as a result
of the Contractor’s failure, including any statutory damages assessed against the
Commonwealth, regardless of the outcome of such legal challenge. As between
the parties, the Contractor agrees to waive all rights or remedies that may be
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available to it as a result of the Commonwealth’s disclosure of Requested
Information pursuant to the RTKL.

The Contractor’s duties relating to the RTKL are continuing duties that survive
the expiration of this Contract and shall continue as long as the Contractor has
Requested Information in its possession.

CONTRACT-053.1 Enhanced Minimum Wage Provisions (July 2018)

(a)

(b)

(c)

(d)

(e)

Enhanced Minimum Wage. Contractor/Lessor agrees to pay no less than $12.00
per hour to its employees for all hours worked directly performing the services
called for in this Contract/Lease, and for an employee’s hours performing
ancillary services necessary for the performance of the contracted services or
lease when such employee spends at least twenty per cent (20%) of their time
performing ancillary services in a given work week.

Adjustment. Beginning July 1, 2019, and annually thereafter, the minimum
wage rate shall be increased by $0.50 until July 1, 2024, when the minimum wage
reaches $15.00. Thereafter, the minimum wage rate would be increased by an
annual cost-of-living adjustment using the percentage change in the Consumer
Price Index for All Urban Consumers (CPI-U) for Pennsylvania, New Jersey,
Delaware, and Maryland. The applicable adjusted amount shall be published in
the Pennsylvania Bulletin by March 1 of each year to be effective the following
July 1.

Exceptions. These Enhanced Minimum Wage Provisions shall not apply to
employees:

(1) exempt from the minimum wage under the Minimum Wage Act of 1968;

(11) covered by a collective bargaining agreement;

(ii1)  required to be paid a higher wage under another state or federal law
governing the services, including the Prevailing Wage Act and Davis-
Bacon Act; or

(iv)  required to be paid a higher wage under any state or local policy or
ordinance.

Notice. Contractor/Lessor shall post these Enhanced Minimum Wage Provisions
for the entire period of the contract conspicuously in easily-accessible and well-
lighted places customarily frequented by employees at or near where the
contracted services are performed.

Records. Contractor/Lessor must maintain and, upon request and within the time
periods requested by the Commonwealth, furnish all employment and wage
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records necessary to document compliance with these Enhanced Minimum Wage
Provisions.

Sanctions. Failure to comply with these Enhanced Minimum Wage Provisions
may result in the imposition of sanctions, which may include, but shall not be
limited to, termination of the contract or lease, nonpayment, debarment or referral
to the Office of General Counsel for appropriate civil or criminal referral.

Subcontractors. Contractor/Lessor shall include the provisions of these
Enhanced Minimum Wage Provisions in every subcontract so that these
provisions will be binding upon each subcontractor.

OWNERSHIP RIGHTS

(a)

(b)

(c)

(d)

(e)

Product License. The Contractor grants the Commonwealth a non-exclusive
license to use the software required to operate the Supplies.

Contractor Intellectual Property. The Commonwealth acknowledges that
Contractor has previously developed software and related processes, instructions,
methods, and techniques, and that the same shall remain the sole and exclusive
property of Contractor. Contractor retains ownership of all Contractor Intellectual
Property that Contractor delivers to the Commonwealth pursuant to this Contract.

Commonwealth Intellectual Property and Data. The Commonwealth owns all
Data and Intellectual Property provided to the Contractor pursuant to this Contract
or collected or generated by the Contractor on behalf of the Commonwealth
pursuant to this Contract. Commonwealth grants Contractor a non-exclusive,
royalty-free, license to use, copy, display, and prepare derivative works of the
Commonwealth’s Intellectual Property and Data only to fulfill the purposes of
this Contract. The Commonwealth’s license to Contractor is limited by the terms
of this Contract.

Click-Through Terms. The terms and conditions of this Contract shall be the
exclusive terms of agreement between the Contractor and the Commonwealth.
Other terms and conditions included in click-through agreements or referenced in
the Contractor's quotations, invoices, business forms, or other documentation
shall not become part of this Contract and shall be disregarded by the parties.
Any such terms shall be unenforceable by the Contractor and not binding on the
Commonwealth.

No Transfer of Right, Title or Interest. Except as expressly set forth in this
Contract, nothing in this Contract shall be construed as granting to or conferring
upon Contractor, any right, title, or interest in any physical or intellectual property
that is now owned or subsequently owned by the Commonwealth or any third
party. Except as expressly set forth in this Contract, nothing in this Contract shall
be construed as granting to or conferring upon the Commonwealth, any right,
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title, or interest in any physical or intellectual property that is now owned or
subsequently owned by the Contractor.
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APPENDIX B

PROJECT REFERENCES

Name of Client &
Project Title

Client — Project Title

Contract Value

[VALUE]

Nature and Scope of
Project:

Describe the project in sufficient detail to explain it is similar to the
Commonwealth’s project. How does this project compare in size, scope,
complexity and/or duration? What is it specifically about this project that
makes it a good representative project of the vendor’s work? (Reference
Section II-4 Prior Experience)

Project Duration:

Start Date Year: [YEAR] End Date Year: [YEAR or on-going]

Nature of the Client:

Description of client and organizational unit that project was managed by.

Nature of Client
Audience:

Description of project users and/or client/customer audience.

Number of Users:

[Number]

# & Composition of
Vendor Employees &
Consultants
Assigned:

Vendor Project Manager/Key Consultant on Project Team:
Describe start-up, peak and ongoing level of vendor efforts

Client Contact
Information:

Provide the name, title, address and telephone number of at least two
references or contact persons that the Commonwealth can contact to inquire
about the vendor’s performance, and indicate the role these individuals had
in relation to the assignment or project. The references/contact persons
should be individuals who were key stakeholders or project leaders and who
can validate the vendor’s role and responsibilities and who can comment on
the quality of the vendor’s performance. 2 contacts required.

Reference Contacts:
Name:

Department:

Full Address:
Telephone:
Relation/Role to Project:

Title:

E-mail:

Name: Title:
Department:
Full Address:
Telephone:

Relation/Role to Project:

E-mail:

Revision 2-3-11




4. Appendix C - Cost Submittal.xIsx

Appendix C - Cost Submittal Instructions

GENERAL INSTRUCTIONS FOR COMPLETING THIS WORKBOOK (Tab 1)
The Cost Submittal Worksheets contained in this workbook shall constitute the Cost Submittal.

COST SUBMITTAL SUMMARY (Tab 2)

1. Select the Summary Tab at the bottom of this page.

2. Complete the highlighted cells in the top portion of the form (all contact information).

3. All data entered on the Cost Submittal Worksheet will automatically populate into the Summary tab.

4. Optional Services will not be evaluated in the total cost summary. The Offeror must provide a cost for each Optional Service.
5. Discount off of Optional Products will not be scored as a part of the cost evaluation.

COST SUBMITTAL BREAKDOWN (Tab 3 through Tab 7)

1. Please review every tab in this cost submittal.

2. Cells that are highlighted in yellow must be completed in order to provide the equipment/service requested. The Proposed Model and Proposed Option, Columns (D) must be
completed with detail of how the Offerors device meets or exceeds the miniumum requirements, an "X" or any other form of confirmation is not acceptable as a response.

3. If the model can be upgraded to the optional capability, under "Options" enter the available configuration in the "Proposed Option" column(s), enter the purchase price, monthly lease
price, and total lease price for the option.

4. If the model already includes the optional capability in the base model price, under "Options" enter "Included" in the appropriate "Proposed Option" column(s).

5. If the model cannot be upgraded to the optional capability, under "Options" enter "Not available" in the appropriate "Proposed Option" column(s).

6. The Offeror must be able to provide a price in each cell of the Base Workstation Models. If the price is left blank, a zero dollar amount will be calculated.

7. Optional Services will not be evaluated in the total cost summary. The Offeror must provide a cost for each Optional Service.

8. Discount off of Optional Products will not be scored as a part of the cost evaluation.

**Formulas are embedded within the worksheets, do not attempt to unlock cells. Any estimates provided within this appendix are not a guarantee of equipment/service to be performed
and/or payment under the contract resulting from this RFP.

NOTES:

*Do not include any pricing data in any portion of the Technical Submittal. Pricing data is defined as any information related to, directly or indirectly, the Ofteror’s proposed charges for
services and deliverables. Pricing data consists of, but is not limited to, costs, fees, prices, rates, bonuses, discounts, rebates, or the identification of free services, labor or materials.

*The cost submittal must be submitted as presented by the Commonwealth and should not be altered in any way. Do not include any reiteration of the technical proposal in the cost
submittal.

*For the purposes of evaluation, the monthly lease cost and tot